York Regional Police
47 Don Hillock Dr.
Aurora, ON L4G 0S7
TF: 1-866-876-5423

Addendum # 13
Dated: October 31, 2024

Bid Opportunity: T-24-33 - General Contractor for the Construction of
a Helicopter Hangar and Related Interior and Exterior Spaces in the
Town of East Gwillimbury, Ontario

Closing Date: See Below

All Bidders are advised by this addendum to incorporate the following changes/or clarifications to the
above noted Document.
1. Intent:

a. This Addendum is issued during Bidding and shall form part of Bidding and Contract
Documents for above Project.

b. To maintain traceability of questions, the numbering remains consistent with the
sequence assigned in previous addendum(s). For clarity and brevity, any question
numbers missing from this addendum have been addressed in prior addendum(s) and
are omitted.

2. Extension of Closing Time

Closing Time has been extended on the Bidding System from 2:00:00 p.m. local time, on
Tuesday, November 5, 2024, to 2:00:00 p.m. local time, on Tuesday, December 10, 2024 for
the reasons set out below.

The Question Period has also been extended until Wednesday, December 4, 2024.

3. Changes in Access to Site And Location Of Utilities

There has been an unforeseen change in access to the Site which requires certain revisions
to the Contract Documents. The extension of the Closing Time in Section 2 above has been
granted to allow YRP and its consultant to make design changes to the Contract Documents
related to post construction permanent access to the Site along with associated changes to
utility locations and connections as set out below. Please refer to the Conceptual Plan
referenced in Section 5 below.

It is anticipated that these design changes will be finalized and issued in a subsequent
addendum by November 29, 2024. If necessary, this date may be further extended by YRP
at its sole discretion.

Initially, the Garfield Wright Blvd extension was constructed on Technicore property with the
plan of transferring ownership to the Town of East Gwilimbury (“The Town”) for use as a
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public road. Unfortunately, despite extensive negotiations, YRP and York Region were
unable to reach an agreement with Technicore to effect that transfer of ownership. However,
YRP has Technicore’s permission to use Garfield Wright Blvd. during the construction
period. No permanent arrangement is available to YRP to access the site following
completion of construction.

Therefore, site access during construction will be from Garfield Wright Blvd., however no
parking or storage of material or equipment will be allowed on Technicore property.

Given that the Town will not allow a private water service to be used by anyone other than
the landowner and construction within the roadway is not permitted by Technicore, the
design of the facility is currently in the process of being revised to provide vehicle access and
all services from the York Regional Police Training Centre site.

To maximise reuse of information and components already included in the Contract
Documents we note the following:

e The building will remain the same as currently designed, except for being inverted
and turned slightly to accommodate the realignment.

¢ All mechanical and electrical services within the building are unchanged.

e The FATO (Final Approach and Takeoff Area) will not be altered or repositioned
while the apron and helicopter parking areas will be adjusted slightly to
accommodate the new configuration.

e The electrical supply will remain as currently designed and fed from the Training
Centre electrical room.

o Domestic and fire protection water will be connected to existing lines on the
Training Centre site.

¢ YRP and its consultant are investigating replacing the current septic system design
with a gravity or force main connection to the existing Training Centre septic system
if it has capacity. If this is not possible, a reconfigured septic system similar to the
current design will be included in the Contract Documents through a subsequent
addendum.

¢ Natural gas will be provided from the Training Centre site to the meter station at the
hangar.

e Landscaping will be revised to suit the new site plan.
e The inclusion of LIDs may eliminate the need for a Jellyfish filter.

e Final design and grading for roadways and parking areas, similar to the attached
conceptual plan will be included in a future Addendum. As currently required, any
excess soil will be placed and compacted on site.

e The existing gravel parking lot north of the hangar property will need to remain
accessible and available for YRP Training use throughout the construction period.
Installation of services and road construction will need to be coordinated with YRP
Training to ensure minimal impact to parking during normal operating hours which
are 7:00am to 9:00 pm on weekdays.

4. Bidders’ Meeting

A Bidders’ meeting is being scheduled for Wednesday, November 6, 2024 at 9:00 a.m. to
discuss the issues that have occurred during the procurement process to date (as outlined in
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the Iltem 3 above and the Answer to Question 125 below) and to outline YRP’s plan to
address these issues and close the RFT.

The meeting will be held online through Microsoft Teams.

Bidders are requested to send an email to Cam Menna, YRP’s Procurement Analyst at
5673@yrp.ca. As Bidders’ respond back, they will be emailed a meeting invite which
includes the Microsoft Teams link for the meeting.

During the meeting, YRP’s Procurement Analyst will take attendance of all Bidders’ that are
on the video conference.

Bidders are prohibited from the use of any technology, including without limitation artificial
intelligence, to record the content of any site visit / information meeting without prior written
authorization from the Procurement Analyst. Failure to adhere to this rule may result in the
disqualification of the bidder and the rejection of their bid.

5. Drawing Revisions:
1.1 ARCHITECTURAL
1 Drawing A-002

i. Conceptual site plan indicating revisions to be incorporated to accommodate
access and services from the Training Centre site

6. Bidders’ Questions

Question 125:
Please confirm if the site access road is from the south via Garfield Wright Blvd.

Answer 125: Please refer to Section 3 above.

Question 350:

Can you please clarify issue of Jellyfish filter. Unless | miss something Addendum #12 contains Answer
326 with absolutely different Model than shown on the last drawing from Addendum #7 and SWM
report.

Answer 326: This question will be responded to in a subsequent addendum.

This addendum shall remain attached to and form part of the Contract Documents. Your co-
operation in making the above noted changes is much appreciated.
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Regards,

F &

~am Menna

Procurement Analyst, Purchasing Unit
York Regional Police

cc. File — YRP T-24-33
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