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ABBREVIATIONS

SHEET LIST

ELE  ELEVATOR

GAU  GAUGE

clc CENTER TO CENTER
RR RISER

¢ CENTERLINE

PW PLYWOOD

FD FLOOR DRAIN
FRR  FIRE RESISTANCE RATING

DN DOWN
EQ EQUAL
up uP

ELEC ELECTRICAL
THK  THICKNESS

STR  STAR

EXT  EXTERIOR

RL RAILING

h HOUR

H. HEIGHT

oC OFF CONTRACT
INT INTERIOR

INV INVERTED

STC ~ SOUND TRANSMISSION CLASS RATING
m METERS

m2 SQUARE METERS
MAX  MAXIMUM

HR HANDRAIL

MEC  MECANICAL

MIN MINIMUM

min. MINUTES

MIR MIRROR

mm MILLIMETERS

RO ROUGH OPENING

FS FIRE SEPARATION

uaol UNLESS OTHERWISE INDICATED

SIM SIMILAR
STR  STRUCTURE
TYP  TYPICAL

VAR VARIABLE

# SHEET NAME REV. # | DATE
HOT |COVER 5 2025-01-31
H02 |HERITAGE PLANS 5 2025-01-31
H03  |HERITAGE ELEVATIONS AND DETAILS 5 2025-01-31

HERITAGE SCOPE SUMMARY

ARCHITECTS:

1=V

7\
A~ 2

75, SHERBOURNE STREET, SUITE 503

TORONTO (ONTARIO) M5A 2P
T.647-723-2030

9

REFER TO COMPLETE SET OF CONTRACT DOCUMENTS FOR TOTAL
SCOPE OF WORK IN CONTRACT

1. REMOVAL AND SALVAGE
+  REMOVAL OF DETERIORATED STONE CLADDING FOR
DUTCHMAN REPAIRS.
+  REMOVAL OF EXISTING WOOD ENTRANCE DOOR FOR
REPAIRS AND REINSTALLATION.

2. MASONRY

+  CLEANING AND REPAIRS TO STONE FACADE.

+  REPOINTING OF MORTAR JOINTS.

+  RECREATION AND INSTALLATION OF MISSING PROFILES AND
CARVED STONES.

3. WINDOWS & DOORS

+ MISCELLANEOUS REPAIRS TO EXISTING WOOD WINDOWS AND
DOORS.

+  REFINISHING WOOD WINDOWS AND DOORS.

+  RESETTING OR REPLACEMENT OF GLASS LITES.

+ EXISTING HARDWARE RESTORATION.
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128S STERLING ROAD, SUITE 302B
TORONTO (ONTARIO) M6R 2B7
T. 647-948-7523

OWNER:

TAGS LEGEND

SYMBOLS LEGEND

NOM DE LA PIECE -~ RoOM DESCRIPTION
~— ROOM NUMBER
omz - ROOMAREA

WINDOW TYPE

0000 DOOR NUMBER

ASSEMBLY TYPE:

WALL (EXTERIOR SHELL) TYPE
CEILING TYPE

FLOOR TYPE

FOUNDATION TYPE

ROOF TYPE

GRID IDENTIFICATION BUBBLE

EXISTING GRID IDENTIFICATION BUBBLE,
GRID XA, XB, XC, X1, X2, X3

PARTITION TYPE (INTERIOR WALL)

PARTITION TYPE NUMBER

AN

ADDITIONAL INFORMATION (IF REQUIRED)*

m =REPLACE GYPSUM BY A MOLD AND MILDEW RESISTANT GYPSUM
(HUMID ROOM SIDE)

¢ =150mm ABOVE FINISH CEILING

uc =UNDER THE FINISH CEILING

d =DWARF WALL

*UNLESS OTHERWISE STATED, THE PARTITION IF FULL HEIGHT (SLAB TO
SLAB)

XX# X# MATERIAL AND FINISH

MATERIAL AND ITS PROPERTIES IDENTIFIER
FINISH AND ITS PROPERTIES IDENTIFIER

XX# X#\ ~=—————FLOOR MATERIAL AND FINISH
XX# X#/ —=———————BASEBOARD MATERIAL AND FINISH

GENERAL ELEVATION REFERENCE

1 A o\ RA SECTION REFERENCE

—_

WALL SECTION REFERENCE

(&
‘ (M) INTERIOR ELEVATION REFERENCE
N

% DETAIL REFERENCE

1/A101 REFERENCE TO A VIEW

ACH} ACCESSORY TYPE
EQ## EQUIPMENT OR FURNITURE TYPE

REVISION NUMBER

>

LEVEL BUBBLE IN SECTION OR ELEVATION

NIVEAU | 00000 TOP OF ...

 NIVEAU K 00000 BOTTOM OF .

NIVEAU +00 010 APPROXIMATE LEVEL, TOP OF ...

7N|VEAU +00 010 APPROXIMATE LEVEL, BOTTOM OF ...

EHED

- LESS IMPORTANT LEVEL OR SPECIFIC
NIVEAU {00000 ELEMENT LEVEL, TOP OF ...

00000 LESS IMPORTANT LEVEL OR SPECIFIC
NIVEAU ' ELEMENT LEVEL, BOTTOM OF ...

H. 0000 SPOT ELEVATION HEIGHT DIFFERENCE BETWEEN

FLOOR AND CEILING, IN PLAN

5 ISSUED FOR BID MM 2025-01-31
4 ISSUED FOR HERITAGE PERMIT MM 2024-11-15
3 ISSUED FOR BUILDING PERMIT MM 2024-11-15
2 ISSUED FOR BID PACKAGE #01 MM 2024-02-16
1 ISSUED FOR BUILDING PERMIT MM 2024-02-16
0 ISSUED FOR COORDINATION MM 2023-10-26
N°: DESCRIPTION: BY DATE
REVISION:
THE GENERAL CONTRACTOR :

1. SHALL BE RESPONSIBLE FOR VERIFYING ALL DIMENSIONS ON SITE TO ENSURE

COMPLIANCE WITH THE DIMENSIONS GIVEN ON

THE DRAWINGS.

2. SHALL BE RESPONSIBLE TO IMMEDIATELY SUBMIT A REPORT TO THE ARCHITECT OR

ENGINEER OUTLINING ANY INACCURACIES.

3. SHALL NOT TAKE SCALED MEASUREMENTS OFF THE DRAWINGS.
4. ANY INDIVIDUAL OR FIRM THAT HAVE RECEIVED ELECTRONIC DOCUMENT SHALL USE
THEM AT THEIR OWN RISK. ONLY ORIGINAL DRAWINGS, STAMPED BY THE ARCHITECT,

CAN BE USED FOR CONSTRUCTION.
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FLOOR PLAN - CONSTRUCTION
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OWNER:

GENERAL PROTECTION NOTES

1. PRIOR TO CONSTRUCTION, ALL EXISTING CONDITIONS ARE TO BE THOROUGHLY
PHOTOGRAPHED AND DOCUMENTED IN ORDER TO ESTABLISH A RECORD OF THE BUILDING
PRIOR TO CONSTRUCTION. THE HERITAGE MATERIALS ARE TO BE TAGGED, CATALOGUED,
PHOTOGRAPHED, AND DOCUMENTED PRIOR TO THEIR DISMANTLING.

2. PROTECT ALL HERITAGE MATERIALS REMAINING IN SITU FOR THE DURATION OF
CONSTRUCTION.

3. PROTECTION MEASURES INCLUDE:

a. PROVIDE PROTECTION AT ALL INTERIOR PATHS OF TRAVEL DURING CONSTRUCTION.

b. PROVIDE LIVE VIBRATION MONITORING SYSTEM TO TRACK CONSTRUCTION-RELATED
VIBRATIONS.

c. ENSURE STRUCTURAL WORK DOES NOT CAUSE INADVERTENT DAMAGE TO
DECORATIVE PLASTER.

d.  MAINTAIN TEMPERATURE AND HUMIDITY LEVELS.

4. CAREFUL OVERSIGHT IS REQUIRED DURING THE CONSTRUCTION PROCESS TO PREVENT
DAMAGE TO HERITAGE MATERIALS. THIS WILL INCLUDE HERITAGE ELEMENTS LOCATED
WITHIN THE PROPOSED AREA OF SCOPE AS WELL AS AREAS OF CONSTRUCTION ACCESS
OUTSIDE OF THE PROPOSED SCOPE OF WORK, WHERE THERE ARE EXISTING HERITAGE
ELEMENTS.

5. SHOULD ANY CONCEALED MATERIALS OR SYSTEMS THAT MAY POTENTIALLY BE HERITAGE
IN NATURE BE DISCOVERED WITHIN THE SITE DURING WORK, ACTIVITIES SHOULD BE
HALTED AT THAT LOCATION IMMEDIATELY AND THE CONSULTANT SHOULD BE NOTIFIED TO
REVIEW.

GENERAL DISMANTLING NOTES

1. COORDINATE ALL WORK WITH THE DEMOLITION WORK OF THE EXTERIOR RAMP. REFER TO
ARCHITECTURAL AND LANDSCAPE DRAWINGS FOR EXTERIOR STAIR SCOPE.

2. DISMANTLE HERITAGE MATERIALS TO BE REMOVED DURING CONSTRUCTION. DO NOT
DEMOLISH OR DAMAGE. DISMANTLING MEASURES INCLUDE:

a. PROPER HANDLING AND STORAGE OF ALL SALVAGED HERITAGE MATERIALS TO BE
REINSTALLED ON THE BUILDING SO AS TO NOT INADVERTENTLY DAMAGE THESE
MATERIALS DURING THE CONSTRUCTION PROCESS.

b. CAREFUL DISMANTLING OF THE EXISTING EAST EXIT RAMP AND STAIRS TO MINIMIZE
DAMAGE TO THE BUILDING'S STONE WALL.

GENERAL, PROTECTION, & DISMANTLING KEYNOTES

# Keynote

1.01 |PRIOR TO CONSTRUCTION, REVIEW AND IMPLIMENT GENERAL PROTECTION AND DISMANTLING
REQUIREMENTS.

1.02 |ENSURE PROTECTION MEASURES NOTED IN GENERAL PROTECTION NOTES ARE IMPLEMENTED
PRIOR TO PROCEEDING WITH DISMANTLING WORK.

1.03 | DISMANTLE MATERIALS TO BE REMOVED DURING CONSTRUCTION WHEN IN RELATION TO
HERITAGE SCOPE OF WORK. DO NOT DEMOLISH OR DAMAGE.

1.04 |CAREFULLY DISMANTLE EXISTING ENTRANCE RAMP AND STAIRS TO MINIMIZE DAMAGE TO
BUILDING'S MASONRY. COORDINATE ALL WORK WITH THE DEMOLITION WORK OF THE EXTERIOR
RAMP. REFER TO ARCHITECTURAL AND LANDSCAPE DRAWINGS FOR RAMP AND EXTERIOR
STAIR SCOPE.

1.05 |EXISTING DOOR AND TRANSOM TO BE REMOVED FOR REHABILITATION IN CONTRACTORS SHOP.

1.06 |REMOVE EXISTING DOOR CONTROLS, LIGHT FIXTURES, SIGNAGE, AND OTHER MOUNTED
FIXTURES, COORDINATE STORAGE OR DISPOSAL WITH UNIVERSITY.

1.07 | INSTALL PARGING, MEMBRANE, AND DRAINAGE BOARD TO SEPARATE PROPOSED NEW RAMP
AND STAIR FROM THE EXISTING FOUNDATION WALL BEHIND. REFER TO ARCHITECTURAL AND
LANDSCAPE DRAWINGS.

1.08 |NEW STAIRS, LANDING, RAMP, HANDRAILS. REFER TO ARCHITECTURAL

1.09 |REINSTALL REHABILITED HERITAGE DOOR AND TRANSOM

MASONRY KEYNOTES

# Keynote

201 |CLEAN 100% OF SCOPE AREA TO REMOVE ALL ATMOSPHERIC SOILING. MULTIPLE PASSES MAY
BE REQURIED WHERE HEAVING SOILING PRESENT. ASSUME ENTIRE UPPER PLINTH TO REQUIRE
REMOVAL OF HEAVY ATMOSPHERIC SOILING.

202 |CLEAN ALL GRAFFITTI AND FERRIC STAINING FROM MASONRY WITHIN SCOPE OF WORK AREA.

203 |REPOINT 100% OF MASONRY JOINTS IN SCOPE AREA.

204 | SCALE AND RUB BACK TO SOUND SURFACE 100% OF SCOPE AREA TO REMOVE LOOSE STONE
FROM SURFACE.

205 |STARHATCH DENOTES AREA TO POULTICE FOR SALT REMOVAL. WIDTH AS INDICATE IN PLANS
AND TO APPROXIMATELY 1 m IN HEIGHT.

206 |CONSOLIDATE EXISTING MASONRY FOUNDATION WHERE THE CONCRETE LANDING IS BEING
REMOVED.

207 |REPAIR SMALL HOLES FROM EXISTING FIXTURES BEING DISMANTLED OR OTHERWISE.
INCLUDES LIGHTING, SIGNAGE, SECURITY HARDWARE, ACCESS HARDWARE, AND
MISCELLANEOUS HOLES, TYP.

208 |REPAIR EXTERIOR MASONRY WALL BEHIND AND WHERE THE EXISTING ENTRANCE DOOR FRAME
IS BEING REMOVED.

209 |REMOVE CAULKING FROM STONE LEFT BY DOOR JAMBS AND FIXTURES.

210 |REMOVE PATCH AND COMPLETE DUTCHMAN REPAIR TO REINSTATE PLINTH PROFILE.

211 |PERFORM DUTCHMAN REPAIR APPROXIMATELY 125 mm x 200 mm x 900 mm IN SIZE, MATCH
EXISTING STONE DETAILING.

212 |PERFORM LOCALIZED SCULPTURAL MORTAR REPAIRS TO DECORATIVE STONEWORK.

213  |CUT BACK STONE PLINTH 100 mm, REMOVE PATCH THEN COMPLETE DUTCHMAN REPAIR TO
REINSTATE PLINTH PROFILE.

214 |PERFORM CRACK INJECTION REPAIR TO MINOR CRACKS IN STONE.

215 |REMOVE FRAGMENTED CORNER PLINTH PIECE AND PERFORM DUTCHMAN REPAIR.

DOOR REHABILITATION KEYNOTES

# Keynote

3.01 |REPAIR AND REFINISH EXISTING DOORS, TRANSOM, JAMBS, CASING, FRAMES, AND HARDWARE.

3.02 |STRIP DOORS, TRANSOM, JAMBS, CASING, & FRAMES OF ALL FINISHES BACK TO BARE WOOD,
CLEAN, REPAIR, AND REPAINT OR STAIN TO MATCH ORIGINAL FINISH.

3.03 |REPAIR HOLES FROM OLD HARDWARE, TYP.

3.04 |REMOVE, CLEAN, AND REINSTALL ALL HARDWARE, TYP.

3.05 |REPLACE GLASS AND BUILDING IDENTIFICATION ON DOORS.

3.06 |REMOVE, CLEAN, AND REINSTALL GLASS ON NEW PUTTY BED FROM TRANSOM.

3.07 |REINSTALL FRAMES, DOORS, AND TRANSOM TO EXISTING LOCATION.

3.08 |REPLACE ALL CAULKING AND SEALANTS.

3.09 |REPLACE ALL WEATHERSTRIPPING.
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N°: DESCRIPTION: BY DATE
REVISION:

THE GENERAL CONTRACTOR :

1. SHALL BE RESPONSIBLE FOR VERIFYING ALL DIMENSIONS ON SITE TO ENSURE
COMPLIANCE WITH THE DIMENSIONS GIVEN ON THE DRAWINGS.

2. SHALL BE RESPONSIBLE TO IMMEDIATELY SUBMIT A REPORT TO THE ARCHITECT OR
ENGINEER OUTLINING ANY INACCURACIES.

3. SHALL NOT TAKE SCALED MEASUREMENTS OFF THE DRAWINGS.

4. ANY INDIVIDUAL OR FIRM THAT HAVE RECEIVED ELECTRONIC DOCUMENT SHALL USE
THEM AT THEIR OWN RISK. ONLY ORIGINAL DRAWINGS, STAMPED BY THE ARCHITECT,
CAN BE USED FOR CONSTRUCTION.
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ARCHITECTS:

— "\
[T GENERAL PROTECTION NOTES -
[202 | 1. PRIOR TO CONSTRUCTION, ALL EXISTING CONDITIONS ARE TO BE THOROUGHLY e u
209 PHOTOGRAPHED AND DOCUMENTED IN ORDER TO ESTABLISH A RECORD OF THE BUILDING
[207 | PRIOR TO CONSTRUCTION. THE HERITAGE MATERIALS ARE TO BE TAGGED, CATALOGUED,
PHOTOGRAPHED, AND DOCUMENTED PRIOR TO THEIR DISMANTLING.
2. PROTECT ALL HERITAGE MATERIALS REMAINING IN SITU FOR THE DURATION OF
m % CONSTRUCTION 75, SHERBOURNE STREET, SUITE 503
: .
207 £y 3. PROTECTION MEASURES INCLUDE: TORONTO (ONTARIO) MS5A 2P9
H03 - a.  PROVIDE PROTECTION AT ALL INTERIOR PATHS OF TRAVEL DURING CONSTRUCTION. T. 647-723-2030
2.08 5 b. PROVIDE LIVE VIBRATION MONITORING SYSTEM TO TRACK CONSTRUCTION-RELATED
: VIBRATIONS.
" c. ENSURE STRUCTURAL WORK DOES NOT CAUSE INADVERTENT DAMAGE TO PRIME ARCHITECTS / PROJECT MANAGER:
X DECORATIVE PLASTER.
: 2.12 i d. MAINTAIN TEMPERATURE AND HUMIDITY LEVELS. gomm L F Fmm oS L Fi
4. CAREFUL OVERSIGHT IS REQUIRED DURING THE CONSTRUCTION PROCESS TO PREVENT | AN f 11 B A A
DAMAGE TO HERITAGE MATERIALS. THIS WILL INCLUDE HERITAGE ELEMENTS LOCATED i— i ‘\i i— i i H i“ I’ i
WITHIN THE PROPOSED AREA OF SCOPE AS WELL AS AREAS OF CONSTRUCTION ACCESS L N W I\NIVI
OUTSIDE OF THE PROPOSED SCOPE OF WORK, WHERE THERE ARE EXISTING HERITAGE 0 0 7 - = 2 77
: ELEMENTS. R L T
211 5. SHOULD ANY CONCEALED MATERIALS OR SYSTEMS THAT MAY POTENTIALLY BE HERITAGE NnNroanNnlilTOoNTO
219 IN NATURE BE DISCOVERED WITHIN THE SITE DURING WORK, ACTIVITIES SHOULD BE al i Luo
205 : HALTED AT THAT LOCATION IMMEDIATELY AND THE CONSULTANT SHOULD BE NOTIFIED TO
— REVIEW. 1283 STERLING ROAD, SUITE 3028
[ 204 | TORONTO (ONTARIO) M6R 2B7
210 GENERAL DISMANTLING NOTES T 647-948-7523
1. COORDINATE ALL WORK WITH THE DEMOLITION WORK OF THE EXTERIOR RAMP. REFER TO
[206 ] ARCHITECTURAL AND LANDSCAPE DRAWINGS FOR EXTERIOR STAIR SCOPE. OWNER:
2. DISMANTLE HERITAGE MATERIALS TO BE REMOVED DURING CONSTRUCTION. DO NOT
2.1 5 DEMOLISH OR DAMAGE. DISMANTLING MEASURES INCLUDE:
103 ] a.  PROPER HANDLING AND STORAGE OF ALL SALVAGED HERITAGE MATERIALS TO BE
o REINSTALLED ON THE BUILDING SO AS TO NOT INADVERTENTLY DAMAGE THESE
: MATERIALS DURING THE CONSTRUCTION PROCESS.
b. CAREFUL DISMANTLING OF THE EXISTING EAST EXIT RAMP AND STAIRS TO MINIMIZE
DAMAGE TO THE BUILDING'S STONE WALL.
7 GENERAL, PROTECTION, & DISMANTLING KEYNOTES
{7 s # Keynote
2 101 |PRIOR TO CONSTRUCTION, REVIEW AND IMPLIMENT GENERAL PROTECTION AND DISMANTLING
7 REQUIREMENTS.
102 |ENSURE PROTECTION MEASURES NOTED IN GENERAL PROTECTION NOTES ARE IMPLEMENTED
PRIOR TO PROCEEDING WITH DISMANTLING WORK.
m /—\ /—\ 103 |DISMANTLE MATERIALS TO BE REMOVED DURING CONSTRUCTION WHEN IN RELATION TO
HERITAGE SCOPE OF WORK. DO NOT DEMOLISH OR DAMAGE.
V4 CORNER OF PLINTH - DETAIL PHOTO 3 EAST ELEVATION - DETAIL PHOTO 5 EAST ELEVATION - DETAIL PHOTO o CAREFULLY DISAANTLE EXISTING ENTRANGE RANE AND §1 AT TO VNHEE DAVAGETS
H-03 11 H-03 NTS H-03 NTS BUILDING'S MASONRY. COORDINATE ALL WORK WITH THE DEMOLITION WORK OF THE EXTERIOR
RAMP. REFER TO ARCHITECTURAL AND LANDSCAPE DRAWINGS FOR RAMP AND EXTERIOR
STAIR SCOPE.
105 |EXISTING DOOR AND TRANSOM TO BE REMOVED FOR REHABILITATION IN CONTRACTORS SHOP.
106 |REMOVE EXISTING DOOR CONTROLS, LIGHT FIXTURES, SIGNAGE, AND OTHER MOUNTED
FIXTURES, COORDINATE STORAGE OR DISPOSAL WITH UNIVERSITY.
107 |INSTALL PARGING, MEMBRANE, AND DRAINAGE BOARD TO SEPARATE PROPOSED NEW RAMP
AND STAIR FROM THE EXISTING FOUNDATION WALL BEHIND. REFER TO ARCHITECTURAL AND
LANDSCAPE DRAWINGS.
108 |NEW STAIRS, LANDING, RAMP, HANDRAILS. REFER TO ARCHITECTURAL
109 |REINSTALL REHABILITED HERITAGE DOOR AND TRANSOM
2.05
# Keynote
201 |CLEAN 100% OF SCOPE AREA TO REMOVE ALL ATMOSPHERIC SOILING. MULTIPLE PASSES MAY
BE REQURIED WHERE HEAVING SOILING PRESENT. ASSUME ENTIRE UPPER PLINTH TO REQUIRE
REMOVAL OF HEAVY ATMOSPHERIC SOILING.
202 |CLEAN ALL GRAFFITTI AND FERRIC STAINING FROM MASONRY WITHIN SCOPE OF WORK AREA.
203 |REPOINT 100% OF MASONRY JOINTS IN SCOPE AREA.
212 204 |SCALE AND RUB BACK TO SOUND SURFACE 100% OF SCOPE AREA TO REMOVE LOOSE STONE
FROM SURFACE.
205 |STARHATCH DENOTES AREA TO POULTICE FOR SALT REMOVAL. WIDTH AS INDICATE IN PLANS
AND TO APPROXIMATELY 1 m IN HEIGHT.
206 | CONSOLIDATE EXISTING MASONRY FOUNDATION WHERE THE CONCRETE LANDING IS BEING
REMOVED.
207 |REPAIR SMALL HOLES FROM EXISTING FIXTURES BEING DISMANTLED OR OTHERWISE.
INCLUDES LIGHTING, SIGNAGE, SECURITY HARDWARE, ACCESS HARDWARE, AND
MISCELLANEOUS HOLES, TYP.
208 |REPAIR EXTERIOR MASONRY WALL BEHIND AND WHERE THE EXISTING ENTRANCE DOOR FRAME
2.13 MASONRY CEANING & REPAIR SCHEDULE IS BEING REMOVED.
209 |REMOVE CAULKING FROM STONE LEFT BY DOOR JAMBS AND FIXTURES.
REPAIR TYPE SIZE QUANTITY 210 |REMOVE PATCH AND COMPLETE DUTCHMAN REPAIR TO REINSTATE PLINTH PROFILE.
CRACK NJECTION. PER 2.1 E)E(El;?ﬁgst%%ﬁHDMé\TNAﬁﬁélR APPROXIMATELY 125 mm x 200 mm x 900 mm IN SIZE, MATCH
04 03 42.13, ARTICLE 3.5 SMALL (<5 cm) 1 :
2.06 e : 212 |PERFORM LOCALIZED SCULPTURAL MORTAR REPAIRS TO DECORATIVE STONEWORK. 5 ISSUED FORBID MM 20250131
ut CRACK INJECTION, PER MEDIUM (5- 25 cm) , 213 |CUT BACK STONE PLINTH 100 mm, REMOVE PATCH THEN COMPLETE DUTCHMAN REPAIR TO 1 ISSUED FOR HERITAGE PERMIT MM 20241115
04034213, ARTICLE 35 REIMSTATE PLINTH PROFILE. 3 |ISSUED FOR BULDING PERMIT MM 20241116
1.04 214 |PERFORM CRACK INJECTION REPAIR TO MINOR CRACKS IN STONE.
REPAIR MORTAR FILL, PER SMALL (<4 mm DIA.) 34 215 |REMOVE FRAGMENTED CORNER PLINTH PIECE AND PERFORM DUTCHMAN REPAIR 2 ISSUED FOR BID PACKAGE #01 MM __|2024-02-16
103 04 03 42.13, ARTICLE 3.6 : : : 1 ISSUED FOR BUILDING PERMIT MM |2024-02-16
-y 0 ISSUED FOR COORDINATION MM [2023-10-26
| 169 SN -y SURFACE REPAIR, PER
5 : ‘ \ 04 03 42.13, ARTICLE 3.6 SMALL (<10 cm?) 5 DOOR REHABl LITAT'ON KEYNOTES No: DESCRIPTION: BY DATE
bl \
S | u FERRIC STAIN REMOVAL, PER
— M 0403 01.13, ARTICLE 3.9 SMALL (<110 cm?) 4 # Keynote REVISION:
: I - 301 |REPAIR AND REFINISH EXISTING DOORS, TRANSOM, JAMBS, CASING, FRAMES, AND HARDWARE.
REFER TO KEY NOTES FOR ADDITIONAL REPAIRS NOT NOTED IN SCHEDULE 302 |STRIP DOORS, TRANSOM, JAMBS, CASING, & FRAMES OF ALL FINISHES BACK TO BARE WOOD,
: ' CLEAN, REPAIR, AND REPAINT OR STAIN TO MATCH ORIGINAL FINISH. THE GENERAL CONTRACTOR :
: 303 | REPAIR HOLES FROM OLD HARDWARE, TYP. 1. SHALL BE RESPONSIBLE FOR VERIFYING ALL DIMENSIONS ON SITE TO ENSURE
I | /\ ggg EE?&%EE’ gﬁg’; :::DDBF{&:[\‘;L?;L:IJ/EE#?SE%\ES’NTESORS COMPLIANCE WITH THE DIMENSIONS GIVEN ON THE DRAWINGS.
3.06 - . : : 2. SHALL BE RESPONSIBLE TO IMMEDIATELY SUBMIT A REPORT TO THE ARCHITECT OR
‘ 4 EAST ELEVATION DETAI L PHOTO 306 |REMOVE, CLEAN, AND REINSTALL GLASS ON NEW PUTTY BED FROM TRANSOM. ENGINEER OUTLINING ANY INACCURACIES.
b H-03 NTS 307 |REINSTALL FRAMES, DOORS, AND TRANSOM TO EXISTING LOCATION. 3. SHALL NOT TAKE SCALED MEASUREMENTS OFF THE DRAWINGS.
a 308 |REPLACE ALL CAULKING AND SEALANTS. 4. ANY INDIVIDUAL OR FIRM THAT HAVE RECEIVED ELECTRONIC DOCUMENT SHALL USE
’ ) ! 309 |REPLACE ALL WEATHERSTRIPPING. THEM AT THEIR OWN RISK. ONLY ORIGINAL DRAWINGS, STAMPED BY THE ARCHITECT,
: CAN BE USED FOR CONSTRUCTION.
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