n]m 'I'mmm-" Addendum 01

April 10, 2025 Sent via Email (6 pages)

ADDENDUMNO. 1
RFT WORK ASSIGNMENT NO. CREM-PMO-25-003
IN ACCORDANCE WITH
REQUEST FOR SUPPLIER QUALIFICATION (RFSQ) NO. Doc 3512316731
Closing Tuesday, April 22, 2025

The City of Toronto would like to issue a Tender Call for the General Interior Alterations
of two buildings located at 1081 2 Pape Ave and 15 Grierson Rd in Toronto. Design
drawings c/w specifications are included in the attached document.

REVISED CLOSING DATE: From April 15 To April 22, 2025 CLOSING TIME: 12:00 PM local
time

Revised deadline for Questions: From April 10 to April 15, 2025 at 12:00PM

Please refer to the above Request for Tender (RFT) document in your possession and be advised
of the following:

. REVISIONS (SITE #1 — 1081 "> Pape Ave, Toronto, ON M4K 3W4).

1. REVISE the following Architectural Drawings:

a. Remove Sheet titled A2.1 dated January 27, 2025 entirely and replace with
the attached new Sheet titled A2.1 dated April 8, 2025.

b. Remove Sheet titled A2.2 dated January 27, 2025 entirely and replace with
the attached new Sheet titled A2.2 dated April 8, 2025.

c. Remove Sheet titled A2.3 dated January 27, 2025 entirely and replace with
the attached new Sheet titled A2.3 dated April 8, 2025.



2. SPECIFICATION SECTION 09 91 00 (NOT REISSUED):

a. 2.3 Painting and Finishing Schedule — Table 2: Interior Painting and Finish

Schedule
Revise
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal
(Corridors, Offices, Acrylic Primer/ Sealer
Gyms, Activity 60000A
Rooms)
Topcoat- Dulux Ultra
Interior Latex Eggshell
949000
Concrete Vertical | Concrete walls & RIN 3.1 RIN 3.1A Spot Prime — Dulux
Surfaces ceilings — Common Gripper Universal Acrylic
Areas (Corridors, Primer/ Sealer 60000A
Offi
ices) Topcoat- Dulux Ultra
Interior Latex Semi-
Gloss 948000
Gypsum Board Walls & ceilings — RIN 9.2 RIN 9.2A Spot Prime — Dulux
Common Areas Ultra Interior Latex
(Corridors, Offices, Primer/ Sealer 976000
Gyms, Community
Rooms) Topcoat- Dulux Ultra
Interior Latex Eggshell
949000
To Read
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal
(Corridors, Offices, Acrylic Primer/
Gyms, Activity Sealer 60000A
Rooms)
Topcoat- Dulux
Lifemaster Eggshell
59317
Concrete Vertical | Concrete walls & RIN 3.1 RIN 3.1A Spot Prime — Dulux
Surfaces ceilings — Common Gripper Universal
Areas (Corridors, Acrylic Primer/ Sealer
Offices) 60000A
Topcoat- Dulux
Lifemaster Semi-
gloss 59217
Gypsum Board Walls & ceilings — RIN 9.2 RIN 9.2A Spot Prime — Dulux

Common Areas
(Corridors, Offices,
Gyms, Community
Rooms)

Ultra Interior Latex
Primer/ Sealer
976000

Topcoat- Dulux
Lifemaster Eggshell
59317




3. SPECIFICATION SECTION 09 91 00 (NOT REISSUED):

b. 2.3 Painting and Finishing Schedule — Table 4: Arena Painting and Finish

Schedule
Revise
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal Acrylic
(Corridors, Offices, Primer/ Sealer 60000A
F Meeti
oyer, Meeting Topcoat- Dulux Ultra
Room) . .
Interior Latex Semi-
Gloss 948000
To Read
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux

Masonry Units

Common Areas
(Corridors, Offices,
Foyer, Meeting
Room)

Gripper Universal
Acrylic Primer/ Sealer
60000A

Lifemaster Semi-gloss

59217

II. ATTACHMENTS (SITE #1 — 1081 "2 Pape Ave, Toronto, ON M4K 3W4):

ADD attached A2.1 Drawing dated April 8, 2025 (1 page)
ADD attached A2.2 Drawing dated April 8, 2025 (1 page)
ADD attached A2.3 Drawing dated April 8, 2025 (1 page)

wN =

. QUESTIONS/ CLARIFICATIONS (SITE #1 — 1081 > Pape Ave, Toronto, ON M4K
3W4):

1. Question: What is the duration of the bid validity period?
Answer: 90 days

2. Question: Clarification of when the work can be completed:
Answer:
No work shall be performed between June 30, 2025 and August 29, 2025. Work
may commence immediately upon receipt of the purchase order, to be issued by
the CoT Purchasing & Materials Management Division (PMMD) and may resume
following August 29, 2025.



I.  REVISIONS (SITE #2 — 15 Grierson Rd, Toronto, ON M9W 3R2):

1. REVISE the following Architectural Drawings:
a. Remove Sheet titled A2.1 dated November 1, 2024 entirely and replace with
the attached new Sheet titled A2.1 dated April 8, 2025.

2. SPECIFICATION SECTION 09 91 00 (NOT REISSUED):
a. 2.3 Painting and Finishing Schedule — Table 2: Interior Painting and Finish

Schedule
Revise
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal
(Corridors, Offices, Acrylic Primer/ Sealer
Gyms, Activity 60000A
Rooms)
Topcoat- Dulux Ultra
Interior Latex Eggshell
949000
Concrete Vertical | Concrete walls & RIN 3.1 RIN 3.1A Spot Prime — Dulux
Surfaces ceilings — Common Gripper Universal Acrylic
Areas (Corridors, Primer/ Sealer 60000A
Offi
ices) Topcoat- Dulux Ultra
Interior Latex Semi-
Gloss 948000
Gypsum Board Walls & ceilings — RIN 9.2 RIN 9.2A Spot Prime — Dulux

Common Areas
(Corridors, Offices,
Gyms, Community
Rooms)

Ultra Interior Latex
Primer/ Sealer 976000

Topcoat- Dulux Ultra
Interior Latex Eggshell
949000




To Read

Common Areas
(Corridors, Offices,
Gyms, Community
Rooms)

Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal
(Corridors, Offices, Acrylic Primer/
Gyms, Activity Sealer 60000A
Rooms)
Topcoat- Dulux
Lifemaster Eggshell
59317
Concrete Vertical | Concrete walls & RIN 3.1 RIN 3.1A Spot Prime — Dulux
Surfaces ceilings — Common Gripper Universal
Areas (Corridors, Acrylic Primer/ Sealer
Offices) 60000A
Topcoat- Dulux
Lifemaster Semi-
gloss 59217
Gypsum Board Walls & ceilings — RIN 9.2 RIN 9.2A Spot Prime — Dulux

Ultra Interior Latex
Primer/ Sealer
976000

Topcoat- Dulux
Lifemaster Eggshell
59317

3. SPECIFICATION SECTION 09 91 00 (NOT REISSUED):

b. 2.3 Painting and Finishing Schedule — Table 4: Arena Painting and Finish

Schedule
Revise
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal Acrylic
(Corridors, Offices, Primer/ Sealer 60000A
F , Meeti
Rc;yc/)en:) eeting Topqoat— Dulux Ultra
Interior Latex Semi-
Gloss 948000
To Read
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux

Masonry Units

Common Areas
(Corridors, Offices,
Foyer, Meeting
Room)

Gripper Universal
Acrylic Primer/ Sealer
60000A

Lifemaster Semi-gloss
59217




.  ATTACHMENTS (SITE #2 — 15 Grierson Rd, Toronto, ON M9W 3R2):

1. ADD attached A2.1 Drawing dated April 8, 2025 (1 page)

.  QUESTIONS/ CLARIFICATIONS (SITE #2 — 15 Grierson Rd, Toronto, ON M9W 3R2):

1. Question: What is the duration of the bid validity period?
Answer: 90 days

2. Question: Clarification of when the work can be completed:
Answer:
All work is to be completed by August 25, 2025. Work may commence immediately
upon receipt of the purchase order, to be issued by the CoT Purchasing &
Materials Management Division (PMMD).

Should you have any questions regarding this addendum, please contact the Roster Captain
named below.

Please attach this addendum to your call document and be governed accordingly. Suppliers
must acknowledge receipt of all addenda in their submission in the space provided on the Bid
Form as per Clause 1.10 in Part 2 — Form of Agreements (RFSQ) NO. Doc 3512316731. All
other aspects of the call remain the same.

END OF ADDENDUM NO. 1
Roster Captain Name: Malake AbouHmaid,

Title: Sr. Project Manager, Project Management Office,
Division: CREM



