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Vestibule 7.8 PT1 PT1 PT5 Do not paint doors and frames. Paint gypsum wall and 
concrete block and ceiling. 

Lobby 7.8 PT1 PT1 PT1 PT3 PT5 / PT6
Paint beams and ducts PT6. Paint metal deck PT5. Only paint 
previously painted frames. 

Kitchen 3.1 PT5 Do not paint over tiles. Only paint the ceiling.
Men Washroom 1 3.1 PT1 PT1 PT1 PT1
Women Washroom 1 3.1 PT1 PT1 PT1 PT1
Corridor 3.1 PT1 / PT2 PT1 PT1 / PT2 PT1 / PT2 Do not paint on wood doors, only door frames.
Corridor 1 3.1 PT1 PT1
Daycare 3.1 PT1 PT1 / PT2 PT4 PT1

Youth Room 3.1 PT1 PT1 / PT2 PT1 PT1 Paint heater PT1 and built-in millwork PT1. Do not paint on 
mural, paint around mural.

Meeting Room 1 3.1 PT1 PT2 / PT3 PT1 PT1
Meeting Room 2 3.1 PT1 PT1 PT2 / PT3 PT1
Men's Staff Changeroom 3.1 PT1 PT1 PT1 PT1 PT5 This room is a Separate Price item.
Multi-purpose Room 1 2.9 PT1 PT1 / PT2 PT1 PT3 PT5 Do not paint on ACT.
Multi-purpose Room 2 3.1 PT2 / PT3 PT1 PT1 / PT2 PT1 / PT2 PT5 Do not paint on ACT.
Back Lobby 3.1 PT1 PT1 / PT2 PT1 PT1 / PT2 PT5
Washroom 1 2.8 PT1 PT1 PT1 PT1 PT5
Washroom 2 2.8 PT1 PT1 PT1 PT1 PT5
Corridor 2 3.5 PT1 / PT2 PT1 PT1 PT1 / PT2 PT5 Do not paint on architectural block and wood.

Gym
11.0 PT2 PT2 PT2 PT2 PT5 / PT6 Do not paint on acoustic CMU, only paint under. Paint beams 

and ducts PT6.

1. VERIFY THE CONDITION OF ALL SURFACES PRIOR TO PAINTING.
2. PATCH AND MAKE GOOD ALL EXISTING SURFACES AS REQUIRED TO ACHIEVE A UNIFORM AND CONTINUOUS APPEARANCE.
3. PATCH AND MAKE GOOD ALL EXISTING CEILINGS TO ACHIEVE A UNIFORM AND CONTINUOUS APPEARANCE.
4. ENSURE ALL PAINTED SURFACES ARE FREE OF DUST AND DEBRIS BEFORE PAINTING.
5. MASK AND COVER ALL FIXTURES, SWITCHES, AND OUTLETS BEFORE PAINTING.
6. USE DROP CLOTHS AND PROTECTIVE SHEETING TO COVER FLOORS, FURNITURE, EQUIPMENT AND ETC.
7. PROTECT ALL ADJACENT SURFACES FROM PAINT SPLATTERS AND DRIPS.
8. USE ONLY APPROVED PAINT MATERIALS AND COLORS AS SPECIFIED.
9. PAINT ALL WALL AND FRAME SURFACES.
10. PAINT BOTH SIDES OF ALL DOOR AND WINDOW FRAME SURFACES.
11. PAINT ALL PAINTABLE AND PREVIOUSLY PAINTED DOORS AND FRAMES.
12. PAINT ALL BULKHEADS, HORIZONTAL, AND VERTICAL SURFACES.
13. PAINT ALL PREVIOUSLY PAINTED SURFACES TO MAINTAIN CONSISTENCY AND COVERAGE.
14. ENSURE ALL PAINT LAYERS ARE EVEN AND CONSISTENT IN COLOR.
15. ALLOW SUFFICIENT DRYING TIME BETWEEN COATS AS PER MANUFACTURER'S INSTRUCTIONS.
16. DO NOT PAINT ANY FIRE ALARMS OR LIFE SAFETY DEVICES.
17. DO NOT PAINT ON NATURAL WOOD TEXTURE AREAS.
18. DO NOT PAINT ANY SCREWED‐ON DEVICES.
19. DO NOT PAINT ANY WALL TILES UNLESS OTHERWISE NOTED.
20. DO NOT PAINT MILLWORK UNLESS OTHERWISE NOTED.
21. DO NOT PAINT ON OUTLETS AND COVER AD BUTTONS.
22. DO NOT PAINT ON WATER FOUNTAINS.
23. DO NOT PAINT ON WOOD TEXTURE RAILINGS, LIGHTING COVERS, ETC.
24. REMOVE, SALVAGE, STORE, AND REINSTALL ALL SIGNS AFTER PAINTING.
25. REMOVE, SALVAGE, STORE, AND REINSTALL ALL WALL‐MOUNTED BULLETIN BOARDS AFTER PAINTING.
26. REMOVE, SALVAGE, STORE, AND REINSTALL ALL WALL‐MOUNTED ACCESSORIES IN WASHROOMS AND OTHER ROOMS AFTER PAINTING.
27. REMOVE, SALVAGE, STORE, AND REINSTALL ALL WALL‐MOUNTED ITEMS SUCH AS SIGNAGE THAT ARE LESS THAN 12 FT X 12 FT AFTER PAINTING.
28. PROVIDE PROPER VENTILATION IN AREAS BEING PAINTED TO ENSURE SAFETY.
29. ALL PAINTING WORK MUST COMPLY WITH LOCAL BUILDING CODES AND STANDARDS.
30. MAINTAIN A CLEAN AND ORGANIZED WORK AREA THROUGHOUT THE PAINTING PROCESS.
31. CLEAN AND DISPOSE OF ALL PAINTING MATERIALS AND WASTE ACCORDING TO ENVIRONMENTAL REGULATIONS.
32. PROVIDE TOUCH‐UP PAINT FOR FUTURE USE BY THE OWNER.
33. DOCUMENT ANY CHANGES OR DEVIATIONS FROM THE ORIGINAL PAINTING PLAN.
34. REMOVE ALL PAINTING EQUIPMENT AND MATERIALS FROM THE SITE UPON COMPLETION.
35. CONDUCT A FINAL INSPECTION WITH THE PROJECT MANAGER TO ENSURE ALL PAINTING WORK MEETS QUALITY STANDARDS AS PER THE SPECIFICATIONS.
36. ENSURE ALL PAINTING WORK IS PERFORMED BY QUALIFIED AND EXPERIENCED PERSONNEL.
37. REMOVE ANY LOOSE OR PEELING PAINT FROM WALLS, FLOORS, CEILINGS, AND STEPS. PATCH AND REPAIR ANY DENTS, CRACKS, OR IMPERFECTIONS IN WALLS. PRIME AND PAINT WALLS, CEILINGS, AND SURFACES.
38. KEEP CORRIDORS AND COMMON AREAS CLEAN. THIS BUILDING WILL REMAIN OCCUPIED AND FULLY OPERATIONAL FOR THE DURATION OF THIS PROJECT.
39. THE CONTRACTOR IS TO INCLUDE THE REMOVAL AND REINSTALLATION OF WALL‐MOUNTED ITEMS AS REQUIRED TO COMPLETE THIS FULL SCOPE OF WORK. THE CONTRACTOR MUST CONFIRM REQUIREMENTS DURING SITE VISITS.
40. REMOVE EXISTING ADHESIVE, CAULKING, AND PAINT LINES FROM THE BASE OF EXISTING WALLS FOR INSTALLATION OF NEW OR REINSTALLED RUBBER BASE MATERIALS. SKIM COAT AS REQUIRED.
41. MECHANICAL AND ELECTRICAL DEVICES SUCH AS LIGHTING ARE NOT INDICATED ON THE DRAWINGS. CONTRACTOR SHALL CUT‐IN AROUND ALL EXISTING LIGHT FIXTURES IN A MANNER SO THAT PAINT LINES ARE NOT VISIBLE.
42. ALL WORK SHALL BE PERFORMED DURING THE DAY TIME WITH TIME TO ALLOW SURFACES TO DRY PRIOR TO DAILY OCCUPANCY.

44. PAINT ALL EXPOSED STEEL BRACKETS.
45. REMOVE, DISCONNECT, STORE, AND REINSTALL ALL ELECTRICAL DEVICES SUCH AS TVs, POS SYSTEM, COMPUTERS, PHOTOCOPIERS, ETC. 

47. CONTRACTOR SHALL PAINT ALL EXPOSED MECHANICAL DUCTWORK TO MATCH THE ADJACENT SURFACES, UNLESS OTHERWISE NOTED ON THE DRAWING OR ROOM FINISHING SCHEDULE.   
48. CONTRACTOR SHALL PAINT ALL PREVIOUSLY PAINTED RADIATORS TO MATCH THE ADJACENT SURFACES, UNLESS OTHERWISE NOTED ON THE DRAWING OR ROOM FINISHING SCHEDULE.   
49. DO NOT PAINT OVER FIRE‐RATED LABELS ON DOORS AND DOOR FRAMES, REGARDLESS OF WHETHER THEY HAVE BEEN PREVIOUSLY PAINTED.

46.  CONTRACTOR TO REMOVE EXISTING SEALANTS AND PROVIDE NEW SEALANTS AT ALL MATERIAL JUNCTIONS. ENSURE THAT ALL JUNCTIONS ARE PROPERLY CLEANED AND PREPARED BEFORE APPLYING NEW SEALANTS. VERIFY THAT ALL 
SEALANT MATERIALS ARE COMPATIBLE WITH ADJACENT SURFACES AND MEET PROJECT REQUIREMENTS, IN ACCORDANCE WITH SECTION 07 91 00.

43. THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING AND MANAGING THE MOVING OF FURNITURE AND EQUIPMENT, INCLUDING GYM EXERCISE EQUIPMENT, FOLLOWING THE COMPLETION OF PAINTING. THIS INCLUDES SAFELY 
REMOVING, STORING AND REINSTATING THE EQUIPMENT TO ITS ORIGINAL CONDITION. THE CONTRACTOR MUST ENSURE THAT ALL EQUIPMENT IS PROPERLY RESTORED AND SECURELY REASSEMBLED TO ENSURE THE SAFETY OF USERS. 
ADDITIONALLY, A THIRD‐PARTY SAFETY INSPECTION IS REQUIRED. 

ROOM FINISH SCHEDULE GENERAL NOTES (TYPICAL):

ROOM FINISH SCHEDULE

CEILING HEIGHT 
(Meters)

WALLS
ROOM NAME CEILING REMARKS

Eggshell: Interior Walls 
Semi-gloss: 
Metal Hollow Frames
All Doors (Both Sides)

Eggshell: Interior Walls
Semi-gloss:
Interior Walls, Radiators

Eggshell: Interior Walls
Semi-gloss: 
Interior Walls, Radiators 
Gloss: Millwork

Eggshell / 
Semi - gloss

Benjamin Moore
1634
“Santorini Blue”

PT1 PT1

Eggshell / 
Semi - gloss

Eggshell / 
Semi - gloss

/ Gloss

Benjamin Moore 
HC-173
“Edgecomb Gray”

Benjamin Moore
AC - 28
“Smoke Embers”

PT2 PT2

PT3

PT4

PT5

PT6

PT7

PT3

PT4

PT5

PT6

Interior Walls

All Interior Gypsum Ceilings
Metal Deck 

Steel Beams and Trusses 
Ductwork 

Millwork 

Eggshell

Eggshell / 
Semi - gloss

Semi-gloss

Gloss

Benjamin Moore
2021-50
“Yellow Lotus”

White

Benjamin Moore
2129-40
“Normandy”

Benjamin Moore
1634
“Santorini Blue”

PT7
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OUTSIDE OF SCOPEOUTSIDE OF SCOPE

PAINT DOOR & FRAMES 
BOTH SIDES

DOOR: DO NOT PAINT

PT1 Colour #1

PT2 Colour #2

PT4 Colour #4

PT3 Colour #3

PT6 Colour #6

PT5 Colour #5

SEPARATE PRICE:

PT5 Colour #5

PT1 Colour #1


