
 

  

 Addendum 01 

   

April 10, 2025 Sent via Email (7 pages) 
 

ADDENDUMNO. 1 
 RFT WORK ASSIGNMENT NO. CREM-PMO-25-004 

IN ACCORDANCE WITH 
REQUEST FOR SUPPLIER QUALIFICATION (RFSQ) NO. Doc 3512316731 

Closing Tuesday, April 22, 2025 
 
The City of Toronto would like to issue a Tender Call for the General Interior Alterations 
of two buildings located at 2231 Lawrence Ave E and 2 Rowntree Rd in Toronto. Design 
c/w specifications are included in the attached document. 
 

REVISED CLOSING DATE: From April 15 To April 22, 2025 CLOSING TIME: 12:00 PM local 
time 

 
Revised deadline for Questions: From April 10 to April 15, 2025 at 12:00PM 
 
 
Please refer to the above Request for Tender (RFT) document in your possession and be advised 
of the following: 
 

I. REVISIONS (SITE #1 – 2231 Lawrence Ave E, Toronto, ON M1P 2P5): 
 

1. REVISE the following Architectural Drawings:  
a. Remove Sheet titled A2.1 dated November 1, 2024 entirely and replace with 

the attached new Sheet titled A2.1 dated April 8, 2025.  
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2. SPECIFICATION SECTION 09 91 00 (NOT REISSUED):  
a. 2.3 Painting and Finishing Schedule – Table 2: Interior Painting and Finish 

Schedule 
Revise 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
To Read  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Concrete 
Masonry Units 

Concrete walls – 
Common Areas 
(Corridors, Offices, 
Gyms, Activity 
Rooms) 

RIN 4.2 RIN 4.2A Spot Prime – Dulux 
Gripper Universal 
Acrylic Primer/ Sealer 
60000A 

Topcoat- Dulux Ultra 
Interior Latex Eggshell 
949000 

Concrete Vertical 
Surfaces 

Concrete walls & 
ceilings – Common 
Areas (Corridors, 
Offices) 

RIN 3.1 RIN 3.1A Spot Prime – Dulux 
Gripper Universal Acrylic 
Primer/ Sealer 60000A 

Topcoat- Dulux Ultra 
Interior Latex Semi-
Gloss 948000 

Gypsum Board Walls & ceilings – 
Common Areas 
(Corridors, Offices, 
Gyms, Community 
Rooms) 

RIN 9.2 RIN 9.2A Spot Prime – Dulux 
Ultra Interior Latex 
Primer/ Sealer 976000 

Topcoat- Dulux Ultra 
Interior Latex Eggshell 
949000 

Concrete 
Masonry Units 

Concrete walls – 
Common Areas 
(Corridors, Offices, 
Gyms, Activity 
Rooms) 

RIN 4.2 RIN 4.2A Spot Prime – Dulux 
Gripper Universal 
Acrylic Primer/ 
Sealer 60000A 

Topcoat- Dulux 
Lifemaster Eggshell 
59317 

Concrete Vertical 
Surfaces 

Concrete walls & 
ceilings – Common 
Areas (Corridors, 
Offices) 

RIN 3.1 RIN 3.1A Spot Prime – Dulux 
Gripper Universal 
Acrylic Primer/ Sealer 
60000A 

Topcoat- Dulux 
Lifemaster Semi-
gloss 59217 

Gypsum Board Walls & ceilings – 
Common Areas 
(Corridors, Offices, 
Gyms, Community 
Rooms) 

RIN 9.2 RIN 9.2A Spot Prime – Dulux 
Ultra Interior Latex 
Primer/ Sealer 
976000 

Topcoat- Dulux 
Lifemaster Eggshell 
59317 
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3. SPECIFICATION SECTION 09 91 00 (NOT REISSUED):  
b. 2.3 Painting and Finishing Schedule – Table 3: Arena Painting and Finish 

Schedule  
Revise 

  
 
 
 
 
 
 
 

To Read  
 
 
 
 
 
 
 
 

Concrete 
Masonry Units 

Concrete walls – 
Common Areas 
(Corridors, Offices, 
Foyer, Meeting 
Room) 

RIN 4.2 RIN 4.2A Spot Prime – Dulux 
Gripper Universal Acrylic 
Primer/ Sealer 60000A 

Topcoat- Dulux Ultra 
Interior Latex Semi-
Gloss 948000 

Concrete 
Masonry Units 

Concrete walls – 
Common Areas 
(Corridors, Offices, 
Foyer, Meeting 
Room) 

RIN 4.2 RIN 4.2A Spot Prime – Dulux 
Gripper Universal 
Acrylic Primer/ Sealer 
60000A 

 Lifemaster Semi-gloss 
59217 
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II. ATTACHMENTS (SITE #1 – 2231 Lawrence Ave E, Toronto, ON M1P 2P5): 
 

1. ADD attached A2.1 Drawing dated April 8, 2025 (1 page) 
 
III. QUESTIONS/ CLARIFICATIONS (SITE #1 – 2231 Lawrence Ave E, Toronto, ON M1P 

2P5): 
 

1. Question: What is the duration of the bid validity period? 
Answer: 90 days  

 
2. Question: Clarification of when the work can be completed: 

Answer: 
No work shall be performed between June 30, 2025 and August 22, 2025. Work 
may commence immediately upon receipt of the purchase order, to be issued by 
the CoT Purchasing & Materials Management Division (PMMD) and may resume 
following August 22, 2025.  
Please note that all painting work within the pool changerooms must be 
completed either: 
 prior to June 14, 2025, or 
 after September 21, 2025. 
Please note that all painting work within the ice rink must be completed either: 
 prior to June 30, 2025, or 
 between August 22, 2025 and September 5, 2025. 
Contractors are advised to plan their schedules accordingly to comply with these 
restrictions. 
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I. REVISIONS (SITE #2 – 2 Rowntree Rd, Toronto, ON M9V 5C7): 
 

1. REVISE the following Architectural Drawings:  
a. Remove Sheet titled A2.1 dated January 27, 2024 entirely and replace with 

the attached new Sheet titled A2.1 dated April 8, 2025.  
 

2. SPECIFICATION SECTION 09 91 00 (NOT REISSUED):  
a. 2.3 Painting and Finishing Schedule – Table 2: Interior Painting and Finish 

Schedule 
Revise 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
  

Concrete 
Masonry Units 

Concrete walls – 
Common Areas 
(Corridors, Offices, 
Gyms, Activity 
Rooms) 

RIN 4.2 RIN 4.2A Spot Prime – Dulux 
Gripper Universal 
Acrylic Primer/ Sealer 
60000A 

Topcoat- Dulux Ultra 
Interior Latex Eggshell 
949000 

Concrete Vertical 
Surfaces 

Concrete walls & 
ceilings – Common 
Areas (Corridors, 
Offices) 

RIN 3.1 RIN 3.1A Spot Prime – Dulux 
Gripper Universal Acrylic 
Primer/ Sealer 60000A 

Topcoat- Dulux Ultra 
Interior Latex Semi-
Gloss 948000 

Gypsum Board Walls & ceilings – 
Common Areas 
(Corridors, Offices, 
Gyms, Community 
Rooms) 

RIN 9.2 RIN 9.2A Spot Prime – Dulux 
Ultra Interior Latex 
Primer/ Sealer 976000 

Topcoat- Dulux Ultra 
Interior Latex Eggshell 
949000 
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To Read  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

3. SPECIFICATION SECTION 09 91 00 (NOT REISSUED):  
b. 2.3 Painting and Finishing Schedule – Table 3: Arena Painting and Finish 

Schedule  
Revise 

  
 
 
 
 
 
 
 

To Read  
 
 
 
 
 
 
 
 

  

Concrete 
Masonry Units 

Concrete walls – 
Common Areas 
(Corridors, Offices, 
Gyms, Activity 
Rooms) 

RIN 4.2 RIN 4.2A Spot Prime – Dulux 
Gripper Universal 
Acrylic Primer/ 
Sealer 60000A 

Topcoat- Dulux 
Lifemaster Eggshell 
59317 

Concrete Vertical 
Surfaces 

Concrete walls & 
ceilings – Common 
Areas (Corridors, 
Offices) 

RIN 3.1 RIN 3.1A Spot Prime – Dulux 
Gripper Universal 
Acrylic Primer/ Sealer 
60000A 

Topcoat- Dulux 
Lifemaster Semi-
gloss 59217 

Gypsum Board Walls & ceilings – 
Common Areas 
(Corridors, Offices, 
Gyms, Community 
Rooms) 

RIN 9.2 RIN 9.2A Spot Prime – Dulux 
Ultra Interior Latex 
Primer/ Sealer 
976000 

Topcoat- Dulux 
Lifemaster Eggshell 
59317 

Concrete 
Masonry Units 

Concrete walls – 
Common Areas 
(Corridors, Offices, 
Foyer, Meeting 
Room) 

RIN 4.2 RIN 4.2A Spot Prime – Dulux 
Gripper Universal Acrylic 
Primer/ Sealer 60000A 

Topcoat- Dulux Ultra 
Interior Latex Semi-
Gloss 948000 

Concrete 
Masonry Units 

Concrete walls – 
Common Areas 
(Corridors, Offices, 
Foyer, Meeting 
Room) 

RIN 4.2 RIN 4.2A Spot Prime – Dulux 
Gripper Universal 
Acrylic Primer/ Sealer 
60000A 

 Lifemaster Semi-gloss 
59217 
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II. ATTACHMENTS (SITE #2 – 2 Rowntree Rd, Toronto, ON M9V 5C7): 

 
1. ADD attached A2.1 Drawing dated April 8, 2025 (1 page) 

 
III. QUESTIONS/ CLARIFICATIONS (SITE #2 – 2 Rowntree Rd, Toronto, ON M9V 5C7): 

 
1. Question: What is the duration of the bid validity period? 

Answer: 90 days  
 

2. Question: Clarification of when the work can be completed: 
Answer: 
No work shall be performed between June 30, 2025 and August 22, 2025. Work 
may commence immediately upon receipt of the purchase order, to be issued by 
the CoT Purchasing & Materials Management Division (PMMD) and may resume 
following August 22, 2025. 
 

 
Should you have any questions regarding this addendum, please contact the Roster Captain 
named below. 
 
Please attach this addendum to your call document and be governed accordingly. Suppliers 
must acknowledge receipt of all addenda in their submission in the space provided on the Bid 
Form as per Clause 1.10 in Part 2 – Form of Agreements (RFSQ) NO. Doc 3512316731. All 
other aspects of the call remain the same. 
 
                                        END OF ADDENDUM NO. 1 
 
Roster Captain Name: Malake AbouHmaid,  
Title: Sr. Project Manager, Project Management Office,  
Division:  CREM 


