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April 10, 2025 Sent via Email (8 pages)

ADDENDUMNO. 1
RFT WORK ASSIGNMENT NO. CREM-PMO-25-007
IN ACCORDANCE WITH
REQUEST FOR SUPPLIER QUALIFICATION (RFSQ) NO. Doc 3512316731
Closing Wednesday, April 23, 2025

The City of Toronto would like to issue a Tender Call for the General Interior Alterations
of two buildings located at 165 Grenoble Dr and 29 St. Dennis Dr in Toronto. Design
drawings c/w specifications are included in the attached document.

REVISED CLOSING DATE: From April 15 To April 23, 2025 CLOSING TIME: 12:00 PM local
time

Revised deadline for Questions: From April 10 to April 16, 2025 at 12:00PM

Please refer to the above Request for Tender (RFT) document in your possession and be advised
of the following:

I.  REVISIONS (Site #1 — 165 Grenoble Dr. Toronto, ON M3C 3E7):

1. REVISE the following Architectural Drawings:
a. Remove Sheet titled A2.1 dated November 1, 2024 entirely and replace with
the attached new Sheet titled A2.1 dated April 8, 2025.



2. SPECIFICATION SECTION 09 91 00 (NOT REISSUED):

a. 2.3 Painting and Finishing Schedule — Table 2: Interior Painting and Finish

Schedule
Revise
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal
(Corridors, Offices, Acrylic Primer/ Sealer
Gyms, Activity 60000A
Rooms)
Topcoat- Dulux Ultra
Interior Latex Eggshell
949000
Concrete Vertical | Concrete walls & RIN 3.1 RIN 3.1A Spot Prime — Dulux
Surfaces ceilings — Common Gripper Universal Acrylic
Areas (Corridors, Primer/ Sealer 60000A
Offices) Topcoat- Dulux Ultra
Interior Latex Semi-
Gloss 948000
Gypsum Board Walls & ceilings — RIN 9.2 RIN 9.2A Spot Prime — Dulux
Common Areas Ultra Interior Latex
(Corridors, Offices, Primer/ Sealer 976000
Gyms, Community
Rooms) Topcoat- Dulux Ultra
Interior Latex Eggshell
949000
Stucco Textured Walls MPI # 137 MPI # 54 Dulux Gripper Universal
Acrylic Primer/ Sealer
60000A
Dulux Ultra Interior Latex
Semi-Gloss 948000
Stucco Textured Ceilings MPI # 137 MPI # 53 Dulux Gripper

Universal Acrylic
Primer/ Sealer 60000A

Dulux Ultra Interior
Latex Flat 945000




To Read

Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal
(Corridors, Offices, Acrylic Primer/
Gyms, Activity Sealer 60000A
Rooms)
Topcoat- Dulux
Lifemaster Eggshell
59317
Concrete Vertical | Concrete walls & RIN 3.1 RIN 3.1A Spot Prime — Dulux
Surfaces ceilings — Common Gripper Universal
Areas (Corridors, Acrylic Primer/ Sealer
Offices) 60000A
Topcoat- Dulux
Lifemaster Semi-
gloss 59217
Gypsum Board Walls & ceilings — RIN 9.2 RIN 9.2A Spot Prime — Dulux
Common Areas Ultra Interior Latex
(Corridors, Offices, Primer/ Sealer
Gyms, Community 976000
Rooms)
Topcoat- Dulux
Lifemaster Eggshell
59317
Stucco Textured Walls MPI # 137 MPI # 54 Dulux Gripper
Universal Acrylic
Primer/ Sealer 60000A
Topcoat- Dulux
Lifemaster Semi-
gloss 59217
Stucco Textured Ceilings MPI # 137 MPI # 53 Dulux Gripper

Universal Acrylic
Primer/ Sealer
60000A

Topcoat- Dulux
Lifemaster Flat 59170




3. SPECIFICATION SECTION 09 91 00 (NOT REISSUED):

b. 2.3 Painting and Finishing Schedule — Table 4: Arena Painting and Finish

Schedule
Revise
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal Acrylic
(Corridors, Offices, Primer/ Sealer 60000A
F Meeti
oyer, Meeting Topcoat- Dulux Ultra
Room) . .
Interior Latex Semi-
Gloss 948000
To Read
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux

Masonry Units

Common Areas
(Corridors, Offices,
Foyer, Meeting
Room)

Gripper Universal
Acrylic Primer/ Sealer
60000A

Lifemaster Semi-gloss

59217

II. ATTACHMENTS (Site #1 — 165 Grenoble Dr. Toronto, ON M3C 3E7):

1. ADD attached A2.1 Drawing dated April 8, 2025 (1 page)

.  QUESTIONS/ CLARIFICATIONS (Site #1 — 165 Grenoble Dr. Toronto, ON M3C 3E7):

1. Question: What is the duration of the bid validity period?
Answer: 90 days

2. Question: Clarification of when the work can be completed:
Answer:
No work shall be performed between June 30, 2025 and August 22, 2025,
inclusive. Work may commence immediately upon receipt of the purchase order
issued by the City of Toronto's Purchasing & Materials Management Division
(PMMD) and may resume after August 22, 2025.
Please note that all painting work within the ice rink must be completed either:
e prior to June 30, 2025, or
e between August 22, 2025 and September 22, 2025.
Contractors are advised to plan their schedules accordingly to comply with these
restrictions.



I.  REVISIONS (Site #2 — 29 St. Dennis Dr. Toronto, ON M3C 1E8):

1. REVISE the following Architectural Drawings:
a. Remove Sheet titled A2.1 dated January 27, 2025 entirely and replace with
the attached new Sheet titled A2.1 dated April 8, 2025.
b. Remove Sheet titled A2.2 dated January 27, 2025 entirely and replace with
the attached new Sheet titled A2.2 dated April 8, 2025.
c. Remove Sheet titled A2.3 dated January 27, 2025 entirely and replace with
the attached new Sheet titled A2.3 dated April 8, 2025.

2. SPECIFICATION SECTION 09 91 00 (NOT REISSUED):
a. 2.3 Painting and Finishing Schedule — Table 2: Interior Painting and Finish

Schedule
Revise
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal
(Corridors, Offices, Acrylic Primer/ Sealer
Gyms, Activity 60000A
Rooms)
Topcoat- Dulux Ultra
Interior Latex Eggshell
949000
Concrete Vertical | Concrete walls & RIN 3.1 RIN 3.1A Spot Prime — Dulux
Surfaces ceilings — Common Gripper Universal Acrylic
Areas (Corridors, Primer/ Sealer 60000A
Offi
ices) Topcoat- Dulux Ultra
Interior Latex Semi-
Gloss 948000
Gypsum Board Walls & ceilings — RIN 9.2 RIN 9.2A Spot Prime — Dulux
Common Areas Ultra Interior Latex
(Corridors, Offices, Primer/ Sealer 976000
Gyms, Community
Rooms) Topgoat- Dulux Ultra
Interior Latex Eggshell
949000
Stucco Textured Walls MPI # 137 MPI # 54 Dulux Gripper Universal
Acrylic Primer/ Sealer
60000A
Dulux Ultra Interior Latex
Semi-Gloss 948000
Stucco Textured Ceilings MPI # 137 MPI # 53 Dulux Gripper
Universal Acrylic
Primer/ Sealer 60000A
Dulux Ultra Interior
Latex Flat 945000




To Read

Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal
(Corridors, Offices, Acrylic Primer/
Gyms, Activity Sealer 60000A
Rooms)
Topcoat- Dulux
Lifemaster Eggshell
59317
Concrete Vertical | Concrete walls & RIN 3.1 RIN 3.1A Spot Prime — Dulux
Surfaces ceilings — Common Gripper Universal
Areas (Corridors, Acrylic Primer/ Sealer
Offices) 60000A
Topcoat- Dulux
Lifemaster Semi-
gloss 59217
Gypsum Board Walls & ceilings — RIN 9.2 RIN 9.2A Spot Prime — Dulux
Common Areas Ultra Interior Latex
(Corridors, Offices, Primer/ Sealer
Gyms, Community 976000
Rooms)
Topcoat- Dulux
Lifemaster Eggshell
59317
Stucco Textured Walls MPI # 137 MPI # 54 Dulux Gripper
Universal Acrylic
Primer/ Sealer 60000A
Topcoat- Dulux
Lifemaster Semi-
gloss 59217
Stucco Textured Ceilings MPI # 137 MPI # 53 Dulux Gripper

Universal Acrylic
Primer/ Sealer
60000A

Topcoat- Dulux
Lifemaster Flat 59170




3. SPECIFICATION SECTION 09 91 00 (NOT REISSUED):
b. 2.3 Painting and Finishing Schedule — Table 4: Arena Painting and Finish

Schedule
Revise
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal Acrylic
(Corridors, Offices, Primer/ Sealer 60000A
F , Meeti
R?cl)?r:) eeting Topcpat— Dulux Ultra
Interior Latex Semi-
Gloss 948000
To Read
Concrete Concrete walls — RIN 4.2 RIN 4.2A Spot Prime — Dulux
Masonry Units Common Areas Gripper Universal
(Corridors, Offices, Acrylic Primer/ Sealer
Foyer, Meeting 60000A
Room) . .
Lifemaster Semi-gloss
59217

.  ADDITIONS (Site #2 — 29 St. Dennis Dr. Toronto, ON M3C 1E8):

1. ADD attached Specification SECTION 09 21 16 GYPSUM BOARD dated April 2025
(10 pages)

2. ADD attached Specification SECTION 09 65 13 RESILIENT WALL BASE dated April
2025 (5 pages)

.  ATTACHMENTS (Site #2 — 29 St. Dennis Dr. Toronto, ON M3C 1ES8):

1. ADD attached Specification SECTION 09 21 16 GYPSUM BOARD dated April 2025
(10 pages)

2. ADD attached Specification SECTION 09 65 13 RESILIENT WALL BASE dated April
2025 (5 pages)

3. ADD attached A2.1 Drawing dated April 8, 2025 (1 page)

4. ADD attached A2.2 Drawing dated April 8, 2025 (1 page)

5. ADD attached A2.3 Drawing dated April 8, 2025 (1 page)

IV.  QUESTIONS/ CLARIFICATIONS (Site #2 — 29 St. Dennis Dr. Toronto, ON M3C 1E8):

1. Question: What is the duration of the bid validity period?
Answer: 90 days

2. Question: Clarification of when the work can be completed:
Answer:

No work shall be performed between June 30, 2025 and August 22, 2025. Work
may commence immediately upon receipt of the purchase order, to be issued by
the City of Toronto's Purchasing & Materials Management Division (PMMD), and
may resume following August 22, 2025. Painting of the pool ceiling shall be
carried out following the drainage of the pool, which is scheduled for September

7



2025. Contractor shall be responsible for providing all necessary protection for
the pool basin, mechanical systems, and related equipment throughout the
duration of the work.

Should you have any questions regarding this addendum, please contact the Roster Captain
named below.

Please attach this addendum to your call document and be governed accordingly. Suppliers
must acknowledge receipt of all addenda in their submission in the space provided on the Bid
Form as per Clause 1.10 in Part 2 — Form of Agreements (RFSQ) NO. Doc 3512316731. All
other aspects of the call remain the same.

END OF ADDENDUM NO. 1
Roster Captain Name: Malake AbouHmaid,

Title: Sr. Project Manager, Project Management Office,
Division: CREM



