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REQUEST FOR TENDER 

 

SHN Centenary – Integrated Learners Project 

 

ADDENDUM NO. 2 

 

1. PRELIMINARIES 

1.1 GENERAL INSTRUCTIONS:  

1.1.1 Please note that responses to certain questions may impact or amend the terms, conditions 

and/or specifications of the RFT.  Accordingly, responses to questions in this Addendum 

shall take priority over the terms, conditions and/or specifications provided in the original 

RFT documents and previously issued Addenda (if applicable). 

1.1.2 General Contractors are reminded the questions period is now closed. 

1.1.3 This Addendum shall be attached to and shall form an integral part of the Request for 

Tender. The contents of this Addendum shall be brought to the attention of all concerned.  

 

1.2 LIST OF DOCUMENTS COMPRISING THIS ADDENDUM 

1.2.1 This Addendum contains the following attachment(s): 

1.2.2 Responses to questions received up to April 2, 2025. 

1.2.3 Appendix A – Architectural Addendum #1 

1.2.4 Appendix B – Mechanical Addendum #1 

1.2.5 Appendix C – Reassessment Of Asbestos – Containing Materials 

2. AMENDMENTS 

3. QUESTIONS AND CLARIFICATIONS   
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RFI Responses #1 
 

 

April 04, 2025 

SHN Integrated Learner Spaces – CENTENARY HOSPITAL 

Job Number: 24-196 / SHN 24/25 SLT-01 

# of pages: 7 

 

 

 

 

RFI#1: Please extend the deadline for questions so that our trades will have time to review the 

documents and submit questions. 

 

Response: The tender close is set for April 11th ; henceforth, the due dates for questions and last day for issuance 

of addenda have been fixed in compliance with BPS guidelines.  

 

RFI#2: Please advise if you would like two zipped files – one for Mandatory Requirements and one 

for Bid Form Schedules? 

 

Response: Bidders can submit either with one or two separate zipped files as long as they are in a single email 

that meets the prescribed deadline per the RFT.  

 

RFI#3: Please advise the millwork detail for MW-3 shown on drawing A-201. 

 

Response: MW-3 is a typo. This should read MW-2. Refer to updated drawings. 

 

RFI#4: Except for millwork MW-1, MW-2, MW-3, please confirm that all other furniture is by owner. 

 

Response: Correct. SHN will be covering for delivery and storage of the furniture, including set-up and installation 

onsite. The GC is expected to coordinate timing of delivery and install with the furniture vendor/s, orders for 

which were placed in advance, to meet target installs per substantial completion date. 

  

RFI#5: Is the coring and underfloor plumbing work required to be completed during regular or after hours? 

 

Response: SHN requires that all coring and under slab plumbing work will be conducted after hours.  

 

RFI#6: Please extend the closing date of the RFT by one week. 

 

Response: The tender close is set for April 11th ; henceforth, the due dates for questions and last day for issuance 

of addenda have been fixed in compliance with BPS guidelines.  

 

RFI#7: Please confirm we are closing this project on April 11 by emailing our bid to your attention  

 

Response: Confirming to all bidders the tender close is no later than April 11th via email as stated in the RFT. 

 

RFI#8: Please issue a list of the pre-qualified General Contractors bidding on the project. 

 

Response: Refer to Addendum #1. 

 

RFI#9: Please advise if we need to freeze the domestic water piping to connect to the existing? 

 

Response: Pipe freezing is required for new connection to existing piping by qualified contractor. 

 



 

 

 

 

RFI#10: Hydronic piping is not shown for the induction unit at M201. However, M401 shows this detail. Please 

advise if there is new or existing hydronic piping and if a revised drawing will be issued for the same? 

 

Response: hydronic piping access is through the riser near the unit. Scope of work is shown on detail. 

 

RFI#11: Please advise if we need to freeze for the removal of the induction units and removal of the control 

valves. 

 

Response: Pipe freezing is required for new connection to existing piping by qualified contractor. 

 

RFI#12: Please confirm that IPAC Level-4 is required as listed in 01 35 29.06 (1.2) 

 

Response: Correct. 

 

RFI#13: Please advise if there are any other base building contractors besides Black & McDonald 

(electrical). 

 

Response: None. 

 

RFI#14: Please confirm that all work is to be done during regular working hours including demolition and noisy 

works. 

 

Response: SHN confirms that all work is to be done during regular working hours. Please refer to the contractors 

manual for any other provisions in regards to demolition or noisy works. 

 

RFI#15: Please confirm that we are to carry a cash allowance of $8,000 for abatement scope as listed RFT 

section 3.15 

 

Response: SHN confirms that the stated amount for cash allowance is to be carried for abatement as listed in 

the RFT section 3.15 and shall form part of the lump sum bid amount net taxes.  

 

RFI#16: Please confirm that the Base building controls is Honeywell? 

 

Response: Please refer to Appendix B attached - base building contractor excel file - for reference and 

confirmation. 

 

RFI#17: Please confirm that we need mandatory balancing contractor? 

 

Response: Please refer to Appendix B attached - base building contractor excel file - for reference and 

confirmation. 

 

RFI#18: Please advise if a vacuum cleaning duct is required. 

 

Response: SHN confirms that as part of construction clean, the plenum will be vacuum cleaned, but not 

necessarily the duct interiors. Please refer to SHN’s contractors manual for provisions regarding infection control 

during construction to ensure ductworks are properly sealed prior to start of construction. 

 

RFI#19: Please have a look at the door schedule. Some doors are marked D1 (no Glass) when D2 is 

shown as the door with glass. There seems to be an F3 frame that is not shown. Please see if this can be 

corrected so we can quote appropriately on the film work associated with these doors and frames. 

 

Response: This door will not have glazing. Refer to revised schedule. 
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RFI#20: Several of the drywall partition types are noted as full height (top of slab to underside of slab above). 

Can you please provide the slab to slab height? 

 

Response: 3460mm from t/o floor slab to u/s of ceiling slab. 

 

RFI#21: Can you please confirm who is responsible for obtaining the building permit? It is typically the Owner’s 

responsibility, but the supplementary conditions state that the Contractor is responsible for obtaining it? 

 

Response: The Prime Consultant has applied for the permit on behalf of the Owner. The successful bidder will 

be required to take on responsibility of all requirements to successfully close out the building permit. 

 

RFI#22: The finish schedule shown on drawing number 1/A-004 mentions "FF-3 Carpet Tile". However, tag FF-3 

is not shown on any of the architectural drawings. Could you please confirm if carpet tile is required on the 

project? If yes, could you please provide locations? 

 

Response: Deleted from schedule. 

 

RFI#23: WP-1 is only shown on elevations in room number 11.820A, 11.830A and 11.830E. Please confirm 

these are the only areas where Altro Whiterock is required.  

 

Response: Full height WP-1 in all washrooms and shower rooms. Refer to updated drawings 

 

RFI#24: The finish types shown on drawing number 1/A-004 mentions PT-3, PT-4 and PT-5 as accent paint. The 

finish schedule does not mention PT-3 - PT-5 in any of the rooms, nor is it listed on drawing number A-201. 

Please confirm if PT-3, PT-4 and PT-5 is required. If yes, could you please provide locations? 

 

Response: Refer to updated drawings. 

 

RFI#25: Rooms 11.830A and 11.830B are labelled FF-2 on finish schedule but labelled FF-1 on plan. Please 

clarify what the correct flooring is for these rooms. 

 

Response: Refer to updated drawings. 

 

RFI#26: Rooms 11.820A, 11.820B, 11.830A, 11.830B, 11.830D, 11.830E, 11.830F are tagged WB-2 on the 

finish schedule but WB-1 on plan. Please clarify.  

 

Response: Refer to updated drawings 

 

RFI#27: Please confirm if Door #1 is noted as having frame type F-3, however this frame type is not noted in 

detail 2/A-005 Frame Types. Can you please clarify? 

 

Response: Refer to updated drawings 

 

RFI#28: Please share a typical plan & elevations for the regular washrooms (11.820B, 11.830B, and 11.830F) 

in order to see the required washroom accessories for these rooms.  

 

Response: Refer to note on updated drawings for required accessories in washrooms that are not barrier-free. 

 

RFI#29: Please confirm the height of corner guards. 

 

Response: 1200 AFF. Refer to updated drawings. 

 

RFI#30: Please provide specification for Roller Shades (RS-1 & RS-2) 



 

Response: No specification this is a SHN standard. Refer to Accessories schedule. 

 

RFI#31: Can you please clarify what level of IPAC is required for this project? 

 

Response: this project meets the classification requirements for a patient risk class IV. 

 

RFI#32: Can you please clarify if negative air is required for the duration of construction & where it is to be 

exhausted? 

 

Response: Construction to comply with CSA Z317.13. localized exhaust duct will be provided to connect to 

contractor's equipment. 

 

RFI#33: DWG A204 notes that ceilings/fixtures are to be temporarily removed to accommodate coring activities 

on Level 10. Can you please clarify the material of the ceiling on L10, the extent of the fixtures and the level of 

IPAC required in this area? 

 

Response: information not available, contractor to assume ACT at this time. 

 

RFI#34: Please provide specs/details for owner specified items (SD-1, CG-1, CG-2, FR-1, MV-1, TD-1, TP-1, VM-

1) listed on fixtures & accessories schedule on A-004 

 

Response: refer to accessories schedules. Additional information not available at this time. 

 

RFI#35: Please confirm what type of drywall is south of this column (near on call room) 

 

 
 

Response: Wall type P2d will be used for the partition to the east. Refer to updated drawings.  

 

RFI#36: Partitions on the south and east of BF W/C room are both tagged as P3B but are shown as different 

thicknesses. Please confirm if they are both P3B 

 

Response: Refer to updated drawings. 

 

RFI#37: DWG A102 Note 3 notes that the DSS report is to be referred to prior to demolition for the removal of 

substances. Please provide this report. 

 

Response: issued as part of Addendum #2. 

 

RFI#38: There is no ceiling finish noted for corridor 11.800 below. Please confirm if the ceiling is to be exposed. 
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Response: Ceiling in Corridor 11.800 is existing to remain.  

 

RFI#39: There are no bulkheads currently shown on the drawings. Please confirm if any are required (e.g. at 

transitions from drywall to ACT ceilings). 
 

Response: There is currently shown a GWB bulkhead in the lounge area. No other bulkheads proposed at this 

time. 

 

RFI#40: Please confirm material of backing to be used for wall mounted fixtures/accessories (plywood or sheet 

metal backing). 

 

Response: Sheet metal or ¾” fire retardant plywood is permitted. 

 

RFI#41: Please confirm spec/dimension of lockers that are provided by owner & installed by contractor. 

 

Response: SHN intends to purchase metal lockers, standard width, 30% doubles, 70% singles. Supplier to deliver 

and assemble onsite while general contractor to mount the backing to the backwall using appropriate screws. 

 

RFI#42: Please confirm if there are any time restrictions on deliveries via the loading dock. 

 

Response: Loading dock use is on a first come-first served basis, from 7am to 5pm. After hours or weekend 

deliveries to be arranged with security and  shipping & receiving at least one workday in advance. 

 

RFI#43: Can you please confirm if the general contractor will have dedicated access to a service elevator for the 

duration of construction? 

 

Response: For Centenary Hospital, we have two service elevators that can be used for material transport to the 

site. One can be dedicated after hours for purposes of material delivery.  

 

RFI#44: Can you please confirm if the service elevator is to be protected during construction? If so, with what 

material? 

 

Response: As elevators will be used on a short term basis, GC can use elevator pads or any suitable material for 

elevator interior protection.  

 

RFI#45: DWG A202 calls out for the contractor to coordinate delivery, storage & installation for furniture. Could 

you please advise on the extent of the furniture items the GC will be installing (desks, chairs, beds, etc) and 

where we would be storing the furniture? 

 

Response: SHN will peg date with supplier for actual delivery to ensure it will not have to be stored on site unless 

these are ready for installation. Admin areas will have systems furniture, with interface with the electrical 

contractor. The rest are mostly mobile, assembled onsite.  

 



RFI#46: Can you please provide the thickness of the L11 slab for coring? 

 

Response: Information not available at this time. Contractor is to scan prior to coring as required. 

 

RFI#47: Can you please provide the diameter of cores that is required. 

 

Response: Cores sizes are to be determined by contractor to ensure services can pass through accordingly with 

appropriate fire stopping and insulation. 

 

RFI#48: Can existing fire protection layout drawing be made available? 

 

Response: No other drawing is available. 

 

RFI#49: WP-1 is only shown in B-F W/C washrooms/showers. Can you please confirm that this is the only 

locations for WP-1? Additionally, can you confirm the height of WP-1 that is required?  

 

Response: All washrooms and showers should have WP-1 to u/s of ceiling on all walls. Refer to updated drawings.  

 

RFI#50: Section 21 13 00 Item Number 1.3.1 notes "Fill Spare sprinkler head cabinet complete with spare 

heads" Can you please confirm how many spares? 

 

Response: this requirement will be removed 

 

RFI#51: Can you please confirm whether there is a mandatory balancing contractor? 

 

Response: air and water balancing contractor must be NEBB or AABC certified. 

 

RFI#52: Can you please confirm if vacuum duct cleaning is required and if so to what extent? 

 

Response: contractor is responsible for keeping a clean worksite and providing hoarding as required. 

 

RFI#53: In Architectural Drawing A-201, Door 20A is shown with frame type F-2, while the Door and Frame 

Schedule indicates frame type F-1. Could you please clarify which frame type is required for Door 20? 

 

Response: refer to updated drawings. 

 

RFI#54: The documents do not appear to details on wayfinding signage, can you please confirm if signage is 

required? If so, please provide details & locations. 

 

Response: SHN has engaged a consultant who will provide the package for wayfinding of which will be bidded 

out separately, signs  will be installed shortly after substantial completion. 

 

RFI#55: Can the owner please confirm they have carried the cost for the Integrated Testing Coordinator (ITC) as 

part of the Code required 3rd party Integrated Systems Testing (IST) CAN/ULC-S1001? Can they also please 

provide the draft IST plan as part of the bid documents and confirm that the Contractor and subcontractor are 

only required to participate in the testing? 

 

Response: Any testing required for electrical and auxiliary works will be conducted via 3rd party as engaged by  

Black & McDonald. 

 

RFI#56: Confirm if building has seismic classification post-disaster. Is seismic bracing required? 

 

Response: No seismic requirement for this project. 
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RFI#57: Please confirm if the general contractor & subtrades will be able to use washrooms located in the 

hospital? 

 

Response: SHN confirms.  

 

RFI#58: Can you please confirm if SHN will cover the cost of temporary service consumption during construction? 

( E.g. power) 

 

Response: SHN confirms.  

 

RFI#59: Please advise if the pipe freezing in level 11 can be done during regular working hours. Or it has to be 

done during weekend or night shifts 

 

Response: Pipe freezing should be done after hours. 

 

RFI#60: Exhaust Fan Schedule and Location – Please see drawing M-202 note #2. Please advise if the schedule 

for the new exhaust fan EF-1 will be issued and also the location showing where it is to be installed. 

 

Response: No longer part of scope of work. 

 

RFI#61: Exhaust Louver Location - Please see drawing M-202 note #7. Please advise where the exhaust louver 

will be installed. 

 

Response: No longer part of scope of work. 

 

 

 

 

 

 

End of RFI Responses #1 
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PROJECT NAME: SHN INTEGRATED LEARNER SPACES – CENTENARY HOSPITAL
LOCATION:           2867 ELLESMERE RD, SCARBOROUGH ON, M1E 4B9

PROJECT DESCRIPTION:
INTERIOR ALTERATIONS TO EXISTING LEVEL 11 OFFICE SPACES TO CONVERT TO NEW LOUNGE, WASHROOMS, AND ON-CALL ROOMS FOR
INTEGRATED LEARNER SPACES.

BACKGROUND:
· MAJOR OCCUPANCY - EXISTING: GROUP B, DIVISION 2 – NO CHANGE PROPOSED
· BUILDING AREA - EXISTING: NO CHANGE PROPOSED
· TYPE OF CONSTRUCTION - EXISTING: NON-COMBUSTIBLE, PROPOSED: NON-COMBUSTIBLE
· SPRINKLERS & ALARMS: MODIFICATIONS TO SUIT NEW INTEGRATED LEARNER SPACES ARE PROPOSED

APPLICABLE PARTS:
· PART 3
· PART 11

BUILDING CODE REVIEW

SYMBOLS LEGEND
SCALE: NTSA-001

6

OBC MATRIX
Name of Practice:     David Carter Architects Inc.
                                  Certificate of Practice Number: 5207
                                  688 Richmond St. W., Suite 303, Toronto ON, M6J 1C5
                                  T: 416.977.6300

Name of Project:       SHN Integrated Learner Spaces – Centenary Hospital

Location:                   2867 Ellesmere Rd, Scarborough, ON, M1E 4B9

Item
Ontario Building Code

Data Matrix Parts 3 or 9

Building Code Reference
References are to Division B unless noted [A] for
Division A or [C] for Division C.

1
Project Description:   ¨ New           þ Alteration
                                   ¨ Addition    ¨ Change of Use

þ Part 11 þ Part 3 ¨ Part 9

11.1. to 11.5. 1.3.3.2.[A] 1.3.3.3.[A] & 9.10.1.3.

2 Major Occupancy(s): GROUP B, DIVISION 2 3.1.2.1.(1) 9.10.2.

3 Building Area (m²):     Existing: N/A     New: 0     Total: NO CHANGE 1.4.1.2.[A] 1.4.1.2.[A]

4 Gross Area (m²):        Existing: N/A      New: 0     Total: NO CHANGE 1.4.1.2.[A] 1.4.1.2.[A]

5 Number of Storeys:    Above grade: 13             Below grade: 1 1.4.1.2.[A], 3.2.1.1. 1.4.1.2.[A] & 9.10.4

6 Number of Streets/ Fire Fighter Access: 3 3.2.2.10. & 3.2.5. 9.10.20.

7 Building Classification: 3.2.2.38 Group B Div 2, Any Height, Any Area, Sprinklered 3.2.2.20. - 92. 9.10.2.

8

Sprinkler System Proposed:               þ Entire building
                                                            ¨ Selected compartments
                                                            ¨ Selected floor areas
                                                            ¨ Basement
                                                            ¨ In lieu of roof rating
                                                            ¨ Not required

3.2.2.20. - 92.
3.2.1.5.
3.2.2.18.
3.2.4.9.
3.2.5.12. - 14.
Index

9.10.8.2. - 4.
3.2.4.7.(4)
Index

9 Standpipe required:                            þ Yes     ¨ No 3.2.5.8. - .11. N/A

10 Fire Alarm required:                            þ Yes     ¨ No 3.2.4. 9.10.18.

11 Water Service/ Supply is Adequate:   þ Yes     ¨ No 3.2.5.7. N/A

12 High Building:                                     þ  Yes    ¨  No 3.2.6. N/A

13

Construction Restrictions:  ¨ Combustible permitted
                                            þ Non-combustible required
                                            ¨ Both

Actual Construction:           ¨ Combustible
                                            þ Non-combustible
                                            ¨ Both

3.2.2.20. - 92. 9.10.6.
3.1.5.

14 Mezzanine(s) Area (m²):     BBN/A - NO CHANGEBBBBBBBBBB 3.2.1.1.(3) - (8) 9.10.4.1.

15

Occupant load based on:  ¨ m²/ person    ¨ design of building

NO CHANGE PROPOSED

3.1.17. 9.9.1.3.
Table 3.1.17.1.

16 Barrier-free Design:            þ Yes     ¨ No (explain) BBBBBBBBBBBBBBBBBBB 3.8. 9.5.2.

17 Hazardous Substances:     ¨ Yes     þ No 3.3.1.2. & 3.3.1.19. 9.10.1.3.(4) & 3.8.

18
Required Fire

Resistance Rating
(FRR)

Horizontal Assemblies FRR (hours)
Listed Design no. or
Description (SG-2)

3.2.2.20. - 92.
3.2.1.2.
3.2.1.4.
3.2.2.15.
3.3.2.1.

9.10.8.
9.10.9.
9.10.11.Floors:         2 hours

Roof:           N/A

Mezzanine: 1 hours

FRR of Supporting Members
Listed Design no. or
Description (SG-2)

Floors:         2 hours

Roof:           N/A

Mezzanine: 1 hours
KEY PLAN
SCALE: NTSA-001

4

OBC MATRIX
SCALE: NTSA-001
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N

ONTARIO'S 2024 BUILDING CODE DATA MATRIX- DIVISION B, PART 11 - RENOVATION OF EXISTING BUILDING

11.1 EXISTING BUILDING
CLASSIFICATION:

DESCRIBE EXISTING USE:
CONSTRUCTION INDEX:
HAZARD INDEX:

NOT APPLICABLE  (NO CHANGE IN MAJOR OCCUPANCY)

OBC
REFERENCE
11.2.1
T 11.2.1.1A
T 11.2.1.1J

11.2 ALTERATIONS TO
EXISTING BUILDING:

11.3.3.1
11.3.3.2

BASIC RENOVATION
EXTENSIVE RENOVATION

11.3 REDUCTION IN
PERFORMANCE LEVEL:

11.4.2
STRUCTURAL:
BY INCREASE IN OCCUPATION LOAD:
BY CHANGE OF MAJOR OCCUPANCY:
PLUMBING:
SEWAGE-SYSTEM:

NO
NO
NO
NO
NO

11.4.2.1
11.4.2.2
11.4.2.3
11.4.2.4
11.4.2.5

11.4 COMPENSATING
CONSTRUCTION: STRUCTURAL: NO YES (EXPLAIN)

YES
YES
YES
YES
YES

INCREASE IN OCCUPANT LOAD: NO YES (EXPLAIN)

11.4.3
11.4.3.2
11.4.3.3

CHANGE OF MAJOR OCCUPANCY: NO YES (EXPLAIN) 11.4.3.4
PLUMBING: NO YES (EXPLAIN) 11.4.3.5
SEWAGE SYSTEM: NO YES (EXPLAIN) 11.4.3.6

11.5 COMPLIANCE
ALTERNATIVES
PROPOSED:

NO
YES (GIVE NUMBER(S))

11.5.1

GROUP B2

NA
NA
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TRAVEL DISTANCE: 17.2m

TRAVEL DISTANCE: 8.0m
TRAVEL DISTANCE:

2.7m

TRAVEL DISTANCE: 20.5m
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A-002

FIRE SAFETY PLAN

TC, JM, JC

LT

PROPOSED PART PLAN
SCALE: 1:50A-002

1

LEGEND - CODE COMPLIANCE

NOT IN CONTRACT / NOT IN SCOPE

EXISTING CONSTRUCTION TO REMAIN

NEW CONSTRUCTION

FIRE PROTECTION NOTES

1. REQUIRED MEANS OF EGRESS SHALL BE MAINTAINED AND
LIFE SAFETY DEVICES TO REMAIN IN OPERATION AT ALL TIMES
PER BUILDING CODES.

2. SPRINKLER AND FIRE ALARM SYSTEMS SHALL BE PUT IN
SERVICE AT THE END OF EACH WORKING DAY.

3. MAINTAIN FIRE RESISTANCE RATING OF EXISTING
ASSEMBLIES.

4. REPAIR/RESTORE ALL EXISTING FIRE STOPPING, SMOKE
SEALS AND APPLIED FIRE PROTECTION WITHIN THE CONTRACT
AREA WHICH ARE FOUND TO BE DEFICIENT.

5. REPAIR/RESTORE ALL EXISTING FIRE STOPPING, SMOKE
SEALS AND APPLIED FIRE PROTECTION THAT ARE AFFECTED OR
DAMAGED AS A RESULT OF THE PROPOSED WORK.

6. PROVIDE FIRESTOPPING AND SMOKE SEALS AT ALL SERVICE
PENETRATIONS OF NEW WALL AND/OR FLOOR FIRE
SEPARATIONS.  FIRESTOPPING RATING TO MATCH FIRE
RESISTANCE RATING (FRR) OF THE FIRE SEPARATION.

7. ALL MATERIALS AND WORK SHALL MEET OR EXCEED THE
ONTARIO BUILDING CODE REQUIREMENTS. INTERIOR FINISHES
TO HAVE A FLAME SPREAD RATING NOT GREATER THAN 150
FOR WALLS AND CEILINGS.  ALL PLYWOOD SUBSTRATES AND
WOOD BLOCKING TO BE FIRE RETARDANT TREATED.

EXISTING LINE OF 45-MIN FIRE SEPARATION

EXISTING LINE OF 1 HOUR FIRE SEPARATION

EXISTING LINE OF 2 HOUR FIRE SEPARATION

PROPOSED  LINE OF 45-MIN FIRE SEPARATION

PROPOSED LINE OF 1 HOUR FIRE SEPARATION

PROPOSED LINE OF 2 HOUR FIRE SEPARATION

EXISTING CONSTRUCTION TO BE REMOVED



MAINTAIN EGRESS TO
TEMPORARY OFFICE SUITE

AT ALL TIMES.

1229 [4'-0
3/8"]

(MAINTAIN
MINIMUM
WIDTH OF
1100mm,

TYP.)

REFER TO PHASING PLAN.
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PHASING LEGEND
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PHASE 1.2

PHASE 2
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FINISH TYPES

TYPE DESCRIPTION

FF-1 SD RESILIENT SHEET FLOORING: TARKETT PERFORMA

FF-2 WETROOM FLOORING: ALTRO AQUARIUS AQI2005 'PUFFIN'

WB-1 4"-HIGH TRADITIONAL COVE BASE: JOHNSONITE

WB-2 4"-HIGH SEAMLESS INTEGRAL COVE BASE

PT-1 WALL PAINT (FIELD): BENJAMIN MOORE #OC-65 'CHANTILLY LACE'

PT-2 METAL PAINT (DOORS AND FRAMES): DULUX #20YY 43-083 'SCROLL BEIGE'

PT-3 WALL PAINT (ACCENT 1): BENJAMIN MOORE #814 'JET STREAM'

PT-4 WALL PAINT (ACCENT 2): BENJAMIN MOORE #2047-70 'BABY GREEN'

PT-5 WALL PAINT (ACCENT 3): BENJAMIN MOORE #HC-4 'HAWTHORNE YELLOW'

WP-1 WALL PROTECTION PANELS (FULL-HEIGHT, TO U/S OF CEILING): ALTRO WHITEROCK #W104 'WHITE'

PL-1 PLASTIC LAMINATE (MILLWORK): EXT: ARBORITE #W454 'NATURAL CROSSFIRE PEAR'; INT: WILSONART WHITE CABINET LINER, FINISH: MATTE

CT-1 COUNTERTOP: CORIAN SOLID SURFACE 'ANTARCTICA'

ACT-1 ACOUSTICAL CEILING TILE: ARMSTRONG ULTIMA db, SIZE: 24"[609.6mm] x 48"[1219.2], COLOUR: WHITE

FINISH NOTES:
1. PAINT IN ACCORDANCE WITH SCHEDULE AND WHERE INDICATED BY NOTES ON DRAWINGS.
2. DO NOT PAINT DOOR HARDWARE OR THRESHOLDS.
3. ALL ACCESSORIES RECOMMENDED BY MANUFACTURER'S INSTALLATION INSTRUCTIONS TO BE INCLUDED AS PART OF THE WORK.
4. SUBMIT PRODUCT DATA AND MSDS SHEETS FOR REVIEW AND ACCEPTANCE PRIOR TO STARTING WORK. REFER TO SPECIFICATION.
5. SUBMIT SAMPLES AS INDICATED IN SPECIFICATION.
6. PAINT BOTH SIDES OF PROPOSED INTERIOR WALLS WITHIN AREA OF WORK INDICATED.
7. PAINT SERVICES AT EXPOSED CEILINGS AT NEW EQUIPMENT ROOM EXPANSION TO MATCH EXISTING EQUIPMENT ROOM. MATCH EXISTING COLOURS FOR

CONSISTENCY FOR EACH TYPE OF SERVICE TO BE PAINTED. REFER TO MECHANICAL AND ELECTRICAL SPECIFICATIONS.

FINISH SCHEDULE

ROOM NAME ROOM NUMBER FLOOR BASE
WALL
(NORTH)

WALL
(EAST)

WALL
(SOUTH)

WALL
(WEST) CEILING NOTES

LOUNGE AREA 11.820 FF-1 WB-1 PT-1 PT-1 PT-1, PT-4 PT-1 ACT-1 REFER TO DRAWINGS.

BARRIER-FREE W/C 11.820A FF-2 WB-2 WP-1 WP-1 WP-1 WP-1 ACT-1

W/C 11.820B FF-2 WB-2 WP-1 WP-1 WP-1 WP-1 ACT-1

CORRIDOR 11.830 FF-1 WB-1 PT-1 PT-1 PT-1 PT-1 ACT-1

BARRIER-FREE W/C 11.830A FF-2 WB-2 WP-1 WP-1 WP-1 WP-1 ACT-1

W/C 11.830B FF-2 WB-2 WP-1 WP-1 WP-1 WP-1 ACT-1

CLOSET 11.830C FF-1 WB-1 PT-1 PT-1 PT-1 PT-1 ACT-1

SHOWER 11.830D FF-2 WB-2 WP-1 WP-1 WP-1 WP-1 PT-1

BARRIER-FREE
SHOWER

11.830E FF-2 WB-2 WP-1 WP-1 WP-1 WP-1 PT-1

W/C 11.830F FF-2 WB-2 WP-1 WP-1 WP-1 WP-1 ACT-1

CLOSET 11.830G FF-1 WB-1 PT-1 PT-1 PT-1 PT-1 ACT-1

ON-CALL ROOM 11.831 FF-1 WB-1 PT-3 PT-1 PT-1 PT-1 ACT-1

ON-CALL ROOM 11.832 FF-1 WB-1 PT-1 PT-4 PT-1 PT-1 ACT-1

ON-CALL ROOM 11.833 FF-1 WB-1 PT-1 PT-1 PT-3 PT-1 ACT-1

ON-CALL ROOM 11.834 FF-1 WB-1 PT-1 PT-1 PT-4 PT-1 ACT-1

ON-CALL ROOM 11.835 FF-1 WB-1 PT-3 PT-1 PT-1 PT-1 ACT-1

ON-CALL ROOM 11.836 FF-1 WB-1 PT-4 PT-1 PT-1 PT-1 ACT-1

ON-CALL ROOM 11.837 FF-1 WB-1 PT-3 PT-1 PT-1 PT-1 ACT-1

ON-CALL ROOM 11.838 FF-1 WB-1 PT-1 PT-1 PT-4 PT-1 ACT-1

ON-CALL ROOM 11.839 FF-1 WB-1 PT-3 PT-1 PT-1 PT-1 ACT-1

ON-CALL ROOM 11.840 FF-1 WB-1 PT-1 PT-1 PT-4 PT-1 ACT-1

P2b

INTERIOR PARTITION (NON-LOADBEARING) STC 47
· 1 LAYER 15.9mm [5/8"] GWB
· 92mm [3-5/8"] STEEL STUDS, 20 ga, SPACED @ 406mm [16"] O.C.
· 89mm [3-1/2"] MINERAL WOOL
· 1 LAYER 15.9mm [5/8"] GWB

12
4

P2a

INTERIOR PARTITION (NON-LOADBEARING)

· 1 LAYER 15.9mm [5/8"] GWB
· 92mm [3-5/8"] STEEL STUDS, 20 ga, SPACED @ 400mm [16"] O.C.
· 1 LAYER 15.9mm [5/8"] GWB

12
4

P2c

INTERIOR PARTITION (NON-LOADBEARING) STC 52

· 1 LAYER 15.9mm [5/8"] GWB
· 92mm [3-5/8"] STEEL STUDS, 20 ga, SPACED @ 406mm [16"] O.C.
· 89mm [3-1/2"] MINERAL WOOL
· 2 LAYERS 15.9mm [5/8"] GWB

14
0

P3a

1-HR FRR INTERIOR PARTITION (NON-LOADBEARING)

ULC DESIGN NO. W407
· 1 LAYER 15.9mm [5/8"] TYPE X GYPSUM BOARD
· 92mm [3-5/8"] STEEL STUDS, 20 ga, @ 610mm [24"] O.C.
· 89mm [3-1/2"] MINERAL WOOL
· 1 LAYER 15.9mm [5/8"] TYPE X GYPSUM BOARD

12
4

P2d

INTERIOR PARTITION (NON-LOADBEARING) STC 51

· 1 LAYER 15.9mm [5/8"] GWB
· 152mm [6"] STEEL STUDS, 20 ga, SPACED @ 406mm [16"] O.C.
· 152mm [6"] MINERAL WOOL
· 1 LAYER 15.9mm [5/8"] GWB

18
4

P3b

1-HR FRR INTERIOR PARTITION (NON-LOADBEARING)

ULC DESIGN NO. W453
· 1 LAYER 15.9mm [5/8"] TYPE X GWB
· 152mm [6"] STEEL STUDS, 20 ga, SPACED @ 406mm [16"] O.C.
· 152mm [6"] MINERAL WOOL
· 1 LAYER 15.9mm [5/8"] TYPE X GWB

18
4

· INTERIOR PARTITION (FURRED OUT)
· 1 LAYER 15.9mm [5/8"] GWB
· 92mm [3-5/8"] STEEL STUDS, 20 ga, @ 406mm [16"] O.C.10

8P4a

P1a

EXISTING 1-HR FRR INTERIOR PARTITION (NON-LOADBEARING)

· 1 LAYER 15.9mm [5/8"] FIRE-RATED GWB
· 92mm [3-5/8"] STEEL STUDS, 20 ga, SPACED @ MAX 400mm [16"] O.C.
· 1 LAYER 15.9mm [5/8"] FIRE-RATED GWB

P1b

EXISTING INTERIOR PARTITION (NON-LOADBEARING)

· NEW 1 LAYER 15.9mm [5/8"] TYPE X GWB
· EXISTING STEEL STUDS
· EXISTING LAYER GWB

WALL ASSEMBLIES

NOTES
1. AT FIRE RATED PARTITIONS: EXTEND FROM TOP OF CONCRETE SLAB TO UNDERSIDE OF CONCRETE SLAB, UNLESS
NOTED OTHERWISE.
2. AT NON-FIRE RATED PARTITIONS: EXTEND FRAMING FROM TOP OF CONCRETE SLAB TO UNDERSIDE STRUCTURE AND
EXTEND GYPSUM AND FINISHES TO 4" ABOVE UNDERSIDE OF ACOUSTIC TILE CEILING, EXCEPT AROUND ON-CALL ROOMS.
ALL ON-CALL ROOMS TO EXTEND GYPSUM TO UNDERSIDE OF CONCRETE SLAB FOR ACOUSTIC PURPOSES.
3. PARTITIONS WITH THE STC RATING NOTED ARE REQUIRED TO EXTEND GWB FROM TOP OF CONCRETE SLAB TO
UNDERSIDE OF CONCRETE SLAB. COMPLETE WITH ACOUSTIC SEALANT.
4. WHERE NEW PARTITIONS ARE INSTALLED AROUND WASHROOMS, USE MOISTURE RESISTANT GWB
5. PROVIDE FIRE STOPPING AND FIRE SEALANT AT ALL PENETRATIONS THROUGH NEW FIRE RATED PARTITIONS AND AT ALL
SIDES TO MATCH FIRE RATING INDICATED.
6. REFER TO FINISH SCHEDULES.

P2e

INTERIOR PARTITION (NON-LOADBEARING) STC 51

· 1 LAYER 15.9mm [5/8"] GWB
· 203mm [8"] STEEL STUDS, 20 ga, SPACED @ 406mm [16"] O.C.
· 203mm [8"] MINERAL WOOL
· 1 LAYER 15.9mm [5/8"] GWB

23
5

P5

1-HR FRR INTERIOR PARTITION (NON-LOADBEARING)

ULC DESIGN NO. W407
· EXISTING GWB ON SERVER ROOM SIDE (TYPE TO BE

CONFIRMED BY GENERAL CONTRACTOR)
· EXISTING 92mm [3-5/8"] STEEL STUDS, 20 ga, SPACED @ 406mm

[16"] O.C. (TO BE CONFIRMED BY GENERAL CONTRACTOR)
· NEW 92mm [3-5/8"] MINERAL WOOL BATT
· NEW 2 LAYERS 15.9mm [1/2"] TYPE X GWB

14
0

U/S EXISTING STRUCTURE

FIRE STOP SEALANT, CONTINUOUS
ON BOTH SIDES AND AT ALL
PENETRATIONS

SOUND ATTENUATION BATT
INSULATION, REFER TO SCHEDULE

METAL STUDS. REFER TO
SCHEDULE

ACOUSTIC SEALANT, BOTH SIDES

T/O FINISHED FLOOR

T/O EXISTING STRUCTURE

CEILING LINE

MILLWORK FIXTURES & ACCESSORIES SCHEDULE
ITEM DESCRIPTION MODEL RESPONSIBILITY NOTES

MILLWORK & SHELVING

MW-1 KITCHENETTE COUNTER CUSTOM MILLWORK CNS / CNI REFER TO DETAILS.
MW-2 MAILBOXES CUSTOM MILLWORK CNS / CNI REFER TO DETAILS. WALL MOUNT.  COORDINATE FINAL

LOCATION WITH OWNER.
PLUMBING FIXTURES

L-1 WASHROOM SINK REFER TO MECHANICAL. CNS / CNI WALL MOUNT.
S-1 COUNTERTOP SINK REFER TO MECHANICAL. CNS / CNI SINK INTEGRAL TO COUNTER. MANUAL DECK-MOUNT

FAUCET AND FILTERED WATER FAUCET

WC-1 TOILET REFER TO MECHANICAL. CNS / CNI WALL MOUNT.
WC-2 BARRIER-FREE TOILET REFER TO MECHANICAL. CNS / CNI WALL MOUNT.
SH-1 SHOWER REFER TO MECHANICAL. CNS / CNI WALL MOUNT.

FIXTURES & ACCESSORIES
FR-1 REFRIGERATOR OWNER TO SPECIFY OWS / CNI COORDINATE FINAL LOCATION WITH OWNER.

MV-1 MICROWAVE OWNER TO SPECIFY OWS / CNI OWNER TO PROVIDE.

TD-1 PAPER TOWEL DISPENSER OWNER TO SPECIFY OWS / CNI WALL MOUNT. COORDINATE FINAL LOCATION WITH
OWNER.

RH-1 ROBE HOOK GSH 307B, 26D FINISH. CNS / CNI WALL OR DOOR MOUNT. COORDINATE FINAL LOCATION
WITH OWNER.

SD-1 SOAP DISPENSER OWNER TO SPECIFY CNS / CNI WALL MOUNT. COORDINATE FINAL LOCATION WITH
OWNER.

M-1 MIRROR BOBRICK CNS / CNI WALL MOUNT.

SN-1 SANITARY NAPKIN DISPOSAL BOBRICK B-270. CNS / CNI SURFACE MOUNTED, SATIN-FINISH STAINLESS STEEL, 1
GALLON.

GB-1 L-SHAPED GRAB BAR (W/C) BOBRICK. CNS / CNI BRUSHED ALUMINUM FINISH.

GB-2 HORIZONTAL GRAB BAR
(W/C)

BOBRICK. CNS / CNI BRUSHED ALUMINUM FINISH.

GB-3 VERTICAL GRAB BAR
(SHOWER)

BOBRICK. CNS / CNI BRUSHED ALUMINUM FINISH.

GB-4 L-SHAPED GRAB BAR
(SHOWER)

BOBRICK. CNS / CNI BRUSHED ALUMINUM FINISH.

HS-1 HINGED SEAT BOBRICK B-5191 CNS / CNI SOLID PHENOLIC FOLDING SHOWER/DRESSING AREA
SEAT.

TP-1 TOILET PAPER DISPENSER OWNER TO SPECIFY. OWS / CNI OWNER TO PROVIDE.

CG-1 CORNER GUARD CUSTOM. CNS / CNI STAINLESS STEEL - REMOVE EXISTING CORNER GUARDS
AND REPLACE AS INDICATED ON PLANS. TO 1200mm A.F.F.

CG-2 WRAPAROUND CORNER
GUARD

CUSTOM. CONFIRM ON SITE. CNS / CNI STAINLESS STEEL - REMOVE EXISTING CORNER GUARDS
AND REPLACE AS INDICATED ON PLANS. TO 1200mm A.F.F.

BB BULLETIN BOARD 1219mm [4'] x 914mm [3'] CORK BOARD. CNS / CNI WALL MOUNT. COORDINATE FINAL LOCATION WITH
OWNER.

RS-1 ROLLER SHADE SOLARFECTIVE. CNS / CNI NOT USED IN PROJECT.

RS-2 ROLLER SHADE (BLACKOUT) SOLARFECTIVE TELESHADE SYSTEM WITH 3%
OPENING FABRIC (INNER) AND BLACKOUT (OUTER)
SHADE, C/W FASCIA, DRIVE CHAIN, AND CHAIN CLIP.

CNS / CNI BLACKOUT - IN ALL ON-CALL ROOMS

VM-1 VENDING MACHINE OWNER TO SPECIFY. OWS / CNI CONFIRM FINAL LOCATION WITH OWNER.

NOTES:
1. OWS = OWNER SUPPLY;  OWI = OWNER INSTALL;  CNS = CONTRACTOR SUPPLY;  CNI = CONTRACTOR INSTALL;  EVI = EQUIPMENT VENDOR INSTALL.
2. SECURITY DEVICES / CODE WHITE BY OWNER.
3. REFER TO DRAWINGS AND SPECIFICATIONS FOR QUANTITIES AND LOCATIONS. CONTRACTOR TO PROVIDE IN-WALL BLOCKING FOR ALL WALL MOUNTED FIXTURES AS REQUIRED.
CONTRACTOR TO COORDINATE EXACT LOCATIONS ON SITE.
4. REFER TO MECHANICAL AND ELECTRICAL REQUIREMENTS.

C1

ACOUSTIC CEILING TILE
· WHITE - 609mm x 1219mm x 19mm CLASS A ACT PANEL. REFER TO

SPECIFICATION AND FINISH SCHEDULE.
· EXPOSED ACT T-GRID SUSPENDED TO U/S OF EXISTING CONCRETE SLAB

CEILING TYPES

C2

ARCHITECTURAL SUSPENDED CEILING
· PAINT  FINISH (REFER TO FINISH SCHEDULE AND SPEC)
· 1 LAYER 15.9mm [5/8"] GWB
· 22mm METAL FURRING CHANNELS @ 600mm O.C.
· 38 mm GALVANIZED COLD ROLLED CHANNELS (PERPENDICULAR TO

CHANNEL GRID SUSPENDED FROM STRUCTURE ABOVE).

C3

ARCHITECTURAL SUSPENDED CEILING
· PAINT  FINISH (REFER TO FINISH SCHEDULE AND SPEC)
· 1 LAYER 15.9mm [5/8"] MOISTURE RESISTANT GWB
· 22mm METAL FURRING CHANNELS @ 600mm O.C.
· 38 mm GALVANIZED COLD ROLLED CHANNELS (PERPENDICULAR TO

CHANNEL GRID SUSPENDED FROM STRUCTURE ABOVE).

NOTES
1. PROVIDE FIRE STOPPING AND FIRE SEALANT AT ALL PENETRATIONS THROUGH EXISTING CONCRETE SLAB.
2. CONTRACTOR TO MATCH EXISTING CEILING HEIGHTS U.N.O.
3. CONTRACTOR TO COORDINATE ALL MECHANICAL AND ELECTRICAL REQUIREMENTS AND CLEARANCES PRIOR TO
INSTALLATION.
4. REFER TO FINISH SCHEDULES.

CONTRACTOR MUST CHECK AND VERIFY ALL
DIMENSIONS SHOWN ON DRAWINGS WITH SITE
CONDITIONS, PRIOR TO THE WORK AND NOTIFY
THE ARCHITECT OF DIFFERENCES.  AWAIT
CLARIFICATION BEFORE CONTINUING.

DO NOT SCALE DRAWINGS.

ALL DRAWINGS, SPECIFICATIONS AND RELATED
DOCUMENTS ARE THE COPYRIGHT PROPERTY OF
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REQUEST.  REPRODUCTION OF DRAWINGS,
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ARCHITECT'S WRITTEN PERMISSION.
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ONLY.  THEY INDICATE DESIGN INTENT ONLY AND
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DOOR TYPE: D-1 DOOR TYPE: D-2 DOOR TYPE: D-3

965

21
34

965

21
34

812

21
34

10
40

200200

20
0

89
4

FIRE GLASS

DOOR AND FRAME SCHEDULE

DOOR DOOR SLAB FRAME NOTES

# WIDTH HEIGHT THICKNESS TYPE FRR MAT'L INSUL
-ATED

FINISH LITE TYPE FRR MAT'L INSUL
-ATED

FINISH

1 965 2134 45 D-2 3/4 hr HM NO PT-2 GL1 F-2 3/4 hr HM NO PT-2 GLAZING TO BE C/W PRIVACY FILM.
2 965 2134 45 D-1 - HM NO PT-2 - F-1 - HM NO PT-2
3 965 2134 45 D-1 - HM NO PT-2 - F-1 - HM NO PT-2
4 965 2134 45 D-1 - HM NO PT-2 - F-1 - HM NO PT-2 C/W POWER DOOR AS INDICATED.
5 965 2134 45 D-1 - HM NO PT-2 - F-1 - HM NO PT-2 C/W POWER DOOR AS INDICATED.
6 812 2134 45 D-3 - HM NO PT-2 - F-1 - HM NO PT-2
7 965 2134 45 D-1 - HM NO PT-2 - F-1 - HM NO PT-2
8 812 2134 45 D-3 - HM NO PT-2 - F-1 - HM NO PT-2
9 965 2134 45 D-1 - HM NO PT-2 - F-1 - HM NO PT-2
10 965 2134 45 D-1 - HM NO PT-2 - F-1 - HM NO PT-2 C/W POWER DOOR AS INDICATED.
11 812 2134 45 D-3 - HM NO PT-2 - F-1 - HM NO PT-2
12 965 2134 45 D-1 - HM NO PT-2 - F-1 - HM NO PT-2
13 965 2134 45 D-1 - HM NO PT-2 - F-1 - HM NO PT-2
14 965 2134 45 D-1 - HM NO PT-2 - F-1 - HM NO PT-2
15 965 2134 45 D-1 - HM NO PT-2 - F-1 - HM NO PT-2
16 965 2134 45 D-1 - HM NO PT-2 - F-1 - HM NO PT-2
17 965 2134 45 D-1 - HM NO PT-2 - F-1 - HM NO PT-2
18 965 2134 45 D-1 - HM NO PT-2 - F-1 - HM NO PT-2
19 965 2134 45 D-1 3/4 hr HM NO PT-2 - F-1 3/4 hr HM NO PT-2
20 965 2134 45 D-2 3/4 hr HM NO PT-2 GL1 F-2 3/4 hr HM NO PT-2 GLAZING TO BE C/W PRIVACY FILM.
21 812 2134 45 D-3 - HM NO PT-2 - F-1 - HM NO PT-2
22 965 2134 45 D-1 - HM NO PT-2 - F-1 - HM NO PT-2 C/W POWER DOOR AS INDICATED.
LEGEND
AL      ALUMINUM                                 GS    GALVANIZED STEEL             WDS    WOOD - SOLID                GL1   FIRE GLASS                                 GL3   6MM ONE-WAY GLASS
HM     HOLLOW METAL                        SS     STAINLESS STEEL                WDH   WOOD - HOLLOW           GL2   6MM TEMPERED GLASS

DOOR #
HARDWARE #

A1

HARDWARE SCHEDULE
# CLOSER /

OPENER
EXIT

DEVICE
HANDLE LOCK ELEC-

TRIC
STRIKE

HINGE
/

TRACK

WEATHER
STRIP-
PING

LATCH
GUARD
/ DOOR
EDGE

THRES
HOLD

DOOR
STOP

KICK
PLATE

FLUSH-
BOLTS

SECURIT
Y /

POWER
REQ.

NOTES

A CL-1 ED-1 HD-1 LS-1 ES-1 HN-1 WS-1 - TH-1 DS-1 KP-1 - CR, DO ENTRANCE LOCKSET (CR, ES, DC, RX)

B CL-1 - HD-1 LS-2 ES-1 HN-1 - - - DS-1 KP-1 - DO, IK
BF WASHROOMS. PRIVACY LOCKSET. C/W WITH
INDICATOR KIT W OCCUPIED / VACANT MESSAGE.
(PB)

C CL-1 - HD-1 LS-2 - HN-1 - - - DS-1 KP-1 - IK
WASHROOMS. PRIVACY LOCKSET. C/W WITH
INDICATOR KIT W OCCUPIED / VACANT MESSAGE.

D CL-1 - HD-1 LS-2 - HN-1 WS-1 - TH-1 DS-1 - - IK
ON-CALL ROOMS. PRIVACY LOCKSET. C/W WITH
INDICATOR KIT W OCCUPIED / VACANT MESSAGE.

E CL-1 - HD-1 LS-3 - HN-1 - - - - - - - CLOSETS. STORE ROOM LOCKSET

F CL-1 ED-1 HD-1 LS-3 - HN-1 WS-1 - TH-1 - KP-1 - - EXIT ONLY. STORE ROOM LOCKSET

HARDWARE ITEMS:

CL-1 CLOSER: ASSA ABLOY ULC LISTED SURFACE MOUNTED, HIGH TRAFFIC.
ED-1 EXIT DEVICE: ASSA ABLOY XD SERIES, STAINLESS STEEL.
HD-1 HANDLE: ASSA ABLOY AM 1000, SATIN STAINLESS STEEL.
LS-1 LOCK SET: ASSA ABLOY AM 1000, ENTRANCE LOCKET, STAINLESS STEEL.
LS-2  LOCK SET: ASSA ABLOY, PRIVACY LOCKSET
LS-3 LOCK SET: ASSA ABLOY, STORE ROOM LOCKSET
LS-4 LOCK SET: ASSA ABLOY, CLASSROOM LOCKSET
ES-1 ELECTRIC STRIKE: ASSA ABLOY
HN-1 HINGES: ASSA ABLOY FULL MORTISE TYPE, STAINLESS STEEL.
WS-1 WEATHER STRIPPING: KN CROWDER W-50S WEATHERSTRIP, CLEAR ANODIZED.
TH-1 THRESHOLD: KN CROWDER W-24S DOOR SWEEP, CLEAR ANODIZED.
DS-1 DOOR STOP: ASSA ABLOY AC 906. TO SUIT LOCATION. SIZE TO SUIT DOOR WIDTHS
KP-1 KICK PLATE: GSH 80, STAINLESS STEEL, 8" HIGH TO MATCH WIDTH OF DOOR
EX  EXISTING TO REMAIN

ACCESSORIES

AA: AUDIBLE ALARM
CR: CARD READER
DC: DOOR CONTACT
DL: ARMOURED DOOR LOOP
DO: DOOR OPERATOR
GB: GANG BOX
LC: PROGRAMMABLE LOGIC
CONTROLLER
JB: JUNCTION BOX
MD: EGRESS MOTION DETECTOR
OT: OPTICAL TURNSTILE
RX: REQUEST TO EXIT (MOTION)
SC: SECURITY CAMERA
IK: INDICATOR KIT

REFER TO AND COORDINATE WITH
ELECTRICAL REQUIREMENTS.

GENERAL NOTES

1. SITE VERIFY ALL DIMENSIONS.
2. REFER TO SPECIFICATION REQUIREMENTS.
3. COMPLY WITH OWNER'S SECURITY REQUIREMENTS.
4. SEE FINISH SCHEDULE FOR PAINT TYPES.
5. DOORS AND FRAMES TO BE REINFORCED FOR DOOR CLOSERS.
6. HM FRAMES TO BE ONE PIECE WELDED THROAT SIZED PER

WALL THICKNESS. REINFORCED FOR DOOR CLOSER.
7. DOOR HARDWARE AND SECURITY REQUIREMENTS TO BE

REVIEWED AND COORDINATED WITH ELECTRICAL
REQUIREMENTS.

8. PROVIDE SUBMITTALS, SAMPLES AND SHOP DRAWINGS IN
ACCORDANCE WITH SPECIFICATION REQUIREMENTS.

9. INCLUDE IC CONSTRUCTION CORES AS FSIC, ASSA ABLOY
LARGE FORMAT CORES. CONTRACTOR TO PROVIDE OWNER
WITH THE CONTROL KEY WHEN READY FOR ASSA CORES.

GWB EACH SIDE

20 GA. STL. STUDS @
16"O.C. W/ FIBER BLANKET

EXTEND GWB INTO FRAME
5/8" MIN.13

13

51 16

HM FRAME DETAIL, TYP.

16

STL. FRAME, W/ INSULATION

16 GA. STL. STUD AT JAMB

3 ANCHORS PER JAMB

FRAME TYPE: F-1 FRAME TYPE: F-2

VARIES

51

21
34

965 383

51

21
34

FIRE GLASS

CONTRACTOR MUST CHECK AND VERIFY ALL
DIMENSIONS SHOWN ON DRAWINGS WITH SITE
CONDITIONS, PRIOR TO THE WORK AND NOTIFY
THE ARCHITECT OF DIFFERENCES.  AWAIT
CLARIFICATION BEFORE CONTINUING.

DO NOT SCALE DRAWINGS.

ALL DRAWINGS, SPECIFICATIONS AND RELATED
DOCUMENTS ARE THE COPYRIGHT PROPERTY OF
THE ARCHITECT AND MUST BE RETURNED UPON
REQUEST.  REPRODUCTION OF DRAWINGS,
SPECIFICATIONS AND RELATED DOCUMENTS IN
PART OR IN WHOLE IS FORBIDDEN WITHOUT THE
ARCHITECT'S WRITTEN PERMISSION.

THESE DRAWINGS ARE FOR PERMIT PURPOSES
ONLY.  THEY INDICATE DESIGN INTENT ONLY AND
DO NOT FULLY DESCRIBE OR SPECIFY ALL
CONDITIONS, MATERIAL OR ASSEMBLIES.
REQUEST FURTHER INFORMATION FROM
ARCHITECT PRIOR TO COMMENCING
CONSTRUCTION AS REQUIRED.
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3364 [11'-0 1/2"]

OPENING FOR NEW DOOR

1065 [3'-5 7/8"]

MAINTAIN EXISTING FIRE
SEPARATION

REFER TO MECHANICAL
FOR DEMOLITION OF

EXISTING EQUIPMENT

EXISTING DRYWALL
PARTITION TO BE REMOVED.

CONFIRM ON SITE.

EXISTING INDUCTION
UNITS TO REMAIN.

REFER TO PHASING PLAN.REFER TO PHASING PLAN.

REPAIR WALL BETWEEN EXISTING
INDUCTION UNITS FOLLOWING REMOVAL

AND FINISH WITH NEW, TYP.

1. PRIOR TO DEMOLITION WORK REFER TO SPECIFICATION DIVISION 02 ABATEMENT PROCEDURES AS WELL AS RELATED
HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ALL MATERIALS CONTAINING HAZARDOUS SUBSTANCES AND
ABATEMENT PROCEDURES AT ALL AREAS OF WORK.

2. REFER TO MECHANICAL AND ELECTRICAL REQUIREMENTS FOR SERVICE SHUT-DOWN PROCEDURES.

3. REFER TO SHN INFECTION CONTROL GUIDELINES, INFECTION CONTROL MATRIX. NOTE THAT SOME OF THE WORK FOR THIS
PROJECT MEETS THE CLASSIFICATION REQUIREMENTS FOR A PATIENT RISK CLASS IV, GIVEN THE TYPE OF CONSTRUCTION
ACTIVITY, THE DISTURBANCE TO POPULATION RISK GROUPS AND CONSTRUCTION DURATION. REFER TO REQUIREMENTS OUTLINED
FOR INFECTION CONTROL PRECAUTIONS AND PROCEDURES.

4. EXISTING FLOOR-TO-FLOOR FIRE RESISTANCE RATED ASSEMBLIES AND TYPICAL EXISTING CEILING AND STRUCTURE SCHEMATIC
ARE TO REMAIN. ALL PENETRATIONS THROUGH FIRE RESISTANCE RATED SEPARATIONS ARE TO BE FIRE STOPPED AND SEALED TO
MATCH REQUIRED FIRE RATINGS INDICATED. PENETRATIONS OF SIZE GREATER THAN THE THICKNESS OF COMBINED LAYERS
(1-1/4") TO BE PATCHED WITH MATCHING TYPE X GYPSUM BOARD AND MADE GOOD. REFER TO SPECIFICATION DIVISION 02 AS WELL
AS RELATED HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ABATEMENT AND REPAIR REQUIREMENTS.

5. REFER TO DEMOLITION NOTES AND SPECIFICATIONS FOR HOARDING REQUIREMENTS. THE FOLLOWING AREAS ARE TO REMAIN
OPERATIONAL THROUGHOUT CONSTRUCTION: MAINTAIN ACCESS THROUGH MAIN CORRIDORS.

6. DO NOT SCALE DRAWINGS. RELY ON THE NUMERIC DIMENSIONS SHOWN ON THE DRAWINGS FOR MEASUREMENT.

7. PARTITIONS ARE DIMENSIONED TO FACE OF PARTITION UNLESS OTHERWISE INDICATED.

8. BEFORE INSTALLATION OF ANY MECHANICAL OR ELECTRICAL WORK PROVIDE INTERFERENCE DOCUMENTS AND DRAWINGS.

9. PROVIDE ACCESS DOORS OF APPROPRIATE SIZE, TYPE AND FIRE RATING FOR ALL CONCEALED ITEMS THAT REQUIRE
ADJUSTMENT, MAINTENANCE, MONITORING, ETC. COORDINATE LOCATION WITH THE APPROPRIATE CONSULTANT.

10. PROVIDE BLOCKING FOR ALL SURFACE MOUNTED ACCESSORIES AND FIXTURES.

11. WHERE EXISTING SURFACES TO REMAIN ARE DISTURBED BY THE REMOVAL OF EXISTING WORK OR THE INSTALLATION OF NEW
WORK, MAKE GOOD ALL SURFACES TO MATCH ADJACENT EXISTING SURFACES. REPAINT EXISTING PAINTED SURFACES COMPLETE
TO THE NEAREST CHANGES IN PLANE.

GENERAL NOTES

1. ITEMS SHOWN AS DASHED ARE TO BE REMOVED UNLESS OTHERWISE INDICATED.

2. CONTRACTOR TO SITE VERIFY ALL DIMENSIONS. REPORT ANY DISCREPANCIES TO CONSULTANT FOR CLARIFICATION.

3. PRIOR TO DEMOLITION WORK REFER TO THE DSS REPORT. CONTRACTOR TO INCLUDE FOR REMOVAL OF SUBSTANCES AS
NOTED IN THE REPORT.

4. PROVIDE TEMPORARY HOARDING AND DUST PROTECTION DURING THE WORK TO PROTECT EXISTING ADJACENT AREAS THAT
ARE TO REMAIN OPERATIONAL AND TO MAINTAIN EXIT ROUTES IN ACCORDANCE WITH FIRE MARSHALL'S INSTRUCTIONS. REFER TO
SPECIFICATIONS FOR PROTECTION AND COMPLY WITH OWNER REQUIREMENTS FOR PROTECTION. COORDINATE REMOVAL OF
PARTITIONS AND OPENINGS TO MAINTAIN EFFECTIVE BARRIERS BETWEEN CONSTRUCTION ACTIVITIES AND OPERATIONAL AREAS
AT ALL TIMES DURING THE PERFORMANCE OF THE WORK.

5. COORDINATE DEMOLITION ACTIVITIES WITH MECHANICAL AND ELECTRICAL DEMOLITION REQUIREMENTS. REFER TO
MECHANICAL DRAWINGS AND SPECIFICATIONS AND TO FRONT END SPECIFICATIONS INCLUDING SHN SITE-SPECIFIC AND NOTED
REGULATORY PROCEDURES AND PROCESSES IDENTIFIED.

6. REFER TO MECHANICAL & ELECTRICAL DRAWINGS FOR FLOOR & WALL PENETRATIONS. CONTRACTOR TO COORDINATE WORK
REQUIRED ON FLOORS BELOW OR ABOVE THE AREA OF WORK.

7. REFER TO PROPOSED DOOR AND FRAME SCHEDULES TO DETERMINE SIZE OF NEW ROUGH DOOR AND HM GLASS PARTITIONS.

8. PREPARE CONCRETE SUBSURFACE TO MEET SUBSTRATE AND PREPARATION REQUIREMENTS OF NEW FLOORING MATERIALS
SPECIFICATIONS AND MANUFACTURER'S REQUIREMENTS.

9. ALL SURFACES TO BE CLEANED AND PREPARED TO RECEIVE NEW FINISHES.

10. CONTRACTOR TO COORDINATE EXISTING DOORS, FRAMES, FINISHES, AND FIXTURES NOTED TO BE SALVAGED AND PROVIDE
TEMPORARY STORAGE UNTIL THEY ARE TO BE REUSED / REINSTATED.

11. EXISTING MIRRORS ALONG THE (PLAN) SOUTH WALL ARE TO BE SALVAGED AND REINSTATED AFTER INSTALLATION OF NEW
EGRESS DOOR FROM THE ON CALL SUITE.

DEMOLITION NOTES

CONTRACTOR MUST CHECK AND VERIFY ALL
DIMENSIONS SHOWN ON DRAWINGS WITH SITE
CONDITIONS, PRIOR TO THE WORK AND NOTIFY
THE ARCHITECT OF DIFFERENCES.  AWAIT
CLARIFICATION BEFORE CONTINUING.

DO NOT SCALE DRAWINGS.

ALL DRAWINGS, SPECIFICATIONS AND RELATED
DOCUMENTS ARE THE COPYRIGHT PROPERTY OF
THE ARCHITECT AND MUST BE RETURNED UPON
REQUEST.  REPRODUCTION OF DRAWINGS,
SPECIFICATIONS AND RELATED DOCUMENTS IN
PART OR IN WHOLE IS FORBIDDEN WITHOUT THE
ARCHITECT'S WRITTEN PERMISSION.

THESE DRAWINGS ARE FOR PERMIT PURPOSES
ONLY.  THEY INDICATE DESIGN INTENT ONLY AND
DO NOT FULLY DESCRIBE OR SPECIFY ALL
CONDITIONS, MATERIAL OR ASSEMBLIES.
REQUEST FURTHER INFORMATION FROM
ARCHITECT PRIOR TO COMMENCING
CONSTRUCTION AS REQUIRED.
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3364 [11'-0 1/2"]1065 [3'-5 7/8"]

REFER TO PHASING PLAN.

1. PRIOR TO DEMOLITION WORK REFER TO SPECIFICATION DIVISION 02 ABATEMENT PROCEDURES AS WELL AS RELATED
HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ALL MATERIALS CONTAINING HAZARDOUS SUBSTANCES AND
ABATEMENT PROCEDURES AT ALL AREAS OF WORK.

2. REFER TO MECHANICAL AND ELECTRICAL REQUIREMENTS FOR SERVICE SHUT-DOWN PROCEDURES.

3. REFER TO SHN INFECTION CONTROL GUIDELINES, INFECTION CONTROL MATRIX. NOTE THAT SOME OF THE WORK FOR THIS
PROJECT MEETS THE CLASSIFICATION REQUIREMENTS FOR A PATIENT RISK CLASS IV, GIVEN THE TYPE OF CONSTRUCTION
ACTIVITY, THE DISTURBANCE TO POPULATION RISK GROUPS AND CONSTRUCTION DURATION. REFER TO REQUIREMENTS OUTLINED
FOR INFECTION CONTROL PRECAUTIONS AND PROCEDURES.

4. EXISTING FLOOR-TO-FLOOR FIRE RESISTANCE RATED ASSEMBLIES AND TYPICAL EXISTING CEILING AND STRUCTURE SCHEMATIC
ARE TO REMAIN. ALL PENETRATIONS THROUGH FIRE RESISTANCE RATED SEPARATIONS ARE TO BE FIRE STOPPED AND SEALED TO
MATCH REQUIRED FIRE RATINGS INDICATED. PENETRATIONS OF SIZE GREATER THAN THE THICKNESS OF COMBINED LAYERS
(1-1/4") TO BE PATCHED WITH MATCHING TYPE X GYPSUM BOARD AND MADE GOOD. REFER TO SPECIFICATION DIVISION 02 AS WELL
AS RELATED HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ABATEMENT AND REPAIR REQUIREMENTS.

5. REFER TO DEMOLITION NOTES AND SPECIFICATIONS FOR HOARDING REQUIREMENTS. THE FOLLOWING AREAS ARE TO REMAIN
OPERATIONAL THROUGHOUT CONSTRUCTION: MAINTAIN ACCESS THROUGH MAIN CORRIDORS.

6. DO NOT SCALE DRAWINGS. RELY ON THE NUMERIC DIMENSIONS SHOWN ON THE DRAWINGS FOR MEASUREMENT.

7. PARTITIONS ARE DIMENSIONED TO FACE OF PARTITION UNLESS OTHERWISE INDICATED.

8. BEFORE INSTALLATION OF ANY MECHANICAL OR ELECTRICAL WORK PROVIDE INTERFERENCE DOCUMENTS AND DRAWINGS.

9. PROVIDE ACCESS DOORS OF APPROPRIATE SIZE, TYPE AND FIRE RATING FOR ALL CONCEALED ITEMS THAT REQUIRE
ADJUSTMENT, MAINTENANCE, MONITORING, ETC. COORDINATE LOCATION WITH THE APPROPRIATE CONSULTANT.

10. PROVIDE BLOCKING FOR ALL SURFACE MOUNTED ACCESSORIES AND FIXTURES.

11. WHERE EXISTING SURFACES TO REMAIN ARE DISTURBED BY THE REMOVAL OF EXISTING WORK OR THE INSTALLATION OF NEW
WORK, MAKE GOOD ALL SURFACES TO MATCH ADJACENT EXISTING SURFACES. REPAINT EXISTING PAINTED SURFACES COMPLETE
TO THE NEAREST CHANGES IN PLANE.

GENERAL NOTES

1. ITEMS SHOWN AS DASHED ARE TO BE REMOVED UNLESS OTHERWISE INDICATED.

2. CONTRACTOR TO SITE VERIFY ALL DIMENSIONS. REPORT ANY DISCREPANCIES TO CONSULTANT FOR CLARIFICATION.

3. PRIOR TO DEMOLITION WORK REFER TO THE DSS REPORT. CONTRACTOR TO INCLUDE FOR REMOVAL OF SUBSTANCES AS
NOTED IN THE REPORT.

4. PROVIDE TEMPORARY HOARDING AND DUST PROTECTION DURING THE WORK TO PROTECT EXISTING ADJACENT AREAS THAT
ARE TO REMAIN OPERATIONAL AND TO MAINTAIN EXIT ROUTES IN ACCORDANCE WITH FIRE MARSHALL'S INSTRUCTIONS. REFER TO
SPECIFICATIONS FOR PROTECTION AND COMPLY WITH OWNER REQUIREMENTS FOR PROTECTION. COORDINATE REMOVAL OF
PARTITIONS AND OPENINGS TO MAINTAIN EFFECTIVE BARRIERS BETWEEN CONSTRUCTION ACTIVITIES AND OPERATIONAL AREAS
AT ALL TIMES DURING THE PERFORMANCE OF THE WORK.

5. COORDINATE DEMOLITION ACTIVITIES WITH MECHANICAL AND ELECTRICAL DEMOLITION REQUIREMENTS. REFER TO
MECHANICAL DRAWINGS AND SPECIFICATIONS AND TO FRONT END SPECIFICATIONS INCLUDING SHN SITE-SPECIFIC AND NOTED
REGULATORY PROCEDURES AND PROCESSES IDENTIFIED.

6. REFER TO MECHANICAL & ELECTRICAL DRAWINGS FOR FLOOR & WALL PENETRATIONS. CONTRACTOR TO COORDINATE WORK
REQUIRED ON FLOORS BELOW OR ABOVE THE AREA OF WORK.

7. REFER TO PROPOSED DOOR AND FRAME SCHEDULES TO DETERMINE SIZE OF NEW ROUGH DOOR AND HM GLASS PARTITIONS.

8. PREPARE CONCRETE SUBSURFACE TO MEET SUBSTRATE AND PREPARATION REQUIREMENTS OF NEW FLOORING MATERIALS
SPECIFICATIONS AND MANUFACTURER'S REQUIREMENTS.

9. ALL SURFACES TO BE CLEANED AND PREPARED TO RECEIVE NEW FINISHES.

10. CONTRACTOR TO COORDINATE EXISTING DOORS, FRAMES, FINISHES, AND FIXTURES NOTED TO BE SALVAGED AND PROVIDE
TEMPORARY STORAGE UNTIL THEY ARE TO BE REUSED / REINSTATED.

11. EXISTING MIRRORS ALONG THE (PLAN) SOUTH WALL ARE TO BE SALVAGED AND REINSTATED AFTER INSTALLATION OF NEW
EGRESS DOOR FROM THE ON CALL SUITE.

DEMOLITION NOTES

CONTRACTOR MUST CHECK AND VERIFY ALL
DIMENSIONS SHOWN ON DRAWINGS WITH SITE
CONDITIONS, PRIOR TO THE WORK AND NOTIFY
THE ARCHITECT OF DIFFERENCES.  AWAIT
CLARIFICATION BEFORE CONTINUING.

DO NOT SCALE DRAWINGS.

ALL DRAWINGS, SPECIFICATIONS AND RELATED
DOCUMENTS ARE THE COPYRIGHT PROPERTY OF
THE ARCHITECT AND MUST BE RETURNED UPON
REQUEST.  REPRODUCTION OF DRAWINGS,
SPECIFICATIONS AND RELATED DOCUMENTS IN
PART OR IN WHOLE IS FORBIDDEN WITHOUT THE
ARCHITECT'S WRITTEN PERMISSION.

THESE DRAWINGS ARE FOR PERMIT PURPOSES
ONLY.  THEY INDICATE DESIGN INTENT ONLY AND
DO NOT FULLY DESCRIBE OR SPECIFY ALL
CONDITIONS, MATERIAL OR ASSEMBLIES.
REQUEST FURTHER INFORMATION FROM
ARCHITECT PRIOR TO COMMENCING
CONSTRUCTION AS REQUIRED.
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1. PRIOR TO DEMOLITION WORK REFER TO SPECIFICATION DIVISION 02 ABATEMENT PROCEDURES AS WELL AS RELATED
HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ALL MATERIALS CONTAINING HAZARDOUS SUBSTANCES AND
ABATEMENT PROCEDURES AT ALL AREAS OF WORK.

2. REFER TO MECHANICAL AND ELECTRICAL REQUIREMENTS FOR SERVICE SHUT-DOWN PROCEDURES.

3. REFER TO SHN INFECTION CONTROL GUIDELINES, INFECTION CONTROL MATRIX. NOTE THAT SOME OF THE WORK FOR THIS
PROJECT MEETS THE CLASSIFICATION REQUIREMENTS FOR A PATIENT RISK CLASS IV, GIVEN THE TYPE OF CONSTRUCTION
ACTIVITY, THE DISTURBANCE TO POPULATION RISK GROUPS AND CONSTRUCTION DURATION. REFER TO REQUIREMENTS OUTLINED
FOR INFECTION CONTROL PRECAUTIONS AND PROCEDURES.

4. EXISTING FLOOR-TO-FLOOR FIRE RESISTANCE RATED ASSEMBLIES AND TYPICAL EXISTING CEILING AND STRUCTURE SCHEMATIC
ARE TO REMAIN. ALL PENETRATIONS THROUGH FIRE RESISTANCE RATED SEPARATIONS ARE TO BE FIRE STOPPED AND SEALED TO
MATCH REQUIRED FIRE RATINGS INDICATED. PENETRATIONS OF SIZE GREATER THAN THE THICKNESS OF COMBINED LAYERS
(1-1/4") TO BE PATCHED WITH MATCHING TYPE X GYPSUM BOARD AND MADE GOOD. REFER TO SPECIFICATION DIVISION 02 AS WELL
AS RELATED HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ABATEMENT AND REPAIR REQUIREMENTS.

5. REFER TO DEMOLITION NOTES AND SPECIFICATIONS FOR HOARDING REQUIREMENTS. THE FOLLOWING AREAS ARE TO REMAIN
OPERATIONAL THROUGHOUT CONSTRUCTION: MAINTAIN ACCESS THROUGH MAIN CORRIDORS.

6. DO NOT SCALE DRAWINGS. RELY ON THE NUMERIC DIMENSIONS SHOWN ON THE DRAWINGS FOR MEASUREMENT.

7. PARTITIONS ARE DIMENSIONED TO FACE OF PARTITION UNLESS OTHERWISE INDICATED.

8. BEFORE INSTALLATION OF ANY MECHANICAL OR ELECTRICAL WORK PROVIDE INTERFERENCE DOCUMENTS AND DRAWINGS.

9. PROVIDE ACCESS DOORS OF APPROPRIATE SIZE, TYPE AND FIRE RATING FOR ALL CONCEALED ITEMS THAT REQUIRE
ADJUSTMENT, MAINTENANCE, MONITORING, ETC. COORDINATE LOCATION WITH THE APPROPRIATE CONSULTANT.

10. PROVIDE BLOCKING FOR ALL SURFACE MOUNTED ACCESSORIES AND FIXTURES.

11. WHERE EXISTING SURFACES TO REMAIN ARE DISTURBED BY THE REMOVAL OF EXISTING WORK OR THE INSTALLATION OF NEW
WORK, MAKE GOOD ALL SURFACES TO MATCH ADJACENT EXISTING SURFACES. REPAINT EXISTING PAINTED SURFACES COMPLETE
TO THE NEAREST CHANGES IN PLANE.

GENERAL NOTES

1. CONTRACTOR TO SITE VERIFY ALL DIMENSIONS. REPORT ANY DISCREPANCIES TO CONSULTANT FOR CLARIFICATION.

2. DIMENSIONS ARE INDICATED FROM FACE OF FINISHED PARTITION TO FACE OF FINISHED PARTITION UNLESS NOTED OTHERWISE.

3. REFER TO SPECIFICATIONS FOR REQUIREMENTS. PROVIDE ALL REQUIRED SHOP DRAWINGS.

4. PROVIDE FIRE STOPPING AND SMOKE SEALS AT EXISTING AND NEW SERVICE PENETRATIONS WITHIN THE AREA OF WORK AT NEW
AND EXISTING VERTICAL FIRE SEPARATIONS INDICATED TO MATCH FIRE RATINGS INDICATED, AND AT 2 HR FRR CONCRETE SLAB
FLOOR ASSEMBLIES (TYPICAL). REFER TO MECHANICAL AND ELECTRICAL DRAWINGS FOR SERVICES PASSING THROUGH FIRE
SEPARATIONS, INCLUDING DUCTS, PIPES, CONDUITS AND CABLE TRAYS. REVIEW ON SITE AT TIME OF BID AND INCLUDE ALL
ASSOCIATED COSTS. INFILL ANY EXISTING ABANDONED CORE HOLES AT CONCRETE SLAB FLOOR WITH CONCRETE (TYPICAL) AT ANY
EXISTING OPENINGS AND AT SERVICES TO BE REMOVED, FULL DEPTH OF SLAB

5. PROVIDE CONTINUOUS FIRE RATED SEALANT AT TOP OF FIRE SEPARATIONS INDICATED.

6. REFER TO FIRE STOPPING SPECIFICATION AND PROVIDE SUBMITTALS INCLUDING PROPOSED ULC LISTED DESIGN ASSEMBLIES
FOR EACH TYPE OF PENETRATION TO BE FIRE STOPPED.

7. REFER TO SPECIFICATIONS FOR DOORS AND HARDWARE, INCLUDING SCHEDULES.

8. REFER TO AND COORDINATE WITH MECHANICAL AND ELECTRICAL REQUIREMENTS, INCLUDING NEW MECHANICAL EQUIPMENT.

9. NEW CEILINGS ARE TO MATCH HEIGHT OF EXISTING. REVIEW WITH CONSULTANT PRIOR TO INSTALLATION.

10. CONTRACTOR TO INSTALL OWNER'S LOCKERS AS INDICATED ON THE PLANS. LOCKERS ARE TO BE SUPPORTED AND SECURED TO
WALL AS PER MANUFACTURER REQUIREMENTS.

11. PROVIDE ACCESS PANELS FOR ELECTRICAL AND MECHANICAL SERVICES. COORDINATE SIZE AND QUANTITY WITH ELECTRICAL
AND MECHANICAL. FINAL LOCATION TO BE CONFIRMED BY THE CONSULTANT.

12. WASHROOMS THAT ARE NOT BARRIER-FREE SHOULD BE PROVIDED WITH THE FOLLOWING FIXTURES: L-1, WC-1, TP-1, TD-1, SD-1,
SN-1.

CONSTRUCTION NOTES

CONTRACTOR MUST CHECK AND VERIFY ALL
DIMENSIONS SHOWN ON DRAWINGS WITH SITE
CONDITIONS, PRIOR TO THE WORK AND NOTIFY
THE ARCHITECT OF DIFFERENCES.  AWAIT
CLARIFICATION BEFORE CONTINUING.

DO NOT SCALE DRAWINGS.

ALL DRAWINGS, SPECIFICATIONS AND RELATED
DOCUMENTS ARE THE COPYRIGHT PROPERTY OF
THE ARCHITECT AND MUST BE RETURNED UPON
REQUEST.  REPRODUCTION OF DRAWINGS,
SPECIFICATIONS AND RELATED DOCUMENTS IN
PART OR IN WHOLE IS FORBIDDEN WITHOUT THE
ARCHITECT'S WRITTEN PERMISSION.

THESE DRAWINGS ARE FOR PERMIT PURPOSES
ONLY.  THEY INDICATE DESIGN INTENT ONLY AND
DO NOT FULLY DESCRIBE OR SPECIFY ALL
CONDITIONS, MATERIAL OR ASSEMBLIES.
REQUEST FURTHER INFORMATION FROM
ARCHITECT PRIOR TO COMMENCING
CONSTRUCTION AS REQUIRED.
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1. PRIOR TO DEMOLITION WORK REFER TO SPECIFICATION DIVISION 02 ABATEMENT PROCEDURES AS WELL AS RELATED
HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ALL MATERIALS CONTAINING HAZARDOUS SUBSTANCES AND
ABATEMENT PROCEDURES AT ALL AREAS OF WORK.

2. REFER TO MECHANICAL AND ELECTRICAL REQUIREMENTS FOR SERVICE SHUT-DOWN PROCEDURES.

3. REFER TO SHN INFECTION CONTROL GUIDELINES, INFECTION CONTROL MATRIX. NOTE THAT SOME OF THE WORK FOR THIS
PROJECT MEETS THE CLASSIFICATION REQUIREMENTS FOR A PATIENT RISK CLASS IV, GIVEN THE TYPE OF CONSTRUCTION
ACTIVITY, THE DISTURBANCE TO POPULATION RISK GROUPS AND CONSTRUCTION DURATION. REFER TO REQUIREMENTS OUTLINED
FOR INFECTION CONTROL PRECAUTIONS AND PROCEDURES.

4. EXISTING FLOOR-TO-FLOOR FIRE RESISTANCE RATED ASSEMBLIES AND TYPICAL EXISTING CEILING AND STRUCTURE SCHEMATIC
ARE TO REMAIN. ALL PENETRATIONS THROUGH FIRE RESISTANCE RATED SEPARATIONS ARE TO BE FIRE STOPPED AND SEALED TO
MATCH REQUIRED FIRE RATINGS INDICATED. PENETRATIONS OF SIZE GREATER THAN THE THICKNESS OF COMBINED LAYERS
(1-1/4") TO BE PATCHED WITH MATCHING TYPE X GYPSUM BOARD AND MADE GOOD. REFER TO SPECIFICATION DIVISION 02 AS WELL
AS RELATED HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ABATEMENT AND REPAIR REQUIREMENTS.

5. REFER TO DEMOLITION NOTES AND SPECIFICATIONS FOR HOARDING REQUIREMENTS. THE FOLLOWING AREAS ARE TO REMAIN
OPERATIONAL THROUGHOUT CONSTRUCTION: MAINTAIN ACCESS THROUGH MAIN CORRIDORS.

6. DO NOT SCALE DRAWINGS. RELY ON THE NUMERIC DIMENSIONS SHOWN ON THE DRAWINGS FOR MEASUREMENT.

7. PARTITIONS ARE DIMENSIONED TO FACE OF PARTITION UNLESS OTHERWISE INDICATED.

8. BEFORE INSTALLATION OF ANY MECHANICAL OR ELECTRICAL WORK PROVIDE INTERFERENCE DOCUMENTS AND DRAWINGS.

9. PROVIDE ACCESS DOORS OF APPROPRIATE SIZE, TYPE AND FIRE RATING FOR ALL CONCEALED ITEMS THAT REQUIRE
ADJUSTMENT, MAINTENANCE, MONITORING, ETC. COORDINATE LOCATION WITH THE APPROPRIATE CONSULTANT.

10. PROVIDE BLOCKING FOR ALL SURFACE MOUNTED ACCESSORIES AND FIXTURES.

11. WHERE EXISTING SURFACES TO REMAIN ARE DISTURBED BY THE REMOVAL OF EXISTING WORK OR THE INSTALLATION OF NEW
WORK, MAKE GOOD ALL SURFACES TO MATCH ADJACENT EXISTING SURFACES. REPAINT EXISTING PAINTED SURFACES COMPLETE
TO THE NEAREST CHANGES IN PLANE.

GENERAL NOTES

1. CONTRACTOR TO SITE VERIFY ALL DIMENSIONS. REPORT ANY DISCREPANCIES TO CONSULTANT FOR CLARIFICATION.

2. DIMENSIONS ARE INDICATED FROM FACE OF FINISHED PARTITION TO FACE OF FINISHED PARTITION UNLESS NOTED OTHERWISE.

3. REFER TO SPECIFICATIONS FOR REQUIREMENTS. PROVIDE ALL REQUIRED SHOP DRAWINGS.

4. PROVIDE FIRE STOPPING AND SMOKE SEALS AT EXISTING AND NEW SERVICE PENETRATIONS WITHIN THE AREA OF WORK AT NEW
AND EXISTING VERTICAL FIRE SEPARATIONS INDICATED TO MATCH FIRE RATINGS INDICATED, AND AT 2 HR FRR CONCRETE SLAB
FLOOR ASSEMBLIES (TYPICAL). REFER TO MECHANICAL AND ELECTRICAL DRAWINGS FOR SERVICES PASSING THROUGH FIRE
SEPARATIONS, INCLUDING DUCTS, PIPES, CONDUITS AND CABLE TRAYS. REVIEW ON SITE AT TIME OF BID AND INCLUDE ALL
ASSOCIATED COSTS. INFILL ANY EXISTING ABANDONED CORE HOLES AT CONCRETE SLAB FLOOR WITH CONCRETE (TYPICAL) AT ANY
EXISTING OPENINGS AND AT SERVICES TO BE REMOVED, FULL DEPTH OF SLAB

5. PROVIDE CONTINUOUS FIRE RATED SEALANT AT TOP OF FIRE SEPARATIONS INDICATED.

6. REFER TO FIRE STOPPING SPECIFICATION AND PROVIDE SUBMITTALS INCLUDING PROPOSED ULC LISTED DESIGN ASSEMBLIES
FOR EACH TYPE OF PENETRATION TO BE FIRE STOPPED.

7. REFER TO SPECIFICATIONS FOR DOORS AND HARDWARE, INCLUDING SCHEDULES.

8. REFER TO AND COORDINATE WITH MECHANICAL AND ELECTRICAL REQUIREMENTS, INCLUDING NEW MECHANICAL EQUIPMENT.

9. NEW CEILINGS ARE TO MATCH HEIGHT OF EXISTING. REVIEW WITH CONSULTANT PRIOR TO INSTALLATION.

10. CONTRACTOR TO INSTALL OWNER'S LOCKERS AS INDICATED ON THE PLANS. LOCKERS ARE TO BE SUPPORTED AND SECURED TO
WALL AS PER MANUFACTURER REQUIREMENTS.

11. PROVIDE ACCESS PANELS FOR ELECTRICAL AND MECHANICAL SERVICES. COORDINATE SIZE AND QUANTITY WITH ELECTRICAL
AND MECHANICAL. FINAL LOCATION TO BE CONFIRMED BY THE CONSULTANT.

12. WASHROOMS THAT ARE NOT BARRIER-FREE SHOULD BE PROVIDED WITH THE FOLLOWING FIXTURES: L-1, WC-1, TP-1, TD-1, SD-1,
SN-1.

CONSTRUCTION NOTES

CONTRACTOR MUST CHECK AND VERIFY ALL
DIMENSIONS SHOWN ON DRAWINGS WITH SITE
CONDITIONS, PRIOR TO THE WORK AND NOTIFY
THE ARCHITECT OF DIFFERENCES.  AWAIT
CLARIFICATION BEFORE CONTINUING.

DO NOT SCALE DRAWINGS.

ALL DRAWINGS, SPECIFICATIONS AND RELATED
DOCUMENTS ARE THE COPYRIGHT PROPERTY OF
THE ARCHITECT AND MUST BE RETURNED UPON
REQUEST.  REPRODUCTION OF DRAWINGS,
SPECIFICATIONS AND RELATED DOCUMENTS IN
PART OR IN WHOLE IS FORBIDDEN WITHOUT THE
ARCHITECT'S WRITTEN PERMISSION.

THESE DRAWINGS ARE FOR PERMIT PURPOSES
ONLY.  THEY INDICATE DESIGN INTENT ONLY AND
DO NOT FULLY DESCRIBE OR SPECIFY ALL
CONDITIONS, MATERIAL OR ASSEMBLIES.
REQUEST FURTHER INFORMATION FROM
ARCHITECT PRIOR TO COMMENCING
CONSTRUCTION AS REQUIRED.
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1. PRIOR TO DEMOLITION WORK REFER TO SPECIFICATION DIVISION 02 ABATEMENT PROCEDURES AS WELL AS RELATED
HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ALL MATERIALS CONTAINING HAZARDOUS SUBSTANCES AND
ABATEMENT PROCEDURES AT ALL AREAS OF WORK.

2. REFER TO MECHANICAL AND ELECTRICAL REQUIREMENTS FOR SERVICE SHUT-DOWN PROCEDURES.

3. REFER TO SHN INFECTION CONTROL GUIDELINES, INFECTION CONTROL MATRIX. NOTE THAT SOME OF THE WORK FOR THIS
PROJECT MEETS THE CLASSIFICATION REQUIREMENTS FOR A PATIENT RISK CLASS IV, GIVEN THE TYPE OF CONSTRUCTION
ACTIVITY, THE DISTURBANCE TO POPULATION RISK GROUPS AND CONSTRUCTION DURATION. REFER TO REQUIREMENTS OUTLINED
FOR INFECTION CONTROL PRECAUTIONS AND PROCEDURES.

4. EXISTING FLOOR-TO-FLOOR FIRE RESISTANCE RATED ASSEMBLIES AND TYPICAL EXISTING CEILING AND STRUCTURE SCHEMATIC
ARE TO REMAIN. ALL PENETRATIONS THROUGH FIRE RESISTANCE RATED SEPARATIONS ARE TO BE FIRE STOPPED AND SEALED TO
MATCH REQUIRED FIRE RATINGS INDICATED. PENETRATIONS OF SIZE GREATER THAN THE THICKNESS OF COMBINED LAYERS
(1-1/4") TO BE PATCHED WITH MATCHING TYPE X GYPSUM BOARD AND MADE GOOD. REFER TO SPECIFICATION DIVISION 02 AS WELL
AS RELATED HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ABATEMENT AND REPAIR REQUIREMENTS.

5. REFER TO DEMOLITION NOTES AND SPECIFICATIONS FOR HOARDING REQUIREMENTS. THE FOLLOWING AREAS ARE TO REMAIN
OPERATIONAL THROUGHOUT CONSTRUCTION: MAINTAIN ACCESS THROUGH MAIN CORRIDORS.

6. DO NOT SCALE DRAWINGS. RELY ON THE NUMERIC DIMENSIONS SHOWN ON THE DRAWINGS FOR MEASUREMENT.

7. PARTITIONS ARE DIMENSIONED TO FACE OF PARTITION UNLESS OTHERWISE INDICATED.

8. BEFORE INSTALLATION OF ANY MECHANICAL OR ELECTRICAL WORK PROVIDE INTERFERENCE DOCUMENTS AND DRAWINGS.

9. PROVIDE ACCESS DOORS OF APPROPRIATE SIZE, TYPE AND FIRE RATING FOR ALL CONCEALED ITEMS THAT REQUIRE
ADJUSTMENT, MAINTENANCE, MONITORING, ETC. COORDINATE LOCATION WITH THE APPROPRIATE CONSULTANT.

10. PROVIDE BLOCKING FOR ALL SURFACE MOUNTED ACCESSORIES AND FIXTURES.

11. WHERE EXISTING SURFACES TO REMAIN ARE DISTURBED BY THE REMOVAL OF EXISTING WORK OR THE INSTALLATION OF NEW
WORK, MAKE GOOD ALL SURFACES TO MATCH ADJACENT EXISTING SURFACES. REPAINT EXISTING PAINTED SURFACES COMPLETE
TO THE NEAREST CHANGES IN PLANE.

GENERAL NOTES

1. CONTRACTOR TO SITE VERIFY ALL DIMENSIONS. REPORT ANY DISCREPANCIES TO CONSULTANT FOR CLARIFICATION.

2. DIMENSIONS ARE INDICATED FROM FACE OF FINISHED PARTITION TO FACE OF FINISHED PARTITION UNLESS NOTED OTHERWISE.

3. REFER TO SPECIFICATIONS FOR REQUIREMENTS. PROVIDE ALL REQUIRED SHOP DRAWINGS.

4. PROVIDE FIRE STOPPING AND SMOKE SEALS AT EXISTING AND NEW SERVICE PENETRATIONS WITHIN THE AREA OF WORK AT NEW
AND EXISTING VERTICAL FIRE SEPARATIONS INDICATED TO MATCH FIRE RATINGS INDICATED, AND AT 2 HR FRR CONCRETE SLAB
FLOOR ASSEMBLIES (TYPICAL). REFER TO MECHANICAL AND ELECTRICAL DRAWINGS FOR SERVICES PASSING THROUGH FIRE
SEPARATIONS, INCLUDING DUCTS, PIPES, CONDUITS AND CABLE TRAYS. REVIEW ON SITE AT TIME OF BID AND INCLUDE ALL
ASSOCIATED COSTS. INFILL ANY EXISTING ABANDONED CORE HOLES AT CONCRETE SLAB FLOOR WITH CONCRETE (TYPICAL) AT ANY
EXISTING OPENINGS AND AT SERVICES TO BE REMOVED, FULL DEPTH OF SLAB

5. PROVIDE CONTINUOUS FIRE RATED SEALANT AT TOP OF FIRE SEPARATIONS INDICATED.

6. REFER TO FIRE STOPPING SPECIFICATION AND PROVIDE SUBMITTALS INCLUDING PROPOSED ULC LISTED DESIGN ASSEMBLIES
FOR EACH TYPE OF PENETRATION TO BE FIRE STOPPED.

7. REFER TO SPECIFICATIONS FOR DOORS AND HARDWARE, INCLUDING SCHEDULES.

8. REFER TO AND COORDINATE WITH MECHANICAL AND ELECTRICAL REQUIREMENTS, INCLUDING NEW MECHANICAL EQUIPMENT.

9. NEW CEILINGS ARE TO MATCH HEIGHT OF EXISTING. REVIEW WITH CONSULTANT PRIOR TO INSTALLATION.

10. CONTRACTOR TO INSTALL OWNER'S LOCKERS AS INDICATED ON THE PLANS. LOCKERS ARE TO BE SUPPORTED AND SECURED TO
WALL AS PER MANUFACTURER REQUIREMENTS.

11. PROVIDE ACCESS PANELS FOR ELECTRICAL AND MECHANICAL SERVICES. COORDINATE SIZE AND QUANTITY WITH ELECTRICAL
AND MECHANICAL. FINAL LOCATION TO BE CONFIRMED BY THE CONSULTANT.

12. WASHROOMS THAT ARE NOT BARRIER-FREE SHOULD BE PROVIDED WITH THE FOLLOWING FIXTURES: L-1, WC-1, TP-1, TD-1, SD-1,
SN-1.

CONSTRUCTION NOTES

PROPOSED PART RCP
SCALE: 1:50A-203

1

CONTRACTOR MUST CHECK AND VERIFY ALL
DIMENSIONS SHOWN ON DRAWINGS WITH SITE
CONDITIONS, PRIOR TO THE WORK AND NOTIFY
THE ARCHITECT OF DIFFERENCES.  AWAIT
CLARIFICATION BEFORE CONTINUING.

DO NOT SCALE DRAWINGS.

ALL DRAWINGS, SPECIFICATIONS AND RELATED
DOCUMENTS ARE THE COPYRIGHT PROPERTY OF
THE ARCHITECT AND MUST BE RETURNED UPON
REQUEST.  REPRODUCTION OF DRAWINGS,
SPECIFICATIONS AND RELATED DOCUMENTS IN
PART OR IN WHOLE IS FORBIDDEN WITHOUT THE
ARCHITECT'S WRITTEN PERMISSION.
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APPROXIMATE AREA OF WORK. TEMPORARILY
REMOVE EXISTING CEILING AND FIXTURES WHERE
REQUIRED TO ACCOMMODATE CORING AND
CONNECTION OF MECHANICAL/ELECTRICAL
ABOVE. REINSTATE OR REPLACE TO MATCH
EXISTING. REFER TO MECHANICAL AND
ELECTRICAL. THIS WORK IS TO BE COORDINATED
WITH SHN FOR COMPLETION OUTSIDE OF TYPICAL
WORKING HOURS.

1. PRIOR TO DEMOLITION WORK REFER TO SPECIFICATION DIVISION 02 ABATEMENT PROCEDURES AS WELL AS RELATED
HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ALL MATERIALS CONTAINING HAZARDOUS SUBSTANCES AND
ABATEMENT PROCEDURES AT ALL AREAS OF WORK.

2. REFER TO MECHANICAL AND ELECTRICAL REQUIREMENTS FOR SERVICE SHUT-DOWN PROCEDURES.

3. REFER TO SHN INFECTION CONTROL GUIDELINES, INFECTION CONTROL MATRIX. NOTE THAT SOME OF THE WORK FOR THIS
PROJECT MEETS THE CLASSIFICATION REQUIREMENTS FOR A PATIENT RISK CLASS IV, GIVEN THE TYPE OF CONSTRUCTION
ACTIVITY, THE DISTURBANCE TO POPULATION RISK GROUPS AND CONSTRUCTION DURATION. REFER TO REQUIREMENTS OUTLINED
FOR INFECTION CONTROL PRECAUTIONS AND PROCEDURES.

4. EXISTING FLOOR-TO-FLOOR FIRE RESISTANCE RATED ASSEMBLIES AND TYPICAL EXISTING CEILING AND STRUCTURE SCHEMATIC
ARE TO REMAIN. ALL PENETRATIONS THROUGH FIRE RESISTANCE RATED SEPARATIONS ARE TO BE FIRE STOPPED AND SEALED TO
MATCH REQUIRED FIRE RATINGS INDICATED. PENETRATIONS OF SIZE GREATER THAN THE THICKNESS OF COMBINED LAYERS
(1-1/4") TO BE PATCHED WITH MATCHING TYPE X GYPSUM BOARD AND MADE GOOD. REFER TO SPECIFICATION DIVISION 02 AS WELL
AS RELATED HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ABATEMENT AND REPAIR REQUIREMENTS.

5. REFER TO DEMOLITION NOTES AND SPECIFICATIONS FOR HOARDING REQUIREMENTS. THE FOLLOWING AREAS ARE TO REMAIN
OPERATIONAL THROUGHOUT CONSTRUCTION: MAINTAIN ACCESS THROUGH MAIN CORRIDORS.

6. DO NOT SCALE DRAWINGS. RELY ON THE NUMERIC DIMENSIONS SHOWN ON THE DRAWINGS FOR MEASUREMENT.

7. PARTITIONS ARE DIMENSIONED TO FACE OF PARTITION UNLESS OTHERWISE INDICATED.

8. BEFORE INSTALLATION OF ANY MECHANICAL OR ELECTRICAL WORK PROVIDE INTERFERENCE DOCUMENTS AND DRAWINGS.

9. PROVIDE ACCESS DOORS OF APPROPRIATE SIZE, TYPE AND FIRE RATING FOR ALL CONCEALED ITEMS THAT REQUIRE
ADJUSTMENT, MAINTENANCE, MONITORING, ETC. COORDINATE LOCATION WITH THE APPROPRIATE CONSULTANT.

10. PROVIDE BLOCKING FOR ALL SURFACE MOUNTED ACCESSORIES AND FIXTURES.

11. WHERE EXISTING SURFACES TO REMAIN ARE DISTURBED BY THE REMOVAL OF EXISTING WORK OR THE INSTALLATION OF NEW
WORK, MAKE GOOD ALL SURFACES TO MATCH ADJACENT EXISTING SURFACES. REPAINT EXISTING PAINTED SURFACES COMPLETE
TO THE NEAREST CHANGES IN PLANE.

GENERAL NOTES

1. CONTRACTOR TO SITE VERIFY ALL DIMENSIONS. REPORT ANY DISCREPANCIES TO CONSULTANT FOR CLARIFICATION.

2. DIMENSIONS ARE INDICATED FROM FACE OF FINISHED PARTITION TO FACE OF FINISHED PARTITION UNLESS NOTED OTHERWISE.

3. REFER TO SPECIFICATIONS FOR REQUIREMENTS. PROVIDE ALL REQUIRED SHOP DRAWINGS.

4. PROVIDE FIRE STOPPING AND SMOKE SEALS AT EXISTING AND NEW SERVICE PENETRATIONS WITHIN THE AREA OF WORK AT NEW
AND EXISTING VERTICAL FIRE SEPARATIONS INDICATED TO MATCH FIRE RATINGS INDICATED, AND AT 2 HR FRR CONCRETE SLAB
FLOOR ASSEMBLIES (TYPICAL). REFER TO MECHANICAL AND ELECTRICAL DRAWINGS FOR SERVICES PASSING THROUGH FIRE
SEPARATIONS, INCLUDING DUCTS, PIPES, CONDUITS AND CABLE TRAYS. REVIEW ON SITE AT TIME OF BID AND INCLUDE ALL
ASSOCIATED COSTS. INFILL ANY EXISTING ABANDONED CORE HOLES AT CONCRETE SLAB FLOOR WITH CONCRETE (TYPICAL) AT ANY
EXISTING OPENINGS AND AT SERVICES TO BE REMOVED, FULL DEPTH OF SLAB

5. PROVIDE CONTINUOUS FIRE RATED SEALANT AT TOP OF FIRE SEPARATIONS INDICATED.

6. REFER TO FIRE STOPPING SPECIFICATION AND PROVIDE SUBMITTALS INCLUDING PROPOSED ULC LISTED DESIGN ASSEMBLIES
FOR EACH TYPE OF PENETRATION TO BE FIRE STOPPED.

7. REFER TO SPECIFICATIONS FOR DOORS AND HARDWARE, INCLUDING SCHEDULES.

8. REFER TO AND COORDINATE WITH MECHANICAL AND ELECTRICAL REQUIREMENTS, INCLUDING NEW MECHANICAL EQUIPMENT.

9. NEW CEILINGS ARE TO MATCH HEIGHT OF EXISTING. REVIEW WITH CONSULTANT PRIOR TO INSTALLATION.

10. CONTRACTOR TO INSTALL OWNER'S LOCKERS AS INDICATED ON THE PLANS. LOCKERS ARE TO BE SUPPORTED AND SECURED TO
WALL AS PER MANUFACTURER REQUIREMENTS.

11. PROVIDE ACCESS PANELS FOR ELECTRICAL AND MECHANICAL SERVICES. COORDINATE SIZE AND QUANTITY WITH ELECTRICAL
AND MECHANICAL. FINAL LOCATION TO BE CONFIRMED BY THE CONSULTANT.

12. WASHROOMS THAT ARE NOT BARRIER-FREE SHOULD BE PROVIDED WITH THE FOLLOWING FIXTURES: L-1, WC-1, TP-1, TD-1, SD-1,
SN-1.
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REFER TO MOUNTING HEIGHT DIAGRAM (DETAIL 6/A-301) FOR
MOUNTING HEIGHTS OF WASHROOM FIXTURES AND

ACCESSORIES.
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Addendum #: 1 
Revision #: 0 

 
This Addendum forms part of the Contract Specifications and Drawings, and modifies the Bidding Documents, with Amendments and 
Additions noted below. This Addendum shall be added to the front of the specifications as issued. Bidders shall acknowledge receipt of 
this Addendum in the space provided in the Bid Form and include in bid amount. 
 

 

Changes to Drawings: 

1. Birchmount: 

a. Drawing M202 – MECHANICAL HVAC PLAN – NEW WORK 

i. Revised transfer air opening and fire damper sizes as shown.  

b. Drawing M301 – MECHANICAL FIRE PROTECTION PLAN – DEMOLITION PLAN 

i. Revised one existing sprinkler head to remain.  

c. Drawing M302 – MECHANICAL FIRE PROTECTION PLAN – NEW WORK 

i. Removed one new sprinkler head from scope.  

2. Centenary 

a. Drawing M101 – MECHANICAL PLUMBING AND DRAINAGE PLAN – LEVEL 10 – NEW WORK  

Drawing M102 – MECHANICAL PLUMBING AND DRAINAGE PLAN – LEVEL 11 – NEW WORK 

Drawing M201 – MECHANICAL HVAC AND PIPING PLAN – DEMOLITION PLAN 

Drawing M202 – MECHANICAL HVAC AND PIPING PLAN – NEW WORK 

Drawing M301 – MECHANICAL FIRE PROTECTION PLAN – DEMOLITION PLAN 

Drawing M302 – MECHANICAL FIRE PROTECTION PLAN – NEW WORK 

i. Added general note “REFER TO ARCHITECTUAL PHASING PLAN FOR PHASING” 

b. Drawing M401 – MECHANICAL DETAILS AND SCHEDULES 

i. Revised Induction Unit Schedule 

c. Drawing M202 – MECHANICAL HVAC AND PIPING PLAN – NEW WORK 

i. Revised New work Notes #2 and #7  
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3. General 

a. Drawing M203 – MECHANICAL HVAC PART PLAN – LVAVL 10 – NEW WORK I 

Drawing M204 – MECHANICAL HVAC PART PLAN – LVAVL 10 – NEW WORK II 

- Revised New Work Notes. 

4. Specification 

a. Deleted section 21 13 00 # 1.3 “Spare Parts” 

b. Revised section 22 43 00 #2.2.4  

“ .4 ‘SH-1’ - shower - built-on site: 

.1  AMERICAN STANDARD TU075500.002/RU101 'Colony PRO' shower valve, Water-Saving pressure Balance 

bath/Shower trim with double ceramic pressure Balance Cartridge, Polished chrome finish, Trim valve 

only, 1.75 GPM (6.6 LPM) maximum flowrate, Metal wall valve trim with RED/BLUE indicator ring, Metal 

lever handle, Pressure Balance, Includes integrated check valves, Diverting tub spout, For use with Flash™ 

rough valve Bodies, Cycles from in off" to in cold" to in hot", Double ceramic pressure Balance Cartridge, 

Ceramic balancing spool maintains constant output temperature in response to changes in relative hot 

and cold supply pressure, Hot limit safety stop. FLASH™, Cast brass construction, Shower valve, Pressure 

Balance rough valve body only, less trim, One-half" inlets and outlets, Universal inlets/outlets, With a 

pre-installed test cap with stainless steel retaining ring with flats 

.2  AMERICAN STANDARD 1660766.002 1.5gpm 3-function hand shower with pause feature, with 

888.053.002 - 79” metal shower hose, 8888.037.002 - Universal wall supply and 1662236.002 – 

Commercial 36” slide grab bar with chrome plated hand shower holder. 

.3  WATTS #fd-100-a floor drain, epoxy coated cast iron body, anchor flange, reversible clamping collar with 

primary and secondary weepholes, 125 mm (5") nickel bronze adjustable strainer, 51 mm (2") outlet size. 

provide floor drain at entrance to shower and built-up floor. 

.4  Provide 'p' trap, same material as the connecting pipe drain.” 

c. Added section 22 43 00 #2.2.6 and #2.2.7 

“.6 ‘U-1’ - urinal - wall hung - vitreous china - manual (exposed) flush valve: 

.1 Zurn z5758.207.00 “the retofit pint”, eco vantage, ultra low consumption unrinal, wall hung for flush 

valve, vitreous china, 0.5 lpf (1/8 gpf) 19 mm (3/4") top spud, 2” i.p.s. outlet flange, vandal resistant 

outlet steainer. 

.2 Sloan #186-0.125-cp-sg royal flush valve unit, c.p. low consumption, 1.9 lpf (0.5 gpf) factory set flow, 

quiet action permex diaphragm type with non-hold open feature, triple seal handle, dual filtered by-

pass, high pressure vacuum breaker, oscillating lever handle, v.p. smooth design stop cap on back-

check angle stop. 

.3 Watts #co-380-rd wall access cover, cast iron body ferrule, threaded brass countersunk cleanout plug, 

vandal proof stainless steel screw, 125 mm (5") stainless steel cover. 

.4 Watt ca-321 floor mounted urinal carrier with bearing plate, epoxy coated, heavy gauge steel offset 

uprights with welded feet, universal steel hangar support plate and bottom bearing plate with integral 

mounting brackets, and plated hardware. 

.7 'IPAC' - handwash sink - electronic hands free operation 

.1 American standard icu basin #9118.111 complete sink package, vitreous china with everclean 

antimicrobial surface which inhibits the growth of stain and odor causing bacteria mold and mildew, 

sealed overflow, 65 mm (2-9/16") dia. Faucet perch, back of sink 93 mm (3-11/16") higher than faucet 
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perch, offset grid drain included, integrated mounting brackets, p-trap with saniguard coating 

provided. Csa 125 compliant. 

.2 American standard selectronic; #605b.193 electronic 'no-touch' - plug-in faucet, chrome plated brass, 

5.7 lpm (1.5 gpm) pressure compensating, laminar flow device in base of spout, 127 mm (5") rigid 

gooseneck spout, infrared sensor, below deck solenoid valve with serviceable strainer filter, module 

control assembly with splash-proof junction box and mounting kit, below deck. Provide low voltage 

transformer as required. 

.3 American standard #605xtmv1070; point of use thermostatic water mixing valve, bronze body, 

temperature adjustment by using a hex wrench, 10 mm (3/8") inlets compression fittings with 

stainless steel 508 mm (20") flexible hoses and 13 mm (1/2") mnpt outlet connection, built-in checks, 

housed in 127 mm x 86 mm x 81 mm (5" x 3-3/8" x 3-3/16") enclosure. Set valve temperature at 46°c 

(114.8°f). Provide tee, adaptors and flex. Copper tubing to suit installation.  

.4 Mcguire #lfh165lkn3; chrome plated polished brass faucet supplies, heavy duty angle stops, 10 mm 

(3/8") inlet x 76 mm (3") long rigid horizontal nipples, v.p. loose keys, escutcheons and flexible copper 

riser.  

.5 Watts carrier; #ca-311 carrier, mounted on concrete floor, universal steel hangar support plates with 

integral mounting brackets, heavy gauge epoxy coated steel uprights with welded feet, plated 

hardware.” 

 

Quasar Consulting Group 
 
 
 
 
 
Lai Shun Man, P.Eng. 
Mechanical Engineer 



NEW WORK NOTES:
NEW Ø75 SANITARY PIPING DOWN FROM FLOOR ABOVE, RUN IN CEILING SPACE
AND CONNECT TO EXISTING SANITARY STACK. CONTRACTOR TO CONFIRM EXACT
LOCATIN ON SITE.
NEW FLOOR DRAIN DOWN FROM FLOOR ABOVE C/W VENTING. CONTRACTOR TO
CONFIRM EXACT EXISTING VENTING LOCATION IN THE AREA.
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GENERAL NOTES
1. CONTRACTOR TO FIELD LOCATE ALL EXISTING SERVICES

THAT ARE REQUIRED FOR THIS PROJECT.

2. ALL MECHANICAL SERVICES HAVE NOT BEEN SHOWN FOR
CLARITY.

3. PROVIDE VENTING TO ALL FIXTURES ACCORDING TO OBC
AND LOCAL JURISDICTIONAL CODES. CONNECT TO
NEAREST PLUMBING VENT MAIN. CONTRACTOR TO
CONFIRM ON SITE.

4. PROVIDE SHUTOFF VALVES ON ALL SERVICES TO FIXTURES.

5. GENERAL CONTRACTOR TO SCAN AND CORE FOR NEW
PLUMBING LINES THROUGH FLOORS AS REQUIRED.
COORDINATE WITH FACILITIES AND ALL DISCIPLINES.

6. REFER TO ARCHITECTURAL PHASING PLAN FOR PHASING.
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NEW WORK NOTES:

Ø12 DCW, Ø12 DHW CONNECT TO NEW 'SH-1'.

Ø25 DCW AND Ø75 SAN C/W VENTING CONNECT TO NEW 'WC-1' / 'WC-2'.

Ø12 DCW, Ø12 DHW AND Ø38 SAN C/W VENTING CONNECT TO NEW 'L-1'.

CONNECT VENTING FROM NEW FIXTURES TO EXISTING IN THIS AREA.
CONTRACTOR TO CONFIRM EXACT EXISTING VENTING LOCATION ON SITE.
Ø12 DCW, Ø12 DHW AND Ø38 SAN C/W VENTING CONNECT TO NEW 'S-1'. Ø19 DCW
TO NEW WATER FILTER.
CONNECT NEW Ø50 DCW AND Ø12 DHW LINES C/W SHUT OFF VALVE TO EXISTING
Ø50 DCW AND Ø38 DHW LINES. MODIFY AND EXTEND EXISTING PIPING AS
REQUIRED TO MAKE FULL CONNECTION.

1

2

3

4

5

6

GENERAL NOTES
1. CONTRACTOR TO FIELD LOCATE ALL EXISTING SERVICES

THAT ARE REQUIRED FOR THIS PROJECT.

2. ALL MECHANICAL SERVICES HAVE NOT BEEN SHOWN FOR
CLARITY.

3. PROVIDE VENTING TO ALL FIXTURES ACCORDING TO OBC
AND LOCAL JURISDICTIONAL CODES. CONNECT TO
NEAREST PLUMBING VENT MAIN. CONTRACTOR TO
CONFIRM ON SITE.

4. PROVIDE SHUTOFF VALVES ON ALL SERVICES TO FIXTURES.

5. GENERAL CONTRACTOR TO SCAN AND CORE FOR NEW
PLUMBING LINES THROUGH FLOORS AS REQUIRED.
COORDINATE WITH FACILITIES AND ALL DISCIPLINES.

6. CONTRACTOR TO CARRY FIRE SEAL ON ALL EXISTING
SERVICES THROUGH NEW FIRE RATED WALL.

7. REFER TO ARCHITECTURAL PHASING PLAN FOR PHASING.
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DEMOLITION NOTES:
DEMOLISH EXISTING DIFFUSER / GRILLE. CUT BACK / CAP OFF EXISTING
DUCTWORK AS SHOWN, PREPARE EXISTING DUCTWORK FOR RECONNECTION.
REMOVE EXITING INDUCTION UNIT. DEMOLISH EXISTING CONTROL VALVE.
PREPARE EXISTING DUCTWORK AND PIPING FOR RECONNECTION. RETURN UNIT
BACK TO FACILITY.
DEMOLISH EXISTING THERMOSTAT. PREPARE EXISTING PNEUMATIC LINES FOR
RECONNECTION..
DEMOLISH EXISTING EXHAUST DUCT. PREPARE EXISTING DUCTWORK FOR
RECONNECTION.

EXISTING INDUCTION UNIT TO REMAIN. RELOCATE EXISTING THERMOSTAT.

RELOCATE EXISTING FIRE DAMPER. PREPARE EXISTING DUCTWORK FOR
RECONNECTION.
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GENERAL NOTES
1. CONTRACTOR TO FIELD LOCATE ALL EXISTING SERVICES

THAT ARE REQUIRED FOR THIS PROJECT.

2. ALL MECHANICAL SERVICES HAVE NOT BEEN SHOWN FOR
CLARITY.

3. CLEAN AND VACUUM ALL EXISTING GRILLES IN AREA OF
WORK

4. ALL AIR FLOWS IN L/s

5. PROVIDE BALANCING DAMPERS IN DUCTWORK WHERE
REQUIRED FOR AIR BALANCING

6. REFER TO ARCHITECTURAL PHASING PLAN FOR PHASING.
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NEW WORK NOTES:
INSTALL NEW DIFFUSER / GRILLE AND CONNECT TO EXISTING C/W BALANCING
DAMPER. MODIFY AND EXTEND EXISTING DUCTWORK AS REQUIRED TO MAKE
FULL CONNECTION.

INSTALL NEW EXHAUST GRILLE C/W BALANCING DAMPER.

REBALANCE EXISTING FAN COIL TO AIR FLOW SHOWN.

INSTALL NEW FIRE DAMPER. MODIFY EXISTING DUCTWORK TO MAKE FULL
CONNECTION. CONTRACTOR TO CONFIRM EXACT SIZE ON SITE.

NEW THERMOSTAT CONNECT TO NEW CONTROL VALVE FOR INDUCTION UNIT.

INSTALL NEW INDUCTION UNIT C/W IRIS DAMPER. CONNECT TO EXISTING
DUCTWORK AND HEATING PIPING C/W CONTROL VALVE WITH PNEUMATIC
THERMOSTAT. CONTRACTOR TO CONFIRM EXACT SIZE AND LOCATION ON SITE.
MODIFY AND EXTEND EXISTING DUCTWORK AS REQUIRED TO MAKE FULL
CONNECTION.

NOT USED

REPLACE EXISTING DUCTWORK WITH NEW. MODIFY AND EXTEND EXISTING
DUCTWORK TO MAKE FULL CONNECTION.
REINSTALL EXISTING FIRE DAMPER TO SUIT NEW WALL. MODIFY EXISTING
DUCTWORK AS REQUIRED TO MAKE FULL CONNECTION.
RELOCATE EXISTING THERMOSTAT AS SHOWN. PROVIDE ADDITIONAL TUBE TO
MAKE FULL CONNECTION.
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GENERAL NOTES
1. CONTRACTOR TO FIELD LOCATE ALL EXISTING SERVICES

THAT ARE REQUIRED FOR THIS PROJECT.

2. ALL MECHANICAL SERVICES HAVE NOT BEEN SHOWN FOR
CLARITY.

3. CLEAN AND VACUUM ALL EXISTING GRILLES IN AREA OF
WORK

4. ALL AIR FLOWS IN L/s

5. PROVIDE BALANCING DAMPERS IN DUCTWORK WHERE
REQUIRED FOR AIR BALANCING

6. CONTRACTOR TO CARRY FIRE SEAL ON ALL EXISTING
SERVICES THROUGH NEW FIRE RATED WALL.

7. REFER TO ARCHITECTURAL PHASING PLAN FOR PHASING.
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DEMOLITION NOTES:
DEMOLISH EXISTING SPRINKLER HEAD. PREPARE EXISTING SPRINKLER PIPING
FOR RECONNECTION.

1

GENERAL NOTES
1. CONTRACTOR TO FIELD LOCATE ALL EXISTING SERVICES

THAT ARE REQUIRED FOR THIS PROJECT.

2. ALL MECHANICAL SERVICES HAVE NOT BEEN SHOWN FOR
CLARITY.

3. COORDINATE ALL SHUTDOWNS FOR SPRINKLER AND FIRE
LINES WITH FACILITIES PRIOR TO ANY WORK BEING
COMPLETED.

4. REFER TO ARCHITECTURAL PHASING PLAN FOR PHASING.
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SCHEDULE OF GRILLES & DIFFUSERS

TYPE

B

NOTES:

SERVICE

CEILING RETURN/EXHAUST

MODEL NO.

EH PRICE 530

MODEL SIZE
(MM)

AS NOTED

VOLUME
CONTROL

YES

FINISH

B12

REMARKS

1, 2, 3, 4

1. ALL DIFFUSER AND GRILLE FRAMES SHALL SUIT CEILING CONSTRUCTION.
2. ALL DAMPERS SHALL BE THE SAME MATERIAL AS THE DIFFUSER OR GRILLE.
3. REFER TO ARCHITECT'S DRAWINGS FOR CEILING CONSTRUCTION.
4. GRILLE, DIFFUSER AND LOUVER COLOUR TO SUIT ARCHITECTURAL DIRECTION.

A CEILING SUPPLY EH PRICE SCDA AS NOTED YES B12 1, 2, 3, 4

DIFFUSER AND FLEXIBLE CONNECTION TO DUCT DETAIL4
M401 N.T.S.

BRANCH DUCT

TYPICAL DIFFUSER OR
REGISTER IN LAY-IN CEILING

CEILING

SHEET METAL
SADDLE

300 mm [12"]

CONICAL OUTLET

THERMAL INSULATION
SEE SPECIFICATIONS

VOLUME DAMPER
W/LOCKING QUAD

SEE SPECIFICATIONS FOR
CLAMPS AND SEALANT (TYP.)

RIGID DUCT (LENGTH VARIES)

SUPPORT SADDLE
FROM STRUCTURE

FLEXIBLE DUCT SIZE
SAME AS DIFFUSER
INLET:1500 mm (5'-0")
MAX. LENGTH

TO SUIT
LENGTH
PROVIDE

TO SUIT
LENGTH
PROVIDE

40 PIPING, TYPICAL
25 (1") BLACK STEEL SCHEDULE

SUSPENDED CEILING

NOTES:

1" X 1/2" PIPE REDUCING COUPLING

EXISTING/NEW SPRINKLER
BRANCH LINE

1. ADJUST SPRINKLER DROPS AS NECESSARY TO CLEAR OBSTRUCTIONS SUCH AS CEILING "T" BAR
SUSPENSION SYSTEM, LIGHT FIXTURES, ETC. PROVIDE PIPE HANGER IF HORIZONTAL OFFSET
LENGTH EXCEEDS 600mm (24 INCHES).

PROVIDE OR RELOCATE SPRINKLER
HEAD AS NOTED ON DRAWINGS
(SPRINKLER HEAD TYPE PER FIRE
PROTECTION DRAWING AND
SPECIFICATIONS)
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DUCTWORK CONNECTOR.
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FIRE DAMPER INSTALLATION
N.T.S.

INDUCTION UNIT
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RUN OUT HWR/HWS
PIPING TO OTHER UNITS.

Ø150 S/A DUCT TO
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PRESSURE RATED  Ø100 S/A
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THERMOSTAT

ISOLATION
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WITHIN
SHAFT
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TYPICAL INDUCTION UNIT INSTALLATION DETAIL
N.T.S.

INDUCTION UNIT SCHEDULE

UNIT TAG

BASIS OF DESIGN CAPACITY AIR CHARACTERISTICS FLUID CHARACTERISTICS

ROWS REMARKS
MANUFACTURER MODEL TOTAL

(MBH)
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EXECUTIVE SUMMARY 

 

Safetech Environmental Limited was retained by Scarborough and Rouge Hospital – 

Centenary Site to conduct a reassessment of previously identified asbestos-containing 

materials and asbestos database update for the facility located at 2867 Ellesmere Road, 

Toronto, Ontario. The original asbestos survey was conducted in 2009 and since that time 

numerous abatement projects and project specific investigations that included additional 

asbestos bulk sampling have been conducted. All of this information has been included 

in this reassessment and update.  

 

The objective of this reassessment was to determine whether the conditions of previously 

identified friable and non-friable asbestos-containing materials have changed including 

condition, accessibility and action ratings as well as to update the existing asbestos 

database to reflect current conditions. This assessment meets the requirements of 

Section 8 of Ontario Regulation 278/05 "Regulation Respecting Asbestos on Construction 

Project and in Building Repair Operations".  Results of the survey are summarized below: 

 

• Friable Asbestos-Containing Materials (ACM) - friable asbestos-containing 

materials are present within the facility in the form of sprayed fireproofing, 

sprayed fireproofing debris, mechanical system insulation and mechanical 

system insulation debris. For renovation and/or demolition projects, removal of 

asbestos-containing materials must be conducted in accordance with Ontario 

Regulation 278/05, Designated Substance – Asbestos on Construction Projects 

and in Buildings and Repair Operations - made under the Occupational Health 

and Safety Act. Asbestos-containing waste must be handled and disposed of 

according to Ministry of Environment, Regulation 347 for disposal of hazardous 

waste. 
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• Non-Friable Asbestos-Containing Materials (ACM) - non-friable asbestos-

containing materials are present within the facility in the form of vinyl asbestos 

floor tiles and transite board. For renovation and/or demolition projects, removal 

of asbestos-containing materials must be conducted in accordance with Ontario 

Regulation 278/05, Designated Substance – Asbestos on Construction Projects 

and in Buildings and Repair Operations - made under the Occupational Health 

and Safety Act. Asbestos-containing waste must be handled and disposed of 

according to Ministry of Environment, Regulation 347 for disposal of hazardous 

waste. 

 

• Asbestos Management Plan (AMP) - since the last reassessment of asbestos-

containing materials and asbestos database update; numerous activities have 

been conducted at SRH-Centenary. These included asbestos abatement 

projects, project specific asbestos assessment investigations and the 

collection/analysis of asbestos bulk samples. All of this information has been 

incorporated in the 2018 reassessment and the asbestos database have been 

updated to reflect current conditions.  

 

This executive summary must be reviewed with the main survey report. 

 
Safetech Environmental Limited 
 

 
Anthony J. Fiume, BA 
Project Coordinator 

 



 

Safetech Project No. S1230014 Reassessment of Asbestos – Containing Materials  
Scarborough and Rouge Hospital – Centenary Site 

2867 Ellesmere Road, Toronto, Ontario 

Page 1 

 

July 17, 2023 
 
Scarborough and Rouge Hospital -Centenary 
2867 Ellesmere Road 
Toronto, Ontario  
M1E 4B9 
 
Attn: Mr. Leon Ramkumar 
        Facilities Supervisor 
   
Re: Reassessment of Asbestos – Containing Materials  
 Scarborough and Rouge Hospital – Centenary Site 
 2867 Ellesmere Road, Toronto, Ontario 

1.0 BACKGROUND 

Safetech Environmental Limited (Safetech) performed a reassessment of previously 
identified asbestos-containing materials (ACM) at Scarborough and Rouge Hospital 
(Centenary Site) located at 2867 Ellesmere Road, Toronto, Ontario. Annual updates are 
a mandatory requirement of Ontario Regulation 278/05, “Designated Substance – 
Asbestos on Construction Projects and in Buildings and Repair Operations” (O.Reg. 
278/05 s.8).  

 
The objective of our assessment was to determine the presence and condition of 
previously identified (ACM) within the facility.  Accessible patient care areas, hallways, 
mechanical rooms, office suites, lobbies, retail areas, stairwells, common areas, and 
corridors were inspected as indicated on provided drawings. Not all areas were 
accessible during our reassessment as they were occupied at the time of site visits or 
access could not be provided. 
 
This report summarizes results of our on-site assessment, laboratory analytical results 
from previous assessments between circa 2021-2023 and recommendations based on 
our findings. 

2.0 HISTORY OF ASBESTOS 

Asbestos-containing materials were used widely throughout Canada and other countries 
of the world during the 1900’s. This naturally occurring mineral was used in building 
construction for its thermal properties, high tensile strength, low electrical conductivity 
and its ability to withstand chemical breakdown. This fibrous material when inhaled over 
a long period of time can lead to adverse health effects such as asbestosis, lung cancer 
and mesothelioma. Building materials with bound asbestos or asbestos that is in good 
condition pose little danger of releasing airborne fibres unless physically damaged 
(drilled, cut, sawn, ground or sanded).  
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An important factor when assessing the potential hazard associated with asbestos is its 
degree of friability. Ontario Regulation 278/05, “Designated Substance – Asbestos on 
Construction Projects and in Buildings and Repair Operations” as made under the 
Occupational Health & Safety Act defines friability as “material that when dry can be 
crumbled, pulverized or powdered by hand pressure and includes such material that is 
crumbled pulverized or powdered”.  

 
Friable asbestos-containing materials have been banned from use in Ontario. The most 
common types of friable ACM include sprayed fireproofing and sprayed thermal insulation 
(ceased use circa 1973), sprayed acoustic texture coat finishes - stucco (ceased use circa 
1982), and mechanical thermal system insulation (TSI) (ceased use circa 1981). 
 
Non-friable ACM include vinyl floor tile - VAT (ceased use circa 1982), vinyl sheet flooring 
– VSF (ceased use circa 1982), floor adhesives (ceased use circa 1992), acoustic ceiling 
tile (ceased use circa 1982), plaster finishes (ceased use circa 1960’s), drywall joint 
compound (ceased use circa 1980), roofing materials (ceased use circa 1991), and 
asbestos cement sheeting, piping, and gasketing material that may still be in use today.  

3.0 REGULATIONS FOR ASBESTOS IN BUILDING MATERIALS 

Management of asbestos-containing materials in buildings is regulated under O.Reg. 
278/05 made under the Occupational Health and Safety Act.  Under this regulation an 
asbestos-containing material is defined as a material that contains 0.5 percent or more 
asbestos by dry weight.  If materials are determined to be asbestos-containing this 
regulation requires that specific procedures are followed for ongoing management of 
these materials in buildings.  This includes requirements such as – but not limited to – 
preparing and maintaining a record of the location and type (i.e. friable and non-friable) 
of asbestos-containing materials within the facility. This record is also required to be 
updated at least once in each 12 month period. 

 
Specific procedures are also required to be followed during renovation or demolition 
projects that have the potential to disturb asbestos-containing materials. Specific 
procedures followed (i.e. Type 1, Type 2 or Type 3 operations) depends primarily on the 
type of asbestos present, the friability of the material, and quantity of material present.  
 
For determining whether a material is considered asbestos-containing O.Reg. 278/05 
outlines specific requirements for the collection of bulk samples of homogenous building 
materials. This includes the collection of a minimum number of samples for thermal 
system insulation, surfacing material and miscellaneous materials. In order for a building 
material to be deemed asbestos-containing only one of the samples analyzed within the 
sample set needs to contain 0.5% percent or more asbestos by dry weight. Therefore, if 
one sample in a sample set comes back positive the entire area of homogeneous material 
would then be deemed to be asbestos-containing. Table 1 outlines these bulk sample 
requirements. 
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TABLE 1 

Ontario Regulation 278/05 Bulk Sample Requirements 

 
Management of asbestos waste is governed by Regulation 347, General Waste 
Management, made under the Environmental Protection Act.  Section 17 of this regulation 
sets out requirements for proper handling, transportation and disposal of asbestos waste 
to prevent it from becoming airborne. 

4.0  METHODOLOGY 

4.1 Accessible Areas 

Destructive testing including that of fire door cores and roofing felts was not performed 
during this investigation. Locations of identified ACM have been detailed in this report 
where access was readily available. Inaccessible areas such as above solid 
drywall/plaster ceilings, within walls, enclosed mechanical shafts, enclosed bulkheads 
and pipe chases were not investigated. However, details regarding the possible presence 
of ACM were provided on a case by case basis.  
 
For accessible false ceiling, Safetech utilized a portable enclosure to ensure all field work 
was conducted in accordance RVHS – Centenary Infection Control Program.    

4.2 Boilers and Other Mechanical Equipment 

Boilers, vessels, kilns, sterilizers, chillers, tanks and other mechanical systems were not 
dissembled or demolished to determine the presence of asbestos within refractory brick, 
gaskets and other internal liners. Boilers were often constructed with asbestos insulations 
between the refractory brick and outer steel layer. Any work that will involve the demolition 
or replacement of these systems should be further investigated using destructive testing 
techniques prior to the commencement of such projects.  

Item Type of Material 
Size of Area of 
Homogenous 

Material 

Minimum Number of Bulk 
Material Samples to be 

Collected 

1 

Surfacing material including without 
limitation material that is applied to 
surfaces by spraying, trowelling or 

otherwise, such as acoustical plaster on 
ceilings and fireproofing materials on 

structural members 

<90m² 3 

>90m² to <450m² 5 

>450m² 7 

2 
Thermal system insulation, except as 

described in item 3 
Any Size 3 

3 Thermal Insulation Patch 
< 2 linear metres 

or 0.5m² 
1 

4 Other Material Any Size 3 
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4.3 Non-Friable Materials 

Some non-friable materials were not bulk sampled for asbestos content. For example, 
Transite pipe cannot be tested without compromising the integrity of the active pipe. 
Conclusions and recommendations regarding the presence of asbestos within identified 
non-friable materials were based on the past experience of the investigator.  

4.4 General Note Regarding Investigation 

Please be advised that Safetech has made every effort to investigate all areas within the 
building where ACM have been identified. However, in some cases, ACM not identified 
on floor plans, room-by-room sheets, and/or architectural drawings may not have been 
included. Safetech should be contacted if this is determined to ensure that the survey is 
complete. In addition, if renovations or demolition is contemplated, a thorough 
reassessment must be conducted with destructive testing to ensure all ACM’s are 
identified. The reassessment should be performed prior to the commencement of 
construction activity. 

5.0  ASSESSMENT OF ASBESTOS-CONTAINING MATERIALS 

5.1 Accessibility Rating 

Accessibility, Condition and Action (Priority) ratings for individual items, or defined areas 
were developed by SEL to determine remedial action plans specific to the facility’s needs. 
The rating criteria for each of these items is further detailed below. 

 
Accessibility has been assessed as: (A) Accessible to all non-maintenance occupants of 
the building; (B) Accessible to maintenance staff without a ladder; (C) Accessible to 
maintenance staff with a ladder and exposed to view without moving a building 
component; (D) Accessible to maintenance staff with a ladder and concealed from view 
due to a building component; (E) Not accessible without demolition or removal of fixed 
building components or building systems. 

5.2 Condition Rating 

I. Sprayed Applied Fireproofing, Insulation and Texture Finishes 
 
To evaluate the condition of asbestos-containing surfacing materials such as fireproofing, 
non-mechanical thermal insulation, and texture finishes the following criteria was applied: 
 
Good condition would indicate the following: 
 
Surface of material shows no significant signs of damage, deterioration, or delamination. 
Up to 1 percent visible damage to surface is allowed. Evaluation of sprayed materials 
requires the surveyor to be familiar with the typical irregular surface texture as installed. 
GOOD condition includes unencapsulated or unpainted fireproofing or texture finishes, 
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where no delamination or damage is observed, and encapsulated fireproofing or texture 
finishes where the encapsulation has been applied after the damage or fallout occurred. 
 
Fair condition rating is not utilized in the evaluation of the fireproofing, non-mechanical 
insulation, or texture coat finishes. These materials are only classified as in Good or Poor 
condition. 
  
Poor condition would indicate the following: 
 
Sprayed materials show signs of damage, delamination, or deterioration. More than 1% 
damage to surface of ACM spray. 
 
In observation areas where damage exists in isolated locations, both GOOD and POOR 
condition may be applicable.  
 
II. Mechanical Insulation 
 
The evaluation of the condition of mechanical insulation (on boilers, breeching, ductwork, 
piping, tanks, equipment, etc.) utilizes the following criteria: 
 
Good condition would indicate the following: 
 
Insulation is completely covered in jacketing and exhibits no evidence of damage or 
deterioration. No insulation is exposed. Includes conditions where jacketing has minor 
damage (i.e. scuffs or stains), but the jacketing is not penetrated. 
 
Fair condition would indicate the following: 
 
Minor penetrating damage to jacketed insulation (cuts, tears, nicks, deterioration or 
delamination) or undamaged insulation that had never been jacketed. Insulation is 
exposed but not showing surface disintegration. The extent of missing insulation ranges 
from minor to none. Damage can be repaired. 
 
Poor condition would indicate the following: 
 
Original insulation jacket is missing, damaged, deteriorated, or delaminated. Insulation is 
exposed and significant areas have been dislodged. Damage cannot be readily repaired. 
 
III. Non-friable and Potential Friable Materials 
 
The condition of non-friable or potentially friable ACM, such as plaster finishes, drywall 
compound, ceiling tiles, asbestos cement products, vinyl asbestos tile and asbestos 
paper backed vinyl sheet flooring, which have the potential to become friable when 
handled is evaluated as follows: 
 
Good condition would indicate the following: 
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No significant damage. Material may be cracked or broken but is stable and not likely to 
become friable upon casual contact. If there is no friable DEBRIS present, the condition 
is rated as GOOD. 
 
Fair condition rating is not utilized in the evaluation of the condition of non-friable and 
potentially friable materials. These materials are only classified as in Good or Poor 
condition. 
 
Poor condition would indicate the following: 
 
Material is severely damaged. Loose DEBRIS is present or binder has disintegrated to 
the point where the material has become friable. 
 
IV. Evaluation of Asbestos-Containing Debris 
 
The presence of fallen debris must be noted separately from the presumed asbestos-
containing source material. Debris is always considered to be in POOR condition. 

5.3 Quantity 

For each CONDITION, the approximate QUANTITY and the units of measure related to 
the QUANTITY (i.e.: linear feet (LF), square feet (SF) or each (EACH) as appropriate to 
the ITEM) has been recorded where applicable. 

 

5.4 Action Rating 

Recommended ACTION for compliance and for management of the ACM has been 
provided for each CONDITION and for each COMPONENT. Recommendations have 
been classified under the following 8 ACTIONS: 

 

Action 1: 
Action dealing with the immediate cleanup of fallen ACM likely to be 
disturbed. 

Action 2: 
Action dealing with the need to use Type 2 asbestos procedures to enter 
an area (other than a ceiling space). 

Action 3: 
Action dealing with performing asbestos removal for compliance with 
regulations. 

Action 4: 
Action dealing with Type 2 asbestos procedures for ceiling entry where 
friable ACM debris is present on the top side of a ceiling system. 

Action 5: 
Action dealing with the removal of asbestos that goes beyond compliance 
requirements but simplifies the asbestos management. 

Action 6: Action dealing with the repair of asbestos. 

Action 7: Action dealing with ACM surveillance requirements of the regulation. 

Action 8: 
Action for dealing with material that may contain asbestos but was not 
conclusively identified in the survey. 
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6.0  RESULTS 

6.1 Sprayed Applied Fireproofing and Insulation 

New sprayed fireproofing has been applied to the majority of structural steel within 
hospital locations.  Through bulk sample analysis, it is apparent that friable asbestos-
containing amosite sprayed fireproofing debris and overspray still exists within the facility. 
All sprayed fireproofing within these locations is considered asbestos-containing until 
proven otherwise.  In addition, specific locations where the original asbestos-containing 
sprayed fireproofing still exists are present on the 15th, 12th, 10th, 6th, 3rd and 1st Floors, 
please refer to Appendix C, Room by room sheets for listing of asbestos-containing 
sprayed fireproofing. 
 
No sprayed fireproofing was observed in the Margaret Birch Wing floors (SE and SW 
portions of the quadrant). Due to the age of the portion of the building (constructed in 
1986) it is unlikely any asbestos-containing materials are present. Please refer to 
Appendix A for Bulk Sample Laboratory Results and Appendix C for exact locations and 
condition and action ratings. 

6.3 Thermal Systems Insulation (TSI) 

Friable asbestos-containing mechanical insulation and pipe insulation was noted on 
mechanical systems such as fan housing, ducts, tanks, heat exchangers, boilers, piping, 
valves, tees, elbows and other pipe fittings at various locations throughout the facility. 
Please refer to Appendix C, Room by Room Sheets, for listing of asbestos-containing 
mechanical insulations, along with prioritization of materials encountered, and sampling 
(if applicable).  

6.4 Architectural Finishes 

6.4.1    Sprayed Textured/Stucco Finishes 
 

No asbestos-containing architectural materials were observed in the tower or any of the 
Margaret Birch Wing floors (SE and SW portions of the quadrant). Due to the age of the 
portion of the building (constructed in 1986) it is unlikely any asbestos-containing 
materials are present. No other sprayed architectural (stucco) finishes were noted within 
the facility. Please refer to Appendix A for Bulk Sample Laboratory results and Appendix 
C for exact locations and condition and action ratings. 

 
6.4.2    Plaster Finishes 

 
Plaster throughout the facility was sampled and all found not to contain asbestos.  Please 
refer to asbestos bulk samples collected from the original assessment (2009) and project 
specific locations from 2021-2023. Please refer to Appendix A for Bulk Sample Laboratory 
results and Appendix C for exact locations and condition and action ratings. 
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6.5 Drywall Joint Compound 

Drywall joint compound present within the facility was sampled and found to not contain 
asbestos.  Please refer to asbestos bulk samples collected from the original assessment 
(2009) and project specific locations from 2021-2023. Please refer to Appendix A for Bulk 
Sample Laboratory results and Appendix C for exact locations and condition and action 
ratings. 

6.6 Ceiling Tiles 

No asbestos-containing ceiling tiles were noted in the facility.  Please refer to asbestos 
bulk samples collected from the original assessment (2009) and project specific locations 
from 2021-2023. Please refer to Appendix A for Bulk Sample Laboratory results and 
Appendix C for exact locations and condition and action ratings. 

6.7 Manufactured Products 

6.7.1    Vinyl Floor Tiles & Sheet Flooring   
 

During 2022, asbestos bulk samples of green and beige vinyl floor tiles were collected 
from the Hallway at Fire Hydrant Controls, Service Elevator #1/Corridor and the Hallway 
by Rooms 1078, 1226 and 1358 on the 1st floor. The green and beige vinyl floor tiles were 
found to contain chrysotile asbestos 2-3%. During our reassessment on June 1 and 2, 
2023, this material was observed to have been partially removed from the Hallway by 
Rooms 1226 and 1358 and Service Elevator #1/Corridor. Please refer to Appendix A for 
Bulk Sample Laboratory results and Appendix C for exact locations and condition and 
action ratings. 
 
Other bulk sampling of various types of vinyl sheet flooring and vinyl floor tiles were 
conducted during various site visits and found other sampled flooring not to be asbestos-
containing. Please refer to Appendix A for Bulk Sample Laboratory results and Appendix 
C for exact locations and condition and action ratings. 
 
6.7.2   Asbestos Cement Products 

 
Inspection of perimeter radiators on the 9th floor noted non-friable asbestos-containing 
transite insulation board in Good Condition, Accessibility D, Action 7.  In addition, suspect 
asbestos-containing transite products were noted as wall boards in the mechanical room.  
Samples were not taken of this building material. Transite materials were in good 
condition in all locations observed. 

 
Asbestos-containing tar parging was observed on the 15th floor mechanical room (refer 
to Sample #7 2005). This parging was used to seal spaces where wire protruded through 
the concrete floor. 
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6.7.3   Other Miscellaneous Manufactured Products 
 

No other miscellaneous manufactured products were noted within the facility. 

7.0 CONCLUSIONS & RECOMMENDATIONS 

During 2021, Scarborough and Rouge Hospital conducted an asbestos abatement of the 
lay-in ceiling tiles where asbestos-containing debris was present above in Corridor 453. 
(Safetech Project No.: 1-3210045). Safetech was contracted to provide inspection and 
air-monitoring services following abatement activities. 
 
During 2023, Scarborough and Rouge Hospital conducted an asbestos abatement of the 
green and beige vinyl floor tiles that were identified. During our reassessment on June 1 
and 2, 2023, this material was observed to have been partially removed from the Hallway 
by Rooms 1226 and 1358 and North Elevators (Safetech Project No.: 1-S1230022). 
Safetech was contracted to provide inspection and air-monitoring services following 
abatement activities. This abatement was observed to be on-going at the time of our 
asbestos reassessment survey. 
 
During 2023, Scarborough and Rouge Hospital conducted a removal/clean-up of 
asbestos-containing sprayed fireproofing debris within the ceiling space of the Second 
Floor operating Room No. 4 (Safetech Project No.: 1-S1230025). Safetech was 
contracted to provide inspection and air-monitoring services following abatement 
activities. 
 
During 2023, Scarborough and Rouge Hospital conducted a removal/clean-up of friable 
fire-stop parging, parging cement insulation on mechanical pipe fittings, presumed 
asbestos-containing debris of friable materials and vinyl floor tiles in Rooms 617, 618, 
721 and 722 (Safetech Project No.: 1-S1230026). Safetech was contracted to provide 
inspection and air-monitoring services following abatement activities. 

7.1 Friable Asbestos – Containing Materials 

“Friable” asbestos-containing materials (ACM) are present throughout this facility in the 
form of sprayed fireproofing, sprayed fireproofing debris, mechanical system insulation 
and mechanical insulation debris. The majority of friable ACM is located above contained 
ceilings and within mechanical spaces.  We recommend that Type 2 ceiling access 
procedures (O.Reg. 278/05 s. 12 (3) p. 1) be implemented whenever accessing ceiling 
spaces within the tower.    

 
Friable ACM noted to be in POOR to FAIR condition should be repaired and/or removed 
in accordance with O.Reg. 278/05.  Friable ACM in GOOD condition, or inaccessible 
material, can remain in place until major system upgrading, renovations, or maintenance 
occurs which could result in the disturbance of such material. ACM in good condition can 
be maintained in its current condition until such time that this material will be disturbed 
(ie: renovations or maintenance work). 
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Asbestos-containing pipe and fitting insulation in good condition that is easily accessible 
may be removed following Type 2 glove-bag removal procedures as outlined in O.Reg. 
278/05. Pipe and fitting insulation in poor or fair condition may have to be removed 
following Type 3 asbestos abatement procedures as outlined in O.Reg. 278/05. 

 
Current regulations require regular inspections, at least annually (recommended) and the 
record must be updated yearly of all areas identified as containing asbestos materials. 
Any damaged or exposed items noted should be repaired or removed under the Asbestos 
Management Plan’s Operations and Maintenance program. 

7.2 Non-Friable Asbestos – Containing Materials 

Non-friable asbestos-containing transite board and vinyl asbestos floor tiles exists within 
perimeter radiator units and is inaccessible.  However, this is not a major concern and 
can be addressed at the time of accessibility. Non-friable asbestos – containing tar 
parging was used within the 15th floor mechanical room to seal spaces where wire 
protruded through the concrete floor. 

7.3 General Recommendations 

Asbestos removal work should be performed by a competent and qualified asbestos 
abatement contractor. It is recommended that all asbestos related work be subjected to 
inspection and air monitoring to ensure building occupants are safe from exposure. 
 
Asbestos abatement work must be performed as outlined in Ontario Regulation 278/05. 
Asbestos-containing waste must be handled and disposed of according to Regulation 
347, “General – Waste Management”.  
 
Regulation 278/05 requires regular inspections, at least annually, of all areas identified 
as having asbestos-containing materials. Any damaged or exposed items noted should 
be repaired or removed under the Operations and Maintenance program of the building’s 
Asbestos Management Plan. 
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8.0 LIMITATIONS 

The information and recommendations detailed in this report were carried out by trained 
professional and technical staff in accordance with generally accepted environmental and 
industrial hygiene work practices and procedures. Recommendations provided in this 
report have been generated in accordance with current regulations, accepted industry 
guidelines and practices. These regulations, guidelines and practices are considered 
acceptable as of the date of this report. 
 
In preparation of this report, Safetech Environmental Limited (SEL) relied on information 
including testing services provided by independent laboratories. Except as expressly set 
out in this report, SEL has not made any independent verification of this information 
provided by independent entities. The collection of samples at the location noted was 
consistent with the scope of work agreed-upon with the person or entity to whom this 
report is addressed and the information obtained concerning prior site investigations. As 
conditions between samples may vary, the potential remains for the presence of unknown 
additional contaminants for which there were no known indicators. Conclusions are based 
on site conditions at the time of inspection and can only be extrapolated to an undefined 
limited area around inspected locations. The extent of the limited area depends on 
building construction and conditions. SEL cannot warrant against undiscovered 
environmental liabilities. If any information becomes available that differs from the findings 
in this report, we request that we be notified immediately to reassess the conclusions 
provided herein. 

 
This report has been prepared for the sole use of the person or entity to who it is 
addressed.  No other person or entity is entitled to use or rely upon this report without the 
express written consent of Safetech Environmental Limited and the person or entity to 
who it is addressed. Any use that a third party makes of this report, or any reliance based 
on conclusions and recommendations made, are the responsibility of such third parties.  
SEL accepts no responsibility for damages suffered by third parties as a result of actions 
based on this report. 
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                                                                  Laboratory Analysis Report 
To:    

 Peter Milosh EMC LAB REPORT NUMBER: A66595 No. of Phases Analyzed: 9 

 Safetech Environmental Ltd. Job/Project Name: Room 625, 2867 Ellesmere Rd Job No: 1-321028 

 50 Richmond Street, Unit 105, Suite 9 Analysis Method: Polarized Light Microscopy – EPA 600 Number of Samples: 9 

 Oshawa, Ontario Date Received: Mar 2/21 Date Analyzed: Mar 2/21 Date Reported:  Mar 3/21 

 L1G 7C7 Analyst: Joseph Woo, Analyst 
  Reviewed By: Malgorzata Sybydlo, Laboratory Manager  
 

 

Client’s 
Sample ID 

Lab 
Sample 

No. 
Description/Location Sample Appearance 

SAMPLE COMPONENTS (%) 

Asbestos Fibres 
Non-

asbestos 
Fibres 

Non-
fibrous 
Material 

01A A66595-1 Yellow mastic/room 625A Yellow, mastic ND  2 98 

01B A66595-2 Yellow mastic/room 625A Yellow, mastic ND  2 98 

01C A66595-3 Yellow mastic/room 625B Yellow, mastic ND  2 98 

02A A66595-45 Plaster/room 625A Off white, white and grey, joint 

compound and plaster 

ND   100 

02B A66595-55 Plaster/room 625B White and grey, plaster ND   100 

02C A66595-65 Plaster/room 625B White and grey, plaster ND   100 

03A A66595-7 Drywall joint compound/room 625A Off white, joint compound ND   100 

03B A66595-8 Drywall joint compound/room 625 Off white, joint compound ND   100 

03C A66595-9 Drywall joint compound/room 625B Off white, joint compound ND   100 

Note:   
1. Bulk samples are analyzed using Polarized Light Microscopy (PLM) and dispersion staining techniques. The analytical procedures are in accordance with EPA 600/R-93/116 method. 
2. The results are only related to the samples analyzed. ND = None Detected (no asbestos fibres were observed), NA = Not Analyzed (analysis stopped due to a previous positive result). 

3. This report may not be reproduced, except in full without the written approval of EMC Scientific Inc.  This report may not be used by the client to claim product endorsement by NVLAP or any other agency  

    of the U.S. Government. 
4. The Ontario Regulatory Threshold for asbestos is 0.5%. The limit of quantification (LOQ) is 0.5%. 

5. This sample has been reported as a composite, as requested.  
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                                                                  Laboratory Analysis Report 
To:    
 Richard Batista EMC LAB REPORT NUMBER: A67426 No. of Phases Analyzed: 18 
 Safetech Environmental Ltd. Job/Project Name: Room 625, 2867 Ellesmere Road, Toronto ON Job No: 3210128 
 3045 Southcreek Road, Unit 14 Analysis Method: Polarized Light Microscopy – EPA 600 Number of Samples: 6 
 Mississauga, Ontario Date Received: Mar 25/21 Date Analyzed: Mar 25/21 Date Reported: Mar 25/21 
 L4X 2X7 Analyst: Jayoda Perera, Analyst 
  Reviewed By: Fajun Chen, Ph.D., Laboratory Director  
 
 

Client’s 
Sample ID 

Lab 
Sample 

No. 
Description/Location Sample Appearance 

SAMPLE COMPONENTS (%) 

Asbestos Fibres 
Non-

asbestos 
Fibres 

Non-
fibrous 

Material 

04A A67426-1 Vinyl flooring + mastic / room 625 3 Phases: 
a) Beige, vinyl flooring 
b) Black, vinyl backing 
c) Yellow, mastic 

 
ND 
ND 
ND 

  
10 
60 

 
90 
40 

100 
04B A67426-2 Vinyl flooring + mastic / room 625 3 Phases: 

a) Beige, vinyl flooring 
b) Black, vinyl backing 
c) Yellow, mastic 

 
ND 
ND 
ND 

  
10 
60 

 
90 
40 

100 
04C A67426-3 Vinyl flooring + mastic / room 625 3 Phases: 

a) Beige, vinyl flooring 
b) Black, vinyl backing 
c) Yellow, mastic 

 
ND 
ND 
ND 

  
10 
60 

 
90 
40 

100 
05A A67426-4 Carpet baseboard backing / room 625 3 Phases: 

a) Black, vinyl flooring 
b) Yellow, mastic 
c) Brown, mastic 

 
ND 
ND 
ND 

   
100 
100 
100 

05B A67426-5 Carpet baseboard backing / room 625 3 Phases: 
a) Black, vinyl flooring 
b) Yellow, mastic 
c) Brown, mastic 

 
ND 
ND 
ND 

   
100 
100 
100 

05C A67426-6 Carpet baseboard backing / room 625 3 Phases: 
a) Black, vinyl flooring 

 
ND 

   
100 
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                                                                                   Laboratory Analysis Report 
 
EMC LAB REPORT NUMBER: A67426 
Client’s Job/Project Name/No.: 3210128 
Analyst: Jayoda Perera, Analyst 
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Client’s 
Sample ID 

Lab 
Sample 

No. 
Description/Location Sample Appearance 

SAMPLE COMPONENTS (%) 

Asbestos Fibres 
Non-

asbestos 
Fibres 

Non-
fibrous 

Material 

b) Yellow, mastic 
c) Brown, mastic 

ND 
ND 

100 
100 

Note:   
1. Bulk samples are analyzed using Polarized Light Microscopy (PLM) and dispersion staining techniques. The analytical procedures are in accordance with EPA 600/R-93/116 method. 
2. The results are only related to the samples analyzed. ND = None Detected (no asbestos fibres were observed), NA = Not Analyzed (analysis stopped due to a previous positive result). 
3. This report may not be reproduced, except in full without the written approval of EMC Scientific Inc.  This report may not be used by the client to claim product endorsement by NVLAP or any other agency  
    of the U.S. Government. 
4. The Ontario Regulatory Threshold for asbestos is 0.5%. The limit of quantification (LOQ) is 0.5%. 
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                                                                  Laboratory Analysis Report 
To:    

 Richard Batista EMC LAB REPORT NUMBER: A73496r* No. of Phases Analyzed: 18 

 Safetech Environmental Ltd. Job/Project Name: 2867 Ellesmere Road, Scarborough Job No: 3210806 

 3045 Southcreek Road, Unit 14 Analysis Method: Polarized Light Microscopy – EPA 600 Number of Samples: 6 

 Mississauga, Ontario Date Received:  Oct 15/21 Date Analyzed: Oct 15/21 Date Reported: Oct 15/21 

 L4X 2X7 Analyst: Chengming Li 
  Reviewed By: Malgorzata Sybydlo, Laboratory Manager  
 

 

Client’s 
Sample ID 

Lab 
Sample 

No. 
Description/Location Sample Appearance 

SAMPLE COMPONENTS (%) 

Asbestos Fibres 
Non-

asbestos 
Fibres 

Non-
fibrous 
Material 

01A A73496-1 Off white vinyl sheet flooring/ Main 

floor lobby work area 

3 Phases: 

a) Off white, vinyl flooring 

b) Grey, vinyl backing 

c) Yellow, mastic 

 

ND 

ND 

ND 

  

 

60 

 

 

100 

40 

100 

01B A73496-2 Off white vinyl sheet flooring/ Main 

floor lobby work area 

3 Phases: 

a) Off white, vinyl flooring 

b) Grey, vinyl backing 

c) Yellow, mastic 

 

ND 

ND 

ND 

  

 

60 

 

 

100 

40 

100 

01C A73496-3 Off white vinyl sheet flooring/ Main 

floor lobby work area 

3 Phases: 

a) Off white, vinyl flooring 

b) Grey, vinyl backing 

c) Yellow, mastic 

 

ND 

ND 

ND 

  

 

60 

 

 

100 

40 

100 

02A A73496-4 Yellow vinyl sheet flooring/ Main 

floor lobby work area 

3 Phases:  

a) Yellow, vinyl flooring 

b) Black, vinyl backing 

c) Brown, mastic 

 

ND 

ND 

ND 

  

10 

60 

 

90 

40 

100 

02B A73496-5 Yellow vinyl sheet flooring/ Main 

floor lobby work area 

3 Phases:  

a) Yellow, vinyl flooring 

b) Black, vinyl backing 

c) Brown, mastic 

 

ND 

ND 

ND 

  

10 

60 

 

90 

40 

100 
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EMC LAB REPORT NUMBER: A73496r* 
Client’s Job/Project Name/No.: 3210806 

Analyst: Chengming Li 

 
 

EMC Scientific Inc. 5800 Ambler Drive • Suite 100 • Mississauga  • Ontario  •  L4W 4J4  • T. 905 629 9247 • F. 905 629 2607 

EMC Scientific Inc. is Accredited by NVLAP (NVLAP Code 201020-0) for Bulk Asbestos Analysis 

Page 2 of 2 

Client’s 
Sample ID 

Lab 
Sample 

No. 
Description/Location Sample Appearance 

SAMPLE COMPONENTS (%) 

Asbestos Fibres 
Non-

asbestos 
Fibres 

Non-
fibrous 
Material 

02C A73496-6 Yellow vinyl sheet flooring/ Main 

floor lobby work area 

3 Phases:  

a) Yellow, vinyl flooring 

b) Black, vinyl backing 

c) Brown, mastic 

 

ND 

ND 

ND 

  

10 

60 

 

90 

40 

100 
Note:   
1. Bulk samples are analyzed using Polarized Light Microscopy (PLM) and dispersion staining techniques. The analytical procedures are in accordance with EPA 600/R-93/116 method. 
2. The results are only related to the samples analyzed. ND = None Detected (no asbestos fibres were observed), NA = Not Analyzed (analysis stopped due to a previous positive result). 

3. This report may not be reproduced, except in full without the written approval of EMC Scientific Inc.  This report may not be used by the client to claim product endorsement by NVLAP or any other agency 

    of the U.S. Government. 
4. The Ontario Regulatory Threshold for asbestos is 0.5%. The limit of quantification (LOQ) is 0.5%. 

* This report has been revised as requested on October 18, 2021.  
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                                                                  Laboratory Analysis Report 
To:    

 Jason King EMC LAB REPORT NUMBER: A75515 No. of Phases Analyzed: 11 

 Safetech Environmental Ltd. Job/Project Name: 2867 Ellesmere Road, Light Fixtures Replace.  Job No: 3210997 

 3045 Southcreek Road, Unit 14 Analysis Method: Polarized Light Microscopy – EPA 600 Number of Samples: 10 

 Mississauga, Ontario Date Received: Dec 24/21 Date Analyzed: Dec 31/21 Date Reported: Dec 31/21 

 L4X 2X7 Analyst: Chengming Li 
  Reviewed By: Malgorzata Sybydlo, Laboratory Manager  
 

 

Client’s 
Sample ID 

Lab 
Sample 

No. 
Description/Location Sample Appearance 

SAMPLE COMPONENTS (%) 

Asbestos Fibres 
Non-

asbestos 
Fibres 

Non-
fibrous 
Material 

1a A75515-1 Brown sprayed fireproofing on 

structural beam/ ceiling grid, Q22 

Brown, cementitious material with fibres Tremolite <0.5 20 80 

1b A75515-25 Brown sprayed fireproofing on 

ceiling tiles/ ceiling grid, Q22 

Brown, cementitious material with fibres ND  20 80 

1c A75515-3 Brown sprayed fireproofing on 

ceiling tiles/ ceiling grid, V11 

Brown, cementitious material with fibres Tremolite <0.5 20 80 

1d A75515-45 Brown sprayed fireproofing on 

ceiling tiles/ ceiling grid, V16 

Brown, cementitious material with fibres ND  20 80 

2a A75515-5 Gray/white sprayed fireproofing on 

ceiling tiles/ ceiling grid, D16 

Grey, fibrous material ND  90 10 

2b A75515-6 Gray/white sprayed fireproofing on 

ceiling tiles/ ceiling grid, F8 

Grey, fibrous material ND  90 10 

2c A75515-7 Gray/white sprayed fireproofing on 

ceiling tiles/ ceiling grid, J11 

Grey, fibrous material ND  90 10 

2d A75515-8 Gray/white sprayed fireproofing on 

ceiling tiles/ ceiling grid, V16 

White, fibrous material ND  90 10 

2e A75515-9 Gray/white sprayed fireproofing on 

ceiling tiles/ ceiling grid, AF11 

White, fibrous material ND  90 10 

2f A75515-10 Gray/white sprayed fireproofing on 

ceiling tiles/ ceiling grid, AP11 

2 Phases: 

a) White, fibrous material 

b) Grey, cementitious material 

with fibres 

 

ND 

ND 

  

90 

25 

 

10 

75 



2 

                                                                                   Laboratory Analysis Report 
 
EMC LAB REPORT NUMBER: A75515 
Client’s Job/Project Name/No.: 3210997 

Analyst: Chengming Li 
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EMC Scientific Inc. is Accredited by NVLAP (NVLAP Code 201020-0) for Bulk Asbestos Analysis 

Page 2 of 2 

Note:   
1. Bulk samples are analyzed using Polarized Light Microscopy (PLM) and dispersion staining techniques. The analytical procedures are in accordance with EPA 600/R-93/116 method. 

2. The results are only related to the samples analyzed. ND = None Detected (no asbestos fibres were observed), NA = Not Analyzed (analysis stopped due to a previous positive result). 

3. This report may not be reproduced, except in full without the written approval of EMC Scientific Inc.  This report may not be used by the client to claim product endorsement by NVLAP or any other agency  

    of the U.S. Government. 

4. The Ontario Regulatory Threshold for asbestos is 0.5%. The limit of quantification (LOQ) is 0.5%. 

5. Vermiculite is present but is too small to analyze. 
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                                                                  Laboratory Analysis Report 
To:    

 Jason King EMC LAB REPORT NUMBER: A75517 No. of Phases Analyzed: 3 

 Safetech Environmental Ltd. Job/Project Name: 2867 Ellesmere Road, 11th Floor  Job No: 3210998 

 3045 Southcreek Road, Unit 14 Analysis Method: Polarized Light Microscopy – EPA 600 Number of Samples: 3 

 Mississauga, Ontario Date Received:  Dec 24/21 Date Analyzed: Dec 31/21 Date Reported: Dec 31/21 

 L4X 2X7 Analyst: Joseph Woo 
  Reviewed By: Malgorzata Sybydlo, Laboratory Manager  
 

 

Client’s 
Sample ID 

Lab 
Sample 

No. 
Description/Location Sample Appearance 

SAMPLE COMPONENTS (%) 

Asbestos Fibres 
Non-

asbestos 
Fibres 

Non-
fibrous 
Material 

A A75517-1 Sprayed fireproofing on vertical 

beam/ 11th floor, work enclosure 

Grey, fibrous material Amosite 60  40 

B A75517-2 Sprayed fireproofing on vertical 

beam/ 11th floor, work enclosure 

Grey, fibrous material Amosite 60  40 

C A75517-3 Sprayed fireproofing on vertical 

beam/ 11th floor, work enclosure 

Grey, fibrous material Amosite 60  40 

Note:   
1. Bulk samples are analyzed using Polarized Light Microscopy (PLM) and dispersion staining techniques. The analytical procedures are in accordance with EPA 600/R-93/116 method. 

2. The results are only related to the samples analyzed. ND = None Detected (no asbestos fibres were observed), NA = Not Analyzed (analysis stopped due to a previous positive result). 
3. This report may not be reproduced, except in full without the written approval of EMC Scientific Inc.  This report may not be used by the client to claim product endorsement by NVLAP or any other agency  

    of the U.S. Government. 

4. The Ontario Regulatory Threshold for asbestos is 0.5%. The limit of quantification (LOQ) is 0.5%. 
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                                                                  Laboratory Analysis Report 
To:    

 Jason King  EMC LAB REPORT NUMBER: A75503r* No. of Phases Analyzed: 5 

 Safetech Environmental Ltd. Job/Project Name: 2867 Ellesmere Road, General Assessment  Job No: 3211011 

 3045 Southcreek Road, Unit 14 Analysis Method: Polarized Light Microscopy – EPA 600 Number of Samples: 3 

 Mississauga, Ontario Date Received: Dec 24/21 Date Analyzed: Dec 31/21 Date Reported: Dec 31/21 

 L4X 2X7 Analyst: Chengming Li 
  Reviewed By: Malgorzata Sybydlo, Laboratory Manager  
 

 

Client’s 
Sample ID 

Lab 
Sample 

No. 
Description/Location Sample Appearance 

SAMPLE COMPONENTS (%) 

Asbestos Fibres 
Non-

asbestos 
Fibres 

Non-
fibrous 
Material 

A A75503-1 Dark gray sprayed fireproofing on 

ceiling tiles / ceiling grid, T28  
2 Phases: 

a) Grey, cementitious material 

b) Grey, fibrous material 

 

Chrysotile 

ND 

 

<0.5 

 

 

90 

 

100 

10 

B A75503-2 Dark gray sprayed fireproofing on 

ceiling tiles / ceiling grid, T28  
2 Phases: 

a) Grey, cementitious material 

b) Grey, fibrous material 

 

Chrysotile 

ND 

 

<0.5 

 

 

90 

 

100 

10 

C A75503-3 Dark gray sprayed fireproofing on 

ceiling tiles / ceiling grid, T28  
Grey, fibrous material ND  90 10 

Note:   
1. Bulk samples are analyzed using Polarized Light Microscopy (PLM) and dispersion staining techniques. The analytical procedures are in accordance with EPA 600/R-93/116 method. 
2. The results are only related to the samples analyzed. ND = None Detected (no asbestos fibres were observed), NA = Not Analyzed (analysis stopped due to a previous positive result). 

3. This report may not be reproduced, except in full without the written approval of EMC Scientific Inc.  This report may not be used by the client to claim product endorsement by NVLAP or any other agency  

    of the U.S. Government. 
4. The Ontario Regulatory Threshold for asbestos is 0.5%. The limit of quantification (LOQ) is 0.5%. 

* This report has been revised as requested on January 6, 2022. 



EMSL Canada Inc.

2756 Slough Street  Mississauga, ON  L4T 1G3

Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com / torontolab@emsl.com

55SELI62
552216923EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Attn: 

Proj: SHN Centneary 1st Floor Flooring

Phone:       (905) 624-2722

Fax:       (905) 624-4306

Collected:       

Received:       11/03/2022

Analyzed:       11/07/2022

Glenn Smith

Safetech Environmental Limited

3045 Southcreek Road

Unit 14

Mississauga,  ON     L4X 2X7

Test Report: Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05 via  

EPA600/R-93/116 Method

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-00011-Floor Tile

Green VFT and Mastic at Fire Hydrant Controls

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 0.0% 97.0% 3% ChrysotilePLM Gray/Green

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-0001A1-Mastic/Leveler

Green VFT and Mastic at Fire Hydrant Controls

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 0.0% 100.0%PLM Brown/Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-00022a-Floor Tile

Beige VFT and Mastic Next to Fire Hydrant Controls

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 0.0% 97.0% 3% ChrysotilePLM Beige

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-0002A2a-Mastic

Beige VFT and Mastic Next to Fire Hydrant Controls

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 0.0% 100.0%PLM Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-00032b-Floor Tile

Beige VFT and Mastic at Elevator #1

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022PLM Positive Stop (Not Analyzed)

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-0003A2b-Mastic

Beige VFT and Mastic at Elevator #1

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 0.0% 100.0%PLM Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-00042c-Floor Tile

Beige VFT and Mastic @ 1226

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022PLM Positive Stop (Not Analyzed)

Test Report:EPAMultiTests-7.32.2.D  Printed: 11/07/2022 12:58PM Page 1 of 4



EMSL Canada Inc.

2756 Slough Street  Mississauga, ON  L4T 1G3

Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com / torontolab@emsl.com

55SELI62
552216923EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Test Report: Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05 via  

EPA600/R-93/116 Method

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-0004A2c-Mastic

Beige VFT and Mastic @ 1226

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 0.0% 100.0%PLM Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-00052d-Floor Tile

Beige VFT and Mastic @ 1078

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022PLM Positive Stop (Not Analyzed)

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-0005A2d-Mastic

Beige VFT and Mastic @ 1078

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 0.0% 100.0%PLM Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-00062e-Floor Tile

Beige VFT and Mastic @ 1358

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022PLM Positive Stop (Not Analyzed)

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-0006A2e-Mastic

Beige VFT and Mastic @ 1358

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 0.0% 98.0% 2% ChrysotilePLM Black/Beige Result includes a small amount of 

inseparable attached material

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-00073a

Linoleum @ East Vestibule

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 40.0% 60.0%PLM Gray/Beige None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-00083b

Linoleum @ 1262

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 40.0% 60.0%PLM Gray/Beige None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-00093c

Linoleum @ 1032

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 35.0% 65.0%PLM Beige None Detected

Test Report:EPAMultiTests-7.32.2.D  Printed: 11/07/2022 12:58PM Page 2 of 4



EMSL Canada Inc.

2756 Slough Street  Mississauga, ON  L4T 1G3

Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com / torontolab@emsl.com

55SELI62
552216923EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Test Report: Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05 via  

EPA600/R-93/116 Method

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-00104-Floor Tile

White VFT and Mastic @ 1380

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 0.0% 100.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-0010A4-Mastic

White VFT and Mastic @ 1380

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 0.0% 100.0%PLM Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-00115-Floor Tile

Green VFT and Mastic @ Sprinkler Room

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 0.0% 100.0%PLM Blue None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-0011A5-Mastic

Green VFT and Mastic @ Sprinkler Room

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 0.0% 100.0%PLM Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-00126-Floor Tile

Speckled Tile and Mastic @ Stair #1

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 0.0% 100.0%PLM Gray/White/Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552216923-0012A6-Mastic

Speckled Tile and Mastic @ Stair #1

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

11/07/2022 0.0% 100.0%PLM Beige/Clear None Detected

Test Report:EPAMultiTests-7.32.2.D  Printed: 11/07/2022 12:58PM Page 3 of 4



EMSL Canada Inc.

2756 Slough Street  Mississauga, ON  L4T 1G3

Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com / torontolab@emsl.com

55SELI62
552216923EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Test Report: Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05 via  

EPA600/R-93/116 Method

Analyst(s):

PLM (14)Sonya Patel

PLM (3)Vanessa Gallego

Matthew Davis or other approved signatory

 or Other Approved Signatory

Reviewed and approved by:

None Detected = <0.1%. EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the 

client. This report relates only to the samples reported above, and may not be reproduced, except in full, without written approval by EMSL. 

EMSL bears no responsibility for sample collection activities or analytical method limitations. The report reflects the samples as received. 

Results are generated from the field sampling data (sampling volumes and areas, locations, etc.) provided by the client on the Chain of 

Custody. Samples are within quality control criteria and met method specifications unless otherwise noted. Estimation of uncertainty available 

upon request. This report is a summary of multiple methods of analysis, fully compliant reports are available upon request. A combination of 

PLM and TEM analysis may be necessary to ensure consistently reliable detection of asbestos. This report must not be used to claim product 

endorsement by NVLAP of any agency or the U.S. Government.

Samples analyzed by EMSL Canada Inc. Mississauga, ON NVLAP Lab Code 200877-0
Initial report from: 11/07/202212:58:15

Test Report:EPAMultiTests-7.32.2.D  Printed: 11/07/2022 12:58PM Page 4 of 4



EMSL Canada Inc.

20 Amber Street Unit #16  Markham, ON  L3R 5P4

Phone/Fax: (289) 271-4362 / (289) 799-3563
http://www.EMSL.com / markhamlab@EMSL.com

55SELI62
662300062

1-S1230012

EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Attn: 

Proj: 2867 Ellesmere Rd. (RM.721,722) / 1-S1230012

Phone:       (905) 624-2722

Fax:       (905) 624-4306

Collected:       

Received:       2/13/2023

Analyzed:       2/14/2023

Peter Milosh

Safetech Environmental Limited

3045 Southcreek Road

Unit 14

Mississauga,  ON     L4X 2X7

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-000101A

Room 722, Floor / Beige Vinyl Sheet

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100%PLM Grav. Reduction None DetectedBeige

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-000201B

Corridor, Floor / Beige Vinyl Sheet

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100%PLM Grav. Reduction None DetectedBlue/Beige

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-000301C

Room 721, Floor / Beige Vinyl Sheet

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100%PLM Grav. Reduction None DetectedBeige

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-000402A

Corridor, Floor / Beige Vinyl Tile

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100%PLM Grav. Reduction None DetectedBeige

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-000502B-Floor Tile

Room 721, Floor / Beige Vinyl Tile

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100%PLM Grav. Reduction None DetectedBeige

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-0005A02B-Mastic

Room 721, Floor / Beige Vinyl Tile

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100.0%PLM Yellow None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-000602C

Room 721, Floor / Beige Vinyl Tile

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100%PLM Grav. Reduction None DetectedBeige

Test Report:EPAMultiTests-7.32.2.D  Printed: 2/14/2023 01:26PM Page 1 of 5



EMSL Canada Inc.

20 Amber Street Unit #16  Markham, ON  L3R 5P4

Phone/Fax: (289) 271-4362 / (289) 799-3563
http://www.EMSL.com / markhamlab@EMSL.com

55SELI62
662300062

1-S1230012

EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-000703A

Corridor, Wall / Joint-Filling Compound

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-000803B

Corridor, Wall / Joint-Filling Compound

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-000903C-Joint Compound 1

Corridor, Wall / Joint-Filling Compound

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-0009A03C-Joint Compound 2

Corridor, Wall / Joint-Filling Compound

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100.0%PLM Beige None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-001004A-Skim Coat

Room 721, Wall / Plaster

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-0010A04A-Rough Coat

Room 721, Wall / Plaster

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100.0% <1% ChrysotilePLM Gray

2/14/2023 0.0% 100.0% <0.25% Chrysotile400 PLM Pt Ct Gray

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-001104B-Skim Coat

Room 722, Wall / Plaster

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-0011A04B-Rough Coat

Room 722, Wall / Plaster

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100.0% <1% ChrysotilePLM Gray

2/14/2023 0.0% 100.0% <0.25% Chrysotile400 PLM Pt Ct Gray

Test Report:EPAMultiTests-7.32.2.D  Printed: 2/14/2023 01:26PM Page 2 of 5



EMSL Canada Inc.

20 Amber Street Unit #16  Markham, ON  L3R 5P4

Phone/Fax: (289) 271-4362 / (289) 799-3563
http://www.EMSL.com / markhamlab@EMSL.com

55SELI62
662300062

1-S1230012

EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-001204C-Skim Coat

Corridor, Wall / Plaster

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-0012A04C-Rough Coat

Corridor, Wall / Plaster

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100.0% <1% ChrysotilePLM Gray

2/14/2023 0.0% 100.0% <0.25% Chrysotile400 PLM Pt Ct Gray

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-001305A

Corridor, Ceiling / Acoustic Ceiling Tile

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 80.0% 20.0%PLM Gray None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-001405B

Corridor, Ceiling / Acoustic Ceiling Tile

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 80.0% 20.0%PLM Gray None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-001505C

Corridor, Ceiling / Acoustic Ceiling Tile

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 70.0% 30.0%PLM Gray None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-001606A

Room 722, Structure / Sprayed Fireproofing

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 80.0% 20.0%PLM Gray None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-001706B

Corridor, Structure / Sprayed Fireproofing

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 80.0% 20.0%PLM Gray None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-001806C

Corridor, Structure / Sprayed Fireproofing

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 80.0% 20.0%PLM Gray None Detected

Test Report:EPAMultiTests-7.32.2.D  Printed: 2/14/2023 01:26PM Page 3 of 5



EMSL Canada Inc.

20 Amber Street Unit #16  Markham, ON  L3R 5P4

Phone/Fax: (289) 271-4362 / (289) 799-3563
http://www.EMSL.com / markhamlab@EMSL.com

55SELI62
662300062

1-S1230012

EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-001907A

Corridor, Structure / Mortar

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100.0% <1% ChrysotilePLM Gray

2/14/2023 0.0% 100.0% <0.25% Chrysotile400 PLM Pt Ct Gray

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-002007B

Corridor, Structure / Mortar

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100.0% <1% ChrysotilePLM Gray

2/14/2023 0.0% 100.0% <0.25% Chrysotile400 PLM Pt Ct Gray

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-002107C

Corridor, Structure / Mortar

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 100.0% <1% ChrysotilePLM Gray

2/14/2023 0.0% 100.0% <0.25% Chrysotile400 PLM Pt Ct Gray

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-002208A

Corridor, Duct / Paper Insulation

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 70.0% 30.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-002308B

Corridor, Duct / Paper Insulation

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 70.0% 30.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-002408C

Corridor, Duct / Paper Insulation

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 65.0% 35.0%PLM White/Yellow None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 662300062-002509

Corridor, Pipe / Parging Cement

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

2/14/2023 0.0% 40.0% 60% ChrysotilePLM Gray

Test Report:EPAMultiTests-7.32.2.D  Printed: 2/14/2023 01:26PM Page 4 of 5



EMSL Canada Inc.

20 Amber Street Unit #16  Markham, ON  L3R 5P4

Phone/Fax: (289) 271-4362 / (289) 799-3563
http://www.EMSL.com / markhamlab@EMSL.com

55SELI62
662300062

1-S1230012

EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Analyst(s):

PLM (8)

400 PLM Pt Ct (2)

PLM Grav. Reduction (2)

Michelle Bautista

PLM (16)

400 PLM Pt Ct (4)

PLM Grav. Reduction (4)

Stephanie Achaiya

Stephanie Achaiya, Laboratory Manager

 or Other Approved Signatory

Reviewed and approved by:

None Detected = <0.1%. EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the 

client. This is a summary report; official reports are available on LabConnect or upon request and relates only to the samples reported above, 

and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or 

analytical method limitations. The report reflects the samples as received. Results are generated from the field sampling data (sampling 

volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met method 

specifications unless otherwise noted. The above analyses were performed in general compliance with Appendix E to Subpart E of 40 CFR 

(previously EPA 600/M4-82-020 "Interim Method") but augmented with procedures outlined in the 1993 ("final") version of the method.  This 

report must not be used by the client to claim product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal 

government. Non-friable organically bound materials present a problem matrix and therefore EMSL recommends gravimetric reduction prior 

to analysis. Unless requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as 

a single sample. Estimation of uncertainty is available on request.

Samples analyzed by EMSL Canada Inc. Markham, ON NVLAP Lab Code 600317-0
Initial report from: 02/14/202313:26:44

Test Report:EPAMultiTests-7.32.2.D  Printed: 2/14/2023 01:26PM Page 5 of 5



EMSL Canada Inc.

2756 Slough Street  Mississauga, ON  L4T 1G3

Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com / torontolab@emsl.com

55SELI62
552304141

 1-S1230024

EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Attn: 

Proj: Centenary Palliative Hub = 1-S1230024

Phone:       (905) 624-2722

Fax:       (905) 624-4306

Collected:       

Received:       3/20/2023

Analyzed:       3/21/2023

Peter Milosh

Safetech Environmental Limited

3045 Southcreek Road

Unit 14

Mississauga,  ON     L4X 2X7

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-000101A

Palliative Hub Office/Joint Compound

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-000201B

Palliative Hub Office/Joint Compound

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-000301C

Palliative Hub Office/Joint Compound

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-000401D

Palliative Hub Office/Joint Compound

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-000502A-Floor Tile

Palliative Hub Office/Beige Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Beige None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-0005A02A-Mastic

Palliative Hub Office/Beige Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Yellow None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-0005B02A-Leveler

Palliative Hub Office/Beige Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Gray/Green None Detected

Test Report:EPAMultiTests-7.32.2.D  Printed: 3/21/2023 10:28AM Page 1 of 4



EMSL Canada Inc.

2756 Slough Street  Mississauga, ON  L4T 1G3

Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com / torontolab@emsl.com

55SELI62
552304141

 1-S1230024

EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-000602B-Floor Tile

Palliative Hub Office/Beige Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Beige None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-0006A02B-Mastic

Palliative Hub Office/Beige Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Yellow None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-0006B02B-Leveler

Palliative Hub Office/Beige Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Gray/Green None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-000702C-Floor Tile

Palliative Hub Office/Beige Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Tan None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-0007A02C-Mastic

Palliative Hub Office/Beige Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Yellow None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-0007B02C-Leveler

Palliative Hub Office/Beige Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Gray None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-000803A-Floor Tile

Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Gray None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-0008A03A-Mastic

Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Yellow None Detected

Test Report:EPAMultiTests-7.32.2.D  Printed: 3/21/2023 10:28AM Page 2 of 4



EMSL Canada Inc.

2756 Slough Street  Mississauga, ON  L4T 1G3

Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com / torontolab@emsl.com

55SELI62
552304141

 1-S1230024

EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-0008B03A-Leveler

Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Gray/White/Green None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-000903B-Floor Tile

Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Gray None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-0009A03B-Mastic

Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Yellow None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-0009B03B-Leveler

Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Gray/White/Green None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-001003C-Floor Tile

Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-0010A03C-Mastic

Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Yellow None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304141-0010B03C-Leveler

Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Gray None Detected

Test Report:EPAMultiTests-7.32.2.D  Printed: 3/21/2023 10:28AM Page 3 of 4



EMSL Canada Inc.

2756 Slough Street  Mississauga, ON  L4T 1G3

Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com / torontolab@emsl.com

55SELI62
552304141

 1-S1230024

EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Analyst(s):

PLM (7)Ashley Brito

PLM (15)Kira Ramphal

Matthew Davis or other approved signatory

 or Other Approved Signatory

Reviewed and approved by:

None Detected = <0.1%. EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the 

client. This is a summary report; official reports are available on LabConnect or upon request and relates only to the samples reported above, 

and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or 

analytical method limitations. The report reflects the samples as received. Results are generated from the field sampling data (sampling 

volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met method 

specifications unless otherwise noted. The above analyses were performed in general compliance with Appendix E to Subpart E of 40 CFR 

(previously EPA 600/M4-82-020 "Interim Method") but augmented with procedures outlined in the 1993 ("final") version of the method.  This 

report must not be used by the client to claim product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal 

government. Non-friable organically bound materials present a problem matrix and therefore EMSL recommends gravimetric reduction prior 

to analysis. Unless requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as 

a single sample. Estimation of uncertainty is available on request.

Samples analyzed by EMSL Canada Inc. Mississauga, ON NVLAP Lab Code 200877-0
Initial report from: 03/21/202310:28:21

Test Report:EPAMultiTests-7.32.2.D  Printed: 3/21/2023 10:28AM Page 4 of 4



EMSL Canada Inc.

2756 Slough Street  Mississauga, ON  L4T 1G3

Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com / torontolab@emsl.com

55SELI62
552304147

S1230025

EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Attn: 

Proj: O.R. No. 4 = S1230025

Phone:       (905) 624-2722

Fax:       (905) 624-4306

Collected:       

Received:       3/20/2023

Analyzed:       3/21/2023

Peter Milosh

Safetech Environmental Limited

3045 Southcreek Road

Unit 14

Mississauga,  ON     L4X 2X7

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Client Sample ID:

Sample Description:

Lab Sample ID: 552304147-000101A

Operating Room No.4/Sprayed Fireproofing (Debris)

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 70.0% 30.0%PLM Gray None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304147-000201B

Operating Room No.4/Sprayed Fireproofing (Debris)

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 70.0% 30.0%PLM Gray None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304147-000301C

Operating Room No.4/Sprayed Fireproofing (Debris)

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 70.0% 30.0%PLM Gray None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304147-000402A

Operating Room No.4/Plaster (Ceilng)

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Gray/White *None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304147-000502B

Operating Room No.4/Plaster (Ceilng)

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Gray None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552304147-000602C

Operating Room No.4/Plaster (Ceilng)

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

3/21/2023 0.0% 100.0%PLM Gray None Detected

Test Report:EPAMultiTests-7.32.2.D  Printed: 3/21/2023 10:29AM Page 1 of 2



EMSL Canada Inc.

2756 Slough Street  Mississauga, ON  L4T 1G3

Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com / torontolab@emsl.com

55SELI62
552304147

S1230025

EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

PLM:  (*) Layers combined prior to analysis at client request

Analyst(s):

PLM (4)Kira Ramphal

PLM (2)Nickesh Mistry

Matthew Davis or other approved signatory

 or Other Approved Signatory

Reviewed and approved by:

None Detected = <0.1%. EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the 

client. This is a summary report; official reports are available on LabConnect or upon request and relates only to the samples reported above, 

and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or 

analytical method limitations. The report reflects the samples as received. Results are generated from the field sampling data (sampling 

volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met method 

specifications unless otherwise noted. The above analyses were performed in general compliance with Appendix E to Subpart E of 40 CFR 

(previously EPA 600/M4-82-020 "Interim Method") but augmented with procedures outlined in the 1993 ("final") version of the method.  This 

report must not be used by the client to claim product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal 

government. Non-friable organically bound materials present a problem matrix and therefore EMSL recommends gravimetric reduction prior 

to analysis. Unless requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as 

a single sample. Estimation of uncertainty is available on request.

Samples analyzed by EMSL Canada Inc. Mississauga, ON NVLAP Lab Code 200877-0
Initial report from: 03/21/202310:29:22

Test Report:EPAMultiTests-7.32.2.D  Printed: 3/21/2023 10:29AM Page 2 of 2



EMSL Canada Inc.

2756 Slough Street  Mississauga, ON  L4T 1G3

Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com / torontolab@emsl.com

55SELI62
552306821

1-51230039

EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Attn: 

Proj: 1-51230039

Phone:       (905) 624-2722

Fax:       (905) 624-4306

Collected:       

Received:       5/04/2023

Analyzed:       5/08/2023

Luke Guldemeester

Safetech Environmental Limited

3045 Southcreek Road

Unit 14

Mississauga,  ON     L4X 2X7

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Client Sample ID:

Sample Description:

Lab Sample ID: 552306821-0001DJC1A

7th Floor Nurses St N.

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

5/08/2023 0.0% 100.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552306821-0002DJC1B

7th Floor Nurses St N.

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

5/08/2023 0.0% 100.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552306821-0003DJC1C

7th Floor Nurses St N.

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

5/08/2023 0.0% 100.0%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552306821-0004PC1A

7th Floor Nurses St N.

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

5/08/2023 0.0% 100.0% <1% ChrysotilePLM Gray

5/08/2023 0.0% 100.0% <0.25% Chrysotile400 PLM Pt Ct Gray

Client Sample ID:

Sample Description:

Lab Sample ID: 552306821-0005PC1B

7th Floor Nurses St N.

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

5/08/2023 0.0% 100.0% <1% ChrysotilePLM Gray

5/08/2023 0.0% 100.0% <0.25% Chrysotile400 PLM Pt Ct Gray

Client Sample ID:

Sample Description:

Lab Sample ID: 552306821-0006PC1C

7th Floor Nurses St N.

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

5/08/2023 0.0% 100.0% <1% ChrysotilePLM Gray

5/08/2023 0.0% 100.0% <0.25% Chrysotile400 PLM Pt Ct Gray

Client Sample ID:

Sample Description:

Lab Sample ID: 552306821-0007FD1

7th Floor Nurses St N.

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

5/08/2023 80.0% 20.0%PLM Gray None Detected

Test Report:EPAMultiTests-7.32.2.D  Printed: 5/08/2023 05:56PM Page 1 of 2



EMSL Canada Inc.

2756 Slough Street  Mississauga, ON  L4T 1G3

Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com / torontolab@emsl.com

55SELI62
552306821

1-51230039

EMSL Canada Order ID:

Customer ID:

Customer PO:

Project ID:

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Client Sample ID:

Sample Description:

Lab Sample ID: 552306821-0008FD2

7th Floor Nurses St N.

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

5/08/2023 80.0% 20.0%PLM Gray None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 552306821-0009FD3

7th Floor Nurses St N.

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

5/08/2023 75.0% 25.0%PLM Gray None Detected

Analyst(s):

PLM (4)Ashley Brito

PLM (5)

400 PLM Pt Ct (3)

Vanessa Gallego

Matthew Davis or other approved signatory

 or Other Approved Signatory

Reviewed and approved by:

None Detected = <0.1%. EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the 

client. This is a summary report; official reports are available on LabConnect or upon request and relates only to the samples reported above, 

and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or 

analytical method limitations. The report reflects the samples as received. Results are generated from the field sampling data (sampling 
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ConcentrationAnalyzed Weight RDL LeadClient SampleDescription Collected

Test Report: Lead in Paint Chips by Flame AAS (SW 846 3050B/7000B)*

EMSL Canada Inc.
2756 Slough Street, Mississauga, ON L4T 1G3
Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com torontolab@emsl.com

Attn: Luke Guldemeester
Safetech Environmental Limited
92 Caplan Avenue, Suite # 125
Barrie, ON L4N 9J2

Received: 5/4/2023 04:57 PM

1-S1230039 / SHN Centenry 7th Floor Nurse Stn.

Fax:
Phone: (905) 624-2722

Project:

5/4/2023Collected:

552306817
CustomerID: 55SELI62D
CustomerPO: 1-S1230039
ProjectID:

EMSL Canada Or

Site: 7th Floor Nurse's Stn.
0.045 % wt5/5/2023 0.2483 g

552306817-0001
0.00815/4/2023Lp1 % wt

Page 1 of 1Test Report PB w/RDL-2.0.0.0   Printed: 5/8/2023 4:24:29 PM

Rowena Fanto, Lead Supervisor
or other approved signatory

EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the client. This report relates only to the samples reported above, and may not be 
reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or analytical method limitations. The report reflects the samples as received. 
Results are generated from the field sampling data (sampling volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met method 
specifications unless otherwise noted.
* Analysis following Lead in Paint by EMSL SOP/Determination of Environmental Lead by FLAA. Reporting limit is 0.008% wt based on the minimum sample weight per our SOP.  "<" (less than) result 
signifies the analyte was not detected at or above the reporting limit. Measurement of uncertainty is available upon request. Definitions of modifications are available upon request.
Samples analyzed by EMSL Canada Inc. Mississauga, ON AIHA LAP, LLC-ELLAP Accredited #196142

Initial report from 05/08/2023  16:24:29
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

1st
Entrance, Security 

Office
Entrance, Security 

Office Floor 12"x12" Blue Vinyl Floor Tile No Samples 1a-1c - SEL Project No.: 3190010

1st
Triage 1 / Screening 

Area
Triage 1 / Screening 

Area Floor
12"x12" Beige with Brown Streaks 

Vinyl Floor Tile No Samples 2a-2c - SEL Project No.: 3190010

1st Triage Waiting Area Triage Waiting Area Ceiling
2x4 Large and Small Pinholes Lay-In 

Ceiling Tile No Samples 3a-3c - SEL Project No.: 3190010

1st Triage Waiting Area Triage Waiting Area Walls Drywall Joint Compound No Samples 4a-4c - SEL Project No.: 3190010

1st Surgical Treatment 1 Treatment Room Ceiling 2x2 Smooth Ceiling Tile No   

1st Surgical Treatment 1 Treatment Room Walls Drywall No

1st Surgical Treatment 1 Treatment Room Floor 1x1 Beige Vinyl Floor Tile No

1st Surgical Treatment 2 Treatment Room Ceiling 2x2 Smooth Ceiling Tile No

1st Surgical Treatment 2 Treatment Room Walls Drywall No

1st Surgical Treatment 2 Treatment Room Floor 1x1 Beige Vinyl Floor Tile No

1st Surgical Treatment 3 Treatment Room Ceiling 2x2 Smooth Ceiling Tile No

1st Surgical Treatment 3 Treatment Room Walls Drywall No

1st Surgical Treatment 3 Treatment Room Floor 1x1 Beige Vinyl Floor Tile No

1st Surgical Treatment 4 Treatment Room Ceiling 2x2 Smooth Ceiling Tile No

1st Surgical Treatment 4 Treatment Room Walls Drywall No

1st Surgical Treatment 4 Treatment Room Floor 1x1 Beige Vinyl Floor Tile No

1st Vas/Culpo/TB Room Vas/Culpo/TB Room Ceiling 2x2 Smooth Ceiling Tile No

1st Vas/Culpo/TB Room Vas/Culpo/TB Room Walls Drywall No

1st Vas/Culpo/TB Room Vas/Culpo/TB Room Floor 1x1 Beige Vinyl Floor Tile No

1st
Vas/Culpo/Waiting 

Room
Vas/Culpo/Waiting 

Room Ceiling 2x2 Smooth Ceiling Tile No

1st
Vas/Culpo/Waiting 

Room
Vas/Culpo/Waiting 

Room Walls Drywall No

1st
Vas/Culpo/Waiting 

Room
Vas/Culpo/Waiting 

Room Floor 1x1 Beige Vinyl Floor Tile No

1st TB Consultant Office Ceiling 2x2 Smooth Ceiling Tile No

1st TB Consultant Office Walls Drywall No

1st TB Consultant Office Floor 1x1 Beige Vinyl Floor Tile No

1st General Consultant Office Ceiling 2x2 Smooth Ceiling Tile No

1st General Consultant Office Walls Drywall No

1st General Consultant Office Floor 1x1 Beige Vinyl Floor Tile No

1st Internist Consultant Office Ceiling 2x2 Smooth Ceiling Tile No

1st Internist Consultant Office Walls Drywall No

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st Internist Consultant Office Floor 1x1 Beige Vinyl Floor Tile No

1st Pre-Admin Consultant Office Ceiling 2x2 Smooth Ceiling Tile No

1st Pre-Admin Consultant Office Walls Drywall No

1st Pre-Admin Consultant Office Floor 1x1 Beige Vinyl Floor Tile No

1st Staff Locker Room Locker Room Ceiling 2x2 Smooth Ceiling Tile No

1st Staff Locker Room Locker Room Walls Drywall No

1st Staff Locker Room Locker Room Floor 1x1 Beige Vinyl Floor Tile No

1st Reception Reception Ceiling 2x2 Smooth Ceiling Tile No

1st Reception Reception Walls Drywall No

1st Reception Reception Floor 1x1 Beige Vinyl Floor Tile No

1st 1109 Waiting Room Waiting Area Ceiling 2x2 Smooth Ceiling Tile No

1st 1109 Waiting Room Waiting Area Walls Drywall No

1st 1109 Waiting Room Waiting Area Floor 1x1 Beige Vinyl Floor Tile No

1st
Medical Procedure 

Day Room Treatment Room Ceiling 2x2 Paw Print Ceiling Tile No

1st
Medical Procedure 

Day Room Treatment Room Walls Drywall No

1st
Medical Procedure 

Day Room Treatment Room Floor 1x1 White/Tan Vinyl Floor Tile No

1st Storage Storage Ceiling 2x2 Paw Print Ceiling Tile No

1st Storage Storage Walls Drywall No

1st Storage Storage Floor 1x1 White/Tan Vinyl Floor Tile No

1st Med Medical Ceiling 2x2 Paw Print Ceiling Tile No

1st Med Medical Walls Drywall No

1st Med Medical Floor 1x1 White/Tan Vinyl Floor Tile No

1st Soiled Holding Storage Ceiling 2x2 Smooth Ceiling Tile No

1st Soiled Holding Storage Walls Drywall No

1st Soiled Holding Storage Floor 1x1 Beige Vinyl Floor Tile No

1st Clean Supply Storage Ceiling 2x2 Smooth Ceiling Tile No

1st Clean Supply Storage Walls Drywall No

1st Clean Supply Storage Floor 1x1 Beige Vinyl Floor Tile No

1st SPD (1270) SPD Floor Terrazzo No

1st SPD (1270) SPD Ceiling 2x2 Smooth Ceiling Tile No

1st SPD (1270) SPD Walls Drywall/Concrete Block No

1st SPD (1270) SPD Ceiling Sprayed Fireproofing Debris Yes Friable 55% Amosite Poor C 4 3000 sq. ft  Bulk samples collected in 2013
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st SPD (1270) SPD Ceiling Asbestos Parging Debris Yes Friable Chrysotile Poor C 4 3000 sq. ft  Bulk samples collected in 2013

1st 1109 Corridor Corridor Ceiling 2x2 Smooth Ceiling Tile No

1st 1109 Corridor Corridor Walls Drywall No

1st 1109 Corridor Corridor Floor 1x1 Beige Vinyl Floor Tile No

1st 1101 Mailroom Mailroom Ceiling 2x2 Smooth Ceiling Tile No

1st 1101 Mailroom Mailroom Walls Drywall No

1st 1101 Mailroom Mailroom Walls Concrete No

1st 1101 Mailroom Mailroom Floor
1x1 White/Blue Streak Vinyl Floor 

Tile No

1st 1100 Auxiliary Room Office Ceiling 2x2 Smooth Ceiling Tile No

1st 1100 Auxiliary Room Office Walls Drywall No

1st 1100 Auxiliary Room Office Walls Concrete No

1st 1100 Auxiliary Room Office Floor
1x1 White/Blue Streak Vinyl Floor 

Tile No

1st
Ambulatory Care Unit 

Corridor Corridor Ceiling 2x2 Fissured Ceiling Tile No

1st
Ambulatory Care Unit 

Corridor Corridor Walls Drywall No

1st
Ambulatory Care Unit 

Corridor Corridor Floor
1x1 White/Blue Streak Vinyl Floor 

Tile No

1st Dining Room Dining Room Ceiling 2x2 Smooth Ceiling Tile No

1st Dining Room Dining Room Ceiling 2x2 Fissured Ceiling Tile No

1st Dining Room Dining Room Walls Drywall No

1st Dining Room Dining Room Walls Concrete No

1st Dining Room Dining Room Walls Glass No

1st Dining Room Dining Room Floor Ceramic No

1st
1099 Former 
Dishwashing Food Preparation Ceiling 2x2 Smooth Ceiling Tile No

1st
1099 Former 
Dishwashing Food Preparation Ceiling 2x2 Fissured Ceiling Tile No

1st
1099 Former 
Dishwashing Food Preparation Walls Drywall No

1st
1099 Former 
Dishwashing Food Preparation Walls Concrete No

1st
1099 Former 
Dishwashing Food Preparation Floor Ceramic No

1st Storage Storage Ceiling 2x2 Smooth Ceiling Tile No

1st Storage Storage Walls Drywall No

1st Storage Storage Walls Concrete No

1st Storage Storage Floor Ceramic No

1st
Nutrition and Food 

Services Food Preparation Ceiling 2x2 Smooth Ceiling Tile No

1st
Nutrition and Food 

Services Food Preparation Walls Drywall No

Page 3



Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st
Nutrition and Food 

Services Food Preparation Walls Concrete No

1st
Nutrition and Food 

Services Food Preparation Floor Ceramic No

1st Dietician Office Ceiling 2x2 Smooth Ceiling Tile No

1st Dietician Office Walls Drywall No

1st Dietician Office Walls Concrete No

1st Dietician Office Floor Ceramic No

1st Office Office Ceiling 2x2 Smooth Ceiling Tile No

1st Office Office Walls Drywall No

1st Office Office Walls Concrete No

1st Office Office Floor Ceramic No

1st 1067 Bakery Food Preparation Ceiling 2x2 Smooth Ceiling Tile No

1st 1067 Bakery Food Preparation Walls Drywall No

1st 1067 Bakery Food Preparation Walls Concrete No

1st 1067 Bakery Food Preparation Floor Ceramic No

1st
Ingredient Control and 

Assembly Food Preparation Ceiling 2x2 Smooth Ceiling Tile No

1st
Ingredient Control and 

Assembly Food Preparation Walls Drywall No

1st
Ingredient Control and 

Assembly Food Preparation Walls Concrete No

1st
Ingredient Control and 

Assembly Food Preparation Floor Ceramic No

1st
1065 Rough 
Preparation Food Preparation Ceiling 2x2 Smooth Ceiling Tile No

1st
1065 Rough 
Preparation Food Preparation Walls Drywall No

1st
1065 Rough 
Preparation Food Preparation Walls Concrete No

1st
1065 Rough 
Preparation Food Preparation Floor Ceramic No

1st Receiving Corridor Corridor Ceiling 2x2 Smooth Ceiling Tile No

1st Receiving Corridor Corridor Walls Concrete No

1st Receiving Corridor Corridor Floor 9x9 Brown Vinyl Floor Tile No

1st Receiving Uncrating Receiving Ceiling Concrete No

1st Receiving Uncrating Receiving Walls Concrete No

1st Receiving Uncrating Receiving Floor Concrete No

1st Receiving Uncrating Receiving Pipe PVC No

1st Receiving Uncrating Receiving Pipe Fiberglass No

1st Loading Dock Receiving Ceiling Drywall No

1st Loading Dock Receiving Floor Concrete No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st Loading Dock Receiving Pipe PVC No

1st Loading Dock Receiving Pipe Fiberglass No

1st Loading Dock Receiving Ductwork Fiberglass No

1st Loading Dock Receiving Soffit Plaster Yes Removed August 2015 - SEL# 157315

1st Loading Dock Receiving Structural Beam Sprayed Fireproofing Yes Removed August 2015 - SEL# 157315

1st
1057 Nutrition and 

Storage Storage Ceiling Drywall No

1st
1057 Nutrition and 

Storage Storage Walls Drywall No

1st
1057 Nutrition and 

Storage Storage Walls Concrete No

1st
1057 Nutrition and 

Storage Storage Floor 9x9 Brown Vinyl Floor Tile No

1st
1060 Compressor 

Room Compressor Room Ceiling Drywall No

1st
1060 Compressor 

Room Compressor Room Floor Concrete No

1st
1060 Compressor 

Room Compressor Room Pipe Fiberglass No

1st
1060 Compressor 

Room Compressor Room Ductwork Fiberglass No

1st 1061 Soiled Lin Storage Ceiling Drywall No

1st 1061 Soiled Lin Storage Floor Concrete No

1st 1061 Soiled Lin Storage Pipe PVC No

1st 1061 Soiled Lin Storage Pipe Fiberglass No

1st 1061 Soiled Lin Storage Ductwork Fiberglass No

1st 1046 Corridor Ceiling Drywall No

1st 1046 Corridor Floor Concrete No

1st 1046 Corridor Pipe PVC No

1st 1046 Corridor Pipe Fiberglass No

1st 1046 Corridor Ductwork Fiberglass No

1st Mechanical Room Mechanical Room Ceiling Drywall No

1st Mechanical Room Mechanical Room Floor Concrete No

1st Mechanical Room Mechanical Room Pipe PVC No

1st Mechanical Room Mechanical Room Pipe Fiberglass No

1st Mechanical Room Mechanical Room Ductwork Fiberglass No

1st 1051 Mechanical Room Ceiling Drywall No

1st 1051 Mechanical Room Walls Drywall No

1st 1051 Mechanical Room Walls Concrete No

1st 1051 Mechanical Room Floor Concrete No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1051 Mechanical Room Pipe PVC No

1st 1051 Mechanical Room Pipe Fiberglass No

1st 1051 Mechanical Room Ductwork Fiberglass No

1st 1050 Mechanical Room Ceiling Drywall No

1st 1050 Mechanical Room Walls Drywall No

1st 1050 Mechanical Room Walls Concrete No

1st 1050 Mechanical Room Floor Concrete No

1st 1050 Mechanical Room Pipe PVC No

1st 1050 Mechanical Room Pipe Fiberglass No

1st 1050 Mechanical Room Ductwork Fiberglass No

1st Intake Air Plenum Mechanical Room Ceiling Drywall No

1st Intake Air Plenum Mechanical Room Walls Drywall No

1st Intake Air Plenum Mechanical Room Walls Concrete No

1st Intake Air Plenum Mechanical Room Floor Concrete No

1st Intake Air Plenum Mechanical Room Pipe PVC No

1st Intake Air Plenum Mechanical Room Pipe Fiberglass No

1st Intake Air Plenum Mechanical Room Ductwork Fiberglass No

1st Unlabeled Storage Storage Ceiling Drywall No

1st Unlabeled Storage Storage Walls Drywall No

1st Unlabeled Storage Storage Walls Concrete No

1st Unlabeled Storage Storage Floor Concrete No

1st Unlabeled Storage Storage Floor 1x1 Pink Vinyl Floor Tile No

1st Unlabeled Storage Storage Floor
1x1 White/Blue Streak Vinyl Floor 

Tile No

1st Unlabeled Storage Storage Pipe PVC No

1st Unlabeled Storage Storage Pipe Fiberglass No

1st Unlabeled Storage Storage Ductwork Fiberglass No

1st Mail Mailroom Ceiling 2x4 Fissured Ceiling Tile No

1st Mail Mailroom Walls Drywall No

1st Mail Mailroom Walls Concrete No

1st Mail Mailroom Floor 1x1 Pink Vinyl Floor Tile No

1st Outpatient Rehab Rehabilitation Ceiling 2x4 Fissured Ceiling Tile No

1st Outpatient Rehab Rehabilitation Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st Outpatient Rehab Rehabilitation Walls Concrete No

1st Outpatient Rehab Rehabilitation Floor 1x1 Pink Vinyl Floor Tile No

1st Office Office Ceiling 2x4 Fissured Ceiling Tile No

1st Office Office Walls Drywall No

1st Office Office Walls Concrete No

1st Office Office Floor 1x1 Pink Vinyl Floor Tile No

1st Staff Room Staff Room Ceiling 2x4 Fissured Ceiling Tile No

1st Staff Room Staff Room Walls Drywall No

1st Staff Room Staff Room Walls Concrete No

1st Staff Room Staff Room Floor 1x1 Pink Vinyl Floor Tile No

1st 1044 Reception Ceiling 2x4 Fissured Ceiling Tile No

1st 1044 Reception Walls Drywall No

1st 1044 Reception Walls Concrete No

1st 1044 Reception Floor 1x1 Pink Vinyl Floor Tile No

1st 1049 Stores Ceiling Concrete No

1st 1049 Stores Walls Drywall No

1st 1049 Stores Floor Concrete No

1st 1049 Stores Pipe PVC No

1st 1049 Stores Pipe Fiberglass No

1st 1049 Stores Pipe Glass No

1st 1049 Stores Ductwork Fiberglass No

1st 1049 Stores Ductwork Not Insulated No

1st Pharmacy Pharmacy Ceiling 2x4 Fissured Ceiling Tile No

1st Pharmacy Pharmacy Walls Drywall No

1st Pharmacy Pharmacy Walls Concrete No

1st Pharmacy Pharmacy Floor
1x1 White/Blue Streaks Vinyl Floor 

Tile No

1st Anti-Chamber Anti-Chamber Ceiling Drywall No

1st Anti-Chamber Anti-Chamber Walls Drywall No

1st Anti-Chamber Anti-Chamber Walls Concrete No

1st Anti-Chamber Anti-Chamber Floor
1x1 White/Blue Streaks Vinyl Floor 

Tile No

1st Pharmacy Receiving
Pharmacy 
Receiving Ceiling 2x4 Fissured Ceiling Tile No

1st Pharmacy Receiving
Pharmacy 
Receiving Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st Pharmacy Receiving
Pharmacy 
Receiving Walls Concrete No

1st Pharmacy Receiving
Pharmacy 
Receiving Floor

1x1 White/Blue Streak Vinyl Floor 
Tile No

1st Pharmacy Staff Room
Pharmacy Staff 

Room Ceiling 2x4 Fissured Ceiling Tile No

1st Pharmacy Staff Room
Pharmacy Staff 

Room Walls Drywall No

1st Pharmacy Staff Room
Pharmacy Staff 

Room Walls Concrete No

1st Pharmacy Staff Room
Pharmacy Staff 

Room Floor
1x1 White/Blue Streak Vinyl Floor 

Tile No

1st Pharmacy Pick Station
Pharmacy Pick 

Station Ceiling 2x4 Fissured Ceiling Tile No

1st Pharmacy Pick Station
Pharmacy Pick 

Station Walls Drywall No

1st Pharmacy Pick Station
Pharmacy Pick 

Station Walls Concrete No

1st Pharmacy Pick Station
Pharmacy Pick 

Station Floor
1x1 White/Blue Streak Vinyl Floor 

Tile No

1st Pharmacy Reception
Pharmacy 
Reception Ceiling 2x4 Fissured Ceiling Tile No

1st Pharmacy Reception
Pharmacy 
Reception Walls Drywall No

1st Pharmacy Reception
Pharmacy 
Reception Walls Concrete No

1st Pharmacy Reception
Pharmacy 
Reception Floor

1x1 White/Blue Streak Vinyl Floor 
Tile No

1st Pharmacy Library Pharmacy Library Ceiling 2x4 Fissured Ceiling Tile No

1st Pharmacy Library Pharmacy Library Walls Drywall No

1st Pharmacy Library Pharmacy Library Walls Concrete No

1st Pharmacy Library Pharmacy Library Floor
1x1 White/Blue Streak Vinyl Floor 

Tile No

1st Pharmacy I.V. Room
Pharmacy I.V. 

Room Ceiling 2x4 Fissured Ceiling Tile No

1st Pharmacy I.V. Room
Pharmacy I.V. 

Room Walls Drywall No

1st Pharmacy I.V. Room
Pharmacy I.V. 

Room Walls Concrete No

1st Pharmacy I.V. Room
Pharmacy I.V. 

Room Floor
1x1 White/Blue Streak Vinyl Floor 

Tile No

1st Pharmacy Narcotics Pharmacy Narcotics Ceiling 2x4 Fissured Ceiling Tile No

1st Pharmacy Narcotics Pharmacy Narcotics Walls Drywall No

1st Pharmacy Narcotics Pharmacy Narcotics Walls Concrete No

1st Pharmacy Narcotics Pharmacy Narcotics Floor
1x1 White/Blue Streak Vinyl Floor 

Tile No

1st 1095 Mechanical Room Ceiling Concrete No

1st 1095 Mechanical Room Walls Concrete No

1st 1095 Mechanical Room Floor Concrete No

1st 1095 Mechanical Room Pipe Fiberglass No

1st 1095 Mechanical Room Ductwork Fiberglass No

1st 1095 Mechanical Room Mechanical Not Insulated No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1096 Locker Room Ceiling Concrete No

1st 1096 Locker Room Walls Drywall No

1st 1096 Locker Room Walls Concrete No

1st 1096 Locker Room Floor Ceramic No

1st 1097 Health Records Walls Drywall No

1st 1097 Health Records Walls Plaster No

1st 1097 Health Records Walls Concrete No

1st 1097 Health Records Floor 9x9 White Vinyl Floor Tile Yes Non-Friable Chrysotile Good A 7 500 sq. ft. 

1st 1097 Health Records Pipe Fiberglass No

1st 1097 Health Records Pipe Fittings Fiberglass No

1st 1097 Health Records Hallway Sprayed Fireproofing Yes Friable Amosite Good D 7 Clean up of accessible debris May 2016 - SEL# 131116

1st 1097 Health Records Ceiling Sprayed Fireproofing Yes Friable Amosite Good D 7 Clean up of accessible debris May 2016 - SEL# 131116

1st 1214 Health Records Ceiling Sprayed Fireproofing Yes Friable Amosite Good D 7 Clean up of accessible debris May 2016 - SEL# 131116

1st 1097 Health Records Pipe Fittings Not Insulated No

1st Shops Shops Ceiling Concrete No

1st Shops Shops Walls Concrete No

1st Shops Shops Floor Concrete No

1st Shops Shops Pipe Fiberglass No

1st Shops Shops Pipe Not Insulated No

1st Shops Shops Ductwork Fiberglass No

1st Control Room Control Room Ceiling Concrete No

1st Control Room Control Room Walls Concrete No

1st Control Room Control Room Floor Concrete No

1st Control Room Control Room Ductwork Not Insulated No

1st Electrical Room Electrical Room Ceiling Concrete No

1st Electrical Room Electrical Room Walls Concrete No

1st Electrical Room Electrical Room Floor Concrete No

1st Electrical Room Electrical Room Ductwork Not Insulated No

1st Emergency Power Electrical Room Ceiling Concrete No

1st Emergency Power Electrical Room Walls Concrete No

1st Emergency Power Electrical Room Floor Concrete No

1st Emergency Power Electrical Room Ductwork Not Insulated No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st Telephone Electrical Room Ceiling Concrete No

1st Telephone Electrical Room Walls Concrete No

1st Telephone Electrical Room Floor Concrete No

1st Telephone Electrical Room Ductwork Not Insulated No

1st Vestibule Vestibule Ceiling Concrete No

1st Vestibule Vestibule Walls Concrete No

1st Vestibule Vestibule Floor Concrete No

1st Vestibule Vestibule Ductwork Not Insulated No

1st 1086 Boiler Room Ceiling Concrete No

1st 1086 Boiler Room Walls Concrete No

1st 1086 Boiler Room Floor Concrete No

1st 1086 Boiler Room Pipe PVC No

1st 1086 Boiler Room Pipe Fiberglass No

1st 1086 Boiler Room Mechanical Not Insulated No

1st 1087 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1087 Office Walls Drywall No

1st 1087 Office Floor
1x1 White/Brown Speckle Vinyl 

Floor Tile Yes Non-Friable Chrysotile Good A 7 80 sq. ft. Samples 12a, 12b and 12c

1st 1085 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1085 Office Walls Drywall No

1st 1085 Office Floor
1x1 White/Brown Speckle Vinyl 

Floor Tile Yes Non-Friable Chrysotile Good A 7 80 sq. ft. Visually similar  to sample set 12

1st
1084 Biomedical 

Engineering Engineering Ceiling 2x2 Fissured Ceiling Tile No

1st
1084 Biomedical 

Engineering Engineering Walls Drywall No

1st
1084 Biomedical 

Engineering Engineering Floor
1x1 White/Brown Speckle Vinyl 

Floor Tile Yes Non-Friable Chrysotile Good A 7 80 sq. ft. Visually similar  to sample set 12

1st
1084 Biomedical 

Engineering Decontamination Ceiling 2x2 Smooth Ceiling Tile No

1st
1084 Biomedical 

Engineering Decontamination Walls Concrete No

1st
1084 Biomedical 

Engineering Decontamination Floor
1x1 Grey/Black Speckle Vinyl Floor 

Tile No

1st 1082 Office Ceiling 2x2 Smooth Ceiling Tile No

1st 1082 Office Walls Concrete No

1st 1082 Office Floor
1x1 Grey/Black Speckle Vinyl Floor 

Tile No

1st 1030 Office Ceiling 2x2 Smooth Ceiling Tile No

1st 1030 Office Walls Drywall No

1st 1030 Office Floor 1x1 White/Tan Vinyl Floor Tile No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1031 Office Ceiling 2x2 Smooth Ceiling Tile No

1st 1031 Office Walls Drywall No

1st 1031 Office Floor 1x1 White/Tan Vinyl Floor Tile No

1st 1032 Office Ceiling 2x2 Smooth Ceiling Tile No

1st 1032 Office Walls Drywall No

1st 1032 Office Floor 1x1 White/Tan Vinyl Floor Tile No

1st 1033 Office Ceiling 2x2 Smooth Ceiling Tile No

1st 1033 Office Walls Drywall No

1st 1033 Office Floor 1x1 White/Tan Vinyl Floor Tile No

1st 1034 Office Ceiling 2x2 Smooth Ceiling Tile No

1st 1034 Office Walls Drywall No

1st 1034 Office Floor 1x1 White/Tan Vinyl Floor Tile No

1st 1035 Office Ceiling 2x2 Smooth Ceiling Tile No

1st 1035 Office Walls Drywall No

1st 1035 Office Floor 1x1 White/Tan Vinyl Floor Tile No

1st 1036 Office Ceiling 2x2 Smooth Ceiling Tile No

1st 1036 Office Walls Drywall No

1st 1036 Office Floor 1x1 White/Tan Vinyl Floor Tile No

1st 1001 Mechanical Room Ceiling Concrete No

1st 1001 Mechanical Room Walls Concrete No

1st 1001 Mechanical Room Floor Concrete No

1st 1001 Mechanical Room Pipe PVC No

1st 1001 Mechanical Room Pipe Fiberglass No

1st 1001 Mechanical Room Mechanical Fiberglass No

1st 1001 Mechanical Room Tanks Fiberglass No

1st 1001 Electrical Room Ceiling Concrete No

1st 1001 Electrical Room Walls Concrete No

1st 1001 Electrical Room Floor Concrete No

1st 1001 Electrical Room Pipe PVC No

1st 1001 Electrical Room Pipe Fiberglass No

1st 1001 Electrical Room Mechanical Fiberglass No

1st 1001 Electrical Room Tanks Fiberglass No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1024 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1024 Office Walls Drywall No

1st 1024 Office Floor 1x1 Pink Vinyl Floor Tile No

1st 1025 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1025 Office Walls Drywall No

1st 1025 Office Floor 1x1 Pink Vinyl Floor Tile No

1st 1026 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1026 Office Walls Drywall No

1st 1026 Office Floor 1x1 Pink Vinyl Floor Tile No

1st 1027 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1027 Office Walls Drywall No

1st 1027 Office Floor 1x1 Pink Vinyl Floor Tile No

1st 1028 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1028 Office Walls Drywall No

1st 1028 Office Floor 1x1 Pink Vinyl Floor Tile No

1st 1029 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1029 Office Walls Drywall No

1st 1029 Office Floor 1x1 Pink Vinyl Floor Tile No

1st 1006 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1006 Office Walls Drywall No

1st 1006 Office Floor Carpet No

1st 1006 Office Pipe Fiberglass No

1st 1007 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1007 Office Walls Drywall No

1st 1007 Office Floor Carpet No

1st 1007 Office Pipe Fiberglass No

1st 1008 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1008 Office Walls Drywall No

1st 1008 Office Floor Carpet No

1st 1-008 Office Pipe Fiberglass No

1st 1010 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1010 Office Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1010 Office Floor Carpet No

1st 1010 Office Pipe Fiberglass No

1st 1012 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1012 Office Walls Drywall No

1st 1012 Office Floor Carpet No

1st 1012 Office Pipe Fiberglass No

1st 1019 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1019 Office Walls Drywall No

1st 1019 Office Walls Concrete No

1st 1019 Office Floor Carpet No

1st 1019 Office Pipe Fiberglass No

1st Stair No. 1 Stairwell Ceiling Concrete No

1st Stair No. 1 Stairwell Walls Concrete No

1st Stair No. 1 Stairwell Floor White Vinyl Sheet Flooring No

1st Stair No. 1 Stairwell Ductwork Not Insulated No

1st Stair No. 1 Stairwell Floor 1x1 Light Brown Vinyl Floor Tiles No Sample 1z,b,c - SEL # 108415

1st Stair No. 1 Stairwell Floor 1x1 Olive Vinyl Floor Tiles Yes Non-Friable Chrysotile A 7 Sample 2a - SEL # 108415 

1st Stair No. 1 Stairwell Floor Beige Vinyl Sheet Flooring No Sample  4a- SEL # 108415 btw 3rd & 4th Floor

1st Stair No. 1 Stairwell Floor Beige Vinyl Sheet Flooring No Sample 4b,4c SEL # 108415 btw 3rd & 4th Floor 

1st Stair No. 1 Stairwell Floor Black Mastic Below Rubber Steps No Sample 5a, 5b,5c SEL # 108415

1st 1014 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1014 Office Walls Drywall No

1st 1014 Office Walls Concrete No

1st 1014 Office Floor Carpet No

1st 1015 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1015 Office Walls Drywall No

1st 1015 Office Walls Concrete No

1st 1015 Office Floor Carpet No

1st 1016 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1016 Office Walls Drywall No

1st 1016 Office Walls Concrete No

1st 1016 Office Floor Carpet No

Page 13



Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1017 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1017 Office Walls Drywall No

1st 1017 Office Walls Concrete No

1st 1017 Office Floor Carpet No

1st 1018 Office Ceiling 2x2 Fissured Ceiling Tile No

1st 1018 Office Walls Drywall No

1st 1018 Office Walls Concrete No

1st 1018 Office Floor Carpet No

1st 1011 Auxillary Ceiling Concrete No

1st 1011 Auxillary Walls Drywall No

1st 1011 Auxillary Floor White Vinyl Sheet Flooring No

1st 1011 Auxillary Pipe PVC No

1st 1011 Auxillary Pipe Fiberglass No

1st 1011 Auxillary Ductwork Fiberglass No

1st 1022 Occupational Health Ceiling 2x4 Fissured Ceiling Tile No

1st 1022 Occupational Health Ceiling Sprayed Fireproofing Debris Yes Friable Amosite Poor C 4 1500 sq. ft.  Bulk samples collected in 2013

1st 1022 Occupational Health Ceiling Asbestos Parging Debris Yes Friable Chrysotile Poor C 4 1500 sq. ft.  Bulk samples collected in 2013

1st 1022 Occupational Health Walls Concrete No

1st 1022 Occupational Health Floor White Vinyl Sheet Flooring No

1st 1023 Occupational Health Ceiling 2x4 Fissured Ceiling Tile No

1st 1023 Occupational Health Walls Concrete No

1st 1023 Occupational Health Floor White Vinyl Sheet Flooring No

1st 1021 Washroom Ceiling 2x4 Fissured Ceiling Tile No

1st 1021 Washroom Walls Concrete No

1st 1021 Washroom Floor White Vinyl Sheet Flooring No

1st 1020 Washroom Ceiling 2x4 Fissured Ceiling Tile No

1st 1020 Washroom Walls Concrete No

1st 1020 Washroom Floor White Vinyl Sheet Flooring No

1st 1000 Electrical Room Ceiling Concrete No

1st 1000 Electrical Room Walls Concrete No

1st 1000 Electrical Room Floor Concrete No

1st 1002 Janitor Ceiling Concrete No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1002 Janitor Walls Concrete No

1st 1002 Janitor Floor 1x1  Pink Vinyl Floor Tile No

1st 1037 Corridor Ceiling 2x4 Fissured Ceiling Tile No

1st 1037 Corridor Walls Drywall No

1st 1037 Corridor Floor 1x1  Pink Vinyl Floor Tile No

1st Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Chrysotile Poor D 4 Sample 3 (2014)

1st Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Chrysotile Poor D 4 Sample 4 (2014)

1st Elevator Lobby Elevator Lobby Structural Joists Sprayed Fireproofing Yes Friable Chrysotile Poor D 4 Sample 5 (2014)

1st 1029 Isolation Ceiling 2x4 Fissured Ceiling Tile No

1st 1029 Isolation Walls Drywall No

1st 1029 Isolation Floor Grey Vinyl Sheet Flooring No

1st 1028 One Bed Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1028 One Bed Room Walls Drywall No

1st 1028 One Bed Room Floor Grey Vinyl Sheet Flooring No

1st 1027 One Bed Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1027 One Bed Room Walls Drywall No

1st 1027 One Bed Room Floor Grey Vinyl Sheet Flooring No

1st 1026 Storage Ceiling 2x4 Fissured Ceiling Tile No

1st 1026 Storage Walls Drywall No

1st 1026 Storage Floor Grey Vinyl Sheet Flooring No

1st 1025 One Bed Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1025 One Bed Room Walls Drywall No

1st 1025 One Bed Room Floor Grey Vinyl Sheet Flooring No

1st 1024 Storage Ceiling 2x4 Fissured Ceiling Tile No

1st 1024 Storage Walls Drywall No

1st 1024 Storage Floor Grey Vinyl Sheet Flooring No

1st 1023 Storage Ceiling 2x4 Fissured Ceiling Tile No

1st 1023 Storage Walls Drywall No

1st 1023 Storage Floor Grey Vinyl Sheet Flooring No

1st 1022 One Bed Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1022 One Bed Room Walls Drywall No

1st 1022 One Bed Room Floor Grey Vinyl Sheet Flooring No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1021 Storage Ceiling 2x4 Fissured Ceiling Tile No

1st 1021 Storage Walls Drywall No

1st 1021 Storage Floor Grey Vinyl Sheet Flooring No

1st 1020 Four Bed Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1020 Four Bed Room Walls Drywall No

1st 1020 Four Bed Room Floor Grey Vinyl Sheet Flooring No

1st 1019 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1019 Two Bed Room Walls Drywall No

1st 1019 Two Bed Room Floor Grey Vinyl Sheet Flooring No

1st 1018 Nursery No. 1 Ceiling 2x4 Fissured Ceiling Tile No

1st 1018 Nursery No. 1 Walls Drywall No

1st 1018 Nursery No. 1 Floor Grey Vinyl Sheet Flooring No

1st 1017 Infant Feeding Ceiling 2x4 Fissured Ceiling Tile No

1st 1017 Infant Feeding Walls Drywall No

1st 1017 Infant Feeding Floor Grey Vinyl Sheet Flooring No

1st 1016 Vestibule Ceiling 2x4 Fissured Ceiling Tile No

1st 1016 Vestibule Walls Drywall No

1st 1016 Vestibule Floor Grey Vinyl Sheet Flooring No

1st 1015 Nursery No. 2 Ceiling 2x4 Fissured Ceiling Tile No

1st 1015 Nursery No. 2 Walls Drywall No

1st 1015 Nursery No. 2 Floor Grey Vinyl Sheet Flooring No

1st 1014 Office Ceiling 2x4 Fissured Ceiling Tile No

1st 1014 Office Walls Drywall No

1st 1014 Office Floor Grey Vinyl Sheet Flooring No

1st 1013 Risk Nursery Ceiling 2x4 Fissured Ceiling Tile No

1st 1013 Risk Nursery Walls Drywall No

1st 1013 Risk Nursery Floor Grey Vinyl Sheet Flooring No

1st 1012 Exam Treatment Ceiling 2x4 Fissured Ceiling Tile No

1st 1012 Exam Treatment Walls Drywall No

1st 1012 Exam Treatment Floor Grey Vinyl Sheet Flooring No

1st 1011 Nursery No. 3 Ceiling 2x4 Fissured Ceiling Tile No

1st 1011 Nursery No. 3 Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1011 Nursery No. 3 Floor Grey Vinyl Sheet Flooring No

1st 1010 Electrical Room Ceiling Concrete No

1st 1010 Electrical Room Walls Concrete No

1st 1010 Electrical Room Floor Concrete No

1st 1010 Corridor Ceiling 2x4 Fissured Ceiling Tile No

1st 1010 Corridor Walls Drywall No

1st 1010 Corridor Floor Grey Vinyl Sheet Flooring No

1st 1030 One Bed Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1030 One Bed Room Walls Drywall No

1st 1030 One Bed Room Floor Grey Vinyl Sheet Flooring No

1st 1031 One Bed Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1031 One Bed Room Walls Drywall No

1st 1031 One Bed Room Floor Grey Vinyl Sheet Flooring No

1st 1032 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1032 Two Bed Room Walls Drywall No

1st 1032 Two Bed Room Floor Grey Vinyl Sheet Flooring No

1st 1033 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1033 Two Bed Room Walls Drywall No

1st 1033 Two Bed Room Floor Grey Vinyl Sheet Flooring No

1st 1034 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1034 Two Bed Room Walls Drywall No

1st 1034 Two Bed Room Floor Grey Vinyl Sheet Flooring No

1st 1035 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1035 Two Bed Room Walls Drywall No

1st 1035 Two Bed Room Floor Grey Vinyl Sheet Flooring No

1st 1036 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1036 Two Bed Room Walls Drywall No

1st 1036 Two Bed Room Floor Grey Vinyl Sheet Flooring No

1st 1037 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1037 Two Bed Room Walls Drywall No

1st 1037 Two Bed Room Floor Grey Vinyl Sheet Flooring No

1st 1038 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1038 Two Bed Room Walls Drywall No

1st 1038 Two Bed Room Floor Grey Vinyl Sheet Flooring No

1st 1039 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1039 Two Bed Room Walls Drywall No

1st 1039 Two Bed Room Floor Grey Vinyl Sheet Flooring No

1st 1040 Office Ceiling 2x4 Fissured Ceiling Tile No

1st 1040 Office Walls Drywall No

1st 1040 Office Floor Grey Vinyl Sheet Flooring No

1st 1041 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1041 Two Bed Room Walls Drywall No

1st 1041 Two Bed Room Floor Grey Vinyl Sheet Flooring No

1st 1002 Washroom Ceiling 2x4 Fissured Ceiling Tile No

1st 1002 Washroom Walls Drywall No

1st 1002 Washroom Floor Grey Vinyl Sheet Flooring No

1st 1003 Visitor Waiting Ceiling 2x4 Fissured Ceiling Tile No

1st 1003 Visitor Waiting Walls Drywall No

1st 1003 Visitor Waiting Floor Grey Vinyl Sheet Flooring No

1st 1004 Pantry Ceiling 2x4 Fissured Ceiling Tile No

1st 1004 Pantry Walls Drywall No

1st 1004 Pantry Floor Grey Vinyl Sheet Flooring No

1st 1042 Office Ceiling 2x4 Fissured Ceiling Tile No

1st 1042 Office Walls Drywall No

1st 1042 Office Floor 1x1 Yellow Vinyl Floor Tile No

1st 1044 Conference Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1044 Conference Room Walls Drywall No

1st 1044 Conference Room Floor 1x1 Yellow Vinyl Floor Tile No

1st 1045 Dress Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1045 Dress Room Walls Drywall No

1st 1045 Dress Room Floor 1x1 Yellow Vinyl Floor Tile No

1st 1046 On Call Ceiling 2x4 Fissured Ceiling Tile No

1st 1046 On Call Walls Drywall No

1st 1046 On Call Floor 1x1 Yellow Vinyl Floor Tile No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1052 Delivery Ceiling 2x4 Fissured Ceiling Tile No

1st 1052 Delivery Walls Drywall No

1st 1052 Delivery Walls Plaster No

1st 1052 Delivery Ceiling Sprayed Fireproofing Debris Yes Friable 2% Amosite Poor C 4 100 Square Feet Bulk samples collected in 2011.

1st 1052 Delivery Floor Grey Vinyl Sheet Flooring No

1st 1060 LDR No. 1 Ceiling 2x4 Fissured Ceiling Tile No

1st 1060 LDR No. 1 Walls Drywall No

1st 1060 LDR No. 1 Floor Grey Vinyl Sheet Flooring No

1st 1061 LDR No. 2 Ceiling 2x4 Fissured Ceiling Tile No

1st 1061 LDR No. 2 Walls Drywall No

1st 1061 LDR No. 2 Floor Grey Vinyl Sheet Flooring No

1st 1062 LDR No. 3 Ceiling 2x4 Fissured Ceiling Tile No

1st 1062 LDR No. 3 Walls Drywall No

1st 1062 LDR No. 3 Floor Grey Vinyl Sheet Flooring No

1st 1063 LDR No. 4 Ceiling 2x4 Fissured Ceiling Tile No

1st 1063 LDR No. 4 Walls Drywall No

1st 1063 LDR No. 4 Floor Grey Vinyl Sheet Flooring No

1st 1064 LDR No. 5 Ceiling 2x4 Fissured Ceiling Tile No

1st 1064 LDR No. 5 Walls Drywall No

1st 1064 LDR No. 5 Floor Grey Vinyl Sheet Flooring No

1st 1065 Head Nurse Ceiling 2x4 Fissured Ceiling Tile No

1st 1065 Head Nurse Walls Drywall No

1st 1065 Head Nurse Floor Grey Vinyl Sheet Flooring No

1st 1066 Nurse Station Ceiling 2x4 Fissured Ceiling Tile No

1st 1066 Nurse Station Walls Drywall No

1st 1066 Nurse Station Floor Grey Vinyl Sheet Flooring No

1st 1067 LDR No. 6 Ceiling 2x4 Fissured Ceiling Tile No

1st 1067 LDR No. 6 Walls Drywall No

1st 1067 LDR No. 6 Floor Grey Vinyl Sheet Flooring No

1st 1068 Fathers Waiting Ceiling 2x4 Fissured Ceiling Tile No

1st 1068 Fathers Waiting Walls Drywall No

1st 1068 Fathers Waiting Floor Beige Vinyl Sheet Flooring No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1069 Storage Ceiling 2x4 Fissured Ceiling Tile No

1st 1069 Storage Walls Drywall No

1st 1069 Storage Floor Grey Vinyl Sheet Flooring No

1st 1070 Non-Stress Testing Ceiling 2x4 Fissured Ceiling Tile No

1st 1070 Non-Stress Testing Walls Drywall No

1st 1070 Non-Stress Testing Floor Grey Vinyl Sheet Flooring No

1st 1071 Quiet Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1071 Quiet Room Walls Drywall No

1st 1071 Quiet Room Floor Grey Vinyl Sheet Flooring No

1st 1043 Staff Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1043 Staff Room Walls Drywall No

1st 1043 Staff Room Floor Grey Vinyl Sheet Flooring No

1st 1050 Monitor Ceiling 2x4 Fissured Ceiling Tile No

1st 1050 Monitor Walls Drywall No

1st 1050 Monitor Floor Grey Vinyl Sheet Flooring No

1st 1051 Recovery Ceiling 2x4 Fissured Ceiling Tile No

1st 1051 Recovery Walls Drywall No

1st 1051 Recovery Floor Grey Vinyl Sheet Flooring No

1st 1053 Soiled Ceiling 2x4 Fissured Ceiling Tile No

1st 1053 Soiled Walls Drywall No

1st 1053 Soiled Floor Grey Vinyl Sheet Flooring No

1st 1054 Clean Supply Ceiling 2x4 Fissured Ceiling Tile No

1st 1054 Clean Supply Walls Drywall No

1st 1054 Clean Supply Floor Grey Vinyl Sheet Flooring No

1st 1079 Clean Supply Ceiling 2x4 Fissured Ceiling Tile No

1st 1079 Clean Supply Walls Drywall No

1st 1079 Clean Supply Floor Grey Vinyl Sheet Flooring No

1st 1080 Pantry Ceiling 2x4 Fissured Ceiling Tile No

1st 1080 Pantry Walls Drywall No

1st 1080 Pantry Floor Grey Vinyl Sheet Flooring No

1st 1081 Clean Utility Ceiling 2x4 Fissured Ceiling Tile No

1st 1081 Clean Utility Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1081 Clean Utility Floor Grey Vinyl Sheet Flooring No

1st 1082 Office Ceiling 2x4 Fissured Ceiling Tile No

1st 1082 Office Walls Drywall No

1st 1082 Office Floor Grey Vinyl Sheet Flooring No

1st 1083 Soiled Utility Ceiling 2x4 Fissured Ceiling Tile No

1st 1083 Soiled Utility Walls Drywall No

1st 1083 Soiled Utility Floor Grey Vinyl Sheet Flooring No

1st 1084 Office Ceiling 2x4 Fissured Ceiling Tile No

1st 1084 Office Walls Drywall No

1st 1084 Office Floor Grey Vinyl Sheet Flooring No

1st 1085 Office Ceiling 2x4 Fissured Ceiling Tile No

1st 1085 Office Walls Drywall No

1st 1085 Office Floor Grey Vinyl Sheet Flooring No

1st 1086 Office Ceiling 2x4 Fissured Ceiling Tile No

1st 1086 Office Walls Drywall No

1st 1086 Office Floor Grey Vinyl Sheet Flooring No

1st 1087 Office Ceiling 2x4 Fissured Ceiling Tile No

1st 1087 Office Walls Drywall No

1st 1087 Office Floor Grey Vinyl Sheet Flooring No

1st 1088 Office Ceiling 2x4 Fissured Ceiling Tile No

1st 1088 Office Walls Drywall No

1st 1088 Office Floor Grey Vinyl Sheet Flooring No

1st 1089 Waiting Ceiling 2x4 Fissured Ceiling Tile No

1st 1089 Waiting Walls Drywall No

1st 1089 Waiting Floor Grey Vinyl Sheet Flooring No

1st 1090 Special Procedures Ceiling 2x4 Fissured Ceiling Tile No

1st 1090 Special Procedures Walls Drywall No

1st 1090 Special Procedures Floor Grey Vinyl Sheet Flooring No

1st 1091 I.V. Track Ceiling 2x4 Fissured Ceiling Tile No

1st 1091 I.V. Track Walls Drywall No

1st 1091 I.V. Track Floor Grey Vinyl Sheet Flooring No

1st 1092 I.V. Track Ceiling 2x4 Fissured Ceiling Tile No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1092 I.V. Track Walls Drywall No

1st 1092 I.V. Track Floor Grey Vinyl Sheet Flooring No

1st 1093 Procedure Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1093 Procedure Room Walls Drywall No

1st 1093 Procedure Room Floor Grey Vinyl Sheet Flooring No

1st 1094 Control Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1094 Control Room Walls Drywall No

1st 1094 Control Room Floor Grey Vinyl Sheet Flooring No

1st 1095 Clean Up Ceiling 2x4 Fissured Ceiling Tile No

1st 1095 Clean Up Walls Drywall No

1st 1095 Clean Up Floor Grey Vinyl Sheet Flooring No

1st Hallway Cysto Reno Separating Wall Debris Within Wall Cavity Yes Friable Amosite Poor E

Expected to have been removed as part of reno project to 
facilitate installation of doors. 

1st Room #2 Cysto Room Walls Drywall Joint Compound No Sample 1 - SEL #133615 (May 2015)

1st Room #2 Cysto Room Ceiling Sprayed Fireproofing Debris No Sample 6 - SEL #133615 (May 2015)

1st 1096 Cysto Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1096 Cysto Room Walls Drywall No

1st 1096 Cysto Room Floor Grey Vinyl Sheet Flooring No

1st 1097 Cysto Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1097 Cysto Room Walls Drywall No

1st 1097 Cysto Room Floor Grey Vinyl Sheet Flooring No

1st 1098 Cysto Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1098 Cysto Room Walls Drywall No

1st 1098 Cysto Room Floor Grey Vinyl Sheet Flooring No

1st 1099 Clean Sterile Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1099 Clean Sterile Room Walls Drywall No

1st 1099 Clean Sterile Room Floor Grey Vinyl Sheet Flooring No

1st 1100 Corridor Ceiling 2x4 Fissured Ceiling Tile No

1st 1100 Corridor Walls Drywall No

1st 1100 Corridor Floor Grey Vinyl Sheet Flooring No

1st OR No.8 Ceiling Sprayed Fireproofing Yes Friable Amosite Poor D 7 Sample 8 - SEL # 143416

1st OR No 6 Ceiling Sprayed Fireproofing Debris Yes Friable Amosite Poor D 7 Sample 6 - SEL# 143416

1st OR No. 5 Ceiling Sprayed Fireproofing Debris Yes Friable Amosite Poor D 7 Sample 5 - SEL# 143416
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1101 OR No. 4 Ceiling 2x4 Fissured Ceiling Tile No

1st 1101 OR No. 4 Walls Drywall No

1st 1101 OR No.4 Ceiling Sprayed Fireproofing Debris Yes Friable Amosite Poor D 7 Sample 4 - SEL# 143416

1st 1101 OR No. 4 Floor Grey Vinyl Sheet Flooring No

1st 1102 Sub Sterile Ceiling 2x4 Fissured Ceiling Tile No

1st 1102 Sub Sterile Walls Drywall No

1st 1102 Sub Sterile Floor Grey Vinyl Sheet Flooring No

1st 1103 OR No. 3 Ceiling 2x4 Fissured Ceiling Tile No

1st 1103 OR No. 3 Walls Drywall No

1st 1103 OR No. 3 Floor Grey Vinyl Sheet Flooring No

1st 1104 OR No. 2 Ceiling 2x4 Fissured Ceiling Tile No

1st 1104 OR No. 2 Walls Drywall No

1st 11104 OR No.2 Ceiling Sprayed Fireproofing Debris Yes Friable Amosite Poor D 7 Sample 2 - SEL# 143416

1st 1104 OR No. 2 Floor Grey Vinyl Sheet Flooring No

1st 1105 Sub Sterile Ceiling 2x4 Fissured Ceiling Tile No

1st 1105 Sub Sterile Walls Drywall No

1st 1105 Sub Sterile Floor Grey Vinyl Sheet Flooring No

1st 1106 OR No. 1 Ceiling 2x4 Fissured Ceiling Tile No

1st 1106 OR No. 1 Walls Drywall No

1st 1106 OR No.1 Ceiling Sprayed Fireproofing Yes Friable Amosite Poor D 7 Sample 1 - SEL # 143416

1st 1106 OR No. 1 Floor Grey Vinyl Sheet Flooring No

1st 1107 Lockers Ceiling 2x4 Fissured Ceiling Tile No

1st 1107 Lockers Walls Drywall No

1st 1107 Lockers Floor Grey Vinyl Sheet Flooring No

1st 1108 Nurse Staff Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1108 Nurse Staff Room Walls Drywall No

1st 1108 Nurse Staff Room Floor Grey Vinyl Sheet Flooring No

1st 1109 Lockers Ceiling 2x4 Fissured Ceiling Tile No

1st 1109 Lockers Walls Drywall No

1st 1109 Lockers Floor Grey Vinyl Sheet Flooring No

1st 1110 Doctors Staff Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1110 Doctors Staff Room Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1110 Doctors Staff Room Floor Grey Vinyl Sheet Flooring No

1st 1111 Office Ceiling 2x4 Fissured Ceiling Tile No

1st 1111 Office Walls Drywall No

1st 1111 Office Floor Grey Vinyl Sheet Flooring No

1st 1112 Sub Sterile Ceiling 2x4 Fissured Ceiling Tile No

1st 1112 Sub Sterile Walls Drywall No

1st 1112 Sub Sterile Floor Grey Vinyl Sheet Flooring No

1st 1113 Patient Holding Ceiling 2x4 Fissured Ceiling Tile No

1st 1113 Patient Holding Walls Drywall No

1st 1113 Patient Holding Floor Grey Vinyl Sheet Flooring No

1st 1114 Scrub Ceiling 2x4 Fissured Ceiling Tile No

1st 1114 Scrub Walls Drywall No

1st 1114 Scrub Floor Grey Vinyl Sheet Flooring No

1st 1115 Vestibule Ceiling 2x4 Fissured Ceiling Tile No

1st 1115 Vestibule Walls Drywall No

1st 1115 Vestibule Floor Grey Vinyl Sheet Flooring No

1st 1116 Office Ceiling 2x4 Fissured Ceiling Tile No

1st 1116 Office Walls Drywall No

1st 1116 Office Floor Grey Vinyl Sheet Flooring No

1st 1117 Office Ceiling 2x4 Fissured Ceiling Tile No

1st 1117 Office Ceiling 2x2 Paw Print Ceiling Tile Yes Non-Friable Amosite Good A 7 250 sq. ft. Not observed at the time of assessment. (2x4 pinhole)

1st 1117 Office Walls Drywall No

1st 1117 Office Floor 1x1 Grey Vinyl Floor Tile No

1st 1117e Medical Admin Ceiling 2x4 Fissured Ceiling Tile No

1st 1117e Office Ceiling 2x2 Paw Print Ceiling Tile Yes Non-Friable Amosite Good A 7 250 sq. ft. Not observed at the time of assessment. (2x4 pinhole)

1st 1117e Medical Admin Walls Drywall No

1st 1117e Medical Admin Floor 1x1 Grey Vinyl Floor Tile No

1st 1124 Conference Room Ceiling 2x4 Fissured Ceiling Tile No

1st 1124 Conference Room Walls Drywall No

1st 1124 Conference Room Floor 1x1 Grey Vinyl Floor Tile No

1st 1119 Office Ceiling 2x2 Paw Print Ceiling Tile Yes Non-Friable Amosite Good A 7 350 sq. ft. Not observed at the time of assessment. (2x4 pinhole)

1st 1119 Office Ceiling 2x4 Fissured Ceiling Tile No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1119 Office Walls Drywall No

1st 1119 Office Walls Concrete No

1st 1119 Office Floor 1x1 Grey Vinyl Floor Tile No

1st 1122 Medical Records Ceiling 2x4 Multi Pinhole Ceiling Tile No

1st 1122 Medical Records Ceiling 2x4 Fissured Ceiling Tile No

1st 1122 Medical Records Walls Drywall No

1st 1122 Medical Records Floor
1x1 White/Brown Streak Vinyl Floor 

Tile Yes Non-Friable Chrysotile Good A 7 600 sq. ft. 

1st 1122 Medical Records Floor
1x1 Brown/Brown Streak Vinyl Floor 

Tile No

1st 1126 Office Ceiling 2x2 Paw Print Ceiling Tile Yes Non-Friable Amosite Good A 7 500 sq. ft. 

1st 1126 Office Walls Drywall No

1st Mechanical Shafts (3) Ceiling Metal No

1st Mechanical Shafts (3) Walls Concrete Block No

1st Mechanical Shafts (3) Floor Metal No

1st Mechanical Shafts (3) Pipe  Fiberglass Insulation No

1st Mechanical Shafts (3) Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable Chrysotile Poor D 4 10-20 each

1st Mechanical Shafts (3) Suspect Debris Asbestos Sprayed Fireproofing Suspect Friable Amosite Poor D 4

1st 1105 1105 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1105 1105 Walls Drywall No

1st 1105 1105 Floor Checkered Vinyl Sheet Flooring No

1st 1105 1105 Pipe  Fiberglass Insulation No

1st 1104a 1104a Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1104a 1104a Walls Drywall No

1st 1104a 1104a Floor Checkered Vinyl Sheet Flooring No

1st 1104a 1104a Pipe  Fiberglass Insulation No

1st 1104 1104 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1104 1104 Walls Drywall No

1st 1104 1104 Floor Checkered Vinyl Sheet Flooring No

1st 1104 1104 Pipe  Fiberglass Insulation No

1st 1100 1100 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1100 1100 Walls Drywall No

1st 1100 1100 Floor Checkered Vinyl Sheet Flooring No

1st 1100 1100 Pipe  Fiberglass Insulation No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1102 1102 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1102 1102 Walls Drywall No

1st 1102 1102 Floor Checkered Vinyl Sheet Flooring No

1st 1102 1102 Pipe  Fiberglass Insulation No

1st 1101 1101 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1101 1101 Walls Drywall No

1st 1101 1101 Floor Checkered Vinyl Sheet Flooring No

1st 1101 1101 Pipe  Fiberglass Insulation No

1st 1122 1122 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1122 1122 Walls Drywall No

1st 1122 1122 Floor Checkered Vinyl Sheet Flooring No

1st 1122 1122 Pipe  Fiberglass Insulation No

1st 1124 1124 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1124 1124 Walls Drywall No

1st 1124 1124 Floor Checkered Vinyl Sheet Flooring No

1st 1124 1124 Pipe  Fiberglass Insulation No

1st 1126 1126 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1126 1126 Walls Drywall No

1st 1126 1126 Floor Checkered Vinyl Sheet Flooring No

1st 1126 1126 Pipe  Fiberglass Insulation No

1st 1127 1127 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1127 1127 Walls Drywall No

1st 1127 1127 Floor Checkered Vinyl Sheet Flooring No

1st 1127 1127 Pipe  Fiberglass Insulation No

1st 1123 1123 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1123 1123 Walls Drywall No

1st 1123 1123 Floor Checkered Vinyl Sheet Flooring No

1st 1123 1123 Pipe  Fiberglass Insulation No

1st 1128 1128 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1128 1128 Walls Drywall No

1st 1128 1128 Floor Checkered Vinyl Sheet Flooring No

1st 1128 1128 Pipe  Fiberglass Insulation No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1129 1129 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1129 1129 Walls Drywall No

1st 1129 1129 Floor Checkered Vinyl Sheet Flooring No

1st 1129 1129 Pipe  Fiberglass Insulation No

1st 1143 1143 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1143 1143 Walls Drywall No

1st 1143 1143 Floor Checkered Vinyl Sheet Flooring No

1st 1143 1143 Pipe  Fiberglass Insulation No

1st 1141 1141 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1141 1141 Walls Drywall No

1st 1141 1141 Floor Checkered Vinyl Sheet Flooring No

1st 1141 1141 Pipe  Fiberglass Insulation No

1st 1140 1140 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1140 1140 Walls Drywall No

1st 1140 1140 Floor Checkered Vinyl Sheet Flooring No

1st 1140 1140 Pipe  Fiberglass Insulation No

1st 1142 1142 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1142 1142 Walls Drywall No

1st 1142 1142 Floor Checkered Vinyl Sheet Flooring No

1st 1142 1142 Pipe  Fiberglass Insulation No

1st 1144 1144 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1144 1144 Walls Drywall No

1st 1144 1144 Floor Checkered Vinyl Sheet Flooring No

1st 1144 1144 Pipe  Fiberglass Insulation No

1st 1146 1146 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1146 1146 Walls Drywall No

1st 1146 1146 Floor Checkered Vinyl Sheet Flooring No

1st 1146 1146 Pipe  Fiberglass Insulation No

1st 1145 1145 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1145 1145 Walls Drywall No

1st 1145 1145 Floor Checkered Vinyl Sheet Flooring No

1st 1145 1145 Pipe  Fiberglass Insulation No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1147 1147 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1147 1147 Walls Drywall No

1st 1147 1147 Floor Checkered Vinyl Sheet Flooring No

1st 1147 1147 Pipe  Fiberglass Insulation No

1st 1148 1148 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1148 1148 Walls Drywall No

1st 1148 1148 Floor Checkered Vinyl Sheet Flooring No

1st 1148 1148 Pipe  Fiberglass Insulation No

1st 1149 1149 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1149 1149 Walls Drywall No

1st 1149 1149 Floor Checkered Vinyl Sheet Flooring No

1st 1149 1149 Pipe  Fiberglass Insulation No

1st 1150 1150 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1150 1150 Walls Drywall No

1st 1150 1150 Floor Checkered Vinyl Sheet Flooring No

1st 1150 1150 Pipe  Fiberglass Insulation No

1st Rehab Services Rehab Services Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Rehab Services Rehab Services Walls Drywall No

1st Rehab Services Rehab Services Floor Checkered Vinyl Sheet Flooring No

1st Rehab Services Rehab Services Pipe  Fiberglass Insulation No

1st 1071 1071 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1071 1071 Walls Drywall No

1st 1071 1071 Floor Checkered Vinyl Sheet Flooring No

1st 1071 1071 Pipe  Fiberglass Insulation No

1st 1072 1072 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1072 1072 Walls Drywall No

1st 1072 1072 Floor Checkered Vinyl Sheet Flooring No

1st 1072 1072 Pipe  Fiberglass Insulation No

1st Audio Office Audio Office Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Audio Office Audio Office Walls Drywall No

1st Audio Office Audio Office Floor Checkered Vinyl Sheet Flooring No

1st Audio Office Audio Office Pipe  Fiberglass Insulation No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1174 1174 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1174 1174 Walls Drywall No

1st 1174 1174 Floor Checkered Vinyl Sheet Flooring No

1st 1174 1174 Pipe  Fiberglass Insulation No

1st 1173 1173 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1173 1173 Walls Drywall No

1st 1173 1173 Floor Checkered Vinyl Sheet Flooring No

1st 1173 1173 Pipe  Fiberglass Insulation No

1st 1172 1172 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1172 1172 Walls Drywall No

1st 1172 1172 Floor Carpet No

1st 1172 1172 Pipe  Fiberglass Insulation No

1st 1171 1171 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1171 1171 Walls Drywall No

1st 1171 1171 Floor Carpet No

1st 1171 1171 Pipe  Fiberglass Insulation No

1st 1170 1170 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1170 1170 Walls Drywall No

1st 1170 1170 Floor Carpet No

1st 1170 1170 Pipe  Fiberglass Insulation No

1st Volunteer Services Volunteer Services Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Volunteer Services Volunteer Services Walls Drywall No

1st Volunteer Services Volunteer Services Floor Checkered Vinyl Sheet Flooring No

1st Volunteer Services Volunteer Services Pipe  Fiberglass Insulation No

1st 1239 Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1239 Storage Walls Drywall No

1st 1239 Storage Floor Checkered Vinyl Sheet Flooring No

1st 1239 Storage Pipe  Fiberglass Insulation No

1st 1170a 1170a Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1170a 1170a Walls Drywall No

1st 1170a 1170a Floor Carpet No

1st 1170a 1170a Pipe  Fiberglass Insulation No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1179 1179 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1179 1179 Walls Drywall No

1st 1179 1179 Floor Checkered Vinyl Sheet Flooring No

1st 1179 1179 Pipe  Fiberglass Insulation No

1st 1080 1080 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1080 1080 Walls Drywall No

1st 1080 1080 Floor Checkered Vinyl Sheet Flooring No

1st 1080 1080 Pipe  Fiberglass Insulation No

1st 1081 1081 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1081 1081 Walls Drywall No

1st 1081 1081 Floor Checkered Vinyl Sheet Flooring No

1st 1081 1081 Pipe  Fiberglass Insulation No

1st 1082 1082 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1082 1082 Walls Drywall No

1st 1082 1082 Floor Checkered Vinyl Sheet Flooring No

1st 1082 1082 Pipe  Fiberglass Insulation No

1st 1074 1074 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1074 1074 Walls Drywall No

1st 1074 1074 Floor Checkered Vinyl Sheet Flooring No

1st 1074 1074 Pipe  Fiberglass Insulation No

1st 1075 1075 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1075 1075 Walls Drywall No

1st 1075 1075 Floor Checkered Vinyl Sheet Flooring No

1st 1075 1075 Pipe  Fiberglass Insulation No

1st 1076 1076 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1076 1076 Walls Drywall No

1st 1076 1076 Floor Checkered Vinyl Sheet Flooring No

1st 1076 1076 Pipe  Fiberglass Insulation No

1st
Mechanical Room 

1179 Mechanical Room Ceiling Concrete No

1st
Mechanical Room 

1179 Mechanical Room Walls Concrete Block No

1st
Mechanical Room 

1179 Mechanical Room Floor Concrete No

1st
Mechanical Room 

1179 Mechanical Room Pipe  PVC No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st
Mechanical Room 

1179 Mechanical Room Pipe  Fiberglass Insulation No

1st
Mechanical Room 

1179 Mechanical Room Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable Chrysotile Good B 7 500 each 1 Unit observed to be in poor condition.

1st
Mechanical Room 

1179 Mechanical Room Pipe Fittings Fiberglass Insulation No

1st
Mechanical Room 

1179 Mechanical Room Pipe Fittings PVC No

1st
Mechanical Room 

1179 Mechanical Room Ductwork Fiberglass Insulation No

1st
Mechanical Room 

1179 Mechanical Room Ductwork Not Insulated No

1st 1323 1323 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1323 1323 Walls Drywall No

1st 1323 1323 Floor Carpet No

1st 1323 1323 Pipe  Fiberglass Insulation No

1st 1324 1324 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1324 1324 Walls Drywall No

1st 1324 1324 Floor Carpet No

1st 1324 1324 Pipe  Fiberglass Insulation No

1st 1325 1325 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1325 1325 Walls Drywall No

1st 1325 1325 Floor Carpet No

1st 1325 1325 Pipe  Fiberglass Insulation No

1st Diabetes Education Diabetes Education Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Diabetes Education Diabetes Education Walls Drywall No

1st Diabetes Education Diabetes Education Floor Carpet No

1st Diabetes Education Diabetes Education Pipe  Fiberglass Insulation No

1st 1321 1321 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1321 1321 Walls Drywall No

1st 1321 1321 Floor Carpet No

1st 1321 1321 Pipe  Fiberglass Insulation No

1st 1320 1320 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1320 1320 Walls Drywall No

1st 1320 1320 Floor Carpet No

1st 1320 1320 Pipe  Fiberglass Insulation No

1st 1319 1319 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1319 1319 Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1319 1319 Floor Carpet No

1st 1319 1319 Pipe  Fiberglass Insulation No

1st 1326 Edu Theatre Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1326 Edu Theatre Walls Drywall No

1st 1326 Edu Theatre Floor Carpet No

1st 1326 Edu Theatre Pipe  Fiberglass Insulation No

1st 1338b Seminar Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1338b Seminar Walls Drywall No

1st 1338b Seminar Floor Carpet No

1st 1338b Seminar Pipe  Fiberglass Insulation No

1st 1338a Seminar Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1338a Seminar Walls Drywall No

1st 1338a Seminar Floor Carpet No

1st 1338a Seminar Pipe  Fiberglass Insulation No

1st 1214 1214 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1214 1214 Walls Drywall No

1st 1214 1214 Floor Checkered Vinyl Sheet Flooring No

1st 1214 1214 Pipe  Fiberglass Insulation No

1st 1212 1212 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1212 1212 Walls Drywall No

1st 1212 1212 Floor Carpet No

1st 1212 1212 Pipe  Fiberglass Insulation No

1st 1216a 1216a Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1216a 1216a Walls Drywall No

1st 1216a 1216a Floor Checkered Vinyl Sheet Flooring No

1st 1216a 1216a Pipe  Fiberglass Insulation No

1st 1218 1218 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1218 1218 Walls Drywall No

1st 1218 1218 Floor
1x1 Blue/White Streak Vinyl Floor 

Tile No

1st 1218 1218 Pipe  Fiberglass Insulation No

1st 1222 1222 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1222 1222 Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1222 1222 Floor Checkered Vinyl Sheet Flooring No

1st 1222 1222 Pipe  Fiberglass Insulation No

1st Storage Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Storage Storage Walls Drywall No

1st Storage Storage Floor Checkered Vinyl Sheet Flooring No

1st Storage Storage Pipe  Fiberglass Insulation No

1st Health Record (1211) Health Record Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Health Record (1211) Health Record Walls Drywall No

1st Health Record (1211) Health Record Structural Steal New Sprayed Fireproofing No

1st Health Record (1211) Health Record Floor Checkered Vinyl Sheet Flooring No

1st Health Record (1211) Health Record Pipe  Fiberglass Insulation No

1st Clerical Area Clerical Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Clerical Area Clerical Area Walls Drywall No

1st Clerical Area Clerical Area Floor Checkered Vinyl Sheet Flooring No

1st Clerical Area Clerical Area Pipe  Fiberglass Insulation No

1st 1237 1237 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1237 1237 Walls Drywall No

1st 1237 1237 Floor Checkered Vinyl Sheet Flooring No

1st 1237 1237 Pipe  Fiberglass Insulation No

1st 1228 1228 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1228 1228 Walls Drywall No

1st 1228 1228 Floor
1x1 Blue/White Streak Vinyl Floor 

Tile No

1st 1228 1228 Pipe  Fiberglass Insulation No

1st 1231 1231 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1231 1231 Walls Drywall No

1st 1231 1231 Floor Checkered Vinyl Sheet Flooring No

1st 1231 1231 Pipe  Fiberglass Insulation No

1st 1230 1230 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1230 1230 Walls Drywall No

1st 1230 1230 Floor Checkered Vinyl Sheet Flooring No

1st 1230 1230 Pipe  Fiberglass Insulation No

1st 1232 1232 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1232 1232 Walls Drywall No

1st 1232 1232 Floor Checkered Vinyl Sheet Flooring No

1st 1232 1232 Pipe  Fiberglass Insulation No

1st 1238 1238 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1238 1238 Walls Drywall No

1st 1238 1238 Floor
1x1 Blue/White Streak Vinyl Floor 

Tile No

1st 1238 1238 Pipe  Fiberglass Insulation No

1st 1246 1246 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1246 1246 Walls Drywall No

1st 1246 1246 Floor Carpet No

1st 1246 1246 Pipe  Fiberglass Insulation No

1st 1244 1244 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1244 1244 Walls Drywall No

1st 1244 1244 Floor Carpet No

1st 1244 1244 Pipe  Fiberglass Insulation No

1st 1242 1242 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1242 1242 Walls Drywall No

1st 1242 1242 Floor Carpet No

1st 1242 1242 Pipe  Fiberglass Insulation No

1st 1200/1208 Pulmonary Lab Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1200/1208 Pulmonary Lab Walls Drywall No

1st 1200/1208 Pulmonary Lab Floor Checkered Vinyl Sheet Flooring No

1st 1200/1208 Pulmonary Lab Pipe  Fiberglass Insulation No

1st 1209 Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1209 Storage Walls Drywall No

1st 1209 Storage Floor Checkered Vinyl Sheet Flooring No

1st 1209 Storage Pipe  Fiberglass Insulation No

1st 1330 1330 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1330 1330 Walls Drywall No

1st 1330 1330 Floor Checkered Vinyl Sheet Flooring No

1st 1330 1330 Pipe  Fiberglass Insulation No

1st 1331 1331 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1331 1331 Walls Drywall No

1st 1331 1331 Floor Checkered Vinyl Sheet Flooring No

1st 1331 1331 Pipe  Fiberglass Insulation No

1st 1332 1332 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1332 1332 Walls Drywall No

1st 1332 1332 Floor Checkered Vinyl Sheet Flooring No

1st 1332 1332 Pipe  Fiberglass Insulation No

1st 1333 1333 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1333 1333 Walls Drywall No

1st 1333 1333 Floor Checkered Vinyl Sheet Flooring No

1st 1333 1333 Pipe  Fiberglass Insulation No

1st 1336 1336 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1336 1336 Walls Drywall No

1st 1336 1336 Floor Checkered Vinyl Sheet Flooring No

1st 1336 1336 Pipe  Fiberglass Insulation No

1st 1358 1358 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1358 1358 Walls Drywall No

1st 1358 1358 Floor Checkered Vinyl Sheet Flooring No

1st 1358 1358 Pipe  Fiberglass Insulation No

1st Storage Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Storage Storage Walls Drywall No

1st Storage Storage Floor Checkered Vinyl Sheet Flooring No

1st Storage Storage Pipe  Fiberglass Insulation No

1st 1333-1352 Occupational Health Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1333-1352 Occupational Health Walls Drywall No

1st 1333-1352 Occupational Health Floor Checkered Vinyl Sheet Flooring No

1st 1333-1352 Occupational Health Pipe  Fiberglass Insulation No

1st 1335 1335 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1335 1335 Ceiling Debris on Ceiling Yes Friable 25% Chrysotile Poor C 4 10 sq.ft.  Sample collected in 2013

1st 1335 1335 Walls Drywall No

1st 1335 1335 Floor Checkered Vinyl Sheet Flooring No

1st 1335 1335 Pipe  Fiberglass Insulation No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1334 1334 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1334 1334 Ceiling Debris on Ceiling Yes Friable 50% Amosite Poor C 4 10 sq. ft.  Sample collected in 2013

1st 1334 1334 Walls Drywall No

1st 1334 1334 Floor Checkered Vinyl Sheet Flooring No

1st 1334 1334 Pipe  Fiberglass Insulation No

1st 1356 1356 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1356 1356 Walls Drywall No

1st 1356 1356 Floor Checkered Vinyl Sheet Flooring No

1st 1356 1356 Pipe  Fiberglass Insulation No

1st 1364 1364 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1364 1364 Walls Drywall No

1st 1364 1364 Floor Checkered Vinyl Sheet Flooring No

1st 1364 1364 Pipe  Fiberglass Insulation No

1st 1352 1352 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1352 1352 Walls Drywall No

1st 1352 1352 Floor Checkered Vinyl Sheet Flooring No

1st 1352 1352 Pipe  Fiberglass Insulation No

1st Security Security Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Security Security Walls Drywall No

1st Security Security Floor Checkered Vinyl Sheet Flooring No

1st Security Security Pipe  Fiberglass Insulation No

1st 1344 Locker Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1344 Locker Room Walls Drywall No

1st 1344 Locker Room Floor Checkered Vinyl Sheet Flooring No

1st 1344 Locker Room Pipe  Fiberglass Insulation No

1st 1344 Locker Room Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable Chrysotile Good B 7 10 each

1st 1344 Locker Room Ductwork Fiberglass Insulation No

1st 1344 Locker Room Ductwork Not Insulated No

1st 1372 Key Control Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1372 Key Control Walls Drywall No

1st 1372 Key Control Floor Checkered Vinyl Sheet Flooring No

1st 1372 Key Control Pipe  Fiberglass Insulation No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1372 EL. Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1372 EL. Room Walls Drywall No

1st 1372 EL. Room Floor Checkered Vinyl Sheet Flooring No

1st 1372 EL. Room Pipe  Fiberglass Insulation No

1st M.I.S Server Room M.I.S Server Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st M.I.S Server Room M.I.S Server Room Walls Drywall No

1st M.I.S Server Room M.I.S Server Room Floor Checkered Vinyl Sheet Flooring No

1st M.I.S Server Room M.I.S Server Room Pipe  Fiberglass Insulation No

1st
Dr. Jay Planet 

Playroom
Dr. Jay Planet 

Playroom Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st
Dr. Jay Planet 

Playroom
Dr. Jay Planet 

Playroom Walls Drywall No

1st
Dr. Jay Planet 

Playroom
Dr. Jay Planet 

Playroom Floor
Blue/White/Pink Vinyl Sheet 

Flooring No

1st
Dr. Jay Planet 

Playroom
Dr. Jay Planet 

Playroom Pipe  Fiberglass Insulation No

1st 1031 1031 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1031 1031 Walls Drywall No

1st 1031 1031 Floor
Blue/White/Pink Vinyl Sheet 

Flooring No

1st 1031 1031 Floor Checkered Vinyl Sheet Flooring No

1st 1031 1031 Pipe  Fiberglass Insulation No

1st Security Security Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Security Security Walls Drywall No

1st Security Security Floor Checkered Vinyl Sheet Flooring No

1st Security Security Pipe  Fiberglass Insulation No

1st 1029 1029 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1029 1029 Walls Drywall No

1st 1029 1029 Floor Checkered Vinyl Sheet Flooring No

1st 1029 1029 Pipe  Fiberglass Insulation No

1st Breast Screening Breast Screening Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Breast Screening Breast Screening Walls Drywall No

1st Breast Screening Breast Screening Floor Checkered Vinyl Sheet Flooring No

1st Breast Screening Breast Screening Pipe  Fiberglass Insulation No

1st 1039 1039 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1039 1039 Walls Drywall No

1st 1039 1039 Floor Checkered Vinyl Sheet Flooring No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1039 1039 Pipe  Fiberglass Insulation No

1st 1037 1037 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1037 1037 Walls Drywall No

1st 1037 1037 Floor Checkered Vinyl Sheet Flooring No

1st 1037 1037 Pipe  Fiberglass Insulation No

1st 1036 1036 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1036 1036 Walls Drywall No

1st 1036 1036 Floor Checkered Vinyl Sheet Flooring No

1st 1036 1036 Pipe  Fiberglass Insulation No

1st 1035 1035 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1035 1035 Walls Drywall No

1st 1035 1035 Floor Checkered Vinyl Sheet Flooring No

1st 1035 1035 Pipe  Fiberglass Insulation No

1st 1008 1008 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1008 1008 Walls Drywall No

1st 1008 1008 Floor Carpet No

1st 1008 1008 Pipe  Fiberglass Insulation No

1st 1009 1009 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1009 1009 Walls Drywall No

1st 1009 1009 Floor Carpet No

1st 1009 1009 Pipe  Fiberglass Insulation No

1st 1010 1010 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1010 1010 Walls Drywall No

1st 1010 1010 Floor Carpet No

1st 1010 1010 Pipe  Fiberglass Insulation No

1st 1011 1011 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1011 1011 Walls Drywall No

1st 1011 1011 Floor Checkered Vinyl Sheet Flooring No

1st 1011 1011 Pipe  Fiberglass Insulation No

1st 1012 1012 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1012 1012 Walls Drywall No

1st 1012 1012 Floor Carpet No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1012 1012 Pipe  Fiberglass Insulation No

1st 1013 1013 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1013 1013 Walls Drywall No

1st 1013 1013 Floor Carpet No

1st 1013 1013 Pipe  Fiberglass Insulation No

1st 1017a 1017a Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1017a 1017a Walls Drywall No

1st 1017a 1017a Floor Carpet No

1st 1017a 1017a Pipe  Fiberglass Insulation No

1st 1148 1148 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1148 1148 Walls Drywall No

1st 1148 1148 Floor Carpet No

1st 1148 1148 Pipe  Fiberglass Insulation No

1st Storage Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Storage Storage Walls Drywall No

1st Storage Storage Floor Beige Vinyl Sheet Flooring No

1st Storage Storage Pipe  Fiberglass Insulation No

1st 1017 Lab Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1017 Lab Walls Drywall No

1st 1017 Lab Floor Checkered Vinyl Sheet Flooring No

1st 1017 Lab Pipe  Fiberglass Insulation No

1st Wicket Wicket Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Wicket Wicket Walls Drywall No

1st Wicket Wicket Floor Checkered Vinyl Sheet Flooring No

1st Wicket Wicket Pipe  Fiberglass Insulation No

1st Storage Storage Ceiling Concrete No

1st Storage Storage Walls Concrete Block No

1st Storage Storage Floor Concrete No

1st Storage Storage Pipe  PVC No

1st Print Shop Print Shop Ceiling Concrete No

1st Print Shop Print Shop Walls Concrete Block No

1st Print Shop Print Shop Floor Concrete No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st Print Shop Print Shop Pipe  PVC No

1st Print Shop Print Shop Pipe  Fiberglass Insulation No

1st X-Ray Storage X-Ray Storage Ceiling Concrete No

1st X-Ray Storage X-Ray Storage Walls Concrete Block No

1st X-Ray Storage X-Ray Storage Floor Concrete No

1st X-Ray Storage X-Ray Storage Pipe  PVC No

1st X-Ray Storage X-Ray Storage Pipe  Fiberglass Insulation No

1st 1030 1030 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1030 1030 Walls Drywall No

1st 1030 1030 Floor Checkered Vinyl Sheet Flooring No

1st 1030 1030 Pipe  Fiberglass Insulation No

1st 1031 1031 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1031 1031 Walls Drywall No

1st 1031 1031 Floor Checkered Vinyl Sheet Flooring No

1st 1031 1031 Pipe  Fiberglass Insulation No

1st 1033 1033 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1033 1033 Walls Drywall No

1st 1033 1033 Floor Checkered Vinyl Sheet Flooring No

1st 1033 1033 Pipe  Fiberglass Insulation No

1st Lab 2 Lab 2 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Lab 2 Lab 2 Walls Drywall No

1st Lab 2 Lab 2 Floor Checkered Vinyl Sheet Flooring No

1st Lab 2 Lab 2 Pipe  Fiberglass Insulation No

1st Lab 1 Lab 1 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Lab 1 Lab 1 Walls Drywall No

1st Lab 1 Lab 1 Floor Checkered Vinyl Sheet Flooring No

1st Lab 1 Lab 1 Pipe  Fiberglass Insulation No

1st 1008 1008 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1008 1008 Walls Drywall No

1st 1008 1008 Floor Checkered Vinyl Sheet Flooring No

1st 1008 1008 Pipe  Fiberglass Insulation No

1st 1007 1007 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1007 1007 Walls Drywall No

1st 1007 1007 Floor Checkered Vinyl Sheet Flooring No

1st 1007 1007 Pipe  Fiberglass Insulation No

1st 1024 1024 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1024 1024 Walls Drywall No

1st 1024 1024 Floor Checkered Vinyl Sheet Flooring No

1st 1024 1024 Pipe  Fiberglass Insulation No

1st 1031 1031 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1031 1031 Walls Drywall No

1st 1031 1031 Floor Checkered Vinyl Sheet Flooring No

1st 1031 1031 Pipe  Fiberglass Insulation No

1st 1026 1026 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1026 1026 Walls Drywall No

1st 1026 1026 Floor Carpet No

1st 1026 1026 Pipe  Fiberglass Insulation No

1st Health Centre Health Centre Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Health Centre Health Centre Walls Drywall No

1st Health Centre Health Centre Floor Checkered Vinyl Sheet Flooring No

1st Health Centre Health Centre Pipe  Fiberglass Insulation No

1st 1010 1010 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1010 1010 Walls Drywall No

1st 1010 1010 Floor Checkered Vinyl Sheet Flooring No

1st 1010 1010 Pipe  Fiberglass Insulation No

1st Lounge Lounge Ceiling 2x4 Multi-Pinhole Ceiling Tile No Bulk samples collected in 2011.

1st Lounge Lounge Walls Drywall No

1st Lounge Lounge Floor Checkered Vinyl Sheet Flooring No Bulk samples collected in 2011.

1st Lounge Lounge Pipe  Fiberglass Insulation No

1st 1019 1019 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1019 1019 Walls Drywall No

1st 1019 1019 Floor Checkered Vinyl Sheet Flooring No

1st 1019 1019 Pipe  Fiberglass Insulation No

1st 1016a 1016a Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1016a 1016a Walls Drywall No

1st 1016a 1016a Floor Checkered Vinyl Sheet Flooring No Bulk Samples collected in 2011.

1st 1016a 1016a Pipe  Fiberglass Insulation No

1st 1016b 1016b Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1016b 1016b Walls Drywall No

1st 1016b 1016b Floor Checkered Vinyl Sheet Flooring No

1st 1016b 1016b Pipe  Fiberglass Insulation No

1st 1008 1008 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1008 1008 Walls Drywall No

1st 1008 1008 Floor Checkered Vinyl Sheet Flooring No

1st 1008 1008 Pipe  Fiberglass Insulation No

1st Reception MRI Reception MRI Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Reception MRI Reception MRI Walls Drywall No

1st Reception MRI Reception MRI Floor Checkered Vinyl Sheet Flooring No

1st Reception MRI Reception MRI Pipe  Fiberglass Insulation No

1st MR2 MR2 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st MR2 MR2 Walls Drywall No

1st MR2 MR2 Floor Checkered Vinyl Sheet Flooring No

1st MR2 MR2 Pipe  Fiberglass Insulation No

1st MR9 MR9 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st MR9 MR9 Walls Drywall No

1st MR9 MR9 Floor Checkered Vinyl Sheet Flooring No

1st MR9 MR9 Pipe  Fiberglass Insulation No

1st MR3 MR3 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st MR3 MR3 Walls Drywall No

1st MR3 MR3 Floor Checkered Vinyl Sheet Flooring No

1st MR3 MR3 Pipe  Fiberglass Insulation No

1st MR4 MR4 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st MR4 MR4 Walls Drywall No

1st MR4 MR4 Floor Checkered Vinyl Sheet Flooring No

1st MR4 MR4 Pipe  Fiberglass Insulation No

1st M.R.I M.R.I Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st M.R.I M.R.I Walls Drywall No

1st M.R.I M.R.I Floor Checkered Vinyl Sheet Flooring No

1st M.R.I M.R.I Pipe  Fiberglass Insulation No

1st MR5 MR5 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st MR5 MR5 Walls Drywall No

1st MR5 MR5 Floor Checkered Vinyl Sheet Flooring No

1st MR5 MR5 Pipe  Fiberglass Insulation No

1st MR6 MR6 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st MR6 MR6 Walls Drywall No

1st MR6 MR6 Floor Checkered Vinyl Sheet Flooring No

1st MR6 MR6 Pipe  Fiberglass Insulation No

1st MR7 MR7 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st MR7 MR7 Walls Drywall No

1st MR7 MR7 Floor Checkered Vinyl Sheet Flooring No

1st MR7 MR7 Pipe  Fiberglass Insulation No

1st MR8 MR8 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st MR8 MR8 Walls Drywall No

1st MR8 MR8 Floor Checkered Vinyl Sheet Flooring No

1st MR8 MR8 Pipe  Fiberglass Insulation No

1st CYTO CYTO Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st CYTO CYTO Walls Drywall No

1st CYTO CYTO Floor Checkered Vinyl Sheet Flooring No

1st CYTO CYTO Pipe  Fiberglass Insulation No

1st 1020b 1020b Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1020b 1020b Walls Drywall No

1st 1020b 1020b Floor Checkered Vinyl Sheet Flooring No

1st 1020b 1020b Pipe  Fiberglass Insulation No

1st 1034 Locker Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1034 Locker Room Walls Drywall No

1st 1034 Locker Room Floor Terrazzo No

1st 1034 Locker Room Pipe  Fiberglass Insulation No

1st 1020 HYSTO Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

1st 1020 HYSTO Walls Drywall No

1st 1020 HYSTO Floor Checkered Vinyl Sheet Flooring No

1st 1020 HYSTO Pipe  Fiberglass Insulation No

1st 1033 Respiratory Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1033 Respiratory Storage Walls Drywall No

1st 1033 Respiratory Storage Floor Checkered Vinyl Sheet Flooring No

1st 1033 Respiratory Storage Pipe  Fiberglass Insulation No

1st 1036 Locker Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1036 Locker Room Walls Drywall No

1st 1036 Locker Room Floor Terrazzo No

1st 1036 Locker Room Pipe  Fiberglass Insulation No

1st 1130 Elect Ceiling Concrete No

1st 1130 Elect Walls Concrete No

1st 1130 Elect Floor Concrete No

1st 1130 Elect Pipe  Not Insulated No

1st 1260c 1260c Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1260c 1260c Walls Drywall No

1st 1260c 1260c Floor Concrete No

1st 1260c 1260c Pipe  Fiberglass Insulation No

1st 1260a 1260a Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1260a 1260a Walls Drywall No

1st 1260a 1260a Floor Concrete No

1st 1260a 1260a Pipe  Fiberglass Insulation No

1st 1039 Stores Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1039 Stores Walls Drywall No

1st 1039 Stores Floor Concrete No

1st 1039 Stores Pipe  Fiberglass Insulation No

1st Mechanical Room Mechanical Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Mechanical Room Mechanical Room Walls Drywall No

1st Mechanical Room Mechanical Room Floor Concrete No

1st Mechanical Room Mechanical Room Pipe  Fiberglass Insulation No

1st 1262 1262 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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1st 1262 1262 Walls Drywall No

1st 1262 1262 Floor Checkered Vinyl Sheet Flooring No

1st 1262 1262 Pipe  Fiberglass Insulation No

1st 1264 1264 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1264 1264 Walls Drywall No

1st 1264 1264 Floor Checkered Vinyl Sheet Flooring No

1st 1264 1264 Pipe  Fiberglass Insulation No

1st 1266 1266 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1266 1266 Walls Drywall No

1st 1266 1266 Floor Checkered Vinyl Sheet Flooring No

1st 1266 1266 Pipe  Fiberglass Insulation No

1st 1270 S.P.D Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1270 S.P.D Walls Drywall No

1st 1270 S.P.D Floor Concrete No

1st 1270 S.P.D Pipe  Fiberglass Insulation No

1st 1290 Decontam Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1290 Decontam Walls Drywall No

1st 1290 Decontam Floor Terrazzo No

1st 1290 Decontam Pipe  Fiberglass Insulation No

1st 1304
Women's 

Washroom Ceiling Sprayed Fireproofing No Sample 1E - SEL# 103515 (Jan, 2015)

1st Groundskeeping Groundskeeping Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Groundskeeping Groundskeeping Walls Drywall No

1st Groundskeeping Groundskeeping Floor Concrete No

1st Groundskeeping Groundskeeping Pipe  Fiberglass Insulation No

1st Flammable Storage Flammable Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Flammable Storage Flammable Storage Walls Drywall No

1st Flammable Storage Flammable Storage Floor Concrete No

1st Flammable Storage Flammable Storage Pipe  Fiberglass Insulation No

1st
Shipping and 

Receiving 
Shipping and 

Receiving Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st
Shipping and 

Receiving 
Shipping and 

Receiving Walls Drywall No

1st
Shipping and 

Receiving 
Shipping and 

Receiving Floor Concrete No

1st
Shipping and 

Receiving 
Shipping and 

Receiving Pipe  Fiberglass Insulation No
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1st
Shipping and 

Receiving 
Shipping and 

Receiving Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable Chrysotile Good B 7 40 each

1st
Shipping and 

Receiving 
Shipping and 

Receiving Pipe Fittings PVC Yes

1st
Shipping and 

Receiving 
Shipping and 

Receiving Structural Steal Sprayed Fireproofing

1st 1416
Family Viewing 

Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1416
Family Viewing 

Room Walls Drywall No

1st 1416
Family Viewing 

Room Floor Concrete No

1st 1416
Family Viewing 

Room Pipe  Fiberglass Insulation No

1st Morgue (1422/1424) Morgue Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st Morgue (1422/1424) Morgue Ceiling Drywall No

1st Morgue (1422/1424) Morgue Walls Drywall No

1st Morgue (1422/1424) Morgue Walls Plaster No

1st Morgue (1422/1424) Morgue Walls Pipe Insulation Debris Yes Friable Chrysotile Poor C 4 1000 sq. ft. Visible within wall cavities through wall hatches

1st Morgue (1422/1424) Morgue Floor Terrazzo No

1st Morgue (1422/1424) Morgue Debris Sprayed Fireproofing Yes Friable Amosite Poor C 4 1000 sq. ft. Visible above ceiling spaces on ductwork, structural steel

1st Mech (1434) Fan Room 3 Ceiling Concrete No

1st Mech (1434) Fan Room 3 Walls Concrete No

1st Mech (1434) Fan Room 3 Floor Concrete No

1st Mech (1434) Fan Room 3 Pipe  Fiberglass Insulation No

1st Mech (1434) Fan Room 3 Pipe  PVC No

1st Mech (1434) Fan Room 3 Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable Chrysotile Good B 7 50 each
Partial Removal of HVAC Insulation and Pipe Fittings 
October 2015 SEL # 164915

1st Mech (1434) Fan Room 3 Ductwork Fiberglass Insulation No

1st 1392 Storage Ceiling Concrete No

1st 1392 Storage Walls Concrete No

1st 1392 Storage Floor Concrete No

1st 1392 Storage Pipe  Fiberglass Insulation No

1st 1394
Emergency 
Generator Ceiling Concrete No

1st 1394
Emergency 
Generator Walls Concrete No

1st 1394
Emergency 
Generator Floor Concrete No

1st 1394
Emergency 
Generator Pipe  Fiberglass Insulation No

1st 138abc
Bio Medical Waste 

Storage Ceiling Concrete No

1st 138abc
Bio Medical Waste 

Storage Walls Concrete No

1st 138abc 
Bio Medical Waste 

Storage Floor Concrete No
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1st 138abc 
Bio Medical Waste 

Storage Pipe  Fiberglass Insulation No

1st 1396A Fan Room 2 Ceiling Concrete No

1st 1396A Fan Room 2 Walls Concrete No

1st 1396A Fan Room 2 Floor Concrete No

1st 1396A Fan Room 2 Pipe  Fiberglass Insulation No

1st 1396A Fan Room 2 Pipe  Aircell Insulation Yes Friable Chrysotile Good B 7 1500 sq. ft. 

1st 1396A Fan Room 2 Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Good B 7 400 each

1st 1396A Fan Room 2 Exhaust Insulation Mechanical Exhaust Insulation Yes Friable Amosite Good B 7 Exhaust insulation removed in August 2014

1st 1396A Fan Room 2 Diesel Generator Fiberglass Insulation no

1st 1396A Fan Room 2 Pipe Fittings PVC No

1st 1396A Fan Room 2 Ductwork Fiberglass Insulation No

1st 1396A Fan Room 2 Ductwork Not Insulated No

1st Elect Elect Ceiling Concrete No

1st Elect Elect Walls Concrete No

1st Elect Elect Floor Concrete No

1st Elect Elect Pipe  Not Insulated No

1st Exterior East Entrance Soffit Textured Plaster (Canopy) Yes Semi-Friable Chrysotile Poor A 1 Samples 1a,1b,1c - SEL #164915 (November 2015)

1st Digestive Diseases Digestive Diseases Structural Beams Sprayed Fireproofing No Sample 1a,1b,1c - SEL #174415 (November 2015)

2nd Recovery Room Recovery Room Structural Beams Sprayed Fireproofing No Sample 3a,3b,3c - SEL # 174415 (November 2015)

2nd Mechanical Shaft (3) Ceiling Concrete No

2nd Mechanical Shaft (3) Walls Concrete No

2nd Mechanical Shaft (3) Floor Concrete No

2nd Mechanical Shaft (3) Pipe  Not Insulated No

2nd Mechanical Shaft (3) Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable Chrysotile Poor D 4 10-20 each

2nd Mechanical Shaft (3) Suspect Debris Sprayed Fireproofing Yes Friable Chrysotile Poor D 4

2nd 2878 Day Surgery Prep Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2878 Day Surgery Prep Walls Drywall No

2nd 2878 Day Surgery Prep Floor Beige Vinyl Sheet Flooring No

2nd 2878 Day Surgery Prep Pipe Fittings
Asbestos Pipe Fitting Insulation 

Debris No       Removed during 2018

2nd 2878 Day Surgery Prep Pipe Pipe Fitting Insulation No       Removed during 2018

2nd 2878 Day Surgery Prep Pipe
Asbestos Pipe Fitting Insulation 

Debris No       Removed during 2018

2nd 2878 Day Surgery Ceiling 2x2 Smooth Ceiling Tile No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

2nd 2878 Day Surgery Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2878 Day Surgery Ceiling 2x4 Smooth Ceiling Tile No

2nd 2878 Day Surgery Pipe Fittings
Asbestos Pipe Fitting Insulation 

Debris Yes Friable Chrysotile Good D 4 10-20 each Repaired during 2018-in lower ceiling. 

2nd 2878 Day Surgery Pipe Fittings
Asbestos Pipe Fitting Insulation 

Debris Yes Friable Chrysotile Poor D 4 10-20 each Upper ceiling area only.

2nd 2878 Day Surgery Pipe Pipe Fitting Insulation Yes Friable Chrysotile  D Sample 1 - SEL # 147516

2nd 2878 Day Surgery Pipe
Asbestos Pipe Fitting Insulation 

Debris Yes Friable Chrysotile D 15 ft Sample 1 - SEL # 147516 (July 14, 2016)

2nd 2878 Day Surgery Suspect Debris Sprayed Fireproofing Debris Yes Friable Amosite Poor D 4 Upper ceiling area only. 

2nd 2878 Day Surgery Suspect Debris Sprayed Fireproofing Debris No      Cleaned-up in lower ceiling and offices area during 2018

2nd 2878 Day Surgery Prep Debris Sprayed Fireproofing Debris No Sample 2 - SEL # 147516

2nd 2878 Day Surgery Structural Beams Sprayed Fireproofing Yes Friable Amosite D Sample 2a,2b, 2c - SEL #17445 (November 2015)

2nd 2878 Day Surgery Walls Drywall No

2nd 2878 Day Surgery Floor
Grey Checkered Vinyl Sheet 

Flooring No

2nd 2878 Day Surgery Floor Tan Vinyl Sheet Flooring No

2nd 2878 Day Surgery Floor Beige Vinyl Sheet Flooring No

2nd 2878 Day Surgery Pipe  Not Insulated No

2nd 2878 Day Surgery Structural Steal New Sprayed Fireproofing No Cleared-up and repaired during 2018.

2nd 2876
Admitting 

Registration Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2876
Admitting 

Registration Walls Drywall No

2nd 2876
Admitting 

Registration Floor Grey Vinyl Sheet Flooring No

2nd 2876
Admitting 

Registration Pipe  Fiberglass Insulation No

2nd Labour Delivery Labour Delivery Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Labour Delivery Labour Delivery Walls Drywall No

2nd Labour Delivery Labour Delivery Floor Black Terrazzo No

2nd Labour Delivery Labour Delivery Floor Grey Vinyl Floor Tile No

2nd Labour Delivery Labour Delivery Pipe  Fiberglass Insulation No

2nd Labour Delivery Labour Delivery Structural Steal New Sprayed Fireproofing No

2nd Cardiac Cath Unit Cardiac Cath Unit Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Cardiac Cath Unit Cardiac Cath Unit Walls Drywall No

2nd Cardiac Cath Unit Cardiac Cath Unit Floor Beige Vinyl Sheet Flooring No

2nd Cardiac Cath Unit Cardiac Cath Unit Pipe  Not Insulated No

2nd Multi Purpose Room Multi Purpose Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Multi Purpose Room Multi Purpose Room Walls Drywall No
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2nd Multi Purpose Room Multi Purpose Room Floor Carpet No

2nd Multi Purpose Room Multi Purpose Room Pipe  Fiberglass Insulation No

2nd Medical Admin Medical Admin Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Medical Admin Medical Admin Walls Drywall No

2nd Medical Admin Medical Admin Floor Carpet No

2nd Medical Admin Medical Admin Pipe  Fiberglass Insulation No

2nd 2182 Fracture Clinic Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2182 Fracture Clinic Walls Drywall No

2nd 2182 Fracture Clinic Floor Carpet No

2nd 2182 Fracture Clinic Pipe  Fiberglass Insulation No

2nd Emergency Emergency Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Emergency Emergency Ceiling 1x1 Stick-on Fissure Ceiling No

2nd Emergency Emergency Walls Drywall No

2nd Emergency Emergency Floor Grey Vinyl Sheet Flooring No

2nd Emergency Emergency Floor
Grey Checkered Vinyl Sheet 

Flooring No

2nd Emergency Emergency Floor Terrazzo No

2nd Emergency Emergency Pipe  Fiberglass Insulation No

2nd 2206 2206 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2206 2206 Walls Drywall No

2nd 2206 2206 Floor Checkered Vinyl Sheet Flooring No

2nd 2206 2206 Pipe  Fiberglass Insulation No

2nd 2210 2210 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2210 2210 Walls Drywall No

2nd 2210 2210 Floor Checkered Vinyl Sheet Flooring No

2nd 2210 2210 Pipe  Fiberglass Insulation No

2nd Vacant Vacant Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Vacant Vacant Walls Drywall No

2nd Vacant Vacant Floor Checkered Vinyl Sheet Flooring No

2nd Vacant Vacant Pipe  Fiberglass Insulation No

2nd Nuclear Office Nuclear Office Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Nuclear Office Nuclear Office Walls Drywall No

2nd Nuclear Office Nuclear Office Floor Checkered Vinyl Sheet Flooring No
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2nd Nuclear Office Nuclear Office Pipe  Fiberglass Insulation No

2nd 

2nd 2212 2212 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2212 2212 Walls Drywall No

2nd 2212 2212 Floor Checkered Vinyl Sheet Flooring No

2nd 2212 2212 Pipe  Fiberglass Insulation No

2nd 2248 2248 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2248 2248 Walls Drywall No

2nd 2248 2248 Floor 1x1 Beige Vinyl Floor Tile No

2nd 2248 2248 Pipe  Fiberglass Insulation No

2nd 2220 2220 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2220 2220 Walls Drywall No

2nd 2220 2220 Floor Checkered Vinyl Sheet Flooring No

2nd 2220 2220 Pipe  Fiberglass Insulation No

2nd 2230 2230 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2230 2230 Walls Drywall No

2nd 2230 2230 Floor Checkered Vinyl Sheet Flooring No

2nd 2332 Angio Room Ceiling Fireproofing Debris No Sample 1a,b,c, 2016 - SEL# 192014

2nd 2230 2230 Pipe  Fiberglass Insulation No

2nd 2234 2234 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2234 2234 Walls Drywall No

2nd 2234 2234 Floor Checkered Vinyl Sheet Flooring No

2nd 2234 2234 Pipe  Fiberglass Insulation No

2nd 2236 2236 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2236 2236 Walls Drywall No

2nd 2236 2236 Floor Checkered Vinyl Sheet Flooring No

2nd 2236 2236 Pipe  Fiberglass Insulation No

2nd 2246 2246 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2246 2246 Walls Drywall No

2nd 2246 2246 Floor Checkered Vinyl Sheet Flooring No

2nd 2246 2246 Pipe  Fiberglass Insulation No

2nd 2248 2248 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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2nd 2248 2248 Walls Drywall No

2nd 2248 2248 Floor 1x1 Beige Vinyl Floor Tile No

2nd 2248 2248 Pipe  Fiberglass Insulation No

2nd 2214 2214 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2214 2214 Walls Drywall No

2nd 2214 2214 Floor Checkered Vinyl Sheet Flooring No

2nd 2214 2214 Pipe  Fiberglass Insulation No

2nd Reception Reception Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Reception Reception Walls Drywall No

2nd Reception Reception Floor Checkered Vinyl Sheet Flooring No

2nd Reception Reception Pipe  Fiberglass Insulation No

2nd Cardiac Respiratory Cardiac Respiratory Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Cardiac Respiratory Cardiac Respiratory Walls Drywall No

2nd Cardiac Respiratory Cardiac Respiratory Floor Checkered Vinyl Sheet Flooring No

2nd Cardiac Respiratory Cardiac Respiratory Pipe  Fiberglass Insulation No

2nd 2228 2228 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2228 2228 Walls Drywall No

2nd 2228 2228 Floor Checkered Vinyl Sheet Flooring No

2nd 2228 2228 Pipe  Fiberglass Insulation No

2nd 2232 2232 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2232 2232 Walls Drywall No

2nd 2232 2232 Floor Checkered Vinyl Sheet Flooring No

2nd 2232 2232 Pipe  Fiberglass Insulation No

2nd 2256 2256 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2256 2256 Walls Drywall No

2nd 2256 2256 Floor Checkered Vinyl Sheet Flooring No

2nd 2256 2256 Pipe  Fiberglass Insulation No

2nd 2249 2249 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2249 2249 Walls Drywall No

2nd 2249 2249 Floor Checkered Vinyl Sheet Flooring No

2nd 2249 2249 Pipe  Fiberglass Insulation No

2nd 2252 2252 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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2nd 2252 2252 Walls Drywall No

2nd 2252 2252 Floor Checkered Vinyl Sheet Flooring No

2nd 2252 2252 Pipe  Fiberglass Insulation No

2nd 2242 2242 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2242 2242 Walls Drywall No

2nd 2242 2242 Floor Checkered Vinyl Sheet Flooring No

2nd 2242 2242 Pipe  Fiberglass Insulation No

2nd Waiting Room Waiting Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Waiting Room Waiting Room Walls Drywall No

2nd Waiting Room Waiting Room Floor Checkered Vinyl Sheet Flooring No

2nd Waiting Room Waiting Room Pipe  Fiberglass Insulation No

2nd 2530 Room 12 Walls Plaster No Sample 3 - SEL #133615 (May 2015)

2nd 2530 Room 12 Ceiling Sprayed Fireproofing Debris No Sample 5 - SEL #133615 (May, 2015)

2nd 2532 Room 13 Walls Plaster No Sample 4 - SEL 133615 (May 2015)

2nd 2532 Room 13 Ceiling Sprayed Fireproofing Debris No Sample 5 - SEL #133615 (May, 2015)

2nd 2532 Room 13 Floor Vinyl Sheet Flooring No Sample 2 - SEL #133615 (May 2015)

2nd 2716 2716 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2716 2716 Ceiling Debris on Ceiling Yes Friable 40% Amosite Poor C 4 100 sq. ft.  Sample collected in 2013

2nd 2716 2716 Walls Drywall No

2nd 2716 2716 Floor Checkered Vinyl Sheet Flooring No

2nd 2716 2716 Pipe  Fiberglass Insulation No

2nd 2714 2714 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2714 2714 Walls Drywall No

2nd 2714 2714 Floor Checkered Vinyl Sheet Flooring No

2nd 2714 2714 Pipe  Fiberglass Insulation No

2nd 2715 2715 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2715 2715 Walls Drywall No

2nd 2715 2715 Floor Checkered Vinyl Sheet Flooring No

2nd 2715 2715 Pipe  Fiberglass Insulation No

2nd 2680 2680 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2680 2680 Walls Drywall No

2nd 2680 2680 Floor Checkered Vinyl Sheet Flooring No
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2nd 2680 2680 Pipe  Fiberglass Insulation No

2nd 2682 2682 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2682 2682 Walls Drywall No

2nd 2682 2682 Floor Checkered Vinyl Sheet Flooring No

2nd 2682 2682 Pipe  Fiberglass Insulation No

2nd 2684 2684 Ceiling 2x4 Multi-Pinhole Ceiling Tile No Debris Sampled 2013

2nd 2684 2684 Walls Drywall No

2nd 2684 2684 Floor Checkered Vinyl Sheet Flooring No

2nd 2684 2684 Pipe  Fiberglass Insulation No

2nd 2664 2664 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2664 2664 Walls Drywall No

2nd 2664 2664 Floor Checkered Vinyl Sheet Flooring No

2nd 2664 2664 Pipe  Fiberglass Insulation No

2nd WR WR Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd WR WR Walls Drywall No

2nd WR WR Floor Checkered Vinyl Sheet Flooring No

2nd WR WR Pipe  Fiberglass Insulation No

2nd 2666 2666 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2666 2666 Walls Drywall No

2nd 2666 2666 Floor Checkered Vinyl Sheet Flooring No

2nd 2666 2666 Pipe  Fiberglass Insulation No

2nd 2668 2668 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2668 2668 Walls Drywall No

2nd 2668 2668 Floor Checkered Vinyl Sheet Flooring No

2nd 2668 2668 Pipe  Fiberglass Insulation No

2nd 2670 2670 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2670 2670 Walls Drywall No

2nd 2670 2670 Floor Checkered Vinyl Sheet Flooring No

2nd 2670 2670 Pipe  Fiberglass Insulation No

2nd 2672 2672 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2672 2672 Walls Drywall No

2nd 2672 2672 Floor Checkered Vinyl Sheet Flooring No
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2nd 2672 2672 Pipe  Fiberglass Insulation No

2nd 2674 2674 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2674 2674 Walls Drywall No

2nd 2674 2674 Floor Checkered Vinyl Sheet Flooring No

2nd 2674 2674 Pipe  Fiberglass Insulation No

2nd 2676 2676 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2676 2676 Walls Drywall No

2nd 2676 2676 Floor Checkered Vinyl Sheet Flooring No

2nd 2676 2676 Pipe  Fiberglass Insulation No

2nd 2646 2646 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2646 2646 Walls Drywall No

2nd 2646 2646 Floor Checkered Vinyl Sheet Flooring No

2nd 2646 2646 Pipe  Fiberglass Insulation No

2nd 2650 2650 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2650 2650 Walls Drywall No

2nd 2650 2650 Floor Checkered Vinyl Sheet Flooring No

2nd 2650 2650 Pipe  Fiberglass Insulation No

2nd 2642 2642 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2642 2642 Walls Drywall No

2nd 2642 2642 Floor Checkered Vinyl Sheet Flooring No

2nd 2642 2642 Pipe  Fiberglass Insulation No

2nd 2640 2640 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2640 2640 Walls Drywall No

2nd 2640 2640 Floor Checkered Vinyl Sheet Flooring No

2nd 2640 2640 Pipe  Fiberglass Insulation No

2nd 2644 2644 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2644 2644 Walls Drywall No

2nd 2644 2644 Floor Checkered Vinyl Sheet Flooring No

2nd 2644 2644 Pipe  Fiberglass Insulation No

2nd 2652 2652 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2652 2652 Walls Drywall No

2nd 2652 2652 Floor Checkered Vinyl Sheet Flooring No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

2nd 2652 2652 Pipe  Fiberglass Insulation No

2nd 2654 2654 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2654 2654 Walls Drywall No

2nd 2654 2654 Floor Checkered Vinyl Sheet Flooring No

2nd 2654 2654 Pipe  Fiberglass Insulation No

2nd 2656 2656 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2656 2656 Walls Drywall No

2nd 2656 2656 Floor Checkered Vinyl Sheet Flooring No

2nd 2656 2656 Pipe  Fiberglass Insulation No

2nd 2686 2686 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2686 2686 Walls Drywall No

2nd 2686 2686 Floor Checkered Vinyl Sheet Flooring No

2nd 2686 2686 Pipe  Fiberglass Insulation No

2nd 2688 2688 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2688 2688 Walls Drywall No

2nd 2688 2688 Floor Checkered Vinyl Sheet Flooring No

2nd 2688 2688 Pipe  Fiberglass Insulation No

2nd 2690 2690 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2690 2690 Walls Drywall No

2nd 2690 2690 Floor Checkered Vinyl Sheet Flooring No

2nd 2690 2690 Pipe  Fiberglass Insulation No

2nd 2694 2694 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2694 2694 Walls Drywall No

2nd 2694 2694 Floor Checkered Vinyl Sheet Flooring No

2nd 2694 2694 Pipe  Fiberglass Insulation No

2nd 2660 2660 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2660 2660 Walls Drywall No

2nd 2660 2660 Floor Checkered Vinyl Sheet Flooring No

2nd 2660 2660 Pipe  Fiberglass Insulation No

2nd Admin Admin Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Admin Admin Walls Drywall No

2nd Admin Admin Floor Checkered Vinyl Sheet Flooring No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

2nd Admin Admin Pipe  Fiberglass Insulation No

2nd Clerical Clerical Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Clerical Clerical Walls Drywall No

2nd Clerical Clerical Floor Checkered Vinyl Sheet Flooring No

2nd Clerical Clerical Pipe  Fiberglass Insulation No

2nd RM10 RM10 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd RM10 RM10 Walls Drywall No

2nd RM10 RM10 Floor Checkered Vinyl Sheet Flooring No

2nd RM10 RM10 Pipe  Fiberglass Insulation No

2nd RM11 RM11 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd RM11 RM11 Walls Drywall No

2nd RM11 RM11 Floor Checkered Vinyl Sheet Flooring No

2nd RM11 RM11 Pipe  Fiberglass Insulation No

2nd RM12 RM12 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd RM12 RM12 Walls Drywall No

2nd RM12 RM12 Floor Checkered Vinyl Sheet Flooring No

2nd RM12 RM12 Pipe  Fiberglass Insulation No

2nd RM4 RM4 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd RM4 RM4 Walls Drywall No

2nd RM4 RM4 Floor Checkered Vinyl Sheet Flooring No

2nd RM4 RM4 Pipe  Fiberglass Insulation No

2nd RM14 RM14 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd RM14 RM14 Walls Drywall No

2nd RM14 RM14 Floor Checkered Vinyl Sheet Flooring No

2nd RM14 RM14 Pipe  Fiberglass Insulation No

2nd RM7 RM7 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd RM7 RM7 Walls Drywall No

2nd RM7 RM7 Floor Checkered Vinyl Sheet Flooring No

2nd RM7 RM7 Pipe  Fiberglass Insulation No

2nd RM6 RM6 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd RM6 RM6 Walls Drywall No

2nd RM6 RM6 Floor Checkered Vinyl Sheet Flooring No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

2nd RM6 RM6 Pipe  Fiberglass Insulation No

2nd RM5 RM5 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd RM5 RM5 Walls Drywall No

2nd RM5 RM5 Floor Checkered Vinyl Sheet Flooring No

2nd RM5 RM5 Pipe  Fiberglass Insulation No

2nd RM3 RM3 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd RM3 RM3 Walls Drywall No

2nd RM3 RM3 Floor Checkered Vinyl Sheet Flooring No

2nd RM3 RM3 Pipe  Fiberglass Insulation No

2nd Chapel Chapel Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Chapel Chapel Walls Drywall No

2nd Chapel Chapel Floor Checkered Vinyl Sheet Flooring No

2nd Chapel Chapel Pipe  Fiberglass Insulation No

2nd D.D.U D.D.U Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd D.D.U D.D.U Walls Drywall No

2nd D.D.U D.D.U Floor Checkered Vinyl Sheet Flooring No

2nd D.D.U D.D.U Pipe  Fiberglass Insulation No

2nd Foundation sdf Ceiling 2x4 Multi-Pinhole Ceiling Tile No Type 3 asbestos abatement June-July 2014

2nd Foundation Foundation Walls Drywall No Type 3 asbestos abatement June-July 2014

2nd Foundation Foundation Floor Checkered Vinyl Sheet Flooring No Type 3 asbestos abatement June-July 2014

2nd Foundation Foundation Pipe  Fiberglass Insulation No Type 3 asbestos abatement June-July 2014

2nd Foundation Foundation Ceiling Sprayed Fireproofing Yes Friable Amosite Poor D Type 3 asbestos abatement June-July 2014

2nd Foundation Foundation Pipe  Pipe Fitting Insulation Debris Yes Friable Chrysotile Poor D Type 3 asbestos abatement June-July 2014

2nd Foundation Foundation Floor Linoleum Flooring No Type 3 asbestos abatement June-July 2014

2nd RM8 RM8 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd RM8 RM8 Walls Drywall No

2nd RM8 RM8 Floor Checkered Vinyl Sheet Flooring No

2nd RM8 RM8 Pipe  Fiberglass Insulation No

2nd RM2 RM2 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd RM2 RM2 Walls Drywall No

2nd RM2 RM2 Floor Checkered Vinyl Sheet Flooring No

2nd RM2 RM2 Pipe  Fiberglass Insulation No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

2nd 2614 2614 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2614 2614 Walls Drywall No

2nd 2614 2614 Floor Checkered Vinyl Sheet Flooring No

2nd 2614 2614 Pipe  Fiberglass Insulation No

2nd 2612 2612 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2612 2612 Walls Drywall No

2nd 2612 2612 Floor Checkered Vinyl Sheet Flooring No

2nd 2612 2612 Pipe  Fiberglass Insulation No

2nd 2610 2610 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2610 2610 Walls Drywall No

2nd 2610 2610 Floor Checkered Vinyl Sheet Flooring No

2nd 2610 2610 Pipe  Fiberglass Insulation No

2nd 2608 2608 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2608 2608 Walls Drywall No

2nd 2608 2608 Floor Checkered Vinyl Sheet Flooring No

2nd 2608 2608 Pipe  Fiberglass Insulation No

2nd 2702 2702 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2702 2702 Walls Drywall No

2nd 2702 2702 Floor Checkered Vinyl Sheet Flooring No

2nd 2702 2702 Pipe  Fiberglass Insulation No

2nd 2709 2709 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2709 2709 Walls Drywall No

2nd 2709 2709 Floor Checkered Vinyl Sheet Flooring No

2nd 2709 2709 Pipe  Fiberglass Insulation No

2nd 2268 2268 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2268 2268 Walls Drywall No

2nd 2268 2268 Floor Checkered Vinyl Sheet Flooring No

2nd 2268 2268 Pipe  Fiberglass Insulation No

2nd 2270 2270 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2270 2270 Walls Drywall No

2nd 2270 2270 Floor Checkered Vinyl Sheet Flooring No

2nd 2270 2270 Pipe  Fiberglass Insulation No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

2nd 2274 2274 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2274 2274 Walls Drywall No

2nd 2274 2274 Floor Checkered Vinyl Sheet Flooring No

2nd 2274 2274 Pipe  Fiberglass Insulation No

2nd 2264 2264 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2264 2264 Walls Drywall No

2nd 2264 2264 Floor Checkered Vinyl Sheet Flooring No

2nd 2264 2264 Pipe  Fiberglass Insulation No

2nd 2284 2284 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2284 2284 Walls Drywall No

2nd 2284 2284 Floor Checkered Vinyl Sheet Flooring No

2nd 2284 2284 Pipe  Fiberglass Insulation No

2nd Nuclear Medicine Nuclear Medicine Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Nuclear Medicine Nuclear Medicine Walls Drywall No

2nd Nuclear Medicine Nuclear Medicine Floor Checkered Vinyl Sheet Flooring No

2nd Nuclear Medicine Nuclear Medicine Pipe  Fiberglass Insulation No

2nd Room 2316 Nuclear Medicine Walls Plaster No Sample C1, C2, C3 - SEL# 224716

2nd Room 2316 Nuclear Medicine Ceiling Ceiling Tile No Sample D1, D2, D3 - SEL# 224716

2nd Room 2316 Nuclear Medicine Ceiling Sprayed Fireproofing No Sample E1, E2, E3 - SEL# 224716

2nd Corridor
Adj Nuclear 

Medicine Ceiling Pipe Fitting Insulation Debris Yes Friable Chrysotile Poor Sample 1 - SEL# 116015

2nd 2290 2290 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2290 2290 Walls Drywall No

2nd 2290 2290 Floor Checkered Vinyl Sheet Flooring No

2nd 2290 2290 Pipe  Fiberglass Insulation No

2nd 2292 2292 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2292 2292 Walls Drywall No

2nd 2292 2292 Floor Checkered Vinyl Sheet Flooring No

2nd 2292 2292 Pipe  Fiberglass Insulation No

2nd 2294 2294 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2294 2294 Walls Drywall No

2nd 2294 2294 Floor Checkered Vinyl Sheet Flooring No

2nd 2294 2294 Pipe  Fiberglass Insulation No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

2nd 2296 2296 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2296 2296 Walls Drywall No

2nd 2296 2296 Floor Checkered Vinyl Sheet Flooring No

2nd 2296 2296 Pipe  Fiberglass Insulation No

2nd 2302 2302 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2302 2302 Walls Drywall No

2nd 2302 2302 Floor 1x1 Beige Vinyl Floor Tile No

2nd 2302 2302 Pipe  Fiberglass Insulation No

2nd 2288 2288 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2288 2288 Walls Drywall No

2nd 2288 2288 Floor Checkered Vinyl Sheet Flooring No

2nd 2288 2288 Pipe  Fiberglass Insulation No

2nd 2286 2286 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2286 2286 Walls Drywall No

2nd 2286 2286 Floor Checkered Vinyl Sheet Flooring No

2nd 2286 2286 Pipe  Fiberglass Insulation No

2nd 2280 2280 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2280 2280 Walls Drywall No

2nd 2280 2280 Floor Checkered Vinyl Sheet Flooring No

2nd 2280 Radiography Ceiling Sprayed Fireproofing No Sample 1d - SEL# 103515

2nd 2280 2280 Pipe  Fiberglass Insulation No

2nd 2279 2279 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2279 2279 Walls Drywall No

2nd 2279 2279 Floor Checkered Vinyl Sheet Flooring No

2nd 2279 2279 Pipe  Fiberglass Insulation No

2nd 2300 2300 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2300 2300 Walls Drywall No

2nd 2300 2300 Floor Checkered Vinyl Sheet Flooring No

2nd 2300 2300 Pipe  Fiberglass Insulation No

2nd 2364 2364 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2364 2364 Walls Drywall No

2nd 2364 2364 Floor Checkered Vinyl Sheet Flooring No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

2nd 2364 2364 Pipe  Fiberglass Insulation No

2nd 2366 2366 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2366 2366 Walls Drywall No

2nd 2366 2366 Floor Checkered Vinyl Sheet Flooring No

2nd 2366 2366 Pipe  Fiberglass Insulation No

2nd 2384 2384 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2384 2384 Walls Drywall No

2nd 2384 2384 Floor Checkered Vinyl Sheet Flooring No

2nd 2384 2384 Pipe  Fiberglass Insulation No

2nd 2382 2382 Ceiling Sprayed Fireproofing Yes Friable 2% Amosite Poor E - Safetech (May 23, 2014)

2nd 2382 2382 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2382 2382 Walls Drywall No Safetech (May 23, 2014)

2nd 2382 2382 Floor Checkered Vinyl Sheet Flooring No

2nd 2382 2382 Pipe  Fiberglass Insulation No

2nd 2360 2360 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2360 2360 Walls Drywall No

2nd 2360 2360 Floor Checkered Vinyl Sheet Flooring No

2nd 2360 2360 Pipe  Fiberglass Insulation No

2nd 2358 2358 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2358 2358 Walls Drywall No

2nd 2358 2358 Floor Checkered Vinyl Sheet Flooring No

2nd 2358 2358 Pipe  Fiberglass Insulation No

2nd 37 37 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 37 37 Walls Drywall No

2nd 37 37 Floor Checkered Vinyl Sheet Flooring No

2nd 37 37 Pipe  Fiberglass Insulation No

2nd 2388 2388 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2388 2388 Walls Drywall No

2nd 2388 2388 Floor Checkered Vinyl Sheet Flooring No

2nd 2388 2388 Pipe  Fiberglass Insulation No

2nd 2356 2356 Ceiling 2x4 Multi-Pinhole Ceiling Tile No Abatement conducted September 2013

2nd 2356 2356 Walls Drywall No Abatement conducted September 2013
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

2nd 2356 2356 Floor Checkered Vinyl Sheet Flooring No Abatement conducted September 2013

2nd 2356 2356 Pipe  Fiberglass Insulation No Abatement conducted September 2013

2nd Diagnostic Imaging Diagnostic Imaging Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Diagnostic Imaging Diagnostic Imaging Walls Drywall No

2nd Diagnostic Imaging Diagnostic Imaging Floor Checkered Vinyl Sheet Flooring No

2nd Diagnostic Imaging Diagnostic Imaging Pipe  Fiberglass Insulation No

2nd 2396 2396 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2396 2396 Walls Drywall No

2nd 2396 2396 Floor Checkered Vinyl Sheet Flooring No

2nd 2396 2396 Pipe  Fiberglass Insulation No

2nd 2346 2346 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2346 2346 Walls Drywall No

2nd 2346 2346 Floor Checkered Vinyl Sheet Flooring No

2nd 2346 2346 Pipe  Fiberglass Insulation No

2nd 2348 2348 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2348 2348 Walls Drywall No

2nd 2348 2348 Floor Checkered Vinyl Sheet Flooring No

2nd 2348 2348 Pipe  Fiberglass Insulation No

2nd 2342 2342 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2342 2342 Walls Drywall No

2nd 2342 Staff Room Walls Plaster No Sample 4 - SEL # 103515 (Jan, 2015)

2nd 2342 2342 Floor Checkered Vinyl Sheet Flooring No

2nd 2342 2342 Pipe  Fiberglass Insulation No

2nd Exam Exam Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Exam Exam Walls Drywall No

2nd Exam Exam Floor Beige Vinyl Sheet Flooring No

2nd Exam Exam Pipe  Fiberglass Insulation No

2nd 2326 2326 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2326 2326 Walls Drywall No

2nd 2326 2326 Floor Checkered Vinyl Sheet Flooring No

2nd 2326 2326 Pipe  Fiberglass Insulation No

2nd 2324 CT Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

2nd 2324 CT Room Walls Drywall No

2nd 2324 CT Room Floor White Vinyl Sheet Flooring No Sample 3 - SEL # 103515 (Jan, 2015)

2nd 2324 CT Room Pipe  Fiberglass Insulation No

2nd 2324 CT Room Ceiling Sprayed Fireproofing No Sample 1a - SEL # 103515 (Jan, 2015)

2nd 2324 CT Room Walls Drywall Joint Compound No Sample 2 - SEL # 103515 (Jan, 2015)

2nd Corridor Adjacent 2324 Ceiling Sprayed Fireproofing Debris Yes Friable Amosite Poor D Sample 2  - SEL # 116015 (March 2015)

2nd 2325 CT Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2325 CT Room Walls Drywall No

2nd 2325 CT Room Floor Checkered Vinyl Sheet Flooring No

2nd 2325 CT Room Pipe  Fiberglass Insulation No

2nd 2332 2332 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2332 2332 Walls Drywall No

2nd 2332 2332 Floor Checkered Vinyl Sheet Flooring No

2nd 2332 2332 Pipe  Fiberglass Insulation No

2nd 2334 2334 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2334 2334 Walls Drywall No

2nd 2334 2334 Floor Checkered Vinyl Sheet Flooring No

2nd 2334 2334 Pipe  Fiberglass Insulation No

2nd 2398 2398 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2398 2398 Walls Drywall No

2nd 2398 2398 Floor Checkered Vinyl Sheet Flooring No

2nd 2398 2398 Pipe  Fiberglass Insulation No

2nd 34 34 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 34 34 Walls Drywall No

2nd 34 34 Floor Checkered Vinyl Sheet Flooring No

2nd 34 34 Pipe  Fiberglass Insulation No

2nd 41 41 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 41 41 Walls Drywall No

2nd 41 41 Floor Checkered Vinyl Sheet Flooring No

2nd 41 41 Pipe  Fiberglass Insulation No

2nd 2410 2410 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2410 2410 Walls Drywall No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

2nd 2410 2410 Floor Checkered Vinyl Sheet Flooring No

2nd 2410 2410 Pipe  Fiberglass Insulation No

2nd Tech Tech Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Tech Tech Walls Drywall No

2nd Tech Tech Floor Checkered Vinyl Sheet Flooring No

2nd Tech Tech Pipe  Fiberglass Insulation No

2nd 2414 2414 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2414 2414 Walls Drywall No

2nd 2414 2414 Floor Checkered Vinyl Sheet Flooring No

2nd 2414 2414 Pipe  Fiberglass Insulation No

2nd 2510 Procedure Room 2 Walls Plaster No Dec 2014 - SEL #191914

2nd O.R. O.R. Ceiling Drywall No

2nd O.R. O.R. Walls Plaster No

2nd O.R. O.R. Walls Drywall No

2nd O.R. O.R. Floor Beige Vinyl Sheet Flooring No

2nd O.R. O.R. Floor Black Terrazzo No

2nd O.R. O.R. Pipe  Fiberglass Insulation No

2nd O.R. O.R. Ductwork Fiberglass Insulation No

2nd O.R. #3 Ceiling Sprayed Fireproofing No Sample 1a,1b,1c - SEL #150615 (July 2015)

2nd O.R. #7 Ceiling Sprayed Fireproofing No Sample 2a, 2b, 2c - SEL #150615 (July 2015)

2nd 1108 1108 Floor Hardwood No

2nd 1108 1108 Floor Checkered Vinyl Sheet Flooring No

2nd 1108 Gym Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 1108 Gym Walls Drywall No

2nd 1108 Gym Floor Checkered Vinyl Sheet Flooring No

2nd 1108 Gym Floor Hardwood No

2nd 1108 Gym Pipe  Fiberglass Insulation No

2nd 1107 1107 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 1107 1107 Walls Drywall No

2nd 1107 1107 Floor Checkered Vinyl Sheet Flooring No

2nd 1107 1107 Pipe  Fiberglass Insulation No

2nd 1106 1106 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

2nd 1106 1106 Walls Drywall No

2nd 1106 1106 Floor Checkered Vinyl Sheet Flooring No

2nd 1106 1106 Pipe  Fiberglass Insulation No

3rd Offices Hallway Closet Floor Linoleum No Sample 1 - SEL Project No.: 3190164

3rd Boardroom Boardroom Window Caulking Yes Non-Friable Chrysotile Good A 7 N/D Sample 2 - SEL Project No.: 3190164

3rd Boardroom Boardroom Floor
Vinyl Sheet Flooring Beneath New 

Flooring No Sample 3 - SEL Project No.: 3190164

3rd Boardroom Boardroom Floor
Vinyl Sheet Flooring Beneath New 

Flooring No Sample 4 - SEL Project No.: 3190164

3rd Boardroom Boardroom Walls Plaster No Samples 5-6 - SEL Project No.: 3190164

3rd Boardroom Boardroom Structural Joists Sprayed Fireproofing Yes Friable Amosite Removed Removed in March 2019 - SEL Project No.: 3190273

3rd Rooftop Rooftop AHUSystem AHU Filter Yes Friable Chrysotile Sample 1 - SEL$ 147516 (TEM Settled Dust)

3rd Corridor Corridor Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable Anthophyllite Poor D 4 10-20 each Residue on Pipe Elbows | Sample 1 (2014)

3rd Corridor Corridor Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 6 (2014)

3rd Mechanical Shafts (3) Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd Mechanical Shafts (3) Walls Drywall No

3rd Mechanical Shafts (3) Floor Checkered Vinyl Sheet Flooring No

3rd Mechanical Shafts (3) Pipe  Fiberglass Insulation No

3rd Mechanical Shafts (3) Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable Chrysotile Poor D 4 10-20 each

3rd Mechanical Shafts (3) Suspect Debris Sprayed Fireproofing Yes Friable Chrysotile Poor D 4

3rd 3301 Vacant Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3301 Vacant Walls Drywall No

3rd 3301 Vacant Pipe  Fiberglass Insulation No

3rd 3301 Vacant Structural Steel New Sprayed Fireproofing No

3rd 3302 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3302 Continuing Care Walls Drywall No

3rd 3302 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3302 Continuing Care Pipe  Fiberglass Insulation No

3rd 3302 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3303 Vacant Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3303 Vacant Walls Drywall No

3rd 3303 Vacant Floor Checkered Vinyl Sheet Flooring No

3rd 3303 Vacant Pipe  Fiberglass Insulation No

3rd 3303 Vacant Structural Steel New Sprayed Fireproofing No
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3rd 3304 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3304 Continuing Care Walls Drywall No

3rd 3304 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3304 Continuing Care Pipe  Fiberglass Insulation No

3rd 3304 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3305 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3305 Continuing Care Walls Drywall No

3rd 3305 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3305 Continuing Care Pipe  Fiberglass Insulation No

3rd 3305 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3306 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3306 Continuing Care Walls Drywall No

3rd 3306 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3306 Continuing Care Pipe  Fiberglass Insulation No

3rd 3306 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3307 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3307 Continuing Care Walls Drywall No

3rd 3307 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3307 Continuing Care Pipe  Fiberglass Insulation No

3rd 3307 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3308 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3308 Continuing Care Walls Drywall No

3rd 3308 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3308 Continuing Care Pipe  Fiberglass Insulation No

3rd 3309 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3309 Continuing Care Walls Drywall No

3rd 3309 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3309 Continuing Care Pipe  Fiberglass Insulation No

3rd 3309 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3310 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3310 Continuing Care Walls Drywall No

3rd 3310 Continuing Care Floor Checkered Vinyl Sheet Flooring No
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3rd 3310 Continuing Care Pipe  Fiberglass Insulation No

3rd 3310 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3311 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3311 Continuing Care Walls Drywall No

3rd 3311 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3311 Continuing Care Pipe  Fiberglass Insulation No

3rd 3311 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3312 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3312 Continuing Care Walls Drywall No

3rd 3312 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3312 Continuing Care Pipe  Fiberglass Insulation No

3rd 3312 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3314 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3314 Continuing Care Walls Drywall No

3rd 3314 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3314 Continuing Care Pipe  Fiberglass Insulation No

3rd 3314 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3315 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3315 Continuing Care Walls Drywall No

3rd 3315 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3315 Continuing Care Pipe  Fiberglass Insulation No

3rd 3315 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3316 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3316 Continuing Care Walls Drywall No

3rd 3316 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3316 Continuing Care Pipe  Fiberglass Insulation No

3rd 3316 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3317 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3317 Continuing Care Walls Drywall No

3rd 3317 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3317 Continuing Care Pipe  Fiberglass Insulation No

3rd 3317 Continuing Care Structural Steel New Sprayed Fireproofing No
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3rd 3318 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3318 Continuing Care Walls Drywall No

3rd 3318 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3318 Continuing Care Pipe  Fiberglass Insulation No

3rd 3318 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3319 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3319 Continuing Care Walls Drywall No

3rd 3319 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3319 Continuing Care Pipe  Fiberglass Insulation No

3rd 3319 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3320 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3320 Continuing Care Walls Drywall No

3rd 3320 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3320 Continuing Care Pipe  Fiberglass Insulation No

3rd 3320 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3321 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3321 Continuing Care Walls Drywall No

3rd 3321 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3321 Continuing Care Pipe  Fiberglass Insulation No

3rd 3321 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3322 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3322 Continuing Care Walls Drywall No

3rd 3322 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3322 Continuing Care Pipe  Fiberglass Insulation No

3rd 3322 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3323 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3323 Continuing Care Walls Drywall No

3rd 3323 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3323 Continuing Care Pipe  Fiberglass Insulation No

3rd 3323 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3324 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3324 Continuing Care Walls Drywall No
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3rd 3324 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3324 Continuing Care Pipe  Fiberglass Insulation No

3rd 3324 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3325 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3325 Continuing Care Walls Drywall No

3rd 3325 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3325 Continuing Care Pipe  Fiberglass Insulation No

3rd 3325 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd Nursing Station Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd Nursing Station Continuing Care Walls Drywall No

3rd Nursing Station Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd Nursing Station Continuing Care Pipe  Fiberglass Insulation No

3rd Nursing Station Continuing Care Structural Steel New Sprayed Fireproofing No

3rd Kitchen Kitchen Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd Kitchen Kitchen Walls Drywall No

3rd Kitchen Kitchen Floor Checkered Vinyl Sheet Flooring No

3rd Kitchen Kitchen Pipe  Fiberglass Insulation No

3rd Kitchen Kitchen Structural Steel New Sprayed Fireproofing No

3rd 3354 3354 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3354 3354 Walls Drywall No

3rd 3354 3354 Floor Checkered Vinyl Sheet Flooring No

3rd 3354 3354 Structural Steel New Sprayed Fireproofing No

3rd 3356 3356 Ceiling Drywall No

3rd 3356 3354 Walls Plaster No

3rd 3356 3354 Floor Terrazzo No

3rd 3356 3354 Pipe  Fiberglass Insulation No

3rd 3356 3354 Structural Steel New Sprayed Fireproofing No

3rd 3356a 3356a Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3356a 3356a Walls Drywall No

3rd 3356a 3356a Floor Checkered Vinyl Sheet Flooring No

3rd 3356a 3356a Pipe  Fiberglass Insulation No

3rd 3356a 3356a Structural Steel New Sprayed Fireproofing No
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3rd 3358 3358 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3358 3358 Walls Drywall No

3rd 3358 3358 Floor Checkered Vinyl Sheet Flooring No

3rd 3358 3358 Pipe  Fiberglass Insulation No

3rd 3358 3358 Structural Steel New Sprayed Fireproofing No

3rd Rehab 3359 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd Rehab 3359 Walls Drywall No

3rd Rehab 3359 Bulkhead Drywall No

3rd Rehab 3359 Floor Checkered Vinyl Sheet Flooring No

3rd Rehab 3359 Pipe  Fiberglass Insulation No

3rd Rehab 3359 Structural Steel New Sprayed Fireproofing No

3rd Terrace Terrace Walls Concrete No

3rd Terrace Terrace Floor Concrete No

3rd 3363 3363 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3363 3363 Walls Drywall No

3rd 3363 3363 Floor Checkered Vinyl Sheet Flooring No

3rd 3363 3363 Pipe  Fiberglass Insulation No

3rd 3363 3363 Structural Steel New Sprayed Fireproofing No

3rd 3364 3364 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3364 3364 Walls Drywall No

3rd 3364 3364 Floor Checkered Vinyl Sheet Flooring No

3rd 3364 3364 Pipe  Fiberglass Insulation No

3rd 3364 3364 Structural Steel New Sprayed Fireproofing No

3rd 3361 3361 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3361 3361 Walls Drywall No

3rd 3361 3361 Bulkhead Drywall No

3rd 3361 3361 Floor Checkered Vinyl Sheet Flooring No

3rd 3361 3361 Pipe  Fiberglass Insulation No

3rd 3361 3361 Structural Steel New Sprayed Fireproofing No

3rd 3341 3341 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3341 3341 Walls Drywall No

3rd 3341 3341 Floor Checkered Vinyl Sheet Flooring No
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3rd 3341 3341 Pipe  Fiberglass Insulation No

3rd 3341 3341 Structural Steel New Sprayed Fireproofing No

3rd 3342 3342 Ceiling Drywall No

3rd 3342 3342 Walls Plaster No

3rd 3342 3342 Floor Ceramic No

3rd 3342 3342 Pipe  Fiberglass Insulation No

3rd 3342 3342 Structural Steel New Sprayed Fireproofing No

3rd 3343 3343 Ceiling Drywall No

3rd 3343 3343 Walls Plaster No

3rd 3343 3343 Floor Ceramic No

3rd 3343 3343 Pipe  Fiberglass Insulation No

3rd 3343 3343 Structural Steel New Sprayed Fireproofing No

3rd 3344 3344 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3344 3344 Walls Drywall No

3rd 3344 3344 Floor Checkered Vinyl Sheet Flooring No

3rd 3344 3344 Pipe  Fiberglass Insulation No

3rd 3344 3344 Structural Steel New Sprayed Fireproofing No

3rd Mech Mech Structural Steel New Sprayed Fireproofing No

3rd 3348 3348 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3348 3348 Walls Drywall No

3rd 3348 3348 Floor Checkered Vinyl Sheet Flooring No

3rd 3348 3348 Pipe  Fiberglass Insulation No

3rd 3348 3348 Structural Steel New Sprayed Fireproofing No

3rd 3349 3349 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3349 3349 Walls Drywall No

3rd 3349 3349 Floor Checkered Vinyl Sheet Flooring No

3rd 3349 3349 Pipe  Fiberglass Insulation No

3rd 3349 3349 Structural Steel New Sprayed Fireproofing No

3rd 3350 3350 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3350 3350 Walls Drywall No

3rd 3350 3350 Floor Checkered Vinyl Sheet Flooring No

3rd 3350 3350 Pipe  Fiberglass Insulation No
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3rd 3350 3350 Structural Steel New Sprayed Fireproofing No

3rd 3371 3371 Ceiling Drywall No

3rd 3371 3371 Walls Plaster No

3rd 3371 3371 Floor Terrazzo No

3rd 3371 3371 Pipe  Fiberglass Insulation No

3rd 3371 3371 Structural Steel New Sprayed Fireproofing No

3rd 3372 3372 Ceiling Drywall No

3rd 3372 3372 Walls Plaster No

3rd 3372 3372 Floor Terrazzo No

3rd 3372 3372 Pipe  Fiberglass Insulation No

3rd 3372 3372 Structural Steel New Sprayed Fireproofing No

3rd Mech Mech Structural Steel New Sprayed Fireproofing No

3rd 3367 3367 Ceiling Drywall No

3rd 3367 3367 Walls Plaster No

3rd 3367 3367 Floor 1x1 White Vinyl Floor Tile No

3rd 3367 3367 Pipe  Fiberglass Insulation No

3rd 3367 3367 Structural Steel New Sprayed Fireproofing No

3rd 3366 3366 Ceiling Drywall No

3rd 3366 3366 Walls Plaster No

3rd 3366 3366 Floor Terrazzo No

3rd 3366 3366 Pipe  Fiberglass Insulation No

3rd 3366 3366 Structural Steel New Sprayed Fireproofing No

3rd 3324 3324 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3324 3324 Walls Drywall No

3rd 3324 3324 Floor Checkered Vinyl Sheet Flooring No

3rd 3324 3324 Pipe  Fiberglass Insulation No

3rd 3324 3324 Structural Steel New Sprayed Fireproofing No

3rd 3376 3376 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3376 3376 Walls Drywall No

3rd 3376 3376 Floor Checkered Vinyl Sheet Flooring No

3rd 3376 3376 Pipe  Fiberglass Insulation No

3rd 3376 3376 Structural Steel New Sprayed Fireproofing No
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3rd 3375 3375 Ceiling Drywall No

3rd 3375 3375 Walls Plaster No

3rd 3375 3375 Floor Terrazzo No

3rd 3375 3375 Pipe  Fiberglass Insulation No

3rd 3375 3375 Structural Steel New Sprayed Fireproofing No

3rd 3374 3374 Ceiling Drywall No

3rd 3374 3374 Walls Plaster No

3rd 3374 3374 Floor Terrazzo No

3rd 3374 3374 Pipe  Fiberglass Insulation No

3rd 3374 3374 Structural Steel New Sprayed Fireproofing No

3rd 3390 3390 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3390 3390 Walls Drywall No

3rd 3390 3390 Floor Carpet No

3rd 3390 3390 Pipe  Fiberglass Insulation No

3rd 3390 3390 Structural Steel New Sprayed Fireproofing No

3rd 3392 3392 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3392 3392 Walls Drywall No

3rd 3392 3392 Floor Carpet No

3rd 3392 3392 Pipe  Fiberglass Insulation No

3rd 3392 3392 Structural Steel New Sprayed Fireproofing No

3rd 3394 3394 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3394 3394 Walls Drywall No

3rd 3394 3394 Floor Carpet No

3rd 3394 3394 Pipe  Fiberglass Insulation No

3rd 3394 3394 Structural Steel New Sprayed Fireproofing No

3rd 3396 3396 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3396 3396 Walls Drywall No

3rd 3396 3396 Floor Carpet No

3rd 3396 3396 Pipe  Fiberglass Insulation No

3rd 3396 3396 Structural Steel New Sprayed Fireproofing No

3rd 3398 3398 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3398 3398 Walls Drywall No
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3rd 3398 3398 Floor Carpet No

3rd 3398 3398 Pipe  Fiberglass Insulation No

3rd 3398 3398 Structural Steel New Sprayed Fireproofing No

3rd 3418 3418 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3418 3418 Walls Drywall No

3rd 3418 3418 Floor Carpet No

3rd 3418 3418 Pipe  Fiberglass Insulation No

3rd 3418 3418 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3418 3418 Structural Steel New Sprayed Fireproofing No

3rd 3416 3416 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3416 3416 Walls Drywall No

3rd 3416 3416 Floor Carpet No

3rd 3416 3416 Pipe  Fiberglass Insulation No

3rd 3416 3416 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3416 3416 Structural Steel New Sprayed Fireproofing No

3rd 3414 3414 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3414 3414 Walls Drywall No

3rd 3414 3414 Floor Carpet No

3rd 3414 3414 Pipe  Fiberglass Insulation No

3rd 3414 3414 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3414 3414 Structural Steel New Sprayed Fireproofing No

3rd 3408 3408 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3408 3408 Walls Drywall No

3rd 3408 3408 Floor Carpet No

3rd 3408 3408 Pipe  Fiberglass Insulation No

3rd 3408 3408 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3408 3408 Structural Steel New Sprayed Fireproofing No

3rd 3406 3406 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3406 3406 Walls Drywall No

3rd 3406 3406 Floor Carpet No

3rd 3406 3406 Pipe  Fiberglass Insulation No

3rd 3406 3406 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
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3rd 3406 3406 Structural Steel New Sprayed Fireproofing No

3rd 3420 3420 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3420 3420 Walls Drywall No

3rd 3420 3420 Floor Carpet No

3rd 3420 3420 Pipe  Fiberglass Insulation No

3rd Admin Admin Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd Admin Admin Walls Drywall No

3rd Admin Admin Floor Carpet No

3rd Admin Admin Pipe  Fiberglass Insulation No

3rd Admin Admin Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd Admin Admin Structural Steel New Sprayed Fireproofing No

3rd 3412 3412 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3412 3412 Walls Drywall No

3rd 3412 3412 Floor Checkered Vinyl Sheet Flooring No

3rd 3412 3412 Pipe  Fiberglass Insulation No

3rd 3412 3412 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3412 3412 Structural Steel New Sprayed Fireproofing No

3rd 3410 3410 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3410 3410 Walls Drywall No

3rd 3410 3410 Floor Carpet No

3rd 3410 3410 Pipe  Fiberglass Insulation No

3rd 3410 3410 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3410 3410 Structural Steel New Sprayed Fireproofing No

3rd 3432 3432 Ceiling Drywall No

3rd 3432 3432 Walls Drywall No

3rd 3432 3432 Floor Ceramic No

3rd 3432 3432 Pipe  Fiberglass Insulation No

3rd 3432 3432 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3432 3432 Structural Steel New Sprayed Fireproofing No

3rd 3426 3426 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3426 3426 Walls Drywall No

3rd 3426 3426 Floor 1x1 Stick on Fissured Ceiling Tile No
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3rd 3426 3426 Pipe  Fiberglass Insulation No

3rd 3426 3426 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3426 3426 Structural Steel New Sprayed Fireproofing No

3rd 3428 Board Room Walls Drywall No

3rd 3428 Board Room Walls Drywall No

3rd 3428 Board Room Floor Carpet No

3rd 3428 Board Room Ceiling Texture Coat No Sample A1,A2,A3 - SEL# 224716

3rd 3428 Board Room Structural Steel Sprayed Fireproofing Yes Friable Chrysotile Poor E 4 1000 sq. ft.

3rd 3424 3424 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3424 3424 Walls Drywall No

3rd 3424 3424 Floor Checkered Vinyl Sheet Flooring No

3rd 3424 3424 Pipe  Fiberglass Insulation No

3rd 3424 3424 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3424 3424 Structural Steel New Sprayed Fireproofing No

3rd 3431 3431 Ceiling Drywall No

3rd 3431 3431 Walls Drywall No

3rd 3431 3431 Floor Ceramic No

3rd 3431 3431 Pipe  Fiberglass Insulation No

3rd 3431 3431 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3431 3431 Structural Steel New Sprayed Fireproofing No

3rd 3433 3433 Ceiling Drywall No

3rd 3433 3433 Walls Drywall No

3rd 3433 3433 Floor Checkered Vinyl Sheet Flooring No

3rd 3433 3433 Pipe  Fiberglass Insulation No

3rd 3433 3433 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3433 3433 Structural Steel New Sprayed Fireproofing No

3rd Elect Elect Ceiling Concrete No

3rd Elect Elect Walls Concrete No

3rd Elect Elect Floor Concrete No

3rd Elect Elect Pipe  Not Insulated No

3rd Cafeteria Conference Room Ceiling 2x2 Checkered Ceiling Tile No See Appendix D for 2018 Bulk Samples

3rd Cafeteria Conference Room Walls Drywall No See Appendix D for 2018 Bulk Samples
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3rd Cafeteria Conference Room Floor Carpet No See Appendix D for 2018 Bulk Samples

3rd
Bruce Johnson 

Conference Room Conference Room Ceiling 2x2 Checkered Ceiling Tile No See Appendix D for 2018 Bulk Samples

3rd
Bruce Johnson 

Conference Room Conference Room Walls Drywall No See Appendix D for 2018 Bulk Samples

3rd
Bruce Johnson 

Conference Room Conference Room Floor Carpet No See Appendix D for 2018 Bulk Samples

3rd
Bruce Johnson 

Conference Room Conference Room Pipe  Fiberglass Insulation No See Appendix D for 2018 Bulk Samples

3rd 3438 3438 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3438 3438 Walls Drywall No

3rd 3438 3438 Floor Carpet No

3rd 3438 3438 Pipe  Fiberglass Insulation No

3rd 3438 3438 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3438 3438 Structural Steel New Sprayed Fireproofing No

3rd 3020a 3020a Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3020a 3020a Walls Drywall No

3rd 3020a 3020a Floor Checkered Vinyl Sheet Flooring No

3rd 3020a 3020a Pipe  Fiberglass Insulation No

3rd 3020a 3020a Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3020a 3020a Structural Steel New Sprayed Fireproofing No

3rd Judy M. Judy M. Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd Judy M. Judy M. Walls Drywall No

3rd Judy M. Judy M. Floor Terrazzo No

3rd Judy M. Judy M. Pipe  Fiberglass Insulation No

3rd Judy M. Judy M. Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd Judy M. Judy M. Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor C 4 throughout

3rd 3020c 3020c Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3020c 3020c Walls Drywall No

3rd 3020c 3020c Floor Terrazzo No

3rd 3020c 3020c Pipe  Fiberglass Insulation No

3rd 3020c 3020c Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3020c 3020c Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor C 4 throughout

3rd Rita G. Rita G. Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd Rita G. Rita G. Walls Drywall No

3rd Rita G. Rita G. Floor Terrazzo No
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3rd Rita G. Rita G. Pipe  Fiberglass Insulation No

3rd Rita G. Rita G. Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd Rita G. Rita G. Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor C 4 throughout

3rd 3514 3514 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3514 3514 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor C 4 throughout

3rd Judy E Judy E Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd Judy E Judy E Walls Drywall No

3rd Judy E Judy E Floor Terrazzo No

3rd Judy E Judy E Pipe  Fiberglass Insulation No

3rd Judy E Judy E Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd Judy E Judy E Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor C 4 throughout

3rd Cynthia A. Cynthia A. Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd Cynthia A. Cynthia A. Walls Drywall No

3rd Cynthia A. Cynthia A. Floor Terrazzo No

3rd Cynthia A. Cynthia A. Pipe  Fiberglass Insulation No

3rd Cynthia A. Cynthia A. Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd Cynthia A. Cynthia A. Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor C 4 throughout

3rd Fridge 1 Fridge 1 Ceiling Metal Sheet No

3rd Fridge 1 Fridge 1 Walls Metal Sheet No

3rd Fridge 1 Fridge 1 Floor Metal Sheet No

3rd Fridge 1 Fridge 1 Pipe  Not Insulated No

3rd Fridge 1 Fridge 1 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

3rd Fridge 1 Fridge 1 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout

3rd Fridge 2 Fridge 2 Ceiling Metal Sheet No

3rd Fridge 2 Fridge 2 Walls Metal Sheet No

3rd Fridge 2 Fridge 2 Floor Metal Sheet No

3rd Fridge 2 Fridge 2 Pipe  Not Insulated No

3rd Fridge 2 Fridge 2 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

3rd Fridge 2 Fridge 2 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout

3rd Fridge 3 Fridge 3 Ceiling Metal Sheet No

3rd Fridge 3 Fridge 3 Walls Metal Sheet No

3rd Fridge 3 Fridge 3 Floor Metal Sheet No
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3rd Fridge 3 Fridge 3 Pipe  Not Insulated No

3rd Fridge 3 Fridge 3 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

3rd Fridge 3 Fridge 3 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout

3rd Fridge 4 Fridge 4 Ceiling Metal Sheet No

3rd Fridge 4 Fridge 4 Walls Metal Sheet No

3rd Fridge 4 Fridge 4 Floor Metal Sheet No

3rd Fridge 4 Fridge 4 Pipe  Not Insulated No

3rd Fridge 4 Fridge 4 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

3rd Fridge 4 Fridge 4 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout

3rd Fridge 5 Fridge 5 Ceiling Metal Sheet No

3rd Fridge 5 Fridge 5 Walls Metal Sheet No

3rd Fridge 5 Fridge 5 Floor Metal Sheet No

3rd Fridge 5 Fridge 5 Pipe  Not Insulated No

3rd Fridge 5 Fridge 5 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

3rd Fridge 5 Fridge 5 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout

3rd Dry Storage Dry Storage Ceiling Metal Sheet No

3rd Dry Storage Dry Storage Walls Metal Sheet No

3rd Dry Storage Dry Storage Floor Metal Sheet No

3rd Dry Storage Dry Storage Pipe  Not Insulated No

3rd Dry Storage Dry Storage Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

3rd Dry Storage Dry Storage Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout

3rd Kitchen Kitchen Ceiling Drywall No

3rd Kitchen Kitchen Walls Drywall No

3rd Kitchen Kitchen Floor Terrazzo No

3rd Kitchen Kitchen Pipe  Fiberglass Insulation No

3rd Kitchen Kitchen Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each Debris HEPA vacuumed around hatches in 2018

3rd Kitchen Kitchen Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout Debris HEPA vacuumed around hatches in 2018

3rd Elect Elect Ceiling Concrete No

3rd Elect Elect Walls Concrete No

3rd Elect Elect Floor Concrete No

3rd Elect Elect Pipe  Not Insulated No

3rd Fridge 6 Fridge 6 Ceiling Metal Sheet No
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3rd Fridge 6 Fridge 6 Walls Metal Sheet No

3rd Fridge 6 Fridge 6 Floor Metal Sheet No

3rd Fridge 6 Fridge 6 Pipe  Not Insulated No

3rd Fridge 6 Fridge 6 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

3rd Fridge 6 Fridge 6 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout

3rd Fridge 9 Fridge 9 Ceiling Metal Sheet No

3rd Fridge 9 Fridge 9 Walls Metal Sheet No

3rd Fridge 9 Fridge 9 Floor Metal Sheet No

3rd Fridge 9 Fridge 9 Pipe  Not Insulated No

3rd Fridge 9 Fridge 9 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

3rd Fridge 9 Fridge 9 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout

3rd Fridge 7 Fridge 7 Ceiling Metal Sheet No

3rd Fridge 7 Fridge 7 Walls Metal Sheet No

3rd Fridge 7 Fridge 7 Floor Metal Sheet No

3rd Fridge 7 Fridge 7 Pipe  Not Insulated No

3rd Fridge 7 Fridge 7 Pipe Fittings Fiberglass Insulation No Abated April 2009

3rd Fridge 7 Fridge 7 Structural Steel Fiberglass Insulation No Abated April 2009

3rd Fridge 8 Fridge 8 Ceiling Metal Sheet No

3rd Fridge 8 Fridge 8 Walls Metal Sheet No

3rd Fridge 8 Fridge 8 Floor Metal Sheet No

3rd Fridge 8 Fridge 8 Pipe  Not Insulated No

3rd Fridge 8 Fridge 8 Pipe Fittings Fiberglass Insulation No Abated April 2009

3rd Fridge 8 Fridge 8 Structural Steel New Sprayed Fireproofing No Abated April 2009

3rd Dishroom Dishroom Ceiling Drywall No

3rd Dishroom Dishroom Walls Drywall No

3rd Dishroom Dishroom Floor Terrazzo No

3rd Dishroom Dishroom Pipe  Fiberglass Insulation No

3rd Dishroom Dishroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

3rd Dishroom Dishroom Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout

3rd Cart Room Cart Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

3rd Cart Room Cart Room Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout

3rd Café Café Ceiling Drywall No
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3rd Café Café Walls Drywall No

3rd Café Café Floor Terrazzo No

3rd Café Café Pipe  Fiberglass Insulation No

3rd Café Café Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

3rd Café Café Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

3rd Nurse Station Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd Nurse Station Continuing Care Walls Drywall No

3rd Nurse Station Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd Nurse Station Continuing Care Pipe  Fiberglass Insulation No

4th Corridor Corridor Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 7 (2014)

4th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable 15% Amosite Poor D 4 Safetech (February 18, 2014)

4th Corridor Corridor Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable 40% Chrysotile Poor D 4 10 each Residue on Pipe Elbow | Sample 2 (2014)

4th 401 Office Walls Plaster No Locked - no access

4th 401 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access

4th 401 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access

4th 401 Office Walls Drywall Joint Compound No Sample B1,B2, B3 - SEL #224716

4th 402
Patient Room and 

WR Ceiling Plaster No Locked - no access

4th 402
Patient Room and 

WR Walls Plaster No Locked - no access

4th 402
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No Locked - no access

4th 402
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access

4th 402
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access

4th 403
Patient Room and 

WR Ceiling Plaster No Locked - no access

4th 403
Patient Room and 

WR Walls Plaster No Locked - no access

4th 403
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No Locked - no access

4th 403
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access

4th 403
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access

4th 404
Patient Room and 

WR Ceiling Plaster No Locked - no access

4th 404
Patient Room and 

WR Walls Plaster No Locked - no access

4th 404
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No Locked - no access

4th 404
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access

4th 404
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access

4th 405
Patient Room and 

WR Ceiling Plaster No Locked - no access
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4th 405
Patient Room and 

WR Walls Plaster No Locked - no access

4th 405
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No Locked - no access

4th 405
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access

4th 405
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access

4th 406
Patient Room and 

WR Ceiling Plaster No Locked - no access

4th 406
Patient Room and 

WR Walls Plaster No Locked - no access

4th 406
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No Locked - no access

4th 406
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access

4th 406
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access

4th 407
Patient Room and 

WR Ceiling Plaster No Locked - no access

4th 407
Patient Room and 

WR Walls Plaster No Locked - no access

4th 407
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No Locked - no access

4th 407
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access

4th 407
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access

4th 408
Patient Room and 

WR Ceiling Plaster No Locked - no access

4th 408
Patient Room and 

WR Walls Plaster No Locked - no access

4th 408
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No Locked - no access

4th 408
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access

4th 408
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access

4th 409
Patient Room and 

WR Ceiling Plaster No Locked - no access

4th 409
Patient Room and 

WR Walls Plaster No Locked - no access

4th 409
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No Locked - no access

4th 409
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access

4th 409
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access

4th 410
Patient Room and 

WR Ceiling Plaster No Locked - no access

4th 410
Patient Room and 

WR Walls Plaster No Locked - no access

4th 410
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No Locked - no access

4th 410
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access

4th 410
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access

4th 411
Patient Room and 

WR Ceiling Plaster No

4th 411
Patient Room and 

WR Walls Plaster No

4th 411
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No
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4th 411
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 411
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 412
Patient Room and 

WR Ceiling Plaster No

4th 412
Patient Room and 

WR Walls Plaster No

4th 412
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 412
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 412
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 415
Patient Room and 

WR Ceiling Plaster No Locked - no access

4th 415
Patient Room and 

WR Walls Plaster No

4th 415
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 415
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 415
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 416
Patient Room and 

WR Ceiling Plaster No Locked - no access

4th 416
Patient Room and 

WR Walls Plaster No

4th 416
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 416
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 416
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 417
Patient Room and 

WR Ceiling Plaster No Locked - no access

4th 417
Patient Room and 

WR Walls Plaster No

4th 417
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 417
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 417
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 418
Patient Room and 

WR Ceiling Plaster No Locked - no access

4th 418
Patient Room and 

WR Walls Plaster No

4th 418
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 418
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 418
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 419
Patient Room and 

WR Ceiling Plaster No

4th 419
Patient Room and 

WR Walls Plaster No

4th 419
Patient Room and 

WR Floor
1x1 Grey with Speckle Vinyl Floor 

Tile No

4th 419
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 419
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
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4th 420
Patient Room and 

WR Ceiling Plaster No

4th 420
Patient Room and 

WR Walls Plaster No

4th 420
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 420
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 420
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 421
Patient Room and 

WR Ceiling Plaster No

4th 421
Patient Room and 

WR Walls Plaster No

4th 421
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 421
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 421
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 422
Patient Room and 

WR Ceiling Plaster No

4th 422
Patient Room and 

WR Walls Plaster No

4th 422
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 422
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 422
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 423
Patient Room and 

WR Ceiling Plaster No

4th 423
Patient Room and 

WR Walls Plaster No

4th 423
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 423
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 423
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 424
Patient Room and 

WR Ceiling Plaster No

4th 424
Patient Room and 

WR Walls Plaster No

4th 424
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 424
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 424
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 425
Patient Room and 

WR Ceiling Plaster No

4th 425
Patient Room and 

WR Walls Plaster No

4th 425
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 425
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 425
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 426
Patient Room and 

WR Ceiling Plaster No Locked - no access

4th 426
Patient Room and 

WR Walls Plaster No
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4th 426
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 426
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 426
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 427
Patient Room and 

WR Ceiling Plaster No Locked - no access

4th 427
Patient Room and 

WR Walls Plaster No

4th 427
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 427
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 427
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 428
Patient Room and 

WR Ceiling Plaster No Locked - no access

4th 428
Patient Room and 

WR Walls Plaster No

4th 428
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 428
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 428
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 429 Office Ceiling Plaster No

4th 429 Office Walls Plaster No

4th 429 Office Floor Yellow Vinyl Sheet Flooring No

4th 429 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 429 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 430
Patient Room and 

WR Ceiling Plaster No occupied - no access

4th 430
Patient Room and 

WR Walls Plaster No

4th 430
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 430
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 430
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 431
Patient Room and 

WR Ceiling Plaster No occupied - no access

4th 431
Patient Room and 

WR Walls Plaster No

4th 431
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 431
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 431
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 432
Patient Room and 

WR Ceiling Plaster No occupied - no access

4th 432
Patient Room and 

WR Walls Plaster No

4th 432
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 432
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
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4th 432
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 433
Patient Room and 

WR Ceiling Plaster No occupied - no access

4th 433
Patient Room and 

WR Walls Plaster No

4th 433
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 433
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 433
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 434
Patient Room and 

WR Ceiling Plaster No occupied - no access

4th 434
Patient Room and 

WR Walls Plaster No

4th 434
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 434
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 434
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 435
Patient Room and 

WR Ceiling Plaster No occupied - no access

4th 435
Patient Room and 

WR Walls Plaster No

4th 435
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 435
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 435
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 436
Patient Room and 

WR Ceiling Plaster No occupied - no access

4th 436
Patient Room and 

WR Walls Plaster No

4th 436
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 436
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 436
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 437
Patient Room and 

WR Ceiling Plaster No occupied - no access

4th 437
Patient Room and 

WR Walls Plaster No

4th 437
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 437
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 437
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 438
Patient Room and 

WR Ceiling Plaster No occupied - no access

4th 438
Patient Room and 

WR Walls Plaster No

4th 438
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 438
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 438
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 439
Patient Room and 

WR Ceiling Plaster No occupied - no access
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4th 439
Patient Room and 

WR Walls Plaster No

4th 439
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 439
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 439
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 440
Patient Room and 

WR Ceiling Plaster No occupied - no access

4th 440
Patient Room and 

WR Walls Plaster No

4th 440
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 440
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 440
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 441
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

4th 452 Reception Ceiling Plaster No

4th 452 Reception Walls Plaster No

4th 452 Reception Floor Yellow Vinyl Sheet Flooring No

4th 452 Reception Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 452 Reception Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 457 Clean Room Ceiling Plaster No

4th 457 Clean Room Walls Plaster No

4th 457 Clean Room Floor
1x1 White with Grey Speckle Vinyl 

Floor Tile No

4th 457 Clean Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

4th 457 Clean Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

4th 458 Soiled Utility Room Walls Plaster No

4th 458 Soiled Utility Room Floor Yellow Vinyl Sheet Flooring No

4th 458 Soiled Utility Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

4th 458 Soiled Utility Room Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4 450 sq. ft.

4th 459 Office Ceiling Plaster No

4th 459 Office Walls Plaster No

4th 459 Office Floor
1x1 White with Grey Speckle Vinyl 

Floor Tile No

4th 459 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

4th 459 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

4th 460 Reception Ceiling 2x4 Multi-Pinhole Ceiling Tile No

4th 460 Reception Walls Plaster No

4th 460 Reception Floor
1x1 White with Grey Speckle Vinyl 

Floor Tile No
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4th 460 Reception Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

4th 460 Reception Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

4th 461 Washroom Ceiling Plaster No

4th 461 Washroom Walls Plaster No

4th 461 Washroom Floor Terrazzo No

4th 461 Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

4th 461 Washroom Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

4th 463 Office Ceiling Plaster No

4th 463 Office Walls Plaster No

4th 463 Office Floor Grey Vinyl Sheet Flooring No

4th 463 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

4th 463 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

4th 475 Clean Utility Room Ceiling Plaster No Occupied - no access

4th 475 Clean Utility Room Walls Plaster No

4th 475 Clean Utility Room Floor Terrazzo No

4th 475 Clean Utility Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

4th 475 Clean Utility Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

4th 476 Clean Utility Room Ceiling Plaster No Occupied - no access

4th 476 Clean Utility Room Walls Plaster No

4th 476 Clean Utility Room Floor White Vinyl Sheet Flooring No

4th 476 Clean Utility Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

4th 476 Clean Utility Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

4th 478 Reception Ceiling Plaster No

4th 478 Reception Walls Plaster No

4th 478 Reception Floor
1x1 White with Grey Speckle Vinyl 

Floor Tile No

4th 478 Reception Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

4th 478 Reception Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

4th 466 Circum. Room Ceiling Plaster No

4th 466 Circum. Room Walls Plaster No

4th 466 Circum. Room Floor Grey Vinyl Sheet Flooring No

4th 466 Circum. Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

4th 466 Circum. Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
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4th 467 Office Floor Carpet No Locked - no access

4th 467 Shower Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 2 each

4th 467 Washroom Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

4th 469 Washroom Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

4th 478 Storage /WR Floor 
1x1 Grey with White Streak Vinyl 

Floor Tile No Locked - no access

4th 482b Office Floor Carpet No

4th 489-2 Office Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4 450 sq. ft. 

5th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor D 4 Sample 8 (2014)

5th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor D 4 Sample 9 (2014)

5th Mechanical Shafts (3) Ceiling Metal No

5th Mechanical Shafts (3) Walls Concrete No

5th Mechanical Shafts (3) Floor Metal No

5th Mechanical Shafts (3) Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th Mechanical Shafts (3) Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 501 Office Ceiling Plaster No occupied -no access

5th 501 Office Walls Plaster No

5th 501 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 501 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 502
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 502
Patient Room and 

WR Walls Plaster No

5th 502
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 502
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 502
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 503
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 503
Patient Room and 

WR Walls Plaster No

5th 503
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 503
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 503
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 504
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 504
Patient Room and 

WR Walls Plaster No

5th 504
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 504
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
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5th 504
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 505
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 505
Patient Room and 

WR Walls Plaster No

5th 505
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 505
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 505
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 506
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 506
Patient Room and 

WR Walls Plaster No

5th 506
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 506
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 506
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 507
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 507
Patient Room and 

WR Walls Plaster No

5th 507
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 507
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 507
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 508
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 508
Patient Room and 

WR Walls Plaster No

5th 508
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 508
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 508
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 509
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 509
Patient Room and 

WR Walls Plaster No

5th 509
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 509
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 509
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 510
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 510
Patient Room and 

WR Walls Plaster No

5th 510
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 510
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 510
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 511
Patient Room and 

WR Ceiling Plaster No occupied -no access
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5th 511
Patient Room and 

WR Walls Plaster No

5th 511
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 511
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 511
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 512
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 512
Patient Room and 

WR Walls Plaster No

5th 512
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 512
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 512
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 513
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 513
Patient Room and 

WR Walls Plaster No

5th 513
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 513
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 513
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 514
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 514
Patient Room and 

WR Walls Plaster No

5th 514
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 514
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 514
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 515
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 515
Patient Room and 

WR Walls Plaster No

5th 515
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 515
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 515
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 516
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 516
Patient Room and 

WR Walls Plaster No

5th 516
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 516
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 516
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 517
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 517
Patient Room and 

WR Walls Plaster No

5th 517
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No
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5th 517
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 517
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 518
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 518
Patient Room and 

WR Walls Plaster No

5th 518
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 518
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 518
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 519
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 519
Patient Room and 

WR Walls Plaster No

5th 519
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 519
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 519
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 520
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 520
Patient Room and 

WR Walls Plaster No

5th 520
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 520
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 520
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 521
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 521
Patient Room and 

WR Walls Plaster No

5th 521
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 521
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 521
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 522
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 522
Patient Room and 

WR Walls Plaster No

5th 522
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 522
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 522
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 523
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 523
Patient Room and 

WR Walls Plaster No

5th 523
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 523
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 523
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
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5th 524
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 524
Patient Room and 

WR Walls Plaster No

5th 524
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 524
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 524
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 525
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 525
Patient Room and 

WR Walls Plaster No

5th 525
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 525
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 525
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 526
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 526
Patient Room and 

WR Walls Plaster No

5th 526
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 526
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 526
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 527
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 527
Patient Room and 

WR Walls Plaster No

5th 527
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 527
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 527
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 528
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 528
Patient Room and 

WR Walls Plaster No

5th 528
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 528
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 528
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 529 Office Ceiling Plaster No occupied -no access

5th 529 Office Walls Plaster No

5th 529 Office Floor Yellow Vinyl Sheet Flooring No

5th 529 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 529 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 530
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 530
Patient Room and 

WR Walls Plaster No
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5th 530
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 530
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 530
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 531
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 531
Patient Room and 

WR Walls Plaster No

5th 531
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 531
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 531
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 532
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 532
Patient Room and 

WR Walls Plaster No

5th 532
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 532
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 532
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 533
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 533
Patient Room and 

WR Walls Plaster No

5th 533
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 533
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 533
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 534
Patient Room and 

WR Ceiling Plaster No occupied -no access

534
Patient Room and 

WR Walls Plaster No

5th 534
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 534
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 534
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 535
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 535
Patient Room and 

WR Walls Plaster No

5th 535
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 535
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 535
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 536
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 536
Patient Room and 

WR Walls Plaster No

5th 536
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 536
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
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5th 536
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 537
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 537
Patient Room and 

WR Walls Plaster No

5th 537
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 537
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 537
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 538
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 538
Patient Room and 

WR Walls Plaster No

5th 538
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 538
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 538
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 539
Patient Room and 

WR Ceiling Plaster No occupied -no access

5th 539
Patient Room and 

WR Walls Plaster No

5th 539
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 539
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 539
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 565c Reception Ceiling Plaster No

5th 565c Reception Walls Plaster No

5th 565c Reception Floor
1x1 Grey with White Streak Vinyl 

Floor Tile No

5th 565c Reception Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 565c Reception Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 552
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 552
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 553 Office Ceiling 2x4 Multi-Pinhole Ceiling Tile No

5th 553 Office Walls Plaster No

5th 553 Office Floor Yellow Vinyl Sheet Flooring No

5th 555
Patient Room and 

WR Ceiling 2x4 Multi-Pinhole Ceiling Tile No

5th 555
Patient Room and 

WR Walls Plaster No

5th 555
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

5th 555
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

5th 555
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 558 Lounge Ceiling New Ceiling Tile No
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5th 558 Lounge Walls Plaster No

5th 558 Lounge Floor Yellow Vinyl Sheet Flooring No

5th 558 Lounge Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

5th 558 Lounge Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 559 Office Ceiling Plaster No

5th 559 Office Walls Plaster No

5th 559 Office Floor
1x1 Grey with White Streak Vinyl 

Floor Tile No

5th 559 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

5th 559 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 561 Washroom Ceiling Plaster No

5th 561 Washroom Walls Plaster No

5th 561 Washroom Floor Terrazzo No

5th 561 Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

5th 561 Washroom Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 560b Office Ceiling Plaster No

5th 560b Office Walls Plaster No

5th 560b Office Floor Yellow Vinyl Sheet Flooring No

5th 560b Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

5th 560b Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 562 Washroom Ceiling Plaster No

5th 562 Washroom Walls Plaster No

5th 562 Washroom Floor White Vinyl Sheet Flooring No

5th 562 Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

5th 562 Washroom Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 574 Storage /WR Ceiling Plaster No

5th 574 Storage /WR Walls Plaster No

5th 574 Storage /WR Floor Yellow Vinyl Sheet Flooring No

5th 574 Storage /WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 576 Storage Ceiling Plaster No

5th 576 Storage Walls Plaster No

5th 576 Storage Floor White Vinyl Sheet Flooring No

5th 576 Storage Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
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5th 576 Storage Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 567 Office Floor Carpet No

5th 568 Shower Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 569 Parents Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

5th 569 Parents Washroom Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 570 Dumwaiter Shaft Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4 Sample 6b (2005)

6th Elevator Lobby Elevator Lobby Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 10 (2014)

6th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor D 4 Sample 11 (2014)

6th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor D 4 Sample 12 (2014)

6th Mechanical Shaft (3) Ceiling Metal No

6th Mechanical Shaft (3) Walls Concrete No

6th Mechanical Shaft (3) Floor Metal No

6th Mechanical Shaft (3) Pipe Fiberglass Insulation No

6th Mechanical Shaft (3) Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Poor D 4 10-20 each

6th Mechanical Shaft (3) Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 601 Office Ceiling Plaster No

6th 601 Office Walls Plaster No

6th 601 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 601 Office Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 602
Patient Room and 

WR Ceiling Plaster No

6th 602
Patient Room and 

WR Walls Plaster No

6th 602
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

6th 602
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 602
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 603
Patient Room and 

WR Ceiling Plaster No

6th 603
Patient Room and 

WR Walls Plaster No

6th 603
Patient Room and 

WR Floor
1x1 White with Grey Speckle Vinyl 

Floor Tile No

6th 603
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 603
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 604
Patient Room and 

WR Ceiling Plaster No

6th 604
Patient Room and 

WR Walls Plaster No

6th 604
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No
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6th 604
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 604
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 605
Patient Room and 

WR Ceiling Plaster No locked - no access (2014)

6th 605
Patient Room and 

WR Walls Plaster No

6th 605
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

6th 605
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 605
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 606
Patient Room and 

WR Ceiling Plaster No locked - no access (2014)

6th 606
Patient Room and 

WR Walls Plaster No

6th 606
Patient Room and 

WR Floor Carpet No

6th 606
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 606
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 607
Patient Room and 

WR Ceiling Plaster No locked - no access (2014)

6th 607
Patient Room and 

WR Walls Plaster No

6th 607
Patient Room and 

WR Floor Carpet No

6th 607
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 607
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 609
Patient Room and 

WR Ceiling Plaster No locked - no access (2014)

6th 609
Patient Room and 

WR Walls Plaster No

6th 609
Patient Room and 

WR Floor
1x1 White/Pink/Blue/Grey vinyl 

Floor Tile No

6th 609
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 609
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 611
Patient Room and 

WR Ceiling Plaster No locked - no access (2014)

6th 611
Patient Room and 

WR Walls Plaster No

6th 611
Patient Room and 

WR Floor
1x1 White/Pink/Blue/Grey vinyl 

Floor Tile No

6th 611
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 611
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 612
Patient Room and 

WR Ceiling Plaster No locked - no access (2014)

6th 612
Patient Room and 

WR Walls Plaster No

6th 612
Patient Room and 

WR Floor
1x1 White/Pink/Blue/Grey vinyl 

Floor Tile No

6th 612
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 612
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
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6th 614
Patient Room and 

WR Ceiling Plaster No

6th 614
Patient Room and 

WR Walls Plaster No

6th 614
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

6th 614
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 614
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 615
Patient Room and 

WR Ceiling Plaster No

6th 615
Patient Room and 

WR Walls Plaster No

6th 615
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

6th 615
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 615
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 616
Patient Room and 

WR Ceiling Plaster No

6th 616
Patient Room and 

WR Walls Plaster No

6th 616
Patient Room and 

WR Floor Carpet No

6th 616
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 616
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 617
Patient Room and 

WR Ceiling Plaster No

6th 617
Patient Room and 

WR Walls Plaster No

6th 617
Patient Room and 

WR Floor Carpet No

6th 617
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 617
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 618
Patient Room and 

WR Ceiling Plaster No

6th 618
Patient Room and 

WR Walls Plaster No

6th 618
Patient Room and 

WR Floor Carpet No

6th 618
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 618
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 619
Patient Room and 

WR Ceiling Plaster No

6th 619
Patient Room and 

WR Walls Plaster No

6th 619
Patient Room and 

WR Floor Carpet No

6th 619
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 619
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 620
Patient Room and 

WR Ceiling Plaster No

6th 620
Patient Room and 

WR Walls Plaster No
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6th 620
Patient Room and 

WR Floor Carpet No

6th 620
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 620
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 621
Patient Room and 

WR Ceiling Plaster No

6th 621
Patient Room and 

WR Walls Plaster No

6th 621
Patient Room and 

WR Floor Carpet No

6th 621
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 621
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 622
Patient Room and 

WR Ceiling Plaster No

6th 622
Patient Room and 

WR Walls Plaster No

6th 622
Patient Room and 

WR Floor Carpet No

6th 622
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 622
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 623
Patient Room and 

WR Ceiling Plaster No

6th 623
Patient Room and 

WR Walls Plaster No

6th 623
Patient Room and 

WR Floor Carpet No

6th 623
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 623
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 624
Patient Room and 

WR Ceiling Plaster No

6th 624
Patient Room and 

WR Walls Plaster No

6th 624
Patient Room and 

WR Floor Carpet No

6th 624
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 624
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 625
Patient Room and 

WR Ceiling Plaster No Samples 2a-2c - SEL Project No.: 3190010

6th 625
Patient Room and 

WR Walls Plaster No Samples 2a-2c - SEL Project No.: 3190010

6th 625
Patient Room and 

WR Floor Carpet No Samples 5a-5c - SEL Project No.: 3190010

6th 625
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 625
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 626
Patient Room and 

WR Ceiling Plaster No

6th 626
Patient Room and 

WR Walls Plaster No

6th 626
Patient Room and 

WR Floor Carpet No

6th 626
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
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6th 626
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 627
Patient Room and 

WR Ceiling Plaster No

6th 627
Patient Room and 

WR Walls Plaster No

6th 627
Patient Room and 

WR Floor Carpet No

6th 627
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 627
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 628
Patient Room and 

WR Ceiling Plaster No

6th 628
Patient Room and 

WR Walls Plaster No

6th 628
Patient Room and 

WR Floor Carpet No

6th 628
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 628
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 629 Office Ceiling Plaster No

6th 629 Office Walls Plaster No

6th 629 Office Floor Carpet No

6th 629 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 629 Office Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 651
Patient Room and 

WR Ceiling Plaster No

6th 651
Patient Room and 

WR Walls Plaster No

6th 651
Patient Room and 

WR Floor Carpet No

6th 651
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

6th 651
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th 652
Patient Room and 

WR Ceiling Plaster No

6th 652
Patient Room and 

WR Walls Plaster No

6th 652
Patient Room and 

WR Floor Carpet No

6th 652
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

6th 652
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4

6th 653 Office Ceiling Plaster No

6th 653 Office Walls Plaster No

6th 653 Office Floor Yellow Vinyl Sheet Flooring No

6th 653 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

6th 653 Office Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4

6th 655
Patient Room and 

WR Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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6th 655
Patient Room and 

WR Walls Plaster No

6th 655
Patient Room and 

WR Floor Carpet No

6th 655
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

6th 655
Patient Room and 

WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4

6th 658
Group Waiting 

Room Walls Plaster No

6th 658
Group Waiting 

Room Floor Yellow Vinyl Sheet Flooring No

6th 658
Group Waiting 

Room Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Poor E 4 10-20 each

6th 658
Group Waiting 

Room Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4

6th 671 Storage /WR Ceiling 2x4 Multi-Pinhole Ceiling Tile No

6th 671 Storage /WR Walls Plaster No

6th 671 Storage /WR Floor Terrazzo No

6th 671 Storage /WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4

6th 672 Storage /WR Ceiling 2x4 Multi-Pinhole Ceiling Tile No

6th 672 Storage /WR Walls Plaster No

6th 672 Storage /WR Floor Terrazzo No

6th 672 Storage /WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4

6th 666 Storage/File Room Ceiling Plaster No

6th 666 Storage/File Room Walls Plaster No

6th 666 Storage/File Room Floor Yellow Vinyl Sheet Flooring No

6th 666 Storage/File Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

6th 666 Storage/File Room Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4

6th 667 Office Floor Carpet No

6th 668 Shower Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4

6th 669 Parents Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

6th 669 Parents Washroom Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4

6th 671 Office Floor Carpet

6th 671 Office Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Poor E 4 10-20 each

6th 671 Office Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4

6th 672 Office Floor Carpet

6th 672 Parents Lounge Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Poor E 4 10-20 each

6th 672 Parents Lounge Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4

6th Hall N/S/E Hallways Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Poor D 4 10-20 each
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6th Hall N/S/E Hallways Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th NE Off N/E Office Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th NSPAED Nurse Stn Pediatric Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th S TV S. TV + Rest Area Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th SERELEV
Service Elevator 

Lobby Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4

6th Stair 2 Stairwell # 2 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4

6th W Stair West Stair Corridor Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4

6th Corr N/W + S/W Corridor Ceiling 2x2 Pinhole Ceiling Tile No

6th Corr N/W + S/W Corridor Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Poor E 4 10-20 each

6th Corr N/W + S/W Corridor Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4

6th DWS Dumbwaiter Shaft Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4

7th Corridor Corridor Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 13 (2014)

7th Corridor Corridor Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 14 (2014)

7th Elevator Lobby Elevator Lobby Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 15 (2014)

7th Mechanical Shafts (3) Ceiling Metal No

7th Mechanical Shafts (3) Walls Concrete No

7th Mechanical Shafts (3) Floor Metal No

7th Mechanical Shafts (3) Pipe Fiberglass Insulation No

7th Mechanical Shafts (3) Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th Mechanical Shafts (3) Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 700 Office Ceiling Plaster No

7th 700 Office Walls Plaster No

7th 700 Office Floor Yellow Vinyl Sheet Flooring No

7th 700 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 700 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 701 Office Ceiling Plaster No

7th 701 Office Walls Plaster No

7th 701 Office Floor Yellow Vinyl Sheet Flooring No

7th 701 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 701 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 702
Patient Room and 

WR Ceiling Plaster No

7th 702
Patient Room and 

WR Walls Plaster No
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7th 702
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 702
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 702
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 703
Patient Room and 

WR Ceiling Plaster No

7th 703
Patient Room and 

WR Walls Plaster No

7th 703
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 703
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 703
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 704
Patient Room and 

WR Ceiling Plaster No

7th 704
Patient Room and 

WR Walls Plaster No

7th 704
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 704
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 704
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 705
Patient Room and 

WR Ceiling Plaster No

7th 705
Patient Room and 

WR Walls Plaster No

7th 705
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 705
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 705
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 706
Patient Room and 

WR Ceiling Plaster No

7th 706
Patient Room and 

WR Walls Plaster No

7th 706
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 706
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 706
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 707
Patient Room and 

WR Ceiling Plaster No

7th 707
Patient Room and 

WR Walls Plaster No

7th 707
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 707
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 707
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 708
Patient Room and 

WR Ceiling Plaster No

7th 708
Patient Room and 

WR Walls Plaster No

7th 708
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 708
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
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7th 708
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 709
Patient Room and 

WR Ceiling Plaster No

7th 709
Patient Room and 

WR Walls Plaster No

7th 709
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 709
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 709
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 710
Patient Room and 

WR Ceiling Plaster No

7th 710
Patient Room and 

WR Walls Plaster No

7th 710
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 710
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 710
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 711
Patient Room and 

WR Ceiling Plaster No

7th 711
Patient Room and 

WR Walls Plaster No

7th 711
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 711
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 711
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 712
Patient Room and 

WR Ceiling Plaster No

7th 712
Patient Room and 

WR Walls Plaster No

7th 712
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 712
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 712
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 713
Patient Room and 

WR Ceiling Plaster No

7th 713
Patient Room and 

WR Walls Plaster No

7th 713
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 713
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 713
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 714
Patient Room and 

WR Ceiling Plaster No

7th 714
Patient Room and 

WR Walls Plaster No

7th 714
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 714
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 714
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 715
Patient Room and 

WR Ceiling Plaster No
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7th 715
Patient Room and 

WR Walls Plaster No

7th 715
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 715
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 715
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 716
Patient Room and 

WR Ceiling Plaster No

7th 716
Patient Room and 

WR Walls Plaster No

7th 716
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 716
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 716
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 717
Patient Room and 

WR Ceiling Plaster No

7th 717
Patient Room and 

WR Walls Plaster No

7th 717
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 717
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 717
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 718
Patient Room and 

WR Ceiling Plaster No

7th 718
Patient Room and 

WR Walls Plaster No

7th 718
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 718
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 718
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 719
Patient Room and 

WR Ceiling Plaster No

7th 719
Patient Room and 

WR Walls Plaster No

7th 719
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 719
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 719
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 720
Patient Room and 

WR Ceiling Plaster No

7th 720
Patient Room and 

WR Walls Plaster No

7th 720
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 720
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 720
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 721
Patient Room and 

WR Ceiling Plaster No

7th 721
Patient Room and 

WR Walls Plaster No

7th 721
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No
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7th 721
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 721
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 722
Patient Room and 

WR Ceiling Plaster No

7th 722
Patient Room and 

WR Walls Plaster No

7th 722
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 722
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 722
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 723
Patient Room and 

WR Ceiling Plaster No

7th 723
Patient Room and 

WR Walls Plaster No

7th 723
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 723
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 723
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 724
Patient Room and 

WR Ceiling Plaster No

7th 724
Patient Room and 

WR Walls Plaster No

7th 724
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 724
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 724
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 725
Patient Room and 

WR Ceiling Plaster No

7th 725
Patient Room and 

WR Walls Plaster No

7th 725
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 725
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 725
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 726
Patient Room and 

WR Ceiling Plaster No

7th 726
Patient Room and 

WR Walls Plaster No

7th 726
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 726
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 726
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 727
Patient Room and 

WR Ceiling Plaster No

7th 727
Patient Room and 

WR Walls Plaster No

7th 727
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 727
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 727
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
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7th 728
Patient Room and 

WR Ceiling Plaster No

7th 728
Patient Room and 

WR Walls Plaster No

7th 728
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 728
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 728
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 729
Patient Room and 

WR Ceiling Plaster No

7th 729
Patient Room and 

WR Walls Plaster No

7th 729
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 729
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 729
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 730
Patient Room and 

WR Ceiling Plaster No

7th 730
Patient Room and 

WR Walls Plaster No

7th 730
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 730
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 730
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 731
Patient Room and 

WR Ceiling Plaster No

7th 731
Patient Room and 

WR Walls Plaster No

7th 731
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 731
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 731
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 732
Patient Room and 

WR Ceiling Plaster No

7th 732
Patient Room and 

WR Walls Plaster No

7th 732
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 732
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 732
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 733
Patient Room and 

WR Ceiling Plaster No

7th 733
Patient Room and 

WR Walls Plaster No

7th 733
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 733
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 733
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 734
Patient Room and 

WR Ceiling Plaster No

7th 734
Patient Room and 

WR Walls Plaster No
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7th 734
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 734
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 734
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 735
Patient Room and 

WR Ceiling Plaster No

7th 735
Patient Room and 

WR Walls Plaster No

7th 735
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 735
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 735
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 736
Patient Room and 

WR Ceiling Plaster No

7th 736
Patient Room and 

WR Walls Plaster No

7th 736
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 736
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 736
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 737
Patient Room and 

WR Ceiling Plaster No

7th 737
Patient Room and 

WR Walls Plaster No

7th 737
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 737
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 737
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 738
Patient Room and 

WR Ceiling Plaster No

7th 738
Patient Room and 

WR Walls Plaster No

7th 738
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 738
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 738
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 739
Patient Room and 

WR Ceiling Plaster No

7th 739
Patient Room and 

WR Walls Plaster No

7th 739
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 739
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th 739
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 753 Office Ceiling 2x4 Multi-Pinhole Ceiling Tile No

7th 753 Office Walls Plaster No

7th 753 Office Floor Yellow Vinyl Sheet Flooring No

7th 753 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
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7th 755
Patient Room and 

WR Ceiling 2x4 Multi-Pinhole Ceiling Tile No

7th 755
Patient Room and 

WR Walls Plaster No

7th 755
Patient Room and 

WR Floor Yellow Vinyl Sheet Flooring No

7th 755
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

7th 755
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

7th 759 Office Ceiling Plaster No

7th 759 Office Walls Plaster No

7th 759 Office Floor Carpet No

7th 761 Storage/WR Ceiling Plaster No

7th 761 Storage/WR Walls Plaster No

7th 761 Storage/WR Floor Terrazzo No

7th 761 Storage/WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

7th 762 Storage/WR Ceiling Plaster No

7th 762 Storage/WR Walls Plaster No

7th 762 Storage/WR Floor Yellow Vinyl Sheet Flooring No

7th 762 Storage/WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

7th 764 Storage/WR Ceiling 2x4 Multi-Pinhole Ceiling Tile No

7th 764 Storage/WR Walls Plaster No

7th 764 Storage/WR Floor Yellow Vinyl Sheet Flooring No

7th 764 Storage/WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

7th 765 Clean Utility Ceiling 2x4 Multi-Pinhole Ceiling Tile No

7th 765 Clean Utility Walls Plaster No

7th 765 Clean Utility Floor Yellow Vinyl Sheet Flooring No

7th 765 Clean Utility Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

7th 765 Clean Utility Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

7th 766 Soiled Utility Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

7th 767 Office Floor Carpet No

7th 767 Floor 1x1 White Vinyl Floor Tiles No SEL # 108315 (Feb, 2015)

7th 767 Office Ceiling Sprayed Fireproofing Yes Friable 40% Amosite Poor E 4

Safetech Environmental Limited (Feb. 18-14), Removal June 
2015)

7th 767 Office Walls Plaster No <0.25% Chrysotile Safetech Environmental Limited (Feb. 18-14)

7th 767 Office Ceiling 2x4 pinhole/fissure Ceiling Tile No SEL # 108315 (Feb, 2015)

7th 768 Shower Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
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7th 769 Parents Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 2 each

7th 769 Parents Washroom Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

7th 772 Office Floor Carpet No

7th 772 Waiting Area Floor Vinyl Sheet Flooring Beneath Carpet No SEL # 108315 (Feb, 2015)

7th 772 Parents Lounge Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4 Removal June 2015

7th 772 Parents Lounge Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

7th 773 Ceiling Sprayed Fireproofing Yes Friable Removal June 2015

7th Exam Exam Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th Hall
N/S/E Wing 

Hallways Ceiling 2x4 Multi-Pinhole Ceiling Tile No

7th Hall
N/S/E Wing 

Hallways Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th Hall
N/S/E Wing 

Hallways Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th NE Office NE Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th NSPAED Nurse Stn Pediatric Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th S TV S TC and Rest Area Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th SERELEV
Service Elevator 

Lobby Structural Joists Sprayed Fireproofing Yes Friable Amosite

7th Stair 2 Stairwell # 2 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th WSTAIR West Stair Corridor Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th Corr
NW and SW 

Corridor Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

7th Corr
NW and SW 

Corridor Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th DWS Dumbwaiter Shaft Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4 No access (2014)

7th All Corridors Floor 1x1 Orange Vinyl Floor Tile No

7th All Corridors Floor 1x1 Blue Vinyl Floor Tile No

7th All Corridors Floor 1x1 Beige Vinyl Floor Tile No

8th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor D 4 Sample 16 (2014)

8th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Chrysotile Poor D 4 Sample 17 (2014)

8th Elevator Lobby Elevator Lobby Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor D 4 Sample 18 (2014)

8th Mechanical Shafts (3) Ceiling Metal No

8th Mechanical Shafts (3) Walls Concrete No

8th Mechanical Shafts (3) Floor Metal No

8th Mechanical Shafts (3) Pipe Fiberglass Insulation No

8th Mechanical Shafts (3) Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

8th Mechanical Shafts (3) Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
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8th 801
Patient Room and 

WR Floor Mastic No

8th 801
Patient Room and 

WR Floor 1x1 Grey Vinyl Floor Tile No

8th 801
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

8th 802
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

8th 802
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 803
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 805 Patient Room  Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 805a Patient Room  Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 806 Nurse Station Debris Sprayed Fireproofing No

8th 806a Patient Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 807
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

8th 807
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 809 Patient Room Floor Mastic No

8th 809 Patient Room Floor 1x1 Tan Vinyl Floor Tile No

8th 809 Patient Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 810 Patient Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 811
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

8th 812
Patient Room and 

WR Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

8th 814
Patient Room and 

WR Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

8th 815
Patient Room and 

WR Walls Drywall No

8th 815
Patient Room and 

WR Walls Plaster No

8th 815 Patient Room Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 816
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 816a Patient Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 819
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

8th 819
Patient Room and 

WR Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

8th 820
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

8th 820
Patient Room and 

WR Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

8th 821
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

8th 821 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

8th 822
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 823
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
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8th 824
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 825
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 827
Patient Room and 

WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 827c Storage Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

8th 828 Staff Lounge Floor Mastic No

8th 828 Staff Lounge Floor 1x1 Tan Vinyl Floor Tile No

8th 828 Staff Lounge Debris Parging and Fireproofing Yes Friable Amosite Poor D 4

8th 830 Staff Lounge Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor D 4

8th 831
Patient Room and 

WR Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

8th 833
Patient Room and 

WR Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

8th 835
Patient Room and 

WR Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

8th 837
Patient Room and 

WR Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

8th 838 Patient Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4

8th 839 Patient Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4

8th 848
Palliative Care 

Lounge Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

8th 851 Soiled Linen Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

8th 851 Soiled Linen Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

8th 852 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

8th 853 Patient Kitchen Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

8th 853 Patient Kitchen Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

8th 855 Nurse Station Ceiling 2x4 Multi-Pinhole Ceiling Tile No

8th 855 Nurse Station Ceiling 2x4 Paw Print Ceiling Tile No

8th 855 Nurse Station Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

8th 855 Nurse Station Debris Sprayed Fireproofing Yes Friable Chrysotile Poor D 4

8th 856
Service Elevator 

Lobby Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

8th 860 Office Ceiling 2x2 Ceiling Tile No

8th 860 Office Walls Drywall No

8th 861 Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

8th 862 Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

8th 865 Clean Supply Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

8th 866 Soiled Linen Room Floor 1x1 Tan Vinyl Floor Tile No

8th 866 Soiled Linen Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
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8th 866 Soiled Linen Room Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

8th 866a Janitors Closet Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

8th 866a Janitors Closet Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

8th 869 Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

8th 869 Washroom Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

8th 872
Clinical Practice 

Leader Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

8th 872
Clinical Practice 

Leader Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

8th Estair East Stair/Corridor Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

8th Estair East Stair/Corridor Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

8th Nhall North Hallway Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

8th Nhall North Hallway Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

8th South South Hallway Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

8th TV South TV Lounge Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

8th TV South TV Lounge Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

8th West West Stairs/Corridor Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

8th DWS Dumbwaiter Shaft Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

8th All Corridors Floor Vinyl Floor Tile No

9th 901 Offices Walls Plaster No Sample 1a - SEL Project No.: 3190837

9th 902 Offices Walls Plaster No Sample 1b - SEL Project No.: 3190837

9th 928 Offices Walls Plaster No Sample 1c - SEL Project No.: 3190837

9th 935 Offices Walls Plaster No Sample 1d - SEL Project No.: 3190837

9th 936 Offices Walls Plaster No Sample 1e - SEL Project No.: 3190837

9th 901 Offices Pipe Straight Pipe Insulation No Sample 2a-2c - SEL Project No.: 3190837

9th 902 Offices Pipe Fittings Parging on Pipe Straight and Fitting Yes Friable Chrysotile Poor E 4 Samples 3a-3c - SEL Project No.: 3190837

9th 902 Offices Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4 Samples 4a-4c - SEL Project No.: 3190837

9th 928 Offices Floor Beige Vinyl Sheet Flooring No Samples 5a-5c - SEL Project No.: 3190837

9th 928 Offices Floor
Beige Vinyl Sheet Flooring Beneath 

Vinyl Sheet Flooring No Samples 6a-6c - SEL Project No.: 3190837

9th 901 Offices Floor
12"x12" White with Grey Specks 

Vinyl Floor Tile No Samples 7a-7c - SEL Project No.: 3190837

9th 901 Offices Floor
Beige Vinyl Floor Tile Beneath 

Existing Vinyl Floor Tile No Samples 8a-8c - SEL Project No.: 3190837

9th 935 Offices Floor
12"x12" Beige with Brown Specks 

Vinyl Floor Tile No Samples 9a-9c - SEL Project No.: 3190837

9th 935 Offices Floor
12"x12" Beige Vinyl Floor Tile 
Underneath Vinyl Floor Tile Yes Non-Friable Chrysotile Poor E 4 Samples 10a-10c - SEL Project No.: 3190837

9th Elevator Lobby Elevator Lobby Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 19 (2014)
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

9th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable
Amosite | 
Chrysotile Poor D 4 Sample 20 (2014)

9th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor D 4 Sample 21 (2014)

9th Mechanical Shafts (3) Floor Metal No

9th Mechanical Shafts (3) Pipe Fiberglass Insulation No

9th Mechanical Shafts (3) Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

9th Mechanical Shafts (3) Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

9th 901 Patient Room Ceiling Plaster No

9th 901 Patient Room Deck Sprayed Fireproofing No

9th 901 Patient Room Walls Plaster No

9th 901 Patient Room Floor
1x1 White with Blue Streaks Vinyl 

Floor Tile No

9th 901 Patient Room Pipe Fiberglass Insulation No

9th 901 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 902 Patient Room Ceiling Plaster No

9th 902 Patient Room Deck Sprayed Fireproofing No

9th 902 Patient Room Walls Plaster No

9th 902 Patient Room Floor
1x1 White with Blue Streaks Vinyl 

Floor Tile No

9th 902 Patient Room Pipe Fiberglass Insulation No

9th 902 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 902 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 903 Patient Room Ceiling Plaster No

9th 903 Patient Room Deck Sprayed Fireproofing No

9th 903 Patient Room Walls Plaster No

9th 903 Patient Room Floor
1x1 White with Blue Streaks Vinyl 

Floor Tile No

9th 903 Patient Room Pipe Fiberglass Insulation No

9th 903 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 903 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 904 Patient Room Ceiling Plaster No

9th 904 Patient Room Deck Sprayed Fireproofing No

9th 904 Patient Room Walls Plaster No

9th 904 Patient Room Floor
1x1 White with Blue Streaks Vinyl 

Floor Tile No

9th 904 Patient Room Pipe Fiberglass Insulation No

9th 904 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

9th 904 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 905 Patient Room Ceiling Plaster No

9th 905 Patient Room Deck Sprayed Fireproofing No

9th 905 Patient Room Walls Plaster No

9th 905 Patient Room Floor
1x1 White with Blue Streaks Vinyl 

Floor Tile No

9th 905 Patient Room Pipe Fiberglass Insulation No

9th 905 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 905 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 906 Patient Room Ceiling Plaster No

9th 906 Patient Room Deck Sprayed Fireproofing No

9th 906 Patient Room Walls Plaster No

9th 906 Patient Room Floor
1x1 White with Blue Streaks Vinyl 

Floor Tile No

9th 906 Patient Room Pipe Fiberglass Insulation No

9th 906 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 906 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 907 Patient Room Ceiling Plaster No

9th 907 Patient Room Deck Sprayed Fireproofing No

9th 907 Patient Room Walls Plaster No

9th 907 Patient Room Floor
1x1 White with Blue Streaks Vinyl 

Floor Tile No

9th 907 Patient Room Pipe Fiberglass Insulation No

9th 907 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 907 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 908 Patient Room Ceiling Plaster No

9th 908 Patient Room Deck Sprayed Fireproofing No

9th 908 Patient Room Walls Plaster No

9th 908 Patient Room Floor
1x1 White with Blue Streaks Vinyl 

Floor Tile No

9th 908 Patient Room Pipe Fiberglass Insulation No

9th 908 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 908 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 909 Patient Room Ceiling Plaster No

9th 909 Patient Room Deck Sprayed Fireproofing No

9th 909 Patient Room Walls Plaster No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

9th 909 Patient Room Floor
1x1 White with Blue Streaks Vinyl 

Floor Tile No

9th 909 Patient Room Pipe Fiberglass Insulation No

9th 909 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 909 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 910 Patient Room Ceiling Plaster No

9th 910 Patient Room Walls Plaster No Bulk samples collected 2010

9th 910 Patient Room Floor
1x1 Yellow/White/Brown/Beige Vinyl 

Floor Tile No

9th 910 Patient Room Pipe Fiberglass Insulation No

9th 910 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 910 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 911 Patient Room Ceiling Plaster No

9th 911 Patient Room Walls Plaster No

9th 911 Patient Room Floor
1x1 Yellow/White/Brown/Beige Vinyl 

Floor Tile No

9th 911 Patient Room Pipe Fiberglass Insulation No

9th 911 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 911 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 912 Patient Room Ceiling Plaster No

9th 912 Patient Room Walls Plaster No

9th 912 Patient Room Floor
1x1 Yellow/White/Brown/Beige Vinyl 

Floor Tile No

9th 912 Patient Room Pipe Fiberglass Insulation No

9th 912 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 912 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 913 Patient Room Ceiling Plaster No

9th 913 Patient Room Walls Plaster No

9th 913 Patient Room Floor
1x1 Yellow/White/Brown/Beige Vinyl 

Floor Tile No

9th 913 Patient Room Pipe Fiberglass Insulation No

9th 913 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 913 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 914 Patient Room Ceiling Plaster No

9th 914 Patient Room Walls Plaster No

9th 914 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 914 Patient Room Pipe Fiberglass Insulation No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

9th 914 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 914 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 915 Patient Room Ceiling Plaster No

9th 915 Patient Room Walls Plaster No

9th 915 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 915 Patient Room Pipe Fiberglass Insulation No

9th 915 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 915 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 916 Patient Room Ceiling Plaster No

9th 916 Patient Room Walls Plaster No

9th 916 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 916 Patient Room Pipe Fiberglass Insulation No

9th 916 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 917 Patient Room Ceiling Plaster No

9th 917 Patient Room Walls Plaster No

9th 917 Patient Room Floor
1x1 Yellow/White/Brown/Beige Vinyl 

Floor Tile No

9th 917 Patient Room Pipe Fiberglass Insulation No

9th 917 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 917 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 918 Patient Room Ceiling Plaster No

9th 918 Patient Room Walls Plaster No

9th 918 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 918 Patient Room Pipe Fiberglass Insulation No

9th 918 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 918 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit

9th 919 Patient Room Ceiling Plaster No

9th 919 Patient Room Walls Plaster No

9th 919 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 919 Patient Room Pipe Fiberglass Insulation No

9th 919 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 919 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 920 Patient Room Ceiling Plaster No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

9th 920 Patient Room Walls Plaster No

9th 920 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 920 Patient Room Pipe Fiberglass Insulation No

9th 920 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 920 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 921 Patient Room Ceiling Plaster No

9th 921 Patient Room Walls Plaster No

9th 921 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 921 Patient Room Pipe Fiberglass Insulation No

9th 921 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 921 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 922 Patient Room Ceiling Plaster No

9th 922 Patient Room Walls Plaster No

9th 922 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 922 Patient Room Pipe Fiberglass Insulation No

9th 922 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 922 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 923 Patient Room Ceiling Plaster No

9th 923 Patient Room Walls Plaster No

9th 923 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 923 Patient Room Pipe Fiberglass Insulation No

9th 923 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 923 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 924 Patient Room Ceiling Plaster No

9th 924 Patient Room Walls Plaster No

9th 924 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 924 Patient Room Pipe Fiberglass Insulation No

9th 924 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 924 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 925 Patient Room Ceiling Plaster No

9th 925 Patient Room Walls Plaster No

9th 925 Patient Room Floor Yellow Vinyl Sheet Flooring No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

9th 925 Patient Room Pipe Fiberglass Insulation No

9th 925 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 925 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 926 Patient Room Ceiling Plaster No

9th 926 Patient Room Walls Plaster No

9th 926 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 926 Patient Room Pipe Fiberglass Insulation No

9th 926 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 926 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 927 Patient Room Ceiling Plaster No

9th 927 Patient Room Walls Plaster No

9th 927 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 927 Patient Room Pipe Fiberglass Insulation No

9th 927 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 927 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 928 Patient Room Ceiling Plaster No

9th 928 Patient Room Walls Plaster No

9th 928 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 928 Patient Room Pipe Fiberglass Insulation No

9th 928 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 928 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 929 Patient Room Ceiling Plaster No

9th 929 Patient Room Walls Plaster No

9th 929 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 929 Patient Room Pipe Fiberglass Insulation No

9th 929 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 929 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 930 Patient Room Ceiling Plaster No

9th 930 Patient Room Walls Plaster No

9th 930 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 930 Patient Room Pipe Fiberglass Insulation No

9th 930 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

9th 930 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 931 Patient Room Ceiling Plaster No

9th 931 Patient Room Walls Plaster No

9th 931 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 931 Patient Room Pipe Fiberglass Insulation No

9th 931 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 931 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 932 Patient Room Ceiling Plaster No

9th 932 Patient Room Walls Plaster No

9th 932 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 932 Patient Room Pipe Fiberglass Insulation No

9th 932 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 932 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 933 Patient Room Ceiling Plaster No

9th 933 Patient Room Walls Plaster No

9th 933 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 933 Patient Room Pipe Fiberglass Insulation No

9th 933 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 933 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 934 Patient Room Ceiling Plaster No

9th 934 Patient Room Walls Plaster No

9th 934 Patient Room Floor
1x1 White with Blue Streaks Vinyl 

Floor Tile No

9th 934 Patient Room Pipe Fiberglass Insulation No

9th 934 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 934 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 935 Patient Room Ceiling Plaster No

9th 935 Patient Room Walls Plaster No

9th 935 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 935 Patient Room Pipe Fiberglass Insulation No

9th 935 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 935 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 936 Patient Room Ceiling Plaster No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

9th 936 Patient Room Walls Plaster No

9th 936 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 936 Patient Room Pipe Fiberglass Insulation No

9th 936 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 936 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 937 Patient Room Ceiling Plaster No

9th 937 Patient Room Walls Plaster No

9th 937 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 937 Patient Room Pipe Fiberglass Insulation No

9th 937 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 937 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 938 Patient Room Ceiling Plaster No

9th 938 Patient Room Walls Plaster No

9th 938 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 938 Patient Room Pipe Fiberglass Insulation No

9th 938 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 938 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 939 Patient Room Ceiling Plaster No

9th 939 Patient Room Walls Plaster No

9th 939 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 939 Patient Room Pipe Fiberglass Insulation No

9th 939 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 939 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 951 Storage Ceiling Plaster No

9th 951 Storage Walls Plaster No

9th 951 Storage Floor
Yellow/Brown/Beige Checkered Vinyl 

Sheet Flooring No

9th 951 Storage Pipe Fiberglass Insulation No

9th 951 Storage Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 954 Storage Ceiling Plaster No

9th 954 Storage Walls Plaster No

9th 954 Storage Floor
1x1 White with Brown Streaks Vinyl 

Floor Tile No

9th 954 Storage Pipe Fiberglass Insulation No

Page 122



Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

9th 954 Storage Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 960 Storage Ceiling Plaster No

9th 960 Storage Walls Plaster No

9th 960 Storage Floor
1x1 Grey with Grey Streaks Vinyl 

Floor Tile No

9th 960 Storage Pipe Fiberglass Insulation No

9th 960 Storage Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 964 Storage Ceiling Plaster No

9th 964 Storage Walls Plaster No

9th 964 Storage Floor Carpet No

9th 964 Storage Pipe Fiberglass Insulation No

9th 964 Storage Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 965 Storage Ceiling Plaster No

9th 965 Storage Walls Plaster No

9th 965 Storage Floor
Yellow/Brown/Beige Checkered Vinyl 

Sheet Flooring No

9th 965 Storage Pipe Fiberglass Insulation No

9th 965 Storage Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 966 Storage Ceiling Drywall No

9th 966 Storage Walls Plaster No

9th 966 Storage Floor
Yellow/Brown/Beige Checkered Vinyl 

Sheet Flooring No

9th 966 Storage Pipe Fiberglass Insulation No

9th 966 Storage Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 967 Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No

9th 967 Storage Walls Plaster No

9th 967 Storage Floor
Yellow/Brown/Beige Checkered Vinyl 

Sheet Flooring No

9th 967 Storage Pipe Fiberglass Insulation No

9th 967 Storage Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 969 Washroom Ceiling Plaster No

9th 969 Washroom Walls Plaster No

9th 969 Washroom Floor Terrazzo No

9th 973 Open Area Ceiling Plaster No

9th 973 Open Area Walls Plaster No

9th 973 Open Area Floor
1x1 Grey with Grey Streaks Vinyl 

Floor Tile No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

9th 973 Open Area Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th Service Elevator Lobby Structural Joists Sprayed Fireproofing No

9th SE Lobby SE Lobby Ceiling 2x4 Multi-Pinhole Ceiling Tile No

10th Elevator Lobby Elevator Lobby Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 22 (2014)

10th Corridor Corridor Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 23 (2014)

10th Mechanical Shafts (3) Walls Concrete No

10th Mechanical Shafts (3) Floor Metal No

10th Mechanical Shafts (3) Pipe Fiberglass Insulation No

10th Mechanical Shafts (3) Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

10th Mechanical Shafts (3) Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

10th 1029
Patient Room and 

WR Ceiling Plaster No

10th 1029
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1029
Patient Room and 

WR Walls Drywall No

10th 1029
Patient Room and 

WR Walls Plaster No

10th 1029
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1029
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1029
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1030a Open Area Ceiling Plaster No

10th 1030a Open Area Deck Sprayed Fireproofing No

10th 1030a Open Area Walls Drywall No

10th 1030a Open Area Walls Plaster No

10th 1030a Open Area Floor Beige Vinyl Sheet Flooring No

10th 1030a Open Area Pipe Fiberglass Insulation No

10th 1030a Open Area Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1030a Open Area Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1030 Open Area Ceiling Plaster No

10th 1030 Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No

10th 1030 Open Area Deck Sprayed Fireproofing No

10th 1030 Open Area Walls Drywall No

10th 1030 Open Area Walls Plaster No

10th 1030 Open Area Floor Beige Vinyl Sheet Flooring No

10th 1030 Open Area Pipe Fiberglass Insulation No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

10th 1030 Open Area Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1030 Open Area Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1031 Open Area Ceiling Plaster No

10th 1031 Open Area Deck Sprayed Fireproofing No

10th 1031 Open Area Walls Drywall No

10th 1031 Open Area Walls Plaster No

10th 1031 Open Area Floor Beige Vinyl Sheet Flooring No

10th 1031 Open Area Pipe Fiberglass Insulation No

10th 1031 Open Area Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1031 Open Area Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1001
Patient Room and 

WR Ceiling Plaster No

10th 1001
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1001
Patient Room and 

WR Walls Plaster No

10th 1001
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1001
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1001
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1001
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1002
Patient Room and 

WR Ceiling Plaster No

10th 1002
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1002
Patient Room and 

WR Walls Plaster No

10th 1002
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1002
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1002
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1002
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1003
Patient Room and 

WR Ceiling Plaster No

10th 1003
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1003
Patient Room and 

WR Walls Plaster No

10th 1003
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1003
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1003
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1003
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1004
Patient Room and 

WR Ceiling Plaster No
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10th 1004
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1004
Patient Room and 

WR Walls Plaster No

10th 1004
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1004
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1004
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1004
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1005
Patient Room and 

WR Ceiling Plaster No

10th 1005
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1005
Patient Room and 

WR Walls Plaster No

10th 1005
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1005
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1005
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1005
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1006
Patient Room and 

WR Ceiling Plaster No

10th 1006
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1006
Patient Room and 

WR Walls Plaster No

10th 1006
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1006
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1006
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1006
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1007
Patient Room and 

WR Ceiling Plaster No

10th 1007
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1007
Patient Room and 

WR Walls Plaster No

10th 1007
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1007
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1007
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1007
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1008
Patient Room and 

WR Ceiling Plaster No

10th 1008
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1008
Patient Room and 

WR Walls Plaster No

10th 1008
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1008
Patient Room and 

WR Pipe Fiberglass Insulation No
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10th 1008
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1008
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1009
Patient Room and 

WR Ceiling Plaster No

10th 1009
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1009
Patient Room and 

WR Walls Plaster No Bulk samples collected in 2011.

10th 1009
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No Bulk samples collected in 2011.

10th 1009
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1009
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1009
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1010
Patient Room and 

WR Ceiling Plaster No

10th 1010
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1010
Patient Room and 

WR Walls Plaster No

10th 1010
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1010
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1010
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1010
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1011
Patient Room and 

WR Ceiling Plaster No

10th 1011
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1011
Patient Room and 

WR Walls Plaster No

10th 1011
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1011
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1011
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1011
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1012
Patient Room and 

WR Ceiling Plaster No

10th 1012
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1012
Patient Room and 

WR Walls Plaster No

10th 1012
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1012
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1012
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1012
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1014
Patient Room and 

WR Ceiling Plaster No

10th 1014
Patient Room and 

WR Deck Sprayed Fireproofing No
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10th 1014
Patient Room and 

WR Walls Plaster No

10th 1014
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1014
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1014
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1014
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1015
Patient Room and 

WR Ceiling Plaster No

10th 1015
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1015
Patient Room and 

WR Walls Plaster No

10th 1015
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1015
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1015
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1015
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1016 Corridors Debris Sprayed Fireproofing No

10th 1017
Patient Room and 

WR Ceiling Plaster No

10th 1017
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1017
Patient Room and 

WR Walls Plaster No

10th 1017
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1017
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1017
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1017
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1065 Reception Ceiling 2x2 Fissured Ceiling Tile No

10th 1065 Reception Deck Blue Sprayed Fireproofing No

10th 1065 Reception Walls Plaster No

10th 1065 Reception Floor Beige Vinyl Sheet Flooring No

10th 1065 Reception Pipe Fiberglass Insulation No

10th 1065 Reception Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1065 Reception Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1066
Patient Room and 

WR Ceiling Plaster No

10th 1066
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1066
Patient Room and 

WR Walls Plaster No

10th 1066
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1066
Patient Room and 

WR Pipe Fiberglass Insulation No
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10th 1066
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1066
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1070
Patient Room and 

WR Ceiling Plaster No

10th 1070
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1070
Patient Room and 

WR Walls Plaster No

10th 1070
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1070
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1070
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1070
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1071
Patient Room and 

WR Ceiling Plaster No

10th 1071
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1071
Patient Room and 

WR Walls Plaster No

10th 1071
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1071
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1071
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1071
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1072
Patient Room and 

WR Ceiling Plaster No

10th 1072
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1072
Patient Room and 

WR Walls Plaster No

10th 1072
Patient Room and 

WR Floor Beige Vinyl Sheet Flooring No

10th 1072
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1072
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1072
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1076
Patient Room and 

WR Ceiling Plaster No

10th 1076
Patient Room and 

WR Deck Sprayed Fireproofing No

10th 1076
Patient Room and 

WR Walls Plaster No

10th 1076
Patient Room and 

WR Floor 1x1 Yellow Vinyl Floor Tile No

10th 1076
Patient Room and 

WR Floor 1x1 Green Vinyl Floor Tile No

10th 1076
Patient Room and 

WR Pipe Fiberglass Insulation No

10th 1076
Patient Room and 

WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

10th 1076
Patient Room and 

WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4

10th 1074 Open Area Ceiling Plaster No
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10th 1074 Open Area Walls Plaster No

10th 1074 Open Area Floor Terrazzo No

10th 1030a Dining Room Ceiling 2x2 Fissured Ceiling Tile No

10th 1030a Dining Room Walls Plaster No

10th 1030a Dining Room Floor Carpet/VCT No

10th 1031 Lounge Ceiling 2x2 Fissured Ceiling Tile No

10th 1031 Lounge Walls Plaster No

10th 1031 Lounge Floor Carpet/VCT No

10th 1030 Kitchen Ceiling 2x2 Fissured Ceiling Tile No

10th 1030 Kitchen Walls Plaster No

10th 1030 Kitchen Floor Carpet/VCT No

10th 1029 Activity Room Ceiling 2x2 Fissured Ceiling Tile No

10th 1029 Activity Room Walls Plaster No

10th 1029 Activity Room Floor Carpet/VCT No

10th 1024 Rec Therapist Ceiling 2x2 Fissured Ceiling Tile No

10th 1024 Rec Therapist Walls Plaster No

10th 1024 Rec Therapist Floor Carpet/VCT No

10th 1023 Social Worker Ceiling 2x2 Fissured Ceiling Tile No

10th 1023 Social Worker Walls Plaster No

10th 1023 Social Worker Floor Carpet/VCT No

10th 1028/1028a Social Worker Ceiling 2x2 Fissured Ceiling Tile No

10th 1028/1028a Social Worker Walls Plaster No

10th 1028/1028a Social Worker Floor Carpet/VCT No

10th

East 
Offices/Storage/Meet 

Rooms Social Worker Ceiling 2x2 Fissured Ceiling Tile No

10th

East 
Offices/Storage/Meet 

Rooms Social Worker Walls Plaster No

10th

East 
Offices/Storage/Meet 

Rooms Social Worker Floor Carpet/VCT No

11th Elevator Lobby Elevator Lobby Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 24 (2014)

11th Mechanical Shafts (3) Ceiling Metal No

11th Mechanical Shafts (3) Walls Concrete No

11th Mechanical Shafts (3) Floor Metal No

11th Mechanical Shafts (3) Pipe Fiberglass Insulation No

11th Mechanical Shafts (3) Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
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11th Mechanical Shafts (3) Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

11th East Storage Area East Storage Area Ceiling None No

11th East Storage Area East Storage Area Deck Sprayed Fireproofing No

11th East Storage Area East Storage Area Walls Plaster No

11th East Storage Area East Storage Area Walls Concrete No

11th East Storage Area East Storage Area Floor Carpet No

11th East Storage Area East Storage Area Pipe Fiberglass Insulation No

11th Theatre Theatre Ceiling Drywall No

11th Theatre Theatre Deck Sprayed Fireproofing No

11th Theatre Theatre Walls Plaster No

11th Theatre Theatre Walls Concrete No

11th Theatre Theatre Walls Drywall No

11th Theatre Theatre Floor Carpet No

11th Theatre Theatre Pipe Fiberglass Insulation No

11th Men's Locker Room Men's Locker Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No

11th Men's Locker Room Men's Locker Room Deck Sprayed Fireproofing No

11th Men's Locker Room Men's Locker Room Walls Drywall No

11th Men's Locker Room Men's Locker Room Walls Plaster No

11th Men's Locker Room Men's Locker Room Walls Concrete No

11th Men's Locker Room Men's Locker Room Floor 1x1 Tan Vinyl Floor Tile No

11th Men's Locker Room Men's Locker Room Pipe Fiberglass Insulation No

11th WL
Women's Locker 

Room Pipe Fiberglass Insulation No

11th Rehab Centre Rehab Office Ceiling 2x4 Fissured Ceiling Tile No

11th Rehab Centre Rehab Office Deck Sprayed Fireproofing No

11th Rehab Centre Rehab Office Walls Drywall No

11th Rehab Centre Rehab Office Walls Plaster No

11th Rehab Centre Rehab Office Floor 1x1 Blue Vinyl Floor Tile No

11th Rehab Centre Rehab Office Floor
1x1 Grey with Red/White/Blue 

Speckle Vinyl Floor Tile No

11th Rehab Centre Rehab Office Pipe Fiberglass Insulation No

11th West Storage Area West Storage Area Ceiling None No

11th West Storage Area West Storage Area Deck Sprayed Fireproofing No

11th West Storage Area West Storage Area Walls Drywall No
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11th West Storage Area West Storage Area Walls Plaster No

11th West Storage Area West Storage Area Walls Concrete No

11th West Storage Area West Storage Area Floor Concrete No

11th West Storage Area West Storage Area Pipe Fiberglass Insulation No

11th CARE CARE Ceiling 2x4 Fissured Ceiling Tile No

11th CARE CARE Deck Sprayed Fireproofing No

11th CARE CARE Walls Drywall No

11th CARE CARE Walls Plaster No

11th CARE CARE Floor
1x1 Beige with White/Blue Vinyl 

Floor Tile No

11th CARE CARE Floor Carpet No

11th CARE CARE Pipe Fiberglass Insulation No

12th Corridor Corridor Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 25 (2014)

12th Corridor Corridor Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 26 (2014)

12th Mechanical Shafts (3) Walls Concrete No

12th Mechanical Shafts (3) Floor Metal No

12th Mechanical Shafts (3) Pipe Fiberglass Insulation No

12th Mechanical Shafts (3) Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

12th Mechanical Shafts (3) Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

12th 12128 M/W Locker Rom Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12128 M/W Locker Rom Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12128 M/W Locker Rom Walls Concrete No See Table 2 Bulk Samples 2018

12th 12128 M/W Locker Rom Walls Plaster No See Table 2 Bulk Samples 2018

12th 12128 M/W Locker Rom Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12128 M/W Locker Rom Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12128 M/W Locker Rom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Good C 6 20 each See Table 2 Bulk Samples 2018

12th 12126 M/W Locker Rom Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12126 M/W Locker Rom Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12126 M/W Locker Rom Walls Concrete No See Table 2 Bulk Samples 2018

12th 12126 M/W Locker Rom Walls Plaster No See Table 2 Bulk Samples 2018

12th 12126 M/W Locker Rom Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12126 M/W Locker Rom Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12126 M/W Locker Rom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Good C 4 20 each See Table 2 Bulk Samples 2018
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12th 12120 Mechanical Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12120 Mechanical Room Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12120 Mechanical Room Walls Concrete No See Table 2 Bulk Samples 2018

12th 12120 Mechanical Room Walls Drywall No See Table 2 Bulk Samples 2018

12th 12120 Mechanical Room Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12120 Mechanical Room Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12120 Mechanical Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Good C 6 10 each Adjacent Door (Left)

12th 12120 Mechanical Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Good C 6 30 each See Table 2 Bulk Samples 2018

12th 12118 Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12118 Open Area Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12118 Open Area Walls Drywall No See Table 2 Bulk Samples 2018

12th 12118 Open Area Walls Plaster No See Table 2 Bulk Samples 2018

12th 12118 Open Area Walls Concrete No See Table 2 Bulk Samples 2018

12th 12118 Open Area Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12118 Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12122 Washroom Ceiling Drywall No See Table 2 Bulk Samples 2018

12th 12122 Washroom Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12122 Washroom Walls Drywall No See Table 2 Bulk Samples 2018

12th 12122 Washroom Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12130 Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12130 Open Area Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12130 Open Area Walls Drywall No See Table 2 Bulk Samples 2018

12th 12130 Open Area Walls Plaster No See Table 2 Bulk Samples 2018

12th 12130 Open Area Walls Concrete No See Table 2 Bulk Samples 2018

12th 12130 Open Area Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12130 Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12111 Bulk Stores Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12111 Bulk Stores Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12111 Bulk Stores Walls Drywall No See Table 2 Bulk Samples 2018

12th 12111 Bulk Stores Walls Plaster No See Table 2 Bulk Samples 2018

12th 12111 Bulk Stores Walls Concrete No See Table 2 Bulk Samples 2018

12th 12111 Bulk Stores Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018
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12th 12111 Bulk Stores Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12111f Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12111f Open Area Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12111f Open Area Walls Drywall No See Table 2 Bulk Samples 2018

12th 12111f Open Area Walls Plaster No See Table 2 Bulk Samples 2018

12th 12111f Open Area Walls Concrete No See Table 2 Bulk Samples 2018

12th 12111f Open Area Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12111f Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th Pharmacy Pharmacy Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th Pharmacy Pharmacy Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th Pharmacy Pharmacy Walls Drywall No See Table 2 Bulk Samples 2018

12th Pharmacy Pharmacy Walls Plaster No See Table 2 Bulk Samples 2018

12th Pharmacy Pharmacy Walls Concrete No See Table 2 Bulk Samples 2018

12th Pharmacy Pharmacy Floor Speckle Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th Pharmacy Pharmacy Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th Pharmacy Pharmacy Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Good D 4 8 each See Table 2 Bulk Samples 2018

12th
Equipment Room 

12120 Pharmacy Walls Drywall No Samples 1a-1b - SEL Project No.: 3190847

12th Storage Room 12110f Pharmacy Walls Drywall No Sample 1c - SEL Project No.: 3190847

12th 12th Floor Duct Shaft
12th Floor Duct 

Shaft Structural Joists Sprayed Fireproofing No Samples 2a-2b - SEL Project No.: 3190847

12th 14th Floor Duct Shaft
14th Floor Duct 

Shaft Structural Joists Sprayed Fireproofing No Sample 2c - SEL Project No.: 3190847

12th 12th Floor Duct Shaft
12th Floor Duct 

Shaft Walls Concrete Block Mortar No Samples 3a-3c - SEL Project No.: 3190847

12th 12132 Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12132 Open Area Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12132 Open Area Walls Drywall No See Table 2 Bulk Samples 2018

12th 12132 Open Area Walls Plaster No See Table 2 Bulk Samples 2018

12th 12132 Open Area Walls Concrete No See Table 2 Bulk Samples 2018

12th 12132 Open Area Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12132 Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12134 Pharmacy Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12134 Pharmacy Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12134 Pharmacy Walls Drywall No See Table 2 Bulk Samples 2018

12th 12134 Pharmacy Walls Plaster No See Table 2 Bulk Samples 2018
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12th 12134 Pharmacy Walls Concrete No See Table 2 Bulk Samples 2018

12th 12134 Pharmacy Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12134 Pharmacy Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12110c Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12110c Open Area Deck Sprayed Fireproofing No Bulk samples collected in 2012.

12th 12110c Open Area Walls Drywall No Bulk samples collected in 2012.

12th 12110c Open Area Walls Plaster No Bulk samples collected in 2012.

12th 12110c Open Area Walls Concrete No See Table 2 Bulk Samples 2018

12th 12110c Open Area Floor 1x1 Grey Vinyl Floor Tile No Bulk samples collected in 2012.

12th 12110c Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12104 Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12104 Open Area Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12104 Open Area Walls Drywall No See Table 2 Bulk Samples 2018

12th 12104 Open Area Walls Plaster No See Table 2 Bulk Samples 2018

12th 12104 Open Area Walls Concrete No See Table 2 Bulk Samples 2018

12th 12104 Open Area Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12104 Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12104a Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12104a Open Area Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12104a Open Area Walls Drywall No See Table 2 Bulk Samples 2018

12th 12104a Open Area Walls Plaster No See Table 2 Bulk Samples 2018

12th 12104a Open Area Walls Concrete No See Table 2 Bulk Samples 2018

12th 12104a Open Area Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12104a Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th Administration Reception Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th Administration Reception Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th Administration Reception Walls Drywall No See Table 2 Bulk Samples 2018

12th Administration Reception Walls Plaster No See Table 2 Bulk Samples 2018

12th Administration Reception Walls Concrete No See Table 2 Bulk Samples 2018

12th Administration Reception Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th Administration Reception Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12110 Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

12th 12110 Open Area Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12110 Open Area Walls Drywall No See Table 2 Bulk Samples 2018

12th 12110 Open Area Walls Plaster No See Table 2 Bulk Samples 2018

12th 12110 Open Area Walls Concrete No See Table 2 Bulk Samples 2018

12th 12110 Open Area Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12110 Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12110a Open Area Structural Joists Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12112 Housekeeping Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12112 Housekeeping Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12112 Housekeeping Walls Drywall No See Table 2 Bulk Samples 2018

12th 12112 Housekeeping Walls Plaster No See Table 2 Bulk Samples 2018

12th 12112 Housekeeping Walls Concrete No See Table 2 Bulk Samples 2018

12th 12112 Housekeeping Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12112 Housekeeping Ductwork Not Insulated No See Table 2 Bulk Samples 2018

12th 12112 Housekeeping Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12114
Ortho Equipment 

Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12114
Ortho Equipment 

Room Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12114
Ortho Equipment 

Room Walls Drywall No See Table 2 Bulk Samples 2018

12th 12114
Ortho Equipment 

Room Walls Plaster No See Table 2 Bulk Samples 2018

12th 12114
Ortho Equipment 

Room Walls Concrete No See Table 2 Bulk Samples 2018

12th 12114
Ortho Equipment 

Room Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12114
Ortho Equipment 

Room Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12116 Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12116 Storage Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12116 Storage Walls Drywall No See Table 2 Bulk Samples 2018

12th 12116 Storage Walls Plaster No See Table 2 Bulk Samples 2018

12th 12116 Storage Walls Concrete No See Table 2 Bulk Samples 2018

12th 12116 Storage Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12116 Storage Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12110a Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12110a Open Area Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12110a Open Area Walls Drywall No See Table 2 Bulk Samples 2018
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

12th 12110a Open Area Walls Plaster No See Table 2 Bulk Samples 2018

12th 12110a Open Area Walls Concrete No See Table 2 Bulk Samples 2018

12th 12110a Open Area Floor 1x1 White Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12110a Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th
BM Child & Teen 

Clinic Clinic Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th
BM Child & Teen 

Clinic Clinic Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th
BM Child & Teen 

Clinic Clinic Walls Drywall No See Table 2 Bulk Samples 2018

12th
BM Child & Teen 

Clinic Clinic Walls Plaster No See Table 2 Bulk Samples 2018

12th
BM Child & Teen 

Clinic Clinic Walls Concrete No See Table 2 Bulk Samples 2018

12th
BM Child & Teen 

Clinic Clinic Floor 1x1 Blue Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th
BM Child & Teen 

Clinic Clinic Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th SH South Hallway Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Good D 4 15 each See Table 2 Bulk Samples 2018

14th Corridor Corridor Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 29 (2014)

14th Mechanical Shafts (3) Ceiling Metal No

14th Mechanical Shafts (3) Wall Concrete Block No

14th Mechanical Shafts (3) Floor Metal No

14th Mechanical Shafts (3) Pipe  Fiberglass Insulation No

14th Mechanical Shafts (3) Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Poor D 4 10-20 each

14th Mechanical Shafts (3) Suspect Debris Asbestos Sprayed Fireproofing Yes Friable Amosite Poor D 4 -

14th 14114 Open Area Ceiling 2x4 Fissured Ceiling Tile No Sample #15 (2005)

14th 14114 Open Area Walls Drywall with compound No

14th 14114 Open Area Walls Plaster No

14th 14114 Open Area Walls Concrete Block No

14th 14114 Open Area Floor Carpet No

14th 14114 Open Area Pipe Fiberglass No

14th 14114 Open Area Structural Joist  Sprayed Fireproofing No Sample #16 (2005)

14th 14113 Office Ceiling 2x4 Fissured Ceiling Tile No

14th 14113 Office Deck Sprayed Fireproofing No

14th 14113 Office Walls Drywall with compound No

14th 14113 Office Floor Carpet No

14th 14108 Open Area Ceiling 2x4 Fissured Ceiling Tile No

14th 14108 Open Area Deck  Sprayed Fireproofing No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

14th 14108 Open Area Walls Plaster No

14th 14108 Open Area Walls Concrete Block No

14th 14108 Open Area Walls Drywall with compound No
Samples 02A, 02B & 02C

14th 14108 Open Area Floor Carpet No

14th 14108 Open Area Pipe Fiberglass No

14th Renovated Area Renovated Area Ceiling 2x4 Fissured Ceiling Tile No

14th Renovated Area Renovated Area Deck  Sprayed Fireproofing No

14th Renovated Area Renovated Area Walls Plaster No

14th Renovated Area Renovated Area Walls Concrete Block No

14th Renovated Area Renovated Area Walls Drywall with compound No

14th Renovated Area Renovated Area Floor Carpet No

14th Renovated Area Renovated Area Pipe Fiberglass No

14th 14136B Storage Ceiling Plaster No

14th 14136B 14136B Walls Concrete Block No

14th 14136B 14136B Floor Concrete  No

14th 14136B 14136B Pipe Fiberglass No

14th 14136 Open Area Ceiling 2x4 Fissured Ceiling Tile No

14th 14136 Open Area Deck  Sprayed Fireproofing No

14th 14136 Open Area Walls Drywall with compound No

14th 14136 Open Area Walls Plaster No

14th 14136 Open Area Walls Concrete Block No

14th 14136 Open Area Floor
1x1 White with Tan Speckle Vinyl 

Floor Tile No Similar to Samples 04A, 04B & 04C

14th 14136 Open Area Pipe Fiberglass No

14th 14112 No no access

14th 14104 Open Area Ceiling
2x4 Multi Pinhole Textured Ceiling 

Tile No

14th 14104 Open Area Deck  Sprayed Fireproofing No

14th 14104 Open Area Walls Drywall with compound No

14th 14104 Open Area Walls Plaster No

14th 14104 Open Area Walls Concrete Block No

14th 14104 Open Area Floor Carpet No

14th 14104 Open Area Pipe Fiberglass No

14th 14102 Open Area Ceiling
2x4 Multi Pinhole Textured Ceiling 

Tile No Sample #19 (2005)
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

14th 14102 Open Area Deck  Sprayed Fireproofing No

14th 14102 Open Area Walls Drywall with compound No

14th 14102 Open Area Walls Plaster No

14th 14102 Open Area Walls Concrete Block No

14th 14102 Open Area Floor 1x1 Beige Vinyl Floor Tile No Similar to Samples 05A, 05B & 05C

14th 14102 Open Area Pipe Fiberglass No

14th
Maintenance & 

Storage Open Area Ceiling
2x4 Multi Pinhole Textured Ceiling 

Tile No

14th
Maintenance & 

Storage Open Area Deck  Sprayed Fireproofing No

14th
Maintenance & 

Storage Open Area Walls Drywall with compound No

14th
Maintenance & 

Storage Open Area Walls Plaster No

14th
Maintenance & 

Storage Open Area Walls Concrete Block No

14th
Maintenance & 

Storage Open Area Floor Carpet No

14th
Maintenance & 

Storage Open Area Pipe Fiberglass No

14th 14136A Open Area Ceiling Drywall with compound No

14th 14136A Open Area Deck  Sprayed Fireproofing No

14th 14136A Open Area Walls Drywall with compound No

14th 14136A Open Area Walls Plaster No

14th 14136A Open Area Walls Concrete Block No

14th 14136A Open Area Floor Carpet No

14th 14136A Open Area Pipe Fiberglass No

14th 14136C Open Area Ceiling
2x4 Multi Pinhole Textured Ceiling 

Tile No

14th 14136C Open Area Deck  Sprayed Fireproofing No

14th 14136C Open Area Walls Drywall with compound No

14th 14136C Open Area Walls Plaster No

14th 14136C Open Area Walls Concrete Block No

14th 14136C Open Area Floor Carpet No

14th 14136C Open Area Pipe Fiberglass No

14th Equipment & Storage
Equipment & 

Storage Ceiling Drywall with compound No

14th Equipment & Storage
Equipment & 

Storage Deck  Sprayed Fireproofing No

14th Equipment & Storage
Equipment & 

Storage Walls Drywall with compound No

14th Equipment & Storage
Equipment & 

Storage Walls Plaster No

14th Equipment & Storage
Equipment & 

Storage Walls Concrete Block No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

14th Equipment & Storage
Equipment & 

Storage Floor Carpet No

14th Equipment & Storage
Equipment & 

Storage Pipe Fiberglass No

14th 14118
East Electrical 

Room Pipe Sleeve Asbestos Paper Yes Friable Amosite Poor B 6 1

14th 14120 Open Area Ceiling None No

14th 14120 Open Area Deck  Sprayed Fireproofing No

14th 14120 Open Area Walls Drywall with compound No

14th 14120 Open Area Walls Concrete Block No

14th 14120 Open Area Walls Plaster No

14th 14120 Open Area Floor Concrete No

14th 14120 Open Area Floor 1x1 Beige Vinyl Floor Tile No Samples 05A, 05B & 05C

14th 14120 Open Area Duct Fiberglass No

14th 14120 Open Area Pipe Fiberglass No

14th 14122 Open Area Ceiling
2x4 Multi Pinhole Textured Ceiling 

Tile No

14th 14122 Open Area Deck Sprayed Fireproofing No

14th 14122 Open Area Wall Drywall with compound No

14th 14122 Open Area Wall Concrete No

14th 14122 Open Area Floor Carpet No

14th 14122 Open Area Floor
1x1 Grey with Grey Streaks Vinyl 

Composite Floor Tile No

14th 14122 Open Area  Pipe Fiberglass No

14th 14126 Open Area Ceiling
2x4 Multi Pinhole Textured Ceiling 

Tile No

14th 14126 Open Area Deck  Sprayed Fireproofing No

14th 14126 Open Area Walls Drywall with compound No

14th 14126 Open Area Walls Plaster No

14th 14126 Open Area Walls Concrete Block No

14th 14126 Open Area Floor 1x1 Beige Vinyl Floor Tile No Similar to Samples 05A, 05B & 05C

14th 14126 Open Area Pipe Fiberglass No

14th 14128 Open Area Ceiling
2x4 Multi Pinhole Textured Ceiling 

Tile No

14th 14128 Open Area Deck  Sprayed Fireproofing No

14th 14128 Open Area Walls Drywall with compound No

14th 14128 Open Area Walls Plaster No

14th 14128 Open Area Walls Concrete Block No

14th 14128 Open Area Floor Carpet No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

14th 14128 Open Area Pipe Fiberglass No

14th 14130 Open Area Ceiling
2x4 Multi Pinhole Textured Ceiling 

Tile No

14th 14130 Open Area Deck  Sprayed Fireproofing No

14th 14130 Open Area Walls Drywall with compound No

14th 14130 Open Area Walls Plaster No

14th 14130 Open Area Walls Concrete Block No

14th 14130 Open Area Floor Carpet No

14th 14130 Open Area Pipe Fiberglass No

14th 14132 Open Area Ceiling Drywall with compound No

14th 14132 Open Area Deck  Sprayed Fireproofing No

14th 14132 Open Area Walls Drywall with compound No

14th 14132 Open Area Walls Plaster No

14th 14132 Open Area Walls Concrete Block No

14th 14132 Open Area Floor Carpet No

14th 14132 Open Area Pipe Fiberglass No

14th 14132 Open Area Pipe PVC No

14th 14132 Open Area Duct Fiberglass No

14th REL REL Ceiling 2x4 Multi Pinhole Ceiling Tile No

14th REL REL Walls Drywall with compound No

14th REL REL Floor
1x1 White with Tan Speckle Vinyl 

Floor Tile No

14th REL REL Structural Joist Asbestos Sprayed Fireproofing No

14th 14140 Storage Ceiling Drywall with compound No

14th 14140 Storage Deck  Sprayed Fireproofing No

14th 14140 Storage Walls Plaster No

14th 14140 Storage Walls Concrete Block No

14th 14140 Storage Floor Concrete No

14th 14141 Stairwell Ceiling Concrete No

14th 14141 Stairwell Walls Concrete Block No

14th 14141 Stairwell Floor Terrazzo No

14th 14142 Storage Ceiling Drywall with compound No

14th 14142 Storage Deck  Sprayed Fireproofing No

14th 14142 Storage Walls Plaster No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

14th 14142 Storage Walls Concrete Block No

14th 14142 Storage Floor Concrete No

14th 14143 Stairwell Ceiling Concrete No

14th 14143 Stairwell Walls Concrete Block No

14th 14143 Stairwell Floor Terrazzo No

14th Corridors Corridors Ceiling 2x4 Multi Pinhole Ceiling Tile No

14th Corridors Corridors Deck  Sprayed Fireproofing No

14th Corridors Corridors Walls Drywall with compound No

14th Corridors Corridors Floor
1x1 White with Tan Speckle Vinyl 

Floor Tile No Similar to Samples 04A, 04B & 04C

14th Lobby Elevator Ceiling 2x4 Multi Pinhole Ceiling Tile No

14th Lobby Elevator Deck  Sprayed Fireproofing Yes Friable Amosite Poor C 4 sample # 14 (2014)

14th Lobby Elevator Walls Drywall with compound No

14th Lobby Elevator Floor
1x1 White with Tan Speckle Vinyl 

Floor Tile No

15th MP
Mechanical 
Penthouse Ceiling Concrete No

15th MP
Mechanical 
Penthouse Ceiling 2x4 Multi Pinhole Ceiling Tile No

15th MP
Mechanical 
Penthouse Walls Concrete No

15th MP
Mechanical 
Penthouse Floor Concrete No

15th MP
Mechanical 
Penthouse Structural Steel Sprayed Fireproofing Yes Friable Amosite Good D 4 15,000 sq. ft. 

Beams were observed to be enclosed within drywall during 
our reassessment in 2020.

15th MP
Mechanical 
Penthouse Exhaust Fan # 6 Insulation        Removed during March 2016

15th MP
Mechanical 
Penthouse

Supply Fan #1/2 - 
West End Asbestos Parging Cement Yes Friable Chrysotile Good B 7 2,500 sq. ft. 

Partial abatement conducted in March 2016. 2020 - Ends of 
Supply Fan #1/2 remain to be ACM

15th MP
Mechanical 
Penthouse Supply Fan #4/5 Asbestos Parging Cement Yes Friable Chrysotile Good B 7 1,500 sq. ft. Partial abatement conducted in March 2016

15th MP
Mechanical 
Penthouse

Supply Fan #1575-
1578 Asbestos Parging Cement Yes Friable Chrysotile Good B 7 5,000 sq. ft. Partial abatement conducted in March 2016

15th MP
Mechanical 
Penthouse East/West Walls Asbestos Transite Board Yes Non-Friable Chrysotile Not Observed B 7 300 sq. ft. 2020 - Not observed and is assumed to have been removed.

15th MP
Mechanical 
Penthouse Boilers Fiberglass Insulation No       Boilers are new.

15th MP
Mechanical 
Penthouse All Fans Asbestos Parging Cement Yes Friable Chrysotile Poor B 6 500 sq. ft. 

15th MP
Mechanical 
Penthouse Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Good B 7 150 each

15th MP
Mechanical 
Penthouse Pipe Fittings Asbestos Tar Parging Cement Yes Friable Chrysotile Good B 7

15th MP
Mechanical 
Penthouse Tank Insulation Asbestos Parging Cement Yes Friable Chrysotile Good B 7 1 each

15th MP
Centre Control 

Centre Structural Joists Asbestos Sprayed Fireproofing Yes Friable Amosite Poor B 4 250 sq. ft. 

15th MP
Mechanical 
Penthouse Firestopping Firestopping No

15th MP
Mechanical 
Penthouse Chiller Insulation Insulation No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

15th 1516 Office Ceiling 2x2 Pinhole Speckled Ceiling Tile No

15th MP
Mechanical 
Penthouse Supply Fan #8 Insulation Yes Friable Chrysotile Good B 7 1,000 sq. ft. 2020 - Minor damage to edges were observed

15th MP
Mechanical 
Penthouse Chimney Asbestos Parging Yes Friable Chrysotile Poor B 1 100 sq. ft.

2020 - Major damage to chimney base where there is ACM 
parging

16th Elevator Room Elevator Room Ceiling Concrete No

16th Elevator Room Elevator Room Walls Concrete No

16th Elevator Room Elevator Room Floor Concrete No

16th Elevator Room Elevator Room Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Good B 7 2 each

16th Elevator Room Elevator Room Structural Joists Sprayed Fireproofing No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Page 152



Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
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Appendix D Historical Bulk Sample Records 2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Year Sample # Location Sample Description
Asbestos 

Content
Other

2023 1A Room 722 Floor Beige Vinyl Sheet None Detected 100% Non-Fibrous

2023 1B Corridor Floor Beige Vinyl Sheet None Detected 100% Non-Fibrous

2023 1C Room 721 Floor Beige Vinyl Sheet None Detected 100% Non-Fibrous

2023 2A Corridor Floor Beige Vinyl Tile None Detected 100% Non-Fibrous

2023
2B-Floor, 

2C
Room 721 Floor Beige Vinyl Tile None Detected 100% Non-Fibrous

2023 2B-Matic Room 721
Mastic Floor Beige Vinyl 

Tile
None Detected 100% Non-Fibrous

2023 3A-3C Corridor
Wall joint Filling 

Compound
None Detected 100% Non-Fibrous

2023
4A- Skim 

coat
Room 721 Plaster Wall None Detected 100% Non-Fibrous

2023
4A- Rough 

Coat
Room 721 Plaster Wall None Detected 100% Non-Fibrous

2023
4B- Skim 

coat
Room 722 Plaster Wall None Detected 100% Non-Fibrous

2023
4B- Rough 

Coat
Room 722 Plaster Wall None Detected 100% Non-Fibrous

2023
4C- Skim 

coat
Corridor Plaster Wall None Detected 100% Non-Fibrous

2023
4C- Rough 

Coat
Corridor Plaster Wall None Detected 100% Non-Fibrous

2023 5A,5B,5C Corridor  Acoustic Ceiling Tile None Detected
70% Non-Fibrous 

30% Fibrous

2023 6A Room 722 Sprayed Fireproofing None Detected
80% Non-Fibrous 

20% Fibrous

2023 6B,6C Corridor Sprayed Fireproofing None Detected
80% Non-Fibrous 

20% Fibrous

2023 7A,7B,7C Corridor Mortar
<0.25% 

Chrysotile

80% Non-Fibrous 

20% Fibrous

2023 8A,8B,8C Corridor Duct / Paper Insulation None Detected
70% Non-Fibrous 

30% Fibrous

2023 9 Corridor Pipe / Parging Cement 60% Chrysotile 40% Non-Fibrous

2023 1A,1B,1C Palliative Hub Office Joint Compund None Detected 100% Non-Fibrous

2023
02A-Floor 

Tile
Palliative Hub Office

Beige Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023 02A-Mastic Palliative Hub Office
Beige Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023
02A-

Leveler
Palliative Hub Office

Beige Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023
02B-Floor 

Tile
Palliative Hub Office

Beige Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023 02B-Mastic Palliative Hub Office
Beige Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023
02B-

Leveler
Palliative Hub Office

Beige Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023
02C-Floor 

Tile
Palliative Hub Office

Beige Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023 02C-Mastic Palliative Hub Office
Beige Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023
02C-

Leveler
Palliative Hub Office

Beige Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023
03A-Floor 

Tile
Palliative Hub Office

Grey Flecks Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023 03A-Mastic Palliative Hub Office
Grey Flecks Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023
03A-

Leveler
Palliative Hub Office

Grey Flecks Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous
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Appendix D Historical Bulk Sample Records 2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Year Sample # Location Sample Description
Asbestos 

Content
Other

2023
03B-Floor 

Tile
Palliative Hub Office

Grey Flecks Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023 03B-Mastic Palliative Hub Office
Grey Flecks Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023
03B-

Leveler
Palliative Hub Office

Grey Flecks Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023
03C-Floor 

Tile
Palliative Hub Office

Grey Flecks Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023 03C-Mastic Palliative Hub Office
Grey Flecks Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023
03C-

Leveler
Palliative Hub Office

Grey Flecks Vinyl Tiles 

(12"x12")
None Detected 100% Non-Fibrous

2023 1A,1B,1C Operating Room No.4
Sprayed Fireproofing 

(Debris)
None Detected

70% Non-Fibrous 

30% Fibrous

2023 2A,2B,2C Operating Room No.4 Plaster Ceiling None Detected 100% Non-Fibrous

2023
DJC1A-

DJC1C
7th Floor Nurses St N. DWJC None Detected 100% Non-Fibrous

2023
PC1A-

PC1C
7th Floor Nurses St N. Plaster Ceiling

Chrysotile 

<0.25%
100% Non-Fibrous

2023 FD1-FD3 7th Floor Nurses St N.
Sprayed Fireproofing 

(Debris)
None Detected

80% Non-Fibrous 

20% Fibrous

2023 1-Floor Tile Fire Hydrant Controls Green VFT and Mastic  Chrysotile  100% Non-Fibrous

2023

1-

Mastic/Lev

eler

Fire Hydrant Controls Green VFT and Mastic None Detected 100% Non-Fibrous

2023
2A -Floor 

Tile
Fire Hydrant Controls Beige VFT and Mastic  3% Chrysotile 97% Non-Fibrous

2023 2A - Mastic Fire Hydrant Controls Beige VFT and Mastic None Detected 100% Non-Fibrous

2023
2B-Floor 

Tiles
Elevator #1 Beige VFT and Mastic  3% Chrysotile 97% Non-Fibrous

2023 2B-Mastic Elevator #1 Beige VFT and Mastic None Detected 100% Non-Fibrous

2023
2C -Floor 

Tile
Room 1226 Beige VFT and Mastic  3% Chrysotile 97% Non-Fibrous

2023
2D -Floor 

Tile
Room 1226 Beige VFT and Mastic  3% Chrysotile 97% Non-Fibrous

2023 2C-Mastic Room 1226 Beige VFT and Mastic None Detected 100% Non-Fibrous

2023
2D -Floor 

Tile
Room 1078 Beige VFT and Mastic  3% Chrysotile 97% Non-Fibrous

2023 2D-Mastic Room 1078 Beige VFT and Mastic None Detected 100% Non-Fibrous

2023
2E -Floor 

Tile
Room 1358 Beige VFT and Mastic  3% Chrysotile 97% Non-Fibrous

2023 2E-Mastic Room 1358 Beige VFT and Mastic  2% Chrysotile 98% Non-Fibrous

2023 3A East Vestibule Linoleum None Detected 100% Non-Fibrous

2023 3B Room 1262 Linoleum None Detected 100% Non-Fibrous

2023 3C Room 1032 Linoleum None Detected 100% Non-Fibrous

2023 4-Floor Tile Room 1380 White VFT and Mastic None Detected 100% Non-Fibrous

2023 4-Mastic Room 1380 White VFT and Mastic None Detected 100% Non-Fibrous

2023 5-Floor Tile Sprinkler Room Green VFT and Mastic None Detected 100% Non-Fibrous

2023 5-Mastic Sprinkler Room Green VFT and Mastic None Detected 100% Non-Fibrous

2023 6-Floor Tile Stair #1 Speckled Tile and Mastic None Detected 100% Non-Fibrous

2023 6-Mastic Stair #1 Speckled Tile and Mastic None Detected 100% Non-Fibrous

2021 1a,b Room 625A Yellow, Mastic None Detected
98% Non-Fibrous  

2% Fibrous
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Appendix D Historical Bulk Sample Records 2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Year Sample # Location Sample Description
Asbestos 

Content
Other

2021 1c Room 625B Yellow, Mastic None Detected
98% Non-Fibrous  

2% Fibrous

2021 2a Room 625A
Joint Compound and 

Plaster
None Detected 100% Non-Fibrous

2021 2b, c Room 625B
Joint Compound and 

Plaster
None Detected 100% Non-Fibrous

2021 3a Room 625A DWJC None Detected 100% Non-Fibrous

2021 3a Room 625 DWJC None Detected 100% Non-Fibrous

2021 3a Room 625B DWJC None Detected 100% Non-Fibrous

2021 4a,b,c Room 625 Vynil Flooring and Mastic None Detected
90% Non-Fibrous 

10% Fibrous

2021 5a,b,c Room 625
Carpet Baseboard 

Backing
None Detected 100% Non-Fibrous

2021 1a,b,c Main Lobby Work Area
Off white vinyl sheet 

flooring/
None Detected 100% Non-Fibrous

2021 2a,b,c Main Lobby Work Area
Yellow Vinyl Sheet 

Flooring
None Detected

90% Non-Fibrous 

10% Fibrous

2021 1a,b Ceiling grid Q22

Brown sprayed 

fireproofing on Ceiling 

Tiles

<0.5% 

Tremolite 

80% Non-Fibrous 

20% Fibrous

2021 1c Ceiling grid V11

Brown sprayed 

fireproofing on Ceiling 

Tiles

<0.5% 

Tremolite 

80% Non-Fibrous 

20% Fibrous

2021 1d Ceiling grid V16

Brown sprayed 

fireproofing on Ceiling 

Tiles

None Detected
80% Non-Fibrous 

20% Fibrous

2021 2a Ceiling grid D16

Gray/white sprayed 

fireproofing on ceiling 

tiles

None Detected
90% Non-Fibrous 

10% Fibrous

2021 2b Ceiling grid F8

Gray/white sprayed 

fireproofing on ceiling 

tiles

None Detected
90% Non-Fibrous 

10% Fibrous

2021 2c Ceiling grid J11

Gray/white sprayed 

fireproofing on ceiling 

tiles

None Detected
90% Non-Fibrous 

10% Fibrous

2021 2d Ceiling grid V16

Gray/white sprayed 

fireproofing on ceiling 

tiles

None Detected
90% Non-Fibrous 

10% Fibrous

2021 2e Ceiling grid AF11

Gray/white sprayed 

fireproofing on ceiling 

tiles

None Detected
90% Non-Fibrous 

10% Fibrous

2021 2f Ceiling grid AP11

Gray/white sprayed 

fireproofing on ceiling 

tiles

None Detected
90% Non-Fibrous 

10% Fibrous

2021 A,B,C 11th floor work enclosure
Sprayed Fireprofing on 

Verticle Beam
60% Amosite 40% Non-Fibrous

2021 A,B,C Ceiling Grid T28

Dark Grey Spray 

Fireproofing on Ceiling 

Tiles 

None Detected
90% Non-Fibrous 

10% Fibrous

2019 1a,b,c Entrance, Security Office
12x12 Vinyl Floor Tile, 

Blue 
None Detected 100% Non-Fibrous

2019 2a,b,c Triage 1/ Screening Area

12x12 Vinyl Floor Tile, 

Beige with Brown 

Streaks

None Detected 100% Non-Fibrous

2019 3a,b,c Throughout Waiting Area/ Triage

2x4 Lay-in Ceiling Tile, 

Large and Small 

Pinholes

None Detected
80% Non-Fibrous      

20% Fibrous

2019
4a, b, c, d, 

e, f, g
Throughout Waiting Area/ Triage DWJC None Detected 100% Non-Fibrous

2019 1 Hallway Closet Linoleum Flooring None Detected 100% Non-Fibrous
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Safetech Project No. 1-S1230014

Year Sample # Location Sample Description
Asbestos 

Content
Other

2019 2 Boardroom Window Caulking None Detected 99.5% Non-Fibrous

2019 3 Boardroom VSF under New Flooring None Detected
60% Non-Fibrous      

40% Fibrous

2019 3 mastic Boardroom VSF under New Flooring None Detected 100% Non-Fibrous

2019 4 Boardroom VSF under New Flooring None Detected
60% Non-Fibrous      

40% Fibrous

2019  4 mastic Boardroom VSF under New Flooring None Detected 100% Non-Fibrous

2019 5 Boardroom Plaster Wall None Detected 100% Non-Fibrous

2019 6 Boardroom Plaster Wall None Detected 100% Non-Fibrous

2019 7 Boardroom Spray Fireproofing 40% Amosite 60% Non-Fibrous     

2019 1a Room 901 Plaster Finish Walls None Detected 100% Non-Fibrous

2019 1b Room 902 Plaster Finish Walls None Detected 100% Non-Fibrous

2019 1c Room 928 Plaster Finish Walls None Detected 100% Non-Fibrous

2019 1d Room 935 Plaster Finish Walls None Detected 100% Non-Fibrous

2019 1e Room 936 Plaster Finish Walls None Detected 100% Non-Fibrous

2019 2a,b,c Room 901
Pipe Straight Insulation 

Tar Paper
None Detected

60% Non-Fibrous      

40% Fibrous

2019 3a,b,c Room 902
Purging on Pipe 

Straight & Fitting
65% Chrysotile 35% Non-Fibrous

2019 4a,b,c Room 902
Sprayed Fireproofing 

on Beams
70% Amosite 30% Non-Fibrous

2019 5a,b,c Room 928

Beige Vinyl Sheet 

Flooring, Mastic 

Underneath Vinyl Sheet 

Flooring

None Detected 100% Non-Fibrous

2019 6a,b,c Room 928

Beige Vinyl Floor Tile 

Underneath Vinyl Sheet 

Flooring

None Detected 100% Non-Fibrous

2019 7a,b,c Room 901

12x12 White with Grey 

Specs Vinyl Floor Tile, 

Mastic Underneath Vinyl 

Floor Tile

None Detected 100% Non-Fibrous

2019 8a,b,c Room 901

Beige Vinyl Floor Tile 

Underneath Vinyl Floor 

Tile

None Detected 100% Non-Fibrous

2019 9a,b,c Room 935

12x12 Beige with Brown 

Specs Vinyl Floor Tile, 

Mastic Underneath Vinyl 

Floor Tile

None Detected 100% Non-Fibrous

2019 10a,b,c Room 935

Beige Vinyl Floor Tile 

Underneath Vinyl Floor 

Tile 

2% Chrysotile 100% Non-Fibrous

2019 10a,b,c Room 935
Mastic Underneath Vinyl 

Floor Ttile
None Detected 100% Non-Fibrous

2019 1a,b Equipment Room (12120) DWJC None Detected 100% Non-Fibrous

2019 1c Storage Room (12110f) DWJC None Detected 100% Non-Fibrous

2019 2a,b 12th Floor Duct Shaft
Sprayed Fireproofing on 

Structural Beams
None Detected

10% Non-Fibrous     

90% Fibrous 

2019 2c 14
th

 Floor Duct Shaft
Sprayed Fireproofing on 

Structural Beams
None Detected

10% Non-Fibrous     

90% Fibrous 

2019 3a,b,c 12
th

 Floor Duct Shaft Concrete Block Mortar
<0.25% 

Chrysotile
100% Non-Fibrous

2019 01A,B,C SPD Room
12"x12" Beige with 

Flecks Vinyl Floor Tile
None Detected 100% Non-Fibrous
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Year Sample # Location Sample Description
Asbestos 

Content
Other

2019 02A,B,C Corridor 1
12"x12" Grey with 

Streaks Vinyl Floor Tile
1% Chrysotile 100% Non-Fibrous

2019 03A,B,C Corridor 1
12"x12" Olive with 

Streaks Vinyl Floor Tile
1% Chrysotile 100% Non-Fibrous

2019 04A,B,C Corridor 1
12"x12" Beige with 

Streaks Vinyl Floor Tile
None Detected 100% Non-Fibrous

2019 05A,B,C Corridor 1 Beige Ceiling Tile None Detected
30% Non-Fibrous     

70% Fibrous 

2019 06A,B,C Corridor 2 Smooth Plaster Walls
<0.5% 

Tremolite
100% Non-Fibrous

2019 06D,E Corridor 2 Smooth Plaster Walls None Detected 100% Non-Fibrous

2019 07A,B,C Corridor 2
Rough Textured Base 

Plaster Wall

<0.5% 

Tremolite
100% Non-Fibrous

2019 01A,B,C Cath Lab 3 Enclosure Drywall Joint Compound None Detected 100% Non-Fibrous

2019 02A,B,C Cath Lab 3 Enclosure Plaster None Detected 100% Non-Fibrous

2019 03A,B,C Proc. Room Enclosure Vinyl Sheet Flooring None Detected 100% Non-Fibrous

2019 04A,B,C Cath Lab 3 Enclosure Pipe Insulation None Detected 100% Non-Fibrous

2018 1a Room # 1001-Security Back Office Wall DWJC None Detected 100% Non-Fibrous

2018 1b Room # 1001-Security Office Wall DWJC None Detected 100% Non-Fibrous

2018 1c Room # 1001-Ceiling Entrance Vestibule DWJC None Detected 100% Non-Fibrous

65% Non-Fibrous

35% Fibrous 

70% Non-Fibrous

30% Fibrous 

80% Non-Fibrous

20% Fibrous 

2018 06a Room # 2296 DWJC None Detected 100% Non-Fibrous

2018 06b Room # 2296 DWJC None Detected 100% Non-Fibrous

2018 06c Room # 2203 DWJC None Detected 100% Non-Fibrous

75% Non-Fibrous

25% Fibrous 

75% Non-Fibrous

25% Fibrous 

80% Non-Fibrous

20% Fibrous 

80% Non-Fibrous

20% Fibrous 

80% Non-Fibrous

20% Fibrous 

80% Non-Fibrous

20% Fibrous 

80% Non-Fibrous

20% Fibrous 

2018 1 3
rd

 Floor Executive Offices
Sprayed Fireproofing 

Debris
90% Amosite 10% Non-Fibrous

2018 01a,b,c 4
th

 Floor 12x12 Vinyl Tile None Detected 100% Non-Fibrous

2018 02a Room # 405 Plaster None Detected 100% Non-Fibrous

2018 02b Room # 404 Plaster None Detected 100% Non-Fibrous

2018 02c Room # 404 Plaster None Detected 100% Non-Fibrous

2018 02d,e 4
th

 Floor Corridor Plaster None Detected 100% Non-Fibrous

2018 02f Room # 3920 Plaster None Detected 100% Non-Fibrous

2018 02g Room # 3418 Plaster None Detected 100% Non-Fibrous

2018 02h Room # 3416 Plaster None Detected 100% Non-Fibrous

2018 65% Non-Fibrous

2018 35% Fibrous 
None Detected 

None Detected

1e Bruce Johnson Conference Room – South Middle
Sprayed Fireproofing 

Debris 
None Detected

03a 4
th

 Floor Corridor Ceiling Tile

100% Non-Fibrous

03e Room # 2203 Ceiling Tile None Detected 

1a,b,c,d,e Room # 489 Sprayed Fireproofing None Detected

2018

2018

2018

2018

2018

1a Bruce Johnson Conference Room – West Middle
Sprayed Fireproofing 

Debris 
None Detected

1b
Bruce Johnson Conference Room – North West 

Middle

Sprayed Fireproofing 

Debris 
None Detected

02i Room # 2203 Plaster None Detected 

1c
Bruce Johnson Conference Room – North East 

Corner

Sprayed Fireproofing 

Debris 
None Detected

1d Bruce Johnson Conference Room – East Side
Sprayed Fireproofing 

Debris 

2018

2018

2018

2018

2018

03d Room # 2296 Ceiling Tile None Detected 

2 Room # 1001-Security Back Office Room 
Grey Vinyl Sheet 

Flooring
None Detected

4a 3
rd

 Floor Kitchen Area-Rear Corner Sprayed Fireproofing None Detected

2018
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Year Sample # Location Sample Description
Asbestos 

Content
Other

2018 65% Non-Fibrous

2018 35% Fibrous 

2018 65% Non-Fibrous

2018 35% Fibrous 

2018 90% Non-Fibrous

2018 10% Fibrous 

2018 90% Non-Fibrous

2018 10% Fibrous 

2018 65% Non-Fibrous

2018 35% Fibrous 

2018 1a,b,c Room # 1920 Plaster Ceiling None Detected 100% Non-Fibrous

2018 2a,b,c Room # 1920 DWJC None Detected 100% Non-Fibrous

2018 01a,b,c Room # 12134/12134a,12104 DWJC None Detected 100% Non-Fibrous

2018 2a,b,c Room # 12134
Purpose Vinyl Sheet 

Flooring
None Detected 100% Non-Fibrous

2018 3a,b,c Room # 12104
1x1 Vinyl Floor Tile with 

Streak
None Detected 100% Non-Fibrous

2018 4a,b,c Printer Room # 12104a
1x1 Purple Vinyl Floor 

Tile 
None Detected 100% Non-Fibrous

2018 5a,b,c Room # 12134
2x4 Small Pin-Hole 

Ceiling Tile
None Detected 100% Non-Fibrous

2018 80% Non-Fibrous

2018 20% Fibrous 

30% Non-Fibrous

20% Fibrous

70% Non-Fibrous

30% Fibrous

70% Non-Fibrous

30% Fibrous 

70% Non-Fibrous

30% Fibrous 

70% Non-Fibrous

30% Fibrous 

70% Non-Fibrous

30% Fibrous 

2017 B1 Room # 469 – Room Drywall Joint Compound None Detected 100% Non-Fibrous

2017 B2 Room # 565 – Nurses Station Drywall Joint Compound None Detected 100% Non-Fibrous

2017 B3 Room # 665 - Records Drywall Joint Compound None Detected 100% Non-Fibrous

2017 C1 Room # 457-Hallway Wall Plaster None Detected 100% Non-Fibrous

2017 C2 Room # 662-Washroom Ceiling Plaster None Detected 100% Non-Fibrous

2017 C3 Room # 760 – Washroom Wall Plaster None Detected 100% Non-Fibrous

2017 1a,b,c Room # 2350
Sprayed Fireproofing 

Debris 
<1.0% Amosite 100% Non-Fibrous

2017 2a,b,c Room # 2350 Plaster Wall None Detected 100% Non-Fibrous

30% Non-Fibrous

70% Fibrous

15% Non-Fibrous

85% Fibrous

15% Non-Fibrous

85% Fibrous

15% Non-Fibrous

85% Fibrous

15% Non-Fibrous

85% Fibrous

15% Non-Fibrous

1a,b,c Room # 2350 Green Epoxy None Detected

2a,b,c Room # 2350-Corridir @ Nursing Station Underlying Vinyl Flooring None Detected

5a,b,c Room # 2350
Vinyl Sheet Flooring-

White
None Detected

6a,b,c Room # 2350-Main Area/Storage/Office
2x4 Pin-Hole & Fissure 

Ceiling Tile
None Detected

3a,b,c Room # 2350-Storage Drywall Joint Compound None Detected

4a,b,c Room # 2350
Vinyl Sheet Flooring-

Squared
None Detected

4a 3
rd

 Floor Kitchen Area-Rear Corner Sprayed Fireproofing None Detected

5a 3
rd

 Floor Kitchen Area-Middle Sprayed Fireproofing None Detected

2a 3
rd

 Floor Kitchen Area-Beam Sprayed Fireproofing None Detected

3a 3
rd

 Floor Kitchen Area-Corner Bulkhead Sprayed Fireproofing None Detected

B1 Room # 760-Wall Cavity
Sprayed Fireproofing 

Debris
50% Amosite

1a 3
rd

 Floor Kitchen Area-Entry Bulkhead Sprayed Fireproofing None Detected

05a,b,c 4
th

 Floor Washrooms VSF Grey Pebbles None Detected 

6a,b,c Room # 12104 Sprayed Fireproofing None Detected

04a,b,c 4
th

 Floor Corridor Sprayed Fireproofing None Detected 

04d Room # 3420 Sprayed Fireproofing None Detected 

03b Room # 3420 Ceiling Tile None Detected 

03c 2
nd

 Floor X-Ray Room Ceiling Tile None Detected 

2017

2017

2017

2017

2017

2017

2017

2017

2017

2017

2017

2017
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Year Sample # Location Sample Description
Asbestos 

Content
Other

85% Fibrous

39% Non-Fibrous

60% Fibrous

39% Non-Fibrous

60% Fibrous

39% Non-Fibrous

60% Fibrous

2016 1 OR #1
Sprayed Fireproofing 

Debris
4% Amosite 96% Non-Fibrous

2016 2 OR #2
Sprayed Fireproofing 

Debris
5% Amosite 95% Non-Fibrous

2016 4 OR #4
Sprayed Fireproofing 

Debris
2% Amosite 98% Non-Fibrous

2016 5 OR #5
Sprayed Fireproofing 

Debris
2% Amosite 98% Non-Fibrous

2016 6 OR #6
Sprayed Fireproofing 

Debris
4% Amosite 96% Non-Fibrous

2016 8 OR #8
Sprayed Fireproofing 

Debris
4% Amosite 96% Non-Fibrous

2016 1 Day Surgery Prep-Adjacent Return Air Grille Pipe Fitting Insulation 45% Chrysotile 55% Non-Fibrous

2016 2 Day Surgery Prep-Adjacent Return Air Grille
Sprayed Fireproofing 

Debris
None Detected 100% Non-Fibrous

2016 A1,2,3 3
rd

 Floor Boardroom Ceiling Texture Coat None Detected 100% Non-Fibrous

2016 B1,2,3 Room # 401 Drywall Joint Compound None Detected 100% Non-Fibrous

2016 C1,2,3 Room # 2316 – Nuclear Medicine  Plaster Wall None Detected 100% Non-Fibrous

30% Non-Fibrous

70% Fibrous

15% Non-Fibrous

85% Fibrous

2016 1 Day Surgery Prep-15.0 ft from Return Air Grille Pipe Fitting Insulation 35% Chrysotile 65% Non-Fibrous

2016 1 Day Surgery Prep – 3
rd

 Floor Roof top Unit Filter Chrysotile NA

2015 1a Room # 767 Sprayed Fireproofing 40% Amosite 60% Non-Fibrous

2015 2a Room # 767 Plaster Wall
<0.25% 

Chrysotile
100% Non-Fibrous

2015 2b Room # 767 Plaster Wall
<0.25% 

Chrysotile
100% Non-Fibrous

2015 2c Room # 772 Plaster Wall
<0.25% 

Chrysotile
100% Non-Fibrous

30% Non-Fibrous

70% Fibrous

30% Non-Fibrous

70% Fibrous

30% Non-Fibrous

70% Fibrous

2015 2a,b,c Room # 772
Beige Vinyl Sheet 

Flooring
None Detected 100% Non-Fibrous

2015 3a,b,c Room # 767
1x1 White Vinyl Floor 

Tile
None Detected 100% Non-Fibrous

30% Non-Fibrous

70% Fibrous

30% Non-Fibrous

70% Fibrous

70% Fibrous

30% Non-Fibrous

70% Fibrous
1d Radiography – Room # 2280 Sprayed Fireproofing None Detected

None Detected

1b Room # 767
2x4 Pin-Hole & Fissure 

Ceiling Tile
None Detected

1c Room # 772
2x4 Pin-Hole & Fissure 

Ceiling Tile
None Detected

E1,2,3 Room # 2316 – Nuclear Medicine  Sprayed Fireproofing None Detected

1a  Room # 767
2x4 Pin-Hole & Fissure 

Ceiling Tile
None Detected

3 Patient Health Records-Room 1214
Sprayed Fireproofing 

Debris
<1% Amosite

D1,2,3 Room # 2316 – Nuclear Medicine  Ceiling Tile None Detected

1 1
st
 Floor Hallway @ Patient Health Records

Sprayed Fireproofing 

Debris
1% Amosite

2 1
st
 Floor Hallway @ Patient Health Records

Sprayed Fireproofing 

Debris
1% Amosite

2a,b,c Room # 2350-Corridir @ Nursing Station Underlying Vinyl Flooring None Detected

2015

2015

2015

2016

2016

2015

2015

2016

2016

2016

2017

2015

2015
30% Non-Fibrous

1a CT Scan Room # 2324 Sprayed Fireproofing None Detected

1b Staff Room-Room # 2342 Sprayed Fireproofing

1c 1
st
 Floor Corridor Sprayed Fireproofing None Detected
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Year Sample # Location Sample Description
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Content
Other

30% Non-Fibrous

70% Fibrous

2015 2 CT Scan Room # 2324 Drywall Joint Compound None Detected 100% Non-Fibrous

15% Non-Fibrous

85% Fibrous

2015 4 Staff Room-Room # 2342 Plaster Finish None Detected 100% Non-Fibrous

2015 1a,b,c S1 Landing East Tower BTW Floors 1st & 2
nd 1x1 Light Brown Vinyl 

Floor Tile
None Detected 100% Non-Fibrous

2015 2a,b,c S1 Stairway East Tower 1
st
 Floor Olive Vinyl Floor Tile 3% Chrysotile 97% Non-Fibrous

2015 3a,b,c S1 Stairway East Tower 1
st
 Floor 1x1 Tan Vinyl Floor Tile None Detected 100% Non-Fibrous

2015 4a,b,c S1 Stairway East Tower BTW 3
rd

 & 4
th

 Floors
Beige Vinyl Sheet 

Flooring
None Detected 100% Non-Fibrous

2015 5a,b,c S1 Stairway East Tower
Black Mastic Below 

Rubber on Steps
None Detected 100% Non-Fibrous

2015 1 Corridor Outside Nuclear Medicine Pipe Fitting Insulation 35% Chrysotile 65% Non-Fibrous

2015 2 Corridor Outside Room # 2324
Sprayed Fireproofing 

Debris
40% Amosite 60% Non-Fibrous

2015 1 Cysto Room #2 Drywall Joint Compound None Detected 100% Non-Fibrous

15% Non-Fibrous

85% Fibrous

2015 3 Room # 2530 (12) Plaster None Detected 100% Non-Fibrous

2015 4 Room # 2532 (#13) Plaster None Detected 100% Non-Fibrous

40% Non-Fibrous

60% Fibrous

40% Non-Fibrous

60% Fibrous

40% Non-Fibrous

60% Fibrous

40% Non-Fibrous

60% Fibrous

2015 1 Cysto Hallway
Sprayed Fireproofing 

Debris
35% Chrysotile 65% Non-Fibrous

2015 1 Exterior Canopy - East Plaster 1% Chrysotile 99% Non-Fibrous

40% Non-Fibrous

60% Fibrous

2015 2a,b,c Day Surgery Sprayed Fireproofing 5% Amosite 95% Non-Fibrous

40% Non-Fibrous

60% Fibrous

2015 1 Exterior East Canopy Plaster Finish 1% Chrysotile 99% Non-Fibrous

2015 2 Exterior East Canopy Plaster Finish 2% Chrysotile 98% Non-Fibrous

2015 3 Exterior East Canopy Plaster Finish 1% Chrysotile 99% Non-Fibrous

2014 1 (2014) 3
rd

 Floor | Corridor
Pipe Fitting Insulation 

(debris)

3% 

Anthophyllite
97% Non-Fibrous

2014 2(2014) 4
th

 Floor | Corridor
Pipe Fitting Insulation 

(debris)
40% Chrysotile 60% Non-Fibrous

2014 3(2014) 1
st
 Floor | Corridor Sprayed Fireproofing <1% Chrysotile 60% Non-Fibrous

2014 4(2014) 1
st
 Floor | Corridor Sprayed Fireproofing None Detected 20% Non-Fibrous

2014 5(2014) 1
st
 Floor | Lobby Sprayed Fireproofing None Detected 15% Non-Fibrous

2014 6(2014) 3
rd

 Floor | Corridor Sprayed Fireproofing None Detected 15% Non-Fibrous

2014 7(2014) 4
th

 Floor | Corridor Sprayed Fireproofing None Detected 15% Non-Fibrous

2014 8(2014) 5
th

 Floor | Corridor Sprayed Fireproofing None Detected 20% Non-Fibrous

2014 9(2014) 5
th

 Floor | Corridor Sprayed Fireproofing None Detected 20% Non-Fibrous

2014 10(2014) 6
th

 Floor | Lobby Sprayed Fireproofing None Detected 20% Non-Fibrous

2014 11(2014) 6
th

 Floor | Corridor Sprayed Fireproofing 60% Amosite 40% Non-Fibrous

2014 12(2014) 6
th

 Floor | Corridor Sprayed Fireproofing 65% Amosite 35% Non-Fibrous

2 Room # 2532 (#13) Vinyl Sheet Flooring None Detected

5 Room # 2530/2532 (#12/13)
Sprayed Fireproofing 

Debris
None Detected

3a,b,c Recovery Room 
Sprayed Fireproofing 

Debris
None Detected

1e Female Washroom – Room # 1304 Sprayed Fireproofing None Detected

3 CT Scan Room # 2324 Vinyl Sheet Flooring None Detected

2a,b,c OR # 7 Sprayed Fireproofing None Detected

1a,b,c Digestive Diseases Unit Sprayed Fireproofing

2015

2015

2015

2015

2015

2015

2015

2015

2015

6 Cysto Room # 2
Sprayed Fireproofing 

Debris
None Detected

1a,b,c OR # 3 Sprayed Fireproofing None Detected

None Detected
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Appendix D Historical Bulk Sample Records 2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Year Sample # Location Sample Description
Asbestos 

Content
Other

2014 13(2014) 7
th

 Floor | Corridor Sprayed Fireproofing None Detected 15% Non-Fibrous

2014 14(2014) 7
th

 Floor | Corridor Sprayed Fireproofing <1% Amosite 15% Non-Fibrous

2014 15(2014) 7
th

 Floor | Lobby Sprayed Fireproofing <1% Amosite 20% Non-Fibrous

2014 16(2014) 8
th

 Floor | Corridor Sprayed Fireproofing None Detected 15% Non-Fibrous

2014 17(2014) 8
th

 Floor | Corridor Sprayed Fireproofing 2% Chrysotile 398Non-Fibrous

2014 18(2014) 8
th

 Floor | Lobby Sprayed Fireproofing <1% Amosite 15% Non-Fibrous

2014 19(2014) 9
th

 Floor | Lobby Sprayed Fireproofing None Detected 15% Non-Fibrous

2014 2% Amosite

2014 <1% Chrysotile

2014 21(2014) 9
th

 Floor | Corridor Sprayed Fireproofing <1% Amosite 85% Non-Fibrous

2014 22(2014) 10
th

 Floor | Lobby Sprayed Fireproofing None Detected 95% Non-Fibrous

2014 23(2014) 10
th

 Floor | Corridor Sprayed Fireproofing None Detected 100% Non-Fibrous

2014 24(2014) 11
th

 Floor | Lobby Sprayed Fireproofing None Detected 15% Non-Fibrous

2014 25(2014) 12
th

 Floor | Corridor Sprayed Fireproofing None Detected 15% Non-Fibrous

2014 26(2014) 12
th

 Floor | Corridor Sprayed Fireproofing None Detected 70% Non-Fibrous

2014 27(2014) 12
th

 Floor | Lobby Sprayed Fireproofing None Detected 18% Non-Fibrous

2014 28(2014) 14
th

 Floor | Lobby Sprayed Fireproofing 3% Amosite 17% Non-Fibrous

2014 29(2014) 14
th

 Floor | Corridor Sprayed Fireproofing None Detected 70% Non-Fibrous

2014 1a (2014) Room # 767 Sprayed Fireproofing 40% Amosite 60% Non-Fibrous

2014 1b (2014) Room # 767 Sprayed Fireproofing Not Analyzed Not Analyzed

2014 1c (2014) Room # 772 Sprayed Fireproofing Not Analyzed Not Analyzed

2014 1a (2014) Corridor Outside Room # 435 Parging Cement Debris 40% Chrysotile 60% Non-Fibrous

2014 1b (2014) Corridor Outside Room # 435 Parging Cement Debris Not Analyzed Not Analyzed

2014 1c (2014) Corridor Outside Room # 435 Parging Cement Debris Not Analyzed Not Analyzed

2014 40% Non-Fibrous

2014 60% Fibrous

2014 1a (2014) Room # 2382 Drywall Joint Compound None Detected 100% Non-Fibrous

2014 1b (2014) Room # 2382 Drywall Joint Compound None Detected 100% Non-Fibrous

2014 1c (2014) Room # 2382 Drywall Joint Compound None Detected 100% Non-Fibrous

2014 1a (2014) Room # 2382 Sprayed Fireproofing 2% Amosite 98% Non-Fibrous

2014 1b (2014) Room # 2382 Sprayed Fireproofing Not Analyzed Not Analyzed

2014 1c (2014) Room # 2382 Sprayed Fireproofing Not Analyzed Not Analyzed

2014 01a (2014) Foundation Room # 11 Debris on Ceiling 8% Amosite 925 Non-Fibrous

2014 01b (2014) Foundation Room # 11 Debris on Column 30% Amosite 70% Non-Fibrous

2014 01c (2014) Foundation Room # 8 Debris on Metal Channel 35% Amosite 65% Non-Fibrous

2014 02a (2014) Foundation Room # 11 Drywall Joint Compound None Detected 100% Non-Fibrous

2014 02b (2014) Foundation Room # 11 Drywall Joint Compound None Detected 100% Non-Fibrous

2014 02c (2014) Foundation Room # 3 Drywall Joint Compound None Detected 100% Non-Fibrous

2014 03a (2014) Foundation Room # 8 Parging Debris 25% Chrysotile 75% Non-Fibrous

2014 03b (2014) Foundation Room # 8 Parging Debris 25% Chrysotile 75% Non-Fibrous

2014 70% Non-Fibrous

2014 30% Fibrous

2014 70% Non-Fibrous

2014 30% Fibrous

2014 70% Non-Fibrous

2014 30% Fibrous

2014 3% Amosite

2014 10% Chrysotile
1a (2014) Diesel Generator Room

Diesel Generator 

Exhaust
87% Non-Fibrous

04b (2014) Foundation Kitchen Linoleum Flooring None Detected

04c (2014) Foundation Kitchen Linoleum Flooring None Detected

1 (2014) 6th Floor Construction Area
Vinyl Sheet Flooring and 

Backing and Mastic
None Detected

04a (2014) Foundation Kitchen Linoleum Flooring None Detected

20(2014) 9
th

 Floor | Corridor Sprayed Fireproofing 13% Non-Fibrous
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Appendix D Historical Bulk Sample Records 2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Year Sample # Location Sample Description
Asbestos 

Content
Other

2014 1b (2014) Diesel Generator Room 
Diesel Generator 

Exhaust 
Not Analyzed Not Analyzed

2014 1c (2014) Diesel Generator Room 
Diesel Generator 

Exhaust 
Not Analyzed Not Analyzed

2013 1a (2013) Room # 2356 Sprayed Fireproofing 40% Amosite 60% Non-Fibrous

2013 1b (2013) Room # 2356 Sprayed Fireproofing Not Analyzed Not Analyzed

2013 1c (2013) Room # 2356 Sprayed Fireproofing Not Analyzed Not Analyzed

2013 B1 (2013) Room # 2356 Overspray from Deck 0.5% Amosite 100% Non-Fibrous

2013 B2 (2013) Room # 2356 Overspray from Deck None Detected 100% Non-Fibrous

2013 B3 (2013) Room # 2356 Overspray from Deck None Detected 100% Non-Fibrous

2013 B4 (2013) Room # 2356 Overspray from Deck None Detected 100% Non-Fibrous

2013 1 (2013) CPD-Sterile Area Storage Debris on Drywall Ceiling 55% Amosite 45% Non-Fibrous

2013 2 (2013) CPD-Hardware/Ortho Storage Debris on Ceiling Tile 65% Amosite 35% Non-Fibrous

2013 3 (2013) CPD-Outside Lunch Room
Debris on Ceiling Tile 

Surface
55% Amosite 45% Non-Fibrous

2013 4 (2013) CPD-Lunchroom
Debris on Ceiling Tile 

Surface
65% Amosite 35% Non-Fibrous

2013 1 (2013) Room # 2244
Drywall Joint Compound 

Bulkhead
None Detected 100% Non-Fibrous

2013 70% Non-Fibrous

2013 30% Fibrous

2013 3 (2013) Room # 2176 Debris on Drywall Ceiling 40% Amosite 60% Non-Fibrous

2013 4 (2013) Room # 2176 Drywall Joint Compound None Detected 100% Non-Fibrous

2013 5 (2013) Occupational Health
Debris on Ceiling Tile 

Surface @ 1334
50% Amosite 50% Non-Fibrous

2013 6 (2013) Occupational Health 
Debris on Ceiling Tile 

Surface @ 1335
25% Amosite 75% Non-Fibrous

2012 1 (2012) Room # 12110e Sprayed Fireproofing None Detected
60% Non-Fibrous 

40% Fibrous

2012 2 (2012) Room # 12110e Plaster None Detected 100% Non-Fibrous

2012 3 (2012) Corridor Adjacent Room # 12110e Drywall Joint Compound None Detected
70% Non-Fibrous 

30% Fibrous

2012 4 (2012) Corridor Adjacent Room # 12110e Vinyl Floor Tile/Mastic None Detected 100% Non-Fibrous

2011
S-01a 

(2011)
Delivery Room Plaster Wall Finish None Detected 100% Non-Fibrous

2011
S-01b 

(2011)
Delivery Room Plaster Wall Finish None Detected 100% Non-Fibrous

2011
S-01c 

(2011)
Delivery Room Plaster Wall Finish None Detected 100% Non-Fibrous

2011
S-01d 

(2011)
Delivery Room Plaster Wall Finish None Detected 100% Non-Fibrous

2011
S-01e 

(2011)
Delivery Room Plaster Wall Finish None Detected 100% Non-Fibrous

2011
S-01f 

(2011)
Delivery Room Plaster Wall Finish None Detected 100% Non-Fibrous

2011 18% Non-Fibrous

2011 80% Fibrous

2011
S-02b 

(2011)
Delivery Room

Sprayed Fireproofing 

Debris
Not Analyzed Not Analyzed

2011
S-02c 

(2011)
Delivery Room

Sprayed Fireproofing 

Debris
Not Analyzed Not Analyzed

2011 2x4 Multi-Pinhole 70% Fibrous

2011 Ceiling Tile 30% Non-Fibrous

2011 2x4 Multi-Pinhole 70% Fibrous

2011 Ceiling Tile 30% Non-Fibrous

2011 2x4 Multi-Pinhole 70% Fibrous
01c (2011) Ground Floor Doctors Lounge # 2496 None Detected

S-02a 

(2011)
Delivery Room

Sprayed Fireproofing 

Debris
2% Amosite

2 (2013) Corridor @ Room # 2664
Debris on Ceiling Tile 

Surface
None Detected 

01b (2011) Ground Floor Doctors Lounge # 2496 None Detected

01a (2011) Ground Floor Doctors Lounge # 2496 None Detected
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Appendix D Historical Bulk Sample Records 2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Year Sample # Location Sample Description
Asbestos 

Content
Other

2011 Ceiling Tile 30% Non-Fibrous

2011 02a(2011) Ground Floor Doctors Lounge # 2496
1x1 Blue/White Vinyl 

Floor Tile
None Detected 100% Non-Fibrous

2011
02b/c 

(2011) 
Ground Floor Doctors Lounge # 2496

1x1 Blue/White Vinyl 

Floor Tile
None Detected 100% Non-Fibrous

2011 1a (2011) Room # 2514 Construction Debris 3% Amosite 97% Non-Fibrous

2011 1b (2011) Room # 2514 Construction Debris Not Analyzed Not Analyzed

2011 1c (2011) Room # 2514 Construction Debris Not Analyzed Not Analyzed

2011 60% Fibrous

2011 40% Non-Fibrous 

2011 50% Fibrous

2011 50% Non-Fibrous

2011 70% Fibrous

2011 30% Non-Fibrous 

2011 4 (2011) Room # 810c Vinyl Floor Tile 1x1 Tan None Detected 100% Non-Fibrous

2011 5 (2011) Room # 1009 Plaster None Detected 100% Non-Fibrous

2010 1a (2010) Room # 910 Drywall Joint Compound None Detected 100% Non-Fibrous

2010 1b (2010) Room # 910 Drywall Joint Compound None Detected 100% Non-Fibrous

2010 1c (2010) Room # 910 Drywall Joint Compound None Detected 100% Non-Fibrous

2008 1a (2008) 1
st
 Floor Fan Room #2

Grey Plaster on 

Structural Steel Beam
None Detected 100% Non-Fibrous

2008 1b (2008) 1
st
 Floor Fan Room #2

Grey Plaster on 

Structural Steel Beam
None Detected 100% Non-Fibrous

2008 1c (2008) 1
st
 Floor Fan Room #2

Grey Plaster on 

Structural Steel Beam
None Detected 100% Non-Fibrous

2008 1a (2008) 9
th

 Floor Room 907 Plaster None Detected Non-Fibrous 100%

2008 2a (2008) 9
th

 Floor Room 933 Plaster None Detected Non-Fibrous 100%

Sprayed Fireproofing 

Above

Trace 

Chrysotile

Ceiling 6.1% Amosite

2008
02a,b,c 

(2008)
8

th
 Floor Room 828 1x1 yellow Floor Tile None Detected 100% Non-Fibrous

2008
02a,b,c 

(2008)
8

th
 Floor Room 828

1x1 yellow Floor Tile 

Mastic
None Detected 100% Non-Fibrous

2008 03a (2008) 8
th

 Floor – Room 815 Grey Plaster (2
nd

 Layer) None Detected 100% Non-Fibrous

2008 04a (2008) 8
th

 Floor – Room 815 Drywall Joint Compound None Detected 100% Non-Fibrous

2008 04a (2008) 8
th

 Floor – Room 815 White Plaster (2
nd

 Layer) None Detected 100% Non-Fibrous

30% Fibreglass

70% Non-Fibrous

10% Fibreglass

70% Non-Fibrous

15% Fibreglass

20% Cellulose

65% Non-Fibrous

15% Fibreglass

20% Cellulose

65% Non-Fibrous

2008 09a (2008) 8
th

 Floor – Corridor Vinyl Floor Tile & Mastic None Detected 100% Non-Fibrous

2008 10a (2008) 8
th

 Floor – Room 860 Drywall Joint Compound None Detected 100% Non-Fibrous

2008

2008

2008

2008

2008

2008

01c (2011) Ground Floor Doctors Lounge # 2496 None Detected

3 (2011) Room # 1009
Vinyl Flooring Square 

Pattern
None Detected 

01a (2008) 8th Floor – Room 815

2 (2011) Room # 1009

1 (2011) Room # 1016
Vinyl Sheet Flooring - 

Paper Backing
None Detected

Vinyl Flooring 

Beige/Blotchy
None Detected 

15% Fibreglass

8
th

 Floor – Room 815 White Plaster None Detected 100% Non-Fibrous

05a,b,c 

(2008)
8

th
 Floor – Room 855

2x4 Ceiling Tile (Paw 

Print)
None Detected

03a (2008)

06a (2008) 8
th

 Floor – Room 855
Pipe Fitting Insulation 

Above Ceiling
20% Chrysotile

07a,b,c 

(2008)
8

th
 Floor Room # 855 2x4 Ceiling Tile (Multi) None Detected

08a,b,c 

(2008)
8

th
 Floor Room # 860 2x2 Ceiling Tile None Detected
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Safetech Project No. 1-S1230014

Year Sample # Location Sample Description
Asbestos 

Content
Other

5% Fibreglass

2% Cellulose

93% Non-Fibrous

2008 12a (2008) 8
th

 Floor – Room 801
Grey Vinyl Floor Tile & 

Mastic
None Detected 100% Non-Fibrous

2008 13a (2008) 8
th

 Floor – Room 809
Tan Vinyl Floor Tile & 

Mastic
None Detected 100% Non-Fibrous

2008 08a (2008) 10
th

 Floor 1011 Drywall Joint Compound None Detected Non-Fibrous 100%

2008 08b (2008) 10
th

 Floor 1011 Drywall Joint Compound None Detected Non-Fibrous 100%

2008 08c (2008) 10
th

 Floor 1011 Drywall Joint Compound None Detected Non-Fibrous 100%

Mineral Wool 95%

Non-Fibrous 5%

Mineral Wool 95%

Non-Fibrous 5%

Mineral Wool 95%

Non-Fibrous 5%

2009 01a (2009) 11
th

 Floor C.A.R.E. Drywall Joint Compound None Detected Non-Fibrous 100%

2009 01b (2009) 11
th

 Floor C.A.R.E. Drywall Joint Compound None Detected Non-Fibrous 100%

2009 01c (2009) 11
th

 Floor C.A.R.E. Drywall Joint Compound None Detected Non-Fibrous 100%

2009 07a (2009) 11
th

 Floor Men’s Locker Room 1x1 Tan Vinyl Floor Tile None Detected Non-Fibrous 100%

2009 07b (2009) 11
th

 Floor Men’s Locker Room 1x1 Tan Vinyl Floor Tile None Detected Non-Fibrous 100%

2009 07c (2009) 11
th

 Floor Men’s Locker Room 1x1 Tan Vinyl Floor Tile None Detected Non-Fibrous 100%

2009 03a (2009) 12
th

 Floor 12120 Drywall Joint Compound None Detected Non-Fibrous 100%

2009 03b (2009) 12
th

 Floor 12120 Drywall Joint Compound None Detected Non-Fibrous 100%

2009 03c (2009) 12
th

 Floor 12120 Drywall Joint Compound None Detected Non-Fibrous 100%

2009 06a (2009) 12
th

 Floor 12130 Drywall Joint Compound None Detected Non-Fibrous 100%

2009 06b (2009) 12
th

 Floor 12130 Drywall Joint Compound None Detected Non-Fibrous 100%

2009 06c (2009) 12
th

 Floor 12130 Drywall Joint Compound None Detected Non-Fibrous 100%

2009 02a (2009) 14
th

 Floor 14108 Drywall Joint Compound None Detected Non-Fibrous 100%

2009 02b (2009) 14
th

 Floor 14108 Drywall Joint Compound None Detected Non-Fibrous 100%

2009 02c (2009) 14
th

 Floor 14108 Drywall Joint Compound None Detected Non-Fibrous 100%

2009 04a (2009) 14
th

 Floor Corridors
1x1 White with Tan 

Streaks  Vinyl Floor Tile
None Detected Non-Fibrous 100%

2009 04b (2009) 14
th

 Floor Corridors
1x1 White with Tan 

Streaks  Vinyl Floor Tile
None Detected Non-Fibrous 100%

2009 04c (2009) 14
th

 Floor Corridors
1x1 White with Tan 

Streaks  Vinyl Floor Tile
None Detected Non-Fibrous 100%

2009 04d (2009) 14
th

 Floor Corridors
1x1 White with Tan 

Streaks  Vinyl Floor Tile
None Detected Non-Fibrous 100%

2009 04e (2009) 14
th

 Floor Corridors
1x1 White with Tan 

Streaks  Vinyl Floor Tile
None Detected Non-Fibrous 100%

2009 05a (2009) 14
th

 Floor Washroom adjacent to 14120
1x1 Beige  Vinyl Floor 

Tile
None Detected Non-Fibrous 100%

2008

2008

2008

2008

09a (2008) 10
th

 Floor Reception 2x2 Textured Ceiling Tile None Detected

11a (2008) 8
th

 Floor – Room 866
Grey/Tan Vinyl Sheet 

Flooring
None Detected

09b (2008) 10
th

 Floor Reception 2x2 Textured Ceiling Tile None Detected

09c (2008) 10
th

 Floor Reception 2x2 Textured Ceiling Tile None Detected
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Year Sample # Location Sample Description
Asbestos 

Content
Other

2009 05b (2009) 14
th

 Floor Washroom adjacent to 14120
1x1 Beige  Vinyl Floor 

Tile
None Detected Non-Fibrous 100%

2009 05c( 2009) 14
th

 Floor Washroom adjacent to 14120
1x1 Beige  Vinyl Floor 

Tile
None Detected Non-Fibrous 100%

50% Fibreglass

20% Non-Fibrous

2007 02 (2007) 2
nd

 Floor 2848 Ceiling Plaster None Detected 100% Non-Fibrous

2007 03 (2007) 2
nd

 Floor Corridor Adjacent 2848
Sprayed Fireproofing 

Debris
60% Amosite 40% Non-Fibrous

Trace Fibreglass

35% Non-Fibrous

70% Fibreglass

30% Non-Fibrous

10% Cellulose

35% Non-Fibrous

15% Cellulose

45% Non-Fibrous

5% Cellulose

5% Fibreglass

90% Non-Fibrous

2001 7 (2001) 15
th

  Floor Mechanical Penthouse
Pipe Fitting Tar Paper 

Insulation
15% Chrysotile 85% Non-Fibrous

2% Cellulose

5% Fibreglass

93% Non-Fibrous

2% Synthetic

10% Fibreglass

88% Non-Fibrous

2001 12 (2001) 15
th

  Floor Mechanical Penthouse Control Room Sprayed Fireproofing 75% Amosite 25% Non-Fibrous

40% Cellulose

25% Fibreglass

35% Non-Fibrous

40% Cellulose

20% Fibreglass

40% Non-Fibrous

55% Cellulose

5% Fibreglass

40% Non-Fibrous

80% Fibreglass

20% Non-Fibrous

65% Cellulose

Trace Fibreglass

10% Non-Fibrous

2001 18 (2001) 14
th

 Floor Elevator Lobby Sprayed Fireproofing 75% Amosite 25% Non-Fibrous

40% Cellulose

25% Fibreglass

35% Non-Fibrous

80% Fibreglass

20% Non-Fibrous

2001 21 (2001) 12
th

 Floor 12110A Pipe Fitting Insulation 60% Chrysotile 40% Non-Fibrous

2001 22 (2001) 12
th

 Floor Elevator Lobby Sprayed Fireproofing 75% Amosite 25% Non-Fibrous

2001 23 (2001) 10
th

 Floor 1007 Pipe Fitting Insulation 65% Chrysotile 35% Non-Fibrous

70% Fibreglass

30% Non-Fibrous

65% Cellulose

2% Fibreglass

33% Non-Fibrous

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2007

2001

2001

2001

1 (2001) 16
th

 Floor Elevator Room
Pipe Elbow Fitting 

Insulation
65% Chrysotile

01 (2007) 2
nd

 Floor 2848
Sprayed Fireproofing 

Debris
30% Amosite

2 (2001) 16
th

 Floor Elevator Room Sprayed Fireproofing None Detected

4 (2001) 15
th

 Floor Mechanical Penthouse
Pipe Elbow Fitting 

Insulation
55% Chrysotile

5 (2001) 15
th

 Floor Mechanical Penthouse Tank Insulation 40% Chrysotile

6 (2001) 15
th

 Floor Mechanical Penthouse Firestopping None Detected

8 (2001) 15
th

  Floor Mechanical Penthouse Chiller Insulation None Detected

10 (2001) 15
th

  Floor Mechanical Penthouse
Cement Sealer On Boiler 

Mesh
None Detected

13 (2001) 15
th

  Floor Mechanical Penthouse Control Room
2x4 Multi Pinhole Ceiling 

Tile
None Detected

14 (2001) 15
th

 Floor 1516 Office 2x2 Ceiling Tile None Detected

15 (2001) 14
th

 Floor 14114 2x4 Fissured Ceiling Tile None Detected

16 (2001) 14
th

 Floor 14114 Sprayed Fireproofing None Detected

17 (2001) 14
th

 Floor Elevator Lobby Sprayed Fireproofing 25% Amosite

19 (2001) 14
th

 Floor 14102
2x4 Multi Pinhole 

Textured Ceiling Tile
None Detected

20 (2001) 12
th

 Floor 12110A Sprayed Fireproofing None Detected

24 (2001) 10
th

 Floor 1007 Pipe Fitting Insulation
Trace 

Chrysotile

25 (2001) 11
th

 Floor C.A.R.E. 2x4 Fissured Ceiling Tile None Detected
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Year Sample # Location Sample Description
Asbestos 

Content
Other

40% Cellulose

25% Fibreglass

35% Non-Fibrous

2001 27 (2001) 10
th

 Floor Lobby Sprayed Fireproofing 75% Amosite 25% Non-Fibrous

20% Cellulose

80% Non-Fibrous

15% Cellulose

85% Non-Fibrous

80% Fibreglass

20% Non-Fibrous

75% Fibreglass

25% Non-Fibrous

25% Cellulose

40% Fibreglass

35% Non-Fibrous

80% Fibreglass

19.5% Non-Fibrous

1% Cellulose

2% Fibreglass

93% Non-Fibrous

80% Fibreglass

20% Non-Fibrous

Trace Fibreglass

35% Non-Fibrous

30% Cellulose

40% Fibreglass

30% Non-Fibrous

2001 38 (2001) 9
th

 Floor 967 Plaster Wall None Detected 100% Non-Fibrous

75% Fibreglass

25% Non-Fibrous

45% Fibreglass

25% Non-Fibrous

75% Fibreglass

25% Non-Fibrous

Trace Fibreglass

30% Non-Fibrous

70% Fibreglass

30% Non-Fibrous

40% Cellulose

30% Fibreglass

30% Non-Fibrous

2001 45 (2001) 6
th

 Floor 628
Sprayed Fireproofing 

Debris
75% Amosite 25% Non-Fibrous

45% Cellulose

20% Fibreglass

35% Non-Fibrous

2001 47 (2001) 5
th

 Floor 549 Plaster Wall None Detected 100% Non-Fibrous

75% Fibreglass

25% Non-Fibrous

20% Fibreglass

80% Non-Fibrous

75% Fibreglass

25% Non-Fibrous

75% Fibreglass

25% Non-Fibrous

5% Cellulose

55% Fibreglass

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

2001

26 (2001) 10
th

 Floor Lobby
2x4 Multi Pinhole Ceiling 

Tile
None Detected

28 (2001) 10
th

 Floor Reception 1065
Blue Sprayed 

Fireproofing
None Detected

29 (2001) 10
th

 Floor 1016 Corridor Sprayed Fireproofing None Detected

30 (2001) 10
th

 Floor West Hall 
Sprayed Fireproofing 

Debris
Trace Amosite

32 (2001) 9
th

 Floor Service Elevator Lobby Sprayed Fireproofing None Detected

33 (2001) 9
th

 Floor SE Lobby
2x4 Multi Pinhole Ceiling 

Tile
None Detected

34 (2001) 9
th

 Floor 901
Sprayed Fireproofing 

Debris
0.5% Amosite

9 (2001) 15
th

  Floor Mechanical Penthouse
Boiler Door Collar 

Insulation
None Detected

35 (2001) 9
th

 Floor 909
Sprayed Fireproofing 

Debris
Trace Amosite

36 (2001) 9
th

 Floor 909 Pipe Insulation Debris 65% Chrysotile

37 (2001) 9
th

 Floor 967 
2x4 Multi Pinhole Ceiling 

Tile
None Detected

39 (2001) 8
th

 Floor 806
Sprayed Fireproofing 

Debris
None Detected

40 (2001) 8
th

 Floor 828
Sprayed Fireproofing 

Debris
30% Chrysotile

41(2001) 7
th

 Floor Service Elevator Lobby
Sprayed Fireproofing 

Debris
None Detected

42 (2001) 7
th

 Floor 707 Pipe Fitting Insulation 55% Chrysotile

54 (2001) 3
rd

 Floor Dining Area Ceiling Tile None Detected

48 (2001) 5
th

 Floor 549 Sprayed Fireproofing None Detected

49 (2001) 5
th

 Floor 523 Sprayed Fireproofing None Detected

50 (2001)

6
th

 Floor N/W S/W Corridors 2x2 Pinhole Ceiling Tile None Detected

52 (2001) 3
rd

 Floor West Corridor Ceiling Tile None Detected

4
th

 Floor S/E Hall Sprayed Fireproofing None Detected

43 (2001) 7
th

 Floor 707 Sprayed Fireproofing None Detected

44 (2001) 7
th

 Floor N/S/E Hall
2x4 Multi Pinhole Ceiling 

Tile
None Detected

46 (2001)
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Appendix D Historical Bulk Sample Records 2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Year Sample # Location Sample Description
Asbestos 

Content
Other

40% Non-Fibrous

2001 55 (2001) 3
rd

 Floor 3428 Texture Coated Ceiling
3.3% 

Chrysotile
96.7% Non-Fibrous
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