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REQUEST FOR TENDER
SHN Centenary — Integrated Learners Project

ADDENDUM NO. 2

PRELIMINARIES
GENERAL INSTRUCTIONS:

Please note that responses to certain questions may impact or amend the terms, conditions
and/or specifications of the RFT. Accordingly, responses to questions in this Addendum
shall take priority over the terms, conditions and/or specifications provided in the original
RFT documents and previously issued Addenda (if applicable).

General Contractors are reminded the questions period is now closed.

This Addendum shall be attached to and shall form an integral part of the Request for
Tender. The contents of this Addendum shall be brought to the attention of all concerned.

LIST OF DOCUMENTS COMPRISING THIS ADDENDUM

This Addendum contains the following attachment(s):

Responses to questions received up to April 2, 2025.

Appendix A — Architectural Addendum #1

Appendix B — Mechanical Addendum #1

Appendix C — Reassessment Of Asbestos — Containing Materials

AMENDMENTS

QUESTIONS AND CLARIFICATIONS
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RFI Responses #1

April 04, 2025

SHN Integrated Learner Spaces - CENTENARY HOSPITAL
Job Number: 24-196 / SHN 24/25 SLT-01

# of pages: 7

RFI#1: Please extend the deadline for questions so that our trades will have time to review the
documents and submit questions.

Response: The tender close is set for April 11%; henceforth, the due dates for questions and last day for issuance
of addenda have been fixed in compliance with BPS guidelines.

RFI#2: Please advise if you would like two zipped files - one for Mandatory Requirements and one
for Bid Form Schedules?

Response: Bidders can submit either with one or two separate zipped files as long as they are in a single email
that meets the prescribed deadline per the RFT.

RFI#3: Please advise the millwork detail for MW-3 shown on drawing A-201.

Response: MW-3 is a typo. This should read MW-2. Refer to updated drawings.

RFI#4: Except for millwork MW-1, MW-2, MW-3, please confirm that all other furniture is by owner.

Response: Correct. SHN will be covering for delivery and storage of the furniture, including set-up and installation
onsite. The GC is expected to coordinate timing of delivery and install with the furniture vendor/s, orders for
which were placed in advance, to meet target installs per substantial completion date.

RFI#5: Is the coring and underfloor plumbing work required to be completed during regular or after hours?
Response: SHN requires that all coring and under slab plumbing work will be conducted after hours.

RFI#6: Please extend the closing date of the RFT by one week.

Response: The tender close is set for April 11%; henceforth, the due dates for questions and last day for issuance
of addenda have been fixed in compliance with BPS guidelines.

RFI#7: Please confirm we are closing this project on April 11 by emailing our bid to your attention

Response: Confirming to all bidders the tender close is no later than April 11t via email as stated in the RFT.
RFI#8: Please issue a list of the pre-qualified General Contractors bidding on the project.

Response: Refer to Addendum #1.

RFI#9: Please advise if we need to freeze the domestic water piping to connect to the existing?

Response: Pipe freezing is required for new connection to existing piping by qualified contractor.
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RFI#10: Hydronic piping is not shown for the induction unit at M201. However, M401 shows this detail. Please
advise if there is new or existing hydronic piping and if a revised drawing will be issued for the same?

Response: hydronic piping access is through the riser near the unit. Scope of work is shown on detail.

RFI#11: Please advise if we need to freeze for the removal of the induction units and removal of the control
valves.

Response: Pipe freezing is required for new connection to existing piping by qualified contractor.
RFI#12: Please confirm that IPAC Level-4 is required as listed in 01 35 29.06 (1.2)
Response: Correct.

RFI#13: Please advise if there are any other base building contractors besides Black & McDonald
(electrical).

Response: None.

RFI#14: Please confirm that all work is to be done during regular working hours including demolition and noisy
works.

Response: SHN confirms that all work is to be done during regular working hours. Please refer to the contractors
manual for any other provisions in regards to demolition or noisy works.

RFI#15: Please confirm that we are to carry a cash allowance of $8,000 for abatement scope as listed RFT
section 3.15

Response: SHN confirms that the stated amount for cash allowance is to be carried for abatement as listed in
the RFT section 3.15 and shall form part of the lump sum bid amount net taxes.

RFI#16: Please confirm that the Base building controls is Honeywell?

Response: Please refer to Appendix B attached - base building contractor excel file - for reference and
confirmation.

RFI#17: Please confirm that we need mandatory balancing contractor?

Response: Please refer to Appendix B attached - base building contractor excel file - for reference and
confirmation.

RFI#18: Please advise if a vacuum cleaning duct is required.

Response: SHN confirms that as part of construction clean, the plenum will be vacuum cleaned, but not
necessarily the duct interiors. Please refer to SHN’s contractors manual for provisions regarding infection control
during construction to ensure ductworks are properly sealed prior to start of construction.

RFI#19: Please have a look at the door schedule. Some doors are marked D1 (no Glass) when D2 is

shown as the door with glass. There seems to be an F3 frame that is not shown. Please see if this can be
corrected so we can quote appropriately on the film work associated with these doors and frames.

Response: This door will not have glazing. Refer to revised schedule.
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RFI#20: Several of the drywall partition types are noted as full height (top of slab to underside of slab above).
Can you please provide the slab to slab height?

Response: 3460mm from t/o floor slab to u/s of ceiling slab.

RFI#21: Can you please confirm who is responsible for obtaining the building permit? It is typically the Owner's
responsibility, but the supplementary conditions state that the Contractor is responsible for obtaining it?

Response: The Prime Consultant has applied for the permit on behalf of the Owner. The successful bidder will
be required to take on responsibility of all requirements to successfully close out the building permit.

RFI#22: The finish schedule shown on drawing number 1/A-004 mentions "FF-3 Carpet Tile". However, tag FF-3
is not shown on any of the architectural drawings. Could you please confirm if carpet tile is required on the
project? If yes, could you please provide locations?

Response: Deleted from schedule.

RFI#23: WP-1 is only shown on elevations in room number 11.820A, 11.830A and 11.830E. Please confirm
these are the only areas where Altro Whiterock is required.

Response: Full height WP-1 in all washrooms and shower rooms. Refer to updated drawings
RF1#24: The finish types shown on drawing number 1/A-004 mentions PT-3, PT-4 and PT-5 as accent paint. The
finish schedule does not mention PT-3 - PT-5 in any of the rooms, nor is it listed on drawing number A-201.
Please confirm if PT-3, PT-4 and PT-5 is required. If yes, could you please provide locations?

Response: Refer to updated drawings.

RFI#25: Rooms 11.830A and 11.830B are labelled FF-2 on finish schedule but labelled FF-1 on plan. Please
clarify what the correct flooring is for these rooms.

Response: Refer to updated drawings.

RFI#26: Rooms 11.820A, 11.820B, 11.830A, 11.830B, 11.830D, 11.830E, 11.830F are tagged WB-2 on the
finish schedule but WB-1 on plan. Please clarify.

Response: Refer to updated drawings

RFI#27: Please confirm if Door #1 is noted as having frame type F-3, however this frame type is not noted in
detail 2/A-005 Frame Types. Can you please clarify?

Response: Refer to updated drawings

RFI#28: Please share a typical plan & elevations for the regular washrooms (11.820B, 11.830B, and 11.830F)
in order to see the required washroom accessories for these rooms.

Response: Refer to note on updated drawings for required accessories in washrooms that are not barrier-free.
RFI#29: Please confirm the height of corner guards.
Response: 1200 AFF. Refer to updated drawings.

RFI#30: Please provide specification for Roller Shades (RS-1 & RS-2)
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Response: No specification this is a SHN standard. Refer to Accessories schedule.
RFI#31: Can you please clarify what level of IPAC is required for this project?
Response: this project meets the classification requirements for a patient risk class IV.

RFI#32: Can you please clarify if negative air is required for the duration of construction & where it is to be
exhausted?

Response: Construction to comply with CSA Z317.13. localized exhaust duct will be provided to connect to
contractor's equipment.

RFI1#33: DWG A204 notes that ceilings/fixtures are to be temporarily removed to accommodate coring activities
on Level 10. Can you please clarify the material of the ceiling on L10, the extent of the fixtures and the level of
IPAC required in this area?

Response: information not available, contractor to assume ACT at this time.

RFI#34: Please provide specs/details for owner specified items (SD-1, CG-1, CG-2, FR-1, MV-1, TD-1, TP-1, VM-
1) listed on fixtures & accessories schedule on A-004

Response: refer to accessories schedules. Additional information not available at this time.

RFI#35: Please confirm what type of drywall is south of this column (near on call room)

D

IW-3

CG-1

Response: Wall type P2d will be used for the partition to the east. Refer to updated drawings.

4

RFI#36: Partitions on the south and east of BF W/C room are both tagged as P3B but are shown as different
thicknesses. Please confirm if they are both P3B

Response: Refer to updated drawings.

RFI#37: DWG A102 Note 3 notes that the DSS report is to be referred to prior to demolition for the removal of
substances. Please provide this report.

Response: issued as part of Addendum #2.

RF1#38: There is no ceiling finish noted for corridor 11.800 below. Please confirm if the ceiling is to be exposed.
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Response: Ceiling in Corridor 11.800 is existing to remain.

RFI#39: There are no bulkheads currently shown on the drawings. Please confirm if any are required (e.g. at
transitions from drywall to ACT ceilings).

Response: There is currently shown a GWB bulkhead in the lounge area. No other bulkheads proposed at this
time.

RFI#40: Please confirm material of backing to be used for wall mounted fixtures/accessories (plywood or sheet
metal backing).

Response: Sheet metal or 34” fire retardant plywood is permitted.
RFI#41: Please confirm spec/dimension of lockers that are provided by owner & installed by contractor.

Response: SHN intends to purchase metal lockers, standard width, 30% doubles, 70% singles. Supplier to deliver
and assemble onsite while general contractor to mount the backing to the backwall using appropriate screws.

RFI#42: Please confirm if there are any time restrictions on deliveries via the loading dock.

Response: Loading dock use is on a first come-first served basis, from 7am to 5pm. After hours or weekend
deliveries to be arranged with security and shipping & receiving at least one workday in advance.

RF1#43: Can you please confirm if the general contractor will have dedicated access to a service elevator for the
duration of construction?

Response: For Centenary Hospital, we have two service elevators that can be used for material transport to the
site. One can be dedicated after hours for purposes of material delivery.

RFI#44: Can you please confirm if the service elevator is to be protected during construction? If so, with what
material?

Response: As elevators will be used on a short term basis, GC can use elevator pads or any suitable material for
elevator interior protection.

RF1#45: DWG A202 calls out for the contractor to coordinate delivery, storage & installation for furniture. Could
you please advise on the extent of the furniture items the GC will be installing (desks, chairs, beds, etc) and
where we would be storing the furniture?

Response: SHN will peg date with supplier for actual delivery to ensure it will not have to be stored on site unless

these are ready for installation. Admin areas will have systems furniture, with interface with the electrical
contractor. The rest are mostly mobile, assembled onsite.
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RFI#46: Can you please provide the thickness of the L11 slab for coring?
Response: Information not available at this time. Contractor is to scan prior to coring as required.
RFI#47: Can you please provide the diameter of cores that is required.

Response: Cores sizes are to be determined by contractor to ensure services can pass through accordingly with
appropriate fire stopping and insulation.

RF1#48: Can existing fire protection layout drawing be made available?
Response: No other drawing is available.

RFI#49: WP-1 is only shown in B-F W/C washrooms/showers. Can you please confirm that this is the only
locations for WP-1? Additionally, can you confirm the height of WP-1 that is required?

Response: All washrooms and showers should have WP-1 to u/s of ceiling on all walls. Refer to updated drawings.

RFI#50: Section 21 13 00 Item Number 1.3.1 notes "Fill Spare sprinkler head cabinet complete with spare
heads" Can you please confirm how many spares?

Response: this requirement will be removed

RFI#51: Can you please confirm whether there is a mandatory balancing contractor?

Response: air and water balancing contractor must be NEBB or AABC certified.

RFI#52: Can you please confirm if vacuum duct cleaning is required and if so to what extent?
Response: contractor is responsible for keeping a clean worksite and providing hoarding as required.

RFI#53: In Architectural Drawing A-201, Door 20A is shown with frame type F-2, while the Door and Frame
Schedule indicates frame type F-1. Could you please clarify which frame type is required for Door 20?

Response: refer to updated drawings.

RFI#54: The documents do not appear to details on wayfinding signage, can you please confirm if signage is
required? If so, please provide details & locations.

Response: SHN has engaged a consultant who will provide the package for wayfinding of which will be bidded
out separately, signs will be installed shortly after substantial completion.

RFI#55: Can the owner please confirm they have carried the cost for the Integrated Testing Coordinator (ITC) as
part of the Code required 3rd party Integrated Systems Testing (IST) CAN/ULC-S1001? Can they also please
provide the draft IST plan as part of the bid documents and confirm that the Contractor and subcontractor are
only required to participate in the testing?

Response: Any testing required for electrical and auxiliary works will be conducted via 3™ party as engaged by
Black & McDonald.

RFI#56: Confirm if building has seismic classification post-disaster. Is seismic bracing required?

Response: No seismic requirement for this project.



SHN CARTER Al

HEALTH NETWORK DAVID CARTER ARCHITECTS INC.

RFI#57: Please confirm if the general contractor & subtrades will be able to use washrooms located in the
hospital?

Response: SHN confirms.

RFI#58: Can you please confirm if SHN will cover the cost of temporary service consumption during construction?
( E.g. power)

Response: SHN confirms.

RFI#59: Please advise if the pipe freezing in level 11 can be done during regular working hours. Or it has to be
done during weekend or night shifts

Response: Pipe freezing should be done after hours.

RFI#60: Exhaust Fan Schedule and Location - Please see drawing M-202 note #2. Please advise if the schedule
for the new exhaust fan EF-1 will be issued and also the location showing where it is to be installed.

Response: No longer part of scope of work.

RFI#61: Exhaust Louver Location - Please see drawing M-202 note #7. Please advise where the exhaust louver
will be installed.

Response: No longer part of scope of work.

End of RFIl Responses #1
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APPENDIX A

BUILDING CODE REVIEW

PROJECT NAME: SHN INTEGRATED LEARNER SPACES — CENTENARY HOSPITAL
LOCATION: 2867 ELLESMERE RD, SCARBOROUGH ON, M1E 4B9

PROJECT DESCRIPTION:
INTERIOR ALTERATIONS TO EXISTING LEVEL 11 OFFICE SPACES TO CONVERT TO NEW LOUNGE, WASHROOMS, AND ON-CALL ROOMS FOR
INTEGRATED LEARNER SPACES.

BACKGROUND:

¢ MAJOR OCCUPANCY - EXISTING: GROUP B, DIVISION 2 - NO CHANGE PROPOSED

e BUILDING AREA - EXISTING: NO CHANGE PROPOSED

e TYPE OF CONSTRUCTION - EXISTING: NON-COMBUSTIBLE, PROPOSED: NON-COMBUSTIBLE

e SPRINKLERS & ALARMS: MODIFICATIONS TO SUIT NEW INTEGRATED LEARNER SPACES ARE PROPOSED

APPLICABLE PARTS:
e PART3
e PART 11
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I Ontario Building Code Building Code Reference
tem Data Matrix Parts 3 or 9 References are to Division B unless noted [A] for
Division A or [C] for Division C.
; Project Description: [0 New M Alteration M Part 11 M Part 3 O Part 9
[ Addition  [1 Change of Use 11.1.t0 11.5. 1.3.3.2.[A] 1.3.3.3.[A] & 9.10.1.3.
2 Major Occupancy(s): GROUP B, DIVISION 2 3.1.2.1.(1) 9.10.2.
3 Building Area (m23):  Existing: N/A  New: 0 Total: NO CHANGE 1.4.1.2.[A] 1.4.1.2.[A]
4 Gross Area (m2): Existing: N/A' New: 0  Total: NO CHANGE 1.4.1.2.[A] 1.4.1.2.[A]
5 Number of Storeys: Above grade: 13 Below grade: 1 1.41.2.[A], 3.2.1.1. 1.41.2.[A] &9.10.4
6 Number of Streets/ Fire Fighter Access: 3 3.2.210. & 3.2.5. 9.10.20.
7 Building Classification: 3.2.2.38 Group B Div 2, Any Height, Any Area, Sprinklered 3.2.2.20. - 92. 9.10.2.
Sprinkler System Proposed: M Entire building 3.2.2.20. - 92. 9.10.8.2. - 4.
O Selected compartments 3.2.1.5. 3.2.4.7.(4)
g O Selected floor areas 32218 Index
O Basement 3.2.4.9.
O In lieu of roof rating 3.25.12.-14.
. Index
O Not required
9 Standpipe required: MYes [ONo 3258 -.11. N/A
10 Fire Alarm required: MYes ONo 3.2.4. 9.10.18.
11 Water Service/ Supply is Adequate: M Yes [ No 3.2.5.7. N/A
12 High Building: M Yes O No 3.2.6. N/A
Construction Restrictions: O Combustible permitted 3.2.2.20. - 92. 9.10.6.
M Non-combustible required 3.1.5.
O Both
13
Actual Construction: O Combustible
M Non-combustible
O Both
14 Mezzanine(s) Area (m2): N/A - NO CHANGE 3.2.1.1.(3) - (8) 9.10.4.1.
Occupant load based on: O m?2/ person O design of building 3.1.17. 9.91.3.
Table 3.1.17.1.
15 NO CHANGE PROPOSED
16 Barrier-free Design: M Yes O No (explain) 3.8. 9.5.2.
17 Hazardous Substances: O Yes M No 3.3.1.2. &3.3.1.19. 9.10.1.3.(4) & 3.8.
. . Listed Design no. or [3.2.2.20. - 92. 9.10.8.
Horizontal Assemblies FRR (hours) Description (SG-2) 3010 9109
. 3.2.1.4. 9.10.11.
Floors: 2 hours 32015,
Roof: N/A 3321,
Required Fire Mezzanine: 1 hours
18 Resistance Rating istod Design no_or
FRR i IS :
(FRR) FRR of Supporting Members Description (SG-2)
Floors: 2 hours
Roof: N/A
Mezzanine: 1 hours
ONTARIO'S 2024 BUILDING CODE DATA MATRIX- DIVISION B, PART 11 - RENOVATION OF EXISTING BUILDING REFICE):ISN CE
1.1 EXISTING BUILDING DESCRIBE EXISTING USE: GROUP B2 11.2.1
CLASSIFICATION: CONSTRUCTION INDEX: NA T11.211A
HAZARD INDEX: NA T11.21.1J
XI NOT APPLICABLE (NO CHANGE IN MAJOR OCCUPANCY)
11.2 ALTERATIONS TO BASIC RENOVATION X 11.3.3.1
EXISTING BUILDING: EXTENSIVE RENOVATION O 11.3.3.2
11.3 REDUCTION IN 11.4.2
PERFORMANCE LEVEL: | STRUCTURAL: X NO 0 YES 11.4.2.1
BY INCREASE IN OCCUPATION LOAD: X NO [0 YES 11.4.2.2
BY CHANGE OF MAJOR OCCUPANCY: X NO 1 YES 11.4.2.3
PLUMBING: X NO 1 YES 11424
SEWAGE-SYSTEM: X NO [0 YES 11.4.25
1.4 COMPENSATING 1143
CONSTRUCTION: STRUCTURAL: X NO [ YES (EXPLAIN) | 11.4.3.2
INCREASE IN OCCUPANT LOAD: X NO 1 YES (EXPLAIN) | 11.4.3.3
CHANGE OF MAJOR OCCUPANCY: X NO [0 YES (EXPLAIN) | 11.4.34
PLUMBING: X NO 1 YES (EXPLAIN) | 11.4.35
SEWAGE SYSTEM: X NO O YES (EXPLAIN) | 11.4.3.6
11.5 COMPLIANCE X NO 11.5.1
ALTERNATIVES I YES (GIVE NUMBER(S))
PROPOSED:
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NOTES

] ON CALL ROOM
(11857 ]
75 SF

ON CALL ROOM
11.838
75 SF

A

ON CALL ROOM

75 SF

[IN

Jl

ON CALL ROOM

75 SF

FIRE PROTECTION NOTES

1. REQUIRED MEANS OF EGRESS SHALL BE MAINTAINED AND
LIFE SAFETY DEVICES TO REMAIN IN OPERATION AT ALL TIMES
PER BUILDING CODES.

2. SPRINKLER AND FIRE ALARM SYSTEMS SHALL BE PUT IN
SERVICE AT THE END OF EACH WORKING DAY.

3. MAINTAIN FIRE RESISTANCE RATING OF EXISTING
ASSEMBLIES.

4. REPAIR/RESTORE ALL EXISTING FIRE STOPPING, SMOKE
SEALS AND APPLIED FIRE PROTECTION WITHIN THE CONTRACT
AREA WHICH ARE FOUND TO BE DEFICIENT.

5. REPAIR/RESTORE ALL EXISTING FIRE STOPPING, SMOKE
SEALS AND APPLIED FIRE PROTECTION THAT ARE AFFECTED OR
DAMAGED AS A RESULT OF THE PROPOSED WORK.

6. PROVIDE FIRESTOPPING AND SMOKE SEALS AT ALL SERVICE
PENETRATIONS OF NEW WALL AND/OR FLOOR FIRE
SEPARATIONS. FIRESTOPPING RATING TO MATCH FIRE
RESISTANCE RATING (FRR) OF THE FIRE SEPARATION.

7. ALL MATERIALS AND WORK SHALL MEET OR EXCEED THE
ONTARIO BUILDING CODE REQUIREMENTS. INTERIOR FINISHES
TO HAVE A FLAME SPREAD RATING NOT GREATER THAN 150
FOR WALLS AND CEILINGS. ALL PLYWOOD SUBSTRATES AND
WOOD BLOCKING TO BE FIRE RETARDANT TREATED.

LEGEND - CODE COMPLIANCE

NOT IN CONTRACT / NOT IN SCOPE

- EXISTING CONSTRUCTION TO REMAIN

EXISTING CONSTRUCTION TO BE REMOVED

NEW CONSTRUCTION

memmsm  EXISTING LINE OF 45-MIN FIRE SEPARATION

mmemm  EXISTING LINE OF 1 HOUR FIRE SEPARATION

muermm  EXISTING LINE OF 2 HOUR FIRE SEPARATION

msssmm PROPOSED LINE OF 45-MIN FIRE SEPARATION

mmsmm PROPOSED LINE OF 1 HOUR FIRE SEPARATION

musmm PROPOSED LINE OF 2 HOUR FIRE SEPARATION

CONTRACTOR MUST CHECK AND VERIFY ALL
DIMENSIONS SHOWN ON DRAWINGS WITH SITE
CONDITIONS, PRIOR TO THE WORK AND NOTIFY
THE ARCHITECT OF DIFFERENCES. AWAIT
CLARIFICATION BEFORE CONTINUING.

DO NOT SCALE DRAWINGS.

ALL DRAWINGS, SPECIFICATIONS AND RELATED
DOCUMENTS ARE THE COPYRIGHT PROPERTY OF
THE ARCHITECT AND MUST BE RETURNED UPON
REQUEST. REPRODUCTION OF DRAWINGS,
SPECIFICATIONS AND RELATED DOCUMENTS IN
PART OR IN WHOLE IS FORBIDDEN WITHOUT THE
ARCHITECT'S WRITTEN PERMISSION.

THESE DRAWINGS ARE FOR PERMIT PURPOSES
ONLY. THEY INDICATE DESIGN INTENT ONLY AND
DO NOT FULLY DESCRIBE OR SPECIFY ALL
CONDITIONS, MATERIAL OR ASSEMBLIES.
REQUEST FURTHER INFORMATION FROM
ARCHITECT PRIOR TO COMMENCING
CONSTRUCTION AS REQUIRED.

ARCHITECT:

CARTER Al

DAVID CARTER ARCHITECTS INC.

688 Richmond St W Suite 303 Toronto ON M6J 1C5 | 416 977 6300

MECHANICAL AND ELECTRICAL ENGINEERING:

)-
7\
v ¢, QUASAR

AR
250 Rowntree Dairy Road ~ Woodbridge, ON  L4L 9J7

CLIENT:

SHN

SCARBOROUGH
HEALTH NETWORK

SHN INTEGRATED
LEARNER SPACES

CENTENARY HOSPITAL
RENOVATION OF LEVEL 11

2867 ELLESMERE RD
SCARBOROUGH, ON
M1E 4B9

PROJECT NORTH

FIRE SAFETY PLAN

717\ PROPOSED PART PLAN
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NOTES
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1 é/// Sommmmmle e A CONDITIONS, PRIOR TO THE WORK AND NOTIFY
F _ —Q’—f /\%} || THE ARCHITECT OF DIFFERENCES. AWAIT
| | (%a : : CLARIFICATION BEFORE CONTINUING.
| | - - | DO NOT SCALE DRAWINGS.
L OPEN LA ALL DRAWINGS, SPECIFICATIONS AND RELATED
WORK_AREA o DOCUMENTS ARE THE COPYRIGHT PROPERTY OF
11.825A I THE ARCHITECT AND MUST BE RETURNED UPON
|| REQUEST. REPRODUCTION OF DRAWINGS,
|| SPECIFICATIONS AND RELATED DOCUMENTS IN
B __ || PART OR IN WHOLE IS FORBIDDEN WITHOUT THE
I_ —I ARCHITECT'S WRITTEN PERMISSION.
ARDIOV A : : — — THESE DRAWINGS ARE FOR PERMIT PURPOSES
EDUCAT I @ ONLY. THEY INDICATE DESIGN INTENT ONLY AND
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ITEM DESCRIPTION | | REsPONSIBILITY | NOTES
MILLWORK & SHELVING
MW-1 | KITCHENETTE COUNTER CUSTOM MILLWORK CNS/CNI REFER TO DETAILS.
MW= | MAILBOXES CUSTOM MILLWORK CNS/CNI REFER TO DETAILS. WALL MOUNT. COORDINATE FINAL
LOCATION WITH OWNER.
PLUMBING FIXTURES
1 WASHROOM SINK REFER TO MECHANICAL. CNS/CNI WALL MOUNT.
S COUNTERTOP SINK REFER TO MECHANICAL. CNS/CNI SINK INTEGRAL TO COUNTER. MANUAL DECK-MOUNT
FAUCET AND FILTERED WATER FAUCET
WC-1__| TOILET REFER TO MECHANICAL. CNS/CNI WALL MOUNT.
WC-2 | BARRIER-FREE TOILET REFER TO MECHANICAL. CNS/CNI WALL MOUNT.
SH-T SHOWER REFER TO MECHANICAL. CNS/CNI WALL MOUNT.
FIXTURES & ACCESSORIES
FR-1 REFRIGERATOR OWNER TO SPECIFY OWS /CNI COORDINATE FINAL LOCATION WITH OWNER.
MV-T MICROWAVE OWNER TO SPECIFY OWS /CNI OWNER TO PROVIDE.
TD-1 PAPER TOWEL DISPENSER OWNER TO SPECIFY OWS / CNI WALL MOUNT. COORDINATE FINAL LOCATION WITH
OWNER.
RH-1 ROBE HOOK GSH 307B, 26D FINISH. CNS/CNI WALL OR DOOR MOUNT. COORDINATE FINAL LOCATION
WITH OWNER.
SD-1 SOAP DISPENSER OWNER TO SPECIFY CNS/CNI WALL MOUNT. COORDINATE FINAL LOCATION WITH
OWNER.
V] MIRROR BOBRICK CNS/CNI WALL MOUNT.
M—~" ] DY 0 T Y R R IR YV Ve Ve T 0 Y Y e Y Y Y Y Y I VY Vi Y R Y e VR Ve VN N . T I
SN-1 SANITARY NAPKIN DISPOSAL | BOBRICK B-270. CNS/CNI SURFACE MOUNTED, SATIN-FINISH STAINLESS STEEL, 1
GALLON.
GB-1 L-SHAPED GRAB BAR (W/C) BOBRICK. CNS/CNI BRUSHED ALUMINUM FINISH.
GB2 | HORIZONTAL GRAB BAR BOBRICK. CNS/CNI BRUSHED ALUMINUM FINISH.
(W/C)
GB3 | VERTICAL GRAB BAR BOBRICK. CNS/CNI BRUSHED ALUMINUM FINISH.
(SHOWER)
GB4 | L-SHAPED GRAB BAR BOBRICK. CNS/CNI BRUSHED ALUMINUM FINISH.
(SHOWER)
HS1 HINGED SEAT BOBRICK B-5191 CNS/CNI SOLID PHENOLIC FOLDING SHOWER/DRESSING AREA
SEAT.
TP TOILET PAPER DISPENSER OWNER TO SPECIFY. OWS /CNI OWNER TO PROVIDE.
CG1 CORNER GUARD CUSTOM. CNS/CNI STAINLESS STEEL - REMOVE EXISTING CORNER GUARDS
AND REPLACE AS INDICATED ON PLANS. TO 1200mm A F.F.
CG2 | WRAPAROUND CORNER CUSTOM. CONFIRM ON SITE. CNS/CNI STAINLESS STEEL - REMOVE EXISTING CORNER GUARDS
GUARD AND REPLACE AS INDICATED ON PLANS. TO 1200mm A F.F.
BB BULLETIN BOARD T219mm [4] x 914mm [3] CORK BOARD. CNS/CNI WALL MOUNT. COORDINATE FINAL LOCATION WITH
OWNER.
RS T ROHER SHADE —SOtARFECTIVE. SNSTCN NOTUSED INPROIECT—"
RS2 ROLLER SHADE (BLACKOUT) | SOLARFECTIVE TELESHADE SYSTEM WITH 3% CNS/CNI BLACKOUT - IN ALL ON-CALL ROOMS
OPENING FABRIC (INNER) AND BLACKOUT (OUTER)
SHADE, C/W FASCIA, DRIVE CHAIN, AND CHAIN CLIP.
VNI VENDING MACHINE OWNER TO SPECIFY. OWS / CNI CONFIRM FINAL LOCATION WITH OWNER.
NOTES:
7._OWS = OWNER SUPPLY: OWI = OWNER INSTALL; CNS = CONTRACTOR SUPPLY: CNI = CONTRACTOR INSTALL: EVI = EQUIPMENT VENDOR INSTALL.
2. SECURITY DEVICES / CODE WHITE BY OWNER.
3. REFER TO DRAWINGS AND SPECIFICATIONS FOR QUANTITIES AND LOCATIONS. CONTRACTOR TO PROVIDE IN-WALL BLOCKING FOR ALL WALL MOUNTED FIXTURES AS REQUIRED.
CONTRACTOR TO COORDINATE EXACT LOCATIONS ON SITE.
4. REFER TO MECHANICAL AND ELECTRICAL REQUIREMENTS.

/5 MILLWORK FIXTURES & ACCESSORIES SCHEDULE

W SCALE: NTS

CEILING TYPES

ACOQUSTIC CEILING TILE

©

ARCHITECTURAL SUSPENDED CEILING

1 LAYER 15.9mm [5/8"] GWB

Q

ARCHITECTURAL SUSPENDED CEILING

@

NOTES

2. CONTRACTOR TO MATCH EXISTING CEILING HEIGHTS U.N.O.

INSTALLATION.
4. REFER TO FINISH SCHEDULES.

e WHITE - 609mm x 1219mm x 19mm CLASS A ACT PANEL. REFER TO
SPECIFICATION AND FINISH SCHEDULE.
e EXPOSED ACT T-GRID SUSPENDED TO U/S OF EXISTING CONCRETE SLAB

e  PAINT FINISH (REFER TO FINISH SCHEDULE AND SPEC)

L]

e 22mm METAL FURRING CHANNELS @ 600mm O.C.

e 38 mm GALVANIZED COLD ROLLED CHANNELS (PERPENDICULAR TO
CHANNEL GRID SUSPENDED FROM STRUCTURE ABOVE).

e  PAINT FINISH (REFER TO FINISH SCHEDULE AND SPEC)

e 1LAYER 15.9mm [5/8"] MOISTURE RESISTANT GWB

e 22mm METAL FURRING CHANNELS @ 600mm O.C.

e 38 mm GALVANIZED COLD ROLLED CHANNELS (PERPENDICULAR TO
CHANNEL GRID SUSPENDED FROM STRUCTURE ABOVE).

1. PROVIDE FIRE STOPPING AND FIRE SEALANT AT ALL PENETRATIONS THROUGH EXISTING CONCRETE SLAB.

3. CONTRACTOR TO COORDINATE ALL MECHANICAL AND ELECTRICAL REQUIREMENTS AND CLEARANCES PRIOR TO

4

U/S EXISTING STRUCTURE

FIRE STOP SEALANT, CONTINUOUS
ON BOTH SIDES AND AT ALL
PENETRATIONS

CEILING LINE

SOUND ATTENUATION BATT

INSULATION, REFER TO SCHEDULE

METAL STUDS. REFER TO
SCHEDULE

ACOUSTIC SEALANT, BOTH SIDES

T/O FINISHED FLOOR

T/O EXISTING STRUCTURE

)

m CEILING ASSEMBLIES
W SCALE: NTS

/3" P3b FIRE-RATED WALL SECTION

A-004/ SCALE: 1:5

WALL ASSEMBLIES

EXISTING 1-HR FRR INTERIOR PARTITION (NON-LOADBEARING)
1 LAYER 15.9mm [5/8"] FIRE-RATED GWB

L]
i i o 92mm [3-5/8"] STEEL STUDS, 20 ga, SPACED @ MAX 400mm [16] O.C.

e 1LAYER 15.9mm [5/8"] FIRE-RATED GWB

EXISTING INTERIOR PARTITION (NON-LOADBEARING)

JJE

NEW 1 LAYER 15.9mm [5/8'] TYPE X GWB
EXISTING STEEL STUDS
EXISTING LAYER GWB

INTERIOR PARTITION (NON-LOADBEARING)
1 LAYER 15.9mm [5/8"] GWB

[ ]
§I 1 1 o 92mm [3-5/8"] STEEL STUDS, 20 ga, SPACED @ 400mm [16'] O.C.

e 1LAYER 15.9mm [5/8"] GWB

INTERIOR PARTITION (NON-LOADBEARING) STC 47

e 1LAYER 15.9mm [5/8"] GWB

e 92mm [3-5/8"] STEEL STUDS, 20 ga, SPACED @ 406mm [16"] O.C.
e 89mm [3-1/2"] MINERAL WOOL

e 1LAYER 15.9mm [5/8"] GWB

INTERIOR PARTITION (NON-LOADBEARING) STC 52

1 LAYER 15.9mm [5/8"] GWB

92mm [3-5/8"]1 STEEL STUDS, 20 ga, SPACED @ 406mm [16"] O.C.
89mm [3-1/2"] MINERAL WOOL

2 LAYERS 15.9mm [5/8"] GWB

INTERIOR PARTITION (NON-LOADBEARING) STC 51

1 LAYER 15.9mm [5/8'] GWB
152mm [6'] STEEL STUDS, 20 ga, SPACED @ 406mm [16'] O.C.
152mm [6'] MINERAL WOOL
1 LAYER 15.9mm [5/8'] GWB

©
g

INTERIOR PARTITION (NON-LOADBEARING) STC 51

1 LAYER 15.9mm [5/8'] GWB
203mm [8'] STEEL STUDS, 20 ga, SPACED @ 406mm [16"] O.C.
203mm [8'] MINERAL WOOL
1 LAYER 15.9mm [5/8'] GWB

235
o o o o

1-HR FRR INTERIOR PARTITION (NON-LOADBEARING)

ULC DESIGN NO. W407

e 1LAYER 15.9mm [5/8"'] TYPE X GYPSUM BOARD

e 92mm [3-5/8"] STEEL STUDS, 20 ga, @ 610mm [24"] O.C.
e 89mm [3-1/2"] MINERAL WOOL

e 1LAYER 15.9mm [5/8"'] TYPE X GYPSUM BOARD

1-HR FRR INTERIOR PARTITION (NON-LOADBEARING)

ULC DESIGN NO. W453
e 1LAYER 15.9mm [5/8'] TYPE X GWB

_M 152mm [6'] STEEL STUDS, 20 ga, SPACED @ 406mm [16'] O.C.

- 152mm [6'] MINERAL WOOL

1 LAYER 15.9mm [5/8'] TYPE X GWB

g
E

o  INTERIOR PARTITION (FURRED OUT)
1 LAYER 15.9mm [5/8] GWB
92mm [3-5/8"] STEEL STUDS, 20 ga, @ 406mm [16"] O.C.

1-HR FRR INTERIOR PARTITION (NON-LOADBEARING)

ULC DESIGN NO. W407

IWW]WM e  EXISTING GWB ON SERVER ROOM SIDE (TYPE TO BE

CONFIRMED BY GENERAL CONTRACTOR)

EXISTING 92mm [3-5/8"] STEEL STUDS, 20 ga, SPACED @ 406mm
[16"] O.C. (TO BE CONFIRMED BY GENERAL CONTRACTOR)
NEW 92mm [3-5/8"] MINERAL WOOL BATT

NEW 2 LAYERS 15.9mm [1/2"] TYPE X GWB

NOTES

1. AT FIRE RATED PARTITIONS: EXTEND FROM TOP OF CONCRETE SLAB TO UNDERSIDE OF CONCRETE SLAB, UNLESS
NOTED OTHERWISE.

2. AT NON-FIRE RATED PARTITIONS: EXTEND FRAMING FROM TOP OF CONCRETE SLAB TO UNDERSIDE STRUCTURE AND
EXTEND GYPSUM AND FINISHES TO 4" ABOVE UNDERSIDE OF ACOUSTIC TILE CEILING, EXCEPT AROUND ON-CALL ROOMS.
ALL ON-CALL ROOMS TO EXTEND GYPSUM TO UNDERSIDE OF CONCRETE SLAB FOR ACOUSTIC PURPOSES.

3. PARTITIONS WITH THE STC RATING NOTED ARE REQUIRED TO EXTEND GWB FROM TOP OF CONCRETE SLAB TO
UNDERSIDE OF CONCRETE SLAB. COMPLETE WITH ACOUSTIC SEALANT.

4. WHERE NEW PARTITIONS ARE INSTALLED AROUND WASHROOMS, USE MOISTURE RESISTANT GWB

5. PROVIDE FIRE STOPPING AND FIRE SEALANT AT ALL PENETRATIONS THROUGH NEW FIRE RATED PARTITIONS AND AT ALL
SIDES TO MATCH FIRE RATING INDICATED.

6. REFER TO FINISH SCHEDULES.

/2, WALL ASSEMBLIES

\&-004/ SCALE: NTS
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/1 FINISH SCHEDULE

\&-004/ SCALE: NTS

01 12025/02/20 ISSUED FOR 100% DD
FINISH SCHEDULE G oAt SSUED
WALL WALL WALL WALL
ROOM NAME ROOM NUMBER FLOOR BASE (NORTH) (EAST) (SOUTH) (WEST) CEILING NOTES NOTES
LOUNGE AREA 11.820 FF-1 WB-1 PT-1 PT-1 PT-1, PT-4 PT-1 ACT-1 REFER TO DRAWINGS. CONTRACTOR MUST CHECK AND VERIEY ALL
BARRIER-FREE W/C 11.820A FF-2 WB-2 WP-1 WP-1 WP-1 WP-1 ACT-1 Bgﬂl\lfgli:gmg ?Dg?%NTgerDECVVgSSiIYIVDlTHOS—HEY
w/C 11.820B FF-2 WB-2 WP-1 WP-1 WP-1 WP-1 ACT-1 EEEFQEI%X?IE?\ITB%FF 8 l;g EF(;ENNT(EI\IJES I'N’gWAIT
CORRIDOR 11.830 FF-1 WB-1 PT-1 PT-1 PT-1 PT-1 ACT-1 DO NOT SCALE DRAWINGS
BARRIER-FREE W/C 11.830A FF-2 WB-2 WP-1 WP-1 WP-1 WP-1 ACT-1 ALL DRAWINGS. SPECIFICATIONS AND RELATED
DOCUMENTS ARE THE COPYRIGHT PROPERTY OF
Wie 118308 FF-2 WB-2 | WP Wp-1 WP-1 WP-1 ACT- THE ARCHITECT AND MUST BE RETURNED UPON
REQUEST. REPRODUCTION OF DRAWINGS,
CLOSET 11.830C FF-1 WB-1 PT-1 PT-1 PT-1 PT-1 ACT-1 SPECIFICATIONS AND RELATED DOCUMENTS IN
PART OR IN WHOLE IS FORBIDDEN WITHOUT THE
SHOWER 11.830D FF-2 WB-2 WP-1 WP-1 WP-1 WP-1 PT-1 ARCHITECT'S WRITTEN PERMISSION.
gﬁgl\?/\llllizRR—FREE 11.830E FE.0 WB-2 WP-1 WP-1 WP-1 WP-1 PT-1 THESE DRAWINGS ARE FOR PERMIT PURPOSES
ONLY. THEY INDICATE DESIGN INTENT ONLY AND
DO NOT FULLY DESCRIBE OR SPECIFY ALL
W/C 11.830F FF-2 WB-2 WP-1 WP-1 WP-1 WP-1 ACT-1 CONDITIONS. MATERIAL OR ASSEMBLIES.
REQUEST FURTHER INFORMATION FROM
CLOSET 11.830G FF-1 WB-1 PT-1 PT-1 PT-1 PT-1 ACT-1 ARCHITECT PRIOR TO COMMENCING
CONSTRUCTION AS REQUIRED.
ON-CALL ROOM 11.831 FF-1 WB-1 PT-3 PT-1 PT-1 PT-1 ACT-1
ON-CALL ROOM 11.832 FF-1 WB-1 PT-1 PT-4 PT-1 PT-1 ACT-1 ARCHITECT:
ON-CALL ROOM 11.833 FF-1 WB-1 PT-1 PT-1 PT-3 PT-1 ACT-1 CARTE R AI
ON-CALL ROOM 11.834 FF-1 WB-1 PT-1 PT-1 PT-4 PT-1 ACT-1 DAVID CARTER ARCHITECTS INC.
688 Richmond St W Suite 303 Toronto ON M6J 1C5 | 416 977 6300
ON-CALL ROOM 11.835 FF-1 WB-1 PT-3 PT-1 PT-1 PT-1 ACT-1
ON-CALL ROOM 11.836 FF-1 WB-1 PT-4 PT-1 PT-1 PT-1 ACT-1 MECHANICAL AND ELECTRICAL ENGINEERING:
\_ 4
ON-CALL ROOM 11.837 FF-1 WB-1 PT-3 PT-1 PT-1 PT-1 ACT-1 "'\ QUASAR
; =
N-CALL ROOM 11.838 FF-1 WB-1 PT-1 PT-1 PT-4 PT-1 ACT-1 —\
250 Rowntree Dairy Road ~ Woodbridge, ON  L4L 9J7
ON-CALL ROOM 11.839 FF-1 WB-1 PT-3 PT-1 PT-1 PT-1 ACT-1
ON-CALL ROOM 11.840 FF-1 WB-1 PT-1 PT-1 PT-4 PT-1 ACT-1 CLIENT:
FINISH TYPES SHN
SCARBOROUGH
TYPE DESCRIPTION HEALTH NETWORK
FF-1 SD RESILIENT SHEET FLOORING: TARKETT PERFORMA
FF-2 WETROOM FLOORING: ALTRO AQUARIUS AQI2005 'PUFFIN'
WB-1 4"-HIGH TRADITIONAL COVE BASE: JOHNSONITE S C S
CENTENARY HOSPITAL
WB-2 4"-HIGH SEAMLESS INTEGRAL COVE BASE RENOVAT'ON OF LEVEL 1 -I
PT-1 WALL PAINT (FIELD): BENJAMIN MOORE #0C-65 'CHANTILLY LACE'
PT-2 METAL PAINT (DOORS AND FRAMES): DULUX #20YY 43-083 'SCROLL BEIGE' 2867 ELLESM ERE RD
SCARBOROUGH, ON
PT-3 WALL PAINT (ACCENT 1): BENJAMIN MOORE #814 'JET STREAM' M1 E 489
PT-4 WALL PAINT (ACCENT 2): BENJAMIN MOORE #2047-70 'BABY GREEN' OJEC o
PROJECT NORTH
PT-5 WALL PAINT (ACCENT 3): BENJAMIN MOORE #HC-4 'HAWTHORNE YELLOW'
WP-1 WALL PROTECTION PANELS (FULL-HEIGHT, TO U/S OF CEILING): ALTRO WHITEROCK #W104 'WHITE'
PL-1 PLASTIC LAMINATE (MILLWORK): EXT: ARBORITE #W454 'NATURAL CROSSFIRE PEAR'; INT: WILSONART WHITE CABINET LINER, FINISH: MATTE
CT-1 COUNTERTOP: CORIAN SOLID SURFACE 'ANTARCTICA'
ACT-1 ACOUSTICAL CEILING TILE: ARMSTRONG ULTIMA db, SIZE: 24"[609.6mm] x 48'[1219.2], COLOUR: WHITE
FINISH NOTES: )
1. PAINT IN ACCORDANCE WITH SCHEDULE AND WHERE INDICATED BY NOTES ON DRAWINGS.
2. DO NOT PAINT DOOR HARDWARE OR THRESHOLDS. AS S E M B I_l E S
3. ALL ACCESSORIES RECOMMENDED BY MANUFACTURER'S INSTALLATION INSTRUCTIONS TO BE INCLUDED AS PART OF THE WORK.
4. SUBMIT PRODUCT DATA AND MSDS SHEETS FOR REVIEW AND ACCEPTANCE PRIOR TO STARTING WORK. REFER TO SPECIFICATION. AN D F | XTU R E S
5.  SUBMIT SAMPLES AS INDICATED IN SPECIFICATION.
6. PAINT BOTH SIDES OF PROPOSED INTERIOR WALLS WITHIN AREA OF WORK INDICATED.
7. PAINT SERVICES AT EXPOSED CEILINGS AT NEW EQUIPMENT ROOM EXPANSION TO MATCH EXISTING EQUIPMENT ROOM. MATCH EXISTING COLOURS FOR
CONSISTENCY FOR EACH TYPE OF SERVICE TO BE PAINTED. REFER TO MECHANICAL AND ELECTRICAL SPECIFICATIONS. ENTERED: TC. JM. JC DRAWING NO
CHECKED: LT
DATE: 2024/11/22
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51 16
—AF EXTEND GWB INTO FRAME
“F oy 58'MIN
|
- = 20 GA. STL. STUDS @
< 16'0.C. W/ FIBER BLANKET
1
L,< = 3 ANCHORS PER JAMB

IN——— STL. FRAME, W/ INSULATION

L L 16 GA. STL. STUD AT JAMB
16 GWB EACH SIDE

HM FRAME DETAIL, TYP.

/3™ HM FRAME DETAIL, TYP.

A-005/ SCALE: 1:5

DOOR AND FRAME SCHEDULE

EX EXISTING TO REMAIN

HN-1 HINGES: ASSA ABLOY FULL MORTISE TYPE, STAINLESS STEEL.
WS-1 WEATHER STRIPPING: KN CROWDER W-50S WEATHERSTRIP, CLEAR ANODIZED.
TH-1 THRESHOLD: KN CROWDER W-24S DOOR SWEEP, CLEAR ANODIZED.
DS-1 DOOR STOP: ASSA ABLOY AC 906. TO SUIT LOCATION. SIZE TO SUIT DOOR WIDTHS
KP-1 KICK PLATE: GSH 80, STAINLESS STEEL, 8" HIGH TO MATCH WIDTH OF DOOR

JB: JUNCTION BOX

MD: EGRESS MOTION DETECTOR
OT: OPTICAL TURNSTILE

RX: REQUEST TO EXIT (MOTION)
SC: SECURITY CAMERA

IK: INDICATOR KIT

REFER TO AND COORDINATE WITH
ELECTRICAL REQUIREMENTS.

DOOR DOOR SLAB FRAME NOTES
7 WIDTH | HEIGHT | THICKNESS | TYPE | FRR | MATL | INSUL | FiNiSH | LTE | TYPE | FRR | MATL | INSUL | FINSH
-ATED -ATED
7 965 2134 75 D2 | aam | AM NO P2 | ol | F2 | aan | Am NO | PT2 | GLAZING TO BE C/W PRIVACY FILM.
2 965 2134 75 D7 Y NO P12 = - AV NO | P2
3 965 2134 75 D7 Y NO P12 = - AV NO | P2
2 965 2134 75 D7 Y NO P12 = - AV NO | PT-2 | C/W POWER DOOR AS INDICATED.
5 965 2134 75 D7 Y NO P12 = - AV NO | PT-2 | C/W POWER DOOR AS INDICATED.
5 812 2134 75 b3 Y NO P12 = - AV NO | P2
7 965 2134 75 D7 Y NO P12 = - AV NO | P2
8 812 2134 75 b3 Y NO P12 = - AV NO | P2
9 965 2134 75 D7 Y NO P12 = - AV NO | P2
10 965 2134 75 D7 Y NO P12 = - AV NO | PT-2 | C/W POWER DOOR AS INDICATED.
17 812 2134 75 b3 Y NO P12 = - AV NO | P2
2 965 2134 75 D7 Y NO P12 = - AV NO | P2
13 965 2134 75 D7 Y NO P12 = - AV NO | P2
1 965 2134 75 D7 Y NO P12 = - AV NO | P2
15 965 2134 75 D7 Y NO P12 = - AV NO | P2
16 965 2134 75 D7 Y NO P12 = - AV NO | P2
17 965 2134 75 D7 Y NO P12 = - AV NO | P2
18 965 2134 75 D7 - Y NO P12 = - AV NO | P2
19 965 2134 75 D1 | sam | A NO P12 - F1 [ aan | AM NO | P2
20 965 2134 75 D2 | a4m | AM NO P2 | ol | F2 | aan | Am NO | PT2 | GLAZING TO BE C/W PRIVACY FILM.
27 812 2134 75 b3 Y NO P12 = - AV NO | P2
2 965 2134 75 D7 Y NO P12 = - AV NO | PT-2 | C/W POWER DOOR AS INDICATED.
LEGEND
AL ALUMINUM GS GALVANIZED STEEL WDS  WOOD - SOLID GL1 FIRE GLASS GL3 6MM ONE-WAY GLASS DOOR #
HM  HOLLOW METAL SS  STAINLESS STEEL WDH WOOD-HOLLOW  GL2 6MM TEMPERED GLASS HARDWARE #
HARDWARE SCHEDULE
7 CLOSER/ EXT | HANDLE | LOCK | ELEC- | HINGE | WEATHER | LATCH | THRES | DOOR | KICK | FLUSH- | SECURIT
OPENER | DEVICE TRIC / STRIP- | GuarD | Hop | sTop | PLaTE | BOLTS v/
STRIKE | TRACK PNG | /DOOR POWER NOTES
EDGE REQ.
A CL-1 ED-1 HD-1 LS-1 ES-1 HIN-1 WS-1 TH-1 DS | KP-1 CR,DO | ENTRANCE LOCKSET (CR, ES, DC, RX)
BF WASHROOMS. PRIVACY LOCKSET. C/W WITH
B CL-1 - HD-1 LS-2 ES-1 HIN-1 DS | KP-1 DO, IK | INDICATOR KIT W OCCUPIED / VACANT MESSAGE.
(PB)
WASHROOMS. PRIVACY LOCKSET. C/AW WITH
C CL-1 - HD-1 LS-2 HIN-1 DS-1 | KP- K INDICATOR KIT W OCCUPIED / VACANT MESSAGE.
ON-CALL ROOMS. PRIVACY LOCKSET. C/W WITH
D CL- - HD-1 LS-2 HN-1 WS- TH- DS-1 K INDICATOR KIT W OCCUPIED / VACANT MESSAGE.
E CL-1 - HD-1 LS-3 HIN-1 CLOSETS. STORE ROOM LOCKSET
F CL-1 ED-1 HD-1 LS-3 HIN-1 WS-1 TH-1 - KP-1 EXIT ONLY. STORE ROOM LOCKSET
HARDWARE ITEMS: ACCESSORIES GENERAL NOTES
CL-1 CLOSER: ASSA ABLOY ULC LISTED SURFACE MOUNTED, HIGH TRAFFIC. AA: AUDIBLE ALARM 1. SITE VERIFY ALL DIMENSIONS.
ED-1 EXIT DEVICE: ASSA ABLOY XD SERIES, STAINLESS STEEL. CR: CARD READER 2. REFERTO SPECIFICATION REQUIREMENTS.
HD-1 HANDLE: ASSA ABLOY AM 1000, SATIN STAINLESS STEEL. DC: DOOR CONTACT 3. COMPLY WITH OWNERS SECURITY REQUIREMENTS.
LS-1 LOCK SET: ASSA ABLOY AM 1000, ENTRANCE LOCKET, STAINLESS STEEL. DL: ARMOURED DOOR LOOP 4. SEE FINISH SCHEDULE FOR PAINT TYPES.
LS-2 LOCK SET: ASSA ABLOY, PRIVACY LOCKSET DO: DOOR OPERATOR 5. DOORS AND FRAMES TO BE REINFORCED FOR DOOR CLOSERS.
LS-3 LOCK SET: ASSA ABLOY, STORE ROOM LOCKSET GB: GANG BOX 6. HM FRAMES TO BE ONE PIECE WELDED THROAT SIZED PER
LS-4 LOCK SET: ASSA ABLOY. CLASSROOM LOCKSET LC: PROGRAMMABLE LOGIC WALL THICKNESS. REINFORCED FOR DOOR CLOSER.
ES-1 ELECTRIC STRIKE: ASSA ABLOY CONTROLLER 7. DOOR HARDWARE AND SECURITY REQUIREMENTS TO BE

REVIEWED AND COORDINATED WITH ELECTRICAL
REQUIREMENTS.

PROVIDE SUBMITTALS, SAMPLES AND SHOP DRAWINGS IN
ACCORDANCE WITH SPECIFICATION REQUIREMENTS.
INCLUDE IC CONSTRUCTION CORES AS FSIC, ASSA ABLOY
LARGE FORMAT CORES. CONTRACTOR TO PROVIDE OWNER
WITH THE CONTROL KEY WHEN READY FOR ASSA CORES.

/4™ DOOR, FRAME, AND HARDWARE SCHEDULE

A-005/ SCALE: NTS
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NOTES

CONTRACTOR MUST CHECK AND VERIFY ALL
DIMENSIONS SHOWN ON DRAWINGS WITH SITE
CONDITIONS, PRIOR TO THE WORK AND NOTIFY
THE ARCHITECT OF DIFFERENCES. AWAIT
CLARIFICATION BEFORE CONTINUING.

DO NOT SCALE DRAWINGS.

ALL DRAWINGS, SPECIFICATIONS AND RELATED
DOCUMENTS ARE THE COPYRIGHT PROPERTY OF
THE ARCHITECT AND MUST BE RETURNED UPON
REQUEST. REPRODUCTION OF DRAWINGS,
SPECIFICATIONS AND RELATED DOCUMENTS IN
PART OR IN WHOLE IS FORBIDDEN WITHOUT THE
ARCHITECT'S WRITTEN PERMISSION.

THESE DRAWINGS ARE FOR PERMIT PURPOSES
ONLY. THEY INDICATE DESIGN INTENT ONLY AND
DO NOT FULLY DESCRIBE OR SPECIFY ALL
CONDITIONS, MATERIAL OR ASSEMBLIES.
REQUEST FURTHER INFORMATION FROM
ARCHITECT PRIOR TO COMMENCING
CONSTRUCTION AS REQUIRED.
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'-
7\
v ¢, QUASAR

AR
250 Rowntree Dairy Road ~ Woodbridge, ON  L4L 9J7

CLIENT:

SHN

SCARBOROUGH
HEALTH NETWORK

SHN INTEGRATED
LEARNER SPACES

CENTENARY HOSPITAL
RENOVATION OF LEVEL 11

2867 ELLESMERE RD
SCARBOROUGH, ON
M1E 4B9

PROJECT NORTH

VARIES 965 383
— FIRE GLASS
V) F o
|
< <
(2] / o
N / N
FRAME TYPE: F-1 FRAME TYPE: F-2
A-005/ SCALE: 1:20
965 965 812
200 200
o
o
AN
FIRE GLASS \\ - y
7 g
o o o o
N N N
—5)
<t
(o))
[¢0)
DOOR TYPE: D-1 DOOR TYPE: D-2 DOOR TYPE: D-3

DOORS AND FRAMES

/17 DOOR TYPES

A-005/ SCALE: 1:20

ENTERED: TC, JM, JC DRAWING NO.
CHECKED: LT

DATE: 2024/11/22

PROJECT NO. AD@@S

24-1906

SHN # 24/25 SLT-01




REPAIR WALL BETWEEN EXISTING

INDUCTION UNITS FOLLOWING REMOVAL

AND FINISH WITH NEW, TYP. \

EXISTING INDUCTION
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EDUCATION
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NOTES

GENERAL NOTES

1. PRIOR TO DEMOLITION WORK REFER TO SPECIFICATION DIVISION 02 ABATEMENT PROCEDURES AS WELL AS RELATED
HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ALL MATERIALS CONTAINING HAZARDOUS SUBSTANCES AND
ABATEMENT PROCEDURES AT ALL AREAS OF WORK.

2. REFER TO MECHANICAL AND ELECTRICAL REQUIREMENTS FOR SERVICE SHUT-DOWN PROCEDURES.

3. REFER TO SHN INFECTION CONTROL GUIDELINES, INFECTION CONTROL MATRIX. NOTE THAT SOME OF THE WORK FOR THIS
PROJECT MEETS THE CLASSIFICATION REQUIREMENTS FOR A PATIENT RISK CLASS IV, GIVEN THE TYPE OF CONSTRUCTION
ACTIVITY, THE DISTURBANCE TO POPULATION RISK GROUPS AND CONSTRUCTION DURATION. REFER TO REQUIREMENTS OUTLINED
FOR INFECTION CONTROL PRECAUTIONS AND PROCEDURES.

4. EXISTING FLOOR-TO-FLOOR FIRE RESISTANCE RATED ASSEMBLIES AND TYPICAL EXISTING CEILING AND STRUCTURE SCHEMATIC
ARE TO REMAIN. ALL PENETRATIONS THROUGH FIRE RESISTANCE RATED SEPARATIONS ARE TO BE FIRE STOPPED AND SEALED TO
MATCH REQUIRED FIRE RATINGS INDICATED. PENETRATIONS OF SIZE GREATER THAN THE THICKNESS OF COMBINED LAYERS
(1-1/4") TO BE PATCHED WITH MATCHING TYPE X GYPSUM BOARD AND MADE GOOD. REFER TO SPECIFICATION DIVISION 02 AS WELL
AS RELATED HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ABATEMENT AND REPAIR REQUIREMENTS.

5. REFER TO DEMOLITION NOTES AND SPECIFICATIONS FOR HOARDING REQUIREMENTS. THE FOLLOWING AREAS ARE TO REMAIN
OPERATIONAL THROUGHOUT CONSTRUCTION: MAINTAIN ACCESS THROUGH MAIN CORRIDORS.

6. DO NOT SCALE DRAWINGS. RELY ON THE NUMERIC DIMENSIONS SHOWN ON THE DRAWINGS FOR MEASUREMENT.
7. PARTITIONS ARE DIMENSIONED TO FACE OF PARTITION UNLESS OTHERWISE INDICATED.
8. BEFORE INSTALLATION OF ANY MECHANICAL OR ELECTRICAL WORK PROVIDE INTERFERENCE DOCUMENTS AND DRAWINGS.

9. PROVIDE ACCESS DOORS OF APPROPRIATE SIZE, TYPE AND FIRE RATING FOR ALL CONCEALED ITEMS THAT REQUIRE
ADJUSTMENT, MAINTENANCE, MONITORING, ETC. COORDINATE LOCATION WITH THE APPROPRIATE CONSULTANT.

10. PROVIDE BLOCKING FOR ALL SURFACE MOUNTED ACCESSORIES AND FIXTURES.
11. WHERE EXISTING SURFACES TO REMAIN ARE DISTURBED BY THE REMOVAL OF EXISTING WORK OR THE INSTALLATION OF NEW

WORK, MAKE GOOD ALL SURFACES TO MATCH ADJACENT EXISTING SURFACES. REPAINT EXISTING PAINTED SURFACES COMPLETE
TO THE NEAREST CHANGES IN PLANE.

CONTRACTOR MUST CHECK AND VERIFY ALL
DIMENSIONS SHOWN ON DRAWINGS WITH SITE
CONDITIONS, PRIOR TO THE WORK AND NOTIFY
THE ARCHITECT OF DIFFERENCES. AWAIT
CLARIFICATION BEFORE CONTINUING.

DO NOT SCALE DRAWINGS.

ALL DRAWINGS, SPECIFICATIONS AND RELATED
DOCUMENTS ARE THE COPYRIGHT PROPERTY OF
THE ARCHITECT AND MUST BE RETURNED UPON
REQUEST. REPRODUCTION OF DRAWINGS,
SPECIFICATIONS AND RELATED DOCUMENTS IN
PART OR IN WHOLE IS FORBIDDEN WITHOUT THE
ARCHITECT'S WRITTEN PERMISSION.

THESE DRAWINGS ARE FOR PERMIT PURPOSES
ONLY. THEY INDICATE DESIGN INTENT ONLY AND
DO NOT FULLY DESCRIBE OR SPECIFY ALL
CONDITIONS, MATERIAL OR ASSEMBLIES.
REQUEST FURTHER INFORMATION FROM
ARCHITECT PRIOR TO COMMENCING
CONSTRUCTION AS REQUIRED.

ARCHITECT:

CARTER Al

DAVID CARTER ARCHITECTS INC.

688 Richmond St W Suite 303 Toronto ON M6J 1C5 | 416 977 6300

MECHANICAL AND ELECTRICAL ENGINEERING:
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1. ITEMS SHOWN AS DASHED ARE TO BE REMOVED UNLESS OTHERWISE INDICATED.
2. CONTRACTOR TO SITE VERIFY ALL DIMENSIONS. REPORT ANY DISCREPANCIES TO CONSULTANT FOR CLARIFICATION.

3. PRIOR TO DEMOLITION WORK REFER TO THE DSS REPORT. CONTRACTOR TO INCLUDE FOR REMOVAL OF SUBSTANCES AS
NOTED IN THE REPORT.

4. PROVIDE TEMPORARY HOARDING AND DUST PROTECTION DURING THE WORK TO PROTECT EXISTING ADJACENT AREAS THAT
ARE TO REMAIN OPERATIONAL AND TO MAINTAIN EXIT ROUTES IN ACCORDANCE WITH FIRE MARSHALL'S INSTRUCTIONS. REFER TO
SPECIFICATIONS FOR PROTECTION AND COMPLY WITH OWNER REQUIREMENTS FOR PROTECTION. COORDINATE REMOVAL OF
PARTITIONS AND OPENINGS TO MAINTAIN EFFECTIVE BARRIERS BETWEEN CONSTRUCTION ACTIVITIES AND OPERATIONAL AREAS
AT ALL TIMES DURING THE PERFORMANCE OF THE WORK.

5. COORDINATE DEMOLITION ACTIVITIES WITH MECHANICAL AND ELECTRICAL DEMOLITION REQUIREMENTS. REFER TO
MECHANICAL DRAWINGS AND SPECIFICATIONS AND TO FRONT END SPECIFICATIONS INCLUDING SHN SITE-SPECIFIC AND NOTED
REGULATORY PROCEDURES AND PROCESSES IDENTIFIED.

6. REFER TO MECHANICAL & ELECTRICAL DRAWINGS FOR FLOOR & WALL PENETRATIONS. CONTRACTOR TO COORDINATE WORK
REQUIRED ON FLOORS BELOW OR ABOVE THE AREA OF WORK.

7. REFER TO PROPOSED DOOR AND FRAME SCHEDULES TO DETERMINE SIZE OF NEW ROUGH DOOR AND HM GLASS PARTITIONS.

8. PREPARE CONCRETE SUBSURFACE TO MEET SUBSTRATE AND PREPARATION REQUIREMENTS OF NEW FLOORING MATERIALS
SPECIFICATIONS AND MANUFACTURER'S REQUIREMENTS.

9. ALL SURFACES TO BE CLEANED AND PREPARED TO RECEIVE NEW FINISHES.

10. CONTRACTOR TO COORDINATE EXISTING DOORS, FRAMES, FINISHES, AND FIXTURES NOTED TO BE SALVAGED AND PROVIDE
TEMPORARY STORAGE UNTIL THEY ARE TO BE REUSED / REINSTATED.

11. EXISTING MIRRORS ALONG THE (PLAN) SOUTH WALL ARE TO BE SALVAGED AND REINSTATED AFTER INSTALLATION OF NEW
EGRESS DOOR FROM THE ON CALL SUITE.
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GENERAL NOTES

| 'QUIETJOINT BY EMSEAL (BLACK
FINISH)

ACOUSTIC JOINT FILLER /
PARTITION CLOSURE

| 'QUIETJOINT BY EMSEAL (BLACK
FINISH)

CONTRACTOR TO COORDINATE
—— NEW MECHANICAL EQUIPMENT.
(TYPICAL)

ACOUSTIC JOINT FILLER /
PARTITION CLOSURE

| 'QUIETJOINT BY EMSEAL (BLACK
FINISH)

1. PRIOR TO DEMOLITION WORK REFER TO SPECIFICATION DIVISION 02 ABATEMENT PROCEDURES AS WELL AS RELATED
HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ALL MATERIALS CONTAINING HAZARDOUS SUBSTANCES AND
ABATEMENT PROCEDURES AT ALL AREAS OF WORK.

2. REFER TO MECHANICAL AND ELECTRICAL REQUIREMENTS FOR SERVICE SHUT-DOWN PROCEDURES.

3. REFER TO SHN INFECTION CONTROL GUIDELINES, INFECTION CONTROL MATRIX. NOTE THAT SOME OF THE WORK FOR THIS
PROJECT MEETS THE CLASSIFICATION REQUIREMENTS FOR A PATIENT RISK CLASS IV, GIVEN THE TYPE OF CONSTRUCTION
ACTIVITY, THE DISTURBANCE TO POPULATION RISK GROUPS AND CONSTRUCTION DURATION. REFER TO REQUIREMENTS OUTLINED
FOR INFECTION CONTROL PRECAUTIONS AND PROCEDURES.

4. EXISTING FLOOR-TO-FLOOR FIRE RESISTANCE RATED ASSEMBLIES AND TYPICAL EXISTING CEILING AND STRUCTURE SCHEMATIC
ARE TO REMAIN. ALL PENETRATIONS THROUGH FIRE RESISTANCE RATED SEPARATIONS ARE TO BE FIRE STOPPED AND SEALED TO
MATCH REQUIRED FIRE RATINGS INDICATED. PENETRATIONS OF SIZE GREATER THAN THE THICKNESS OF COMBINED LAYERS
(1-1/4") TO BE PATCHED WITH MATCHING TYPE X GYPSUM BOARD AND MADE GOOD. REFER TO SPECIFICATION DIVISION 02 AS WELL
AS RELATED HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ABATEMENT AND REPAIR REQUIREMENTS.

5. REFER TO DEMOLITION NOTES AND SPECIFICATIONS FOR HOARDING REQUIREMENTS. THE FOLLOWING AREAS ARE TO REMAIN
OPERATIONAL THROUGHOUT CONSTRUCTION: MAINTAIN ACCESS THROUGH MAIN CORRIDORS.

6. DO NOT SCALE DRAWINGS. RELY ON THE NUMERIC DIMENSIONS SHOWN ON THE DRAWINGS FOR MEASUREMENT.
7. PARTITIONS ARE DIMENSIONED TO FACE OF PARTITION UNLESS OTHERWISE INDICATED.
8. BEFORE INSTALLATION OF ANY MECHANICAL OR ELECTRICAL WORK PROVIDE INTERFERENCE DOCUMENTS AND DRAWINGS.

9. PROVIDE ACCESS DOORS OF APPROPRIATE SIZE, TYPE AND FIRE RATING FOR ALL CONCEALED ITEMS THAT REQUIRE
ADJUSTMENT, MAINTENANCE, MONITORING, ETC. COORDINATE LOCATION WITH THE APPROPRIATE CONSULTANT.

10. PROVIDE BLOCKING FOR ALL SURFACE MOUNTED ACCESSORIES AND FIXTURES.
11. WHERE EXISTING SURFACES TO REMAIN ARE DISTURBED BY THE REMOVAL OF EXISTING WORK OR THE INSTALLATION OF NEW

WORK, MAKE GOOD ALL SURFACES TO MATCH ADJACENT EXISTING SURFACES. REPAINT EXISTING PAINTED SURFACES COMPLETE
TO THE NEAREST CHANGES IN PLANE.

CONTRACTOR MUST CHECK AND VERIFY ALL
DIMENSIONS SHOWN ON DRAWINGS WITH SITE
CONDITIONS, PRIOR TO THE WORK AND NOTIFY
THE ARCHITECT OF DIFFERENCES. AWAIT
CLARIFICATION BEFORE CONTINUING.

DO NOT SCALE DRAWINGS.

ALL DRAWINGS, SPECIFICATIONS AND RELATED
DOCUMENTS ARE THE COPYRIGHT PROPERTY OF
THE ARCHITECT AND MUST BE RETURNED UPON
REQUEST. REPRODUCTION OF DRAWINGS,
SPECIFICATIONS AND RELATED DOCUMENTS IN
PART OR IN WHOLE IS FORBIDDEN WITHOUT THE
ARCHITECT'S WRITTEN PERMISSION.

THESE DRAWINGS ARE FOR PERMIT PURPOSES
ONLY. THEY INDICATE DESIGN INTENT ONLY AND
DO NOT FULLY DESCRIBE OR SPECIFY ALL
CONDITIONS, MATERIAL OR ASSEMBLIES.
REQUEST FURTHER INFORMATION FROM
ARCHITECT PRIOR TO COMMENCING
CONSTRUCTION AS REQUIRED.
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ARCHITECT'S
SCOPE OF WORK

REMOVE AND REINSTATE
EXISTING MIRROR WALL
FINISH AROUND NEW
DOOR AS REQUIRED.

1. CONTRACTOR TO SITE VERIFY ALL DIMENSIONS. REPORT ANY DISCREPANCIES TO CONSULTANT FOR CLARIFICATION.

2. DIMENSIONS ARE INDICATED FROM FACE OF FINISHED PARTITION TO FACE OF FINISHED PARTITION UNLESS NOTED OTHERWISE.
3. REFER TO SPECIFICATIONS FOR REQUIREMENTS. PROVIDE ALL REQUIRED SHOP DRAWINGS.

4. PROVIDE FIRE STOPPING AND SMOKE SEALS AT EXISTING AND NEW SERVICE PENETRATIONS WITHIN THE AREA OF WORK AT NEW
AND EXISTING VERTICAL FIRE SEPARATIONS INDICATED TO MATCH FIRE RATINGS INDICATED, AND AT 2 HR FRR CONCRETE SLAB
FLOOR ASSEMBLIES (TYPICAL). REFER TO MECHANICAL AND ELECTRICAL DRAWINGS FOR SERVICES PASSING THROUGH FIRE
SEPARATIONS, INCLUDING DUCTS, PIPES, CONDUITS AND CABLE TRAYS. REVIEW ON SITE AT TIME OF BID AND INCLUDE ALL
ASSOCIATED COSTS. INFILL ANY EXISTING ABANDONED CORE HOLES AT CONCRETE SLAB FLOOR WITH CONCRETE (TYPICAL) AT ANY
EXISTING OPENINGS AND AT SERVICES TO BE REMOVED, FULL DEPTH OF SLAB.

5. PROVIDE CONTINUOUS FIRE RATED SEALANT AT TOP OF FIRE SEPARATIONS INDICATED.

6. REFER TO FIRE STOPPING SPECIFICATION AND PROVIDE SUBMITTALS INCLUDING PROPOSED ULC LISTED DESIGN ASSEMBLIES
FOR EACH TYPE OF PENETRATION TO BE FIRE STOPPED.

7. REFER TO SPECIFICATIONS FOR DOORS AND HARDWARE, INCLUDING SCHEDULES.
8. REFER TO AND COORDINATE WITH MECHANICAL AND ELECTRICAL REQUIREMENTS, INCLUDING NEW MECHANICAL EQUIPMENT.
9. NEW CEILINGS ARE TO MATCH HEIGHT OF EXISTING. REVIEW WITH CONSULTANT PRIOR TO INSTALLATION.

10. CONTRACTOR TO INSTALL OWNER'S LOCKERS AS INDICATED ON THE PLANS. LOCKERS ARE TO BE SUPPORTED AND SECURED TO
WALL AS PER MANUFACTURER REQUIREMENTS.

11. PROVIDE ACCESS PANELS FOR ELECTRICAL AND MECHANICAL SERVICES. COORDINATE SIZE AND QUANTITY WITH ELECTRICAL
AND MECHANICAL. FINAL LOCATION TO BE CONFIRMED BY THE CONSULTANT.

12. WASHROOMS THAT ARE NOT BARRIER-FREE SHOULD BE PROVIDED WITH THE FOLLOWING FIXTURES: L-1, WC-1, TP-1, TD-1, SD-1,

SN-1.
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NOTES

GENERAL NOTES

1. PRIOR TO DEMOLITION WORK REFER TO SPECIFICATION DIVISION 02 ABATEMENT PROCEDURES AS WELL AS RELATED
HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ALL MATERIALS CONTAINING HAZARDOUS SUBSTANCES AND
ABATEMENT PROCEDURES AT ALL AREAS OF WORK.

2. REFER TO MECHANICAL AND ELECTRICAL REQUIREMENTS FOR SERVICE SHUT-DOWN PROCEDURES.

3. REFER TO SHN INFECTION CONTROL GUIDELINES, INFECTION CONTROL MATRIX. NOTE THAT SOME OF THE WORK FOR THIS
PROJECT MEETS THE CLASSIFICATION REQUIREMENTS FOR A PATIENT RISK CLASS IV, GIVEN THE TYPE OF CONSTRUCTION
ACTIVITY, THE DISTURBANCE TO POPULATION RISK GROUPS AND CONSTRUCTION DURATION. REFER TO REQUIREMENTS OUTLINED
FOR INFECTION CONTROL PRECAUTIONS AND PROCEDURES.

4. EXISTING FLOOR-TO-FLOOR FIRE RESISTANCE RATED ASSEMBLIES AND TYPICAL EXISTING CEILING AND STRUCTURE SCHEMATIC
ARE TO REMAIN. ALL PENETRATIONS THROUGH FIRE RESISTANCE RATED SEPARATIONS ARE TO BE FIRE STOPPED AND SEALED TO
MATCH REQUIRED FIRE RATINGS INDICATED. PENETRATIONS OF SIZE GREATER THAN THE THICKNESS OF COMBINED LAYERS
(1-1/4") TO BE PATCHED WITH MATCHING TYPE X GYPSUM BOARD AND MADE GOOD. REFER TO SPECIFICATION DIVISION 02 AS WELL
AS RELATED HAZARDOUS BUILDING MATERIALS ASSESSMENT REPORT FOR ABATEMENT AND REPAIR REQUIREMENTS.

5. REFER TO DEMOLITION NOTES AND SPECIFICATIONS FOR HOARDING REQUIREMENTS. THE FOLLOWING AREAS ARE TO REMAIN
OPERATIONAL THROUGHOUT CONSTRUCTION: MAINTAIN ACCESS THROUGH MAIN CORRIDORS.

6. DO NOT SCALE DRAWINGS. RELY ON THE NUMERIC DIMENSIONS SHOWN ON THE DRAWINGS FOR MEASUREMENT.
7. PARTITIONS ARE DIMENSIONED TO FACE OF PARTITION UNLESS OTHERWISE INDICATED.
8. BEFORE INSTALLATION OF ANY MECHANICAL OR ELECTRICAL WORK PROVIDE INTERFERENCE DOCUMENTS AND DRAWINGS.

9. PROVIDE ACCESS DOORS OF APPROPRIATE SIZE, TYPE AND FIRE RATING FOR ALL CONCEALED ITEMS THAT REQUIRE
ADJUSTMENT, MAINTENANCE, MONITORING, ETC. COORDINATE LOCATION WITH THE APPROPRIATE CONSULTANT.

10. PROVIDE BLOCKING FOR ALL SURFACE MOUNTED ACCESSORIES AND FIXTURES.
11. WHERE EXISTING SURFACES TO REMAIN ARE DISTURBED BY THE REMOVAL OF EXISTING WORK OR THE INSTALLATION OF NEW

WORK, MAKE GOOD ALL SURFACES TO MATCH ADJACENT EXISTING SURFACES. REPAINT EXISTING PAINTED SURFACES COMPLETE
TO THE NEAREST CHANGES IN PLANE.

CONTRACTOR MUST CHECK AND VERIFY ALL
DIMENSIONS SHOWN ON DRAWINGS WITH SITE
CONDITIONS, PRIOR TO THE WORK AND NOTIFY
THE ARCHITECT OF DIFFERENCES. AWAIT
CLARIFICATION BEFORE CONTINUING.

DO NOT SCALE DRAWINGS.

ALL DRAWINGS, SPECIFICATIONS AND RELATED
DOCUMENTS ARE THE COPYRIGHT PROPERTY OF
THE ARCHITECT AND MUST BE RETURNED UPON
REQUEST. REPRODUCTION OF DRAWINGS,
SPECIFICATIONS AND RELATED DOCUMENTS IN
PART OR IN WHOLE IS FORBIDDEN WITHOUT THE
ARCHITECT'S WRITTEN PERMISSION.

THESE DRAWINGS ARE FOR PERMIT PURPOSES
ONLY. THEY INDICATE DESIGN INTENT ONLY AND
DO NOT FULLY DESCRIBE OR SPECIFY ALL
CONDITIONS, MATERIAL OR ASSEMBLIES.
REQUEST FURTHER INFORMATION FROM
ARCHITECT PRIOR TO COMMENCING
CONSTRUCTION AS REQUIRED.

ARCHITECT:
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DAVID CARTER ARCHITECTS INC.

688 Richmond St W Suite 303 Toronto ON M6J 1C5 | 416 977 6300
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250 Rowntree Dairy Road ~ Woodbridge, ON  L4L 9J7

CONSTRUCTION NOTES

1. CONTRACTOR TO SITE VERIFY ALL DIMENSIONS. REPORT ANY DISCREPANCIES TO CONSULTANT FOR CLARIFICATION.

2. DIMENSIONS ARE INDICATED FROM FACE OF FINISHED PARTITION TO FACE OF FINISHED PARTITION UNLESS NOTED OTHERWISE.
3. REFER TO SPECIFICATIONS FOR REQUIREMENTS. PROVIDE ALL REQUIRED SHOP DRAWINGS.

4. PROVIDE FIRE STOPPING AND SMOKE SEALS AT EXISTING AND NEW SERVICE PENETRATIONS WITHIN THE AREA OF WORK AT NEW
AND EXISTING VERTICAL FIRE SEPARATIONS INDICATED TO MATCH FIRE RATINGS INDICATED, AND AT 2 HR FRR CONCRETE SLAB
FLOOR ASSEMBLIES (TYPICAL). REFER TO MECHANICAL AND ELECTRICAL DRAWINGS FOR SERVICES PASSING THROUGH FIRE
SEPARATIONS, INCLUDING DUCTS, PIPES, CONDUITS AND CABLE TRAYS. REVIEW ON SITE AT TIME OF BID AND INCLUDE ALL
ASSOCIATED COSTS. INFILL ANY EXISTING ABANDONED CORE HOLES AT CONCRETE SLAB FLOOR WITH CONCRETE (TYPICAL) AT ANY
EXISTING OPENINGS AND AT SERVICES TO BE REMOVED, FULL DEPTH OF SLAB.

5. PROVIDE CONTINUOUS FIRE RATED SEALANT AT TOP OF FIRE SEPARATIONS INDICATED.

6. REFER TO FIRE STOPPING SPECIFICATION AND PROVIDE SUBMITTALS INCLUDING PROPOSED ULC LISTED DESIGN ASSEMBLIES
FOR EACH TYPE OF PENETRATION TO BE FIRE STOPPED.

7. REFER TO SPECIFICATIONS FOR DOORS AND HARDWARE, INCLUDING SCHEDULES.
8. REFER TO AND COORDINATE WITH MECHANICAL AND ELECTRICAL REQUIREMENTS, INCLUDING NEW MECHANICAL EQUIPMENT.
9. NEW CEILINGS ARE TO MATCH HEIGHT OF EXISTING. REVIEW WITH CONSULTANT PRIOR TO INSTALLATION.

10. CONTRACTOR TO INSTALL OWNER'S LOCKERS AS INDICATED ON THE PLANS. LOCKERS ARE TO BE SUPPORTED AND SECURED TO
WALL AS PER MANUFACTURER REQUIREMENTS.

11. PROVIDE ACCESS PANELS FOR ELECTRICAL AND MECHANICAL SERVICES. COORDINATE SIZE AND QUANTITY WITH ELECTRICAL
AND MECHANICAL. FINAL LOCATION TO BE CONFIRMED BY THE CONSULTANT.

12. WASHROOMS THAT ARE NOT BARRIER-FREE SHOULD BE PROVIDED WITH THE FOLLOWING FIXTURES: L-1, WC-1, TP-1, TD-1, SD-1,

SN-1.
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Project Name: SHN Integrated Learner Spaces Date Issued: April 4, 2025
Quasar Project #: HC-24-169
Distribution
SHN Dianne Abistado dabistado@shn.ca
SHN Moazizzaki Syed msyed@shn.ca
SHN Brandon William bwilliams@shn.ca
SHN John Park jpark3@shn.ca
SHN Singh, Sasha ssingh5@shn.ca
David Carter Architects David Carter carter@carterai.ca
David Carter Architects Tom Crossman tom@carterai.ca
David Carter Architects Jeff Martin jeff@carterai.ca
David Carter Architects Jerry Chow jerry@carterai.ca
Quasar Consulting Group Tomer Zarhi tomer.zarhi@quasarcg.com
Quasar Consulting Group Jerry Guidarelli jerry.guidarelli@quasarcg.com
Quasar Consulting Group Jomuel Estranero jomuel.estranero@quasarcg.com
Quasar Consulting Group Lai Shun Man laishun.man@gquasarcg.com
Addendum #: 1
Revision #: 0

This Addendum forms part of the Contract Specifications and Drawings, and modifies the Bidding Documents, with Amendments and
Additions noted below. This Addendum shall be added to the front of the specifications as issued. Bidders shall acknowledge receipt of
this Addendum in the space provided in the Bid Form and include in bid amount.

Changes to Drawings:
1 I
|

2. Centenary

a. Drawing M101 — MECHANICAL PLUMBING AND DRAINAGE PLAN - LEVEL 10 - NEW WORK
Drawing M102 — MECHANICAL PLUMBING AND DRAINAGE PLAN - LEVEL 11 - NEW WORK
Drawing M201 — MECHANICAL HVAC AND PIPING PLAN — DEMOLITION PLAN
Drawing M202 — MECHANICAL HVAC AND PIPING PLAN — NEW WORK
Drawing M301 — MECHANICAL FIRE PROTECTION PLAN — DEMOLITION PLAN
Drawing M302 — MECHANICAL FIRE PROTECTION PLAN — NEW WORK

i. Added general note “REFER TO ARCHITECTUAL PHASING PLAN FOR PHASING”
b. Drawing M401 — MECHANICAL DETAILS AND SCHEDULES

i. Revised Induction Unit Schedule
c. Drawing M202 — MECHANICAL HVAC AND PIPING PLAN — NEW WORK

i. Revised New work Notes #2 and #7
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4. Specification
a. Deleted section 21 13 00 # 1.3 “Spare Parts”

b. Revised section 22 43 00 #2.2.4
“ .4 ‘SH-1’ - shower - built-on site:

1 AMERICAN STANDARD TU075500.002/RU101 'Colony PRO' shower valve, Water-Saving pressure Balance
bath/Shower trim with double ceramic pressure Balance Cartridge, Polished chrome finish, Trim valve
only, 1.75 GPM (6.6 LPM) maximum flowrate, Metal wall valve trim with RED/BLUE indicator ring, Metal
lever handle, Pressure Balance, Includes integrated check valves, Diverting tub spout, For use with Flash™
rough valve Bodies, Cycles from in off" to in cold" to in hot", Double ceramic pressure Balance Cartridge,
Ceramic balancing spool maintains constant output temperature in response to changes in relative hot
and cold supply pressure, Hot limit safety stop. FLASH™, Cast brass construction, Shower valve, Pressure
Balance rough valve body only, less trim, One-half" inlets and outlets, Universal inlets/outlets, With a
pre-installed test cap with stainless steel retaining ring with flats

.2 AMERICAN STANDARD 1660766.002 1.5gpm 3-function hand shower with pause feature, with
888.053.002 - 79” metal shower hose, 8888.037.002 - Universal wall supply and 1662236.002 —
Commercial 36” slide grab bar with chrome plated hand shower holder.

3 WATTS #fd-100-a floor drain, epoxy coated cast iron body, anchor flange, reversible clamping collar with
primary and secondary weepholes, 125 mm (5") nickel bronze adjustable strainer, 51 mm (2") outlet size.
provide floor drain at entrance to shower and built-up floor.

4 Provide 'p' trap, same material as the connecting pipe drain.”
c. Added section 22 43 00 #2.2.6 and #2.2.7
“6 ‘U-1’ - urinal - wall hung - vitreous china - manual (exposed) flush valve:

1 Zurn z5758.207.00 “the retofit pint”, eco vantage, ultra low consumption unrinal, wall hung for flush
valve, vitreous china, 0.5 Ipf (1/8 gpf) 19 mm (3/4") top spud, 2” i.p.s. outlet flange, vandal resistant
outlet steainer.

2 Sloan #186-0.125-cp-sg royal flush valve unit, c.p. low consumption, 1.9 Ipf (0.5 gpf) factory set flow,
quiet action permex diaphragm type with non-hold open feature, triple seal handle, dual filtered by-
pass, high pressure vacuum breaker, oscillating lever handle, v.p. smooth design stop cap on back-
check angle stop.

3 Watts #co-380-rd wall access cover, cast iron body ferrule, threaded brass countersunk cleanout plug,
vandal proof stainless steel screw, 125 mm (5") stainless steel cover.

4 Watt ca-321 floor mounted urinal carrier with bearing plate, epoxy coated, heavy gauge steel offset
uprights with welded feet, universal steel hangar support plate and bottom bearing plate with integral
mounting brackets, and plated hardware.

7 'IPAC' - handwash sink - electronic hands free operation

A American standard icu basin #9118.111 complete sink package, vitreous china with everclean
antimicrobial surface which inhibits the growth of stain and odor causing bacteria mold and mildew,
sealed overflow, 65 mm (2-9/16") dia. Faucet perch, back of sink 93 mm (3-11/16") higher than faucet

250 Rowntree Dair Woodbridge, ON L4L 9J7 e TEL 905.507.0800 e FAX 905.507.0081 e www.quasarcg.com
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250 Rowntree Dair

perch, offset grid drain included, integrated mounting brackets, p-trap with saniguard coating
provided. Csa 125 compliant.

American standard selectronic; #605b.193 electronic 'no-touch' - plug-in faucet, chrome plated brass,
5.7 Ipm (1.5 gpm) pressure compensating, laminar flow device in base of spout, 127 mm (5") rigid
gooseneck spout, infrared sensor, below deck solenoid valve with serviceable strainer filter, module
control assembly with splash-proof junction box and mounting kit, below deck. Provide low voltage
transformer as required.

American standard #605xtmv1070; point of use thermostatic water mixing valve, bronze body,
temperature adjustment by using a hex wrench, 10 mm (3/8") inlets compression fittings with
stainless steel 508 mm (20") flexible hoses and 13 mm (1/2") mnpt outlet connection, built-in checks,
housed in 127 mm x 86 mm x 81 mm (5" x 3-3/8" x 3-3/16") enclosure. Set valve temperature at 46°c
(114.8°f). Provide tee, adaptors and flex. Copper tubing to suit installation.

Mcguire #Ifh165lkn3; chrome plated polished brass faucet supplies, heavy duty angle stops, 10 mm
(3/8") inlet x 76 mm (3") long rigid horizontal nipples, v.p. loose keys, escutcheons and flexible copper
riser.

Watts carrier; #ca-311 carrier, mounted on concrete floor, universal steel hangar support plates with
integral mounting brackets, heavy gauge epoxy coated steel uprights with welded feet, plated
hardware.”

Woodbridge, ON L4L 9J7 e TEL 905.507.0800 e FAX 905.507.0081 e www.quasarcg.com



GENERAL NOTES

CONTRACTOR TO FIELD LOCATE ALL EXISTING SERVICES
THAT ARE REQUIRED FOR THIS PROJECT.

ALL MECHANICAL SERVICES HAVE NOT BEEN SHOWN FOR
CLARITY.

PROVIDE VENTING TO ALL FIXTURES ACCORDING TO OBC
AND LOCAL JURISDICTIONAL CODES. CONNECT TO
NEAREST PLUMBING VENT MAIN. CONTRACTOR TO
CONFIRM ON SITE.

PROVIDE SHUTOFF VALVES ON ALL SERVICES TO FIXTURES.

GENERAL CONTRACTOR TO SCAN AND CORE FOR NEW
PLUMBING LINES THROUGH FLOORS AS REQUIRED.
COORDINATE WITH FACILITIES AND ALL DISCIPLINES.

REFER TO ARCHITECTURAL PHASING PLAN FOR PHASING.
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NEW WORK NOTES:

©

NEW @75 SANITARY PIPING DOWN FROM FLOOR ABOVE, RUN IN CEILING SPACE
AND CONNECT TO EXISTING SANITARY STACK. CONTRACTOR TO CONFIRM EXACT

LOCATIN ON SITE.

®

NEW FLOOR DRAIN DOWN FROM FLOOR ABOVE C/W VENTING. CONTRACTOR TO
CONFIRM EXACT EXISTING VENTING LOCATION IN THE AREA.

/1, MECHANICAL PLUMBING AND DRAINGE PLAN - LEVEL 10 - NEW WORK
M101/ SCALE: 1:50

05 [2025/04/04 (ISSUED FOR ADDENDUM M-1

04 [2025/03/28 |ISSUED FOR TENDER

03 [2025/03/14 |ISSUED FOR PERMIT

02 |2025/03/13 |ISSUED FOR REVIEW & COORD.

01 |2025/02/20 |ISSUED FOR 100% DD

NO. |DATE ISSUED

NOTES

CONTRACTOR MUST CHECK AND VERIFY ALL
DIMENSIONS SHOWN ON DRAWINGS WITH SITE
CONDITIONS, PRIOR TO THE WORK AND NOTIFY
THE ARCHITECT OF DIFFERENCES. AWAIT
CLARIFICATION BEFORE CONTINUING.

DO NOT SCALE DRAWINGS.

ALL DRAWINGS, SPECIFICATIONS AND RELATED
DOCUMENTS ARE THE COPYRIGHT PROPERTY OF
THE ARCHITECT AND MUST BE RETURNED UPON
REQUEST. REPRODUCTION OF DRAWINGS,
SPECIFICATIONS AND RELATED DOCUMENTS IN
PART OR IN WHOLE IS FORBIDDEN WITHOUT THE
ARCHITECT'S WRITTEN PERMISSION.

THESE DRAWINGS ARE FOR PERMIT PURPOSES
ONLY. THEY INDICATE DESIGN INTENT ONLY AND
DO NOT FULLY DESCRIBE OR SPECIFY ALL
CONDITIONS, MATERIAL OR ASSEMBLIES.
REQUEST FURTHER INFORMATION FROM
ARCHITECT PRIOR TO COMMENCING
CONSTRUCTION AS REQUIRED.
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2.

3.

4.

5.

6.

7.

GENERAL NOTES

CONTRACTOR TO FIELD LOCATE ALL EXISTING SERVICES
THAT ARE REQUIRED FOR THIS PROJECT.

ALL MECHANICAL SERVICES HAVE NOT BEEN SHOWN FOR
CLARITY.

PROVIDE VENTING TO ALL FIXTURES ACCORDING TO OBC
AND LOCAL JURISDICTIONAL CODES. CONNECT TO
NEAREST PLUMBING VENT MAIN. CONTRACTOR TO
CONFIRM ON SITE.

PROVIDE SHUTOFF VALVES ON ALL SERVICES TO FIXTURES.
GENERAL CONTRACTOR TO SCAN AND CORE FOR NEW
PLUMBING LINES THROUGH FLOORS AS REQUIRED.
COORDINATE WITH FACILITIES AND ALL DISCIPLINES.

CONTRACTOR TO CARRY FIRE SEAL ON ALL EXISTING
SERVICES THROUGH NEW FIRE RATED WALL.

REFER TO ARCHITECTURAL PHASING PLAN FOR PHASING.

@38

@12
o

Dllar

| -
WATER O MO=—
FILTER

12 —
®38—/_ @12—'

SAN m—
&) Jos
238—"712 —

(I)AO'SH-T

@50 !

CTE

O

EXISTING @38 DHW,
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SAN.
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238
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NEW WORK NOTES:

@12 DCW, @12 DHW CONNECT TO NEW 'SH-1".

@25 DCW AND @75 SAN C/W VENTING CONNECT TO NEW 'WC-1'/ 'WC-2".

@12 DCW, @12 DHW AND @38 SAN C/W VENTING CONNECT TO NEW 'L-1".

CONNECT VENTING FROM NEW FIXTURES TO EXISTING IN THIS AREA.
CONTRACTOR TO CONFIRM EXACT EXISTING VENTING LOCATION ON SITE.

TO NEW WATER FILTER.

@12 DCW, @12 DHW AND @38 SAN C/W VENTING CONNECT TO NEW 'S-1'. @19 DCW

ciciciece

CONNECT NEW @50 DCW AND @12 DHW LINES C/W SHUT OFF VALVE TO EXISTING
@50 DCW AND @38 DHW LINES. MODIFY AND EXTEND EXISTING PIPING AS
REQUIRED TO MAKE FULL CONNECTION.
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GENERAL NOTES

1. CONTRACTOR TO FIELD LOCATE ALL EXISTING SERVICES
THAT ARE REQUIRED FOR THIS PROJECT.

2. ALL MECHANICAL SERVICES HAVE NOT BEEN SHOWN FOR
CLARITY.

3. CLEAN AND VACUUM ALL EXISTING GRILLES IN AREA OF
WORK

4. ALLAIRFLOWSIN L/s

5. PROVIDE BALANCING DAMPERS IN DUCTWORK WHERE
REQUIRED FOR AIR BALANCING

6. REFER TO ARCHITECTURAL PHASING PLAN FOR PHASING.
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DEMOLITION NOTES:

DEMOLISH EXISTING DIFFUSER / GRILLE. CUT BACK / CAP OFF EXISTING
DUCTWORK AS SHOWN, PREPARE EXISTING DUCTWORK FOR RECONNECTION.

REMOVE EXITING INDUCTION UNIT. DEMOLISH EXISTING CONTROL VALVE.
PREPARE EXISTING DUCTWORK AND PIPING FOR RECONNECTION. RETURN UNIT
BACK TO FACILITY.

DEMOLISH EXISTING THERMOSTAT. PREPARE EXISTING PNEUMATIC LINES FOR
RECONNECTION..

DEMOLISH EXISTING EXHAUST DUCT. PREPARE EXISTING DUCTWORK FOR
RECONNECTION.

EXISTING INDUCTION UNIT TO REMAIN. RELOCATE EXISTING THERMOSTAT.

RELOCATE EXISTING FIRE DAMPER. PREPARE EXISTING DUCTWORK FOR
RECONNECTION.

QY Y YO
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GENERAL NOTES

1. CONTRACTOR TO FIELD LOCATE ALL EXISTING SERVICES
THAT ARE REQUIRED FOR THIS PROJECT.

2. ALL MECHANICAL SERVICES HAVE NOT BEEN SHOWN FOR
CLARITY.

3. CLEAN AND VACUUM ALL EXISTING GRILLES IN AREA OF
WORK

4. ALLAIRFLOWSIN L/s

5. PROVIDE BALANCING DAMPERS IN DUCTWORK WHERE
REQUIRED FOR AIR BALANCING

6. CONTRACTOR TO CARRY FIRE SEAL ON ALL EXISTING
SERVICES THROUGH NEW FIRE RATED WALL.

7. REFER TO ARCHITECTURAL PHASING PLAN FOR PHASING.
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NEW WORK NOTES:

CONN

@ INSTALL NEW DIFFUSER / GRILLE AND CONNECT TO EXISTING C/W BALANCING
DAMPER. MODIFY AND EXTEND EXISTING DUCTWORK AS REQUIRED TO MAKE

INSTALL NEW EXHAUST GRILLE C/W BALANCING DAMPER. ;

EBA T

FANTCOILTO

9)

INSTALL NEW FIRE DAMPER. MODIFY EXISTING DUCTWORK TO MAKE FULL
CONNECTION. CONTRACTOR TO CONFIRM EXACT SIZE ON SITE.

NEW THERMOSTAT CONNECT TO NEW CONTROL VALVE FOR INDUCTION UNIT.

SElEEicl

NECTION.

INSTALL NEW INDUCTION UNIT C/W IRIS DAMPER. CONNECT TO EXISTING
DUCTWORK AND HEATING PIPING C/W CONTROL VALVE WITH PNEUMATIC
THERMOSTAT. CONTRACTOR TO CONFIRM EXACT SIZE AND LOCATION ON SITE.
MODIFY AND EXTEND EXISTING DUCTWORK AS REQUIRED TO MAKE FULL

NOT USED

5

REPEACE-EXISTING BUSTHORKMWHFHNEN-MODIFYARD-EXTEND EXISTING
DUCTWORK TO MAKE FULL CONNECTION.

REINSTALL EXISTING FIRE DAMPER TO SUIT NEW WALL. MODIFY EXISTING
DUCTWORK AS REQUIRED TO MAKE FULL CONNECTION.

SIEEIER

MAKE FULL CONNECTION.

RELOCATE EXISTING THERMOSTAT AS SHOWN. PROVIDE ADDITIONAL TUBE TO

'ClU-6'

'CIU-7'
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1.

2.

3.

GENERAL NOTES

CONTRACTOR TO FIELD LOCATE ALL EXISTING SERVICES
THAT ARE REQUIRED FOR THIS PROJECT.

ALL MECHANICAL SERVICES HAVE NOT BEEN SHOWN FOR
CLARITY.

COORDINATE ALL SHUTDOWNS FOR SPRINKLER AND FIRE
LINES WITH FACILITIES PRIOR TO ANY WORK BEING
COMPLETED.

4. REFER TO ARCHITECTURAL PHASING PLAN FOR PHASING.

\\/\/\/\/\/\/\/\/\/\/\/\/\/\/\/\/\/\/

*

@.

DEMOLITION NOTES:

©

DEMOLISH EXISTING SPRINKLER HEAD. PREPARE EXISTING SPRINKLER PIPING

FOR RECONNECTION.

/1, MECHANICAL FIRE PROTECTION PLAN - DEMOLITION PLAN
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5.

GENERAL NOTES

CONTRACTOR TO FIELD LOCATE ALL EXISTING SERVICES
THAT ARE REQUIRED FOR THIS PROJECT.

ALL MECHANICAL SERVICES HAVE NOT BEEN SHOWN FOR
CLARITY.

COORDINATE ALL SHUTDOWNS FOR SPRINKLER AND FIRE
LINES WITH FACILITIES PRIOR TO ANY WORK BEING
COMPLETED.

CONTRACTOR TO CARRY FIRE SEAL ON ALL EXISTING
SERVICES THROUGH NEW FIRE RATED WALL.

REFER TO ARCHITECTURAL PHASING PLAN FOR PHASING.

\/\/\/\/\/\/\/\/\/\/\/\/\/\/\/\/\/\/

@O

NEW WORK NOTES:

©

INSTALL NEW CONCEALED TYPE SPRINKLER HEAD CONNECT TO EXISTING
SPRINKLER PIPING, MODIFY AND EXTEND EXISTING PIPING AS REQUIRED TO MAKE

FULL CONNECTION.

/1, MECHANICAL FIRE PROTECTION PLAN - NEW WORK
\M302/ SCALE: 1:50
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)

ROUND DUCTWORK

(

MAIN ——

VOLUME CONTROL (BALANCING DAMPER)
WHERE SPECIFIED ON THE FLOOR PLANS.
WHERE SUPPLY DIFFUSERS ARE

INSTALLED IN DRYWALL CEILINGS, INSTALL

AN ACCESS PANEL IN THE CEILING FOR
SERVICE OF THE BALANCING DAMPER.

TYPICAL

.
O
//

CONICAL SPIN-IN COLLAR
TAKE-OFF COLLAR C/W LOCKING

—————
DAMPER

—=a—————— FASTEN FLEXIBLE METALLIC
DUCTWORK TO BRANCH

/ TAKE-OFF USING NYLON OR
STAINLESS STEEL GEAR

CLAMP. TYPICAL

AN

SQUARE DUCTWORK

MAIN

—~a————— 45° SQUARE BRANCH TAKE-OFF

X

-/<— SQUARE TO ROUND TRANSITION

FITTING

e

SIZE
\7\

FLEXIBLE METALLIC
DUCTWORK CONNECTOR.
REFER TO FLOOR PLANS
AND SCHEDULES FOR EXACT

SINGLE OR PARALLEL TYPE
BLADE VOLUME CONTROL
(BALANCING DAMPER) TO
SUITE DUCT SIZE AND

45°

AIRFLOW_~

——

90° RADIUS ELBOW C/W
TURNING VANES WHERE
SPECIFIED ON THE FLOOR

PLANS

WHERE INSTALLED IN
INSULATED DUCTWORK,
PROVIDE WITH STAND-OFF
MOUNTING BRACKETS

Z
RATIO OF CONICAL
REDUCTION
TO BE 4:1

=

DIMENSIONS. BALANCING ./
DAMPER TO BE C/W SHAFT |
AIRFLOW
EXTENSION AND LOCKING < — P <. |
QUADRANT DAMPER |
OPERATOR. TYPICAL .
45° SQUARE BRANCH TAKE-OFF 90° BRANCH TEE TAKE-OFF
SPLITTER DAMPER A *
N\, 1

L \ AIRELOW = _> AIRFLOW
SPLITTER ROD C/W -
OPERATING HARDWARE. 3

CONICAL REDUCTION

|-e+——— HEEL RADIUS (D + 3/4D)

Jort

45° RADIUS BEND TAKE-OFF

HEEL RADIUS (D + 3/4D)

J

90° ROUND RADIUS ELBOW

= =

= =
L ‘_/_

= - =

O

SUPPLY - ROUND RADIUS ELBOW TAKE OFF

CONICAL SPIN-IN ROUND
TAKE-OFF COLLAR C/W
LOCKING DAMPER

RECTANGULAR 90° RADIUS
ELBOW C/W TURNING VANES
WHERE SPECIFIED ON THE FLOOR
PLANS

90° ROUND RADIUS ELBOW

BRANCH LINE

1" X 1/2" PIPE REDUCING COUPLING

DE

SUSPENDED CEILING

NOTES:

LENGTH EXCEEDS 600mm (24 INCHES).

Z

2N

PROVI

LENGTH

TO SUIT
EXISTING/NEW SPRINKLER

~8

i

25 (1") BLACK STEEL SCHEDULE
40 PIPING, TYPICAL

~— PROVIDE

LENGTH
TO SUIT

“— PROVIDE OR RELOCATE SPRINKLER

HEAD AS NOTED ON DRAWINGS
(SPRINKLER HEAD TYPE PER FIRE
PROTECTION DRAWING AND
SPECIFICATIONS)

1. ADJUST SPRINKLER DROPS AS NECESSARY TO CLEAR OBSTRUCTIONS SUCH AS CEILING "T" BAR
SUSPENSION SYSTEM, LIGHT FIXTURES, ETC. PROVIDE PIPE HANGER IF HORIZONTAL OFFSET

1

FLEXIBLE METALLIC DUCTWORK CONNECTION

T

N.T.S.

2 DUCTWORK FITTINGS & TAKE-OFF'S

N.T.S.

T

3 \ TYPICAL NEW SPRINKLER HEAD DROP

M401 / N.T.S.

@
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NOTES

MRI ROOM TO BE NON-FERROUS.

NOTE: ALL PIPING, FITTINGS AND ACCESSORIES IN

NOTE:

1. ALL DIMENSION TO BE SITE MEASURED AND SUBMITTED WITH SHOP DRAWINGS

FOR ENGINEER REVIEW PRIOR TO FABRICATION.

CONTRACTOR MUST CHECK AND VERIFY ALL
DIMENSIONS SHOWN ON DRAWINGS WITH SITE
CONDITIONS, PRIOR TO THE WORK AND NOTIFY
THE ARCHITECT OF DIFFERENCES. AWAIT
CLARIFICATION BEFORE CONTINUING.

DO NOT SCALE DRAWINGS.

ALL DRAWINGS, SPECIFICATIONS AND RELATED
DOCUMENTS ARE THE COPYRIGHT PROPERTY OF
THE ARCHITECT AND MUST BE RETURNED UPON
REQUEST. REPRODUCTION OF DRAWINGS,
SPECIFICATIONS AND RELATED DOCUMENTS IN
PART OR IN WHOLE IS FORBIDDEN WITHOUT THE
ARCHITECT'S WRITTEN PERMISSION.

THESE DRAWINGS ARE FOR PERMIT PURPOSES
ONLY. THEY INDICATE DESIGN INTENT ONLY AND
DO NOT FULLY DESCRIBE OR SPECIFY ALL
CONDITIONS, MATERIAL OR ASSEMBLIES.
REQUEST FURTHER INFORMATION FROM
ARCHITECT PRIOR TO COMMENCING
CONSTRUCTION AS REQUIRED.
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CLIENT:
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SCARBOROUGH [Lar™
HEALTH NETWORK [~

=
ofe]
VOLUME DAMPER ‘/ 5
W/LOCKING QUAD WALL OR i o
SEE SPECIFICATIONS FOR PARTITION 7
CLAMPS AND SEALANT (TYP.) RETAINING > PICV CONTROL VALVE
CONICAL OUTLET ANGLES — S
INTERLOCKING I TRAINER S/A GRILLE, FLUSH
RIGID DUCT (LENGTH VARIES) CURTAIN N ’
saoes | IS A  ISOLATION WITH ENCLOSURE,
SUPPORT SADDLE == e VALVES SECURED IN PLACE
FROM STRUCTURE THERMAL INSULATION /
SEE SPECIFICATIONS |/ |/_‘ o UL LISTED _ CUSTOM ENCLOSURE
FLEXIBLE DUCT SIZE 12mm - 25mm (1/2" - 17) FUSIBLE LINK s & | AROUND UNIT. ¥—187.5
SAME AS DIFFUSER 7 \ 7 STEEL/COPPER PIPING (REPLACEABLE) X £ W DUCT AND v — i S UNIT ENCLOSURE
INLET:1500 mm (5'-0") N 5§ 3 HEATING /
MAX. LENGTH THERMAL INSULATION C/W + 5‘ PIPING SN === | ——
BRANCHDUCT ¥ JACKET AS SPECIFIED IN THE 76mm W P £
N SPECIFICATIONS g T 23 RISERS ol I R (P> B B ~ 1 _ INDUCTION UNIT
N ; e e |
SHEET METAL L i | \ — | /—INDUCTION UNIT 3 q
SADDLE 300mm (12") CL%%TK#l\II\INGBé:“aE o T | : @
P 300 mm [12"] = F7™ l /] 92
ROLL-FORMED — | (@) | / L)y o w
L\ - -
FRAME \ | 7 e
R Il - )
S [ | M) = L
—~——————— ADJUSTABLE SWIVEL RING BAND HANGER IN STAINLESS STEEL / | — — — ——HWS—$ °
/ L \\ CEILING ACCORDANCE WITH MANUFACTURERS CLOSURE SPRING l Y "~ & PRIMARY
STANDARDIZATION SOCIETY (MSS) STANDARD i | J T / AIR DUCT
TYPICAL DIFFUSER OR PRACTICE MANUAL SP-58, TYPE 10. HANGER N — [ 3 @
REGISTER IN LAY-IN CEILING ROD TO BE ELECTRO-GALVANIZED CARBON 108 mm /l/ = // T
STEEL _ N
L PRESSURE RATED @100 S/A
PIPE C/W THERMAL INSULATION AND JACKET FLEXDUCT INTO UNIT.
WHERE SPECIFIED IN THE SPECIFICATIONS IRIS DAMPER
@150 S/A DUCT TO
//=4———————— GALVANIZED STEEL SHIELD L CONNECT TO NEW OTHER UNITS.
?:EEMQQTCAT RUN OUT HWR/HWS
PIPING TO OTHER UNITS.
m DIFFUSER AND FLEXIBLE CONNECTION TO DUCT DETAIL /5\ PIPING HANGERS AND SUPPORTS /(_5\ FIRE DAMPER INSTALLATION ﬁ\ TYPICAL INDUCTION UNIT INSTALLATION DETAIL
M401/ N.T.S. M401/ N.T.S. M401 / N.T.S. M401 / N.T.S.
SCHEDULE OF GRILLES & DIFFUSERS INDUCTION UNIT SCHEDULE
MODEL SIZE VOLUME
TVPE SERVICE MODELNO. v COLLME —_— REMARKS BASIS OF DESIGN CAPACITY AIR CHARACTERISTICS FLUID CHARACTERISTICS
UNIT TAG TOTAL SENSIBLE AIRFLOW P.D. EAT. LAT. FLOW P.D. E.F.T. L.F.T. ROWS REMARKS
A CEILING SUPPLY EH PRICE SCDA AS NOTED YES B12 1,2,3,4 MANUFACTURER MODEL (MBH) (MBH) (Us) (Pa) DB DB FLUID (Lls) (°C) (°c)
(°C) (°C) (Pa)
AS NOTED
B CEILING RETURN/EXHAUST |  EHPRICE 830 vES B12 1234 CIU-1 EB AR ZH-250 2.29 - 32 : 13 30 WATER 0.011 - 60 45 1 12345
ClU-2 EB AR ZH-S-CUSTOM 1.04 - 16 - 13 28.5 WATER 0.004 - 60 42 1 12,345
NOTES: CIU-3 EB AR ZH-S-CUSTOM 1.04 - 16 - 13 28.5 WATER 0.004 - 60 42 1 12,345
1. ALL DIFFUSER AND GRILLE FRAMES SHALL SUIT CEILING CONSTRUCTION.
2. ALL DAMPERS SHALL BE THE SAME MATERIAL AS THE DIFFUSER OR GRILLE. clu-4 EBAIR 2H-250 186 . 32 . 13 267 WATER 0.0075 . 60 425 ! 12345
3. REFER TO ARCHITECT'S DRAWINGS FOR CEILING CONSTRUCTION. ClU-5 EB AIR ZH-250 2.29 - 32 - 13 30 WATER 0.011 - 60 45 1 1,2,34,5
4. GRILLE, DIFFUSER AND LOUVER COLOUR TO SUIT ARCHITECTURAL DIRECTION.
ClU-6 EB AR ZH-250 1.16 - 16 - 13 30.14 WATER 0.004 - 60 40 1 1,2,34,5
CIU-7 EB AR ZH-250 3.23 - 48 - 13 29 WATER 0.016 - 60 45.8 1 12345
NOTES:

1. COIL FACE VELOCITY SHALL NOT EXCEED MORE THAN 350 FPM.

2. COIL PRESSURE DROP SHALL NOT EXCEED MORE THAN 3 FT.
3. PROVIDE MODULATION (0%-100%) CONTROL VALVES
4. CONTRACTOR TO SITE MEASURE SIZE PRIOR TO ORDERING.

5. REFER TO ARCHITECTURAL DRAWINGS FOR ENCLOSURE COLOR.
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EXECUTIVE SUMMARY

Safetech Environmental Limited was retained by Scarborough and Rouge Hospital —
Centenary Site to conduct a reassessment of previously identified asbestos-containing
materials and asbestos database update for the facility located at 2867 Ellesmere Road,
Toronto, Ontario. The original asbestos survey was conducted in 2009 and since that time
numerous abatement projects and project specific investigations that included additional
asbestos bulk sampling have been conducted. All of this information has been included

in this reassessment and update.

The objective of this reassessment was to determine whether the conditions of previously
identified friable and non-friable asbestos-containing materials have changed including
condition, accessibility and action ratings as well as to update the existing asbestos
database to reflect current conditions. This assessment meets the requirements of
Section 8 of Ontario Regulation 278/05 "Regulation Respecting Asbestos on Construction

Project and in Building Repair Operations". Results of the survey are summarized below:

e Friable Asbestos-Containing Materials (ACM) - friable asbestos-containing
materials are present within the facility in the form of sprayed fireproofing,
sprayed fireproofing debris, mechanical system insulation and mechanical
system insulation debris. For renovation and/or demolition projects, removal of
asbestos-containing materials must be conducted in accordance with Ontario
Regulation 278/05, Designated Substance — Asbestos on Construction Projects
and in Buildings and Repair Operations - made under the Occupational Health
and Safety Act. Asbestos-containing waste must be handled and disposed of

according to Ministry of Environment, Regulation 347 for disposal of hazardous

waste.
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e Non-Friable Asbestos-Containing Materials (ACM) - non-friable asbestos-
containing materials are present within the facility in the form of vinyl asbestos
floor tiles and transite board. For renovation and/or demolition projects, removal
of asbestos-containing materials must be conducted in accordance with Ontario
Regulation 278/05, Designated Substance — Asbestos on Construction Projects
and in Buildings and Repair Operations - made under the Occupational Health
and Safety Act. Asbestos-containing waste must be handled and disposed of
according to Ministry of Environment, Regulation 347 for disposal of hazardous

waste.

e Asbestos Management Plan (AMP) - since the last reassessment of asbestos-
containing materials and asbestos database update; numerous activities have
been conducted at SRH-Centenary. These included asbestos abatement
projects, project specific asbestos assessment investigations and the
collection/analysis of asbestos bulk samples. All of this information has been
incorporated in the 2018 reassessment and the asbestos database have been

updated to reflect current conditions.

This executive summary must be reviewed with the main survey report.
Safetech Environmental Limited

Anthony J. Fiume, BA

Project Coordinator
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July 17, 2023

Scarborough and Rouge Hospital -Centenary
2867 Ellesmere Road

Toronto, Ontario

M1E 4B9

Attn: Mr. Leon Ramkumar
Facilities Supervisor

Re: Reassessment of Asbestos — Containing Materials
Scarborough and Rouge Hospital — Centenary Site
2867 Ellesmere Road, Toronto, Ontario

1.0 BACKGROUND

Safetech Environmental Limited (Safetech) performed a reassessment of previously
identified asbestos-containing materials (ACM) at Scarborough and Rouge Hospital
(Centenary Site) located at 2867 Ellesmere Road, Toronto, Ontario. Annual updates are
a mandatory requirement of Ontario Regulation 278/05, “Designated Substance —
Asbestos on Construction Projects and in Buildings and Repair Operations” (O.Reg.
278/05 s.8).

The objective of our assessment was to determine the presence and condition of
previously identified (ACM) within the facility. Accessible patient care areas, hallways,
mechanical rooms, office suites, lobbies, retail areas, stairwells, common areas, and
corridors were inspected as indicated on provided drawings. Not all areas were
accessible during our reassessment as they were occupied at the time of site visits or
access could not be provided.

This report summarizes results of our on-site assessment, laboratory analytical results
from previous assessments between circa 2021-2023 and recommendations based on
our findings.

2.0 HISTORY OF ASBESTOS

Asbestos-containing materials were used widely throughout Canada and other countries
of the world during the 1900’s. This naturally occurring mineral was used in building
construction for its thermal properties, high tensile strength, low electrical conductivity
and its ability to withstand chemical breakdown. This fibrous material when inhaled over
a long period of time can lead to adverse health effects such as asbestosis, lung cancer
and mesothelioma. Building materials with bound asbestos or asbestos that is in good
condition pose little danger of releasing airborne fibres unless physically damaged
(drilled, cut, sawn, ground or sanded).

Safetech Project No. S1230014 Reassessment of Asbestos — Containing Materials Page 1
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An important factor when assessing the potential hazard associated with asbestos is its
degree of friability. Ontario Regulation 278/05, “Designated Substance — Asbestos on
Construction Projects and in Buildings and Repair Operations” as made under the
Occupational Health & Safety Act defines friability as “material that when dry can be
crumbled, pulverized or powdered by hand pressure and includes such material that is
crumbled pulverized or powdered”.

Friable asbestos-containing materials have been banned from use in Ontario. The most
common types of friable ACM include sprayed fireproofing and sprayed thermal insulation
(ceased use circa 1973), sprayed acoustic texture coat finishes - stucco (ceased use circa
1982), and mechanical thermal system insulation (TSI) (ceased use circa 1981).

Non-friable ACM include vinyl floor tile - VAT (ceased use circa 1982), vinyl sheet flooring
— VSF (ceased use circa 1982), floor adhesives (ceased use circa 1992), acoustic ceiling
tile (ceased use circa 1982), plaster finishes (ceased use circa 1960’s), drywall joint
compound (ceased use circa 1980), roofing materials (ceased use circa 1991), and
asbestos cement sheeting, piping, and gasketing material that may still be in use today.

3.0 REGULATIONS FOR ASBESTOS IN BUILDING MATERIALS

Management of asbestos-containing materials in buildings is regulated under O.Reg.
278/05 made under the Occupational Health and Safety Act. Under this regulation an
asbestos-containing material is defined as a material that contains 0.5 percent or more
asbestos by dry weight. If materials are determined to be asbestos-containing this
regulation requires that specific procedures are followed for ongoing management of
these materials in buildings. This includes requirements such as — but not limited to —
preparing and maintaining a record of the location and type (i.e. friable and non-friable)
of asbestos-containing materials within the facility. This record is also required to be
updated at least once in each 12 month period.

Specific procedures are also required to be followed during renovation or demolition
projects that have the potential to disturb asbestos-containing materials. Specific
procedures followed (i.e. Type 1, Type 2 or Type 3 operations) depends primarily on the
type of asbestos present, the friability of the material, and quantity of material present.

For determining whether a material is considered asbestos-containing O.Reg. 278/05
outlines specific requirements for the collection of bulk samples of homogenous building
materials. This includes the collection of a minimum number of samples for thermal
system insulation, surfacing material and miscellaneous materials. In order for a building
material to be deemed asbestos-containing only one of the samples analyzed within the
sample set needs to contain 0.5% percent or more asbestos by dry weight. Therefore, if
one sample in a sample set comes back positive the entire area of homogeneous material
would then be deemed to be asbestos-containing. Table 1 outlines these bulk sample
requirements.

Safetech Project No. S1230014 Reassessment of Asbestos — Containing Materials Page 2
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TABLE 1
Ontario Regulation 278/05 Bulk Sample Requirements

Size of Area of Minimum Number of Bulk

Iltem Type of Material Homogenous Material Samples to be
Material Collected
Surfacing material including without )
P . . \ <90m 3
limitation material that is applied to
surfaces by spraying, trowelling or , 5
1 otherwise, such as acoustical plaster on >90m* to <450m 5
ceilings and fireproofing materials on 5
structural members >450m U
Thermal system insulation, except as .
2 described in item 3 Any Size 3
3 Thermal Insulation Patch < 2 linear mzetres 1
or 0.5m
4 Other Material Any Size 3

Management of asbestos waste is governed by Regulation 347, General Waste
Management, made under the Environmental Protection Act. Section 17 of this regulation
sets out requirements for proper handling, transportation and disposal of asbestos waste
to prevent it from becoming airborne.

40 METHODOLOGY
4.1 Accessible Areas

Destructive testing including that of fire door cores and roofing felts was not performed
during this investigation. Locations of identified ACM have been detailed in this report
where access was readily available. Inaccessible areas such as above solid
drywall/plaster ceilings, within walls, enclosed mechanical shafts, enclosed bulkheads
and pipe chases were not investigated. However, details regarding the possible presence
of ACM were provided on a case by case basis.

For accessible false ceiling, Safetech utilized a portable enclosure to ensure all field work
was conducted in accordance RVHS — Centenary Infection Control Program.

4.2 Boilers and Other Mechanical Equipment

Boilers, vessels, kilns, sterilizers, chillers, tanks and other mechanical systems were not
dissembled or demolished to determine the presence of asbestos within refractory brick,
gaskets and other internal liners. Boilers were often constructed with asbestos insulations
between the refractory brick and outer steel layer. Any work that will involve the demolition
or replacement of these systems should be further investigated using destructive testing
techniques prior to the commencement of such projects.

Safetech Project No. S1230014 Reassessment of Asbestos — Containing Materials Page 3
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4.3 Non-Friable Materials

Some non-friable materials were not bulk sampled for asbestos content. For example,
Transite pipe cannot be tested without compromising the integrity of the active pipe.
Conclusions and recommendations regarding the presence of asbestos within identified
non-friable materials were based on the past experience of the investigator.

4.4  General Note Regarding Investigation

Please be advised that Safetech has made every effort to investigate all areas within the
building where ACM have been identified. However, in some cases, ACM not identified
on floor plans, room-by-room sheets, and/or architectural drawings may not have been
included. Safetech should be contacted if this is determined to ensure that the survey is
complete. In addition, if renovations or demolition is contemplated, a thorough
reassessment must be conducted with destructive testing to ensure all ACM’s are
identified. The reassessment should be performed prior to the commencement of
construction activity.

5.0 ASSESSMENT OF ASBESTOS-CONTAINING MATERIALS
5.1 Accessibility Rating

Accessibility, Condition and Action (Priority) ratings for individual items, or defined areas
were developed by SEL to determine remedial action plans specific to the facility’s needs.
The rating criteria for each of these items is further detailed below.

Accessibility has been assessed as: (A) Accessible to all non-maintenance occupants of
the building; (B) Accessible to maintenance staff without a ladder; (C) Accessible to
maintenance staff with a ladder and exposed to view without moving a building
component; (D) Accessible to maintenance staff with a ladder and concealed from view
due to a building component; (E) Not accessible without demolition or removal of fixed
building components or building systems.

5.2 Condition Rating

|. Sprayed Applied Fireproofing, Insulation and Texture Finishes

To evaluate the condition of asbestos-containing surfacing materials such as fireproofing,
non-mechanical thermal insulation, and texture finishes the following criteria was applied:

Good condition would indicate the following:

Surface of material shows no significant signs of damage, deterioration, or delamination.
Up to 1 percent visible damage to surface is allowed. Evaluation of sprayed materials
requires the surveyor to be familiar with the typical irregular surface texture as installed.
GOOD condition includes unencapsulated or unpainted fireproofing or texture finishes,

Safetech Project No. S1230014 Reassessment of Asbestos — Containing Materials Page 4
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where no delamination or damage is observed, and encapsulated fireproofing or texture
finishes where the encapsulation has been applied after the damage or fallout occurred.

Fair condition rating is not utilized in the evaluation of the fireproofing, non-mechanical
insulation, or texture coat finishes. These materials are only classified as in Good or Poor
condition.

Poor condition would indicate the following:

Sprayed materials show signs of damage, delamination, or deterioration. More than 1%
damage to surface of ACM spray.

In observation areas where damage exists in isolated locations, both GOOD and POOR
condition may be applicable.

. Mechanical Insulation

The evaluation of the condition of mechanical insulation (on boilers, breeching, ductwork,
piping, tanks, equipment, etc.) utilizes the following criteria:

Good condition would indicate the following:

Insulation is completely covered in jacketing and exhibits no evidence of damage or
deterioration. No insulation is exposed. Includes conditions where jacketing has minor
damage (i.e. scuffs or stains), but the jacketing is not penetrated.

Fair condition would indicate the following:

Minor penetrating damage to jacketed insulation (cuts, tears, nicks, deterioration or
delamination) or undamaged insulation that had never been jacketed. Insulation is
exposed but not showing surface disintegration. The extent of missing insulation ranges
from minor to none. Damage can be repaired.

Poor condition would indicate the following:

Original insulation jacket is missing, damaged, deteriorated, or delaminated. Insulation is
exposed and significant areas have been dislodged. Damage cannot be readily repaired.

. Non-friable and Potential Friable Materials

The condition of non-friable or potentially friable ACM, such as plaster finishes, drywall
compound, ceiling tiles, asbestos cement products, vinyl asbestos tile and asbestos
paper backed vinyl sheet flooring, which have the potential to become friable when
handled is evaluated as follows:

Good condition would indicate the following:

Safetech Project No. S1230014 Reassessment of Asbestos — Containing Materials Page 5
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No significant damage. Material may be cracked or broken but is stable and not likely to
become friable upon casual contact. If there is no friable DEBRIS present, the condition
is rated as GOOD.

Fair condition rating is not utilized in the evaluation of the condition of non-friable and
potentially friable materials. These materials are only classified as in Good or Poor
condition.

Poor condition would indicate the following:

Material is severely damaged. Loose DEBRIS is present or binder has disintegrated to
the point where the material has become friable.

V. Evaluation of Asbestos-Containing Debris

The presence of fallen debris must be noted separately from the presumed asbestos-
containing source material. Debris is always considered to be in POOR condition.

5.3 Quantity

For each CONDITION, the approximate QUANTITY and the units of measure related to
the QUANTITY (i.e.: linear feet (LF), square feet (SF) or each (EACH) as appropriate to
the ITEM) has been recorded where applicable.

5.4  Action Rating
Recommended ACTION for compliance and for management of the ACM has been

provided for each CONDITION and for each COMPONENT. Recommendations have
been classified under the following 8 ACTIONS:

. .| Action dealing with the immediate cleanup of fallen ACM likely to be
Action 1: :
disturbed.
. .| Action dealing with the need to use Type 2 asbestos procedures to enter
Action 2: ™
an area (other than a ceiling space).
. .| Action dealing with performing asbestos removal for compliance with
Action 3: )
regulations.
Action 4: Action dealing with Type 2 asbestos procedures for ceiling entry where
" | friable ACM debris is present on the top side of a ceiling system.
. .| Action dealing with the removal of asbestos that goes beyond compliance
Action 5: ! . .
requirements but simplifies the asbestos management.
Action 6: | Action dealing with the repair of asbestos.
Action 7: | Action dealing with ACM surveillance requirements of the regulation.
. .| Action for dealing with material that may contain asbestos but was not
Action 8: ) ) e
conclusively identified in the survey.
Safetech Project No. S1230014 Reassessment of Asbestos — Containing Materials Page 6
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6.0 RESULTS
6.1 Sprayed Applied Fireproofing and Insulation

New sprayed fireproofing has been applied to the majority of structural steel within
hospital locations. Through bulk sample analysis, it is apparent that friable asbestos-
containing amosite sprayed fireproofing debris and overspray still exists within the facility.
All sprayed fireproofing within these locations is considered asbestos-containing until
proven otherwise. In addition, specific locations where the original asbestos-containing
sprayed fireproofing still exists are present on the 15%, 12t 10", 6t 3 and 1%t Floors,
please refer to Appendix C, Room by room sheets for listing of asbestos-containing
sprayed fireproofing.

No sprayed fireproofing was observed in the Margaret Birch Wing floors (SE and SW
portions of the quadrant). Due to the age of the portion of the building (constructed in
1986) it is unlikely any asbestos-containing materials are present. Please refer to
Appendix A for Bulk Sample Laboratory Results and Appendix C for exact locations and
condition and action ratings.

6.3 Thermal Systems Insulation (TSI)

Friable asbestos-containing mechanical insulation and pipe insulation was noted on
mechanical systems such as fan housing, ducts, tanks, heat exchangers, boilers, piping,
valves, tees, elbows and other pipe fittings at various locations throughout the facility.
Please refer to Appendix C, Room by Room Sheets, for listing of asbestos-containing
mechanical insulations, along with prioritization of materials encountered, and sampling
(if applicable).

6.4  Architectural Finishes

6.4.1 Sprayed Textured/Stucco Finishes

No asbestos-containing architectural materials were observed in the tower or any of the
Margaret Birch Wing floors (SE and SW portions of the quadrant). Due to the age of the
portion of the building (constructed in 1986) it is unlikely any asbestos-containing
materials are present. No other sprayed architectural (stucco) finishes were noted within
the facility. Please refer to Appendix A for Bulk Sample Laboratory results and Appendix
C for exact locations and condition and action ratings.

6.4.2 Plaster Finishes

Plaster throughout the facility was sampled and all found not to contain asbestos. Please
refer to asbestos bulk samples collected from the original assessment (2009) and project
specific locations from 2021-2023. Please refer to Appendix A for Bulk Sample Laboratory
results and Appendix C for exact locations and condition and action ratings.
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6.5 Drywall Joint Compound

Drywall joint compound present within the facility was sampled and found to not contain
asbestos. Please refer to asbestos bulk samples collected from the original assessment
(2009) and project specific locations from 2021-2023. Please refer to Appendix A for Bulk
Sample Laboratory results and Appendix C for exact locations and condition and action
ratings.

6.6 Ceiling Tiles

No asbestos-containing ceiling tiles were noted in the facility. Please refer to asbestos
bulk samples collected from the original assessment (2009) and project specific locations
from 2021-2023. Please refer to Appendix A for Bulk Sample Laboratory results and
Appendix C for exact locations and condition and action ratings.

6.7 Manufactured Products

6.7.1  Vinyl Floor Tiles & Sheet Flooring

During 2022, asbestos bulk samples of green and beige vinyl floor tiles were collected
from the Hallway at Fire Hydrant Controls, Service Elevator #1/Corridor and the Hallway
by Rooms 1078, 1226 and 1358 on the 15t floor. The green and beige vinyl floor tiles were
found to contain chrysotile asbestos 2-3%. During our reassessment on June 1 and 2,
2023, this material was observed to have been partially removed from the Hallway by
Rooms 1226 and 1358 and Service Elevator #1/Corridor. Please refer to Appendix A for
Bulk Sample Laboratory results and Appendix C for exact locations and condition and
action ratings.

Other bulk sampling of various types of vinyl sheet flooring and vinyl floor tiles were
conducted during various site visits and found other sampled flooring not to be asbestos-
containing. Please refer to Appendix A for Bulk Sample Laboratory results and Appendix
C for exact locations and condition and action ratings.

6.7.2 Asbestos Cement Products

Inspection of perimeter radiators on the 9™ floor noted non-friable asbestos-containing
transite insulation board in Good Condition, Accessibility D, Action 7. In addition, suspect
asbestos-containing transite products were noted as wall boards in the mechanical room.
Samples were not taken of this building material. Transite materials were in good
condition in all locations observed.

Asbestos-containing tar parging was observed on the 15" floor mechanical room (refer
to Sample #7 2005). This parging was used to seal spaces where wire protruded through
the concrete floor.

Safetech Project No. S1230014 Reassessment of Asbestos — Containing Materials Page 8
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6.7.3 Other Miscellaneous Manufactured Products

No other miscellaneous manufactured products were noted within the facility.
7.0 CONCLUSIONS & RECOMMENDATIONS

During 2021, Scarborough and Rouge Hospital conducted an asbestos abatement of the
lay-in ceiling tiles where asbestos-containing debris was present above in Corridor 453.
(Safetech Project No.: 1-3210045). Safetech was contracted to provide inspection and
air-monitoring services following abatement activities.

During 2023, Scarborough and Rouge Hospital conducted an asbestos abatement of the
green and beige vinyl floor tiles that were identified. During our reassessment on June 1
and 2, 2023, this material was observed to have been partially removed from the Hallway
by Rooms 1226 and 1358 and North Elevators (Safetech Project No.: 1-S1230022).
Safetech was contracted to provide inspection and air-monitoring services following
abatement activities. This abatement was observed to be on-going at the time of our
asbestos reassessment survey.

During 2023, Scarborough and Rouge Hospital conducted a removal/clean-up of
asbestos-containing sprayed fireproofing debris within the ceiling space of the Second
Floor operating Room No. 4 (Safetech Project No.: 1-S1230025). Safetech was
contracted to provide inspection and air-monitoring services following abatement
activities.

During 2023, Scarborough and Rouge Hospital conducted a removal/clean-up of friable
fire-stop parging, parging cement insulation on mechanical pipe fittings, presumed
asbestos-containing debris of friable materials and vinyl floor tiles in Rooms 617, 618,
721 and 722 (Safetech Project No.: 1-S1230026). Safetech was contracted to provide
inspection and air-monitoring services following abatement activities.

7.1 Friable Asbestos — Containing Materials

“Friable” asbestos-containing materials (ACM) are present throughout this facility in the
form of sprayed fireproofing, sprayed fireproofing debris, mechanical system insulation
and mechanical insulation debris. The majority of friable ACM is located above contained
ceilings and within mechanical spaces. We recommend that Type 2 ceiling access
procedures (O.Reg. 278/05 s. 12 (3) p. 1) be implemented whenever accessing ceiling
spaces within the tower.

Friable ACM noted to be in POOR to FAIR condition should be repaired and/or removed
in accordance with O.Reg. 278/05. Friable ACM in GOOD condition, or inaccessible
material, can remain in place until major system upgrading, renovations, or maintenance
occurs which could result in the disturbance of such material. ACM in good condition can
be maintained in its current condition until such time that this material will be disturbed
(ie: renovations or maintenance work).
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Asbestos-containing pipe and fitting insulation in good condition that is easily accessible
may be removed following Type 2 glove-bag removal procedures as outlined in O.Reg.
278/05. Pipe and fitting insulation in poor or fair condition may have to be removed
following Type 3 asbestos abatement procedures as outlined in O.Reg. 278/05.

Current regulations require regular inspections, at least annually (recommended) and the
record must be updated yearly of all areas identified as containing asbestos materials.
Any damaged or exposed items noted should be repaired or removed under the Asbestos
Management Plan’s Operations and Maintenance program.

7.2  Non-Friable Asbestos — Containing Materials

Non-friable asbestos-containing transite board and vinyl asbestos floor tiles exists within
perimeter radiator units and is inaccessible. However, this is not a major concern and
can be addressed at the time of accessibility. Non-friable asbestos — containing tar
parging was used within the 15™ floor mechanical room to seal spaces where wire
protruded through the concrete floor.

7.3 General Recommendations

Asbestos removal work should be performed by a competent and qualified asbestos
abatement contractor. It is recommended that all asbestos related work be subjected to
inspection and air monitoring to ensure building occupants are safe from exposure.

Asbestos abatement work must be performed as outlined in Ontario Regulation 278/05.
Asbestos-containing waste must be handled and disposed of according to Regulation
347, “General — Waste Management”.

Regulation 278/05 requires regular inspections, at least annually, of all areas identified
as having asbestos-containing materials. Any damaged or exposed items noted should
be repaired or removed under the Operations and Maintenance program of the building’s
Asbestos Management Plan.
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8.0 LIMITATIONS

The information and recommendations detailed in this report were carried out by trained
professional and technical staff in accordance with generally accepted environmental and
industrial hygiene work practices and procedures. Recommendations provided in this
report have been generated in accordance with current regulations, accepted industry
guidelines and practices. These regulations, guidelines and practices are considered
acceptable as of the date of this report.

In preparation of this report, Safetech Environmental Limited (SEL) relied on information
including testing services provided by independent laboratories. Except as expressly set
out in this report, SEL has not made any independent verification of this information
provided by independent entities. The collection of samples at the location noted was
consistent with the scope of work agreed-upon with the person or entity to whom this
report is addressed and the information obtained concerning prior site investigations. As
conditions between samples may vary, the potential remains for the presence of unknown
additional contaminants for which there were no known indicators. Conclusions are based
on site conditions at the time of inspection and can only be extrapolated to an undefined
limited area around inspected locations. The extent of the limited area depends on
building construction and conditions. SEL cannot warrant against undiscovered
environmental liabilities. If any information becomes available that differs from the findings
in this report, we request that we be notified immediately to reassess the conclusions
provided herein.

This report has been prepared for the sole use of the person or entity to who it is
addressed. No other person or entity is entitled to use or rely upon this report without the
express written consent of Safetech Environmental Limited and the person or entity to
who it is addressed. Any use that a third party makes of this report, or any reliance based
on conclusions and recommendations made, are the responsibility of such third parties.
SEL accepts no responsibility for damages suffered by third parties as a result of actions
based on this report.
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Appendix A

Laboratory Certificates of Analysis (2021-2023)
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Laboratory Analysis Report

To:
Peter Milosh EMC LAB REPORT NUMBER: A66595 No. of Phases Analyzed: 9
Safetech Environmental Ltd. Job/Project Name: Room 625, 2867 Ellesmere Rd Job No: 1-321028
50 Richmond Street, Unit 105, Suite 9 Analysis Method: Polarized Light Microscopy — EPA 600 Number of Samples: 9
Oshawa, Ontario Date Received: Mar 2/21 Date Analyzed: Mar 2/21 Date Reported: Mar 3/21
L1G 7C7 Analyst: Joseph Woo, Analyst
Reviewed By: Malgorzata Sybydlo, Laboratpry Manager
Lab 4 SAMPLE COMPONENTS (%)
Client’s Sample Description/Location Sample Appearance Non- Non-
Sample ID P P P PP Asbestos Fibres asbestos fibrous
No. Fibres Material
01A A66595-1 | Yellow mastic/room 625A Yellow, mastic ND 2 98
01B A66595-2 | Yellow mastic/room 625A Yellow, mastic ND 2 98
01C A66595-3 | Yellow mastic/room 625B Yellow, mastic ND 2 98
02A A66595-4° | Plaster/room 625A Off white, white and grey, joint ND 100
compound and plaster
02B A66595-5° | Plaster/room 625B White and grey, plaster ND 100
02C A66595-6° | Plaster/room 625B White and grey, plaster ND 100
03A A66595-7 | Drywall joint compound/room 625A | Off white, joint compound ND 100
03B A66595-8 | Drywall joint compound/room 625 Off white, joint compound ND 100
03C A66595-9 | Drywall joint compound/room 625B | Off white, joint compound ND 100
Note:

1. Bulk samples are analyzed using Polarized Light Microscopy (PLM) and dispersion staining techniques. The analytical procedures are in accordance with EPA 600/R-93/116 method.
2. The results are only related to the samples analyzed. ND = None Detected (no ashestos fibres were observed), NA = Not Analyzed (analysis stopped due to a previous positive result).

3. This report may not be reproduced, except in full without the written approval of EMC Scientific Inc. This report may not be used by the client to claim product endorsement by NVLAP or any other agency

of the U.S. Government.

4. The Ontario Regulatory Threshold for asbestos is 0.5%. The limit of quantification (LOQ) is 0.5%.
5. This sample has been reported as a composite, as requested.

EMC Scientific Inc. is Accredited by NVLAP (NVLAP Code 201020-0) for Bulk Asbestos Analysis

EMC Scientific Inc. 5800 Ambler Drive « Suite 100 « Mississauga  Ontario « L4W 4J4 « T. 905 629 9247 « F. 905 629 2607
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To:
Richard Batista EMC LAB REPORT NUMBER: A67426 No. of Phases Analyzed: 18
Safetech Environmental Ltd. Job/Project Name: Room 625, 2867 Ellesmere Road, Toronto ON  Job No: 3210128
3045 Southcreek Road, Unit 14 Analysis Method: Polarized Light Microscopy — EPA 600 Number of Samples: 6
Mississauga, Ontario Date Received: Mar 25/21 Date Analyzed: Mar 25/21 Date Reported: Mar 25/21
L4X 2X7 Analyst: Jayoda Perera, Analyst
Reviewed By: Fajun Chen, Ph.D., Laboratory Director /%‘
_ Lab SAMPLE COMPONENTS (%)
Client’s s | D ivtion/Locati s le A Non- Non-
Sample ID ample escription/Location ample Appearance Asbestos Fibres asbestos | fibrous
No. Fibres Material
04A A67426-1 | Vinyl flooring + mastic / room 625 3 Phases:
a) Beige, vinyl flooring ND 10 90
b) Black, vinyl backing ND 60 40
¢) Yellow, mastic ND 100
04B A67426-2 | Vinyl flooring + mastic / room 625 3 Phases:
a) Beige, vinyl flooring ND 10 90
b) Black, vinyl backing ND 60 40
¢) Yellow, mastic ND 100
04C A67426-3 | Vinyl flooring + mastic / room 625 3 Phases:
a) Beige, vinyl flooring ND 10 90
b) Black, vinyl backing ND 60 40
¢) Yellow, mastic ND 100
05A A67426-4 | Carpet baseboard backing / room 625 | 3 Phases:
a) Black, vinyl flooring ND 100
b) Yellow, mastic ND 100
¢) Brown, mastic ND 100
05B A67426-5 | Carpet baseboard backing / room 625 | 3 Phases:
a) Black, vinyl flooring ND 100
b) Yellow, mastic ND 100
¢) Brown, mastic ND 100
05C A67426-6 | Carpet baseboard backing / room 625 | 3 Phases:
a) Black, vinyl flooring ND 100

EMC Scientific Inc. 5800 Ambler Drive « Suite 100 « Mississauga e Ontario ¢ L4W 4J4 « T. 905 629 9247 « F. 905 629 2607
EMC Scientific Inc. is Accredited by NVLAP (NVLAP Code 201020-0) for Bulk Asbestos Analysis
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EMC LAB REPORT NUMBER: A67426
Client’s Job/Project Name/No.: 3210128
Analyst: Jayoda Perera, Analyst

_ Lab SAMPLE COMPONENTS (%)
Client’s Sample Description/Location Sample Appearance Non- Non-
Sample ID N P P P PP Asbestos Fibres asbestos | fibrous
0. Fibres Material
b) Yellow, mastic ND 100
¢) Brown, mastic ND 100
Note:

1. Bulk samples are analyzed using Polarized Light Microscopy (PLM) and dispersion staining techniques. The analytical procedures are in accordance with EPA 600/R-93/116 method.

2. The results are only related to the samples analyzed. ND = None Detected (no asbestos fibres were observed), NA = Not Analyzed (analysis stopped due to a previous positive result).

3. This report may not be reproduced, except in full without the written approval of EMC Scientific Inc. This report may not be used by the client to claim product endorsement by NVLAP or any other agency
of the U.S. Government.

4. The Ontario Regulatory Threshold for asbestos is 0.5%. The limit of quantification (LOQ) is 0.5%.

EMC Scientific Inc. 5800 Ambler Drive ¢ Suite 100 « Mississauga e Ontario « L4W 4J4 « T. 905 629 9247 « F. 905 629 2607
EMC Scientific Inc. is Accredited by NVLAP (NVLAP Code 201020-0) for Bulk Asbestos Analysis
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emcsclientitic
(NASRFBRAETEE Laboratory Analysis Report
To:
Richard Batista EMC LAB REPORT NUMBER: A73496r* No. of Phases Analyzed: 18
Safetech Environmental Ltd. Job/Project Name: 2867 Ellesmere Road, Scarborough Job No: 3210806
3045 Southcreek Road, Unit 14 Analysis Method: Polarized Light Microscopy — EPA 600 Number of Samples: 6
Mississauga, Ontario Date Received: Oct 15/21 Date Analyzed: Oct 15/21 Date Reported: Oct 15/21
L4X 2X7 Analyst: Chengming Li
Reviewed By: Malgorzata SwaManager
Lab SAMPLE COMPONENTS (%)
Client’s Sample Description/Location Sample Appearance Non- Non-
Sample ID N P P pie App Asbestos Fibres asbestos | fibrous
0. Fibres Material
01A AT73496-1 | Off white vinyl sheet flooring/ Main | 3 Phases:
floor lobby work area a) Off white, vinyl flooring ND 100
b) Grey, vinyl backing ND 60 40
c) Yellow, mastic ND 100
01B AT73496-2 | Off white vinyl sheet flooring/ Main | 3 Phases:
floor lobby work area a) Off white, vinyl flooring ND 100
b) Grey, vinyl backing ND 60 40
c) Yellow, mastic ND 100
01C A73496-3 | Off white vinyl sheet flooring/ Main | 3 Phases:
floor lobby work area a) Off white, vinyl flooring ND 100
b) Grey, vinyl backing ND 60 40
c) Yellow, mastic ND 100
02A AT73496-4 | Yellow vinyl sheet flooring/ Main 3 Phases:
floor lobby work area a) Yellow, vinyl flooring ND 10 90
b) Black, vinyl backing ND 60 40
c) Brown, mastic ND 100
02B A73496-5 | Yellow vinyl sheet flooring/ Main 3 Phases:
floor lobby work area a) Yellow, vinyl flooring ND 10 90
b) Black, vinyl backing ND 60 40
c) Brown, mastic ND 100

EMC Scientific Inc. 5800 Ambler Drive « Suite 100 « Mississauga  Ontario « L4W 4J4 « T. 905 629 9247 « F. 905 629 2607
EMC Scientific Inc. is Accredited by NVLAP (NVLAP Code 201020-0) for Bulk Asbestos Analysis
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Laboratory Analysis Report

EMC LAB REPORT NUMBER: A73496r*
Client’s Job/Project Name/No.: 3210806
Analyst: Chengming Li

SAMPLE COMPONENTS (%)

e Lab
Sgrléi)T(tale Sal\rlnple Description/Location Sample Appearance Asbestos Fibres as’;g;‘os ﬁ';'ﬁ)”qs
0. Fibres Material
02C AT73496-6 | Yellow vinyl sheet flooring/ Main 3 Phases:
floor lobby work area a) Yellow, vinyl flooring ND 10 90
b) Black, vinyl backing ND 60 40
¢) Brown, mastic ND 100

Note:

1. Bulk samples are analyzed using Polarized Light Microscopy (PLM) and dispersion staining techniques. The analytical procedures are in accordance with EPA 600/R-93/116 method.
2. The results are only related to the samples analyzed. ND = None Detected (no asbestos fibres were observed), NA = Not Analyzed (analysis stopped due to a previous positive result).

3. This report may not be reproduced, except in full without the written approval of EMC Scientific Inc. This report may not be used by the client to claim product endorsement by NVVLAP or any other agency

of the U.S. Government.

4. The Ontario Regulatory Threshold for asbestos is 0.5%. The limit of quantification (LOQ) is 0.5%.

* This report has been revised as requested on October 18, 2021.

EMC Scientific Inc. 5800 Ambler Drive ¢ Suite 100 « Mississauga e Ontario ¢ L4W 4J4 « T. 905 629 9247 « F. 905 629 2607

EMC Scientific Inc. is Accredited by NVLAP (NVLAP Code 201020-0) for Bulk Asbestos Analysis
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Laboratory Analysis Report

To:
Jason King EMC LAB REPORT NUMBER: A75515 No. of Phases Analyzed: 11
Safetech Environmental Ltd. Job/Project Name: 2867 Ellesmere Road, Light Fixtures Replace. ~ Job No: 3210997
3045 Southcreek Road, Unit 14 Analysis Method: Polarized Light Microscopy — EPA 600 Number of Samples: 10
Mississauga, Ontario Date Received: Dec 24/21 Date Analyzed: Dec 31/21 Date Reported: Dec 31/21
L4X 2X7 Analyst: Chengming Li
Reviewed By: Malgorzata Sybydlo, Lab%ag{
. Lab 14 SAMPLE COMPONENTS (%)
Client’s Sample Description/Location Sample Appearance Non- Non-
Sample ID N Asbestos Fibres asbestos fibrous
0. Fibres Material
la AT75515-1 | Brown sprayed fireproofing on Brown, cementitious material with fibres Tremolite <0.5 20 80
structural beam/ ceiling grid, Q22
1b A75515-2% | Brown sprayed fireproofing on Brown, cementitious material with fibres ND 20 80
ceiling tiles/ ceiling grid, Q22
1c AT75515-3 | Brown sprayed fireproofing on Brown, cementitious material with fibres Tremolite <0.5 20 80
ceiling tiles/ ceiling grid, V11
1d A75515-4° | Brown sprayed fireproofing on Brown, cementitious material with fibres ND 20 80
ceiling tiles/ ceiling grid, V16
2a AT75515-5 | Gray/white sprayed fireproofing on Grey, fibrous material ND 90 10
ceiling tiles/ ceiling grid, D16
2b A75515-6 | Gray/white sprayed fireproofing on Grey, fibrous material ND 90 10
ceiling tiles/ ceiling grid, F8
2C AT75515-7 | Gray/white sprayed fireproofing on Grey, fibrous material ND 90 10
ceiling tiles/ ceiling grid, J11
2d A75515-8 | Gray/white sprayed fireproofing on White, fibrous material ND 90 10
ceiling tiles/ ceiling grid, V16
2e A75515-9 | Gray/white sprayed fireproofing on White, fibrous material ND 90 10
ceiling tiles/ ceiling grid, AF11
2f AT75515-10 | Gray/white sprayed fireproofing on 2 Phases:
ceiling tiles/ ceiling grid, AP11 a) White, fibrous material ND 90 10
b) Grey, cementitious material ND 25 75
with fibres

EMC Scientific Inc. 5800 Ambler Drive « Suite 100 « Mississauga  Ontario « L4W 4J4 « T. 905 629 9247 « F. 905 629 2607
EMC Scientific Inc. is Accredited by NVLAP (NVLAP Code 201020-0) for Bulk Asbestos Analysis
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EMC LAB REPORT NUMBER: A75515
Client’s Job/Project Name/No.: 3210997
Analyst: Chengming Li

Note:

1. Bulk samples are analyzed using Polarized Light Microscopy (PLM) and dispersion staining techniques. The analytical procedures are in accordance with EPA 600/R-93/116 method.

2. The results are only related to the samples analyzed. ND = None Detected (no asbestos fibres were observed), NA = Not Analyzed (analysis stopped due to a previous positive result).

3. This report may not be reproduced, except in full without the written approval of EMC Scientific Inc. This report may not be used by the client to claim product endorsement by NVVLAP or any other agency
of the U.S. Government.

4. The Ontario Regulatory Threshold for asbestos is 0.5%. The limit of quantification (LOQ) is 0.5%.

5. Vermiculite is present but is too small to analyze.

EMC Scientific Inc. 5800 Ambler Drive ¢ Suite 100 « Mississauga e Ontario « L4W 4J4 « T. 905 629 9247 « F. 905 629 2607
EMC Scientific Inc. is Accredited by NVLAP (NVLAP Code 201020-0) for Bulk Asbestos Analysis
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To:

Jason King EMC LAB REPORT NUMBER: A75517 No. of Phases Analyzed: 3
Safetech Environmental Ltd. Job/Project Name: 2867 Ellesmere Road, 11" Floor Job No: 3210998

3045 Southcreek Road, Unit 14 Analysis Method: Polarized Light Microscopy — EPA 600 Number of Samples: 3
Mississauga, Ontario Date Received: Dec 24/21 Date Analyzed: Dec 31/21 Date Reported: Dec 31/21
L4X 2X7 Analyst: Joseph Woo

Reviewed By: Malgorzata Sybydlo, Laboratory Manager

. Lab 4 SAMPLE COMPONENTS (%)
Client's Sample Description/Location Sample Appearance Non- Non-
Sample ID N P P P PP Asbestos Fibres asbestos fibrous

0. Fibres Material

A AT75517-1 | Sprayed fireproofing on vertical Grey, fibrous material Amosite 60 40
beam/ 11™ floor, work enclosure

B A75517-2 | Sprayed fireproofing on vertical Grey, fibrous material Amosite 60 40
beam/ 11*" floor, work enclosure

C AT75517-3 | Sprayed fireproofing on vertical Grey, fibrous material Amosite 60 40
beam/ 11™ floor, work enclosure

Note:

1. Bulk samples are analyzed using Polarized Light Microscopy (PLM) and dispersion staining techniques. The analytical procedures are in accordance with EPA 600/R-93/116 method.
2. The results are only related to the samples analyzed. ND = None Detected (no ashestos fibres were observed), NA = Not Analyzed (analysis stopped due to a previous positive result).
3. This report may not be reproduced, except in full without the written approval of EMC Scientific Inc. This report may not be used by the client to claim product endorsement by NVLAP or any other agency

of the U.S. Government.
4. The Ontario Regulatory Threshold for asbestos is 0.5%. The limit of quantification (LOQ) is 0.5%.

EMC Scientific Inc. 5800 Ambler Drive « Suite 100 « Mississauga  Ontario « L4W 4J4 « T. 905 629 9247 « F. 905 629 2607
EMC Scientific Inc. is Accredited by NVLAP (NVLAP Code 201020-0) for Bulk Asbestos Analysis
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Laboratory Analysis Report

To:
Jason King EMC LAB REPORT NUMBER: A75503r* No. of Phases Analyzed: 5
Safetech Environmental Ltd. Job/Project Name: 2867 Ellesmere Road, General Assessment Job No: 3211011
3045 Southcreek Road, Unit 14 Analysis Method: Polarized Light Microscopy — EPA 600 Number of Samples: 3
Mississauga, Ontario Date Received: Dec 24/21 Date Analyzed: Dec 31/21 Date Reported: Dec 31/21
L4X 2X7 Analyst: Chengming Li
Reviewed By: Malgorzata Sybydlo,%bomtﬂManager
_ Lab /4 SAMPLE COMPONENTS (%)
Client’s Sample Description/Location Sample Appearance Non- Non-
Sample ID N Asbestos Fibres asbestos fibrous
0. Fibres Material
A AT75503-1 | Dark gray sprayed fireproofing on 2 Phases:
ceiling tiles / ceiling grid, T28 a) Grey, cementitious material Chrysotile <0.5 100
b) Grey, fibrous material ND 90 10
B AT75503-2 | Dark gray sprayed fireproofing on 2 Phases:
ceiling tiles / ceiling grid, T28 a) Grey, cementitious material Chrysotile <0.5 100
b) Grey, fibrous material ND 90 10
C A75503-3 | Dark gray sprayed fireproofing on Grey, fibrous material ND 90 10
ceiling tiles / ceiling grid, T28
Note:

1. Bulk samples are analyzed using Polarized Light Microscopy (PLM) and dispersion staining techniques. The analytical procedures are in accordance with EPA 600/R-93/116 method.

2. The results are only related to the samples analyzed. ND = None Detected (no ashestos fibres were observed), NA = Not Analyzed (analysis stopped due to a previous positive result).

3. This report may not be reproduced, except in full without the written approval of EMC Scientific Inc. This report may not be used by the client to claim product endorsement by NVVLAP or any other agency
of the U.S. Government.

4. The Ontario Regulatory Threshold for asbestos is 0.5%. The limit of quantification (LOQ) is 0.5%.

* This report has been revised as requested on January 6, 2022.

EMC Scientific Inc. 5800 Ambler Drive « Suite 100 « Mississauga  Ontario « L4W 4J4 « T. 905 629 9247 « F. 905 629 2607
EMC Scientific Inc. is Accredited by NVLAP (NVLAP Code 201020-0) for Bulk Asbestos Analysis
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EMSL Canada Order 552216923

EMSL Canada Inc.

Customer ID: 55SELI62
2756 Slough Street Mississauga, ON L4T 1G3 Customer PO:
Phone/Fax: (289) 997-4602 / (289) 997-4607 Project ID:
http://www.EMSL.com / torontolab@emsl.com
(- . )
Attn: Glenn Smith Phone: (905) 624-2722
Safetech Environmental Limited Fax: (905) 624-4306
3045 Southcreek Road Collected:
Unit 14 Received: 11/03/2022
Mississauga, ON  L4X 2X7 Analyzed: 11/07/2022
\Proj: SHN Centneary 1st Floor Flooring )
Test Report: Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05 via
EPA600/R-93/116 Method
Client Sample ID: 1-Floor Tile Lab Sample ID:  552216923-0001
Sample Description: Green VFT and Mastic at Fire Hydrant Controls
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Gray/Green 0.0% 97.0% 3% Chrysotile
Client Sample ID: 1-Mastic/Leveler Lab Sample ID:  552216923-0001A
Sample Description: Green VFT and Mastic at Fire Hydrant Controls
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Brown/Black 0.0% 100.0% None Detected
Client Sample ID: 2a-Floor Tile Lab Sample ID:  552216923-0002
Sample Description: Beige VFT and Mastic Next to Fire Hydrant Controls
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Beige 0.0% 97.0% 3% Chrysotile
Client Sample ID: 2a-Mastic Lab Sample ID:  552216923-0002A
Sample Description: Beige VFT and Mastic Next to Fire Hydrant Controls
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Black 0.0% 100.0% None Detected
Client Sample ID: 2b-Floor Tile Lab Sample ID:  552216923-0003
Sample Description: Beige VFT and Mastic at Elevator #1
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Positive Stop (Not Analyzed)
Client Sample ID: 2b-Mastic Lab Sample ID:  552216923-0003A
Sample Description: Beige VFT and Mastic at Elevator #1
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Black 0.0% 100.0% None Detected
Client Sample ID: 2c-Floor Tile Lab Sample ID:  552216923-0004
Sample Description: Beige VFT and Mastic @ 1226
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Positive Stop (Not Analyzed)

Test Report: EPAMultiTests-7.32.2.D Printed: 11/07/2022 12:58PM
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EMSL Canada Inc.

2756 Slough Street Mississauga, ON L4T 1G3

Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com / torontolab@emsl.com

EMSL Canada Order 552216923

Customer ID:
Customer PO:
Project ID:

55SELI62

Test Report: Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05 via

EPA600/R-93/116 Method

Client Sample ID: 2c-Mastic Lab Sample ID:  552216923-0004A
Sample Description: Beige VFT and Mastic @ 1226
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Black 0.0% 100.0% None Detected
Client Sample ID: 2d-Floor Tile Lab Sample ID:  552216923-0005
Sample Description: Beige VFT and Mastic @ 1078
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Positive Stop (Not Analyzed)
Client Sample ID: 2d-Mastic Lab Sample ID:  552216923-0005A
Sample Description: Beige VFT and Mastic @ 1078
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Black 0.0% 100.0% None Detected
Client Sample ID: 2e-Floor Tile Lab Sample ID:  552216923-0006
Sample Description: Beige VFT and Mastic @ 1358
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Positive Stop (Not Analyzed)
Client Sample ID: 2e-Mastic Lab Sample ID:  552216923-0006A
Sample Description: Beige VFT and Mastic @ 1358
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Black/Beige 0.0% 98.0% 2% Chrysotile Result includes a small amount of
inseparable attached material
Client Sample ID: 3a Lab Sample ID:  552216923-0007
Sample Description: Linoleum @ East Vestibule
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Gray/Beige 40.0% 60.0% None Detected
Client Sample ID: 3b Lab Sample ID:  552216923-0008
Sample Description: Linoleum @ 1262
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Gray/Beige 40.0% 60.0% None Detected
Client Sample ID: 3c Lab Sample ID:  552216923-0009
Sample Description: Linoleum @ 1032
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Beige 35.0% 65.0% None Detected

Test Report: EPAMultiTests-7.32.2.D Printed: 11/07/2022 12:58PM

Page 2 of 4



EMSL Canada Inc.

2756 Slough Street Mississauga, ON L4T 1G3

Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com / torontolab@emsl.com

EMSL Canada Order 552216923
Customer ID:
Customer PO:
Project ID:

55SELI62

Test Report: Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05 via

EPA600/R-93/116 Method

Client Sample ID: 4-Floor Tile Lab Sample ID:  552216923-0010
Sample Description: White VFT and Mastic @ 1380
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 White 0.0% 100.0% None Detected
Client Sample ID: 4-Mastic Lab Sample ID:  552216923-0010A
Sample Description: White VFT and Mastic @ 1380
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Black 0.0% 100.0% None Detected
Client Sample ID: 5-Floor Tile Lab Sample ID:  552216923-0011
Sample Description: Green VFT and Mastic @ Sprinkler Room
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Blue 0.0% 100.0% None Detected
Client Sample ID: 5-Mastic Lab Sample ID:  552216923-0011A
Sample Description: Green VFT and Mastic @ Sprinkler Room
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Black 0.0% 100.0% None Detected
Client Sample ID: 6-Floor Tile Lab Sample ID:  552216923-0012
Sample Description: Speckled Tile and Mastic @ Stair #1
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Gray/White/Black 0.0% 100.0% None Detected
Client Sample ID: 6-Mastic Lab Sample ID:  552216923-0012A
Sample Description: Speckled Tile and Mastic @ Stair #1
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 11/07/2022 Beige/Clear 0.0% 100.0% None Detected

Test Report: EPAMultiTests-7.32.2.D Printed: 11/07/2022 12:58PM
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EMSL Canada Inc. EMSL Canada Order 552216923

Customer ID: 55SELI62
2756 Slough Street Mississauga, ON L4T 1G3 Customer PO:
Phone/Fax: (289) 997-4602 / (289) 997-4607 Project ID:

http://www.EMSL.com / torontolab@emsl.com

Test Report: Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05 via
EPA600/R-93/116 Method

Analyst(s):

Sonya Patel PLM (14)
Vanessa Gallego  PLM (3)

Reviewed and approved by:

Matthew Davis or other approved signatory
or Other Approved Signatory

None Detected = <0.1%. EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the
client. This report relates only to the samples reported above, and may not be reproduced, except in full, without written approval by EMSL.
EMSL bears no responsibility for sample collection activities or analytical method limitations. The report reflects the samples as received.
Results are generated from the field sampling data (sampling volumes and areas, locations, etc.) provided by the client on the Chain of
Custody. Samples are within quality control criteria and met method specifications unless otherwise noted. Estimation of uncertainty available
upon request. This report is a summary of multiple methods of analysis, fully compliant reports are available upon request. A combination of
PLM and TEM analysis may be necessary to ensure consistently reliable detection of asbestos. This report must not be used to claim product
endorsement by NVLAP of any agency or the U.S. Government.

Samples analyzed by EMSL Canada Inc. Mississauga, ON NVLAP Lab Code 200877-0
(Initial report from: 11/07/202212:58:15 )

Test Report: EPAMultiTests-7.32.2.D Printed: 11/07/2022 12:58PM Page 4 of 4



EMSL Canada Inc.

20 Amber Street Unit #16 Markham, ON L3R 5P4

Phone/Fax: (289) 271-4362 / (289) 799-3563
http://www.EMSL.com / markhamlab@EMSL.com

EMSL Canada Order 662300062

Customer ID:
Customer PO:
Project ID:

55SELI62
1-§1230012

(", .
Attn: Peter Milosh Phone: (905) 624-2722
Safetech Environmental Limited Fax: (905) 624-4306
3045 Southcreek Road Collected:
Unit 14 Received: 2/13/2023
Mississauga, ON  L4X 2X7 Analyzed: 2/14/2023
\Proj: 2867 Ellesmere Rd. (RM.721,722) / 1-S1230012
Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05
Client Sample ID: 01A Lab Sample ID:  662300062-0001
Sample Description: Room 722, Floor / Beige Vinyl Sheet
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM Grav. Reduction 2/14/2023 Beige 0.0% 100% None Detected
Client Sample ID: 01B Lab Sample ID:  662300062-0002
Sample Description: Corridor, Floor / Beige Vinyl Sheet
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM Grav. Reduction 2/14/2023 Blue/Beige 0.0% 100% None Detected
Client Sample ID: 01C Lab Sample ID:  662300062-0003
Sample Description: Room 721, Floor / Beige Vinyl Sheet
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM Grav. Reduction 2/14/2023 Beige 0.0% 100% None Detected
Client Sample ID: 02A Lab Sample ID:  662300062-0004
Sample Description: Corridor, Floor / Beige Vinyl Tile
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM Grav. Reduction 2/14/2023 Beige 0.0% 100% None Detected
Client Sample ID: 02B-Floor Tile Lab Sample ID:  662300062-0005
Sample Description: Room 721, Floor / Beige Vinyl Tile
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM Grav. Reduction 2/14/2023 Beige 0.0% 100% None Detected
Client Sample ID: 02B-Mastic Lab Sample ID:  662300062-0005A
Sample Description: Room 721, Floor / Beige Vinyl Tile
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 Yellow 0.0% 100.0% None Detected
Client Sample ID: 02C Lab Sample ID:  662300062-0006
Sample Description: Room 721, Floor / Beige Vinyl Tile
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM Grav. Reduction 2/14/2023 Beige 0.0% 100% None Detected

Test Report: EPAMultiTests-7.32.2.D Printed: 2/14/2023 01:26PM
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EMSL Canada Inc.

20 Amber Street Unit #16 Markham, ON L3R 5P4

Phone/Fax: (289) 271-4362 / (289) 799-3563
http://www.EMSL.com / markhamlab@EMSL.com

EMSL Canada Order 662300062
Customer ID:
Customer PO:
Project ID:

55SELI62
1-§1230012

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Client Sample ID: 03A Lab Sample ID:  662300062-0007
Sample Description: Corridor, Wall / Joint-Filling Compound
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 White 0.0% 100.0% None Detected
Client Sample ID: 03B Lab Sample ID:  662300062-0008
Sample Description: Corridor, Wall / Joint-Filling Compound
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 White 0.0% 100.0% None Detected
Client Sample ID: 03C-Joint Compound 1 Lab Sample ID:  662300062-0009
Sample Description: Corridor, Wall / Joint-Filling Compound
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 White 0.0% 100.0% None Detected
Client Sample ID: 03C-Joint Compound 2 Lab Sample ID:  662300062-0009A
Sample Description: Corridor, Wall / Joint-Filling Compound
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 Beige 0.0% 100.0% None Detected
Client Sample ID: 04A-Skim Coat Lab Sample ID:  662300062-0010
Sample Description: Room 721, Wall / Plaster
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 White 0.0% 100.0% None Detected
Client Sample ID: 04A-Rough Coat Lab Sample ID:  662300062-0010A
Sample Description: Room 721, Wall / Plaster
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 Gray 0.0% 100.0% <1% Chrysotile
400 PLM Pt Ct 2/14/2023 Gray 0.0% 100.0% <0.25% Chrysotile
Client Sample ID: 04B-Skim Coat Lab Sample ID:  662300062-0011
Sample Description: Room 722, Wall / Plaster
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 White 0.0% 100.0% None Detected
Client Sample ID: 04B-Rough Coat Lab Sample ID:  662300062-0011A
Sample Description: Room 722, Wall / Plaster
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 Gray 0.0% 100.0% <1% Chrysotile
400 PLM Pt Ct 2/14/2023 Gray 0.0% 100.0% <0.25% Chrysotile

Test Report: EPAMultiTests-7.32.2.D Printed: 2/14/2023 01:26PM
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EMSL Canada Inc.

20 Amber Street Unit #16 Markham, ON L3R 5P4

Phone/Fax: (289) 271-4362 / (289) 799-3563
http://www.EMSL.com / markhamlab@EMSL.com

EMSL Canada Order 662300062
Customer ID:
Customer PO:
Project ID:

55SELI62
1-§1230012

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Client Sample ID: 04C-Skim Coat Lab Sample ID:  662300062-0012
Sample Description: Corridor, Wall / Plaster
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 White 0.0% 100.0% None Detected
Client Sample ID: 04C-Rough Coat Lab Sample ID:  662300062-0012A
Sample Description: Corridor, Wall / Plaster
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 Gray 0.0% 100.0% <1% Chrysotile
400 PLM Pt Ct 2/14/2023 Gray 0.0% 100.0% <0.25% Chrysotile
Client Sample ID: 05A Lab Sample ID:  662300062-0013
Sample Description: Corridor, Ceiling / Acoustic Ceiling Tile
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 Gray 80.0% 20.0% None Detected
Client Sample ID: 05B Lab Sample ID:  662300062-0014
Sample Description: Corridor, Ceiling / Acoustic Ceiling Tile
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 Gray 80.0% 20.0% None Detected
Client Sample ID: 05C Lab Sample ID:  662300062-0015
Sample Description: Corridor, Ceiling / Acoustic Ceiling Tile
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 Gray 70.0% 30.0% None Detected
Client Sample ID: 06A Lab Sample ID:  662300062-0016
Sample Description: Room 722, Structure / Sprayed Fireproofing
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 Gray 80.0% 20.0% None Detected
Client Sample ID: 06B Lab Sample ID:  662300062-0017
Sample Description: Corridor, Structure / Sprayed Fireproofing
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 Gray 80.0% 20.0% None Detected
Client Sample ID: 06C Lab Sample ID:  662300062-0018
Sample Description: Corridor, Structure / Sprayed Fireproofing
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 Gray 80.0% 20.0% None Detected

Test Report: EPAMultiTests-7.32.2.D Printed: 2/14/2023 01:26PM
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EMSL Canada Inc.

20 Amber Street Unit #16 Markham, ON L3R 5P4

Phone/Fax: (289) 271-4362 / (289) 799-3563
http://www.EMSL.com / markhamlab@EMSL.com

EMSL Canada Order 662300062
Customer ID: 55SELIG2
Customer PO: 1-8§1230012
Project ID:

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Client Sample ID: 07A Lab Sample ID:  662300062-0019
Sample Description: Corridor, Structure / Mortar
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 Gray 0.0% 100.0% <1% Chrysotile
400 PLM Pt Ct 2/14/2023 Gray 0.0% 100.0% <0.25% Chrysotile
Client Sample ID: 07B Lab Sample ID:  662300062-0020
Sample Description: Corridor, Structure / Mortar
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 Gray 0.0% 100.0% <1% Chrysotile
400 PLM Pt Ct 2/14/2023 Gray 0.0% 100.0% <0.25% Chrysotile
Client Sample ID: 07C Lab Sample ID:  662300062-0021
Sample Description: Corridor, Structure / Mortar
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 Gray 0.0% 100.0% <1% Chrysotile
400 PLM Pt Ct 2/14/2023 Gray 0.0% 100.0% <0.25% Chrysotile
Client Sample ID: 08A Lab Sample ID:  662300062-0022
Sample Description: Corridor, Duct / Paper Insulation
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 White 70.0% 30.0% None Detected
Client Sample ID: 08B Lab Sample ID:  662300062-0023
Sample Description: Corridor, Duct / Paper Insulation
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 White 70.0% 30.0% None Detected
Client Sample ID: 08C Lab Sample ID:  662300062-0024
Sample Description: Corridor, Duct / Paper Insulation
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 White/Yellow 65.0% 35.0% None Detected
Client Sample ID: 09 Lab Sample ID:  662300062-0025
Sample Description: Corridor, Pipe / Parging Cement
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 2/14/2023 Gray 0.0% 40.0% 60% Chrysotile

Test Report: EPAMultiTests-7.32.2.D Printed: 2/14/2023 01:26PM
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EMSL Canada Inc. EMSL Canada Order 662300062

Customer ID: 55SELIG2
20 Amber Street Unit #16 Markham, ON L3R 5P4 Customer PO: 1-§1230012
Phone/Fax: (289) 271-4362 / (289) 799-3563 Project ID:

http://www.EMSL.com / markhamlab@EMSL.com

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Analyst(s):

Michelle Bautista  PLM (8)
400 PLM Pt Ct (2)
PLM Grav. Reduction (2)

Stephanie Achaiya PLM (16)
400 PLM Pt Ct (4)
PLM Grav. Reduction (4)

Reviewed and approved by: —§ /ij\/ym/&y/é

Stephanie Achaiya, Laboratory Manager
or Other Approved Signatory

None Detected = <0.1%. EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the
client. This is a summary report; official reports are available on LabConnect or upon request and relates only to the samples reported above,
and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or
analytical method limitations. The report reflects the samples as received. Results are generated from the field sampling data (sampling
volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met method
specifications unless otherwise noted. The above analyses were performed in general compliance with Appendix E to Subpart E of 40 CFR
(previously EPA 600/M4-82-020 "Interim Method") but augmented with procedures outlined in the 1993 ("final") version of the method. This
report must not be used by the client to claim product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal
government. Non-friable organically bound materials present a problem matrix and therefore EMSL recommends gravimetric reduction prior
to analysis. Unless requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as
a single sample. Estimation of uncertainty is available on request.

Samples analyzed by EMSL Canada Inc. Markham, ON NVLAP Lab Code 600317-0
(Initial report from: 02/14/202313:26:44 )

Test Report:EPAMultiTests-7.32.2.D Printed: 2/14/2023 01:26PM Page 5 of 5



EMSL Canada Inc.

EMSL Canada Order 552304141

Customer ID: 55SELI62
2756 Slough Street Mississauga, ON L4T 1G3 Customer PO: 1-S1230024
Phone/Fax: (289) 997-4602 / (289) 997-4607 Project ID:
http://www.EMSL.com / torontolab@emsl.com
(- . )
Attn: Peter Milosh Phone: (905) 624-2722
Safetech Environmental Limited Fax: (905) 624-4306
3045 Southcreek Road Collected:
Unit 14 Received: 3/20/2023
Mississauga, ON  L4X 2X7 Analyzed: 3/21/2023
\Proj: Centenary Palliative Hub = 1-S1230024 )
Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05
Client Sample ID: 01A Lab Sample ID:  552304141-0001
Sample Description: Palliative Hub Office/Joint Compound
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 White 0.0% 100.0% None Detected
Client Sample ID: 01B Lab Sample ID:  552304141-0002
Sample Description: Palliative Hub Office/Joint Compound
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 White 0.0% 100.0% None Detected
Client Sample ID: 01C Lab Sample ID:  552304141-0003
Sample Description: Palliative Hub Office/Joint Compound
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 White 0.0% 100.0% None Detected
Client Sample ID: 01D Lab Sample ID:  552304141-0004
Sample Description: Palliative Hub Office/Joint Compound
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 White 0.0% 100.0% None Detected
Client Sample ID: 02A-Floor Tile Lab Sample ID:  552304141-0005
Sample Description: Palliative Hub Office/Beige Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Beige 0.0% 100.0% None Detected
Client Sample ID: 02A-Mastic Lab Sample ID:  552304141-0005A
Sample Description: Palliative Hub Office/Beige Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Yellow 0.0% 100.0% None Detected
Client Sample ID: 02A-Leveler Lab Sample ID:  552304141-0005B
Sample Description: Palliative Hub Office/Beige Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Gray/Green 0.0% 100.0% None Detected

Test Report: EPAMultiTests-7.32.2.D Printed: 3/21/2023 10:28AM

Page 1 of 4



EMSL Canada Order 552304141

EMSL Canada Inc.

Customer ID: 55SELIG2
2756 Slough Street Mississauga, ON L4T 1G3 Customer PO: 1-S1230024
Phone/Fax: (289) 997-4602 / (289) 997-4607 Project ID:

http://www.EMSL.com / torontolab@emsl.com

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Client Sample ID: 02B-Floor Tile Lab Sample ID:  552304141-0006
Sample Description: Palliative Hub Office/Beige Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Beige 0.0% 100.0% None Detected
Client Sample ID: 02B-Mastic Lab Sample ID:  552304141-0006A
Sample Description: Palliative Hub Office/Beige Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Yellow 0.0% 100.0% None Detected
Client Sample ID: 02B-Leveler Lab Sample ID:  552304141-0006B
Sample Description: Palliative Hub Office/Beige Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Gray/Green 0.0% 100.0% None Detected
Client Sample ID: 02C-Floor Tile Lab Sample ID:  552304141-0007
Sample Description: Palliative Hub Office/Beige Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Tan 0.0% 100.0% None Detected
Client Sample ID: 02C-Mastic Lab Sample ID:  552304141-0007A
Sample Description: Palliative Hub Office/Beige Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Yellow 0.0% 100.0% None Detected
Client Sample ID: 02C-Leveler Lab Sample ID:  552304141-0007B
Sample Description: Palliative Hub Office/Beige Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Gray 0.0% 100.0% None Detected
Client Sample ID: 03A-Floor Tile Lab Sample ID:  552304141-0008
Sample Description: Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Gray 0.0% 100.0% None Detected
Client Sample ID: 03A-Mastic Lab Sample ID:  552304141-0008A
Sample Description: Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Yellow 0.0% 100.0% None Detected

Test Report: EPAMultiTests-7.32.2.D Printed: 3/21/2023 10:28AM

Page 2 of 4



EMSL Canada Inc.

2756 Slough Street Mississauga, ON L4T 1G3

Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com / torontolab@emsl.com

EMSL Canada Order 552304141
Customer ID:
Customer PO:
Project ID:

55SELI62
1-51230024

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Client Sample ID: 03A-Leveler Lab Sample ID:  552304141-0008B
Sample Description: Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Gray/White/Green 0.0% 100.0% None Detected
Client Sample ID: 03B-Floor Tile Lab Sample ID:  552304141-0009
Sample Description: Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Gray 0.0% 100.0% None Detected
Client Sample ID: 03B-Mastic Lab Sample ID:  552304141-0009A
Sample Description: Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Yellow 0.0% 100.0% None Detected
Client Sample ID: 03B-Leveler Lab Sample ID:  552304141-0009B
Sample Description: Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Gray/White/Green 0.0% 100.0% None Detected
Client Sample ID: 03C-Floor Tile Lab Sample ID:  552304141-0010
Sample Description: Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 White 0.0% 100.0% None Detected
Client Sample ID: 03C-Mastic Lab Sample ID:  552304141-0010A
Sample Description: Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Yellow 0.0% 100.0% None Detected
Client Sample ID: 03C-Leveler Lab Sample ID:  552304141-0010B
Sample Description: Palliative Hub Office/Grey Flecks Vinyl Tiles (12"x12")
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Gray 0.0% 100.0% None Detected

Test Report: EPAMultiTests-7.32.2.D Printed: 3/21/2023 10:28AM
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EMSL Canada Inc. EMSL Canada Order 552304141

Customer ID: 55SELIG2
2756 Slough Street Mississauga, ON L4T 1G3 Customer PO: 1-S1230024
Phone/Fax: (289) 997-4602 / (289) 997-4607 Project ID:

http://www.EMSL.com / torontolab@emsl.com

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

Analyst(s):

Ashley Brito  PLM (7)
Kira Ramphal  PLM (15)

Reviewed and approved by:

Matthew Davis or other approved signatory
or Other Approved Signatory

None Detected = <0.1%. EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the
client. This is a summary report; official reports are available on LabConnect or upon request and relates only to the samples reported above,
and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or
analytical method limitations. The report reflects the samples as received. Results are generated from the field sampling data (sampling
volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met method
specifications unless otherwise noted. The above analyses were performed in general compliance with Appendix E to Subpart E of 40 CFR
(previously EPA 600/M4-82-020 "Interim Method") but augmented with procedures outlined in the 1993 ("final") version of the method. This
report must not be used by the client to claim product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal
government. Non-friable organically bound materials present a problem matrix and therefore EMSL recommends gravimetric reduction prior
to analysis. Unless requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as
a single sample. Estimation of uncertainty is available on request.

Samples analyzed by EMSL Canada Inc. Mississauga, ON NVLAP Lab Code 200877-0
(Initial report from: 03/21/202310:28:21 )

Test Report: EPAMultiTests-7.32.2.D Printed: 3/21/2023 10:28AM Page 4 of 4



EMSL Canada Inc.

2756 Slough Street Mississauga, ON L4T 1G3

Phone/Fax: (289) 997-4602 / (289) 997-4607
http://www.EMSL.com / torontolab@emsl.com

EMSL Canada Order 552304147
Customer ID:
Customer PO:
Project ID:

55SELI62
$1230025

(", .
Attn: Peter Milosh Phone: (905) 624-2722
Safetech Environmental Limited Fax: (905) 624-4306
3045 Southcreek Road Collected:
Unit 14 Received: 3/20/2023
Mississauga, ON  L4X 2X7 Analyzed: 3/21/2023
\Proj: O.R. No. 4 = S1230025
Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05
Client Sample ID: 01A Lab Sample ID:  552304147-0001
Sample Description: Operating Room No.4/Sprayed Fireproofing (Debris)
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Gray 70.0% 30.0% None Detected
Client Sample ID: 01B Lab Sample ID:  552304147-0002
Sample Description: Operating Room No.4/Sprayed Fireproofing (Debris)
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Gray 70.0% 30.0% None Detected
Client Sample ID: 01C Lab Sample ID:  552304147-0003
Sample Description: Operating Room No.4/Sprayed Fireproofing (Debris)
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Gray 70.0% 30.0% None Detected
Client Sample ID: 02A Lab Sample ID:  552304147-0004
Sample Description: Operating Room No.4/Plaster (Ceilng)
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Gray/White 0.0% 100.0% None Detected *
Client Sample ID: 02B Lab Sample ID:  552304147-0005
Sample Description: Operating Room No.4/Plaster (Ceilng)
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Gray 0.0% 100.0% None Detected
Client Sample ID: 02C Lab Sample ID:  552304147-0006
Sample Description: Operating Room No.4/Plaster (Ceilng)
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 3/21/2023 Gray 0.0% 100.0% None Detected

Test Report: EPAMultiTests-7.32.2.D Printed: 3/21/2023 10:29AM
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EMSL Canada Inc. EMSL Canada Order 552304147

Customer ID: 55SELIG2
2756 Slough Street Mississauga, ON L4T 1G3 Customer PO: $1230025
Phone/Fax: (289) 997-4602 / (289) 997-4607 Project ID:

http://www.EMSL.com / torontolab@emsl.com

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05

PLM: (*) Layers combined prior to analysis at client request

Analyst(s):

Kira Ramphal ~ PLM (4)
Nickesh Mistry ~ PLM (2)

Reviewed and approved by:

Matthew Davis or other approved signatory
or Other Approved Signatory

None Detected = <0.1%. EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the
client. This is a summary report; official reports are available on LabConnect or upon request and relates only to the samples reported above,
and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or
analytical method limitations. The report reflects the samples as received. Results are generated from the field sampling data (sampling
volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met method
specifications unless otherwise noted. The above analyses were performed in general compliance with Appendix E to Subpart E of 40 CFR
(previously EPA 600/M4-82-020 "Interim Method") but augmented with procedures outlined in the 1993 ("final") version of the method. This
report must not be used by the client to claim product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal
government. Non-friable organically bound materials present a problem matrix and therefore EMSL recommends gravimetric reduction prior
to analysis. Unless requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as
a single sample. Estimation of uncertainty is available on request.

Samples analyzed by EMSL Canada Inc. Mississauga, ON NVLAP Lab Code 200877-0
(Initial report from: 03/21/202310:29:22 )

Test Report:EPAMultiTests-7.32.2.D Printed: 3/21/2023 10:29AM Page 2 of 2



EMSL Canada Inc.

EMSL Canada Order 552306821

Customer ID: 55SELI62
2756 Slough Street Mississauga, ON L4T 1G3 Customer PO: 1-51230039
Phone/Fax: (289) 997-4602 / (289) 997-4607 Project ID:
http://www.EMSL.com / torontolab@emsl.com
(- )
Attn: Luke Guldemeester Phone: (905) 624-2722
Safetech Environmental Limited Fax: (905) 624-4306
3045 Southcreek Road Collected:
Unit 14 Received: 5/04/2023
Mississauga, ON  L4X 2X7 Analyzed: 5/08/2023
\PFOJ. 1-51230039 )
Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05
Client Sample ID: DJC1A Lab Sample ID:  552306821-0001
Sample Description:  7th Floor Nurses St N.
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 5/08/2023 White 0.0% 100.0% None Detected
Client Sample ID: DJC1B Lab Sample ID:  552306821-0002
Sample Description: 7th Floor Nurses St N.
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 5/08/2023 White 0.0% 100.0% None Detected
Client Sample ID: DJC1C Lab Sample ID:  552306821-0003
Sample Description: 7th Floor Nurses St N.
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 5/08/2023 White 0.0% 100.0% None Detected
Client Sample ID: PC1A Lab Sample ID: 552306821-0004
Sample Description:  7th Floor Nurses St N.
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 5/08/2023 Gray 0.0% 100.0% <1% Chrysotile
400 PLM Pt Ct 5/08/2023 Gray 0.0% 100.0% <0.25% Chrysotile
Client Sample ID: PC1B Lab Sample ID:  552306821-0005
Sample Description: 7th Floor Nurses St N.
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 5/08/2023 Gray 0.0% 100.0% <1% Chrysotile
400 PLM Pt Ct 5/08/2023 Gray 0.0% 100.0% <0.25% Chrysotile
Client Sample ID: PC1C Lab Sample ID:  552306821-0006
Sample Description: 7th Floor Nurses St N.
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 5/08/2023 Gray 0.0% 100.0% <1% Chrysotile
400 PLM Pt Ct 5/08/2023 Gray 0.0% 100.0% <0.25% Chrysotile
Client Sample ID: FD1 Lab Sample ID: 552306821-0007
Sample Description: 7th Floor Nurses St N.
Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 5/08/2023 Gray 80.0% 20.0% None Detected

Test Report: EPAMultiTests-7.32.2.D Printed: 5/08/2023 05:56PM

Page 1 of 2



EMSL Canada Inc. EMSL Canada Order 552306821

Customer ID: 55SELIG2
2756 Slough Street Mississauga, ON L4T 1G3 Customer PO: 1-51230039
Phone/Fax: (289) 997-4602 / (289) 997-4607 Project ID:

http://www.EMSL.com / torontolab@emsl.com

Summary Test Report for Asbestos Analysis of Bulk Materials for Ontario Regulation 278/05
Client Sample ID: FD2 Lab Sample ID:  552306821-0008

Sample Description: 7th Floor Nurses St N.

Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 5/08/2023 Gray 80.0% 20.0% None Detected
Client Sample ID: FD3 Lab Sample ID:  552306821-0009

Sample Description: 7th Floor Nurses St N.

Analyzed Non-Asbestos
TEST Date Color Fibrous Non-Fibrous Asbestos Comment
PLM 5/08/2023 Gray 75.0% 25.0% None Detected

Analyst(s):

Ashley Brito  PLM (4)

Vanessa Gallego  PLM (5)
400 PLM Pt Ct (3)

Reviewed and approved by:

Matthew Davis or other approved signatory
or Other Approved Signatory

None Detected = <0.1%. EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the
client. This is a summary report; official reports are available on LabConnect or upon request and relates only to the samples reported above,
and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or
analytical method limitations. The report reflects the samples as received. Results are generated from the field sampling data (sampling
volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met method
specifications unless otherwise noted. The above analyses were performed in general compliance with Appendix E to Subpart E of 40 CFR
(previously EPA 600/M4-82-020 "Interim Method") but augmented with procedures outlined in the 1993 ("final") version of the method. This
report must not be used by the client to claim product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal
government. Non-friable organically bound materials present a problem matrix and therefore EMSL recommends gravimetric reduction prior
to analysis. Unless requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as
a single sample. Estimation of uncertainty is available on request.

Samples analyzed by EMSL Canada Inc. Mississauga, ON NVLAP Lab Code 200877-0
(Initial report from: 05/08/202317:56:05 )

Test Report:EPAMultiTests-7.32.2.D Printed: 5/08/2023 05:56PM Page 2 of 2



EMSL Canada Inc. EMSL Canada Or 552306817

o CustomerlID: 55SELI62D
2756 Slough Street, Mississauga, ON L4T 1G3 )
Phone/Fax:  (289) 997-4602 / (289) 997-4607 Cus.,tomerPO. 1-51230039
- http://www.EMSL.com torontolab@emsl.com ProjectID:
p
Attn: |uke Guldemeester Phone: (905) 624-2722
Safetech Environmental Limited Fax:
92 Caplan Avenue, Suite # 125 Received: 5/4/2023 04:57 PM
Collected: 5/4/2023

Barrie, ON L4N 9J2

\_Project:  1-S1230039 / SHN Centenry 7th Floor Nurse Stn.

Test Report: Lead in Paint Chips by Flame AAS (SW 846 3050B/7000B)*

Client SampleDescription Collected Analyzed Weight RDL Lead Concentration
Lp1 5/4/2023 5/5/2023 0.2483 g 0.0081 % wt 0.045 % wt
552306817-0001 Site: 7th Floor Nurse's Stn.

/o to—

Rowena Fanto, Lead Supervisor
or other approved signatory

EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the client. This report relates only to the samples reported above, and may not be
reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or analytical method limitations. The report reflects the samples as received.
Results are generated from the field sampling data (sampling volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met method
specifications unless otherwise noted.

* Analysis following Lead in Paint by EMSL SOP/Determination of Environmental Lead by FLAA. Reporting limit is 0.008% wt based on the minimum sample weight per our SOP. "<" (less than) result
signifies the analyte was not detected at or above the reporting limit. Measurement of uncertainty is available upon request. Definitions of modifications are available upon request.

Samples analyzed by EMSL Canada Inc. Mississauga, ON AIHA LAP, LLC-ELLAP Accredited #196142

-
[ Initial report from 05/08/2023 16:24:29 J
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Asbestos-containing mastic beneath carpeting was abated in May 2019.
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Asbestos-containing green and beige vinyl floor tiles abated in 2023. (Safetech Project No.: 1-S1230022)
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Asbestos abatement/clean-up of asbestos-containing sprayed fireproofing debris within the ceiling space was conducted in May 2023
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Asbestos-containing sprayed fireproofing, caulking and pipe insulation was abated in March 2019.
(SEL Project No.: 3190273)
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Asbestos abatement of lay-in ceiling tiles where asbestos-containing debris was present above completed in January 2021.
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Asbestos abatement of friable fire-stop parging, parging cement insulation on mechanical pipe fittings, presumed asbestos-containing debris of friable materials and vinyl floor tiles completed in April 2023.
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Asbestos abatement of friable fire-stop parging, parging cement insulation on mechanical pipe fittings, presumed asbestos-containing debris of friable materials and vinyl floor tiles completed in April 2023.
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
Entrance, Security Entrance, Security
1st Office Office Floor 12"x12" Blue Vinyl Floor Tile No Samples 1a-1c - SEL Project No.: 3190010
Triage 1/ Screening | Triage 1/ Screening 12"x12" Beige with Brown Streaks
1st Area Area Floor Vinyl Floor Tile No Samples 2a-2c - SEL Project No.: 3190010
2x4 Large and Small Pinholes Lay-In
1st Triage Waiting Area | Triage Waiting Area Ceiling Ceiling Tile No Samples 3a-3c - SEL Project No.: 3190010
1st Triage Waiting Area | Triage Waiting Area Walls Drywall Joint Compound No Samples 4a-4c - SEL Project No.: 3190010
1st Surgical Treatment 1 [ Treatment Room Ceiling 2x2 Smooth Ceiling Tile No
1st Surgical Treatment 1 | Treatment Room Walls Drywall No
1st Surgical Treatment 1 | Treatment Room Floor 1x1 Beige Vinyl Floor Tile No
1st Surgical Treatment 2 [ Treatment Room Ceiling 2x2 Smooth Ceiling Tile No
1st Surgical Treatment 2 [ Treatment Room Walls Drywall No
1st Surgical Treatment 2 [ Treatment Room Floor 1x1 Beige Vinyl Floor Tile No
1st Surgical Treatment 3 [ Treatment Room Ceiling 2x2 Smooth Ceiling Tile No
1st Surgical Treatment 3 [ Treatment Room Walls Drywall No
1st Surgical Treatment 3 [ Treatment Room Floor 1x1 Beige Vinyl Floor Tile No
1st Surgical Treatment4 [ Treatment Room Ceiling 2x2 Smooth Ceiling Tile No
1st Surgical Treatment4 | Treatment Room Walls Drywall No
1st Surgical Treatment4 | Treatment Room Floor 1x1 Beige Vinyl Floor Tile No
1st Vas/Culpo/TB Room |[Vas/Culpo/TB Room Ceiling 2x2 Smooth Ceiling Tile No
1st Vas/Culpo/TB Room |[Vas/Culpo/TB Room Walls Drywall No
1st Vas/Culpo/TB Room |[Vas/Culpo/TB Room Floor 1x1 Beige Vinyl Floor Tile No
Vas/Culpo/Waiting | Vas/Culpo/Waiting
1st Room Room Ceiling 2x2 Smooth Ceiling Tile No
Vas/Culpo/Waiting | Vas/Culpo/Waiting
1st Room Room Walls Drywall No
Vas/Culpo/Waiting | Vas/Culpo/Waiting
1st Room Room Floor 1x1 Beige Vinyl Floor Tile No
1st TB Consultant Office Ceiling 2x2 Smooth Ceiling Tile No
1st TB Consultant Office Walls Drywall No
1st TB Consultant Office Floor 1x1 Beige Vinyl Floor Tile No
1st General Consultant Office Ceiling 2x2 Smooth Ceiling Tile No
1st General Consultant Office Walls Drywall No
1st General Consultant Office Floor 1x1 Beige Vinyl Floor Tile No
1st Internist Consultant Office Ceiling 2x2 Smooth Ceiling Tile No
1st Internist Consultant Office Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st Internist Consultant Office Floor 1x1 Beige Vinyl Floor Tile No
1st Pre-Admin Consultant Office Ceiling 2x2 Smooth Ceiling Tile No
1st Pre-Admin Consultant Office Walls Drywall No
1st Pre-Admin Consultant Office Floor 1x1 Beige Vinyl Floor Tile No
1st Staff Locker Room Locker Room Ceiling 2x2 Smooth Ceiling Tile No
1st Staff Locker Room Locker Room Walls Drywall No
1st Staff Locker Room Locker Room Floor 1x1 Beige Vinyl Floor Tile No
1st Reception Reception Ceiling 2x2 Smooth Ceiling Tile No
1st Reception Reception Walls Drywall No
1st Reception Reception Floor 1x1 Beige Vinyl Floor Tile No
1st 1109 Waiting Room Waiting Area Ceiling 2x2 Smooth Ceiling Tile No
1st 1109 Waiting Room Waiting Area Walls Drywall No
1st 1109 Waiting Room Waiting Area Floor 1x1 Beige Vinyl Floor Tile No

Medical Procedure
1st Day Room Treatment Room Ceiling 2x2 Paw Print Ceiling Tile No

Medical Procedure
1st Day Room Treatment Room Walls Drywall No

Medical Procedure
1st Day Room Treatment Room Floor 1x1 White/Tan Vinyl Floor Tile No
1st Storage Storage Ceiling 2x2 Paw Print Ceiling Tile No
1st Storage Storage Walls Drywall No
1st Storage Storage Floor 1x1 White/Tan Vinyl Floor Tile No
1st Med Medical Ceiling 2x2 Paw Print Ceiling Tile No
1st Med Medical Walls Drywall No
1st Med Medical Floor 1x1 White/Tan Vinyl Floor Tile No
1st Soiled Holding Storage Ceiling 2x2 Smooth Ceiling Tile No
1st Soiled Holding Storage Walls Drywall No
1st Soiled Holding Storage Floor 1x1 Beige Vinyl Floor Tile No
1st Clean Supply Storage Ceiling 2x2 Smooth Ceiling Tile No
1st Clean Supply Storage Walls Drywall No
1st Clean Supply Storage Floor 1x1 Beige Vinyl Floor Tile No
1st SPD (1270) SPD Floor Terrazzo No
1st SPD (1270) SPD Ceiling 2x2 Smooth Ceiling Tile No
1st SPD (1270) SPD Walls Drywall/Concrete Block No
1st SPD (1270) SPD Ceiling Sprayed Fireproofing Debris Yes Friable 55% Amosite Poor C 4 3000 sq. ft Bulk samples collected in 2013
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st SPD (1270) SPD Ceiling Asbestos Parging Debris Yes Friable Chrysotile Poor C 4 3000 sq. ft Bulk samples collected in 2013
1st 1109 Corridor Corridor Ceiling 2x2 Smooth Ceiling Tile No
1st 1109 Corridor Corridor Walls Drywall No
1st 1109 Corridor Corridor Floor 1x1 Beige Vinyl Floor Tile No
1st 1101 Mailroom Mailroom Ceiling 2x2 Smooth Ceiling Tile No
1st 1101 Mailroom Mailroom Walls Drywall No
st 1101 Mailroom Mailroom Walls Concrete No

1x1 White/Blue Streak Vinyl Floor
st 1101 Mailroom Mailroom Floor Tile No
1st 1100 Auxiliary Room Office Ceiling 2x2 Smooth Ceiling Tile No
1st 1100 Auxiliary Room Office Walls Drywall No
1st 1100 Auxiliary Room Office Walls Concrete No
1x1 White/Blue Streak Vinyl Floor
1st 1100 Auxiliary Room Office Floor Tile No
Ambulatory Care Unit
1st Corridor Corridor Ceiling 2x2 Fissured Ceiling Tile No
Ambulatory Care Unit
1st Corridor Corridor Walls Drywall No
Ambulatory Care Unit 1x1 White/Blue Streak Vinyl Floor
st Corridor Corridor Floor Tile No
1st Dining Room Dining Room Ceiling 2x2 Smooth Ceiling Tile No
1st Dining Room Dining Room Ceiling 2x2 Fissured Ceiling Tile No
1st Dining Room Dining Room Walls Drywall No
1st Dining Room Dining Room Walls Concrete No
1st Dining Room Dining Room Walls Glass No
1st Dining Room Dining Room Floor Ceramic No
1099 Former
1st Dishwashing Food Preparation Ceiling 2x2 Smooth Ceiling Tile No
1099 Former
1st Dishwashing Food Preparation Ceiling 2x2 Fissured Ceiling Tile No
1099 Former
1st Dishwashing Food Preparation Walls Drywall No
1099 Former
1st Dishwashing Food Preparation Walls Concrete No
1099 Former
1st Dishwashing Food Preparation Floor Ceramic No
1st Storage Storage Ceiling 2x2 Smooth Ceiling Tile No
1st Storage Storage Walls Drywall No
1st Storage Storage Walls Concrete No
1st Storage Storage Floor Ceramic No
Nutrition and Food
1st Services Food Preparation Ceiling 2x2 Smooth Ceiling Tile No
Nutrition and Food
1st Services Food Preparation Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
Nutrition and Food
1st Services Food Preparation Walls Concrete No
Nutrition and Food
1st Services Food Preparation Floor Ceramic No
1st Dietician Office Ceiling 2x2 Smooth Ceiling Tile No
1st Dietician Office Walls Drywall No
st Dietician Office Walls Concrete No
st Dietician Office Floor Ceramic No
1st Office Office Ceiling 2x2 Smooth Ceiling Tile No
1st Office Office Walls Drywall No
st Office Office Walls Concrete No
st Office Office Floor Ceramic No
1st 1067 Bakery Food Preparation Ceiling 2x2 Smooth Ceiling Tile No
1st 1067 Bakery Food Preparation Walls Drywall No
1st 1067 Bakery Food Preparation Walls Concrete No
1st 1067 Bakery Food Preparation Floor Ceramic No
Ingredient Control and
1st Assembly Food Preparation Ceiling 2x2 Smooth Ceiling Tile No
Ingredient Control and
1st Assembly Food Preparation Walls Drywall No
Ingredient Control and
1st Assembly Food Preparation Walls Concrete No
Ingredient Control and
1st Assembly Food Preparation Floor Ceramic No
1065 Rough
1st Preparation Food Preparation Ceiling 2x2 Smooth Ceiling Tile No
1065 Rough
1st Preparation Food Preparation Walls Drywall No
1065 Rough
1st Preparation Food Preparation Walls Concrete No
1065 Rough
1st Preparation Food Preparation Floor Ceramic No
1st Receiving Corridor Corridor Ceiling 2x2 Smooth Ceiling Tile No
1st Receiving Corridor Corridor Walls Concrete No
1st Receiving Corridor Corridor Floor 9x9 Brown Vinyl Floor Tile No
1st Receiving Uncrating Receiving Ceiling Concrete No
1st Receiving Uncrating Receiving Walls Concrete No
1st Receiving Uncrating Receiving Floor Concrete No
1st Receiving Uncrating Receiving Pipe PVC No
1st Receiving Uncrating Receiving Pipe Fiberglass No
1st Loading Dock Receiving Ceiling Drywall No
1st Loading Dock Receiving Floor Concrete No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st Loading Dock Receiving Pipe PVC No
1st Loading Dock Receiving Pipe Fiberglass No
1st Loading Dock Receiving Ductwork Fiberglass No
1st Loading Dock Receiving Soffit Plaster Yes Removed August 2015 - SEL# 157315
1st Loading Dock Receiving Structural Beam Sprayed Fireproofing Yes Removed August 2015 - SEL# 157315
1057 Nutrition and
1st Storage Storage Ceiling Drywall No
1057 Nutrition and
1st Storage Storage Walls Drywall No
1057 Nutrition and
1st Storage Storage Walls Concrete No
1057 Nutrition and
1st Storage Storage Floor 9x9 Brown Vinyl Floor Tile No
1060 Compressor
1st Room Compressor Room Ceiling Drywall No
1060 Compressor
1st Room Compressor Room Floor Concrete No
1060 Compressor
1st Room Compressor Room Pipe Fiberglass No
1060 Compressor
1st Room Compressor Room Ductwork Fiberglass No
1st 1061 Soiled Lin Storage Ceiling Drywall No
1st 1061 Soiled Lin Storage Floor Concrete No
1st 1061 Soiled Lin Storage Pipe PVC No
1st 1061 Soiled Lin Storage Pipe Fiberglass No
1st 1061 Soiled Lin Storage Ductwork Fiberglass No
1st 1046 Corridor Ceiling Drywall No
st 1046 Corridor Floor Concrete No
1st 1046 Corridor Pipe PVC No
1st 1046 Corridor Pipe Fiberglass No
1st 1046 Corridor Ductwork Fiberglass No
1st Mechanical Room Mechanical Room Ceiling Drywall No
st Mechanical Room Mechanical Room Floor Concrete No
1st Mechanical Room Mechanical Room Pipe PVC No
1st Mechanical Room Mechanical Room Pipe Fiberglass No
1st Mechanical Room Mechanical Room Ductwork Fiberglass No
1st 1051 Mechanical Room Ceiling Drywall No
1st 1051 Mechanical Room Walls Drywall No
st 1051 Mechanical Room Walls Concrete No
st 1051 Mechanical Room Floor Concrete No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1051 Mechanical Room Pipe PVC No
1st 1051 Mechanical Room Pipe Fiberglass No
1st 1051 Mechanical Room Ductwork Fiberglass No
1st 1050 Mechanical Room Ceiling Drywall No
1st 1050 Mechanical Room Walls Drywall No
st 1050 Mechanical Room Walls Concrete No
st 1050 Mechanical Room Floor Concrete No
1st 1050 Mechanical Room Pipe PVC No
1st 1050 Mechanical Room Pipe Fiberglass No
1st 1050 Mechanical Room Ductwork Fiberglass No
1st Intake Air Plenum Mechanical Room Ceiling Drywall No
1st Intake Air Plenum Mechanical Room Walls Drywall No
st Intake Air Plenum Mechanical Room Walls Concrete No
st Intake Air Plenum Mechanical Room Floor Concrete No
1st Intake Air Plenum Mechanical Room Pipe PVC No
1st Intake Air Plenum Mechanical Room Pipe Fiberglass No
1st Intake Air Plenum Mechanical Room Ductwork Fiberglass No
1st Unlabeled Storage Storage Ceiling Drywall No
1st Unlabeled Storage Storage Walls Drywall No
1st Unlabeled Storage Storage Walls Concrete No
1st Unlabeled Storage Storage Floor Concrete No
1st Unlabeled Storage Storage Floor 1x1 Pink Vinyl Floor Tile No

1x1 White/Blue Streak Vinyl Floor
1st Unlabeled Storage Storage Floor Tile No
1st Unlabeled Storage Storage Pipe PVC No
1st Unlabeled Storage Storage Pipe Fiberglass No
1st Unlabeled Storage Storage Ductwork Fiberglass No
1st Mail Mailroom Ceiling 2x4 Fissured Ceiling Tile No
1st Mail Mailroom Walls Drywall No
st Mail Mailroom Walls Concrete No
1st Mail Mailroom Floor 1x1 Pink Vinyl Floor Tile No
1st Outpatient Rehab Rehabilitation Ceiling 2x4 Fissured Ceiling Tile No
1st Outpatient Rehab Rehabilitation Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st Outpatient Rehab Rehabilitation Walls Concrete No
1st Outpatient Rehab Rehabilitation Floor 1x1 Pink Vinyl Floor Tile No
1st Office Office Ceiling 2x4 Fissured Ceiling Tile No
1st Office Office Walls Drywall No
st Office Office Walls Concrete No
1st Office Office Floor 1x1 Pink Vinyl Floor Tile No
1st Staff Room Staff Room Ceiling 2x4 Fissured Ceiling Tile No
1st Staff Room Staff Room Walls Drywall No
st Staff Room Staff Room Walls Concrete No
1st Staff Room Staff Room Floor 1x1 Pink Vinyl Floor Tile No
1st 1044 Reception Ceiling 2x4 Fissured Ceiling Tile No
1st 1044 Reception Walls Drywall No
1st 1044 Reception Walls Concrete No
1st 1044 Reception Floor 1x1 Pink Vinyl Floor Tile No
1st 1049 Stores Ceiling Concrete No
1st 1049 Stores Walls Drywall No
st 1049 Stores Floor Concrete No
1st 1049 Stores Pipe PVC No
1st 1049 Stores Pipe Fiberglass No
1st 1049 Stores Pipe Glass No
1st 1049 Stores Ductwork Fiberglass No
st 1049 Stores Ductwork Not Insulated No
1st Pharmacy Pharmacy Ceiling 2x4 Fissured Ceiling Tile No
1st Pharmacy Pharmacy Walls Drywall No
1st Pharmacy Pharmacy Walls Concrete No
1x1 White/Blue Streaks Vinyl Floor
1st Pharmacy Pharmacy Floor Tile No
1st Anti-Chamber Anti-Chamber Ceiling Drywall No
1st Anti-Chamber Anti-Chamber Walls Drywall No
st Anti-Chamber Anti-Chamber Walls Concrete No
1x1 White/Blue Streaks Vinyl Floor
st Anti-Chamber Anti-Chamber Floor Tile No
Pharmacy
1st Pharmacy Receiving Receiving Ceiling 2x4 Fissured Ceiling Tile No
Pharmacy
1st Pharmacy Receiving Receiving Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
Pharmacy
1st Pharmacy Receiving Receiving Walls Concrete No
Pharmacy 1x1 White/Blue Streak Vinyl Floor
1st Pharmacy Receiving Receiving Floor Tile No
Pharmacy Staff
1st Pharmacy Staff Room Room Ceiling 2x4 Fissured Ceiling Tile No
Pharmacy Staff
1st Pharmacy Staff Room Room Walls Drywall No
Pharmacy Staff
1st Pharmacy Staff Room Room Walls Concrete No
Pharmacy Staff 1x1 White/Blue Streak Vinyl Floor
1st Pharmacy Staff Room Room Floor Tile No
Pharmacy Pick
1st Pharmacy Pick Station Station Ceiling 2x4 Fissured Ceiling Tile No
Pharmacy Pick
1st Pharmacy Pick Station Station Walls Drywall No
Pharmacy Pick
1st Pharmacy Pick Station Station Walls Concrete No
Pharmacy Pick 1x1 White/Blue Streak Vinyl Floor
1st Pharmacy Pick Station Station Floor Tile No
Pharmacy
1st Pharmacy Reception Reception Ceiling 2x4 Fissured Ceiling Tile No
Pharmacy
1st Pharmacy Reception Reception Walls Drywall No
Pharmacy
1st Pharmacy Reception Reception Walls Concrete No
Pharmacy 1x1 White/Blue Streak Vinyl Floor
1st Pharmacy Reception Reception Floor Tile No
1st Pharmacy Library Pharmacy Library Ceiling 2x4 Fissured Ceiling Tile No
1st Pharmacy Library Pharmacy Library Walls Drywall No
1st Pharmacy Library Pharmacy Library Walls Concrete No
1x1 White/Blue Streak Vinyl Floor
1st Pharmacy Library Pharmacy Library Floor Tile No
Pharmacy I.V.
1st Pharmacy |.V. Room Room Ceiling 2x4 Fissured Ceiling Tile No
Pharmacy I.V.
1st Pharmacy |.V. Room Room Walls Drywall No
Pharmacy I.V.
1st Pharmacy |.V. Room Room Walls Concrete No
Pharmacy I.V. 1x1 White/Blue Streak Vinyl Floor
1st Pharmacy |.V. Room Room Floor Tile No
1st Pharmacy Narcotics | Pharmacy Narcotics Ceiling 2x4 Fissured Ceiling Tile No
1st Pharmacy Narcotics | Pharmacy Narcotics Walls Drywall No
1st Pharmacy Narcotics | Pharmacy Narcotics Walls Concrete No
1x1 White/Blue Streak Vinyl Floor
1st Pharmacy Narcotics | Pharmacy Narcotics Floor Tile No
1st 1095 Mechanical Room Ceiling Concrete No
st 1095 Mechanical Room Walls Concrete No
st 1095 Mechanical Room Floor Concrete No
1st 1095 Mechanical Room Pipe Fiberglass No
1st 1095 Mechanical Room Ductwork Fiberglass No
st 1095 Mechanical Room Mechanical Not Insulated No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

1st 1096 Locker Room Ceiling Concrete No

1st 1096 Locker Room Walls Drywall No

st 1096 Locker Room Walls Concrete No

st 1096 Locker Room Floor Ceramic No

1st 1097 Health Records Walls Drywall No

st 1097 Health Records Walls Plaster No

st 1097 Health Records Walls Concrete No

1st 1097 Health Records Floor 9x9 White Vinyl Floor Tile Yes Non-Friable Chrysotile Good A 7 500 sq. ft.

1st 1097 Health Records Pipe Fiberglass No

1st 1097 Health Records Pipe Fittings Fiberglass No

1st 1097 Health Records Hallway Sprayed Fireproofing Yes Friable Amosite Good D 7 Clean up of accessible debris May 2016 - SEL# 131116
1st 1097 Health Records Ceiling Sprayed Fireproofing Yes Friable Amosite Good D 7 Clean up of accessible debris May 2016 - SEL# 131116
1st 1214 Health Records Ceiling Sprayed Fireproofing Yes Friable Amosite Good D 7 Clean up of accessible debris May 2016 - SEL# 131116
1st 1097 Health Records Pipe Fittings Not Insulated No

1st Shops Shops Ceiling Concrete No

1st Shops Shops Walls Concrete No

1st Shops Shops Floor Concrete No

1st Shops Shops Pipe Fiberglass No

1st Shops Shops Pipe Not Insulated No

1st Shops Shops Ductwork Fiberglass No

1st Control Room Control Room Ceiling Concrete No

st Control Room Control Room Walls Concrete No

st Control Room Control Room Floor Concrete No

st Control Room Control Room Ductwork Not Insulated No

1st Electrical Room Electrical Room Ceiling Concrete No

st Electrical Room Electrical Room Walls Concrete No

st Electrical Room Electrical Room Floor Concrete No

st Electrical Room Electrical Room Ductwork Not Insulated No

1st Emergency Power Electrical Room Ceiling Concrete No

1st Emergency Power Electrical Room Walls Concrete No

1st Emergency Power Electrical Room Floor Concrete No

1st Emergency Power Electrical Room Ductwork Not Insulated No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st Telephone Electrical Room Ceiling Concrete No
1st Telephone Electrical Room Walls Concrete No
1st Telephone Electrical Room Floor Concrete No
1st Telephone Electrical Room Ductwork Not Insulated No
1st Vestibule Vestibule Ceiling Concrete No
st Vestibule Vestibule Walls Concrete No
st Vestibule Vestibule Floor Concrete No
st Vestibule Vestibule Ductwork Not Insulated No
1st 1086 Boiler Room Ceiling Concrete No
st 1086 Boiler Room Walls Concrete No
st 1086 Boiler Room Floor Concrete No
1st 1086 Boiler Room Pipe PVC No
1st 1086 Boiler Room Pipe Fiberglass No
st 1086 Boiler Room Mechanical Not Insulated No
1st 1087 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1087 Office Walls Drywall No

1x1 White/Brown Speckle Vinyl
1st 1087 Office Floor Floor Tile Yes Non-Friable Chrysotile Good A 7 80 sq. ft. Samples 12a, 12b and 12¢
1st 1085 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1085 Office Walls Drywall No
1x1 White/Brown Speckle Vinyl
1st 1085 Office Floor Floor Tile Yes Non-Friable Chrysotile Good A 7 80 sq. ft. Visually similar_to sample set 12
1084 Biomedical
1st Engineering Engineering Ceiling 2x2 Fissured Ceiling Tile No
1084 Biomedical
1st Engineering Engineering Walls Drywall No
1084 Biomedical 1x1 White/Brown Speckle Vinyl
1st Engineering Engineering Floor Floor Tile Yes Non-Friable Chrysotile Good A 7 80 sq. ft. Visually similar_to sample set 12
1084 Biomedical
1st Engineering Decontamination Ceiling 2x2 Smooth Ceiling Tile No
1084 Biomedical
1st Engineering Decontamination Walls Concrete No
1084 Biomedical 1x1 Grey/Black Speckle Vinyl Floor
1st Engineering Decontamination Floor Tile No
1st 1082 Office Ceiling 2x2 Smooth Ceiling Tile No
st 1082 Office Walls Concrete No
1x1 Grey/Black Speckle Vinyl Floor
st 1082 Office Floor Tile No
1st 1030 Office Ceiling 2x2 Smooth Ceiling Tile No
1st 1030 Office Walls Drywall No
1st 1030 Office Floor 1x1 White/Tan Vinyl Floor Tile No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1031 Office Ceiling 2x2 Smooth Ceiling Tile No
1st 1031 Office Walls Drywall No
1st 1031 Office Floor 1x1 White/Tan Vinyl Floor Tile No
1st 1032 Office Ceiling 2x2 Smooth Ceiling Tile No
1st 1032 Office Walls Drywall No
1st 1032 Office Floor 1x1 White/Tan Vinyl Floor Tile No
1st 1033 Office Ceiling 2x2 Smooth Ceiling Tile No
1st 1033 Office Walls Drywall No
1st 1033 Office Floor 1x1 White/Tan Vinyl Floor Tile No
1st 1034 Office Ceiling 2x2 Smooth Ceiling Tile No
1st 1034 Office Walls Drywall No
1st 1034 Office Floor 1x1 White/Tan Vinyl Floor Tile No
1st 1035 Office Ceiling 2x2 Smooth Ceiling Tile No
1st 1035 Office Walls Drywall No
1st 1035 Office Floor 1x1 White/Tan Vinyl Floor Tile No
1st 1036 Office Ceiling 2x2 Smooth Ceiling Tile No
1st 1036 Office Walls Drywall No
1st 1036 Office Floor 1x1 White/Tan Vinyl Floor Tile No
1st 1001 Mechanical Room Ceiling Concrete No
st 1001 Mechanical Room Walls Concrete No
st 1001 Mechanical Room Floor Concrete No
1st 1001 Mechanical Room Pipe PVC No
1st 1001 Mechanical Room Pipe Fiberglass No
1st 1001 Mechanical Room Mechanical Fiberglass No
1st 1001 Mechanical Room Tanks Fiberglass No
1st 1001 Electrical Room Ceiling Concrete No
st 1001 Electrical Room Walls Concrete No
st 1001 Electrical Room Floor Concrete No
1st 1001 Electrical Room Pipe PVC No
1st 1001 Electrical Room Pipe Fiberglass No
1st 1001 Electrical Room Mechanical Fiberglass No
1st 1001 Electrical Room Tanks Fiberglass No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1024 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1024 Office Walls Drywall No
1st 1024 Office Floor 1x1 Pink Vinyl Floor Tile No
1st 1025 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1025 Office Walls Drywall No
1st 1025 Office Floor 1x1 Pink Vinyl Floor Tile No
1st 1026 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1026 Office Walls Drywall No
1st 1026 Office Floor 1x1 Pink Vinyl Floor Tile No
1st 1027 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1027 Office Walls Drywall No
1st 1027 Office Floor 1x1 Pink Vinyl Floor Tile No
1st 1028 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1028 Office Walls Drywall No
1st 1028 Office Floor 1x1 Pink Vinyl Floor Tile No
1st 1029 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1029 Office Walls Drywall No
1st 1029 Office Floor 1x1 Pink Vinyl Floor Tile No
1st 1006 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1006 Office Walls Drywall No
1st 1006 Office Floor Carpet No
1st 1006 Office Pipe Fiberglass No
1st 1007 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1007 Office Walls Drywall No
1st 1007 Office Floor Carpet No
1st 1007 Office Pipe Fiberglass No
1st 1008 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1008 Office Walls Drywall No
1st 1008 Office Floor Carpet No
1st 1-008 Office Pipe Fiberglass No
1st 1010 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1010 Office Walls Drywall No

Page 12




Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1010 Office Floor Carpet No
1st 1010 Office Pipe Fiberglass No
1st 1012 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1012 Office Walls Drywall No
1st 1012 Office Floor Carpet No
1st 1012 Office Pipe Fiberglass No
1st 1019 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1019 Office Walls Drywall No
st 1019 Office Walls Concrete No
1st 1019 Office Floor Carpet No
1st 1019 Office Pipe Fiberglass No
1st Stair No. 1 Stairwell Ceiling Concrete No
st Stair No. 1 Stairwell Walls Concrete No
1st Stair No. 1 Stairwell Floor White Vinyl Sheet Flooring No
st Stair No. 1 Stairwell Ductwork Not Insulated No
1st Stair No. 1 Stairwell Floor 1x1 Light Brown Vinyl Floor Tiles No Sample 1z,b,c - SEL # 108415
1st Stair No. 1 Stairwell Floor 1x1 Olive Vinyl Floor Tiles Yes Non-Friable Chrysotile A 7 Sample 2a - SEL # 108415
1st Stair No. 1 Stairwell Floor Beige Vinyl Sheet Flooring No Sample 4a- SEL # 108415 btw 3rd & 4th Floor
1st Stair No. 1 Stairwell Floor Beige Vinyl Sheet Flooring No Sample 4b,4c SEL # 108415 btw 3rd & 4th Floor
1st Stair No. 1 Stairwell Floor Black Mastic Below Rubber Steps No Sample 5a, 5b,5¢c SEL # 108415
1st 1014 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1014 Office Walls Drywall No
st 1014 Office Walls Concrete No
1st 1014 Office Floor Carpet No
1st 1015 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1015 Office Walls Drywall No
st 1015 Office Walls Concrete No
1st 1015 Office Floor Carpet No
1st 1016 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1016 Office Walls Drywall No
st 1016 Office Walls Concrete No
1st 1016 Office Floor Carpet No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1017 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1017 Office Walls Drywall No
st 1017 Office Walls Concrete No
1st 1017 Office Floor Carpet No
1st 1018 Office Ceiling 2x2 Fissured Ceiling Tile No
1st 1018 Office Walls Drywall No
st 1018 Office Walls Concrete No
1st 1018 Office Floor Carpet No
1st 1011 Auxillary Ceiling Concrete No
1st 1011 Auxillary Walls Drywall No
1st 1011 Auxillary Floor White Vinyl Sheet Flooring No
1st 1011 Auxillary Pipe PVC No
1st 1011 Auxillary Pipe Fiberglass No
1st 1011 Auxillary Ductwork Fiberglass No
1st 1022 Occupational Health Ceiling 2x4 Fissured Ceiling Tile No
1st 1022 Occupational Health Ceiling Sprayed Fireproofing Debris Yes Friable Amosite Poor C 4 1500 sq. ft. Bulk samples collected in 2013
1st 1022 Occupational Health Ceiling Asbestos Parging Debris Yes Friable Chrysotile Poor C 4 1500 sq. ft. Bulk samples collected in 2013
1st 1022 Occupational Health Walls Concrete No
1st 1022 Occupational Health Floor White Vinyl Sheet Flooring No
1st 1023 Occupational Health Ceiling 2x4 Fissured Ceiling Tile No
1st 1023 Occupational Health Walls Concrete No
1st 1023 Occupational Health Floor White Vinyl Sheet Flooring No
1st 1021 Washroom Ceiling 2x4 Fissured Ceiling Tile No
st 1021 Washroom Walls Concrete No
1st 1021 Washroom Floor White Vinyl Sheet Flooring No
1st 1020 Washroom Ceiling 2x4 Fissured Ceiling Tile No
st 1020 Washroom Walls Concrete No
1st 1020 Washroom Floor White Vinyl Sheet Flooring No
1st 1000 Electrical Room Ceiling Concrete No
st 1000 Electrical Room Walls Concrete No
st 1000 Electrical Room Floor Concrete No
1st 1002 Janitor Ceiling Concrete No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
st 1002 Janitor Walls Concrete No
1st 1002 Janitor Floor 1x1_Pink Vinyl Floor Tile No
1st 1037 Corridor Ceiling 2x4 Fissured Ceiling Tile No
1st 1037 Corridor Walls Drywall No
1st 1037 Corridor Floor 1x1_Pink Vinyl Floor Tile No
1st Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Chrysotile Poor D 4 Sample 3 (2014)
1st Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Chrysotile Poor D 4 Sample 4 (2014)
1st Elevator Lobby Elevator Lobby Structural Joists Sprayed Fireproofing Yes Friable Chrysotile Poor D 4 Sample 5 (2014)
1st 1029 Isolation Ceiling 2x4 Fissured Ceiling Tile No
1st 1029 Isolation Walls Drywall No
1st 1029 Isolation Floor Grey Vinyl Sheet Flooring No
1st 1028 One Bed Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1028 One Bed Room Walls Drywall No
1st 1028 One Bed Room Floor Grey Vinyl Sheet Flooring No
1st 1027 One Bed Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1027 One Bed Room Walls Drywall No
1st 1027 One Bed Room Floor Grey Vinyl Sheet Flooring No
1st 1026 Storage Ceiling 2x4 Fissured Ceiling Tile No
1st 1026 Storage Walls Drywall No
1st 1026 Storage Floor Grey Vinyl Sheet Flooring No
1st 1025 One Bed Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1025 One Bed Room Walls Drywall No
1st 1025 One Bed Room Floor Grey Vinyl Sheet Flooring No
1st 1024 Storage Ceiling 2x4 Fissured Ceiling Tile No
1st 1024 Storage Walls Drywall No
1st 1024 Storage Floor Grey Vinyl Sheet Flooring No
1st 1023 Storage Ceiling 2x4 Fissured Ceiling Tile No
1st 1023 Storage Walls Drywall No
1st 1023 Storage Floor Grey Vinyl Sheet Flooring No
1st 1022 One Bed Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1022 One Bed Room Walls Drywall No
1st 1022 One Bed Room Floor Grey Vinyl Sheet Flooring No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1021 Storage Ceiling 2x4 Fissured Ceiling Tile No
1st 1021 Storage Walls Drywall No
1st 1021 Storage Floor Grey Vinyl Sheet Flooring No
1st 1020 Four Bed Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1020 Four Bed Room Walls Drywall No
1st 1020 Four Bed Room Floor Grey Vinyl Sheet Flooring No
1st 1019 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1019 Two Bed Room Walls Drywall No
1st 1019 Two Bed Room Floor Grey Vinyl Sheet Flooring No
1st 1018 Nursery No. 1 Ceiling 2x4 Fissured Ceiling Tile No
1st 1018 Nursery No. 1 Walls Drywall No
1st 1018 Nursery No. 1 Floor Grey Vinyl Sheet Flooring No
1st 1017 Infant Feeding Ceiling 2x4 Fissured Ceiling Tile No
1st 1017 Infant Feeding Walls Drywall No
1st 1017 Infant Feeding Floor Grey Vinyl Sheet Flooring No
1st 1016 Vestibule Ceiling 2x4 Fissured Ceiling Tile No
1st 1016 Vestibule Walls Drywall No
1st 1016 Vestibule Floor Grey Vinyl Sheet Flooring No
1st 1015 Nursery No. 2 Ceiling 2x4 Fissured Ceiling Tile No
1st 1015 Nursery No. 2 Walls Drywall No
1st 1015 Nursery No. 2 Floor Grey Vinyl Sheet Flooring No
1st 1014 Office Ceiling 2x4 Fissured Ceiling Tile No
1st 1014 Office Walls Drywall No
1st 1014 Office Floor Grey Vinyl Sheet Flooring No
1st 1013 Risk Nursery Ceiling 2x4 Fissured Ceiling Tile No
1st 1013 Risk Nursery Walls Drywall No
1st 1013 Risk Nursery Floor Grey Vinyl Sheet Flooring No
1st 1012 Exam Treatment Ceiling 2x4 Fissured Ceiling Tile No
1st 1012 Exam Treatment Walls Drywall No
1st 1012 Exam Treatment Floor Grey Vinyl Sheet Flooring No
1st 1011 Nursery No. 3 Ceiling 2x4 Fissured Ceiling Tile No
1st 1011 Nursery No. 3 Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1011 Nursery No. 3 Floor Grey Vinyl Sheet Flooring No
1st 1010 Electrical Room Ceiling Concrete No
st 1010 Electrical Room Walls Concrete No
st 1010 Electrical Room Floor Concrete No
1st 1010 Corridor Ceiling 2x4 Fissured Ceiling Tile No
1st 1010 Corridor Walls Drywall No
1st 1010 Corridor Floor Grey Vinyl Sheet Flooring No
1st 1030 One Bed Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1030 One Bed Room Walls Drywall No
1st 1030 One Bed Room Floor Grey Vinyl Sheet Flooring No
1st 1031 One Bed Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1031 One Bed Room Walls Drywall No
1st 1031 One Bed Room Floor Grey Vinyl Sheet Flooring No
1st 1032 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1032 Two Bed Room Walls Drywall No
1st 1032 Two Bed Room Floor Grey Vinyl Sheet Flooring No
1st 1033 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1033 Two Bed Room Walls Drywall No
1st 1033 Two Bed Room Floor Grey Vinyl Sheet Flooring No
1st 1034 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1034 Two Bed Room Walls Drywall No
1st 1034 Two Bed Room Floor Grey Vinyl Sheet Flooring No
1st 1035 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1035 Two Bed Room Walls Drywall No
1st 1035 Two Bed Room Floor Grey Vinyl Sheet Flooring No
1st 1036 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1036 Two Bed Room Walls Drywall No
1st 1036 Two Bed Room Floor Grey Vinyl Sheet Flooring No
1st 1037 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1037 Two Bed Room Walls Drywall No
1st 1037 Two Bed Room Floor Grey Vinyl Sheet Flooring No
1st 1038 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1038 Two Bed Room Walls Drywall No
1st 1038 Two Bed Room Floor Grey Vinyl Sheet Flooring No
1st 1039 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1039 Two Bed Room Walls Drywall No
1st 1039 Two Bed Room Floor Grey Vinyl Sheet Flooring No
1st 1040 Office Ceiling 2x4 Fissured Ceiling Tile No
1st 1040 Office Walls Drywall No
1st 1040 Office Floor Grey Vinyl Sheet Flooring No
1st 1041 Two Bed Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1041 Two Bed Room Walls Drywall No
1st 1041 Two Bed Room Floor Grey Vinyl Sheet Flooring No
1st 1002 Washroom Ceiling 2x4 Fissured Ceiling Tile No
1st 1002 Washroom Walls Drywall No
1st 1002 Washroom Floor Grey Vinyl Sheet Flooring No
1st 1003 Visitor Waiting Ceiling 2x4 Fissured Ceiling Tile No
1st 1003 Visitor Waiting Walls Drywall No
1st 1003 Visitor Waiting Floor Grey Vinyl Sheet Flooring No
1st 1004 Pantry Ceiling 2x4 Fissured Ceiling Tile No
1st 1004 Pantry Walls Drywall No
1st 1004 Pantry Floor Grey Vinyl Sheet Flooring No
1st 1042 Office Ceiling 2x4 Fissured Ceiling Tile No
1st 1042 Office Walls Drywall No
1st 1042 Office Floor 1x1 Yellow Vinyl Floor Tile No
1st 1044 Conference Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1044 Conference Room Walls Drywall No
1st 1044 Conference Room Floor 1x1 Yellow Vinyl Floor Tile No
1st 1045 Dress Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1045 Dress Room Walls Drywall No
1st 1045 Dress Room Floor 1x1 Yellow Vinyl Floor Tile No
1st 1046 On Call Ceiling 2x4 Fissured Ceiling Tile No
1st 1046 On Call Walls Drywall No
1st 1046 On Call Floor 1x1 Yellow Vinyl Floor Tile No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1052 Delivery Ceiling 2x4 Fissured Ceiling Tile No
1st 1052 Delivery Walls Drywall No
1st 1052 Delivery Walls Plaster No
1st 1052 Delivery Ceiling Sprayed Fireproofing Debris Yes Friable 2% Amosite Poor C 4 100 Square Feet [Bulk samples collected in 2011.
1st 1052 Delivery Floor Grey Vinyl Sheet Flooring No
1st 1060 LDR No. 1 Ceiling 2x4 Fissured Ceiling Tile No
1st 1060 LDR No. 1 Walls Drywall No
1st 1060 LDR No. 1 Floor Grey Vinyl Sheet Flooring No
1st 1061 LDR No. 2 Ceiling 2x4 Fissured Ceiling Tile No
1st 1061 LDR No. 2 Walls Drywall No
1st 1061 LDR No. 2 Floor Grey Vinyl Sheet Flooring No
1st 1062 LDR No. 3 Ceiling 2x4 Fissured Ceiling Tile No
1st 1062 LDR No. 3 Walls Drywall No
1st 1062 LDR No. 3 Floor Grey Vinyl Sheet Flooring No
1st 1063 LDR No. 4 Ceiling 2x4 Fissured Ceiling Tile No
1st 1063 LDR No. 4 Walls Drywall No
1st 1063 LDR No. 4 Floor Grey Vinyl Sheet Flooring No
1st 1064 LDR No. 5 Ceiling 2x4 Fissured Ceiling Tile No
1st 1064 LDR No. 5 Walls Drywall No
1st 1064 LDR No. 5 Floor Grey Vinyl Sheet Flooring No
1st 1065 Head Nurse Ceiling 2x4 Fissured Ceiling Tile No
1st 1065 Head Nurse Walls Drywall No
1st 1065 Head Nurse Floor Grey Vinyl Sheet Flooring No
1st 1066 Nurse Station Ceiling 2x4 Fissured Ceiling Tile No
1st 1066 Nurse Station Walls Drywall No
1st 1066 Nurse Station Floor Grey Vinyl Sheet Flooring No
1st 1067 LDR No. 6 Ceiling 2x4 Fissured Ceiling Tile No
1st 1067 LDR No. 6 Walls Drywall No
1st 1067 LDR No. 6 Floor Grey Vinyl Sheet Flooring No
1st 1068 Fathers Waiting Ceiling 2x4 Fissured Ceiling Tile No
1st 1068 Fathers Waiting Walls Drywall No
1st 1068 Fathers Waiting Floor Beige Vinyl Sheet Flooring No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1069 Storage Ceiling 2x4 Fissured Ceiling Tile No
1st 1069 Storage Walls Drywall No
1st 1069 Storage Floor Grey Vinyl Sheet Flooring No
1st 1070 Non-Stress Testing Ceiling 2x4 Fissured Ceiling Tile No
1st 1070 Non-Stress Testing Walls Drywall No
1st 1070 Non-Stress Testing Floor Grey Vinyl Sheet Flooring No
1st 1071 Quiet Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1071 Quiet Room Walls Drywall No
1st 1071 Quiet Room Floor Grey Vinyl Sheet Flooring No
1st 1043 Staff Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1043 Staff Room Walls Drywall No
1st 1043 Staff Room Floor Grey Vinyl Sheet Flooring No
1st 1050 Monitor Ceiling 2x4 Fissured Ceiling Tile No
1st 1050 Monitor Walls Drywall No
1st 1050 Monitor Floor Grey Vinyl Sheet Flooring No
1st 1051 Recovery Ceiling 2x4 Fissured Ceiling Tile No
1st 1051 Recovery Walls Drywall No
1st 1051 Recovery Floor Grey Vinyl Sheet Flooring No
1st 1053 Soiled Ceiling 2x4 Fissured Ceiling Tile No
1st 1053 Soiled Walls Drywall No
1st 1053 Soiled Floor Grey Vinyl Sheet Flooring No
1st 1054 Clean Supply Ceiling 2x4 Fissured Ceiling Tile No
1st 1054 Clean Supply Walls Drywall No
1st 1054 Clean Supply Floor Grey Vinyl Sheet Flooring No
1st 1079 Clean Supply Ceiling 2x4 Fissured Ceiling Tile No
1st 1079 Clean Supply Walls Drywall No
1st 1079 Clean Supply Floor Grey Vinyl Sheet Flooring No
1st 1080 Pantry Ceiling 2x4 Fissured Ceiling Tile No
1st 1080 Pantry Walls Drywall No
1st 1080 Pantry Floor Grey Vinyl Sheet Flooring No
1st 1081 Clean Utility Ceiling 2x4 Fissured Ceiling Tile No
1st 1081 Clean Utility Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1081 Clean Utility Floor Grey Vinyl Sheet Flooring No
1st 1082 Office Ceiling 2x4 Fissured Ceiling Tile No
1st 1082 Office Walls Drywall No
1st 1082 Office Floor Grey Vinyl Sheet Flooring No
1st 1083 Soiled Utility Ceiling 2x4 Fissured Ceiling Tile No
1st 1083 Soiled Utility Walls Drywall No
1st 1083 Soiled Utility Floor Grey Vinyl Sheet Flooring No
1st 1084 Office Ceiling 2x4 Fissured Ceiling Tile No
1st 1084 Office Walls Drywall No
1st 1084 Office Floor Grey Vinyl Sheet Flooring No
1st 1085 Office Ceiling 2x4 Fissured Ceiling Tile No
1st 1085 Office Walls Drywall No
1st 1085 Office Floor Grey Vinyl Sheet Flooring No
1st 1086 Office Ceiling 2x4 Fissured Ceiling Tile No
1st 1086 Office Walls Drywall No
1st 1086 Office Floor Grey Vinyl Sheet Flooring No
1st 1087 Office Ceiling 2x4 Fissured Ceiling Tile No
1st 1087 Office Walls Drywall No
1st 1087 Office Floor Grey Vinyl Sheet Flooring No
1st 1088 Office Ceiling 2x4 Fissured Ceiling Tile No
1st 1088 Office Walls Drywall No
1st 1088 Office Floor Grey Vinyl Sheet Flooring No
1st 1089 Waiting Ceiling 2x4 Fissured Ceiling Tile No
1st 1089 Waiting Walls Drywall No
1st 1089 Waiting Floor Grey Vinyl Sheet Flooring No
1st 1090 Special Procedures Ceiling 2x4 Fissured Ceiling Tile No
1st 1090 Special Procedures Walls Drywall No
1st 1090 Special Procedures Floor Grey Vinyl Sheet Flooring No
1st 1091 1.V. Track Ceiling 2x4 Fissured Ceiling Tile No
1st 1091 1.V. Track Walls Drywall No
1st 1091 1.V. Track Floor Grey Vinyl Sheet Flooring No
1st 1092 1.V. Track Ceiling 2x4 Fissured Ceiling Tile No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1092 1.V. Track Walls Drywall No
1st 1092 1.V. Track Floor Grey Vinyl Sheet Flooring No
1st 1093 Procedure Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1093 Procedure Room Walls Drywall No
1st 1093 Procedure Room Floor Grey Vinyl Sheet Flooring No
1st 1094 Control Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1094 Control Room Walls Drywall No
1st 1094 Control Room Floor Grey Vinyl Sheet Flooring No
1st 1095 Clean Up Ceiling 2x4 Fissured Ceiling Tile No
1st 1095 Clean Up Walls Drywall No
1st 1095 Clean Up Floor Grey Vinyl Sheet Flooring No
Expected to have been removed as part of reno project to
1st Hallway Cysto Reno Separating Wall Debris Within Wall Cavity Yes Friable Amosite Poor E facilitate installation of doors.
1st Room #2 Cysto Room Walls Drywall Joint Compound No Sample 1 - SEL #133615 (May 2015)
1st Room #2 Cysto Room Ceiling Sprayed Fireproofing Debris No Sample 6 - SEL #133615 (May 2015)
1st 1096 Cysto Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1096 Cysto Room Walls Drywall No
1st 1096 Cysto Room Floor Grey Vinyl Sheet Flooring No
1st 1097 Cysto Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1097 Cysto Room Walls Drywall No
1st 1097 Cysto Room Floor Grey Vinyl Sheet Flooring No
1st 1098 Cysto Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1098 Cysto Room Walls Drywall No
1st 1098 Cysto Room Floor Grey Vinyl Sheet Flooring No
1st 1099 Clean Sterile Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1099 Clean Sterile Room Walls Drywall No
1st 1099 Clean Sterile Room Floor Grey Vinyl Sheet Flooring No
1st 1100 Corridor Ceiling 2x4 Fissured Ceiling Tile No
1st 1100 Corridor Walls Drywall No
1st 1100 Corridor Floor Grey Vinyl Sheet Flooring No
1st OR No.8 Ceiling Sprayed Fireproofing Yes Friable Amosite Poor D 7 Sample 8 - SEL # 143416
1st OR No 6 Ceiling Sprayed Fireproofing Debris Yes Friable Amosite Poor D 7 Sample 6 - SEL# 143416
1st ORNo. 5 Ceiling Sprayed Fireproofing Debris Yes Friable Amosite Poor D 7 Sample 5 - SEL# 143416

Page 22




Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1101 OR No. 4 Ceiling 2x4 Fissured Ceiling Tile No
1st 1101 OR No. 4 Walls Drywall No
1st 1101 OR No.4 Ceiling Sprayed Fireproofing Debris Yes Friable Amosite Poor D 7 Sample 4 - SEL# 143416
1st 1101 OR No. 4 Floor Grey Vinyl Sheet Flooring No
1st 1102 Sub Sterile Ceiling 2x4 Fissured Ceiling Tile No
1st 1102 Sub Sterile Walls Drywall No
1st 1102 Sub Sterile Floor Grey Vinyl Sheet Flooring No
1st 1103 ORNo. 3 Ceiling 2x4 Fissured Ceiling Tile No
1st 1103 ORNo. 3 Walls Drywall No
1st 1103 ORNo. 3 Floor Grey Vinyl Sheet Flooring No
1st 1104 OR No. 2 Ceiling 2x4 Fissured Ceiling Tile No
1st 1104 OR No. 2 Walls Drywall No
1st 11104 OR No.2 Ceiling Sprayed Fireproofing Debris Yes Friable Amosite Poor D 7 Sample 2 - SEL# 143416
1st 1104 OR No. 2 Floor Grey Vinyl Sheet Flooring No
1st 1105 Sub Sterile Ceiling 2x4 Fissured Ceiling Tile No
1st 1105 Sub Sterile Walls Drywall No
1st 1105 Sub Sterile Floor Grey Vinyl Sheet Flooring No
1st 1106 OR No. 1 Ceiling 2x4 Fissured Ceiling Tile No
1st 1106 OR No. 1 Walls Drywall No
1st 1106 OR No.1 Ceiling Sprayed Fireproofing Yes Friable Amosite Poor D 7 Sample 1 - SEL # 143416
1st 1106 OR No. 1 Floor Grey Vinyl Sheet Flooring No
1st 1107 Lockers Ceiling 2x4 Fissured Ceiling Tile No
1st 1107 Lockers Walls Drywall No
1st 1107 Lockers Floor Grey Vinyl Sheet Flooring No
1st 1108 Nurse Staff Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1108 Nurse Staff Room Walls Drywall No
1st 1108 Nurse Staff Room Floor Grey Vinyl Sheet Flooring No
1st 1109 Lockers Ceiling 2x4 Fissured Ceiling Tile No
1st 1109 Lockers Walls Drywall No
1st 1109 Lockers Floor Grey Vinyl Sheet Flooring No
1st 1110 Doctors Staff Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1110 Doctors Staff Room Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1110 Doctors Staff Room Floor Grey Vinyl Sheet Flooring No
1st 1111 Office Ceiling 2x4 Fissured Ceiling Tile No
1st 1111 Office Walls Drywall No
1st 1111 Office Floor Grey Vinyl Sheet Flooring No
1st 1112 Sub Sterile Ceiling 2x4 Fissured Ceiling Tile No
1st 1112 Sub Sterile Walls Drywall No
1st 1112 Sub Sterile Floor Grey Vinyl Sheet Flooring No
1st 1113 Patient Holding Ceiling 2x4 Fissured Ceiling Tile No
1st 1113 Patient Holding Walls Drywall No
1st 1113 Patient Holding Floor Grey Vinyl Sheet Flooring No
1st 1114 Scrub Ceiling 2x4 Fissured Ceiling Tile No
1st 1114 Scrub Walls Drywall No
1st 1114 Scrub Floor Grey Vinyl Sheet Flooring No
1st 1115 Vestibule Ceiling 2x4 Fissured Ceiling Tile No
1st 1115 Vestibule Walls Drywall No
1st 1115 Vestibule Floor Grey Vinyl Sheet Flooring No
1st 1116 Office Ceiling 2x4 Fissured Ceiling Tile No
1st 1116 Office Walls Drywall No
1st 1116 Office Floor Grey Vinyl Sheet Flooring No
1st 1117 Office Ceiling 2x4 Fissured Ceiling Tile No
1st 1117 Office Ceiling 2x2 Paw Print Ceiling Tile Yes Non-Friable Amosite Good A 7 250 sq. ft. Not observed at the time of assessment. (2x4 pinhole)
1st 1117 Office Walls Drywall No
1st 1117 Office Floor 1x1 Grey Vinyl Floor Tile No
1st 1117e Medical Admin Ceiling 2x4 Fissured Ceiling Tile No
1st 1117e Office Ceiling 2x2 Paw Print Ceiling Tile Yes Non-Friable Amosite Good A 7 250 sq. ft. Not observed at the time of assessment. (2x4 pinhole)
1st 1117e Medical Admin Walls Drywall No
1st 1117e Medical Admin Floor 1x1 Grey Vinyl Floor Tile No
1st 1124 Conference Room Ceiling 2x4 Fissured Ceiling Tile No
1st 1124 Conference Room Walls Drywall No
1st 1124 Conference Room Floor 1x1 Grey Vinyl Floor Tile No
1st 1119 Office Ceiling 2x2 Paw Print Ceiling Tile Yes Non-Friable Amosite Good A 7 350 sq. ft. Not observed at the time of assessment. (2x4 pinhole)
1st 1119 Office Ceiling 2x4 Fissured Ceiling Tile No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

1st 1119 Office Walls Drywall No

st 1119 Office Walls Concrete No

1st 1119 Office Floor 1x1 Grey Vinyl Floor Tile No

1st 1122 Medical Records Ceiling 2x4 Multi Pinhole Ceiling Tile No

1st 1122 Medical Records Ceiling 2x4 Fissured Ceiling Tile No

1st 1122 Medical Records Walls Drywall No

1x1 White/Brown Streak Vinyl Floor
1st 1122 Medical Records Floor Tile Yes Non-Friable Chrysotile Good A 7 600 sq. ft.
1x1 Brown/Brown Streak Vinyl Floor

st 1122 Medical Records Floor Tile No

1st 1126 Office Ceiling 2x2 Paw Print Ceiling Tile Yes Non-Friable Amosite Good A 7 500 sq. ft.
1st 1126 Office Walls Drywall No

1st Mechanical Shafts (3) Ceiling Metal No

1st Mechanical Shafts (3) Walls Concrete Block No

1st Mechanical Shafts (3) Floor Metal No

1st Mechanical Shafts (3) Pipe Fiberglass Insulation No

1st Mechanical Shafts (3) Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable Chrysotile Poor D 4 10-20 each
1st Mechanical Shafts (3) Suspect Debris Asbestos Sprayed Fireproofing Suspect Friable Amosite Poor D 4

1st 1105 1105 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1105 1105 Walls Drywall No

1st 1105 1105 Floor Checkered Vinyl Sheet Flooring No

1st 1105 1105 Pipe Fiberglass Insulation No

1st 1104a 1104a Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1104a 1104a Walls Drywall No

1st 1104a 1104a Floor Checkered Vinyl Sheet Flooring No

1st 1104a 1104a Pipe Fiberglass Insulation No

1st 1104 1104 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1104 1104 Walls Drywall No

1st 1104 1104 Floor Checkered Vinyl Sheet Flooring No

1st 1104 1104 Pipe Fiberglass Insulation No

1st 1100 1100 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

1st 1100 1100 Walls Drywall No

1st 1100 1100 Floor Checkered Vinyl Sheet Flooring No

1st 1100 1100 Pipe Fiberglass Insulation No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1102 1102 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1102 1102 Walls Drywall No
1st 1102 1102 Floor Checkered Vinyl Sheet Flooring No
1st 1102 1102 Pipe Fiberglass Insulation No
1st 1101 1101 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1101 1101 Walls Drywall No
1st 1101 1101 Floor Checkered Vinyl Sheet Flooring No
1st 1101 1101 Pipe Fiberglass Insulation No
1st 1122 1122 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1122 1122 Walls Drywall No
1st 1122 1122 Floor Checkered Vinyl Sheet Flooring No
1st 1122 1122 Pipe Fiberglass Insulation No
1st 1124 1124 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1124 1124 Walls Drywall No
1st 1124 1124 Floor Checkered Vinyl Sheet Flooring No
1st 1124 1124 Pipe Fiberglass Insulation No
1st 1126 1126 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1126 1126 Walls Drywall No
1st 1126 1126 Floor Checkered Vinyl Sheet Flooring No
1st 1126 1126 Pipe Fiberglass Insulation No
1st 1127 1127 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1127 1127 Walls Drywall No
1st 1127 1127 Floor Checkered Vinyl Sheet Flooring No
1st 1127 1127 Pipe Fiberglass Insulation No
1st 1123 1123 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1123 1123 Walls Drywall No
1st 1123 1123 Floor Checkered Vinyl Sheet Flooring No
1st 1123 1123 Pipe Fiberglass Insulation No
1st 1128 1128 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1128 1128 Walls Drywall No
1st 1128 1128 Floor Checkered Vinyl Sheet Flooring No
1st 1128 1128 Pipe Fiberglass Insulation No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1129 1129 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1129 1129 Walls Drywall No
1st 1129 1129 Floor Checkered Vinyl Sheet Flooring No
1st 1129 1129 Pipe Fiberglass Insulation No
1st 1143 1143 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1143 1143 Walls Drywall No
1st 1143 1143 Floor Checkered Vinyl Sheet Flooring No
1st 1143 1143 Pipe Fiberglass Insulation No
1st 1141 1141 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1141 1141 Walls Drywall No
1st 1141 1141 Floor Checkered Vinyl Sheet Flooring No
1st 1141 1141 Pipe Fiberglass Insulation No
1st 1140 1140 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1140 1140 Walls Drywall No
1st 1140 1140 Floor Checkered Vinyl Sheet Flooring No
1st 1140 1140 Pipe Fiberglass Insulation No
1st 1142 1142 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1142 1142 Walls Drywall No
1st 1142 1142 Floor Checkered Vinyl Sheet Flooring No
1st 1142 1142 Pipe Fiberglass Insulation No
1st 1144 1144 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1144 1144 Walls Drywall No
1st 1144 1144 Floor Checkered Vinyl Sheet Flooring No
1st 1144 1144 Pipe Fiberglass Insulation No
1st 1146 1146 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1146 1146 Walls Drywall No
1st 1146 1146 Floor Checkered Vinyl Sheet Flooring No
1st 1146 1146 Pipe Fiberglass Insulation No
1st 1145 1145 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1145 1145 Walls Drywall No
1st 1145 1145 Floor Checkered Vinyl Sheet Flooring No
1st 1145 1145 Pipe Fiberglass Insulation No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1147 1147 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1147 1147 Walls Drywall No
1st 1147 1147 Floor Checkered Vinyl Sheet Flooring No
1st 1147 1147 Pipe Fiberglass Insulation No
1st 1148 1148 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1148 1148 Walls Drywall No
1st 1148 1148 Floor Checkered Vinyl Sheet Flooring No
1st 1148 1148 Pipe Fiberglass Insulation No
1st 1149 1149 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1149 1149 Walls Drywall No
1st 1149 1149 Floor Checkered Vinyl Sheet Flooring No
1st 1149 1149 Pipe Fiberglass Insulation No
1st 1150 1150 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1150 1150 Walls Drywall No
1st 1150 1150 Floor Checkered Vinyl Sheet Flooring No
1st 1150 1150 Pipe Fiberglass Insulation No
1st Rehab Services Rehab Services Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Rehab Services Rehab Services Walls Drywall No
1st Rehab Services Rehab Services Floor Checkered Vinyl Sheet Flooring No
1st Rehab Services Rehab Services Pipe Fiberglass Insulation No
1st 1071 1071 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1071 1071 Walls Drywall No
1st 1071 1071 Floor Checkered Vinyl Sheet Flooring No
1st 1071 1071 Pipe Fiberglass Insulation No
1st 1072 1072 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1072 1072 Walls Drywall No
1st 1072 1072 Floor Checkered Vinyl Sheet Flooring No
1st 1072 1072 Pipe Fiberglass Insulation No
1st Audio Office Audio Office Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Audio Office Audio Office Walls Drywall No
1st Audio Office Audio Office Floor Checkered Vinyl Sheet Flooring No
1st Audio Office Audio Office Pipe Fiberglass Insulation No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1174 1174 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1174 1174 Walls Drywall No
1st 1174 1174 Floor Checkered Vinyl Sheet Flooring No
1st 1174 1174 Pipe Fiberglass Insulation No
1st 1173 1173 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1173 1173 Walls Drywall No
1st 1173 1173 Floor Checkered Vinyl Sheet Flooring No
1st 1173 1173 Pipe Fiberglass Insulation No
1st 1172 1172 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1172 1172 Walls Drywall No
1st 1172 1172 Floor Carpet No
1st 1172 1172 Pipe Fiberglass Insulation No
1st 1171 1171 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1171 1171 Walls Drywall No
1st 1171 1171 Floor Carpet No
1st 1171 1171 Pipe Fiberglass Insulation No
1st 1170 1170 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1170 1170 Walls Drywall No
1st 1170 1170 Floor Carpet No
1st 1170 1170 Pipe Fiberglass Insulation No
1st Volunteer Services | Volunteer Services Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Volunteer Services [ Volunteer Services Walls Drywall No
1st Volunteer Services [ Volunteer Services Floor Checkered Vinyl Sheet Flooring No
1st Volunteer Services [ Volunteer Services Pipe Fiberglass Insulation No
1st 1239 Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1239 Storage Walls Drywall No
1st 1239 Storage Floor Checkered Vinyl Sheet Flooring No
1st 1239 Storage Pipe Fiberglass Insulation No
1st 1170a 1170a Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1170a 1170a Walls Drywall No
1st 1170a 1170a Floor Carpet No
1st 1170a 1170a Pipe Fiberglass Insulation No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1179 1179 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1179 1179 Walls Drywall No
1st 1179 1179 Floor Checkered Vinyl Sheet Flooring No
1st 1179 1179 Pipe Fiberglass Insulation No
1st 1080 1080 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1080 1080 Walls Drywall No
1st 1080 1080 Floor Checkered Vinyl Sheet Flooring No
1st 1080 1080 Pipe Fiberglass Insulation No
1st 1081 1081 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1081 1081 Walls Drywall No
1st 1081 1081 Floor Checkered Vinyl Sheet Flooring No
1st 1081 1081 Pipe Fiberglass Insulation No
1st 1082 1082 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1082 1082 Walls Drywall No
1st 1082 1082 Floor Checkered Vinyl Sheet Flooring No
1st 1082 1082 Pipe Fiberglass Insulation No
1st 1074 1074 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1074 1074 Walls Drywall No
1st 1074 1074 Floor Checkered Vinyl Sheet Flooring No
1st 1074 1074 Pipe Fiberglass Insulation No
1st 1075 1075 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1075 1075 Walls Drywall No
1st 1075 1075 Floor Checkered Vinyl Sheet Flooring No
1st 1075 1075 Pipe Fiberglass Insulation No
1st 1076 1076 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1076 1076 Walls Drywall No
1st 1076 1076 Floor Checkered Vinyl Sheet Flooring No
1st 1076 1076 Pipe Fiberglass Insulation No
Mechanical Room

1st 1179 Mechanical Room Ceiling Concrete No
Mechanical Room

st 1179 Mechanical Room Walls Concrete Block No
Mechanical Room

st 1179 Mechanical Room Floor Concrete No
Mechanical Room

1st 1179 Mechanical Room Pipe PVC No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
Mechanical Room
1st 1179 Mechanical Room Pipe Fiberglass Insulation No
Mechanical Room
1st 1179 Mechanical Room Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable Chrysotile Good B 7 500 each 1 Unit observed to be in poor condition.
Mechanical Room
1st 1179 Mechanical Room Pipe Fittings Fiberglass Insulation No
Mechanical Room
1st 1179 Mechanical Room Pipe Fittings PVC No
Mechanical Room
1st 1179 Mechanical Room Ductwork Fiberglass Insulation No
Mechanical Room
st 1179 Mechanical Room Ductwork Not Insulated No
1st 1323 1323 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1323 1323 Walls Drywall No
1st 1323 1323 Floor Carpet No
1st 1323 1323 Pipe Fiberglass Insulation No
1st 1324 1324 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1324 1324 Walls Drywall No
1st 1324 1324 Floor Carpet No
1st 1324 1324 Pipe Fiberglass Insulation No
1st 1325 1325 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1325 1325 Walls Drywall No
1st 1325 1325 Floor Carpet No
1st 1325 1325 Pipe Fiberglass Insulation No
1st Diabetes Education | Diabetes Education Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Diabetes Education | Diabetes Education Walls Drywall No
1st Diabetes Education | Diabetes Education Floor Carpet No
1st Diabetes Education | Diabetes Education Pipe Fiberglass Insulation No
1st 1321 1321 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1321 1321 Walls Drywall No
1st 1321 1321 Floor Carpet No
1st 1321 1321 Pipe Fiberglass Insulation No
1st 1320 1320 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1320 1320 Walls Drywall No
1st 1320 1320 Floor Carpet No
1st 1320 1320 Pipe Fiberglass Insulation No
1st 1319 1319 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1319 1319 Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1319 1319 Floor Carpet No
1st 1319 1319 Pipe Fiberglass Insulation No
1st 1326 Edu Theatre Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1326 Edu Theatre Walls Drywall No
1st 1326 Edu Theatre Floor Carpet No
1st 1326 Edu Theatre Pipe Fiberglass Insulation No
1st 1338b Seminar Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1338b Seminar Walls Drywall No
1st 1338b Seminar Floor Carpet No
1st 1338b Seminar Pipe Fiberglass Insulation No
1st 1338a Seminar Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1338a Seminar Walls Drywall No
1st 1338a Seminar Floor Carpet No
1st 1338a Seminar Pipe Fiberglass Insulation No
1st 1214 1214 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1214 1214 Walls Drywall No
1st 1214 1214 Floor Checkered Vinyl Sheet Flooring No
1st 1214 1214 Pipe Fiberglass Insulation No
1st 1212 1212 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1212 1212 Walls Drywall No
1st 1212 1212 Floor Carpet No
1st 1212 1212 Pipe Fiberglass Insulation No
1st 1216a 1216a Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1216a 1216a Walls Drywall No
1st 1216a 1216a Floor Checkered Vinyl Sheet Flooring No
1st 1216a 1216a Pipe Fiberglass Insulation No
1st 1218 1218 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1218 1218 Walls Drywall No
1x1 Blue/White Streak Vinyl Floor
st 1218 1218 Floor Tile No
1st 1218 1218 Pipe Fiberglass Insulation No
1st 1222 1222 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1222 1222 Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1222 1222 Floor Checkered Vinyl Sheet Flooring No
1st 1222 1222 Pipe Fiberglass Insulation No
1st Storage Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Storage Storage Walls Drywall No
1st Storage Storage Floor Checkered Vinyl Sheet Flooring No
1st Storage Storage Pipe Fiberglass Insulation No
1st Health Record (1211) Health Record Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Health Record (1211) Health Record Walls Drywall No
1st Health Record (1211) Health Record Structural Steal New Sprayed Fireproofing No
1st Health Record (1211) Health Record Floor Checkered Vinyl Sheet Flooring No
1st Health Record (1211) Health Record Pipe Fiberglass Insulation No
1st Clerical Area Clerical Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Clerical Area Clerical Area Walls Drywall No
1st Clerical Area Clerical Area Floor Checkered Vinyl Sheet Flooring No
1st Clerical Area Clerical Area Pipe Fiberglass Insulation No
1st 1237 1237 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1237 1237 Walls Drywall No
1st 1237 1237 Floor Checkered Vinyl Sheet Flooring No
1st 1237 1237 Pipe Fiberglass Insulation No
1st 1228 1228 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1228 1228 Walls Drywall No
1x1 Blue/White Streak Vinyl Floor
st 1228 1228 Floor Tile No
1st 1228 1228 Pipe Fiberglass Insulation No
1st 1231 1231 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1231 1231 Walls Drywall No
1st 1231 1231 Floor Checkered Vinyl Sheet Flooring No
1st 1231 1231 Pipe Fiberglass Insulation No
1st 1230 1230 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1230 1230 Walls Drywall No
1st 1230 1230 Floor Checkered Vinyl Sheet Flooring No
1st 1230 1230 Pipe Fiberglass Insulation No
1st 1232 1232 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1232 1232 Walls Drywall No
1st 1232 1232 Floor Checkered Vinyl Sheet Flooring No
1st 1232 1232 Pipe Fiberglass Insulation No
1st 1238 1238 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1238 1238 Walls Drywall No
1x1 Blue/White Streak Vinyl Floor
st 1238 1238 Floor Tile No
1st 1238 1238 Pipe Fiberglass Insulation No
1st 1246 1246 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1246 1246 Walls Drywall No
1st 1246 1246 Floor Carpet No
1st 1246 1246 Pipe Fiberglass Insulation No
1st 1244 1244 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1244 1244 Walls Drywall No
1st 1244 1244 Floor Carpet No
1st 1244 1244 Pipe Fiberglass Insulation No
1st 1242 1242 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1242 1242 Walls Drywall No
1st 1242 1242 Floor Carpet No
1st 1242 1242 Pipe Fiberglass Insulation No
1st 1200/1208 Pulmonary Lab Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1200/1208 Pulmonary Lab Walls Drywall No
1st 1200/1208 Pulmonary Lab Floor Checkered Vinyl Sheet Flooring No
1st 1200/1208 Pulmonary Lab Pipe Fiberglass Insulation No
1st 1209 Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1209 Storage Walls Drywall No
1st 1209 Storage Floor Checkered Vinyl Sheet Flooring No
1st 1209 Storage Pipe Fiberglass Insulation No
1st 1330 1330 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1330 1330 Walls Drywall No
1st 1330 1330 Floor Checkered Vinyl Sheet Flooring No
1st 1330 1330 Pipe Fiberglass Insulation No
1st 1331 1331 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1331 1331 Walls Drywall No
1st 1331 1331 Floor Checkered Vinyl Sheet Flooring No
1st 1331 1331 Pipe Fiberglass Insulation No
1st 1332 1332 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1332 1332 Walls Drywall No
1st 1332 1332 Floor Checkered Vinyl Sheet Flooring No
1st 1332 1332 Pipe Fiberglass Insulation No
1st 1333 1333 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1333 1333 Walls Drywall No
1st 1333 1333 Floor Checkered Vinyl Sheet Flooring No
1st 1333 1333 Pipe Fiberglass Insulation No
1st 1336 1336 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1336 1336 Walls Drywall No
1st 1336 1336 Floor Checkered Vinyl Sheet Flooring No
1st 1336 1336 Pipe Fiberglass Insulation No
1st 1358 1358 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1358 1358 Walls Drywall No
1st 1358 1358 Floor Checkered Vinyl Sheet Flooring No
1st 1358 1358 Pipe Fiberglass Insulation No
1st Storage Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Storage Storage Walls Drywall No
1st Storage Storage Floor Checkered Vinyl Sheet Flooring No
1st Storage Storage Pipe Fiberglass Insulation No
1st 1333-1352 Occupational Health Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1333-1352 Occupational Health Walls Drywall No
1st 1333-1352 Occupational Health Floor Checkered Vinyl Sheet Flooring No
1st 1333-1352 Occupational Health Pipe Fiberglass Insulation No
1st 1335 1335 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1335 1335 Ceiling Debris on Ceiling Yes Friable 25% Chrysotile Poor C 4 10 sq.ft. Sample collected in 2013
1st 1335 1335 Walls Drywall No
1st 1335 1335 Floor Checkered Vinyl Sheet Flooring No
1st 1335 1335 Pipe Fiberglass Insulation No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1334 1334 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1334 1334 Ceiling Debris on Ceiling Yes Friable 50% Amosite Poor C 4 10 sq. ft. Sample collected in 2013
1st 1334 1334 Walls Drywall No
1st 1334 1334 Floor Checkered Vinyl Sheet Flooring No
1st 1334 1334 Pipe Fiberglass Insulation No
1st 1356 1356 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1356 1356 Walls Drywall No
1st 1356 1356 Floor Checkered Vinyl Sheet Flooring No
1st 1356 1356 Pipe Fiberglass Insulation No
1st 1364 1364 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1364 1364 Walls Drywall No
1st 1364 1364 Floor Checkered Vinyl Sheet Flooring No
1st 1364 1364 Pipe Fiberglass Insulation No
1st 1352 1352 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1352 1352 Walls Drywall No
1st 1352 1352 Floor Checkered Vinyl Sheet Flooring No
1st 1352 1352 Pipe Fiberglass Insulation No
1st Security Security Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Security Security Walls Drywall No
1st Security Security Floor Checkered Vinyl Sheet Flooring No
1st Security Security Pipe Fiberglass Insulation No
1st 1344 Locker Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1344 Locker Room Walls Drywall No
1st 1344 Locker Room Floor Checkered Vinyl Sheet Flooring No
1st 1344 Locker Room Pipe Fiberglass Insulation No
1st 1344 Locker Room Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable Chrysotile Good B 7 10 each
1st 1344 Locker Room Ductwork Fiberglass Insulation No
st 1344 Locker Room Ductwork Not Insulated No
1st 1372 Key Control Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1372 Key Control Walls Drywall No
1st 1372 Key Control Floor Checkered Vinyl Sheet Flooring No
1st 1372 Key Control Pipe Fiberglass Insulation No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1372 EL. Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1372 EL. Room Walls Drywall No
1st 1372 EL. Room Floor Checkered Vinyl Sheet Flooring No
1st 1372 EL. Room Pipe Fiberglass Insulation No
1st M.1.S Server Room | M.I.S Server Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st M.1.S Server Room | M.I.S Server Room Walls Drywall No
1st M.1.S Server Room | M.I.S Server Room Floor Checkered Vinyl Sheet Flooring No
1st M.1.S Server Room | M.I.S Server Room Pipe Fiberglass Insulation No

Dr. Jay Planet Dr. Jay Planet
1st Playroom Playroom Ceiling 2x4 Multi-Pinhole Ceiling Tile No
Dr. Jay Planet Dr. Jay Planet
1st Playroom Playroom Walls Drywall No
Dr. Jay Planet Dr. Jay Planet Blue/White/Pink Vinyl Sheet
1st Playroom Playroom Floor Flooring No
Dr. Jay Planet Dr. Jay Planet
1st Playroom Playroom Pipe Fiberglass Insulation No
1st 1031 1031 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1031 1031 Walls Drywall No
Blue/White/Pink Vinyl Sheet
1st 1031 1031 Floor Flooring No
1st 1031 1031 Floor Checkered Vinyl Sheet Flooring No
1st 1031 1031 Pipe Fiberglass Insulation No
1st Security Security Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Security Security Walls Drywall No
1st Security Security Floor Checkered Vinyl Sheet Flooring No
1st Security Security Pipe Fiberglass Insulation No
1st 1029 1029 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1029 1029 Walls Drywall No
1st 1029 1029 Floor Checkered Vinyl Sheet Flooring No
1st 1029 1029 Pipe Fiberglass Insulation No
1st Breast Screening Breast Screening Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Breast Screening Breast Screening Walls Drywall No
1st Breast Screening Breast Screening Floor Checkered Vinyl Sheet Flooring No
1st Breast Screening Breast Screening Pipe Fiberglass Insulation No
1st 1039 1039 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1039 1039 Walls Drywall No
1st 1039 1039 Floor Checkered Vinyl Sheet Flooring No

Page 37




Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1039 1039 Pipe Fiberglass Insulation No
1st 1037 1037 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1037 1037 Walls Drywall No
1st 1037 1037 Floor Checkered Vinyl Sheet Flooring No
1st 1037 1037 Pipe Fiberglass Insulation No
1st 1036 1036 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1036 1036 Walls Drywall No
1st 1036 1036 Floor Checkered Vinyl Sheet Flooring No
1st 1036 1036 Pipe Fiberglass Insulation No
1st 1035 1035 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1035 1035 Walls Drywall No
1st 1035 1035 Floor Checkered Vinyl Sheet Flooring No
1st 1035 1035 Pipe Fiberglass Insulation No
1st 1008 1008 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1008 1008 Walls Drywall No
1st 1008 1008 Floor Carpet No
1st 1008 1008 Pipe Fiberglass Insulation No
1st 1009 1009 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1009 1009 Walls Drywall No
1st 1009 1009 Floor Carpet No
1st 1009 1009 Pipe Fiberglass Insulation No
1st 1010 1010 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1010 1010 Walls Drywall No
1st 1010 1010 Floor Carpet No
1st 1010 1010 Pipe Fiberglass Insulation No
1st 1011 1011 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1011 1011 Walls Drywall No
1st 1011 1011 Floor Checkered Vinyl Sheet Flooring No
1st 1011 1011 Pipe Fiberglass Insulation No
1st 1012 1012 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1012 1012 Walls Drywall No
1st 1012 1012 Floor Carpet No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1012 1012 Pipe Fiberglass Insulation No
1st 1013 1013 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1013 1013 Walls Drywall No
1st 1013 1013 Floor Carpet No
1st 1013 1013 Pipe Fiberglass Insulation No
1st 1017a 1017a Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1017a 1017a Walls Drywall No
1st 1017a 1017a Floor Carpet No
1st 1017a 1017a Pipe Fiberglass Insulation No
1st 1148 1148 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1148 1148 Walls Drywall No
1st 1148 1148 Floor Carpet No
1st 1148 1148 Pipe Fiberglass Insulation No
1st Storage Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Storage Storage Walls Drywall No
1st Storage Storage Floor Beige Vinyl Sheet Flooring No
1st Storage Storage Pipe Fiberglass Insulation No
1st 1017 Lab Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1017 Lab Walls Drywall No
1st 1017 Lab Floor Checkered Vinyl Sheet Flooring No
1st 1017 Lab Pipe Fiberglass Insulation No
1st Wicket Wicket Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Wicket Wicket Walls Drywall No
1st Wicket Wicket Floor Checkered Vinyl Sheet Flooring No
1st Wicket Wicket Pipe Fiberglass Insulation No
1st Storage Storage Ceiling Concrete No
1st Storage Storage Walls Concrete Block No
1st Storage Storage Floor Concrete No
1st Storage Storage Pipe PVC No
1st Print Shop Print Shop Ceiling Concrete No
1st Print Shop Print Shop Walls Concrete Block No
1st Print Shop Print Shop Floor Concrete No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st Print Shop Print Shop Pipe PVC No
1st Print Shop Print Shop Pipe Fiberglass Insulation No
1st X-Ray Storage X-Ray Storage Ceiling Concrete No
1st X-Ray Storage X-Ray Storage Walls Concrete Block No
1st X-Ray Storage X-Ray Storage Floor Concrete No
1st X-Ray Storage X-Ray Storage Pipe PVC No
1st X-Ray Storage X-Ray Storage Pipe Fiberglass Insulation No
1st 1030 1030 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1030 1030 Walls Drywall No
1st 1030 1030 Floor Checkered Vinyl Sheet Flooring No
1st 1030 1030 Pipe Fiberglass Insulation No
1st 1031 1031 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1031 1031 Walls Drywall No
1st 1031 1031 Floor Checkered Vinyl Sheet Flooring No
1st 1031 1031 Pipe Fiberglass Insulation No
1st 1033 1033 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1033 1033 Walls Drywall No
1st 1033 1033 Floor Checkered Vinyl Sheet Flooring No
1st 1033 1033 Pipe Fiberglass Insulation No
1st Lab 2 Lab 2 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Lab 2 Lab 2 Walls Drywall No
1st Lab 2 Lab 2 Floor Checkered Vinyl Sheet Flooring No
1st Lab 2 Lab 2 Pipe Fiberglass Insulation No
1st Lab 1 Lab 1 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Lab 1 Lab 1 Walls Drywall No
1st Lab 1 Lab 1 Floor Checkered Vinyl Sheet Flooring No
1st Lab 1 Lab 1 Pipe Fiberglass Insulation No
1st 1008 1008 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1008 1008 Walls Drywall No
1st 1008 1008 Floor Checkered Vinyl Sheet Flooring No
1st 1008 1008 Pipe Fiberglass Insulation No
1st 1007 1007 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1007 1007 Walls Drywall No
1st 1007 1007 Floor Checkered Vinyl Sheet Flooring No
1st 1007 1007 Pipe Fiberglass Insulation No
1st 1024 1024 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1024 1024 Walls Drywall No
1st 1024 1024 Floor Checkered Vinyl Sheet Flooring No
1st 1024 1024 Pipe Fiberglass Insulation No
1st 1031 1031 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1031 1031 Walls Drywall No
1st 1031 1031 Floor Checkered Vinyl Sheet Flooring No
1st 1031 1031 Pipe Fiberglass Insulation No
1st 1026 1026 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1026 1026 Walls Drywall No
1st 1026 1026 Floor Carpet No
1st 1026 1026 Pipe Fiberglass Insulation No
1st Health Centre Health Centre Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Health Centre Health Centre Walls Drywall No
1st Health Centre Health Centre Floor Checkered Vinyl Sheet Flooring No
1st Health Centre Health Centre Pipe Fiberglass Insulation No
1st 1010 1010 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1010 1010 Walls Drywall No
1st 1010 1010 Floor Checkered Vinyl Sheet Flooring No
1st 1010 1010 Pipe Fiberglass Insulation No
1st Lounge Lounge Ceiling 2x4 Multi-Pinhole Ceiling Tile No Bulk samples collected in 2011.
1st Lounge Lounge Walls Drywall No
1st Lounge Lounge Floor Checkered Vinyl Sheet Flooring No Bulk samples collected in 2011.
1st Lounge Lounge Pipe Fiberglass Insulation No
1st 1019 1019 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1019 1019 Walls Drywall No
1st 1019 1019 Floor Checkered Vinyl Sheet Flooring No
1st 1019 1019 Pipe Fiberglass Insulation No
1st 1016a 1016a Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1016a 1016a Walls Drywall No
1st 1016a 1016a Floor Checkered Vinyl Sheet Flooring No Bulk Samples collected in 2011.
1st 1016a 1016a Pipe Fiberglass Insulation No
1st 1016b 1016b Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1016b 1016b Walls Drywall No
1st 1016b 1016b Floor Checkered Vinyl Sheet Flooring No
1st 1016b 1016b Pipe Fiberglass Insulation No
1st 1008 1008 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1008 1008 Walls Drywall No
1st 1008 1008 Floor Checkered Vinyl Sheet Flooring No
1st 1008 1008 Pipe Fiberglass Insulation No
1st Reception MRI Reception MRI Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Reception MRI Reception MRI Walls Drywall No
1st Reception MRI Reception MRI Floor Checkered Vinyl Sheet Flooring No
1st Reception MRI Reception MRI Pipe Fiberglass Insulation No
1st MR2 MR2 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st MR2 MR2 Walls Drywall No
1st MR2 MR2 Floor Checkered Vinyl Sheet Flooring No
1st MR2 MR2 Pipe Fiberglass Insulation No
1st MR9 MR9 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st MR9 MR9 Walls Drywall No
1st MR9 MR9 Floor Checkered Vinyl Sheet Flooring No
1st MR9 MR9 Pipe Fiberglass Insulation No
1st MR3 MR3 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st MR3 MR3 Walls Drywall No
1st MR3 MR3 Floor Checkered Vinyl Sheet Flooring No
1st MR3 MR3 Pipe Fiberglass Insulation No
1st MR4 MR4 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st MR4 MR4 Walls Drywall No
1st MR4 MR4 Floor Checkered Vinyl Sheet Flooring No
1st MR4 MR4 Pipe Fiberglass Insulation No
1st M.R.I M.R.I Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st M.R.I M.R.I Walls Drywall No
1st M.R.I M.R.I Floor Checkered Vinyl Sheet Flooring No
1st M.R.I M.R.I Pipe Fiberglass Insulation No
1st MR5 MR5 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st MR5 MR5 Walls Drywall No
1st MR5 MR5 Floor Checkered Vinyl Sheet Flooring No
1st MR5 MR5 Pipe Fiberglass Insulation No
1st MR6 MR6 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st MR6 MR6 Walls Drywall No
1st MR6 MR6 Floor Checkered Vinyl Sheet Flooring No
1st MR6 MR6 Pipe Fiberglass Insulation No
1st MR7 MR7 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st MR7 MR7 Walls Drywall No
1st MR7 MR7 Floor Checkered Vinyl Sheet Flooring No
1st MR7 MR7 Pipe Fiberglass Insulation No
1st MR8 MR8 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st MR8 MR8 Walls Drywall No
1st MR8 MR8 Floor Checkered Vinyl Sheet Flooring No
1st MR8 MR8 Pipe Fiberglass Insulation No
1st CYTO CYTO Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st CYTO CYTO Walls Drywall No
1st CYTO CYTO Floor Checkered Vinyl Sheet Flooring No
1st CYTO CYTO Pipe Fiberglass Insulation No
1st 1020b 1020b Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1020b 1020b Walls Drywall No
1st 1020b 1020b Floor Checkered Vinyl Sheet Flooring No
1st 1020b 1020b Pipe Fiberglass Insulation No
1st 1034 Locker Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1034 Locker Room Walls Drywall No
st 1034 Locker Room Floor Terrazzo No
1st 1034 Locker Room Pipe Fiberglass Insulation No
1st 1020 HYSTO Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1020 HYSTO Walls Drywall No
1st 1020 HYSTO Floor Checkered Vinyl Sheet Flooring No
1st 1020 HYSTO Pipe Fiberglass Insulation No
1st 1033 Respiratory Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1033 Respiratory Storage Walls Drywall No
1st 1033 Respiratory Storage Floor Checkered Vinyl Sheet Flooring No
1st 1033 Respiratory Storage Pipe Fiberglass Insulation No
1st 1036 Locker Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1036 Locker Room Walls Drywall No
st 1036 Locker Room Floor Terrazzo No
1st 1036 Locker Room Pipe Fiberglass Insulation No
1st 1130 Elect Ceiling Concrete No
st 1130 Elect Walls Concrete No
st 1130 Elect Floor Concrete No
1st 1130 Elect Pipe Not Insulated No
1st 1260c 1260c Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1260c 1260c Walls Drywall No
st 1260c 1260c Floor Concrete No
1st 1260c 1260c Pipe Fiberglass Insulation No
1st 1260a 1260a Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1260a 1260a Walls Drywall No
st 1260a 1260a Floor Concrete No
1st 1260a 1260a Pipe Fiberglass Insulation No
1st 1039 Stores Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1039 Stores Walls Drywall No
st 1039 Stores Floor Concrete No
1st 1039 Stores Pipe Fiberglass Insulation No
1st Mechanical Room Mechanical Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Mechanical Room Mechanical Room Walls Drywall No
st Mechanical Room Mechanical Room Floor Concrete No
1st Mechanical Room Mechanical Room Pipe Fiberglass Insulation No
1st 1262 1262 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Appendix C

Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
1st 1262 1262 Walls Drywall No
1st 1262 1262 Floor Checkered Vinyl Sheet Flooring No
1st 1262 1262 Pipe Fiberglass Insulation No
1st 1264 1264 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1264 1264 Walls Drywall No
1st 1264 1264 Floor Checkered Vinyl Sheet Flooring No
1st 1264 1264 Pipe Fiberglass Insulation No
1st 1266 1266 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1266 1266 Walls Drywall No
1st 1266 1266 Floor Checkered Vinyl Sheet Flooring No
1st 1266 1266 Pipe Fiberglass Insulation No
1st 1270 S.P.D Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1270 S.P.D Walls Drywall No
st 1270 S.P.D Floor Concrete No
1st 1270 S.P.D Pipe Fiberglass Insulation No
1st 1290 Decontam Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st 1290 Decontam Walls Drywall No
st 1290 Decontam Floor Terrazzo No
1st 1290 Decontam Pipe Fiberglass Insulation No

Women's
1st 1304 Washroom Ceiling Sprayed Fireproofing No Sample 1E - SEL# 103515 (Jan, 2015)
1st Groundskeeping Groundskeeping Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Groundskeeping Groundskeeping Walls Drywall No
1st Groundskeeping Groundskeeping Floor Concrete No
1st Groundskeeping Groundskeeping Pipe Fiberglass Insulation No
1st Flammable Storage | Flammable Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Flammable Storage [ Flammable Storage Walls Drywall No
1st Flammable Storage [ Flammable Storage Floor Concrete No
1st Flammable Storage [ Flammable Storage Pipe Fiberglass Insulation No
Shipping and Shipping and
1st Receiving Receiving Ceiling 2x4 Multi-Pinhole Ceiling Tile No
Shipping and Shipping and
1st Receiving Receiving Walls Drywall No
Shipping and Shipping and
1st Receiving Receiving Floor Concrete No
Shipping and Shipping and
1st Receiving Receiving Pipe Fiberglass Insulation No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
Shipping and Shipping and
1st Receiving Receiving Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable Chrysotile Good B 7 40 each
Shipping and Shipping and
1st Receiving Receiving Pipe Fittings PVC Yes
Shipping and Shipping and
1st Receiving Receiving Structural Steal Sprayed Fireproofing
Family Viewing
1st 1416 Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No
Family Viewing
1st 1416 Room Walls Drywall No
Family Viewing
st 1416 Room Floor Concrete No
Family Viewing
1st 1416 Room Pipe Fiberglass Insulation No
1st Morgue (1422/1424) Morgue Ceiling 2x4 Multi-Pinhole Ceiling Tile No
1st Morgue (1422/1424) Morgue Ceiling Drywall No
1st Morgue (1422/1424) Morgue Walls Drywall No
1st Morgue (1422/1424) Morgue Walls Plaster No
1st Morgue (1422/1424) Morgue Walls Pipe Insulation Debris Yes Friable Chrysotile Poor C 4 1000 sq. ft. Visible within wall cavities through wall hatches
1st Morgue (1422/1424) Morgue Floor Terrazzo No
1st Morgue (1422/1424) Morgue Debris Sprayed Fireproofing Yes Friable Amosite Poor C 4 1000 sq. ft. Visible above ceiling spaces on ductwork, structural steel
1st Mech (1434) Fan Room 3 Ceiling Concrete No
1st Mech (1434) Fan Room 3 Walls Concrete No
1st Mech (1434) Fan Room 3 Floor Concrete No
1st Mech (1434) Fan Room 3 Pipe Fiberglass Insulation No
1st Mech (1434) Fan Room 3 Pipe PVC No
Partial Removal of HVAC Insulation and Pipe Fittings
1st Mech (1434) Fan Room 3 Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable Chrysotile Good B 7 50 each October 2015 SEL # 164915
1st Mech (1434) Fan Room 3 Ductwork Fiberglass Insulation No
1st 1392 Storage Ceiling Concrete No
1st 1392 Storage Walls Concrete No
1st 1392 Storage Floor Concrete No
1st 1392 Storage Pipe Fiberglass Insulation No
Emergency
1st 1394 Generator Ceiling Concrete No
Emergency
st 1394 Generator Walls Concrete No
Emergency
st 1394 Generator Floor Concrete No
Emergency
1st 1394 Generator Pipe Fiberglass Insulation No
Bio Medical Waste
1st 138abc Storage Ceiling Concrete No
Bio Medical Waste
1st 138abc Storage Walls Concrete No
Bio Medical Waste
1st 138abc Storage Floor Concrete No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
Bio Medical Waste
1st 138abc Storage Pipe Fiberglass Insulation No
1st 1396A Fan Room 2 Ceiling Concrete No
st 1396A Fan Room 2 Walls Concrete No
st 1396A Fan Room 2 Floor Concrete No
1st 1396A Fan Room 2 Pipe Fiberglass Insulation No
1st 1396A Fan Room 2 Pipe Aircell Insulation Yes Friable Chrysotile Good B 7 1500 sq. ft.
1st 1396A Fan Room 2 Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Good B 7 400 each
1st 1396A Fan Room 2 Exhaust Insulation Mechanical Exhaust Insulation Yes Friable Amosite Good B 7 Exhaust insulation removed in August 2014
1st 1396A Fan Room 2 Diesel Generator Fiberglass Insulation no
1st 1396A Fan Room 2 Pipe Fittings PVC No
1st 1396A Fan Room 2 Ductwork Fiberglass Insulation No
st 1396A Fan Room 2 Ductwork Not Insulated No
1st Elect Elect Ceiling Concrete No
st Elect Elect Walls Concrete No
st Elect Elect Floor Concrete No
1st Elect Elect Pipe Not Insulated No
1st Exterior East Entrance Soffit Textured Plaster (Canopy) Yes Semi-Friable Chrysotile Poor A 1 Samples 1a,1b,1c - SEL #164915 (November 2015)
1st Digestive Diseases | Digestive Diseases | Structural Beams Sprayed Fireproofing No Sample 1a,1b,1c - SEL #174415 (November 2015)
2nd Recovery Room Recovery Room Structural Beams Sprayed Fireproofing No Sample 3a,3b,3c - SEL # 174415 (November 2015)
2nd Mechanical Shaft (3) Ceiling Concrete No
2nd Mechanical Shaft (3) Walls Concrete No
2nd Mechanical Shaft (3) Floor Concrete No
2nd Mechanical Shaft (3) Pipe Not Insulated No
2nd Mechanical Shaft (3) Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable Chrysotile Poor D 4 10-20 each
2nd Mechanical Shaft (3) Suspect Debris Sprayed Fireproofing Yes Friable Chrysotile Poor D 4
2nd 2878 Day Surgery Prep Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2878 Day Surgery Prep Walls Drywall No
2nd 2878 Day Surgery Prep Floor Beige Vinyl Sheet Flooring No
Asbestos Pipe Fitting Insulation
2nd 2878 Day Surgery Prep Pipe Fittings Debris No Removed during 2018
2nd 2878 Day Surgery Prep Pipe Pipe Fitting Insulation No Removed during 2018
Asbestos Pipe Fitting Insulation

2nd 2878 Day Surgery Prep Pipe Debris No Removed during 2018
2nd 2878 Day Surgery Ceiling 2x2 Smooth Ceiling Tile No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
2nd 2878 Day Surgery Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2878 Day Surgery Ceiling 2x4 Smooth Ceiling Tile No
Asbestos Pipe Fitting Insulation
2nd 2878 Day Surgery Pipe Fittings Debris Yes Friable Chrysotile Good D 4 10-20 each Repaired during 2018-in lower ceiling.
Asbestos Pipe Fitting Insulation
2nd 2878 Day Surgery Pipe Fittings Debris Yes Friable Chrysotile Poor D 4 10-20 each Upper ceiling area only.
2nd 2878 Day Surgery Pipe Pipe Fitting Insulation Yes Friable Chrysotile D Sample 1 - SEL # 147516
Asbestos Pipe Fitting Insulation
2nd 2878 Day Surgery Pipe Debris Yes Friable Chrysotile D 15 ft Sample 1 - SEL # 147516 (July 14, 2016)
2nd 2878 Day Surgery Suspect Debris Sprayed Fireproofing Debris Yes Friable Amosite Poor D 4 Upper ceiling area only.
2nd 2878 Day Surgery Suspect Debris Sprayed Fireproofing Debris No Cleaned-up in lower ceiling and offices area during 2018
2nd 2878 Day Surgery Prep Debris Sprayed Fireproofing Debris No Sample 2 - SEL # 147516
2nd 2878 Day Surgery Structural Beams Sprayed Fireproofing Yes Friable Amosite D Sample 2a,2b, 2c - SEL #17445 (November 2015)
2nd 2878 Day Surgery Walls Drywall No
Grey Checkered Vinyl Sheet
2nd 2878 Day Surgery Floor Flooring No
2nd 2878 Day Surgery Floor Tan Vinyl Sheet Flooring No
2nd 2878 Day Surgery Floor Beige Vinyl Sheet Flooring No
2nd 2878 Day Surgery Pipe Not Insulated No
2nd 2878 Day Surgery Structural Steal New Sprayed Fireproofing No Cleared-up and repaired during 2018.
Admitting
2nd 2876 Registration Ceiling 2x4 Multi-Pinhole Ceiling Tile No
Admitting
2nd 2876 Registration Walls Drywall No
Admitting
2nd 2876 Registration Floor Grey Vinyl Sheet Flooring No
Admitting
2nd 2876 Registration Pipe Fiberglass Insulation No
2nd Labour Delivery Labour Delivery Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd Labour Delivery Labour Delivery Walls Drywall No
2nd Labour Delivery Labour Delivery Floor Black Terrazzo No
2nd Labour Delivery Labour Delivery Floor Grey Vinyl Floor Tile No
2nd Labour Delivery Labour Delivery Pipe Fiberglass Insulation No
2nd Labour Delivery Labour Delivery Structural Steal New Sprayed Fireproofing No
2nd Cardiac Cath Unit Cardiac Cath Unit Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd Cardiac Cath Unit Cardiac Cath Unit Walls Drywall No
2nd Cardiac Cath Unit Cardiac Cath Unit Floor Beige Vinyl Sheet Flooring No
2nd Cardiac Cath Unit Cardiac Cath Unit Pipe Not Insulated No
2nd Multi Purpose Room | Multi Purpose Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd Multi Purpose Room | Multi Purpose Room Walls Drywall No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
2nd Multi Purpose Room | Multi Purpose Room Floor Carpet No

2nd Multi Purpose Room | Multi Purpose Room Pipe Fiberglass Insulation No

2nd Medical Admin Medical Admin Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Medical Admin Medical Admin Walls Drywall No

2nd Medical Admin Medical Admin Floor Carpet No

2nd Medical Admin Medical Admin Pipe Fiberglass Insulation No

2nd 2182 Fracture Clinic Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2182 Fracture Clinic Walls Drywall No

2nd 2182 Fracture Clinic Floor Carpet No

2nd 2182 Fracture Clinic Pipe Fiberglass Insulation No

2nd Emergency Emergency Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Emergency Emergency Ceiling 1x1 Stick-on Fissure Ceiling No

2nd Emergency Emergency Walls Drywall No

2nd Emergency Emergency Floor Grey Vinyl Sheet Flooring No

Grey Checkered Vinyl Sheet

2nd Emergency Emergency Floor Flooring No

2nd Emergency Emergency Floor Terrazzo No

2nd Emergency Emergency Pipe Fiberglass Insulation No

2nd 2206 2206 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2206 2206 Walls Drywall No

2nd 2206 2206 Floor Checkered Vinyl Sheet Flooring No

2nd 2206 2206 Pipe Fiberglass Insulation No

2nd 2210 2210 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2210 2210 Walls Drywall No

2nd 2210 2210 Floor Checkered Vinyl Sheet Flooring No

2nd 2210 2210 Pipe Fiberglass Insulation No

2nd Vacant Vacant Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Vacant Vacant Walls Drywall No

2nd Vacant Vacant Floor Checkered Vinyl Sheet Flooring No

2nd Vacant Vacant Pipe Fiberglass Insulation No

2nd Nuclear Office Nuclear Office Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Nuclear Office Nuclear Office Walls Drywall No

2nd Nuclear Office Nuclear Office Floor Checkered Vinyl Sheet Flooring No
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Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
2nd Nuclear Office Nuclear Office Pipe Fiberglass Insulation No
2nd
2nd 2212 2212 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2212 2212 Walls Drywall No
2nd 2212 2212 Floor Checkered Vinyl Sheet Flooring No
2nd 2212 2212 Pipe Fiberglass Insulation No
2nd 2248 2248 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2248 2248 Walls Drywall No
2nd 2248 2248 Floor 1x1 Beige Vinyl Floor Tile No
2nd 2248 2248 Pipe Fiberglass Insulation No
2nd 2220 2220 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2220 2220 Walls Drywall No
2nd 2220 2220 Floor Checkered Vinyl Sheet Flooring No
2nd 2220 2220 Pipe Fiberglass Insulation No
2nd 2230 2230 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2230 2230 Walls Drywall No
2nd 2230 2230 Floor Checkered Vinyl Sheet Flooring No
2nd 2332 Angio Room Ceiling Fireproofing Debris No Sample 1a,b,c, 2016 - SEL# 192014
2nd 2230 2230 Pipe Fiberglass Insulation No
2nd 2234 2234 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2234 2234 Walls Drywall No
2nd 2234 2234 Floor Checkered Vinyl Sheet Flooring No
2nd 2234 2234 Pipe Fiberglass Insulation No
2nd 2236 2236 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2236 2236 Walls Drywall No
2nd 2236 2236 Floor Checkered Vinyl Sheet Flooring No
2nd 2236 2236 Pipe Fiberglass Insulation No
2nd 2246 2246 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2246 2246 Walls Drywall No
2nd 2246 2246 Floor Checkered Vinyl Sheet Flooring No
2nd 2246 2246 Pipe Fiberglass Insulation No
2nd 2248 2248 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
2nd 2248 2248 Walls Drywall No

2nd 2248 2248 Floor 1x1 Beige Vinyl Floor Tile No

2nd 2248 2248 Pipe Fiberglass Insulation No

2nd 2214 2214 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2214 2214 Walls Drywall No

2nd 2214 2214 Floor Checkered Vinyl Sheet Flooring No

2nd 2214 2214 Pipe Fiberglass Insulation No

2nd Reception Reception Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Reception Reception Walls Drywall No

2nd Reception Reception Floor Checkered Vinyl Sheet Flooring No

2nd Reception Reception Pipe Fiberglass Insulation No

2nd Cardiac Respiratory | Cardiac Respiratory Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Cardiac Respiratory | Cardiac Respiratory Walls Drywall No

2nd Cardiac Respiratory | Cardiac Respiratory Floor Checkered Vinyl Sheet Flooring No

2nd Cardiac Respiratory | Cardiac Respiratory Pipe Fiberglass Insulation No

2nd 2228 2228 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2228 2228 Walls Drywall No

2nd 2228 2228 Floor Checkered Vinyl Sheet Flooring No

2nd 2228 2228 Pipe Fiberglass Insulation No

2nd 2232 2232 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2232 2232 Walls Drywall No

2nd 2232 2232 Floor Checkered Vinyl Sheet Flooring No

2nd 2232 2232 Pipe Fiberglass Insulation No

2nd 2256 2256 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2256 2256 Walls Drywall No

2nd 2256 2256 Floor Checkered Vinyl Sheet Flooring No

2nd 2256 2256 Pipe Fiberglass Insulation No

2nd 2249 2249 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2249 2249 Walls Drywall No

2nd 2249 2249 Floor Checkered Vinyl Sheet Flooring No

2nd 2249 2249 Pipe Fiberglass Insulation No

2nd 2252 2252 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
2nd 2252 2252 Walls Drywall No
2nd 2252 2252 Floor Checkered Vinyl Sheet Flooring No
2nd 2252 2252 Pipe Fiberglass Insulation No
2nd 2242 2242 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2242 2242 Walls Drywall No
2nd 2242 2242 Floor Checkered Vinyl Sheet Flooring No
2nd 2242 2242 Pipe Fiberglass Insulation No
2nd Waiting Room Waiting Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd Waiting Room Waiting Room Walls Drywall No
2nd Waiting Room Waiting Room Floor Checkered Vinyl Sheet Flooring No
2nd Waiting Room Waiting Room Pipe Fiberglass Insulation No
2nd 2530 Room 12 Walls Plaster No Sample 3 - SEL #133615 (May 2015)
2nd 2530 Room 12 Ceiling Sprayed Fireproofing Debris No Sample 5 - SEL #133615 (May, 2015)
2nd 2532 Room 13 Walls Plaster No Sample 4 - SEL 133615 (May 2015)
2nd 2532 Room 13 Ceiling Sprayed Fireproofing Debris No Sample 5 - SEL #133615 (May, 2015)
2nd 2532 Room 13 Floor Vinyl Sheet Flooring No Sample 2 - SEL #133615 (May 2015)
2nd 2716 2716 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2716 2716 Ceiling Debris on Ceiling Yes Friable 40% Amosite Poor C 4 100 sq. ft. Sample collected in 2013
2nd 2716 2716 Walls Drywall No
2nd 2716 2716 Floor Checkered Vinyl Sheet Flooring No
2nd 2716 2716 Pipe Fiberglass Insulation No
2nd 2714 2714 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2714 2714 Walls Drywall No
2nd 2714 2714 Floor Checkered Vinyl Sheet Flooring No
2nd 2714 2714 Pipe Fiberglass Insulation No
2nd 2715 2715 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2715 2715 Walls Drywall No
2nd 2715 2715 Floor Checkered Vinyl Sheet Flooring No
2nd 2715 2715 Pipe Fiberglass Insulation No
2nd 2680 2680 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2680 2680 Walls Drywall No
2nd 2680 2680 Floor Checkered Vinyl Sheet Flooring No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
2nd 2680 2680 Pipe Fiberglass Insulation No
2nd 2682 2682 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2682 2682 Walls Drywall No
2nd 2682 2682 Floor Checkered Vinyl Sheet Flooring No
2nd 2682 2682 Pipe Fiberglass Insulation No
2nd 2684 2684 Ceiling 2x4 Multi-Pinhole Ceiling Tile No Debris Sampled 2013
2nd 2684 2684 Walls Drywall No
2nd 2684 2684 Floor Checkered Vinyl Sheet Flooring No
2nd 2684 2684 Pipe Fiberglass Insulation No
2nd 2664 2664 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2664 2664 Walls Drywall No
2nd 2664 2664 Floor Checkered Vinyl Sheet Flooring No
2nd 2664 2664 Pipe Fiberglass Insulation No
2nd WR WR Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd WR WR Walls Drywall No
2nd WR WR Floor Checkered Vinyl Sheet Flooring No
2nd WR WR Pipe Fiberglass Insulation No
2nd 2666 2666 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2666 2666 Walls Drywall No
2nd 2666 2666 Floor Checkered Vinyl Sheet Flooring No
2nd 2666 2666 Pipe Fiberglass Insulation No
2nd 2668 2668 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2668 2668 Walls Drywall No
2nd 2668 2668 Floor Checkered Vinyl Sheet Flooring No
2nd 2668 2668 Pipe Fiberglass Insulation No
2nd 2670 2670 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2670 2670 Walls Drywall No
2nd 2670 2670 Floor Checkered Vinyl Sheet Flooring No
2nd 2670 2670 Pipe Fiberglass Insulation No
2nd 2672 2672 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2672 2672 Walls Drywall No
2nd 2672 2672 Floor Checkered Vinyl Sheet Flooring No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
2nd 2672 2672 Pipe Fiberglass Insulation No
2nd 2674 2674 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2674 2674 Walls Drywall No
2nd 2674 2674 Floor Checkered Vinyl Sheet Flooring No
2nd 2674 2674 Pipe Fiberglass Insulation No
2nd 2676 2676 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2676 2676 Walls Drywall No
2nd 2676 2676 Floor Checkered Vinyl Sheet Flooring No
2nd 2676 2676 Pipe Fiberglass Insulation No
2nd 2646 2646 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2646 2646 Walls Drywall No
2nd 2646 2646 Floor Checkered Vinyl Sheet Flooring No
2nd 2646 2646 Pipe Fiberglass Insulation No
2nd 2650 2650 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2650 2650 Walls Drywall No
2nd 2650 2650 Floor Checkered Vinyl Sheet Flooring No
2nd 2650 2650 Pipe Fiberglass Insulation No
2nd 2642 2642 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2642 2642 Walls Drywall No
2nd 2642 2642 Floor Checkered Vinyl Sheet Flooring No
2nd 2642 2642 Pipe Fiberglass Insulation No
2nd 2640 2640 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2640 2640 Walls Drywall No
2nd 2640 2640 Floor Checkered Vinyl Sheet Flooring No
2nd 2640 2640 Pipe Fiberglass Insulation No
2nd 2644 2644 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2644 2644 Walls Drywall No
2nd 2644 2644 Floor Checkered Vinyl Sheet Flooring No
2nd 2644 2644 Pipe Fiberglass Insulation No
2nd 2652 2652 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2652 2652 Walls Drywall No
2nd 2652 2652 Floor Checkered Vinyl Sheet Flooring No

Page 54




Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
2nd 2652 2652 Pipe Fiberglass Insulation No

2nd 2654 2654 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2654 2654 Walls Drywall No

2nd 2654 2654 Floor Checkered Vinyl Sheet Flooring No

2nd 2654 2654 Pipe Fiberglass Insulation No

2nd 2656 2656 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2656 2656 Walls Drywall No

2nd 2656 2656 Floor Checkered Vinyl Sheet Flooring No

2nd 2656 2656 Pipe Fiberglass Insulation No

2nd 2686 2686 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2686 2686 Walls Drywall No

2nd 2686 2686 Floor Checkered Vinyl Sheet Flooring No

2nd 2686 2686 Pipe Fiberglass Insulation No

2nd 2688 2688 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2688 2688 Walls Drywall No

2nd 2688 2688 Floor Checkered Vinyl Sheet Flooring No

2nd 2688 2688 Pipe Fiberglass Insulation No

2nd 2690 2690 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2690 2690 Walls Drywall No

2nd 2690 2690 Floor Checkered Vinyl Sheet Flooring No

2nd 2690 2690 Pipe Fiberglass Insulation No

2nd 2694 2694 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2694 2694 Walls Drywall No

2nd 2694 2694 Floor Checkered Vinyl Sheet Flooring No

2nd 2694 2694 Pipe Fiberglass Insulation No

2nd 2660 2660 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2660 2660 Walls Drywall No

2nd 2660 2660 Floor Checkered Vinyl Sheet Flooring No

2nd 2660 2660 Pipe Fiberglass Insulation No

2nd Admin Admin Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Admin Admin Walls Drywall No

2nd Admin Admin Floor Checkered Vinyl Sheet Flooring No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
2nd Admin Admin Pipe Fiberglass Insulation No
2nd Clerical Clerical Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd Clerical Clerical Walls Drywall No
2nd Clerical Clerical Floor Checkered Vinyl Sheet Flooring No
2nd Clerical Clerical Pipe Fiberglass Insulation No
2nd RM10 RM10 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd RM10 RM10 Walls Drywall No
2nd RM10 RM10 Floor Checkered Vinyl Sheet Flooring No
2nd RM10 RM10 Pipe Fiberglass Insulation No
2nd RM11 RM11 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd RM11 RM11 Walls Drywall No
2nd RM11 RM11 Floor Checkered Vinyl Sheet Flooring No
2nd RM11 RM11 Pipe Fiberglass Insulation No
2nd RM12 RM12 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd RM12 RM12 Walls Drywall No
2nd RM12 RM12 Floor Checkered Vinyl Sheet Flooring No
2nd RM12 RM12 Pipe Fiberglass Insulation No
2nd RM4 RM4 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd RM4 RM4 Walls Drywall No
2nd RM4 RM4 Floor Checkered Vinyl Sheet Flooring No
2nd RM4 RM4 Pipe Fiberglass Insulation No
2nd RM14 RM14 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd RM14 RM14 Walls Drywall No
2nd RM14 RM14 Floor Checkered Vinyl Sheet Flooring No
2nd RM14 RM14 Pipe Fiberglass Insulation No
2nd RM7 RM7 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd RM7 RM7 Walls Drywall No
2nd RM7 RM7 Floor Checkered Vinyl Sheet Flooring No
2nd RM7 RM7 Pipe Fiberglass Insulation No
2nd RM6 RM6 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd RM6 RM6 Walls Drywall No
2nd RM6 RM6 Floor Checkered Vinyl Sheet Flooring No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

2nd RM6 RM6 Pipe Fiberglass Insulation No

2nd RM5 RM5 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd RM5 RM5 Walls Drywall No

2nd RM5 RM5 Floor Checkered Vinyl Sheet Flooring No

2nd RM5 RM5 Pipe Fiberglass Insulation No

2nd RM3 RM3 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd RM3 RM3 Walls Drywall No

2nd RM3 RM3 Floor Checkered Vinyl Sheet Flooring No

2nd RM3 RM3 Pipe Fiberglass Insulation No

2nd Chapel Chapel Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Chapel Chapel Walls Drywall No

2nd Chapel Chapel Floor Checkered Vinyl Sheet Flooring No

2nd Chapel Chapel Pipe Fiberglass Insulation No

2nd D.D.U D.D.U Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd D.D.U D.D.U Walls Drywall No

2nd D.D.U D.D.U Floor Checkered Vinyl Sheet Flooring No

2nd D.D.U D.D.U Pipe Fiberglass Insulation No

2nd Foundation sdf Ceiling 2x4 Multi-Pinhole Ceiling Tile No Type 3 asbestos abatement June-July 2014
2nd Foundation Foundation Walls Drywall No Type 3 asbestos abatement June-July 2014
2nd Foundation Foundation Floor Checkered Vinyl Sheet Flooring No Type 3 asbestos abatement June-July 2014
2nd Foundation Foundation Pipe Fiberglass Insulation No Type 3 asbestos abatement June-July 2014
2nd Foundation Foundation Ceiling Sprayed Fireproofing Yes Friable Amosite Poor D Type 3 asbestos abatement June-July 2014
2nd Foundation Foundation Pipe Pipe Fitting Insulation Debris Yes Friable Chrysotile Poor D Type 3 asbestos abatement June-July 2014
2nd Foundation Foundation Floor Linoleum Flooring No Type 3 asbestos abatement June-July 2014
2nd RM8 RM8 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd RM8 RM8 Walls Drywall No

2nd RM8 RM8 Floor Checkered Vinyl Sheet Flooring No

2nd RM8 RM8 Pipe Fiberglass Insulation No

2nd RM2 RM2 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd RM2 RM2 Walls Drywall No

2nd RM2 RM2 Floor Checkered Vinyl Sheet Flooring No

2nd RM2 RM2 Pipe Fiberglass Insulation No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
2nd 2614 2614 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2614 2614 Walls Drywall No
2nd 2614 2614 Floor Checkered Vinyl Sheet Flooring No
2nd 2614 2614 Pipe Fiberglass Insulation No
2nd 2612 2612 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2612 2612 Walls Drywall No
2nd 2612 2612 Floor Checkered Vinyl Sheet Flooring No
2nd 2612 2612 Pipe Fiberglass Insulation No
2nd 2610 2610 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2610 2610 Walls Drywall No
2nd 2610 2610 Floor Checkered Vinyl Sheet Flooring No
2nd 2610 2610 Pipe Fiberglass Insulation No
2nd 2608 2608 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2608 2608 Walls Drywall No
2nd 2608 2608 Floor Checkered Vinyl Sheet Flooring No
2nd 2608 2608 Pipe Fiberglass Insulation No
2nd 2702 2702 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2702 2702 Walls Drywall No
2nd 2702 2702 Floor Checkered Vinyl Sheet Flooring No
2nd 2702 2702 Pipe Fiberglass Insulation No
2nd 2709 2709 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2709 2709 Walls Drywall No
2nd 2709 2709 Floor Checkered Vinyl Sheet Flooring No
2nd 2709 2709 Pipe Fiberglass Insulation No
2nd 2268 2268 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2268 2268 Walls Drywall No
2nd 2268 2268 Floor Checkered Vinyl Sheet Flooring No
2nd 2268 2268 Pipe Fiberglass Insulation No
2nd 2270 2270 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2270 2270 Walls Drywall No
2nd 2270 2270 Floor Checkered Vinyl Sheet Flooring No
2nd 2270 2270 Pipe Fiberglass Insulation No
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2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

2nd 2274 2274 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2274 2274 Walls Drywall No

2nd 2274 2274 Floor Checkered Vinyl Sheet Flooring No

2nd 2274 2274 Pipe Fiberglass Insulation No

2nd 2264 2264 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2264 2264 Walls Drywall No

2nd 2264 2264 Floor Checkered Vinyl Sheet Flooring No

2nd 2264 2264 Pipe Fiberglass Insulation No

2nd 2284 2284 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2284 2284 Walls Drywall No

2nd 2284 2284 Floor Checkered Vinyl Sheet Flooring No

2nd 2284 2284 Pipe Fiberglass Insulation No

2nd Nuclear Medicine Nuclear Medicine Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Nuclear Medicine Nuclear Medicine Walls Drywall No

2nd Nuclear Medicine Nuclear Medicine Floor Checkered Vinyl Sheet Flooring No

2nd Nuclear Medicine Nuclear Medicine Pipe Fiberglass Insulation No

2nd Room 2316 Nuclear Medicine Walls Plaster No Sample C1, C2, C3 - SEL# 224716
2nd Room 2316 Nuclear Medicine Ceiling Ceiling Tile No Sample D1, D2, D3 - SEL# 224716
2nd Room 2316 Nuclear Medicine Ceiling Sprayed Fireproofing No Sample E1, E2, E3 - SEL# 224716

Adj Nuclear

2nd Corridor Medicine Ceiling Pipe Fitting Insulation Debris Yes Friable Chrysotile Poor Sample 1 - SEL# 116015
2nd 2290 2290 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2290 2290 Walls Drywall No

2nd 2290 2290 Floor Checkered Vinyl Sheet Flooring No

2nd 2290 2290 Pipe Fiberglass Insulation No

2nd 2292 2292 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2292 2292 Walls Drywall No

2nd 2292 2292 Floor Checkered Vinyl Sheet Flooring No

2nd 2292 2292 Pipe Fiberglass Insulation No

2nd 2294 2294 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2294 2294 Walls Drywall No

2nd 2294 2294 Floor Checkered Vinyl Sheet Flooring No

2nd 2294 2294 Pipe Fiberglass Insulation No
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Locations of Asbestos-Containing Materials

2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
2nd 2296 2296 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2296 2296 Walls Drywall No
2nd 2296 2296 Floor Checkered Vinyl Sheet Flooring No
2nd 2296 2296 Pipe Fiberglass Insulation No
2nd 2302 2302 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2302 2302 Walls Drywall No
2nd 2302 2302 Floor 1x1 Beige Vinyl Floor Tile No
2nd 2302 2302 Pipe Fiberglass Insulation No
2nd 2288 2288 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2288 2288 Walls Drywall No
2nd 2288 2288 Floor Checkered Vinyl Sheet Flooring No
2nd 2288 2288 Pipe Fiberglass Insulation No
2nd 2286 2286 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2286 2286 Walls Drywall No
2nd 2286 2286 Floor Checkered Vinyl Sheet Flooring No
2nd 2286 2286 Pipe Fiberglass Insulation No
2nd 2280 2280 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2280 2280 Walls Drywall No
2nd 2280 2280 Floor Checkered Vinyl Sheet Flooring No
2nd 2280 Radiography Ceiling Sprayed Fireproofing No Sample 1d - SEL# 103515
2nd 2280 2280 Pipe Fiberglass Insulation No
2nd 2279 2279 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2279 2279 Walls Drywall No
2nd 2279 2279 Floor Checkered Vinyl Sheet Flooring No
2nd 2279 2279 Pipe Fiberglass Insulation No
2nd 2300 2300 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2300 2300 Walls Drywall No
2nd 2300 2300 Floor Checkered Vinyl Sheet Flooring No
2nd 2300 2300 Pipe Fiberglass Insulation No
2nd 2364 2364 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
2nd 2364 2364 Walls Drywall No
2nd 2364 2364 Floor Checkered Vinyl Sheet Flooring No
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2867 Ellesmere Road, Toronto, Ontario

Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

2nd 2364 2364 Pipe Fiberglass Insulation No

2nd 2366 2366 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2366 2366 Walls Drywall No

2nd 2366 2366 Floor Checkered Vinyl Sheet Flooring No

2nd 2366 2366 Pipe Fiberglass Insulation No

2nd 2384 2384 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2384 2384 Walls Drywall No

2nd 2384 2384 Floor Checkered Vinyl Sheet Flooring No

2nd 2384 2384 Pipe Fiberglass Insulation No

2nd 2382 2382 Ceiling Sprayed Fireproofing Yes Friable 2% Amosite Poor E - Safetech (May 23, 2014)
2nd 2382 2382 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2382 2382 Walls Drywall No Safetech (May 23, 2014)
2nd 2382 2382 Floor Checkered Vinyl Sheet Flooring No

2nd 2382 2382 Pipe Fiberglass Insulation No

2nd 2360 2360 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2360 2360 Walls Drywall No

2nd 2360 2360 Floor Checkered Vinyl Sheet Flooring No

2nd 2360 2360 Pipe Fiberglass Insulation No

2nd 2358 2358 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2358 2358 Walls Drywall No

2nd 2358 2358 Floor Checkered Vinyl Sheet Flooring No

2nd 2358 2358 Pipe Fiberglass Insulation No

2nd 37 37 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 37 37 Walls Drywall No

2nd 37 37 Floor Checkered Vinyl Sheet Flooring No

2nd 37 37 Pipe Fiberglass Insulation No

2nd 2388 2388 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2388 2388 Walls Drywall No

2nd 2388 2388 Floor Checkered Vinyl Sheet Flooring No

2nd 2388 2388 Pipe Fiberglass Insulation No

2nd 2356 2356 Ceiling 2x4 Multi-Pinhole Ceiling Tile No Abatement conducted September 2013
2nd 2356 2356 Walls Drywall No Abatement conducted September 2013
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

2nd 2356 2356 Floor Checkered Vinyl Sheet Flooring No Abatement conducted September 2013
2nd 2356 2356 Pipe Fiberglass Insulation No Abatement conducted September 2013
2nd Diagnostic Imaging | Diagnostic Imaging Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Diagnostic Imaging | Diagnostic Imaging Walls Drywall No

2nd Diagnostic Imaging | Diagnostic Imaging Floor Checkered Vinyl Sheet Flooring No

2nd Diagnostic Imaging | Diagnostic Imaging Pipe Fiberglass Insulation No

2nd 2396 2396 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2396 2396 Walls Drywall No

2nd 2396 2396 Floor Checkered Vinyl Sheet Flooring No

2nd 2396 2396 Pipe Fiberglass Insulation No

2nd 2346 2346 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2346 2346 Walls Drywall No

2nd 2346 2346 Floor Checkered Vinyl Sheet Flooring No

2nd 2346 2346 Pipe Fiberglass Insulation No

2nd 2348 2348 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2348 2348 Walls Drywall No

2nd 2348 2348 Floor Checkered Vinyl Sheet Flooring No

2nd 2348 2348 Pipe Fiberglass Insulation No

2nd 2342 2342 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2342 2342 Walls Drywall No

2nd 2342 Staff Room Walls Plaster No Sample 4 - SEL # 103515 (Jan, 2015)
2nd 2342 2342 Floor Checkered Vinyl Sheet Flooring No

2nd 2342 2342 Pipe Fiberglass Insulation No

2nd Exam Exam Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Exam Exam Walls Drywall No

2nd Exam Exam Floor Beige Vinyl Sheet Flooring No

2nd Exam Exam Pipe Fiberglass Insulation No

2nd 2326 2326 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2326 2326 Walls Drywall No

2nd 2326 2326 Floor Checkered Vinyl Sheet Flooring No

2nd 2326 2326 Pipe Fiberglass Insulation No

2nd 2324 CT Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

2nd 2324 CT Room Walls Drywall No

2nd 2324 CT Room Floor White Vinyl Sheet Flooring No Sample 3 - SEL # 103515 (Jan, 2015)
2nd 2324 CT Room Pipe Fiberglass Insulation No

2nd 2324 CT Room Ceiling Sprayed Fireproofing No Sample 1a - SEL # 103515 (Jan, 2015)
2nd 2324 CT Room Walls Drywall Joint Compound No Sample 2 - SEL # 103515 (Jan, 2015)
2nd Corridor Adjacent 2324 Ceiling Sprayed Fireproofing Debris Yes Friable Amosite Poor D Sample 2 - SEL # 116015 (March 2015)
2nd 2325 CT Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2325 CT Room Walls Drywall No

2nd 2325 CT Room Floor Checkered Vinyl Sheet Flooring No

2nd 2325 CT Room Pipe Fiberglass Insulation No

2nd 2332 2332 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2332 2332 Walls Drywall No

2nd 2332 2332 Floor Checkered Vinyl Sheet Flooring No

2nd 2332 2332 Pipe Fiberglass Insulation No

2nd 2334 2334 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2334 2334 Walls Drywall No

2nd 2334 2334 Floor Checkered Vinyl Sheet Flooring No

2nd 2334 2334 Pipe Fiberglass Insulation No

2nd 2398 2398 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2398 2398 Walls Drywall No

2nd 2398 2398 Floor Checkered Vinyl Sheet Flooring No

2nd 2398 2398 Pipe Fiberglass Insulation No

2nd 34 34 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 34 34 Walls Drywall No

2nd 34 34 Floor Checkered Vinyl Sheet Flooring No

2nd 34 34 Pipe Fiberglass Insulation No

2nd 41 41 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 41 41 Walls Drywall No

2nd 41 41 Floor Checkered Vinyl Sheet Flooring No

2nd 41 41 Pipe Fiberglass Insulation No

2nd 2410 2410 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2410 2410 Walls Drywall No
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Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

2nd 2410 2410 Floor Checkered Vinyl Sheet Flooring No

2nd 2410 2410 Pipe Fiberglass Insulation No

2nd Tech Tech Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd Tech Tech Walls Drywall No

2nd Tech Tech Floor Checkered Vinyl Sheet Flooring No

2nd Tech Tech Pipe Fiberglass Insulation No

2nd 2414 2414 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 2414 2414 Walls Drywall No

2nd 2414 2414 Floor Checkered Vinyl Sheet Flooring No

2nd 2414 2414 Pipe Fiberglass Insulation No

2nd 2510 Procedure Room 2 Walls Plaster No Dec 2014 - SEL #191914

2nd O.R. O.R. Ceiling Drywall No

2nd OR. OR. Walls Plaster No

2nd O.R. O.R. Walls Drywall No

2nd O.R. O.R. Floor Beige Vinyl Sheet Flooring No

2nd OR. OR. Floor Black Terrazzo No

2nd O.R. O.R. Pipe Fiberglass Insulation No

2nd O.R. O.R. Ductwork Fiberglass Insulation No

2nd O.R. #3 Ceiling Sprayed Fireproofing No Sample 1a,1b,1c - SEL #150615 (July 2015)
2nd O.R. #7 Ceiling Sprayed Fireproofing No Sample 2a, 2b, 2c - SEL #150615 (July 2015)
2nd 1108 1108 Floor Hardwood No

2nd 1108 1108 Floor Checkered Vinyl Sheet Flooring No

2nd 1108 Gym Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 1108 Gym Walls Drywall No

2nd 1108 Gym Floor Checkered Vinyl Sheet Flooring No

2nd 1108 Gym Floor Hardwood No

2nd 1108 Gym Pipe Fiberglass Insulation No

2nd 1107 1107 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

2nd 1107 1107 Walls Drywall No

2nd 1107 1107 Floor Checkered Vinyl Sheet Flooring No

2nd 1107 1107 Pipe Fiberglass Insulation No

2nd 1106 1106 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

2nd 1106 1106 Walls Drywall No

2nd 1106 1106 Floor Checkered Vinyl Sheet Flooring No

2nd 1106 1106 Pipe Fiberglass Insulation No

3rd Offices Hallway Closet Floor Linoleum No Sample 1 - SEL Project No.: 3190164

3rd Boardroom Boardroom Window Caulking Yes Non-Friable Chrysotile Good A 7 N/D Sample 2 - SEL Project No.: 3190164
Vinyl Sheet Flooring Beneath New

3rd Boardroom Boardroom Floor Flooring No Sample 3 - SEL Project No.: 3190164
Vinyl Sheet Flooring Beneath New

3rd Boardroom Boardroom Floor Flooring No Sample 4 - SEL Project No.: 3190164

3rd Boardroom Boardroom Walls Plaster No Samples 5-6 - SEL Project No.: 3190164

3rd Boardroom Boardroom Structural Joists Sprayed Fireproofing Yes Friable Amosite Removed Removed in March 2019 - SEL Project No.: 3190273

3rd Rooftop Rooftop AHUSystem AHU Filter Yes Friable Chrysotile Sample 1 - SEL$ 147516 (TEM Settled Dust)

3rd Corridor Corridor Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable Anthophyllite Poor D 4 10-20 each Residue on Pipe Elbows | Sample 1 (2014)

3rd Corridor Corridor Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 6 (2014)

3rd Mechanical Shafts (3) Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd Mechanical Shafts (3) Walls Drywall No

3rd Mechanical Shafts (3) Floor Checkered Vinyl Sheet Flooring No

3rd Mechanical Shafts (3) Pipe Fiberglass Insulation No

3rd Mechanical Shafts (3) Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable Chrysotile Poor D 4 10-20 each

3rd Mechanical Shafts (3) Suspect Debris Sprayed Fireproofing Yes Friable Chrysotile Poor D 4

3rd 3301 Vacant Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3301 Vacant Walls Drywall No

3rd 3301 Vacant Pipe Fiberglass Insulation No

3rd 3301 Vacant Structural Steel New Sprayed Fireproofing No

3rd 3302 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3302 Continuing Care Walls Drywall No

3rd 3302 Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd 3302 Continuing Care Pipe Fiberglass Insulation No

3rd 3302 Continuing Care Structural Steel New Sprayed Fireproofing No

3rd 3303 Vacant Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3303 Vacant Walls Drywall No

3rd 3303 Vacant Floor Checkered Vinyl Sheet Flooring No

3rd 3303 Vacant Pipe Fiberglass Insulation No

3rd 3303 Vacant Structural Steel New Sprayed Fireproofing No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
3rd 3304 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3304 Continuing Care Walls Drywall No
3rd 3304 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3304 Continuing Care Pipe Fiberglass Insulation No
3rd 3304 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3305 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3305 Continuing Care Walls Drywall No
3rd 3305 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3305 Continuing Care Pipe Fiberglass Insulation No
3rd 3305 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3306 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3306 Continuing Care Walls Drywall No
3rd 3306 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3306 Continuing Care Pipe Fiberglass Insulation No
3rd 3306 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3307 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3307 Continuing Care Walls Drywall No
3rd 3307 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3307 Continuing Care Pipe Fiberglass Insulation No
3rd 3307 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3308 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3308 Continuing Care Walls Drywall No
3rd 3308 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3308 Continuing Care Pipe Fiberglass Insulation No
3rd 3309 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3309 Continuing Care Walls Drywall No
3rd 3309 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3309 Continuing Care Pipe Fiberglass Insulation No
3rd 3309 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3310 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3310 Continuing Care Walls Drywall No
3rd 3310 Continuing Care Floor Checkered Vinyl Sheet Flooring No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
3rd 3310 Continuing Care Pipe Fiberglass Insulation No
3rd 3310 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3311 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3311 Continuing Care Walls Drywall No
3rd 3311 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3311 Continuing Care Pipe Fiberglass Insulation No
3rd 3311 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3312 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3312 Continuing Care Walls Drywall No
3rd 3312 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3312 Continuing Care Pipe Fiberglass Insulation No
3rd 3312 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3314 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3314 Continuing Care Walls Drywall No
3rd 3314 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3314 Continuing Care Pipe Fiberglass Insulation No
3rd 3314 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3315 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3315 Continuing Care Walls Drywall No
3rd 3315 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3315 Continuing Care Pipe Fiberglass Insulation No
3rd 3315 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3316 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3316 Continuing Care Walls Drywall No
3rd 3316 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3316 Continuing Care Pipe Fiberglass Insulation No
3rd 3316 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3317 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3317 Continuing Care Walls Drywall No
3rd 3317 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3317 Continuing Care Pipe Fiberglass Insulation No
3rd 3317 Continuing Care Structural Steel New Sprayed Fireproofing No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
3rd 3318 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3318 Continuing Care Walls Drywall No
3rd 3318 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3318 Continuing Care Pipe Fiberglass Insulation No
3rd 3318 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3319 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3319 Continuing Care Walls Drywall No
3rd 3319 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3319 Continuing Care Pipe Fiberglass Insulation No
3rd 3319 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3320 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3320 Continuing Care Walls Drywall No
3rd 3320 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3320 Continuing Care Pipe Fiberglass Insulation No
3rd 3320 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3321 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3321 Continuing Care Walls Drywall No
3rd 3321 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3321 Continuing Care Pipe Fiberglass Insulation No
3rd 3321 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3322 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3322 Continuing Care Walls Drywall No
3rd 3322 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3322 Continuing Care Pipe Fiberglass Insulation No
3rd 3322 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3323 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3323 Continuing Care Walls Drywall No
3rd 3323 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3323 Continuing Care Pipe Fiberglass Insulation No
3rd 3323 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3324 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3324 Continuing Care Walls Drywall No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
3rd 3324 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3324 Continuing Care Pipe Fiberglass Insulation No
3rd 3324 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd 3325 Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3325 Continuing Care Walls Drywall No
3rd 3325 Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd 3325 Continuing Care Pipe Fiberglass Insulation No
3rd 3325 Continuing Care Structural Steel New Sprayed Fireproofing No
3rd Nursing Station Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd Nursing Station Continuing Care Walls Drywall No
3rd Nursing Station Continuing Care Floor Checkered Vinyl Sheet Flooring No
3rd Nursing Station Continuing Care Pipe Fiberglass Insulation No
3rd Nursing Station Continuing Care Structural Steel New Sprayed Fireproofing No
3rd Kitchen Kitchen Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd Kitchen Kitchen Walls Drywall No
3rd Kitchen Kitchen Floor Checkered Vinyl Sheet Flooring No
3rd Kitchen Kitchen Pipe Fiberglass Insulation No
3rd Kitchen Kitchen Structural Steel New Sprayed Fireproofing No
3rd 3354 3354 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3354 3354 Walls Drywall No
3rd 3354 3354 Floor Checkered Vinyl Sheet Flooring No
3rd 3354 3354 Structural Steel New Sprayed Fireproofing No
3rd 3356 3356 Ceiling Drywall No
3rd 3356 3354 Walls Plaster No
3rd 3356 3354 Floor Terrazzo No
3rd 3356 3354 Pipe Fiberglass Insulation No
3rd 3356 3354 Structural Steel New Sprayed Fireproofing No
3rd 3356a 3356a Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3356a 3356a Walls Drywall No
3rd 3356a 3356a Floor Checkered Vinyl Sheet Flooring No
3rd 3356a 3356a Pipe Fiberglass Insulation No
3rd 3356a 3356a Structural Steel New Sprayed Fireproofing No
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3rd 3358 3358 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3358 3358 Walls Drywall No
3rd 3358 3358 Floor Checkered Vinyl Sheet Flooring No
3rd 3358 3358 Pipe Fiberglass Insulation No
3rd 3358 3358 Structural Steel New Sprayed Fireproofing No
3rd Rehab 3359 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd Rehab 3359 Walls Drywall No
3rd Rehab 3359 Bulkhead Drywall No
3rd Rehab 3359 Floor Checkered Vinyl Sheet Flooring No
3rd Rehab 3359 Pipe Fiberglass Insulation No
3rd Rehab 3359 Structural Steel New Sprayed Fireproofing No
3rd Terrace Terrace Walls Concrete No
3rd Terrace Terrace Floor Concrete No
3rd 3363 3363 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3363 3363 Walls Drywall No
3rd 3363 3363 Floor Checkered Vinyl Sheet Flooring No
3rd 3363 3363 Pipe Fiberglass Insulation No
3rd 3363 3363 Structural Steel New Sprayed Fireproofing No
3rd 3364 3364 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3364 3364 Walls Drywall No
3rd 3364 3364 Floor Checkered Vinyl Sheet Flooring No
3rd 3364 3364 Pipe Fiberglass Insulation No
3rd 3364 3364 Structural Steel New Sprayed Fireproofing No
3rd 3361 3361 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3361 3361 Walls Drywall No
3rd 3361 3361 Bulkhead Drywall No
3rd 3361 3361 Floor Checkered Vinyl Sheet Flooring No
3rd 3361 3361 Pipe Fiberglass Insulation No
3rd 3361 3361 Structural Steel New Sprayed Fireproofing No
3rd 3341 3341 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3341 3341 Walls Drywall No
3rd 3341 3341 Floor Checkered Vinyl Sheet Flooring No
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3rd 3341 3341 Pipe Fiberglass Insulation No
3rd 3341 3341 Structural Steel New Sprayed Fireproofing No
3rd 3342 3342 Ceiling Drywall No
3rd 3342 3342 Walls Plaster No
3rd 3342 3342 Floor Ceramic No
3rd 3342 3342 Pipe Fiberglass Insulation No
3rd 3342 3342 Structural Steel New Sprayed Fireproofing No
3rd 3343 3343 Ceiling Drywall No
3rd 3343 3343 Walls Plaster No
3rd 3343 3343 Floor Ceramic No
3rd 3343 3343 Pipe Fiberglass Insulation No
3rd 3343 3343 Structural Steel New Sprayed Fireproofing No
3rd 3344 3344 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3344 3344 Walls Drywall No
3rd 3344 3344 Floor Checkered Vinyl Sheet Flooring No
3rd 3344 3344 Pipe Fiberglass Insulation No
3rd 3344 3344 Structural Steel New Sprayed Fireproofing No
3rd Mech Mech Structural Steel New Sprayed Fireproofing No
3rd 3348 3348 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3348 3348 Walls Drywall No
3rd 3348 3348 Floor Checkered Vinyl Sheet Flooring No
3rd 3348 3348 Pipe Fiberglass Insulation No
3rd 3348 3348 Structural Steel New Sprayed Fireproofing No
3rd 3349 3349 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3349 3349 Walls Drywall No
3rd 3349 3349 Floor Checkered Vinyl Sheet Flooring No
3rd 3349 3349 Pipe Fiberglass Insulation No
3rd 3349 3349 Structural Steel New Sprayed Fireproofing No
3rd 3350 3350 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3350 3350 Walls Drywall No
3rd 3350 3350 Floor Checkered Vinyl Sheet Flooring No
3rd 3350 3350 Pipe Fiberglass Insulation No
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3rd 3350 3350 Structural Steel New Sprayed Fireproofing No
3rd 3371 3371 Ceiling Drywall No
3rd 3371 3371 Walls Plaster No
3rd 3371 3371 Floor Terrazzo No
3rd 3371 3371 Pipe Fiberglass Insulation No
3rd 3371 3371 Structural Steel New Sprayed Fireproofing No
3rd 3372 3372 Ceiling Drywall No
3rd 3372 3372 Walls Plaster No
3rd 3372 3372 Floor Terrazzo No
3rd 3372 3372 Pipe Fiberglass Insulation No
3rd 3372 3372 Structural Steel New Sprayed Fireproofing No
3rd Mech Mech Structural Steel New Sprayed Fireproofing No
3rd 3367 3367 Ceiling Drywall No
3rd 3367 3367 Walls Plaster No
3rd 3367 3367 Floor 1x1 White Vinyl Floor Tile No
3rd 3367 3367 Pipe Fiberglass Insulation No
3rd 3367 3367 Structural Steel New Sprayed Fireproofing No
3rd 3366 3366 Ceiling Drywall No
3rd 3366 3366 Walls Plaster No
3rd 3366 3366 Floor Terrazzo No
3rd 3366 3366 Pipe Fiberglass Insulation No
3rd 3366 3366 Structural Steel New Sprayed Fireproofing No
3rd 3324 3324 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3324 3324 Walls Drywall No
3rd 3324 3324 Floor Checkered Vinyl Sheet Flooring No
3rd 3324 3324 Pipe Fiberglass Insulation No
3rd 3324 3324 Structural Steel New Sprayed Fireproofing No
3rd 3376 3376 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3376 3376 Walls Drywall No
3rd 3376 3376 Floor Checkered Vinyl Sheet Flooring No
3rd 3376 3376 Pipe Fiberglass Insulation No
3rd 3376 3376 Structural Steel New Sprayed Fireproofing No
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3rd 3375 3375 Ceiling Drywall No
3rd 3375 3375 Walls Plaster No
3rd 3375 3375 Floor Terrazzo No
3rd 3375 3375 Pipe Fiberglass Insulation No
3rd 3375 3375 Structural Steel New Sprayed Fireproofing No
3rd 3374 3374 Ceiling Drywall No
3rd 3374 3374 Walls Plaster No
3rd 3374 3374 Floor Terrazzo No
3rd 3374 3374 Pipe Fiberglass Insulation No
3rd 3374 3374 Structural Steel New Sprayed Fireproofing No
3rd 3390 3390 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3390 3390 Walls Drywall No
3rd 3390 3390 Floor Carpet No
3rd 3390 3390 Pipe Fiberglass Insulation No
3rd 3390 3390 Structural Steel New Sprayed Fireproofing No
3rd 3392 3392 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3392 3392 Walls Drywall No
3rd 3392 3392 Floor Carpet No
3rd 3392 3392 Pipe Fiberglass Insulation No
3rd 3392 3392 Structural Steel New Sprayed Fireproofing No
3rd 3394 3394 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3394 3394 Walls Drywall No
3rd 3394 3394 Floor Carpet No
3rd 3394 3394 Pipe Fiberglass Insulation No
3rd 3394 3394 Structural Steel New Sprayed Fireproofing No
3rd 3396 3396 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3396 3396 Walls Drywall No
3rd 3396 3396 Floor Carpet No
3rd 3396 3396 Pipe Fiberglass Insulation No
3rd 3396 3396 Structural Steel New Sprayed Fireproofing No
3rd 3398 3398 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3398 3398 Walls Drywall No
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3rd 3398 3398 Floor Carpet No
3rd 3398 3398 Pipe Fiberglass Insulation No
3rd 3398 3398 Structural Steel New Sprayed Fireproofing No
3rd 3418 3418 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3418 3418 Walls Drywall No
3rd 3418 3418 Floor Carpet No
3rd 3418 3418 Pipe Fiberglass Insulation No
3rd 3418 3418 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
3rd 3418 3418 Structural Steel New Sprayed Fireproofing No
3rd 3416 3416 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3416 3416 Walls Drywall No
3rd 3416 3416 Floor Carpet No
3rd 3416 3416 Pipe Fiberglass Insulation No
3rd 3416 3416 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
3rd 3416 3416 Structural Steel New Sprayed Fireproofing No
3rd 3414 3414 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3414 3414 Walls Drywall No
3rd 3414 3414 Floor Carpet No
3rd 3414 3414 Pipe Fiberglass Insulation No
3rd 3414 3414 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
3rd 3414 3414 Structural Steel New Sprayed Fireproofing No
3rd 3408 3408 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3408 3408 Walls Drywall No
3rd 3408 3408 Floor Carpet No
3rd 3408 3408 Pipe Fiberglass Insulation No
3rd 3408 3408 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
3rd 3408 3408 Structural Steel New Sprayed Fireproofing No
3rd 3406 3406 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3406 3406 Walls Drywall No
3rd 3406 3406 Floor Carpet No
3rd 3406 3406 Pipe Fiberglass Insulation No
3rd 3406 3406 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
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3rd 3406 3406 Structural Steel New Sprayed Fireproofing No
3rd 3420 3420 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3420 3420 Walls Drywall No
3rd 3420 3420 Floor Carpet No
3rd 3420 3420 Pipe Fiberglass Insulation No
3rd Admin Admin Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd Admin Admin Walls Drywall No
3rd Admin Admin Floor Carpet No
3rd Admin Admin Pipe Fiberglass Insulation No
3rd Admin Admin Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
3rd Admin Admin Structural Steel New Sprayed Fireproofing No
3rd 3412 3412 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3412 3412 Walls Drywall No
3rd 3412 3412 Floor Checkered Vinyl Sheet Flooring No
3rd 3412 3412 Pipe Fiberglass Insulation No
3rd 3412 3412 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
3rd 3412 3412 Structural Steel New Sprayed Fireproofing No
3rd 3410 3410 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3410 3410 Walls Drywall No
3rd 3410 3410 Floor Carpet No
3rd 3410 3410 Pipe Fiberglass Insulation No
3rd 3410 3410 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
3rd 3410 3410 Structural Steel New Sprayed Fireproofing No
3rd 3432 3432 Ceiling Drywall No
3rd 3432 3432 Walls Drywall No
3rd 3432 3432 Floor Ceramic No
3rd 3432 3432 Pipe Fiberglass Insulation No
3rd 3432 3432 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
3rd 3432 3432 Structural Steel New Sprayed Fireproofing No
3rd 3426 3426 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3426 3426 Walls Drywall No
3rd 3426 3426 Floor 1x1 Stick on Fissured Ceiling Tile No
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3rd 3426 3426 Pipe Fiberglass Insulation No
3rd 3426 3426 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
3rd 3426 3426 Structural Steel New Sprayed Fireproofing No
3rd 3428 Board Room Walls Drywall No
3rd 3428 Board Room Walls Drywall No
3rd 3428 Board Room Floor Carpet No
3rd 3428 Board Room Ceiling Texture Coat No Sample A1,A2,A3 - SEL# 224716
3rd 3428 Board Room Structural Steel Sprayed Fireproofing Yes Friable Chrysotile Poor E 4 1000 sq. ft.
3rd 3424 3424 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd 3424 3424 Walls Drywall No
3rd 3424 3424 Floor Checkered Vinyl Sheet Flooring No
3rd 3424 3424 Pipe Fiberglass Insulation No
3rd 3424 3424 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
3rd 3424 3424 Structural Steel New Sprayed Fireproofing No
3rd 3431 3431 Ceiling Drywall No
3rd 3431 3431 Walls Drywall No
3rd 3431 3431 Floor Ceramic No
3rd 3431 3431 Pipe Fiberglass Insulation No
3rd 3431 3431 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
3rd 3431 3431 Structural Steel New Sprayed Fireproofing No
3rd 3433 3433 Ceiling Drywall No
3rd 3433 3433 Walls Drywall No
3rd 3433 3433 Floor Checkered Vinyl Sheet Flooring No
3rd 3433 3433 Pipe Fiberglass Insulation No
3rd 3433 3433 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
3rd 3433 3433 Structural Steel New Sprayed Fireproofing No
3rd Elect Elect Ceiling Concrete No
3rd Elect Elect Walls Concrete No
3rd Elect Elect Floor Concrete No
3rd Elect Elect Pipe Not Insulated No
3rd Cafeteria Conference Room Ceiling 2x2 Checkered Ceiling Tile No See Appendix D for 2018 Bulk Samples
3rd Cafeteria Conference Room Walls Drywall No See Appendix D for 2018 Bulk Samples
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3rd Cafeteria Conference Room Floor Carpet No See Appendix D for 2018 Bulk Samples
Bruce Johnson

3rd Conference Room Conference Room Ceiling 2x2 Checkered Ceiling Tile No See Appendix D for 2018 Bulk Samples
Bruce Johnson

3rd Conference Room Conference Room Walls Drywall No See Appendix D for 2018 Bulk Samples
Bruce Johnson

3rd Conference Room Conference Room Floor Carpet No See Appendix D for 2018 Bulk Samples
Bruce Johnson

3rd Conference Room Conference Room Pipe Fiberglass Insulation No See Appendix D for 2018 Bulk Samples

3rd 3438 3438 Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3438 3438 Walls Drywall No

3rd 3438 3438 Floor Carpet No

3rd 3438 3438 Pipe Fiberglass Insulation No

3rd 3438 3438 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3438 3438 Structural Steel New Sprayed Fireproofing No

3rd 3020a 3020a Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3020a 3020a Walls Drywall No

3rd 3020a 3020a Floor Checkered Vinyl Sheet Flooring No

3rd 3020a 3020a Pipe Fiberglass Insulation No

3rd 3020a 3020a Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3020a 3020a Structural Steel New Sprayed Fireproofing No

3rd Judy M. Judy M. Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd Judy M. Judy M. Walls Drywall No

3rd Judy M. Judy M. Floor Terrazzo No

3rd Judy M. Judy M. Pipe Fiberglass Insulation No

3rd Judy M. Judy M. Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd Judy M. Judy M. Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor C 4 throughout

3rd 3020c 3020c Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd 3020c 3020c Walls Drywall No

3rd 3020c 3020c Floor Terrazzo No

3rd 3020c 3020c Pipe Fiberglass Insulation No

3rd 3020c 3020c Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each

3rd 3020c 3020c Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor C 4 throughout

3rd Rita G. Rita G. Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd Rita G. Rita G. Walls Drywall No

3rd Rita G. Rita G. Floor Terrazzo No
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3rd Rita G. Rita G. Pipe Fiberglass Insulation No
3rd Rita G. Rita G. Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
3rd Rita G. Rita G. Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor C 4 throughout
3rd 3514 3514 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
3rd 3514 3514 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor C 4 throughout
3rd Judy E Judy E Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd Judy E Judy E Walls Drywall No
3rd Judy E Judy E Floor Terrazzo No
3rd Judy E Judy E Pipe Fiberglass Insulation No
3rd Judy E Judy E Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
3rd Judy E Judy E Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor C 4 throughout
3rd Cynthia A. Cynthia A. Ceiling 2x4 Multi-Pinhole Ceiling Tile No
3rd Cynthia A. Cynthia A. Walls Drywall No
3rd Cynthia A. Cynthia A. Floor Terrazzo No
3rd Cynthia A. Cynthia A. Pipe Fiberglass Insulation No
3rd Cynthia A. Cynthia A. Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor C 4 10-20 each
3rd Cynthia A. Cynthia A. Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor C 4 throughout
3rd Fridge 1 Fridge 1 Ceiling Metal Sheet No
3rd Fridge 1 Fridge 1 Walls Metal Sheet No
3rd Fridge 1 Fridge 1 Floor Metal Sheet No
3rd Fridge 1 Fridge 1 Pipe Not Insulated No
3rd Fridge 1 Fridge 1 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
3rd Fridge 1 Fridge 1 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout
3rd Fridge 2 Fridge 2 Ceiling Metal Sheet No
3rd Fridge 2 Fridge 2 Walls Metal Sheet No
3rd Fridge 2 Fridge 2 Floor Metal Sheet No
3rd Fridge 2 Fridge 2 Pipe Not Insulated No
3rd Fridge 2 Fridge 2 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
3rd Fridge 2 Fridge 2 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout
3rd Fridge 3 Fridge 3 Ceiling Metal Sheet No
3rd Fridge 3 Fridge 3 Walls Metal Sheet No
3rd Fridge 3 Fridge 3 Floor Metal Sheet No
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3rd Fridge 3 Fridge 3 Pipe Not Insulated No

3rd Fridge 3 Fridge 3 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
3rd Fridge 3 Fridge 3 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout
3rd Fridge 4 Fridge 4 Ceiling Metal Sheet No

3rd Fridge 4 Fridge 4 Walls Metal Sheet No

3rd Fridge 4 Fridge 4 Floor Metal Sheet No

3rd Fridge 4 Fridge 4 Pipe Not Insulated No

3rd Fridge 4 Fridge 4 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
3rd Fridge 4 Fridge 4 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout
3rd Fridge 5 Fridge 5 Ceiling Metal Sheet No

3rd Fridge 5 Fridge 5 Walls Metal Sheet No

3rd Fridge 5 Fridge 5 Floor Metal Sheet No

3rd Fridge 5 Fridge 5 Pipe Not Insulated No

3rd Fridge 5 Fridge 5 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
3rd Fridge 5 Fridge 5 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout
3rd Dry Storage Dry Storage Ceiling Metal Sheet No

3rd Dry Storage Dry Storage Walls Metal Sheet No

3rd Dry Storage Dry Storage Floor Metal Sheet No

3rd Dry Storage Dry Storage Pipe Not Insulated No

3rd Dry Storage Dry Storage Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
3rd Dry Storage Dry Storage Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout
3rd Kitchen Kitchen Ceiling Drywall No

3rd Kitchen Kitchen Walls Drywall No

3rd Kitchen Kitchen Floor Terrazzo No

3rd Kitchen Kitchen Pipe Fiberglass Insulation No

3rd Kitchen Kitchen Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each Debris HEPA vacuumed around hatches in 2018
3rd Kitchen Kitchen Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout Debris HEPA vacuumed around hatches in 2018
3rd Elect Elect Ceiling Concrete No

3rd Elect Elect Walls Concrete No

3rd Elect Elect Floor Concrete No

3rd Elect Elect Pipe Not Insulated No

3rd Fridge 6 Fridge 6 Ceiling Metal Sheet No
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3rd Fridge 6 Fridge 6 Walls Metal Sheet No

3rd Fridge 6 Fridge 6 Floor Metal Sheet No

3rd Fridge 6 Fridge 6 Pipe Not Insulated No

3rd Fridge 6 Fridge 6 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

3rd Fridge 6 Fridge 6 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout

3rd Fridge 9 Fridge 9 Ceiling Metal Sheet No

3rd Fridge 9 Fridge 9 Walls Metal Sheet No

3rd Fridge 9 Fridge 9 Floor Metal Sheet No

3rd Fridge 9 Fridge 9 Pipe Not Insulated No

3rd Fridge 9 Fridge 9 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

3rd Fridge 9 Fridge 9 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout

3rd Fridge 7 Fridge 7 Ceiling Metal Sheet No

3rd Fridge 7 Fridge 7 Walls Metal Sheet No

3rd Fridge 7 Fridge 7 Floor Metal Sheet No

3rd Fridge 7 Fridge 7 Pipe Not Insulated No

3rd Fridge 7 Fridge 7 Pipe Fittings Fiberglass Insulation No Abated April 2009
3rd Fridge 7 Fridge 7 Structural Steel Fiberglass Insulation No Abated April 2009
3rd Fridge 8 Fridge 8 Ceiling Metal Sheet No

3rd Fridge 8 Fridge 8 Walls Metal Sheet No

3rd Fridge 8 Fridge 8 Floor Metal Sheet No

3rd Fridge 8 Fridge 8 Pipe Not Insulated No

3rd Fridge 8 Fridge 8 Pipe Fittings Fiberglass Insulation No Abated April 2009
3rd Fridge 8 Fridge 8 Structural Steel New Sprayed Fireproofing No Abated April 2009
3rd Dishroom Dishroom Ceiling Drywall No

3rd Dishroom Dishroom Walls Drywall No

3rd Dishroom Dishroom Floor Terrazzo No

3rd Dishroom Dishroom Pipe Fiberglass Insulation No

3rd Dishroom Dishroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

3rd Dishroom Dishroom Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout

3rd Cart Room Cart Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

3rd Cart Room Cart Room Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4 throughout

3rd Café Café Ceiling Drywall No
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3rd Café Café Walls Drywall No

3rd Café Café Floor Terrazzo No

3rd Café Café Pipe Fiberglass Insulation No

3rd Café Café Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

3rd Café Café Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

3rd Nurse Station Continuing Care Ceiling 2x4 Multi-Pinhole Ceiling Tile No

3rd Nurse Station Continuing Care Walls Drywall No

3rd Nurse Station Continuing Care Floor Checkered Vinyl Sheet Flooring No

3rd Nurse Station Continuing Care Pipe Fiberglass Insulation No

4th Corridor Corridor Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 7 (2014)

4th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable 15% Amosite Poor D 4 Safetech (February 18, 2014)

4th Corridor Corridor Pipe Fittings Asbestos Pipe Fitting Insulation Yes Friable 40% Chrysotile Poor D 4 10 each Residue on Pipe Elbow | Sample 2 (2014)

4th 401 Office Walls Plaster No Locked - no access

4th 401 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access

4th 401 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access

4th 401 Office Walls Drywall Joint Compound No Sample B1,B2, B3 - SEL #224716
Patient Room and

4th 402 Ceiling Plaster No Locked - no access
Patient Room and

4th 402 WR Walls Plaster No Locked - no access
Patient Room and

4th 402 Floor Yellow Vinyl Sheet Flooring No Locked - no access
Patient Room and

4th 402 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access
Patient Room and

4th 402 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access
Patient Room and

4th 403 Ceiling Plaster No Locked - no access
Patient Room and

4th 403 Walls Plaster No Locked - no access
Patient Room and

4th 403 WR Floor Yellow Vinyl Sheet Flooring No Locked - no access
Patient Room and

4th 403 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access
Patient Room and

4th 403 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access
Patient Room and

4th 404 WR Ceiling Plaster No Locked - no access
Patient Room and

4th 404 Walls Plaster No Locked - no access
Patient Room and

4th 404 Floor Yellow Vinyl Sheet Flooring No Locked - no access
Patient Room and

4th 404 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access
Patient Room and

4th 404 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access
Patient Room and

4th 405 Ceiling Plaster No Locked - no access
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Patient Room and

4th 405 Walls Plaster No Locked - no access
Patient Room and

4th 405 Floor Yellow Vinyl Sheet Flooring No Locked - no access
Patient Room and

4th 405 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access
Patient Room and

4th 405 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access
Patient Room and

4th 406 Ceiling Plaster No Locked - no access
Patient Room and

4th 406 WR Walls Plaster No Locked - no access
Patient Room and

4th 406 Floor Yellow Vinyl Sheet Flooring No Locked - no access
Patient Room and

4th 406 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access
Patient Room and

4th 406 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access
Patient Room and

4th 407 Ceiling Plaster No Locked - no access
Patient Room and

4th 407 Walls Plaster No Locked - no access
Patient Room and

4th 407 WR Floor Yellow Vinyl Sheet Flooring No Locked - no access
Patient Room and

4th 407 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access
Patient Room and

4th 407 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access
Patient Room and

4th 408 WR Ceiling Plaster No Locked - no access
Patient Room and

4th 408 Walls Plaster No Locked - no access
Patient Room and

4th 408 Floor Yellow Vinyl Sheet Flooring No Locked - no access
Patient Room and

4th 408 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access
Patient Room and

4th 408 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access
Patient Room and

4th 409 Ceiling Plaster No Locked - no access
Patient Room and

4th 409 WR Walls Plaster No Locked - no access
Patient Room and

4th 409 Floor Yellow Vinyl Sheet Flooring No Locked - no access
Patient Room and

4th 409 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access
Patient Room and

4th 409 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access
Patient Room and

4th 410 Ceiling Plaster No Locked - no access
Patient Room and

4th 410 Walls Plaster No Locked - no access
Patient Room and

4th 410 WR Floor Yellow Vinyl Sheet Flooring No Locked - no access
Patient Room and

4th 410 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each Locked - no access
Patient Room and

4th 410 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4 Locked - no access
Patient Room and

4th 411 WR Ceiling Plaster No
Patient Room and

4th 411 Walls Plaster No
Patient Room and

4th 411 Floor Yellow Vinyl Sheet Flooring No
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Patient Room and
4th 411 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 411 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 412 WR Ceiling Plaster No
Patient Room and
4th 412 Walls Plaster No
Patient Room and
4th 412 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 412 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 412 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 415 Ceiling Plaster No Locked - no access
Patient Room and
4th 415 WR Walls Plaster No
Patient Room and
4th 415 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 415 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 415 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 416 Ceiling Plaster No Locked - no access
Patient Room and
4th 416 Walls Plaster No
Patient Room and
4th 416 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 416 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 416 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 417 WR Ceiling Plaster No Locked - no access
Patient Room and
4th 417 Walls Plaster No
Patient Room and
4th 417 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 417 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 417 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 418 Ceiling Plaster No Locked - no access
Patient Room and
4th 418 WR Walls Plaster No
Patient Room and
4th 418 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 418 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 418 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 419 Ceiling Plaster No
Patient Room and
4th 419 Walls Plaster No
Patient Room and 1x1 Grey with Speckle Vinyl Floor
4th 419 WR Floor Tile No
Patient Room and
4th 419 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 419 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
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Patient Room and

4th 420 Ceiling Plaster No
Patient Room and

4th 420 Walls Plaster No
Patient Room and

4th 420 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and

4th 420 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

4th 420 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

4th 421 WR Ceiling Plaster No
Patient Room and

4th 421 Walls Plaster No
Patient Room and

4th 421 Floor Yellow Vinyl Sheet Flooring No
Patient Room and

4th 421 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

4th 421 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

4th 422 Ceiling Plaster No
Patient Room and

4th 422 WR Walls Plaster No
Patient Room and

4th 422 Floor Yellow Vinyl Sheet Flooring No
Patient Room and

4th 422 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

4th 422 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

4th 423 Ceiling Plaster No
Patient Room and

4th 423 Walls Plaster No
Patient Room and

4th 423 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and

4th 423 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

4th 423 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

4th 424 WR Ceiling Plaster No
Patient Room and

4th 424 Walls Plaster No
Patient Room and

4th 424 Floor Yellow Vinyl Sheet Flooring No
Patient Room and

4th 424 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

4th 424 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

4th 425 Ceiling Plaster No
Patient Room and

4th 425 WR Walls Plaster No
Patient Room and

4th 425 Floor Yellow Vinyl Sheet Flooring No
Patient Room and

4th 425 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

4th 425 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

4th 426 Ceiling Plaster No Locked - no access
Patient Room and

4th 426 Walls Plaster No
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Patient Room and
4th 426 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 426 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 426 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 427 WR Ceiling Plaster No Locked - no access
Patient Room and
4th 427 WR Walls Plaster No
Patient Room and
4th 427 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 427 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 427 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 428 WR Ceiling Plaster No Locked - no access
Patient Room and
4th 428 WR Walls Plaster No
Patient Room and
4th 428 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 428 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 428 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
4th 429 Office Ceiling Plaster No
4th 429 Office Walls Plaster No
4th 429 Office Floor Yellow Vinyl Sheet Flooring No
4th 429 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
4th 429 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 430 WR Ceiling Plaster No occupied - no access
Patient Room and
4th 430 WR Walls Plaster No
Patient Room and
4th 430 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 430 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 430 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 431 WR Ceiling Plaster No occupied - no access
Patient Room and
4th 431 WR Walls Plaster No
Patient Room and
4th 431 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 431 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 431 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 432 WR Ceiling Plaster No occupied - no access
Patient Room and
4th 432 WR Walls Plaster No
Patient Room and
4th 432 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 432 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
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Patient Room and
4th 432 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 433 WR Ceiling Plaster No occupied - no access
Patient Room and
4th 433 WR Walls Plaster No
Patient Room and
4th 433 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 433 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 433 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 434 WR Ceiling Plaster No occupied - no access
Patient Room and
4th 434 WR Walls Plaster No
Patient Room and
4th 434 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 434 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 434 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 435 WR Ceiling Plaster No occupied - no access
Patient Room and
4th 435 WR Walls Plaster No
Patient Room and
4th 435 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 435 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 435 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 436 WR Ceiling Plaster No occupied - no access
Patient Room and
4th 436 WR Walls Plaster No
Patient Room and
4th 436 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 436 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 436 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 437 WR Ceiling Plaster No occupied - no access
Patient Room and
4th 437 WR Walls Plaster No
Patient Room and
4th 437 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 437 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 437 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 438 WR Ceiling Plaster No occupied - no access
Patient Room and
4th 438 WR Walls Plaster No
Patient Room and
4th 438 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 438 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 438 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 439 WR Ceiling Plaster No occupied - no access
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Patient Room and
4th 439 Walls Plaster No
Patient Room and
4th 439 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 439 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 439 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 440 Ceiling Plaster No occupied - no access
Patient Room and
4th 440 WR Walls Plaster No
Patient Room and
4th 440 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
4th 440 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
4th 440 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
4th 441 Floor Yellow Vinyl Sheet Flooring No
4th 452 Reception Ceiling Plaster No
4th 452 Reception Walls Plaster No
4th 452 Reception Floor Yellow Vinyl Sheet Flooring No
4th 452 Reception Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
4th 452 Reception Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
4th 457 Clean Room Ceiling Plaster No
4th 457 Clean Room Walls Plaster No
1x1 White with Grey Speckle Vinyl
4th 457 Clean Room Floor Floor Tile No
4th 457 Clean Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
4th 457 Clean Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
4th 458 Soiled Utility Room Walls Plaster No
4th 458 Soiled Utility Room Floor Yellow Vinyl Sheet Flooring No
4th 458 Soiled Utility Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
4th 458 Soiled Utility Room Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4 450 sq. ft.
4th 459 Office Ceiling Plaster No
4th 459 Office Walls Plaster No
1x1 White with Grey Speckle Vinyl
4th 459 Office Floor Floor Tile No
4th 459 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
4th 459 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
4th 460 Reception Ceiling 2x4 Multi-Pinhole Ceiling Tile No
4th 460 Reception Walls Plaster No
1x1 White with Grey Speckle Vinyl
4th 460 Reception Floor Floor Tile No
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4th 460 Reception Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
4th 460 Reception Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
4th 461 Washroom Ceiling Plaster No
4th 461 Washroom Walls Plaster No
4th 461 Washroom Floor Terrazzo No
4th 461 Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
4th 461 Washroom Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
4th 463 Office Ceiling Plaster No
4th 463 Office Walls Plaster No
4th 463 Office Floor Grey Vinyl Sheet Flooring No
4th 463 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
4th 463 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
4th 475 Clean Utility Room Ceiling Plaster No Occupied - no access
4th 475 Clean Utility Room Walls Plaster No
4th 475 Clean Utility Room Floor Terrazzo No
4th 475 Clean Utility Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
4th 475 Clean Utility Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
4th 476 Clean Utility Room Ceiling Plaster No Occupied - no access
4th 476 Clean Utility Room Walls Plaster No
4th 476 Clean Utility Room Floor White Vinyl Sheet Flooring No
4th 476 Clean Utility Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
4th 476 Clean Utility Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
4th 478 Reception Ceiling Plaster No
4th 478 Reception Walls Plaster No
1x1 White with Grey Speckle Vinyl
4th 478 Reception Floor Floor Tile No
4th 478 Reception Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
4th 478 Reception Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
4th 466 Circum. Room Ceiling Plaster No
4th 466 Circum. Room Walls Plaster No
4th 466 Circum. Room Floor Grey Vinyl Sheet Flooring No
4th 466 Circum. Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
4th 466 Circum. Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
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4th 467 Office Floor Carpet No Locked - no access
4th 467 Shower Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 2 each
4th 467 Washroom Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
4th 469 Washroom Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
1x1 Grey with White Streak Vinyl
4th 478 Storage /WR Floor Floor Tile No Locked - no access
4th 482b Office Floor Carpet No
4th 489-2 Office Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4 450 sq. ft.
5th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor D 4 Sample 8 (2014)
5th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor D 4 Sample 9 (2014)
5th Mechanical Shafts (3) Ceiling Metal No
5th Mechanical Shafts (3) Walls Concrete No
5th Mechanical Shafts (3) Floor Metal No
5th Mechanical Shafts (3) Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
5th Mechanical Shafts (3) Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
5th 501 Office Ceiling Plaster No occupied -no access
5th 501 Office Walls Plaster No
5th 501 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
5th 501 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 502 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 502 WR Walls Plaster No
Patient Room and
5th 502 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 502 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 502 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 503 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 503 WR Walls Plaster No
Patient Room and
5th 503 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 503 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 503 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 504 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 504 WR Walls Plaster No
Patient Room and
5th 504 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 504 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
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Patient Room and
5th 504 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 505 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 505 WR Walls Plaster No
Patient Room and
5th 505 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 505 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 505 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 506 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 506 WR Walls Plaster No
Patient Room and
5th 506 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 506 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 506 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 507 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 507 WR Walls Plaster No
Patient Room and
5th 507 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 507 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 507 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 508 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 508 WR Walls Plaster No
Patient Room and
5th 508 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 508 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 508 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 509 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 509 WR Walls Plaster No
Patient Room and
5th 509 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 509 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 509 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 510 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 510 WR Walls Plaster No
Patient Room and
5th 510 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 510 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 510 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 511 WR Ceiling Plaster No occupied -no access
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Patient Room and
5th 511 WR Walls Plaster No
Patient Room and
5th 511 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 511 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 511 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 512 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 512 WR Walls Plaster No
Patient Room and
5th 512 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 512 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 512 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 513 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 513 WR Walls Plaster No
Patient Room and
5th 513 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 513 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 513 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 514 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 514 WR Walls Plaster No
Patient Room and
5th 514 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 514 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 514 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 515 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 515 WR Walls Plaster No
Patient Room and
5th 515 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 515 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 515 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 516 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 516 WR Walls Plaster No
Patient Room and
5th 516 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 516 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 516 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 517 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 517 WR Walls Plaster No
Patient Room and
5th 517 WR Floor Yellow Vinyl Sheet Flooring No
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Patient Room and
5th 517 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 517 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 518 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 518 WR Walls Plaster No
Patient Room and
5th 518 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 518 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 518 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 519 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 519 WR Walls Plaster No
Patient Room and
5th 519 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 519 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 519 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 520 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 520 WR Walls Plaster No
Patient Room and
5th 520 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 520 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 520 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 521 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 521 WR Walls Plaster No
Patient Room and
5th 521 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 521 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 521 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 522 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 522 WR Walls Plaster No
Patient Room and
5th 522 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 522 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 522 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 523 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 523 WR Walls Plaster No
Patient Room and
5th 523 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 523 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 523 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
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Patient Room and
5th 524 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 524 WR Walls Plaster No
Patient Room and
5th 524 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 524 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 524 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 525 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 525 WR Walls Plaster No
Patient Room and
5th 525 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 525 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 525 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 526 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 526 WR Walls Plaster No
Patient Room and
5th 526 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 526 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 526 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 527 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 527 WR Walls Plaster No
Patient Room and
5th 527 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 527 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 527 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 528 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 528 WR Walls Plaster No
Patient Room and
5th 528 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 528 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 528 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
5th 529 Office Ceiling Plaster No occupied -no access
5th 529 Office Walls Plaster No
5th 529 Office Floor Yellow Vinyl Sheet Flooring No
5th 529 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
5th 529 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 530 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 530 WR Walls Plaster No
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Patient Room and
5th 530 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 530 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 530 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 531 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 531 WR Walls Plaster No
Patient Room and
5th 531 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 531 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 531 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 532 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 532 WR Walls Plaster No
Patient Room and
5th 532 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 532 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 532 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 533 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 533 WR Walls Plaster No
Patient Room and
5th 533 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 533 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 533 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 534 WR Ceiling Plaster No occupied -no access
Patient Room and
534 WR Walls Plaster No
Patient Room and
5th 534 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 534 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 534 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 535 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 535 WR Walls Plaster No
Patient Room and
5th 535 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 535 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
5th 535 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
5th 536 WR Ceiling Plaster No occupied -no access
Patient Room and
5th 536 WR Walls Plaster No
Patient Room and
5th 536 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
5th 536 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
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Patient Room and

5th 536 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

5th 537 WR Ceiling Plaster No occupied -no access
Patient Room and

5th 537 WR Walls Plaster No
Patient Room and

5th 537 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and

5th 537 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

5th 537 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

5th 538 WR Ceiling Plaster No occupied -no access
Patient Room and

5th 538 WR Walls Plaster No
Patient Room and

5th 538 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and

5th 538 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

5th 538 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

5th 539 WR Ceiling Plaster No occupied -no access
Patient Room and

5th 539 WR Walls Plaster No
Patient Room and

5th 539 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and

5th 539 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

5th 539 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 565¢ Reception Ceiling Plaster No

5th 565¢ Reception Walls Plaster No

1x1 Grey with White Streak Vinyl

5th 565¢ Reception Floor Floor Tile No

5th 565¢ Reception Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

5th 565¢ Reception Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

5th 552 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

5th 552 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

5th 553 Office Ceiling 2x4 Multi-Pinhole Ceiling Tile No

5th 553 Office Walls Plaster No

5th 553 Office Floor Yellow Vinyl Sheet Flooring No
Patient Room and

5th 555 WR Ceiling 2x4 Multi-Pinhole Ceiling Tile No
Patient Room and

5th 555 WR Walls Plaster No
Patient Room and

5th 555 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and

5th 555 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and

5th 555 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 558 Lounge Ceiling New Ceiling Tile No
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5th 558 Lounge Walls Plaster No

5th 558 Lounge Floor Yellow Vinyl Sheet Flooring No

5th 558 Lounge Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
5th 558 Lounge Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 559 Office Ceiling Plaster No

5th 559 Office Walls Plaster No

1x1 Grey with White Streak Vinyl

5th 559 Office Floor Floor Tile No

5th 559 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
5th 559 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 561 Washroom Ceiling Plaster No

5th 561 Washroom Walls Plaster No

5th 561 Washroom Floor Terrazzo No

5th 561 Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
5th 561 Washroom Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 560b Office Ceiling Plaster No

5th 560b Office Walls Plaster No

5th 560b Office Floor Yellow Vinyl Sheet Flooring No

5th 560b Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
5th 560b Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 562 Washroom Ceiling Plaster No

5th 562 Washroom Walls Plaster No

5th 562 Washroom Floor White Vinyl Sheet Flooring No

5th 562 Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
5th 562 Washroom Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 574 Storage /WR Ceiling Plaster No

5th 574 Storage /WR Walls Plaster No

5th 574 Storage /WR Floor Yellow Vinyl Sheet Flooring No

5th 574 Storage /WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

5th 576 Storage Ceiling Plaster No

5th 576 Storage Walls Plaster No

5th 576 Storage Floor White Vinyl Sheet Flooring No

5th 576 Storage Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
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5th 576 Storage Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
5th 567 Office Floor Carpet No
5th 568 Shower Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
5th 569 Parents Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
5th 569 Parents Washroom | Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
5th 570 Dumwaiter Shaft Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4 Sample 6b (2005)
6th Elevator Lobby Elevator Lobby Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 10 (2014)
6th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor D 4 Sample 11 (2014)
6th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor D 4 Sample 12 (2014)
6th Mechanical Shaft (3) Ceiling Metal No
6th Mechanical Shaft (3) Walls Concrete No
6th Mechanical Shaft (3) Floor Metal No
6th Mechanical Shaft (3) Pipe Fiberglass Insulation No
6th Mechanical Shaft (3) Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Poor D 4 10-20 each
6th Mechanical Shaft (3) Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
6th 601 Office Ceiling Plaster No
6th 601 Office Walls Plaster No
6th 601 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
6th 601 Office Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 602 Ceiling Plaster No
Patient Room and
6th 602 WR Walls Plaster No
Patient Room and
6th 602 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
6th 602 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 602 WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 603 Ceiling Plaster No
Patient Room and
6th 603 Walls Plaster No
Patient Room and 1x1 White with Grey Speckle Vinyl
6th 603 WR Floor Floor Tile No
Patient Room and
6th 603 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 603 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 604 WR Ceiling Plaster No
Patient Room and
6th 604 Walls Plaster No
Patient Room and
6th 604 Floor Yellow Vinyl Sheet Flooring No
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Patient Room and
6th 604 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 604 WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 605 WR Ceiling Plaster No locked - no access (2014)
Patient Room and
6th 605 WR Walls Plaster No
Patient Room and
6th 605 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
6th 605 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 605 WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 606 WR Ceiling Plaster No locked - no access (2014)
Patient Room and
6th 606 WR Walls Plaster No
Patient Room and
6th 606 WR Floor Carpet No
Patient Room and
6th 606 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 606 WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 607 WR Ceiling Plaster No locked - no access (2014)
Patient Room and
6th 607 WR Walls Plaster No
Patient Room and
6th 607 WR Floor Carpet No
Patient Room and
6th 607 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 607 WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 609 WR Ceiling Plaster No locked - no access (2014)
Patient Room and
6th 609 WR Walls Plaster No
Patient Room and 1x1 White/Pink/Blue/Grey vinyl
6th 609 WR Floor Floor Tile No
Patient Room and
6th 609 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 609 WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 611 WR Ceiling Plaster No locked - no access (2014)
Patient Room and
6th 611 WR Walls Plaster No
Patient Room and 1x1 White/Pink/Blue/Grey vinyl
6th 611 WR Floor Floor Tile No
Patient Room and
6th 611 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 611 WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 612 WR Ceiling Plaster No locked - no access (2014)
Patient Room and
6th 612 WR Walls Plaster No
Patient Room and 1x1 White/Pink/Blue/Grey vinyl
6th 612 WR Floor Floor Tile No
Patient Room and
6th 612 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 612 WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
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Patient Room and
6th 614 Ceiling Plaster No
Patient Room and
6th 614 Walls Plaster No
Patient Room and
6th 614 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
6th 614 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 614 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 615 WR Ceiling Plaster No
Patient Room and
6th 615 Walls Plaster No
Patient Room and
6th 615 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
6th 615 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 615 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 616 Ceiling Plaster No
Patient Room and
6th 616 WR Walls Plaster No
Patient Room and
6th 616 Floor Carpet No
Patient Room and
6th 616 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 616 WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 617 Ceiling Plaster No
Patient Room and
6th 617 Walls Plaster No
Patient Room and
6th 617 WR Floor Carpet No
Patient Room and
6th 617 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 617 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 618 WR Ceiling Plaster No
Patient Room and
6th 618 Walls Plaster No
Patient Room and
6th 618 Floor Carpet No
Patient Room and
6th 618 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 618 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 619 Ceiling Plaster No
Patient Room and
6th 619 WR Walls Plaster No
Patient Room and
6th 619 Floor Carpet No
Patient Room and
6th 619 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 619 WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 620 Ceiling Plaster No
Patient Room and
6th 620 Walls Plaster No
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Patient Room and

6th 620 Floor Carpet No
Patient Room and

6th 620 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

6th 620 WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

6th 621 Ceiling Plaster No
Patient Room and

6th 621 Walls Plaster No
Patient Room and

6th 621 WR Floor Carpet No
Patient Room and

6th 621 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

6th 621 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

6th 622 WR Ceiling Plaster No
Patient Room and

6th 622 Walls Plaster No
Patient Room and

6th 622 Floor Carpet No
Patient Room and

6th 622 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

6th 622 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

6th 623 Ceiling Plaster No
Patient Room and

6th 623 WR Walls Plaster No
Patient Room and

6th 623 Floor Carpet No
Patient Room and

6th 623 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

6th 623 WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

6th 624 Ceiling Plaster No
Patient Room and

6th 624 Walls Plaster No
Patient Room and

6th 624 WR Floor Carpet No
Patient Room and

6th 624 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

6th 624 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

6th 625 WR Ceiling Plaster No Samples 2a-2c - SEL Project No.: 3190010
Patient Room and

6th 625 Walls Plaster No Samples 2a-2c - SEL Project No.: 3190010
Patient Room and

6th 625 Floor Carpet No Samples 5a-5c¢ - SEL Project No.: 3190010
Patient Room and

6th 625 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

6th 625 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

6th 626 Ceiling Plaster No
Patient Room and

6th 626 WR Walls Plaster No
Patient Room and

6th 626 Floor Carpet No
Patient Room and

6th 626 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
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Patient Room and
6th 626 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 627 Ceiling Plaster No
Patient Room and
6th 627 WR Walls Plaster No
Patient Room and
6th 627 Floor Carpet No
Patient Room and
6th 627 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 627 WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 628 Ceiling Plaster No
Patient Room and
6th 628 Walls Plaster No
Patient Room and
6th 628 WR Floor Carpet No
Patient Room and
6th 628 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 628 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
6th 629 Office Ceiling Plaster No
6th 629 Office Walls Plaster No
6th 629 Office Floor Carpet No
6th 629 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
6th 629 Office Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 651 Ceiling Plaster No
Patient Room and
6th 651 WR Walls Plaster No
Patient Room and
6th 651 Floor Carpet No
Patient Room and
6th 651 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
6th 651 WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
6th 652 Ceiling Plaster No
Patient Room and
6th 652 Walls Plaster No
Patient Room and
6th 652 WR Floor Carpet No
Patient Room and
6th 652 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
6th 652 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4
6th 653 Office Ceiling Plaster No
6th 653 Office Walls Plaster No
6th 653 Office Floor Yellow Vinyl Sheet Flooring No
6th 653 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
6th 653 Office Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
6th 655 Ceiling 2x4 Multi-Pinhole Ceiling Tile No
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Patient Room and
6th 655 Walls Plaster No
Patient Room and
6th 655 Floor Carpet No
Patient Room and
6th 655 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
6th 655 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4
Group Waiting
6th 658 Room Walls Plaster No
Group Waiting
6th 658 Room Floor Yellow Vinyl Sheet Flooring No
Group Waiting
6th 658 Room Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Poor E 4 10-20 each
Group Waiting
6th 658 Room Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4
6th 671 Storage /WR Ceiling 2x4 Multi-Pinhole Ceiling Tile No
6th 671 Storage /WR Walls Plaster No
6th 671 Storage /WR Floor Terrazzo No
6th 671 Storage /WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4
6th 672 Storage /WR Ceiling 2x4 Multi-Pinhole Ceiling Tile No
6th 672 Storage /WR Walls Plaster No
6th 672 Storage /WR Floor Terrazzo No
6th 672 Storage /WR Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4
6th 666 Storage/File Room Ceiling Plaster No
6th 666 Storage/File Room Walls Plaster No
6th 666 Storage/File Room Floor Yellow Vinyl Sheet Flooring No
6th 666 Storage/File Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
6th 666 Storage/File Room Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4
6th 667 Office Floor Carpet No
6th 668 Shower Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4
6th 669 Parents Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
6th 669 Parents Washroom [  Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4
6th 671 Office Floor Carpet
6th 671 Office Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Poor E 4 10-20 each
6th 671 Office Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4
6th 672 Office Floor Carpet
6th 672 Parents Lounge Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Poor E 4 10-20 each
6th 672 Parents Lounge Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4
6th Hall N/S/E Hallways Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Poor D 4 10-20 each
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6th Hall N/S/E Hallways Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
6th NE Off N/E Office Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
6th NSPAED Nurse Stn Pediatric [ Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
6th STV S. TV + Rest Area Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
Service Elevator
6th SERELEV Lobby Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor D 4
6th Stair 2 Stairwell # 2 Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4
6th W Stair West Stair Corridor |  Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4
6th Corr N/W + S/W Corridor Ceiling 2x2 Pinhole Ceiling Tile No
6th Corr N/W + S/W Corridor Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Poor E 4 10-20 each
6th Corr N/W + S/W Corridor |  Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4
6th DWS Dumbwaiter Shaft Structural Steel Sprayed Fireproofing Yes Friable Amosite Poor E 4
7th Corridor Corridor Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 13 (2014)
7th Corridor Corridor Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 14 (2014)
7th Elevator Lobby Elevator Lobby Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 15 (2014)
7th Mechanical Shafts (3) Ceiling Metal No
7th Mechanical Shafts (3) Walls Concrete No
7th Mechanical Shafts (3) Floor Metal No
7th Mechanical Shafts (3) Pipe Fiberglass Insulation No
7th Mechanical Shafts (3) Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
7th Mechanical Shafts (3) Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
7th 700 Office Ceiling Plaster No
7th 700 Office Walls Plaster No
7th 700 Office Floor Yellow Vinyl Sheet Flooring No
7th 700 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
7th 700 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
7th 701 Office Ceiling Plaster No
7th 701 Office Walls Plaster No
7th 701 Office Floor Yellow Vinyl Sheet Flooring No
7th 701 Office Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
7th 701 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 702 Ceiling Plaster No
Patient Room and
7th 702 Walls Plaster No
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Patient Room and
7th 702 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 702 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 702 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 703 Ceiling Plaster No
Patient Room and
7th 703 Walls Plaster No
Patient Room and
7th 703 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 703 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 703 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 704 WR Ceiling Plaster No
Patient Room and
7th 704 Walls Plaster No
Patient Room and
7th 704 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 704 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 704 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 705 Ceiling Plaster No
Patient Room and
7th 705 WR Walls Plaster No
Patient Room and
7th 705 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 705 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 705 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 706 Ceiling Plaster No
Patient Room and
7th 706 Walls Plaster No
Patient Room and
7th 706 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 706 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 706 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 707 WR Ceiling Plaster No
Patient Room and
7th 707 Walls Plaster No
Patient Room and
7th 707 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 707 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 707 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 708 Ceiling Plaster No
Patient Room and
7th 708 WR Walls Plaster No
Patient Room and
7th 708 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 708 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
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Patient Room and
7th 708 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 709 Ceiling Plaster No
Patient Room and
7th 709 WR Walls Plaster No
Patient Room and
7th 709 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 709 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 709 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 710 Ceiling Plaster No
Patient Room and
7th 710 Walls Plaster No
Patient Room and
7th 710 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 710 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 710 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 711 WR Ceiling Plaster No
Patient Room and
7th 711 Walls Plaster No
Patient Room and
7th 711 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 711 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 711 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 712 Ceiling Plaster No
Patient Room and
7th 712 WR Walls Plaster No
Patient Room and
7th 712 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 712 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 712 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 713 Ceiling Plaster No
Patient Room and
7th 713 Walls Plaster No
Patient Room and
7th 713 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 713 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 713 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 714 WR Ceiling Plaster No
Patient Room and
7th 714 Walls Plaster No
Patient Room and
7th 714 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 714 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 714 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 715 Ceiling Plaster No
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Patient Room and
7th 715 Walls Plaster No
Patient Room and
7th 715 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 715 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 715 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 716 Ceiling Plaster No
Patient Room and
7th 716 WR Walls Plaster No
Patient Room and
7th 716 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 716 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 716 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 717 Ceiling Plaster No
Patient Room and
7th 77 Walls Plaster No
Patient Room and
7th 717 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 717 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 717 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 718 WR Ceiling Plaster No
Patient Room and
7th 718 Walls Plaster No
Patient Room and
7th 718 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 718 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 718 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 719 Ceiling Plaster No
Patient Room and
7th 719 WR Walls Plaster No
Patient Room and
7th 719 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 719 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 719 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 720 Ceiling Plaster No
Patient Room and
7th 720 Walls Plaster No
Patient Room and
7th 720 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 720 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 720 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 721 WR Ceiling Plaster No
Patient Room and
7th 721 Walls Plaster No
Patient Room and
7th 721 Floor Yellow Vinyl Sheet Flooring No
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Patient Room and

7th 721 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

7th 721 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

7th 722 WR Ceiling Plaster No
Patient Room and

7th 722 Walls Plaster No
Patient Room and

7th 722 Floor Yellow Vinyl Sheet Flooring No
Patient Room and

7th 722 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

7th 722 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

7th 723 Ceiling Plaster No
Patient Room and

7th 723 WR Walls Plaster No
Patient Room and

7th 723 Floor Yellow Vinyl Sheet Flooring No
Patient Room and

7th 723 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

7th 723 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

7th 724 Ceiling Plaster No
Patient Room and

7th 724 Walls Plaster No
Patient Room and

7th 724 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and

7th 724 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

7th 724 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

7th 725 WR Ceiling Plaster No
Patient Room and

7th 725 Walls Plaster No
Patient Room and

7th 725 Floor Yellow Vinyl Sheet Flooring No
Patient Room and

7th 725 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

7th 725 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

7th 726 Ceiling Plaster No
Patient Room and

7th 726 WR Walls Plaster No
Patient Room and

7th 726 Floor Yellow Vinyl Sheet Flooring No
Patient Room and

7th 726 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

7th 726 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

7th 727 Ceiling Plaster No
Patient Room and

7th 727 Walls Plaster No
Patient Room and

7th 727 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and

7th 727 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

7th 727 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
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Patient Room and
7th 728 Ceiling Plaster No
Patient Room and
7th 728 Walls Plaster No
Patient Room and
7th 728 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 728 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 728 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 729 WR Ceiling Plaster No
Patient Room and
7th 729 Walls Plaster No
Patient Room and
7th 729 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 729 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 729 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 730 Ceiling Plaster No
Patient Room and
7th 730 WR Walls Plaster No
Patient Room and
7th 730 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 730 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 730 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 731 Ceiling Plaster No
Patient Room and
7th 731 Walls Plaster No
Patient Room and
7th 731 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 731 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 731 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 732 WR Ceiling Plaster No
Patient Room and
7th 732 Walls Plaster No
Patient Room and
7th 732 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 732 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 732 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 733 Ceiling Plaster No
Patient Room and
7th 733 WR Walls Plaster No
Patient Room and
7th 733 Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 733 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and
7th 733 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
7th 734 Ceiling Plaster No
Patient Room and
7th 734 Walls Plaster No
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Patient Room and

7th 734 Floor Yellow Vinyl Sheet Flooring No
Patient Room and

7th 734 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

7th 734 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

7th 735 Ceiling Plaster No
Patient Room and

7th 735 Walls Plaster No
Patient Room and

7th 735 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and

7th 735 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

7th 735 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

7th 736 WR Ceiling Plaster No
Patient Room and

7th 736 Walls Plaster No
Patient Room and

7th 736 Floor Yellow Vinyl Sheet Flooring No
Patient Room and

7th 736 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

7th 736 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

7th 737 Ceiling Plaster No
Patient Room and

7th 737 WR Walls Plaster No
Patient Room and

7th 737 Floor Yellow Vinyl Sheet Flooring No
Patient Room and

7th 737 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

7th 737 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

7th 738 Ceiling Plaster No
Patient Room and

7th 738 Walls Plaster No
Patient Room and

7th 738 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and

7th 738 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

7th 738 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and

7th 739 WR Ceiling Plaster No
Patient Room and

7th 739 Walls Plaster No
Patient Room and

7th 739 Floor Yellow Vinyl Sheet Flooring No
Patient Room and

7th 739 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Patient Room and

7th 739 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

7th 753 Office Ceiling 2x4 Multi-Pinhole Ceiling Tile No

7th 753 Office Walls Plaster No

7th 753 Office Floor Yellow Vinyl Sheet Flooring No

7th 753 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
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Patient Room and
7th 755 WR Ceiling 2x4 Multi-Pinhole Ceiling Tile No
Patient Room and
7th 755 WR Walls Plaster No
Patient Room and
7th 755 WR Floor Yellow Vinyl Sheet Flooring No
Patient Room and
7th 755 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
7th 755 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
7th 759 Office Ceiling Plaster No
7th 759 Office Walls Plaster No
7th 759 Office Floor Carpet No
7th 761 Storage/WR Ceiling Plaster No
7th 761 Storage/WR Walls Plaster No
7th 761 Storage/WR Floor Terrazzo No
7th 761 Storage/WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
7th 762 Storage/WR Ceiling Plaster No
7th 762 Storage/WR Walls Plaster No
7th 762 Storage/WR Floor Yellow Vinyl Sheet Flooring No
7th 762 Storage/WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
7th 764 Storage/WR Ceiling 2x4 Multi-Pinhole Ceiling Tile No
7th 764 Storage/WR Walls Plaster No
7th 764 Storage/WR Floor Yellow Vinyl Sheet Flooring No
7th 764 Storage/WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
7th 765 Clean Utility Ceiling 2x4 Multi-Pinhole Ceiling Tile No
7th 765 Clean Utility Walls Plaster No
7th 765 Clean Utility Floor Yellow Vinyl Sheet Flooring No
7th 765 Clean Utility Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
7th 765 Clean Utility Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
7th 766 Soiled Utility Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
7th 767 Office Floor Carpet No
7th 767 Floor 1x1 White Vinyl Floor Tiles No SEL # 108315 (Feb, 2015)
Safetech Environmental Limited (Feb. 18-14), Removal June
7th 767 Office Ceiling Sprayed Fireproofing Yes Friable 40% Amosite Poor E 4 2015)
7th 767 Office Walls Plaster No <0.25% Chrysotile Safetech Environmental Limited (Feb. 18-14)
7th 767 Office Ceiling 2x4 pinhole/fissure Ceiling Tile No SEL # 108315 (Feb, 2015)
7th 768 Shower Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

Page 110




Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

7th 769 Parents Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 2 each
7th 769 Parents Washroom | Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
7th 772 Office Floor Carpet No
7th 772 Waiting Area Floor Vinyl Sheet Flooring Beneath Carpet No SEL # 108315 (Feb, 2015)
7th 772 Parents Lounge Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4 Removal June 2015
7th 772 Parents Lounge Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
7th 773 Ceiling Sprayed Fireproofing Yes Friable Removal June 2015
7th Exam Exam Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

N/S/E Wing
7th Hall Hallways Ceiling 2x4 Multi-Pinhole Ceiling Tile No

N/S/E Wing
7th Hall Hallways Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

N/S/E Wing
7th Hall Hallways Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
7th NE Office NE Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
7th NSPAED Nurse Stn Pediatric | Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
7th STV S TC and Rest Area| Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

Service Elevator

7th SERELEV Lobby Structural Joists Sprayed Fireproofing Yes Friable Amosite
7th Stair 2 Stairwell # 2 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
7th WSTAIR West Stair Corridor Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

NW and SW
7th Corr Corridor Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

NW and SW
7th Corr Corridor Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
7th DWS Dumbwaiter Shaft Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4 No access (2014)
7th All Corridors Floor 1x1 Orange Vinyl Floor Tile No
7th All Corridors Floor 1x1 Blue Vinyl Floor Tile No
7th All Corridors Floor 1x1 Beige Vinyl Floor Tile No
8th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor D 4 Sample 16 (2014)
8th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Chrysotile Poor D 4 Sample 17 (2014)
8th Elevator Lobby Elevator Lobby Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor D 4 Sample 18 (2014)
8th Mechanical Shafts (3) Ceiling Metal No
8th Mechanical Shafts (3) Walls Concrete No
8th Mechanical Shafts (3) Floor Metal No
8th Mechanical Shafts (3) Pipe Fiberglass Insulation No
8th Mechanical Shafts (3) Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
8th Mechanical Shafts (3) Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
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Patient Room and

8th 801 Floor Mastic No
Patient Room and

8th 801 Floor 1x1 Grey Vinyl Floor Tile No
Patient Room and

8th 801 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and

8th 802 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and

8th 802 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and

8th 803 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 805 Patient Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 805a Patient Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 806 Nurse Station Debris Sprayed Fireproofing No

8th 806a Patient Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and

8th 807 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and

8th 807 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 809 Patient Room Floor Mastic No

8th 809 Patient Room Floor 1x1 Tan Vinyl Floor Tile No

8th 809 Patient Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 810 Patient Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and

8th 811 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and

8th 812 WR Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
Patient Room and

8th 814 Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
Patient Room and

8th 815 Walls Drywall No
Patient Room and

8th 815 WR Walls Plaster No

8th 815 Patient Room Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and

8th 816 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4

8th 816a Patient Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and

8th 819 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and

8th 819 Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
Patient Room and

8th 820 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and

8th 820 Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
Patient Room and

8th 821 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each

8th 821 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
Patient Room and

8th 822 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and

8th 823 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
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Patient Room and
8th 824 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
8th 825 Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
8th 827 WR Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor E 4
8th 827¢c Storage Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
8th 828 Staff Lounge Floor Mastic No
8th 828 Staff Lounge Floor 1x1 Tan Vinyl Floor Tile No
8th 828 Staff Lounge Debris Parging and Fireproofing Yes Friable Amosite Poor D 4
8th 830 Staff Lounge Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
8th 831 WR Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
8th 833 Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
8th 835 Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
8th 837 WR Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
8th 838 Patient Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4
8th 839 Patient Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4
Palliative Care
8th 848 Lounge Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
8th 851 Soiled Linen Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
8th 851 Soiled Linen Room Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
8th 852 Office Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
8th 853 Patient Kitchen Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
8th 853 Patient Kitchen Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
8th 855 Nurse Station Ceiling 2x4 Multi-Pinhole Ceiling Tile No
8th 855 Nurse Station Ceiling 2x4 Paw Print Ceiling Tile No
8th 855 Nurse Station Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
8th 855 Nurse Station Debris Sprayed Fireproofing Yes Friable Chrysotile Poor D 4
Service Elevator
8th 856 Lobby Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
8th 860 Office Ceiling 2x2 Ceiling Tile No
8th 860 Office Walls Drywall No
8th 861 Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
8th 862 Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
8th 865 Clean Supply Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
8th 866 Soiled Linen Room Floor 1x1 Tan Vinyl Floor Tile No
8th 866 Soiled Linen Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
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8th 866 Soiled Linen Room Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
8th 866a Janitors Closet Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
8th 866a Janitors Closet Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
8th 869 Washroom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
8th 869 Washroom Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Clinical Practice
8th 872 Leader Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
Clinical Practice
8th 872 Leader Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
8th Estair East Stair/Corridor Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
8th Estair East Stair/Corridor Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
8th Nhall North Hallway Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
8th Nhall North Hallway Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
8th South South Hallway Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
8th TV South TV Lounge Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
8th TV South TV Lounge Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
8th West West Stairs/Corridor|  Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
8th DWS Dumbwaiter Shaft Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
8th All Corridors Floor Vinyl Floor Tile No
9th 901 Offices Walls Plaster No Sample 1a - SEL Project No.: 3190837
9th 902 Offices Walls Plaster No Sample 1b - SEL Project No.: 3190837
9th 928 Offices Walls Plaster No Sample 1c - SEL Project No.: 3190837
9th 935 Offices Walls Plaster No Sample 1d - SEL Project No.: 3190837
9th 936 Offices Walls Plaster No Sample 1e - SEL Project No.: 3190837
9th 901 Offices Pipe Straight Pipe Insulation No Sample 2a-2c - SEL Project No.: 3190837
9th 902 Offices Pipe Fittings Parging on Pipe Straight and Fitting Yes Friable Chrysotile Poor E 4 Samples 3a-3c - SEL Project No.: 3190837
9th 902 Offices Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4 Samples 4a-4c - SEL Project No.: 3190837
9th 928 Offices Floor Beige Vinyl Sheet Flooring No Samples 5a-5c¢ - SEL Project No.: 3190837
Beige Vinyl Sheet Flooring Beneath
9th 928 Offices Floor Vinyl Sheet Flooring No Samples 6a-6¢ - SEL Project No.: 3190837
12"x12" White with Grey Specks
9th 901 Offices Floor Vinyl Floor Tile No Samples 7a-7c - SEL Project No.: 3190837
Beige Vinyl Floor Tile Beneath
9th 901 Offices Floor Existing Vinyl Floor Tile No Samples 8a-8c - SEL Project No.: 3190837
12"x12" Beige with Brown Specks
9th 935 Offices Floor Vinyl Floor Tile No Samples 9a-9c - SEL Project No.: 3190837
12"x12" Beige Vinyl Floor Tile
9th 935 Offices Floor Underneath Vinyl Floor Tile Yes Non-Friable Chrysotile Poor E 4 Samples 10a-10c - SEL Project No.: 3190837
9th Elevator Lobby Elevator Lobby Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 19 (2014)
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Amosite |
9th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Chrysotile Poor D 4 Sample 20 (2014)
9th Corridor Corridor Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor D 4 Sample 21 (2014)
9th Mechanical Shafts (3) Floor Metal No
9th Mechanical Shafts (3) Pipe Fiberglass Insulation No
9th Mechanical Shafts (3) Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
9th Mechanical Shafts (3) Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
9th 901 Patient Room Ceiling Plaster No
9th 901 Patient Room Deck Sprayed Fireproofing No
9th 901 Patient Room Walls Plaster No
1x1 White with Blue Streaks Vinyl
9th 901 Patient Room Floor Floor Tile No
9th 901 Patient Room Pipe Fiberglass Insulation No
9th 901 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 902 Patient Room Ceiling Plaster No
9th 902 Patient Room Deck Sprayed Fireproofing No
9th 902 Patient Room Walls Plaster No
1x1 White with Blue Streaks Vinyl
9th 902 Patient Room Floor Floor Tile No
9th 902 Patient Room Pipe Fiberglass Insulation No
9th 902 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 902 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 903 Patient Room Ceiling Plaster No
9th 903 Patient Room Deck Sprayed Fireproofing No
9th 903 Patient Room Walls Plaster No
1x1 White with Blue Streaks Vinyl
9th 903 Patient Room Floor Floor Tile No
9th 903 Patient Room Pipe Fiberglass Insulation No
9th 903 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 903 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 904 Patient Room Ceiling Plaster No
9th 904 Patient Room Deck Sprayed Fireproofing No
9th 904 Patient Room Walls Plaster No
1x1 White with Blue Streaks Vinyl
9th 904 Patient Room Floor Floor Tile No
9th 904 Patient Room Pipe Fiberglass Insulation No
9th 904 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

Page 115




Appendix C Locations of Asbestos-Containing Materials 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
9th 904 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 905 Patient Room Ceiling Plaster No
9th 905 Patient Room Deck Sprayed Fireproofing No
9th 905 Patient Room Walls Plaster No
1x1 White with Blue Streaks Vinyl
9th 905 Patient Room Floor Floor Tile No
9th 905 Patient Room Pipe Fiberglass Insulation No
9th 905 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 905 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 906 Patient Room Ceiling Plaster No
9th 906 Patient Room Deck Sprayed Fireproofing No
9th 906 Patient Room Walls Plaster No
1x1 White with Blue Streaks Vinyl
9th 906 Patient Room Floor Floor Tile No
9th 906 Patient Room Pipe Fiberglass Insulation No
9th 906 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 906 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 907 Patient Room Ceiling Plaster No
9th 907 Patient Room Deck Sprayed Fireproofing No
9th 907 Patient Room Walls Plaster No
1x1 White with Blue Streaks Vinyl
9th 907 Patient Room Floor Floor Tile No
9th 907 Patient Room Pipe Fiberglass Insulation No
9th 907 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 907 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 908 Patient Room Ceiling Plaster No
9th 908 Patient Room Deck Sprayed Fireproofing No
9th 908 Patient Room Walls Plaster No
1x1 White with Blue Streaks Vinyl
9th 908 Patient Room Floor Floor Tile No
9th 908 Patient Room Pipe Fiberglass Insulation No
9th 908 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 908 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 909 Patient Room Ceiling Plaster No
9th 909 Patient Room Deck Sprayed Fireproofing No
9th 909 Patient Room Walls Plaster No
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1x1 White with Blue Streaks Vinyl

9th 909 Patient Room Floor Floor Tile No
9th 909 Patient Room Pipe Fiberglass Insulation No
9th 909 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 909 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 910 Patient Room Ceiling Plaster No
9th 910 Patient Room Walls Plaster No Bulk samples collected 2010

1x1 Yellow/White/Brown/Beige Vinyl
9th 910 Patient Room Floor Floor Tile No
9th 910 Patient Room Pipe Fiberglass Insulation No
9th 910 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 910 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 911 Patient Room Ceiling Plaster No
9th 911 Patient Room Walls Plaster No

1x1 Yellow/White/Brown/Beige Vinyl
9th 911 Patient Room Floor Floor Tile No
9th 911 Patient Room Pipe Fiberglass Insulation No
9th 911 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 911 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 912 Patient Room Ceiling Plaster No
9th 912 Patient Room Walls Plaster No

1x1 Yellow/White/Brown/Beige Vinyl
9th 912 Patient Room Floor Floor Tile No
9th 912 Patient Room Pipe Fiberglass Insulation No
9th 912 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 912 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 913 Patient Room Ceiling Plaster No
9th 913 Patient Room Walls Plaster No

1x1 Yellow/White/Brown/Beige Vinyl
9th 913 Patient Room Floor Floor Tile No
9th 913 Patient Room Pipe Fiberglass Insulation No
9th 913 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 913 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 914 Patient Room Ceiling Plaster No
9th 914 Patient Room Walls Plaster No
9th 914 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 914 Patient Room Pipe Fiberglass Insulation No
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9th 914 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 914 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 915 Patient Room Ceiling Plaster No

9th 915 Patient Room Walls Plaster No

9th 915 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 915 Patient Room Pipe Fiberglass Insulation No

9th 915 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 915 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 916 Patient Room Ceiling Plaster No

9th 916 Patient Room Walls Plaster No

9th 916 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 916 Patient Room Pipe Fiberglass Insulation No

9th 916 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 917 Patient Room Ceiling Plaster No

9th 917 Patient Room Walls Plaster No

1x1 Yellow/White/Brown/Beige Vinyl

9th 917 Patient Room Floor Floor Tile No

9th 917 Patient Room Pipe Fiberglass Insulation No

9th 917 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 917 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 918 Patient Room Ceiling Plaster No

9th 918 Patient Room Walls Plaster No

9th 918 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 918 Patient Room Pipe Fiberglass Insulation No

9th 918 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 918 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7 asbestos cement board within perimeter radiator unit
9th 919 Patient Room Ceiling Plaster No

9th 919 Patient Room Walls Plaster No

9th 919 Patient Room Floor Yellow Vinyl Sheet Flooring No

9th 919 Patient Room Pipe Fiberglass Insulation No

9th 919 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4

9th 919 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7

9th 920 Patient Room Ceiling Plaster No
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9th 920 Patient Room Walls Plaster No
9th 920 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 920 Patient Room Pipe Fiberglass Insulation No
9th 920 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 920 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 921 Patient Room Ceiling Plaster No
9th 921 Patient Room Walls Plaster No
9th 921 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 921 Patient Room Pipe Fiberglass Insulation No
9th 921 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 921 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 922 Patient Room Ceiling Plaster No
9th 922 Patient Room Walls Plaster No
9th 922 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 922 Patient Room Pipe Fiberglass Insulation No
9th 922 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 922 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 923 Patient Room Ceiling Plaster No
9th 923 Patient Room Walls Plaster No
9th 923 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 923 Patient Room Pipe Fiberglass Insulation No
9th 923 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 923 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 924 Patient Room Ceiling Plaster No
9th 924 Patient Room Walls Plaster No
9th 924 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 924 Patient Room Pipe Fiberglass Insulation No
9th 924 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 924 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 925 Patient Room Ceiling Plaster No
9th 925 Patient Room Walls Plaster No
9th 925 Patient Room Floor Yellow Vinyl Sheet Flooring No
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9th 925 Patient Room Pipe Fiberglass Insulation No
9th 925 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 925 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 926 Patient Room Ceiling Plaster No
9th 926 Patient Room Walls Plaster No
9th 926 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 926 Patient Room Pipe Fiberglass Insulation No
9th 926 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 926 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 927 Patient Room Ceiling Plaster No
9th 927 Patient Room Walls Plaster No
9th 927 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 927 Patient Room Pipe Fiberglass Insulation No
9th 927 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 927 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 928 Patient Room Ceiling Plaster No
9th 928 Patient Room Walls Plaster No
9th 928 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 928 Patient Room Pipe Fiberglass Insulation No
9th 928 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 928 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 929 Patient Room Ceiling Plaster No
9th 929 Patient Room Walls Plaster No
9th 929 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 929 Patient Room Pipe Fiberglass Insulation No
9th 929 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 929 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 930 Patient Room Ceiling Plaster No
9th 930 Patient Room Walls Plaster No
9th 930 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 930 Patient Room Pipe Fiberglass Insulation No
9th 930 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
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9th 930 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 931 Patient Room Ceiling Plaster No
9th 931 Patient Room Walls Plaster No
9th 931 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 931 Patient Room Pipe Fiberglass Insulation No
9th 931 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 931 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 932 Patient Room Ceiling Plaster No
9th 932 Patient Room Walls Plaster No
9th 932 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 932 Patient Room Pipe Fiberglass Insulation No
9th 932 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 932 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 933 Patient Room Ceiling Plaster No
9th 933 Patient Room Walls Plaster No
9th 933 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 933 Patient Room Pipe Fiberglass Insulation No
9th 933 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 933 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 934 Patient Room Ceiling Plaster No
9th 934 Patient Room Walls Plaster No
1x1 White with Blue Streaks Vinyl
9th 934 Patient Room Floor Floor Tile No
9th 934 Patient Room Pipe Fiberglass Insulation No
9th 934 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 934 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 935 Patient Room Ceiling Plaster No
9th 935 Patient Room Walls Plaster No
9th 935 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 935 Patient Room Pipe Fiberglass Insulation No
9th 935 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 935 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 936 Patient Room Ceiling Plaster No
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9th 936 Patient Room Walls Plaster No
9th 936 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 936 Patient Room Pipe Fiberglass Insulation No
9th 936 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 936 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 937 Patient Room Ceiling Plaster No
9th 937 Patient Room Walls Plaster No
9th 937 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 937 Patient Room Pipe Fiberglass Insulation No
9th 937 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 937 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 938 Patient Room Ceiling Plaster No
9th 938 Patient Room Walls Plaster No
9th 938 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 938 Patient Room Pipe Fiberglass Insulation No
9th 938 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 938 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 939 Patient Room Ceiling Plaster No
9th 939 Patient Room Walls Plaster No
9th 939 Patient Room Floor Yellow Vinyl Sheet Flooring No
9th 939 Patient Room Pipe Fiberglass Insulation No
9th 939 Patient Room Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 939 Patient Room Radiator Transite Board Yes Non-Friable Amosite Poor E 7
9th 951 Storage Ceiling Plaster No
9th 951 Storage Walls Plaster No
Yellow/Brown/Beige Checkered Vinyl|
9th 951 Storage Floor Sheet Flooring No
9th 951 Storage Pipe Fiberglass Insulation No
9th 951 Storage Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 954 Storage Ceiling Plaster No
9th 954 Storage Walls Plaster No
1x1 White with Brown Streaks Vinyl
9th 954 Storage Floor Floor Tile No
9th 954 Storage Pipe Fiberglass Insulation No
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9th 954 Storage Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 960 Storage Ceiling Plaster No
9th 960 Storage Walls Plaster No
1x1 Grey with Grey Streaks Vinyl

9th 960 Storage Floor Floor Tile No
9th 960 Storage Pipe Fiberglass Insulation No
9th 960 Storage Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 964 Storage Ceiling Plaster No
9th 964 Storage Walls Plaster No
9th 964 Storage Floor Carpet No
9th 964 Storage Pipe Fiberglass Insulation No
9th 964 Storage Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 965 Storage Ceiling Plaster No
9th 965 Storage Walls Plaster No

Yellow/Brown/Beige Checkered Vinyl|
9th 965 Storage Floor Sheet Flooring No
9th 965 Storage Pipe Fiberglass Insulation No
9th 965 Storage Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 966 Storage Ceiling Drywall No
9th 966 Storage Walls Plaster No

Yellow/Brown/Beige Checkered Vinyl|
9th 966 Storage Floor Sheet Flooring No
9th 966 Storage Pipe Fiberglass Insulation No
9th 966 Storage Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 967 Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No
9th 967 Storage Walls Plaster No

Yellow/Brown/Beige Checkered Vinyl|
9th 967 Storage Floor Sheet Flooring No
9th 967 Storage Pipe Fiberglass Insulation No
9th 967 Storage Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th 969 Washroom Ceiling Plaster No
9th 969 Washroom Walls Plaster No
9th 969 Washroom Floor Terrazzo No
9th 973 Open Area Ceiling Plaster No
9th 973 Open Area Walls Plaster No

1x1 Grey with Grey Streaks Vinyl

9th 973 Open Area Floor Floor Tile No
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Safetech Project No. 1-S1230014
Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
9th 973 Open Area Suspect Debris Parging and Fireproofing Yes Friable Amosite Poor E 4
9th Service Elevator Lobby Structural Joists Sprayed Fireproofing No
9th SE Lobby SE Lobby Ceiling 2x4 Multi-Pinhole Ceiling Tile No
10th Elevator Lobby Elevator Lobby Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 22 (2014)
10th Corridor Corridor Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 23 (2014)
10th Mechanical Shafts (3) Walls Concrete No
10th Mechanical Shafts (3) Floor Metal No
10th Mechanical Shafts (3) Pipe Fiberglass Insulation No
10th Mechanical Shafts (3) Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
10th Mechanical Shafts (3) Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4
Patient Room and
10th 1029 Ceiling Plaster No
Patient Room and
10th 1029 WR Deck Sprayed Fireproofing No
Patient Room and
10th 1029 Walls Drywall No
Patient Room and
10th 1029 Walls Plaster No
Patient Room and
10th 1029 WR Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1029 Pipe Fiberglass Insulation No
Patient Room and
10th 1029 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
10th 1030a Open Area Ceiling Plaster No
10th 1030a Open Area Deck Sprayed Fireproofing No
10th 1030a Open Area Walls Drywall No
10th 1030a Open Area Walls Plaster No
10th 1030a Open Area Floor Beige Vinyl Sheet Flooring No
10th 1030a Open Area Pipe Fiberglass Insulation No
10th 1030a Open Area Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
10th 1030a Open Area Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
10th 1030 Open Area Ceiling Plaster No
10th 1030 Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No
10th 1030 Open Area Deck Sprayed Fireproofing No
10th 1030 Open Area Walls Drywall No
10th 1030 Open Area Walls Plaster No
10th 1030 Open Area Floor Beige Vinyl Sheet Flooring No
10th 1030 Open Area Pipe Fiberglass Insulation No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
10th 1030 Open Area Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
10th 1030 Open Area Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
10th 1031 Open Area Ceiling Plaster No
10th 1031 Open Area Deck Sprayed Fireproofing No
10th 1031 Open Area Walls Drywall No
10th 1031 Open Area Walls Plaster No
10th 1031 Open Area Floor Beige Vinyl Sheet Flooring No
10th 1031 Open Area Pipe Fiberglass Insulation No
10th 1031 Open Area Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
10th 1031 Open Area Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1001 Ceiling Plaster No
Patient Room and
10th 1001 WR Deck Sprayed Fireproofing No
Patient Room and
10th 1001 Walls Plaster No
Patient Room and
10th 1001 Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1001 WR Pipe Fiberglass Insulation No
Patient Room and
10th 1001 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1001 Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1002 WR Ceiling Plaster No
Patient Room and
10th 1002 Deck Sprayed Fireproofing No
Patient Room and
10th 1002 Walls Plaster No
Patient Room and
10th 1002 WR Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1002 Pipe Fiberglass Insulation No
Patient Room and
10th 1002 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1002 WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1003 Ceiling Plaster No
Patient Room and
10th 1003 Deck Sprayed Fireproofing No
Patient Room and
10th 1003 WR Walls Plaster No
Patient Room and
10th 1003 Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1003 Pipe Fiberglass Insulation No
Patient Room and
10th 1003 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1003 Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1004 Ceiling Plaster No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
Patient Room and
10th 1004 Deck Sprayed Fireproofing No
Patient Room and
10th 1004 Walls Plaster No
Patient Room and
10th 1004 WR Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1004 Pipe Fiberglass Insulation No
Patient Room and
10th 1004 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1004 WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1005 Ceiling Plaster No
Patient Room and
10th 1005 Deck Sprayed Fireproofing No
Patient Room and
10th 1005 WR Walls Plaster No
Patient Room and
10th 1005 Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1005 Pipe Fiberglass Insulation No
Patient Room and
10th 1005 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1005 Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1006 Ceiling Plaster No
Patient Room and
10th 1006 WR Deck Sprayed Fireproofing No
Patient Room and
10th 1006 Walls Plaster No
Patient Room and
10th 1006 Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1006 WR Pipe Fiberglass Insulation No
Patient Room and
10th 1006 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1006 Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1007 WR Ceiling Plaster No
Patient Room and
10th 1007 Deck Sprayed Fireproofing No
Patient Room and
10th 1007 Walls Plaster No
Patient Room and
10th 1007 WR Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1007 Pipe Fiberglass Insulation No
Patient Room and
10th 1007 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1007 WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1008 Ceiling Plaster No
Patient Room and
10th 1008 Deck Sprayed Fireproofing No
Patient Room and
10th 1008 WR Walls Plaster No
Patient Room and
10th 1008 Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1008 Pipe Fiberglass Insulation No
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Safetech Project No. 1-S1230014

Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario

Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
Patient Room and
10th 1008 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1008 WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1009 WR Ceiling Plaster No
Patient Room and
10th 1009 WR Deck Sprayed Fireproofing No
Patient Room and
10th 1009 WR Walls Plaster No Bulk samples collected in 2011.
Patient Room and
10th 1009 WR Floor Beige Vinyl Sheet Flooring No Bulk samples collected in 2011.
Patient Room and
10th 1009 WR Pipe Fiberglass Insulation No
Patient Room and
10th 1009 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1009 WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1010 WR Ceiling Plaster No
Patient Room and
10th 1010 WR Deck Sprayed Fireproofing No
Patient Room and
10th 1010 WR Walls Plaster No
Patient Room and
10th 1010 WR Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1010 WR Pipe Fiberglass Insulation No
Patient Room and
10th 1010 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1010 WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1011 WR Ceiling Plaster No
Patient Room and
10th 1011 WR Deck Sprayed Fireproofing No
Patient Room and
10th 1011 WR Walls Plaster No
Patient Room and
10th 1011 WR Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1011 WR Pipe Fiberglass Insulation No
Patient Room and
10th 1011 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1011 WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1012 WR Ceiling Plaster No
Patient Room and
10th 1012 WR Deck Sprayed Fireproofing No
Patient Room and
10th 1012 WR Walls Plaster No
Patient Room and
10th 1012 WR Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1012 WR Pipe Fiberglass Insulation No
Patient Room and
10th 1012 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1012 WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1014 WR Ceiling Plaster No
Patient Room and
10th 1014 WR Deck Sprayed Fireproofing No
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Asbestos Survey Report - Scarborough & Rouge Hospital - Centenary, 2867 Ellesmere Road, Toronto, Ontario
Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
Patient Room and
10th 1014 Walls Plaster No
Patient Room and
10th 1014 Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1014 WR Pipe Fiberglass Insulation No
Patient Room and
10th 1014 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1014 Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1015 WR Ceiling Plaster No
Patient Room and
10th 1015 Deck Sprayed Fireproofing No
Patient Room and
10th 1015 Walls Plaster No
Patient Room and
10th 1015 WR Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1015 Pipe Fiberglass Insulation No
Patient Room and
10th 1015 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1015 WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
10th 1016 Corridors Debris Sprayed Fireproofing No
Patient Room and
10th 1017 Ceiling Plaster No
Patient Room and
10th 1017 WR Deck Sprayed Fireproofing No
Patient Room and
10th 1017 Walls Plaster No
Patient Room and
10th 1017 Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1017 WR Pipe Fiberglass Insulation No
Patient Room and
10th 1017 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1017 Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
10th 1065 Reception Ceiling 2x2 Fissured Ceiling Tile No
10th 1065 Reception Deck Blue Sprayed Fireproofing No
10th 1065 Reception Walls Plaster No
10th 1065 Reception Floor Beige Vinyl Sheet Flooring No
10th 1065 Reception Pipe Fiberglass Insulation No
10th 1065 Reception Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
10th 1065 Reception Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1066 Ceiling Plaster No
Patient Room and
10th 1066 Deck Sprayed Fireproofing No
Patient Room and
10th 1066 WR Walls Plaster No
Patient Room and
10th 1066 Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1066 Pipe Fiberglass Insulation No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
Patient Room and
10th 1066 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1066 Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1070 WR Ceiling Plaster No
Patient Room and
10th 1070 Deck Sprayed Fireproofing No
Patient Room and
10th 1070 Walls Plaster No
Patient Room and
10th 1070 WR Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1070 Pipe Fiberglass Insulation No
Patient Room and
10th 1070 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1070 WR Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1071 Ceiling Plaster No
Patient Room and
10th 1071 Deck Sprayed Fireproofing No
Patient Room and
10th 1071 WR Walls Plaster No
Patient Room and
10th 1071 Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1071 Pipe Fiberglass Insulation No
Patient Room and
10th 1071 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1071 Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1072 Ceiling Plaster No
Patient Room and
10th 1072 WR Deck Sprayed Fireproofing No
Patient Room and
10th 1072 Walls Plaster No
Patient Room and
10th 1072 Floor Beige Vinyl Sheet Flooring No
Patient Room and
10th 1072 WR Pipe Fiberglass Insulation No
Patient Room and
10th 1072 Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1072 Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
Patient Room and
10th 1076 WR Ceiling Plaster No
Patient Room and
10th 1076 Deck Sprayed Fireproofing No
Patient Room and
10th 1076 Walls Plaster No
Patient Room and
10th 1076 WR Floor 1x1 Yellow Vinyl Floor Tile No
Patient Room and
10th 1076 Floor 1x1 Green Vinyl Floor Tile No
Patient Room and
10th 1076 Pipe Fiberglass Insulation No
Patient Room and
10th 1076 WR Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor E 4 10-20 each
Patient Room and
10th 1076 Structural Joists Sprayed Fireproofing Yes Friable Amosite Poor E 4
10th 1074 Open Area Ceiling Plaster No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
10th 1074 Open Area Walls Plaster No
10th 1074 Open Area Floor Terrazzo No
10th 1030a Dining Room Ceiling 2x2 Fissured Ceiling Tile No
10th 1030a Dining Room Walls Plaster No
10th 1030a Dining Room Floor Carpet/VCT No
10th 1031 Lounge Ceiling 2x2 Fissured Ceiling Tile No
10th 1031 Lounge Walls Plaster No
10th 1031 Lounge Floor Carpet/VCT No
10th 1030 Kitchen Ceiling 2x2 Fissured Ceiling Tile No
10th 1030 Kitchen Walls Plaster No
10th 1030 Kitchen Floor Carpet/VCT No
10th 1029 Activity Room Ceiling 2x2 Fissured Ceiling Tile No
10th 1029 Activity Room Walls Plaster No
10th 1029 Activity Room Floor Carpet/VCT No
10th 1024 Rec Therapist Ceiling 2x2 Fissured Ceiling Tile No
10th 1024 Rec Therapist Walls Plaster No
10th 1024 Rec Therapist Floor Carpet/VCT No
10th 1023 Social Worker Ceiling 2x2 Fissured Ceiling Tile No
10th 1023 Social Worker Walls Plaster No
10th 1023 Social Worker Floor Carpet/VCT No
10th 1028/1028a Social Worker Ceiling 2x2 Fissured Ceiling Tile No
10th 1028/1028a Social Worker Walls Plaster No
10th 1028/1028a Social Worker Floor Carpet/VCT No
Offices/Storage/Meet
10th Rooms Social Worker Ceiling 2x2 Fissured Ceiling Tile No
Offices/Storage/Meet
10th Rooms Social Worker Walls Plaster No
Offices/Storage/Meet
10th Rooms Social Worker Floor Carpet/VCT No
11th Elevator Lobby Elevator Lobby Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 24 (2014)
11th Mechanical Shafts (3) Ceiling Metal No
11th Mechanical Shafts (3) Walls Concrete No
11th Mechanical Shafts (3) Floor Metal No
11th Mechanical Shafts (3) Pipe Fiberglass Insulation No
11th Mechanical Shafts (3) Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments
11th Mechanical Shafts (3) Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

11th East Storage Area East Storage Area Ceiling None No

11th East Storage Area East Storage Area Deck Sprayed Fireproofing No

11th East Storage Area East Storage Area Walls Plaster No

11th East Storage Area East Storage Area Walls Concrete No

11th East Storage Area East Storage Area Floor Carpet No

11th East Storage Area East Storage Area Pipe Fiberglass Insulation No

11th Theatre Theatre Ceiling Drywall No

11th Theatre Theatre Deck Sprayed Fireproofing No

11th Theatre Theatre Walls Plaster No

11th Theatre Theatre Walls Concrete No

11th Theatre Theatre Walls Drywall No

11th Theatre Theatre Floor Carpet No

11th Theatre Theatre Pipe Fiberglass Insulation No

11th Men's Locker Room | Men's Locker Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No

11th Men's Locker Room | Men's Locker Room Deck Sprayed Fireproofing No

11th Men's Locker Room | Men's Locker Room Walls Drywall No

11th Men's Locker Room | Men's Locker Room Walls Plaster No

11th Men's Locker Room | Men's Locker Room Walls Concrete No

11th Men's Locker Room | Men's Locker Room Floor 1x1 Tan Vinyl Floor Tile No

11th Men's Locker Room | Men's Locker Room Pipe Fiberglass Insulation No

Women's Locker

11th WL Room Pipe Fiberglass Insulation No

11th Rehab Centre Rehab Office Ceiling 2x4 Fissured Ceiling Tile No

11th Rehab Centre Rehab Office Deck Sprayed Fireproofing No

11th Rehab Centre Rehab Office Walls Drywall No

11th Rehab Centre Rehab Office Walls Plaster No

11th Rehab Centre Rehab Office Floor 1x1 Blue Vinyl Floor Tile No

1x1 Grey with Red/White/Blue

11th Rehab Centre Rehab Office Floor Speckle Vinyl Floor Tile No

11th Rehab Centre Rehab Office Pipe Fiberglass Insulation No

11th West Storage Area | West Storage Area Ceiling None No

11th West Storage Area | West Storage Area Deck Sprayed Fireproofing No

11th West Storage Area | West Storage Area Walls Drywall No
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11th West Storage Area | West Storage Area Walls Plaster No

11th West Storage Area | West Storage Area Walls Concrete No

11th West Storage Area | West Storage Area Floor Concrete No

11th West Storage Area | West Storage Area Pipe Fiberglass Insulation No

11th CARE CARE Ceiling 2x4 Fissured Ceiling Tile No

11th CARE CARE Deck Sprayed Fireproofing No

11th CARE CARE Walls Drywall No

11th CARE CARE Walls Plaster No

1x1 Beige with White/Blue Vinyl

11th CARE CARE Floor Floor Tile No

11th CARE CARE Floor Carpet No

11th CARE CARE Pipe Fiberglass Insulation No

12th Corridor Corridor Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 25 (2014)

12th Corridor Corridor Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 26 (2014)

12th Mechanical Shafts (3) Walls Concrete No

12th Mechanical Shafts (3) Floor Metal No

12th Mechanical Shafts (3) Pipe Fiberglass Insulation No

12th Mechanical Shafts (3) Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Poor D 4 10-20 each

12th Mechanical Shafts (3) Suspect Debris Sprayed Fireproofing Yes Friable Amosite Poor D 4

12th 12128 M/W Locker Rom Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
12th 12128 M/W Locker Rom Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018
12th 12128 M/W Locker Rom Walls Concrete No See Table 2 Bulk Samples 2018
12th 12128 M/W Locker Rom Walls Plaster No See Table 2 Bulk Samples 2018
12th 12128 M/W Locker Rom Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018
12th 12128 M/W Locker Rom Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
12th 12128 M/W Locker Rom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Good C 6 20 each See Table 2 Bulk Samples 2018
12th 12126 M/W Locker Rom Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
12th 12126 M/W Locker Rom Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018
12th 12126 M/W Locker Rom Walls Concrete No See Table 2 Bulk Samples 2018
12th 12126 M/W Locker Rom Walls Plaster No See Table 2 Bulk Samples 2018
12th 12126 M/W Locker Rom Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018
12th 12126 M/W Locker Rom Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
12th 12126 M/W Locker Rom Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Good C 4 20 each See Table 2 Bulk Samples 2018
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12th 12120 Mechanical Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
12th 12120 Mechanical Room Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018
12th 12120 Mechanical Room Walls Concrete No See Table 2 Bulk Samples 2018
12th 12120 Mechanical Room Walls Drywall No See Table 2 Bulk Samples 2018
12th 12120 Mechanical Room Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018
12th 12120 Mechanical Room Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
12th 12120 Mechanical Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Good C 6 10 each Adjacent Door (Left)

12th 12120 Mechanical Room Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Good C 6 30 each See Table 2 Bulk Samples 2018
12th 12118 Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
12th 12118 Open Area Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018
12th 12118 Open Area Walls Drywall No See Table 2 Bulk Samples 2018
12th 12118 Open Area Walls Plaster No See Table 2 Bulk Samples 2018
12th 12118 Open Area Walls Concrete No See Table 2 Bulk Samples 2018
12th 12118 Open Area Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018
12th 12118 Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
12th 12122 Washroom Ceiling Drywall No See Table 2 Bulk Samples 2018
12th 12122 Washroom Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018
12th 12122 Washroom Walls Drywall No See Table 2 Bulk Samples 2018
12th 12122 Washroom Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018
12th 12130 Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
12th 12130 Open Area Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018
12th 12130 Open Area Walls Drywall No See Table 2 Bulk Samples 2018
12th 12130 Open Area Walls Plaster No See Table 2 Bulk Samples 2018
12th 12130 Open Area Walls Concrete No See Table 2 Bulk Samples 2018
12th 12130 Open Area Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018
12th 12130 Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
12th 12111 Bulk Stores Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
12th 12111 Bulk Stores Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018
12th 12111 Bulk Stores Walls Drywall No See Table 2 Bulk Samples 2018
12th 12111 Bulk Stores Walls Plaster No See Table 2 Bulk Samples 2018
12th 12111 Bulk Stores Walls Concrete No See Table 2 Bulk Samples 2018
12th 12111 Bulk Stores Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018
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12th 12111 Bulk Stores Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
12th 12111f Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
12th 12111f Open Area Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018
12th 12111f Open Area Walls Drywall No See Table 2 Bulk Samples 2018
12th 12111f Open Area Walls Plaster No See Table 2 Bulk Samples 2018
12th 12111f Open Area Walls Concrete No See Table 2 Bulk Samples 2018
12th 12111f Open Area Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018
12th 12111f Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
12th Pharmacy Pharmacy Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
12th Pharmacy Pharmacy Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018
12th Pharmacy Pharmacy Walls Drywall No See Table 2 Bulk Samples 2018
12th Pharmacy Pharmacy Walls Plaster No See Table 2 Bulk Samples 2018
12th Pharmacy Pharmacy Walls Concrete No See Table 2 Bulk Samples 2018
12th Pharmacy Pharmacy Floor Speckle Vinyl Floor Tile No See Table 2 Bulk Samples 2018
12th Pharmacy Pharmacy Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
12th Pharmacy Pharmacy Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Good D 4 8 each See Table 2 Bulk Samples 2018
Equipment Room
12th 12120 Pharmacy Walls Drywall No Samples 1a-1b - SEL Project No.: 3190847
12th Storage Room 12110f Pharmacy Walls Drywall No Sample 1c - SEL Project No.: 3190847
12th Floor Duct
12th 12th Floor Duct Shaft Shaft Structural Joists Sprayed Fireproofing No Samples 2a-2b - SEL Project No.: 3190847
14th Floor Duct
12th 14th Floor Duct Shaft Shaft Structural Joists Sprayed Fireproofing No Sample 2c - SEL Project No.: 3190847
12th Floor Duct
12th 12th Floor Duct Shaft Shaft Walls Concrete Block Mortar No Samples 3a-3c - SEL Project No.: 3190847
12th 12132 Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
12th 12132 Open Area Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018
12th 12132 Open Area Walls Drywall No See Table 2 Bulk Samples 2018
12th 12132 Open Area Walls Plaster No See Table 2 Bulk Samples 2018
12th 12132 Open Area Walls Concrete No See Table 2 Bulk Samples 2018
12th 12132 Open Area Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018
12th 12132 Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
12th 12134 Pharmacy Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
12th 12134 Pharmacy Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018
12th 12134 Pharmacy Walls Drywall No See Table 2 Bulk Samples 2018
12th 12134 Pharmacy Walls Plaster No See Table 2 Bulk Samples 2018
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12th 12134 Pharmacy Walls Concrete No See Table 2 Bulk Samples 2018
12th 12134 Pharmacy Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018
12th 12134 Pharmacy Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
12th 12110c Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
12th 12110c Open Area Deck Sprayed Fireproofing No Bulk samples collected in 2012.
12th 12110c Open Area Walls Drywall No Bulk samples collected in 2012.
12th 12110c Open Area Walls Plaster No Bulk samples collected in 2012.
12th 12110c Open Area Walls Concrete No See Table 2 Bulk Samples 2018
12th 12110c Open Area Floor 1x1 Grey Vinyl Floor Tile No Bulk samples collected in 2012.
12th 12110c Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
12th 12104 Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
12th 12104 Open Area Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018
12th 12104 Open Area Walls Drywall No See Table 2 Bulk Samples 2018
12th 12104 Open Area Walls Plaster No See Table 2 Bulk Samples 2018
12th 12104 Open Area Walls Concrete No See Table 2 Bulk Samples 2018
12th 12104 Open Area Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018
12th 12104 Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
12th 12104a Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
12th 12104a Open Area Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018
12th 12104a Open Area Walls Drywall No See Table 2 Bulk Samples 2018
12th 12104a Open Area Walls Plaster No See Table 2 Bulk Samples 2018
12th 12104a Open Area Walls Concrete No See Table 2 Bulk Samples 2018
12th 12104a Open Area Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018
12th 12104a Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
12th Administration Reception Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
12th Administration Reception Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018
12th Administration Reception Walls Drywall No See Table 2 Bulk Samples 2018
12th Administration Reception Walls Plaster No See Table 2 Bulk Samples 2018
12th Administration Reception Walls Concrete No See Table 2 Bulk Samples 2018
12th Administration Reception Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018
12th Administration Reception Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
12th 12110 Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
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12th 12110 Open Area Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12110 Open Area Walls Drywall No See Table 2 Bulk Samples 2018

12th 12110 Open Area Walls Plaster No See Table 2 Bulk Samples 2018

12th 12110 Open Area Walls Concrete No See Table 2 Bulk Samples 2018

12th 12110 Open Area Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12110 Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12110a Open Area Structural Joists Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12112 Housekeeping Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12112 Housekeeping Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12112 Housekeeping Walls Drywall No See Table 2 Bulk Samples 2018

12th 12112 Housekeeping Walls Plaster No See Table 2 Bulk Samples 2018

12th 12112 Housekeeping Walls Concrete No See Table 2 Bulk Samples 2018

12th 12112 Housekeeping Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12112 Housekeeping Ductwork Not Insulated No See Table 2 Bulk Samples 2018

12th 12112 Housekeeping Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
Ortho Equipment

12th 12114 Room Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
Ortho Equipment

12th 12114 Room Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018
Ortho Equipment

12th 12114 Room Walls Drywall No See Table 2 Bulk Samples 2018
Ortho Equipment

12th 12114 Room Walls Plaster No See Table 2 Bulk Samples 2018
Ortho Equipment

12th 12114 Room Walls Concrete No See Table 2 Bulk Samples 2018
Ortho Equipment

12th 12114 Room Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018
Ortho Equipment

12th 12114 Room Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12116 Storage Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12116 Storage Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12116 Storage Walls Drywall No See Table 2 Bulk Samples 2018

12th 12116 Storage Walls Plaster No See Table 2 Bulk Samples 2018

12th 12116 Storage Walls Concrete No See Table 2 Bulk Samples 2018

12th 12116 Storage Floor 1x1 Grey Vinyl Floor Tile No See Table 2 Bulk Samples 2018

12th 12116 Storage Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018

12th 12110a Open Area Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018

12th 12110a Open Area Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018

12th 12110a Open Area Walls Drywall No See Table 2 Bulk Samples 2018
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12th 12110a Open Area Walls Plaster No See Table 2 Bulk Samples 2018
12th 12110a Open Area Walls Concrete No See Table 2 Bulk Samples 2018
12th 12110a Open Area Floor 1x1 White Vinyl Floor Tile No See Table 2 Bulk Samples 2018
12th 12110a Open Area Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
BM Child & Teen
12th Clinic Clinic Ceiling 2x4 Multi-Pinhole Ceiling Tile No See Table 2 Bulk Samples 2018
BM Child & Teen
12th Clinic Clinic Deck Sprayed Fireproofing No See Table 2 Bulk Samples 2018
BM Child & Teen
12th Clinic Clinic Walls Drywall No See Table 2 Bulk Samples 2018
BM Child & Teen
12th Clinic Clinic Walls Plaster No See Table 2 Bulk Samples 2018
BM Child & Teen
12th Clinic Clinic Walls Concrete No See Table 2 Bulk Samples 2018
BM Child & Teen
12th Clinic Clinic Floor 1x1 Blue Vinyl Floor Tile No See Table 2 Bulk Samples 2018
BM Child & Teen
12th Clinic Clinic Pipe Fiberglass Insulation No See Table 2 Bulk Samples 2018
12th SH South Hallway Pipe Fittings Asbestos Parging and Debris Yes Friable Chrysotile Good D 4 15 each See Table 2 Bulk Samples 2018
14th Corridor Corridor Structural Joists Sprayed Fireproofing Suspect Friable Amosite Poor D 4 Sample 29 (2014)
14th Mechanical Shafts (3) Ceiling Metal No
14th Mechanical Shafts (3) Wall Concrete Block No
14th Mechanical Shafts (3) Floor Metal No
14th Mechanical Shafts (3) Pipe Fiberglass Insulation No
14th Mechanical Shafts (3) Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Poor D 4 10-20 each
14th Mechanical Shafts (3) Suspect Debris Asbestos Sprayed Fireproofing Yes Friable Amosite Poor D 4 -
14th 14114 Open Area Ceiling 2x4 Fissured Ceiling Tile No Sample #15 (2005)
14th 14114 Open Area Walls Drywall with compound No
14th 14114 Open Area Walls Plaster No
14th 14114 Open Area Walls Concrete Block No
14th 14114 Open Area Floor Carpet No
14th 14114 Open Area Pipe Fiberglass No
14th 14114 Open Area Structural Joist Sprayed Fireproofing No Sample #16 (2005)
14th 14113 Office Ceiling 2x4 Fissured Ceiling Tile No
14th 14113 Office Deck Sprayed Fireproofing No
14th 14113 Office Walls Drywall with compound No
14th 14113 Office Floor Carpet No
14th 14108 Open Area Ceiling 2x4 Fissured Ceiling Tile No
14th 14108 Open Area Deck Sprayed Fireproofing No
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14th 14108 Open Area Walls Plaster No
14th 14108 Open Area Walls Concrete Block No
14th 14108 Open Area Walls Drywall with compound No Samples 02A, 028 & 02C
14th 14108 Open Area Floor Carpet No
14th 14108 Open Area Pipe Fiberglass No
14th Renovated Area Renovated Area Ceiling 2x4 Fissured Ceiling Tile No
14th Renovated Area Renovated Area Deck Sprayed Fireproofing No
14th Renovated Area Renovated Area Walls Plaster No
14th Renovated Area Renovated Area Walls Concrete Block No
14th Renovated Area Renovated Area Walls Drywall with compound No
14th Renovated Area Renovated Area Floor Carpet No
14th Renovated Area Renovated Area Pipe Fiberglass No
14th 14136B Storage Ceiling Plaster No
14th 141368 141368 Walls Concrete Block No
14th 141368 141368 Floor Concrete No
14th 14136B 14136B Pipe Fiberglass No
14th 14136 Open Area Ceiling 2x4 Fissured Ceiling Tile No
14th 14136 Open Area Deck Sprayed Fireproofing No
14th 14136 Open Area Walls Drywall with compound No
14th 14136 Open Area Walls Plaster No
14th 14136 Open Area Walls Concrete Block No
1x1 White with Tan Speckle Vinyl
14th 14136 Open Area Floor Floor Tile No Similar to Samples 04A, 04B & 04C
14th 14136 Open Area Pipe Fiberglass No
14th 14112 No no access
2x4 Multi Pinhole Textured Ceiling
14th 14104 Open Area Ceiling Tile No
14th 14104 Open Area Deck Sprayed Fireproofing No
14th 14104 Open Area Walls Drywall with compound No
14th 14104 Open Area Walls Plaster No
14th 14104 Open Area Walls Concrete Block No
14th 14104 Open Area Floor Carpet No
14th 14104 Open Area Pipe Fiberglass No
2x4 Multi Pinhole Textured Ceiling
14th 14102 Open Area Ceiling Tile No Sample #19 (2005)
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14th 14102 Open Area Deck Sprayed Fireproofing No
14th 14102 Open Area Walls Drywall with compound No
14th 14102 Open Area Walls Plaster No
14th 14102 Open Area Walls Concrete Block No
14th 14102 Open Area Floor 1x1 Beige Vinyl Floor Tile No Similar to Samples 05A, 05B & 05C
14th 14102 Open Area Pipe Fiberglass No
Maintenance & 2x4 Multi Pinhole Textured Ceiling
14th Storage Open Area Ceiling Tile No
Maintenance &
14th Storage Open Area Deck Sprayed Fireproofing No
Maintenance &
14th Storage Open Area Walls Drywall with compound No
Maintenance &
14th Storage Open Area Walls Plaster No
Maintenance &
14th Storage Open Area Walls Concrete Block No
Maintenance &
14th Storage Open Area Floor Carpet No
Maintenance &
14th Storage Open Area Pipe Fiberglass No
14th 14136A Open Area Ceiling Drywall with compound No
14th 14136A Open Area Deck Sprayed Fireproofing No
14th 14136A Open Area Walls Drywall with compound No
14th 14136A Open Area Walls Plaster No
14th 14136A Open Area Walls Concrete Block No
14th 14136A Open Area Floor Carpet No
14th 14136A Open Area Pipe Fiberglass No
2x4 Multi Pinhole Textured Ceiling
14th 14136C Open Area Ceiling Tile No
14th 14136C Open Area Deck Sprayed Fireproofing No
14th 14136C Open Area Walls Drywall with compound No
14th 14136C Open Area Walls Plaster No
14th 14136C Open Area Walls Concrete Block No
14th 14136C Open Area Floor Carpet No
14th 14136C Open Area Pipe Fiberglass No
Equipment &
14th Equipment & Storage Storage Ceiling Drywall with compound No
Equipment &
14th Equipment & Storage Storage Deck Sprayed Fireproofing No
Equipment &
14th Equipment & Storage Storage Walls Drywall with compound No
Equipment &
14th Equipment & Storage Storage Walls Plaster No
Equipment &
14th Equipment & Storage Storage Walls Concrete Block No
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Equipment &
14th Equipment & Storage Storage Floor Carpet No
Equipment &
14th Equipment & Storage Storage Pipe Fiberglass No
East Electrical
14th 14118 Room Pipe Sleeve Asbestos Paper Yes Friable Amosite Poor B 6 1
14th 14120 Open Area Ceiling None No
14th 14120 Open Area Deck Sprayed Fireproofing No
14th 14120 Open Area Walls Drywall with compound No
14th 14120 Open Area Walls Concrete Block No
14th 14120 Open Area Walls Plaster No
14th 14120 Open Area Floor Concrete No
14th 14120 Open Area Floor 1x1 Beige Vinyl Floor Tile No Samples 05A, 05B & 05C
14th 14120 Open Area Duct Fiberglass No
14th 14120 Open Area Pipe Fiberglass No
2x4 Multi Pinhole Textured Ceiling
14th 14122 Open Area Ceiling Tile No
14th 14122 Open Area Deck Sprayed Fireproofing No
14th 14122 Open Area Wall Drywall with compound No
14th 14122 Open Area Wall Concrete No
14th 14122 Open Area Floor Carpet No
1x1 Grey with Grey Streaks Vinyl
14th 14122 Open Area Floor Composite Floor Tile No
14th 14122 Open Area Pipe Fiberglass No
2x4 Multi Pinhole Textured Ceiling
14th 14126 Open Area Ceiling Tile No
14th 14126 Open Area Deck Sprayed Fireproofing No
14th 14126 Open Area Walls Drywall with compound No
14th 14126 Open Area Walls Plaster No
14th 14126 Open Area Walls Concrete Block No
14th 14126 Open Area Floor 1x1 Beige Vinyl Floor Tile No Similar to Samples 05A, 05B & 05C
14th 14126 Open Area Pipe Fiberglass No
2x4 Multi Pinhole Textured Ceiling
14th 14128 Open Area Ceiling Tile No
14th 14128 Open Area Deck Sprayed Fireproofing No
14th 14128 Open Area Walls Drywall with compound No
14th 14128 Open Area Walls Plaster No
14th 14128 Open Area Walls Concrete Block No
14th 14128 Open Area Floor Carpet No
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14th 14128 Open Area Pipe Fiberglass No
2x4 Multi Pinhole Textured Ceiling

14th 14130 Open Area Ceiling Tile No

14th 14130 Open Area Deck Sprayed Fireproofing No

14th 14130 Open Area Walls Drywall with compound No

14th 14130 Open Area Walls Plaster No

14th 14130 Open Area Walls Concrete Block No

14th 14130 Open Area Floor Carpet No

14th 14130 Open Area Pipe Fiberglass No

14th 14132 Open Area Ceiling Drywall with compound No

14th 14132 Open Area Deck Sprayed Fireproofing No

14th 14132 Open Area Walls Drywall with compound No

14th 14132 Open Area Walls Plaster No

14th 14132 Open Area Walls Concrete Block No

14th 14132 Open Area Floor Carpet No

14th 14132 Open Area Pipe Fiberglass No

14th 14132 Open Area Pipe PVC No

14th 14132 Open Area Duct Fiberglass No

14th REL REL Ceiling 2x4 Multi Pinhole Ceiling Tile No

14th REL REL Walls Drywall with compound No

1x1 White with Tan Speckle Vinyl

14th REL REL Floor Floor Tile No

14th REL REL Structural Joist Asbestos Sprayed Fireproofing No

14th 14140 Storage Ceiling Drywall with compound No

14th 14140 Storage Deck Sprayed Fireproofing No

14th 14140 Storage Walls Plaster No

14th 14140 Storage Walls Concrete Block No

14th 14140 Storage Floor Concrete No

14th 14141 Stairwell Ceiling Concrete No

14th 14141 Stairwell Walls Concrete Block No

14th 14141 Stairwell Floor Terrazzo No

14th 14142 Storage Ceiling Drywall with compound No

14th 14142 Storage Deck Sprayed Fireproofing No

14th 14142 Storage Walls Plaster No
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14th 14142 Storage Walls Concrete Block No
14th 14142 Storage Floor Concrete No
14th 14143 Stairwell Ceiling Concrete No
14th 14143 Stairwell Walls Concrete Block No
14th 14143 Stairwell Floor Terrazzo No
14th Corridors Corridors Ceiling 2x4 Multi Pinhole Ceiling Tile No
14th Corridors Corridors Deck Sprayed Fireproofing No
14th Corridors Corridors Walls Drywall with compound No
1x1 White with Tan Speckle Vinyl
14th Corridors Corridors Floor Floor Tile No Similar to Samples 04A, 04B & 04C
14th Lobby Elevator Ceiling 2x4 Multi Pinhole Ceiling Tile No
14th Lobby Elevator Deck Sprayed Fireproofing Yes Friable Amosite Poor C 4 sample # 14 (2014)
14th Lobby Elevator Walls Drywall with compound No
1x1 White with Tan Speckle Vinyl
14th Lobby Elevator Floor Floor Tile No
Mechanical
15th MP Penthouse Ceiling Concrete No
Mechanical
15th MP Penthouse Ceiling 2x4 Multi Pinhole Ceiling Tile No
Mechanical
15th MP Penthouse Walls Concrete No
Mechanical
15th MP Penthouse Floor Concrete No
Mechanical Beams were observed to be enclosed within drywall during
15th MP Penthouse Structural Steel Sprayed Fireproofing Yes Friable Amosite Good D 4 15,000 sq. ft. our r 1t in 2020.
Mechanical
15th MP Penthouse Exhaust Fan # 6 Insulation Removed during March 2016
Mechanical Supply Fan #1/2 - Partial abatement conducted in March 2016. 2020 - Ends of
15th MP Penthouse West End Asbestos Parging Cement Yes Friable Chrysotile Good B 7 2,500 sq. ft. Supply Fan #1/2 remain to be ACM
Mechanical
15th MP Penthouse Supply Fan #4/5 Asbestos Parging Cement Yes Friable Chrysotile Good B 7 1,500 sq. ft. Partial abatement conducted in March 2016
Mechanical Supply Fan #1575-
15th MP Penthouse 1578 Asbestos Parging Cement Yes Friable Chrysotile Good B 7 5,000 sq. ft. Partial abatement conducted in March 2016
Mechanical
15th MP Penthouse East/West Walls Asbestos Transite Board Yes Non-Friable Chrysotile Not Observed B 7 300 sq. ft. 2020 - Not observed and is assumed to have been removed.
Mechanical
15th MP Penthouse Boilers Fiberglass Insulation No Boilers are new.
Mechanical
15th MP Penthouse All Fans Asbestos Parging Cement Yes Friable Chrysotile Poor B 6 500 sq. ft.
Mechanical
15th MP Penthouse Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Good B 7 150 each
Mechanical
15th MP Penthouse Pipe Fittings Asbestos Tar Parging Cement Yes Friable Chrysotile Good B 7
Mechanical
15th MP Penthouse Tank Insulation Asbestos Parging Cement Yes Friable Chrysotile Good B 7 1 each
Centre Control
15th MP Centre Structural Joists Asbestos Sprayed Fireproofing Yes Friable Amosite Poor B 4 250 sq. ft.
Mechanical
15th MP Penthouse Firestopping Firestopping No
Mechanical
15th MP Penthouse Chiller Insulation Insulation No
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Floor Room Description Component Material Asbestos Present Type Form Condition Access Action Quantity Unit Comments

15th 1516 Office Ceiling 2x2 Pinhole Speckled Ceiling Tile No
Mechanical

15th MP Penthouse Supply Fan #8 Insulation Yes Friable Chrysotile Good B 7 1,000 sq. ft. 2020 - Minor damage to edges were observed
Mechanical 2020 - Major damage to chimney base where there is ACM

15th MP Penthouse Chimney Asbestos Parging Yes Friable Chrysotile Poor B 1 100 sq. ft. parging

16th Elevator Room Elevator Room Ceiling Concrete No

16th Elevator Room Elevator Room Walls Concrete No

16th Elevator Room Elevator Room Floor Concrete No

16th Elevator Room Elevator Room Pipe Fittings Asbestos Parging Cement Yes Friable Chrysotile Good B 7 2 each

16th Elevator Room Elevator Room Structural Joists Sprayed Fireproofing No
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Appendix D Historical Bulk Sample Records 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
. L. Asbestos
Year| Sample # Location Sample Description Content Other
2023 1A Room 722 Floor Beige Vinyl Sheet | None Detected | 100% Non-Fibrous
2023 1B Corridor Floor Beige Vinyl Sheet | None Detected | 100% Non-Fibrous
2023 1C Room 721 Floor Beige Vinyl Sheet | None Detected | 100% Non-Fibrous
2023 2A Corridor Floor Beige Vinyl Tile ] None Detected | 100% Non-Fibrous
2023 2B-5clf>or, Room 721 Floor Beige Vinyl Tile ] None Detected | 100% Non-Fibrous
2023| 2B-Matic Room 721 Mastic F'O%rlfe'ge VinYH | None Detected | 100% Non-Fibrous
2023| 3A-3C Corridor WaC”c)’;';LEr':g“g None Detected | 100% Non-Fibrous
2023 4A(;;'§'m Room 721 Plaster Wall None Detected | 100% Non-Fibrous
2023 4A'C§Zt'gh Room 721 Plaster Wall None Detected | 100% Non-Fibrous
2023 48(;;'?”“ Room 722 Plaster Wall None Detected | 100% Non-Fibrous
2023 45'0'22?9'1 Room 722 Plaster Wall None Detected | 100% Non-Fibrous
2023 40(;;'?'“ Corridor Plaster Wall None Detected | 100% Non-Fibrous
2023 4C_C'§th"gh Corridor Plaster Wall None Detected | 100% Non-Fibrous
~ —
2023| 5A,5B,5C Corridor Acoustic Ceiling Tile | None Detected | 7072 Non-Fibrous
30% Fibrous
. ) 80% Non-Fibrous
2023 6A Room 722 Sprayed Fireproofing | None Detected 20% Fibrous
. . ) 80% Non-Fibrous
2023] 6B,6C Corridor Sprayed Fireproofing | None Detected 20% Fibrous
. <0.25% 80% Non-Fibrous
2023| 7A,7B,7C Corridor Mortar Chrysoile 20% Fibrous
= —
2023] 8A,8B,8C Corridor Duct / Paper Insulation | None Detected 70% Non. Fibrous
30% Fibrous
2023 9 Corridor Pipe / Parging Cement ] 60% Chrysotile] 40% Non-Fibrous
2023] 1A,1B,1C Palliative Hub Office Joint Compund None Detected | 100% Non-Fibrous
2023 OZAT'“F;°°F Palliative Hub Office Be'?fz\f%.;”es None Detected | 100% Non-Fibrous
2023 | 02A-Mastic Palliative Hub Office Be'?fz\f%.;”es None Detected | 100% Non-Fibrous
2023|  02A Palliative Hub Office Beige Vinyl Tiles None Detected | 100% Non-Fibrous
Leveler (12"x12")
2023 OZBT'“TOF Palliative Hub Office Be'?fz\f%.;”es None Detected | 100% Non-Fibrous
2023 | 02B-Mastic Palliative Hub Office Be'?fz\f%.;”es None Detected | 100% Non-Fibrous
2023 Lgfe'lr Palliative Hub Office Be'?fz\fmg"es None Detected | 100% Non-Fibrous
2023 OZCT'i'IZOOr Palliative Hub Office Be'%fz\,/,;yz',g”es None Detected | 100% Non-Fibrous
2023 02C-Mastic Palliative Hub Office Be'%fz\f;yz',g”es None Detected | 100% Non-Fibrous
2023|  02C Palliative Hub Office Beige Vinyl Tiles None Detected | 100% Non-Fibrous
Leveler (12"x12")
2023 O3AT'“F;°°F Palliative Hub Office Grey F'(ﬁ‘;k)s( 1\/2','?)y' Tiles | None Detected | 100% Non-Fibrous
2023 | 03A-Mastic Palliative Hub Office Grey F'(ﬁ‘;k)s( 1\/2','?)y' Tiles | None Detected | 100% Non-Fibrous
2023|  O3A Palliative Hub Office Grey Flecks Vinyl Tiles |\ o petected | 100% Non-Fibrous
Leveler (12"x12")
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Year| Sample # Location Sample Description Content Other
2023 03'§r'i'|2°°r Palliative Hub Office Grey F'(‘jzki 1\;',’,‘)3" Tiles | None Detected | 100% Non-Fibrous
2023 03B-Mastic Palliative Hub Office Grey F'(‘jzki 1\;',’,‘)3" Tiles | None Detected | 100% Non-Fibrous
2023 LgseBI;r Palliative Hub Office Grey F'(‘jzki 1\;',’,‘)3" Tiles | None Detected | 100% Non-Fibrous
2023 03CT'i'|2°°r Palliative Hub Office Grey F'(‘jzki 1\;',’,‘)3" Tiles | None Detected | 100% Non-Fibrous
2023 03C-Mastic Palliative Hub Office Grey F'(‘jzki 1\;',’,‘)3" Tiles | None Detected | 100% Non-Fibrous
2023 Lgfg;r Palliative Hub Office Grey F'(‘jzki 1\;',’,‘)3" Tiles | None Detected | 100% Non-Fibrous

- - = —

,1B, perating Room No. . one Detecte .
2023| 1A,1B,1C Operating Room No.4 Spraye(gggss)m(’f'"g None D d 703/2)502;252%
0

2023] 2A,2B,2C Operating Room No.4 Plaster Ceiling None Detected | 100% Non-Fibrous
2023 %‘j%zg 7th Floor Nurses St N. DWJC None Detected | 100% Non-Fibrous

PC1A- - Chrysotile o .
2023 PC1C 7th Floor Nurses St N. Plaster Ceiling <0.25% 100% Non-Fibrous

- - = —
2023| FD1-FD3 7th Floor Nurses St N. Spraye(‘éggss)roo‘t'"g None Detected Soz/z)yogib':rg(s’“s

0
2023 1-Floor Tile Fire Hydrant Controls Green VFT and Mastic Chrysotile 100% Non-Fibrous
1-
2023 ] Mastic/Lev Fire Hydrant Controls Green VFT and Mastic | None Detected | 100% Non-Fibrous
eler

2A -Floor . . . . .
2023 Tile Fire Hydrant Controls Beige VFT and Mastic | 3% Chrysotile | 97% Non-Fibrous
2023 ] 2A - Mastic Fire Hydrant Controls Beige VFT and Mastic ]| None Detected | 100% Non-Fibrous
2023 ZBT'“F;‘;” Elevator #1 Beige VFT and Mastic | 3% Chrysotile | 97% Non-Fibrous
2023] 2B-Mastic Elevator #1 Beige VFT and Mastic ]| None Detected | 100% Non-Fibrous
2023 ZCT'E(';” Room 1226 Beige VFT and Mastic | 3% Chrysotile | 97% Non-Fibrous
2023 ZDT'E(';” Room 1226 Beige VFT and Mastic | 3% Chrysotile | 97% Non-Fibrous
2023] 2C-Mastic Room 1226 Beige VFT and Mastic | None Detected | 100% Non-Fibrous
2023 ZDT'E(';” Room 1078 Beige VFT and Mastic | 3% Chrysotile | 97% Non-Fibrous
2023] 2D-Mastic Room 1078 Beige VFT and Mastic | None Detected | 100% Non-Fibrous
2023 ZET'E(':” Room 1358 Beige VFT and Mastic | 3% Chrysotile | 97% Non-Fibrous
2023] 2E-Mastic Room 1358 Beige VFT and Mastic | 2% Chrysotile | 98% Non-Fibrous
2023 3A East Vestibule Linoleum None Detected | 100% Non-Fibrous
2023 3B Room 1262 Linoleum None Detected | 100% Non-Fibrous
2023 3C Room 1032 Linoleum None Detected | 100% Non-Fibrous
2023 4-Floor Tile Room 1380 White VFT and Mastic | None Detected | 100% Non-Fibrous
2023 4-Mastic Room 1380 White VFT and Mastic ] None Detected | 100% Non-Fibrous
2023 5-Floor Tile Sprinkler Room Green VFT and Mastic | None Detected | 100% Non-Fibrous
2023] 5-Mastic Sprinkler Room Green VFT and Mastic ] None Detected | 100% Non-Fibrous
2023 6-Floor Tile Stair #1 Speckled Tile and Mastic] None Detected | 100% Non-Fibrous
2023] 6-Mastic Stair #1 Speckled Tile and Mastic] None Detected | 100% Non-Fibrous

= —
2021| 1apb Room 625A Yellow, Mastic None Detected | 987 Non-Fibrous

2% Fibrous
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- —
2021 1c Room 625B Yellow, Mastic None Detected | 987 Non-Fibrous
2% Fibrous
Joint Compound and .
2021 2a Room 625A Plaster None Detected | 100% Non-Fibrous
2021|  2b, ¢ Room 6258 Joint ngg&ﬂnd and | None Detected | 100% Non-Fibrous
2021 3a Room 625A DWJC None Detected | 100% Non-Fibrous
2021 3a Room 625 DWJC None Detected | 100% Non-Fibrous
2021 3a Room 625B DWJC None Detected | 100% Non-Fibrous
. . . 90% Non-Fibrous
2021 4a,b,c Room 625 Vynil Flooring and Mastic| None Detected 10% Fibrous
2021| 5ab.c Room 625 Carp%tchifnegboard None Detected | 100% Non-Fibrous
2021| 1ab.c Main Lobby Work Area Off Wr}'ltoeo‘r’i':gj sheet | None Detected | 100% Non-Fibrous
- = —
2021 2a,b,c Main Lobby Work Area Yellow Vlnyl Sheet None Detected 90% Non' Fibrous
Flooring 10% Fibrous
Brown sprayed .
. . ) ) . <0.5% 80% Non-Fibrous
2021 1a,b Ceiling grid Q22 flreproofl_rllﬁec;n Ceiling Tremolite 20% Fibrous
Brown sprayed < .
- . ) ) . 0.5% 80% Non-Fibrous
2021 1c Ceiling grid V11 f|reproof|1n_ﬁec;n Ceiling Tremolite 20% Fibrous
Brown sprayed .
. . ) ) . 80% Non-Fibrous
2021 1d Ceiling grid V16 flreproofl_rllﬁec;n Ceiling | None Detected 20% Fibrous
Gray/white sprayed .
- . ) ) - 90% Non-Fibrous
2021 2a Ceiling grid D16 f|reproof|tr;|g‘13;>n ceiling | None Detected 10% Fibrous
Gray/white sprayed .
. . ) ) - 90% Non-Fibrous
2021 2b Ceiling grid F8 flreprooflglge;)n ceiling | None Detected 10% Fibrous
Gray/white sprayed .
- . ) ) - 90% Non-Fibrous
2021 2c Ceiling grid J11 f|reproof|tr;|g‘13;>n ceiling | None Detected 10% Fibrous
Gray/white sprayed .
. . ) ) - 90% Non-Fibrous
2021 2d Ceiling grid V16 flreprooflglgi;)n ceiling | None Detected 10% Fibrous
Gray/white sprayed .
- . ) ) - 90% Non-Fibrous
2021 2e Ceiling grid AF11 f|reproof|tr;|g‘13§n ceiling | None Detected 10% Fibrous
Gray/white sprayed .
. . ) ) - 90% Non-Fibrous
2021 2f Ceiling grid AP11 flreprooflglgi;)n ceiling | None Detected 10% Fibrous
2021 ABC 11th floor work enclosure Spra&g%;‘fgg‘xg °" | 60% Amosite | 40% Non-Fibrous
Dark Grey Spray o -
2021| AB,C Ceiling Grid T28 Fireproofing on Ceiling | None Detected | 907¢ Non-Fibrous
Tiles 10% Fibrous
2019 1a,b,c Entrance, Security Office 12x12 Vlréyl/lljlefloor Tile, None Detected | 100% Non-Fibrous
12x12 Vinyl Floor Tile,
2019] 2a,b,c Triage 1/ Screening Area Beige with Brown None Detected | 100% Non-Fibrous
Streaks
2x4 Lay-in Ceiling Tile, o .
2019] 3a,b,c Throughout Waiting Area/ Triage Large and Small None Detected 80% ([\lon. Fibrous
Pinholes 20% Fibrous
2019 4a,eb% c; d, Throughout Waiting Area/ Triage DWJC None Detected | 100% Non-Fibrous
2019 1 Hallway Closet Linoleum Flooring None Detected | 100% Non-Fibrous
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Year| Sample # Location Sample Description Content Other
2019 2 Boardroom Window Caulking None Detected | 99.5% Non-Fibrous
= —
2019 3 Boardroom VSF under New Flooring | None Detected 60% Non' Fibrous
40% Fibrous
2019] 3 mastic Boardroom VSF under New Flooring | None Detected | 100% Non-Fibrous
= —
2019 4 Boardroom VSF under New Flooring | None Detected 60% Non' Fibrous
40% Fibrous
2019] 4 mastic Boardroom VSF under New Flooring | None Detected | 100% Non-Fibrous
2019 5 Boardroom Plaster Wall None Detected | 100% Non-Fibrous
2019 6 Boardroom Plaster Wall None Detected | 100% Non-Fibrous
2019 7 Boardroom Spray Fireproofing 40% Amosite | 60% Non-Fibrous
2019 1a Room 901 Plaster Finish Walls None Detected | 100% Non-Fibrous
2019 1b Room 902 Plaster Finish Walls None Detected | 100% Non-Fibrous
2019 1c Room 928 Plaster Finish Walls None Detected | 100% Non-Fibrous
2019 1d Room 935 Plaster Finish Walls None Detected | 100% Non-Fibrous
2019 1e Room 936 Plaster Finish Walls None Detected | 100% Non-Fibrous
Pipe Straight Insulation 60% Non-Fibrous
2019 2a,b,c Room 901 Tar Paper None Detected 40% Fibrous
2019| 3ab,.c Room 902 Purging on Pipe o0 o sotile| 35% Non-Fibrous
Straight & Fitting
2019| 4ab.c Room 902 Sprayed Fireproofing | ;40 a1 osite | 30% Non-Fibrous
on Beams
Beige Vinyl Sheet
Flooring, Mastic o .
2019] 5a,b,c Room 928 Underneath Vinyl Sheet None Detected | 100% Non-Fibrous
Flooring
Beige Vinyl Floor Tile
2019 6a,b,c Room 928 Underneath Vinyl Sheet | None Detected | 100% Non-Fibrous
Flooring
12x12 White with Grey
Specs Vinyl Floor Tile, .
2019 7a,b,c Room 901 . . None Detected | 100% Non-Fibrous
Mastic Underneath Vinyl
Floor Tile
Beige Vinyl Floor Tile
2019] 8a,b,c Room 901 Underneath Vinyl Floor | None Detected | 100% Non-Fibrous
Tile
12x12 Beige with Brown
2019| 9ab,c Room 935 Specs Vinyl Floor Tile, | 1o petected | 100% Non-Fibrous
Mastic Underneath Vinyl
Floor Tile
Beige Vinyl Floor Tile
2019] 10a,b,c Room 935 Underneath Vinyl Floor| 2% Chrysotile | 100% Non-Fibrous
Tile
2019| 10a,b,c Room 935 Mastic Underneath Vinyl | \ o petected | 100% Non-Fibrous
Floor Ttile
2019 1a,b Equipment Room (12120) DWJC None Detected | 100% Non-Fibrous
2019 1c Storage Room (12110f) DWJC None Detected | 100% Non-Fibrous
- - = —
2019 2ab 12th Floor Duct Shaft Sprayed Fireproofing on |\ petecteq | 10% Non-Fibrous
Structural Beams 90% Fibrous
Sprayed Fireproofing on 10% Non-Fibrous
th
2019 2c 14" Floor Duct Shaft Structural Beams None Detected 90% Fibrous
th <0.25% o -
2019] 3a,b,c 12" Floor Duct Shaft Concrete Block Mortar Chrysotile 100% Non-Fibrous
2019| 01AB.C SPD Room 12x12" Beige with | 6 Detected | 100% Non-Fibrous
Flecks Vinyl Floor Tile
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Year| Sample # Location Sample Description Content Other
. 12"x12" Grey with o . o .
2019] 02A,B,C Corridor 1 Streaks Vinyl Floor Tile 1% Chrysotile | 100% Non-Fibrous
. 12"x12" Olive with o . o .
2019] 03A,B,C Corridor 1 Streaks Vinyl Floor Tile 1% Chrysotile | 100% Non-Fibrous
2019] 04AB,C Corridor 1 12'x12" Beige with |\ o Detected | 100% Non-Fibrous
Streaks Vinyl Floor Tile
. . . ) 30% Non-Fibrous
2019] 05AB,C Corridor 1 Beige Ceiling Tile None Detected 70% Fibrous
. <0.5% .
2019 06A,B,C Corridor 2 Smooth Plaster Walls . 100% Non-Fibrous
Tremolite
2019] 06D,E Corridor 2 Smooth Plaster Walls | None Detected | 100% Non-Fibrous
0,
2019] 07AB,C Corridor 2 Rough Textured Base <0.5% 100% Non-Fibrous
Plaster Wall Tremolite
20191 01AB,C Cath Lab 3 Enclosure Drywall Joint Compound | None Detected | 100% Non-Fibrous
2019] 02AB,C Cath Lab 3 Enclosure Plaster None Detected | 100% Non-Fibrous
2019] 03A,B,C Proc. Room Enclosure Vinyl Sheet Flooring None Detected | 100% Non-Fibrous
2019] 04A,B,C Cath Lab 3 Enclosure Pipe Insulation None Detected | 100% Non-Fibrous
2018 1a Room # 1001-Security Back Office Wall DWJC None Detected | 100% Non-Fibrous
2018 1b Room # 1001-Security Office Wall DWJC None Detected | 100% Non-Fibrous
2018 1c Room # 1001-Ceiling Entrance Vestibule DWJC None Detected | 100% Non-Fibrous
- = —
2018 2 Room # 1001-Security Back Office Room Grey me.l Sheet None Detected 65% Non. Fibrous
Flooring 35% Fibrous
. ) 70% Non-Fibrous
2018 4 rd i - S d F f N Detected
a 3" Floor Kitchen Area-Rear Corner prayed Fireprooting one Detecte 30% Fibrous
. ) 80% Non-Fibrous
2018] 1a,b,c,d R # 489 S d F f N Detected
a,b,c,d,e oom prayed Fireproofing one Detecte 0% Eibrous
2018 06a Room # 2296 DWJC None Detected | 100% Non-Fibrous
2018 06b Room # 2296 DWJC None Detected | 100% Non-Fibrous
2018 06¢c Room # 2203 DWJC None Detected | 100% Non-Fibrous
= —
2018]  o03d Room # 2296 Ceiling Tile None Detected j—2zeNon-Fibrous
25% Fibrous
= —
2018]  o03e Room # 2203 Ceiling Tile None Detected j—2zeNon-Fibrous
25% Fibrous
2018 02i Room # 2203 Plaster None Detected | 100% Non-Fibrous
- - = —
2018 1a Bruce Johnson Conference Room — West Middle Sprayed Flrgprooflng None Detected 80% Non. Fibrous
Debris 20% Fibrous
Bruce Johnson Conference Room — North West Sprayed Fireproofing 80% Non-Fibrous
2018 1b Middle Debris None Detected 0% Fibrous
— i i 9 -Fi
2018 1c Bruce Johnson Conference Room — North East Sprayed Flrgprooflng None Detected 80% Non. Fibrous
Corner Debris 20% Fibrous
- - = —
2018 1d Bruce Johnson Conference Room — East Side Sprayed Flrgprooflng None Detected 80% Non. Fibrous
Debris 20% Fibrous
- - = —
2018 1e Bruce Johnson Conference Room — South Middle Sprayed Flrgprooflng None Detected 80% Non. Fibrous
Debris 20% Fibrous
2018 1 3" Floor Executive Offices Sprayegl;)rssroofmg 90% Amosite | 10% Non-Fibrous
2018] 01a,b,c 4" Floor 12x12 Vinyl Tile None Detected | 100% Non-Fibrous
2018 02a Room # 405 Plaster None Detected | 100% Non-Fibrous
2018 02b Room # 404 Plaster None Detected | 100% Non-Fibrous
2018 02c Room # 404 Plaster None Detected | 100% Non-Fibrous
2018 02d,e 4" Floor Corridor Plaster None Detected | 100% Non-Fibrous
2018 02f Room # 3920 Plaster None Detected | 100% Non-Fibrous
2018 029 Room # 3418 Plaster None Detected | 100% Non-Fibrous
2018 02h Room # 3416 Plaster None Detected | 100% Non-Fibrous
2018 . . ) 65% Non-Fibrous
018 03a 4™ Floor Corridor Ceiling Tile None Detected 5% Forous
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- —
2812 03b Room # 3420 Ceiling Tile None Detected j—22 3/"5 gogib':rfl:‘s’us
2018 . ) 65% Non-Fibrous
0TS 03¢ 2" Floor X-Ray Room Ceiling Tile None Detected 35% Fibrous
= —
gglg 04a,b,c 4™ Floor Corridor Sprayed Fireproofing | None Detected goﬁ);o:ibiz:gus
= —
gglg 04d Room # 3420 Sprayed Fireproofing | None Detected goﬁ);o:ibiz:gus
2018 65% Non-Fibrous
T 05a,b,c 4™ Floor Washrooms VSF Grey Pebbles None Detected 35% Fibrous
2018 1a,b,c Room # 1920 Plaster Ceiling None Detected | 100% Non-Fibrous
2018 2a,b,c Room # 1920 DWJC None Detected | 100% Non-Fibrous
2018] 0O1a,b,c Room # 12134/12134a,12104 DWJC None Detected | 100% Non-Fibrous
2018] 2ab,c Room # 12134 P“rp"i‘fo\é'r?g; Sheet | \ione Detected | 100% Non-Fibrous
2018] 3abi,c Room # 12104 T V'”V'S't:r';’;’l:T”e With | None Detected | 100% Non-Fibrous
2018| 4ab,c Printer Room # 12104a Ry P“rp'%l\:”y' Floor | None Detected | 100% Non-Fibrous
2018] 5ab,c Room # 12134 24 (S:Z?I?r']'gp+’i‘l'e"'°'e None Detected | 100% Non-Fibrous
= —
2312 6a,b,c Room # 12104 Sprayed Fireproofing | None Detected soﬁ);o:ibiz:gus
. Sprayed Fireproofing . 30% Non-Fibrous
2017 B1 R # 760-Wall Cavit ) 9
oom all Cavity Debris 50% Amosite 0% Fibrous
. ) 70% Non-Fibrous
2017 1 rd i - S d F f N Detected
a 3" Floor Kitchen Area-Entry Bulkhead prayed Fireprooting one Detecte 30% Fibrous
. ) 70% Non-Fibrous
2017 2 rd i - S d F f N Detected
a 3" Floor Kitchen Area-Beam prayed Fireprooting one Detecte 30% Fibrous
. ) 70% Non-Fibrous
2017 3 rd i - S d F f N Detected
a 3" Floor Kitchen Area-Corner Bulkhead prayed Fireproofing one Detecte 30% Fibrous
. ) 70% Non-Fibrous
2017 4 rd i - S d F f N Detected
a 3" Floor Kitchen Area-Rear Corner prayed Fireprooting one Detecte 30% Fibrous
. ) 70% Non-Fibrous
2017 5 rd i -Mi S d F f N Detected
a 3" Floor Kitchen Area-Middle prayed Fireprooting one Detecte 30% Fibrous
2017 B1 Room # 469 — Room Drywall Joint Compound | None Detected | 100% Non-Fibrous
2017 B2 Room # 565 — Nurses Station Drywall Joint Compound | None Detected | 100% Non-Fibrous
2017 B3 Room # 665 - Records Drywall Joint Compound | None Detected | 100% Non-Fibrous
2017 C1 Room # 457-Hallway Wall Plaster None Detected | 100% Non-Fibrous
2017 C2 Room # 662-Washroom Ceiling Plaster None Detected | 100% Non-Fibrous
2017 C3 Room # 760 — Washroom Wall Plaster None Detected | 100% Non-Fibrous
2017| 1abc Room # 2350 Sprayeggﬁsm"ﬂ”g <1.0% Amosite| 100% Non-Fibrous
2017 2a,b,c Room # 2350 Plaster Wall None Detected | 100% Non-Fibrous
. 30% Non-Fibrous
2017] 3ab R # 2350-St D Il Joint C d[N Detected
a,b,c oom orage rywall Joint Compoun one Detecte =0% Fibrous
- — = —
2017 4ab.c Room # 2350 Vinyl Sheet Flooring None Detected 15% Non. Fibrous
Squared 85% Fibrous
Vinyl Sheet Flooring- 15% Non-Fibrous
2017 5a,b,c Room # 2350 White None Detected 5% Fiorous
— - = —
2017 6a,b,c Room # 2350-Main Area/Storage/Office 2x4 Pin lee &. Fissure None Detected 15% Non. Fibrous
Ceiling Tile 85% Fibrous
15% Non-Fibrous
2017 1a,b R # 2350 G E N Detected
a,b,c oom reen Epoxy one Detecte 5% Fibrous
2N17 2Qahr RPAanm H# 22RN_C Arridir /M NhiircinAa Qtatinn I IndarhinAa \/inul Flaarinal Nlana Natartad 15% NOh-FibrOUS
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=TT r=-vvnv SO OO T TSy oo CTOCTyTg Ty T T IOCTTg oS oo T AT
. Sprayed Fireproofing . 39% Non-Fibrous
2016 1 St . 9
1% Floor Hallway @ Patient Health Records Debris 1% Amosite 50% Fibrous
. Sprayed Fireproofing . 39% Non-Fibrous
2016 2 St . 9
1% Floor Hallway @ Patient Health Records Debris 1% Amosite 50% Fibrous
- : = =
2016 3 Patient Health Records-Room 1214 Sprayed Fireproofing | 1o, Amosite f—>2reNon-Fibrous
Debris 60% Fibrous
2016 1 OR #1 Sprayeggﬁ;’mﬂ”g 4% Amosite | 96% Non-Fibrous
2016 2 OR #2 Sprayeggﬁ;’mﬂ”g 5% Amosite | 95% Non-Fibrous
2016 4 OR #4 Sprayeggﬁsmﬂ”g 2% Amosite | 98% Non-Fibrous
2016] 5 OR #5 Sprayeggﬁsro"ﬂ”g 2% Amosite | 98% Non-Fibrous
2016] 6 OR #6 Sprayeggﬁsro"ﬂ”g 4% Amosite | 96% Non-Fibrous
2016] 8 OR #8 Sprayeggﬁsro"ﬂ”g 4% Amosite | 96% Non-Fibrous
2016 1 Day Surgery Prep-Adjacent Return Air Grille Pipe Fitting Insulation 145% Chrysotile] 55% Non-Fibrous
2016 2 Day Surgery Prep-Adjacent Return Air Grille Spraye(lijeFtl)rssrooflng None Detected | 100% Non-Fibrous
2016] A1,2,3 3™ Floor Boardroom Ceiling Texture Coat | None Detected | 100% Non-Fibrous
2016 B1,2,3 Room # 401 Drywall Joint Compound | None Detected | 100% Non-Fibrous
2016] C1,2,3 Room # 2316 — Nuclear Medicine Plaster Wall None Detected | 100% Non-Fibrous
= —
2016| D1,23 Room # 2316 — Nuclear Medicine Ceiling Tile None Detected j—2reNon-Fibrous
70% Fibrous
= —
2016] E1,2,3 Room # 2316 — Nuclear Medicine Sprayed Fireproofing | None Detected 15% Non. Fibrous
85% Fibrous
2016 1 Day Surgery Prep-15.0 ft from Return Air Grille Pipe Fitting Insulation 135% Chrysotile] 65% Non-Fibrous
2016 1 Day Surgery Prep — 3 Floor Roof top Unit Filter Chrysotile NA
2015 1a Room # 767 Sprayed Fireproofing 40% Amosite | 60% Non-Fibrous
0,
2015 2a Room # 767 Plaster Wall <0'25/? 100% Non-Fibrous
Chrysotile
0,
2015 2b Room # 767 Plaster Wall <0'25/? 100% Non-Fibrous
Chrysotile
0,
2015 2c Room # 772 Plaster Wall <0'25/? 100% Non-Fibrous
Chrysotile
— - = —
2015 1a Room # 767 2x4 Pin lee &. Fissure None Detected 30% Non. Fibrous
Ceiling Tile 70% Fibrous
— - = —
2015 1b Room # 767 2x4 Pin lee &. Fissure None Detected 30% Non. Fibrous
Ceiling Tile 70% Fibrous
— - = —
2015 1c Room # 772 2x4 Pin lee &. Fissure None Detected 30% Non. Fibrous
Ceiling Tile 70% Fibrous
Beige Vinyl Sheet .
2015 2a,b,c Room # 772 Flooring None Detected | 100% Non-Fibrous
2015| 3abc Room # 767 i Wh't%?;'”y' Floor I None Detected | 100% Non-Fibrous
= —
2015 1a CT Scan Room # 2324 Sprayed Fireproofing | None Detected 30% Non. Fibrous
70% Fibrous
= —
2015 1b Staff Room-Room # 2342 Sprayed Fireproofing | None Detected 30% Non. Fibrous
70% Fibrous
o -
2015 Tc 1* Floor Corridor Sprayed Fireproofing | None Detected | 207 Non-Fibrous
70% Fibrous
. . ) 30% Non-Fibrous
2015 1d Radiography — Room # 2280 Sprayed Fireproofing | None Detected 0% Fibrous
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. ) 30% Non-Fibrous
2015 1 F le Wash -R #1304 S d F fi N Detected
e emale Washroom — Room prayed Fireproofing one Detecte =0% Fibrous
2015 2 CT Scan Room # 2324 Drywall Joint Compound | None Detected | 100% Non-Fibrous
= —
2015 3 CT Scan Room # 2324 Vinyl Sheet Flooring None Detected 15% Non. Fibrous
85% Fibrous
2015 4 Staff Room-Room # 2342 Plaster Finish None Detected | 100% Non-Fibrous
2015| 1tabc $1 Landing East Tower BTW Floors 1st& 2 | ™ L'g:‘;o%r%‘;” Vinyl { None Detected | 100% Non-Fibrous
2015] 2ab,c S1 Stairway East Tower 1% Floor Olive Vinyl Floor Tile | 3% Chrysotile | 97% Non-Fibrous
2015] 3a,b,c S1 Stairway East Tower 1% Floor 1x1 Tan Vinyl Floor Tile | None Detected | 100% Non-Fibrous
2015| 4dabc S1 Stairway East Tower BTW 3% & 4™ Floors Be'gle\é '(;‘r’i'r';heet None Detected | 100% Non-Fibrous
2015 5a,b,c S1 Stairway East Tower Black Mastic Below None Detected | 100% Non-Fibrous
Rubber on Steps
2015 1 Corridor Outside Nuclear Medicine Pipe Fitting Insulation 135% Chrysotile] 65% Non-Fibrous
2015 2 Corridor Outside Room # 2324 Sprayeggﬁsmﬂ”g 40% Amosite | 60% Non-Fibrous
2015 1 Cysto Room #2 Drywall Joint Compound | None Detected | 100% Non-Fibrous
. . 15% Non-Fibrous
2015 2 R #2532 (#13 Vinyl Sheet Fl N Detected
oom (#13) inyl Sheet Flooring one Detecte 5% Fibrous
2015 3 Room # 2530 (12) Plaster None Detected | 100% Non-Fibrous
2015 4 Room # 2532 (#13) Plaster None Detected | 100% Non-Fibrous
Sprayed Fireproofing 40% Non-Fibrous
2015 5 Room # 2530/2532 (#12/13) Debris None Detected 50% Fibrous
Sprayed Fireproofing 40% Non-Fibrous
2015 6 Cysto Room # 2 Debris None Detected 50% Fibrous
. ) 40% Non-Fibrous
2015] 1a,b OR#3 S dF fi N Detected
a,b,c prayed Fireproofing one Detecte 50% Fbrous
. ) 40% Non-Fibrous
2015] 2a,b OR#7 S dF fi N Detected
a,b,c prayed Fireproofing one Detecte 50% Fbrous
2015 1 Cysto Hallway Sprayeggﬁsmﬂ”g 35% Chrysotile| 65% Non-Fibrous
2015 1 Exterior Canopy - East Plaster 1% Chrysotile | 99% Non-Fibrous
. . . . . ) 40% Non-Fibrous
2015] 1ab Digestive D Unit S d F fi N Detected
a,b,c igestive Diseases Uni prayed Fireproofing one Detecte 50% Fbrous
2015] 2ab,c Day Surgery Sprayed Fireproofing 5% Amosite | 95% Non-Fibrous
Sprayed Fireproofing 40% Non-Fibrous
2015 3a,b,c Recovery Room Debris None Detected 50% Fibrous
2015 1 Exterior East Canopy Plaster Finish 1% Chrysotile | 99% Non-Fibrous
2015 2 Exterior East Canopy Plaster Finish 2% Chrysotile ]| 98% Non-Fibrous
2015 3 Exterior East Canopy Plaster Finish 1% Chrysotile | 99% Non-Fibrous
. Pipe Fitting Insulation 3% .
rd 0 =
2014] 1(2014) 3" Floor | Corridor () Anthophyllite 97% Non-Fibrous
2014 2(2014) 4™ Floor | Corridor Pipe FI:EZ%:iZ?UIamn 40% Chrysotile] 60% Non-Fibrous
2014| 3(2014) 1% Floor | Corridor Sprayed Fireproofing |<1% Chrysotile] 60% Non-Fibrous
2014] 4(2014) 1% Floor | Corridor Sprayed Fireproofing | None Detected | 20% Non-Fibrous
2014] 5(2014) 1% Floor | Lobby Sprayed Fireproofing | None Detected | 15% Non-Fibrous
2014] 6(2014) 3" Floor | Corridor Sprayed Fireproofing | None Detected | 15% Non-Fibrous
2014] 7(2014) 4" Floor | Corridor Sprayed Fireproofing | None Detected | 15% Non-Fibrous
2014] 8(2014) 5™ Floor | Corridor Sprayed Fireproofing | None Detected | 20% Non-Fibrous
20141 9(2014) 5™ Floor | Corridor Sprayed Fireproofing | None Detected | 20% Non-Fibrous
20141 10(2014) 6" Floor | Lobby Sprayed Fireproofing | None Detected | 20% Non-Fibrous
2014| 11(2014) 6" Floor | Corridor Sprayed Fireproofing 60% Amosite | 40% Non-Fibrous
2014| 12(2014) 6" Floor | Corridor Sprayed Fireproofing 65% Amosite | 35% Non-Fibrous
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Appendix D Historical Bulk Sample Records 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014
. e Asbestos
Year| Sample # Location Sample Description Content Other
2014 13(2014) 7" Floor | Corridor Sprayed Fireproofing | None Detected | 15% Non-Fibrous
20141 14(2014) 7" Floor | Corridor Sprayed Fireproofing <1% Amosite | 15% Non-Fibrous
2014] 15(2014) 7" Floor | Lobby Sprayed Fireproofing <1% Amosite | 20% Non-Fibrous
2014| 16(2014) 8" Floor | Corridor Sprayed Fireproofing | None Detected | 15% Non-Fibrous
2014] 17(2014) 8" Floor | Corridor Sprayed Fireproofing | 2% Chrysotile ] 398Non-Fibrous
2014] 18(2014) 8" Floor | Lobby Sprayed Fireproofing <1% Amosite | 15% Non-Fibrous
2014 19(2014) 9" Floor | Lobby Sprayed Fireproofing | None Detected | 15% Non-Fibrous
2014 . ) 2% Amosite .
20(2014 i i Sprayed Fireproofin 13% Non-Fibrous
2014 ( ) 9" Floor | Corridor pray Ireprooting <1% Chrysotile ° Ibrou
20141 21(2014) 9" Floor | Corridor Sprayed Fireproofing <1% Amosite | 85% Non-Fibrous
2014 22(2014) 10" Floor | Lobby Sprayed Fireproofing | None Detected | 95% Non-Fibrous
2014] 23(2014) 10" Floor | Corridor Sprayed Fireproofing | None Detected | 100% Non-Fibrous
2014| 24(2014) 11" Floor | Lobby Sprayed Fireproofing | None Detected | 15% Non-Fibrous
2014] 25(2014) 12" Floor | Corridor Sprayed Fireproofing | None Detected | 15% Non-Fibrous
2014| 26(2014) 12" Floor | Corridor Sprayed Fireproofing | None Detected | 70% Non-Fibrous
2014 27(2014) 12" Floor | Lobby Sprayed Fireproofing | None Detected | 18% Non-Fibrous
2014] 28(2014) 14" Floor | Lobby Sprayed Fireproofing 3% Amosite | 17% Non-Fibrous
20141 29(2014) 14" Floor | Corridor Sprayed Fireproofing | None Detected | 70% Non-Fibrous
2014] 1a (2014) Room # 767 Sprayed Fireproofing 40% Amosite | 60% Non-Fibrous
2014] 1b (2014) Room # 767 Sprayed Fireproofing Not Analyzed Not Analyzed
2014] 1c (2014) Room # 772 Sprayed Fireproofing Not Analyzed Not Analyzed
2014] 1a (2014) Corridor Outside Room # 435 Parging Cement Debris |40% Chrysotile] 60% Non-Fibrous
2014] 1b (2014) Corridor Outside Room # 435 Parging Cement Debris | Not Analyzed Not Analyzed
2014] 1c (2014) Corridor Outside Room # 435 Parging Cement Debris | Not Analyzed Not Analyzed
2014 . Vinyl Sheet Flooring and 40% Non-Fibrous
2014 1(2014) 6th Floor Construction Area Backing and Mastic None Detected 50% Fibrous
2014) 1a(2014) Room # 2382 Drywall Joint Compound | None Detected | 100% Non-Fibrous
2014] 1b (2014) Room # 2382 Drywall Joint Compound | None Detected | 100% Non-Fibrous
2014] 1c (2014) Room # 2382 Drywall Joint Compound | None Detected | 100% Non-Fibrous
2014] 1a (2014) Room # 2382 Sprayed Fireproofing 2% Amosite | 98% Non-Fibrous
2014] 1b (2014) Room # 2382 Sprayed Fireproofing Not Analyzed Not Analyzed
2014] 1c (2014) Room # 2382 Sprayed Fireproofing Not Analyzed Not Analyzed
2014] 01a (2014) Foundation Room # 11 Debris on Ceiling 8% Amosite 925 Non-Fibrous
2014] 01b (2014) Foundation Room # 11 Debris on Column 30% Amosite | 70% Non-Fibrous
20141 01c (2014) Foundation Room # 8 Debris on Metal Channel| 35% Amosite | 65% Non-Fibrous
2014] 02a (2014) Foundation Room # 11 Drywall Joint Compound | None Detected | 100% Non-Fibrous
2014] 02b (2014) Foundation Room # 11 Drywall Joint Compound | None Detected | 100% Non-Fibrous
2014] 02c (2014) Foundation Room # 3 Drywall Joint Compound | None Detected | 100% Non-Fibrous
2014] 03a (2014) Foundation Room # 8 Parging Debris 25% Chrysotile] 75% Non-Fibrous
20141 03b (2014) Foundation Room # 8 Parging Debris 25% Chrysotile] 75% Non-Fibrous
= —
2811 04a (2014) Foundation Kitchen Linoleum Flooring None Detected 703‘/2)‘;10:ib':r2:cs)us
= —
2811 04b (2014) Foundation Kitchen Linoleum Flooring None Detected 703‘/2)‘;10:ib':r2:cs)us
= —
2811 04c (2014) Foundation Kitchen Linoleum Flooring None Detected 703‘/2)‘;10:ib':r2:cs)us
2014 . Diesel Generator 3% Amosite ® :
2014 1a (2014) Diesel Generator Room Exhaust 70% Chrysotile 87% Non-Fibrous
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Safetech Project No. 1-S1230014
. e Asbestos
Year| Sample # Location Sample Description Content Other
2014| 1b (2014) Diesel Generator Room D'es‘é'xﬁael’};rator Not Analyzed |  Not Analyzed
2014] 1c (2014) Diesel Generator Room Dleszlxﬁaelr}setrator Not Analyzed Not Analyzed
2013] 1a(2013) Room # 2356 Sprayed Fireproofing 40% Amosite | 60% Non-Fibrous
2013] 1b (2013) Room # 2356 Sprayed Fireproofing Not Analyzed Not Analyzed
2013] 1c (2013) Room # 2356 Sprayed Fireproofing Not Analyzed Not Analyzed
2013} B1 (2013) Room # 2356 Overspray from Deck | 0.5% Amosite | 100% Non-Fibrous
2013] B2 (2013) Room # 2356 Overspray from Deck | None Detected | 100% Non-Fibrous
2013] B3 (2013) Room # 2356 Overspray from Deck | None Detected | 100% Non-Fibrous
2013] B4 (2013) Room # 2356 Overspray from Deck | None Detected | 100% Non-Fibrous
20131 1(2013) CPD-Sterile Area Storage Debris on Drywall Ceiling] 55% Amosite | 45% Non-Fibrous
2013] 2(2013) CPD-Hardware/Ortho Storage Debris on Ceiling Tile 65% Amosite | 35% Non-Fibrous
2013 3(2013) CPD-Outside Lunch Room DELLS gzrgé'g”g Tile ) 559, Amosite | 45% Non-Fibrous
2013]| 4 (2013) CPD-Lunchroom DELLS gzrgé'g”g Tile ) 659% Amosite | 35% Non-Fibrous
Drywall Joint Compound .
20131 1(2013) Room # 2244 None Detected | 100% Non-Fibrous
Bulkhead
2013 . Debris on Ceiling Tile 70% Non-Fibrous
2013 2 (2013) Corridor @ Room # 2664 Surface None Detected 30% Fibrous
2013] 3(2013) Room # 2176 Debris on Drywall Ceiling] 40% Amosite | 60% Non-Fibrous
2013] 4(2013) Room # 2176 Drywall Joint Compound | None Detected | 100% Non-Fibrous
. Debris on Ceiling Tile o . o :
2013] 5(2013) Occupational Health Surface @ 1334 50% Amosite | 50% Non-Fibrous
. Debris on Ceiling Tile o . o :
2013] 6(2013) Occupational Health Surface @ 1335 25% Amosite | 75% Non-Fibrous
. ) 60% Non-Fibrous
20121 1(2012) Room # 12110e Sprayed Fireproofing | None Detected 40% Fibrous
2012] 2(2012) Room # 12110e Plaster None Detected | 100% Non-Fibrous
. . . 70% Non-Fibrous
20121 3(2012) Corridor Adjacent Room # 12110e Drywall Joint Compound | None Detected 30% Fibrous
2012] 4 (2012) Corridor Adjacent Room # 12110e Vinyl Floor Tile/Mastic | None Detected | 100% Non-Fibrous
2011 (82'(?1116‘) Delivery Room Plaster Wall Finish None Detected | 100% Non-Fibrous
2011 (82'(?111b) Delivery Room Plaster Wall Finish None Detected | 100% Non-Fibrous
2011 (82'001110) Delivery Room Plaster Wall Finish None Detected | 100% Non-Fibrous
2011 (82'(?111(1) Delivery Room Plaster Wall Finish None Detected | 100% Non-Fibrous
2011 (82'(?1116) Delivery Room Plaster Wall Finish None Detected | 100% Non-Fibrous
2011 (26011;; Delivery Room Plaster Wall Finish None Detected | 100% Non-Fibrous
2011 S-02a . Sprayed Fireproofing o . 18% Non-Fibrous
2011 (2011) Delivery Room Debris 2% Amosite B80% Fibrous
S-02b . Sprayed Fireproofing
2011 (2011) Delivery Room Debris Not Analyzed Not Analyzed
S-02¢ . Sprayed Fireproofing
2011 (2011) Delivery Room Debris Not Analyzed Not Analyzed
2011 2x4 Multi-Pinhole 70% Fibrous
01a (2011 Ground Floor Doctors Lounge # 2496 None Detected
2011] °12 2011) ! 1ng Ceiling Tile 30% Non-Fibrous
2011 2x4 Multi-Pinhole 70% Fibrous
01b (2011 Ground Floor Doctors Lounge # 2496 None Detected
2011] °1P (2011) ! 1ng Ceiling Tile 30% Non-Fibrous
2011 N1~ (2N11) Rrainind Elanr NAantare | alinAaa # 210R 2x4 Multi-Pinhole NAna Natarntad 70% Fibrous
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Appendix D Historical Bulk Sample Records 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

. e Asbestos
Year| Sample # Location Sample Description Content Other
ol STCUTTT T OO DOC OIS COUTUS T o0 Coling The Rl R TR P —
2011] 02a(2011) Ground Floor Doctors Lounge # 2496 11 BuelWitie VIVl | None Detected | 100% Non-Fibrous
2011 02b/c Ground Floor Doctors Lounge # 2496 T BIue/Wh!te Vinyl None Detected | 100% Non-Fibrous
(2011) Floor Tile
2011] 1a (2011) Room # 2514 Construction Debris 3% Amosite | 97% Non-Fibrous
2011] 1b (2011) Room # 2514 Construction Debris Not Analyzed Not Analyzed
2011] 1c (2011) Room # 2514 Construction Debris Not Analyzed Not Analyzed
2011 Vinyl Sheet Flooring - 60% Fibrous
2011 1(2011) Room # 1016 Paper Backing None Detected 70% NomFibrons
2011 Vinyl Flooring 50% Fibrous
2011 2 (2011) Room # 1009 Beige/Blotchy None Detected 50% NomFibrons
2011 Vinyl Flooring Square 70% Fibrous
2011 3 (2011) Room # 1009 Pattern None Detected 30% NomFibrons
2011] 4 (2011) Room # 810c Vinyl Floor Tile 1x1 Tan | None Detected | 100% Non-Fibrous
2011] 5(2011) Room # 1009 Plaster None Detected | 100% Non-Fibrous
2010] 1a (2010) Room # 910 Drywall Joint Compound | None Detected | 100% Non-Fibrous
2010] 1b (2010) Room # 910 Drywall Joint Compound | None Detected | 100% Non-Fibrous
2010] 1c (2010) Room # 910 Drywall Joint Compound | None Detected | 100% Non-Fibrous
Grey Plaster on .
st 0, -
2008] 1a (2008) 1% Floor Fan Room #2 Structural Steel Beam None Detected | 100% Non-Fibrous
Grey Plaster on .
st 0, -
2008] 1b (2008) 1% Floor Fan Room #2 Structural Steel Beam None Detected | 100% Non-Fibrous
Grey Plaster on .
st 0, -
2008] 1c (2008) 1% Floor Fan Room #2 Structural Steel Beam None Detected | 100% Non-Fibrous
2008| 1a (2008) 9" Floor Room 907 Plaster None Detected | Non-Fibrous 100%
2008| 2a (2008) 9" Floor Room 933 Plaster None Detected | Non-Fibrous 100%
Sprayed Fireproofing Trace
2008] 01a (2008) 8th Floor — Room 815 Above Chrysotile 15% Fibreglass
Ceiling 6.1% Amosite
2008 (zggbt;,;: 8™ Floor Room 828 1x1 yellow Floor Tile | None Detected | 100% Non-Fibrous
02a,b,c ih 1x1 yellow Floor Tile o e
2008 (2008) 8" Floor Room 828 Mastic None Detected | 100% Non-Fibrous
2008] 03a (2008) 8" Floor — Room 815 White Plaster None Detected | 100% Non-Fibrous
2008] 03a (2008) 8" Floor — Room 815 Grey Plaster (2" Layer) | None Detected | 100% Non-Fibrous
2008] 04a (2008) 8™ Floor — Room 815 Drywall Joint Compound | None Detected | 100% Non-Fibrous
2008] 04a (2008) 8" Floor — Room 815 White Plaster (Z”d Layer)| None Detected | 100% Non-Fibrous
05a,b,c 2x4 Ceiling Tile (Paw 30% Fibreglass
20081 5008) 8" Floor — Room 855 Pr?nt) ( None Detected [= 70 ONoIn F?brous
A -
Pipe Fitting Insulation . 10% Fibreglass
th L) 1
2008 | 06a (2008) 8" Floor — Room 855 Al Gl 20% Chrysotilef— s
15% Fibreglass
2008 %ggg)c 8" Floor Room # 855 2x4 Ceiling Tile (Multi) | None Detected | 20% Cellulose
65% Non-Fibrous
15% Fibreglass
2008 ?gggg)c 8" Floor Room # 860 2x2 Ceiling Tile None Detected [ 20% Cellulose
65% Non-Fibrous
2008] 09a (2008) 8™ Floor — Corridor Vinyl Floor Tile & Mastic | None Detected | 100% Non-Fibrous
2008] 10a (2008) 8" Floor — Room 860 Drywall Joint Compound | None Detected | 100% Non-Fibrous
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Safetech Project No. 1-S1230014

. e Asbestos
Year| Sample # Location Sample Description Content Other
. 5% Fibreglass
2008| 11a (2008) 8" Floor — Room 866 Grey/ Ts‘l';c\)/r'%' Sheet | None Detected [ 2% Cellulose
93% Non-Fibrous
2008 12a (2008) 8" Floor — Room 801 Grey V",‘\)I’;Qi‘;or Tile & 1 \one Detected | 100% Non-Fibrous
2008 13a (2008) 8" Floor — Room 809 Tan V'”K/:a';'t‘i’gr Tile & 1 None Detected | 100% Non-Fibrous
2008] 08a (2008) 10" Floor 1011 Drywall Joint Compound | None Detected | Non-Fibrous 100%
2008] 08b (2008) 10" Floor 1011 Drywall Joint Compound | None Detected | Non-Fibrous 100%
2008] 08c (2008) 10" Floor 1011 Drywall Joint Compound | None Detected | Non-Fibrous 100%
1 0,
2008 09a (2008) 10" Floor Reception 2x2 Textured Ceiling Tile | None Detected |ameral Wool 99%
Non-Fibrous 5%
1 0,
2008 09b (2008) 10" Floor Reception 2x2 Textured Ceiling Tile | None Detected |ameral Wool 997
Non-Fibrous 5%
1 0,
2008 | 09c (2008) 10" Floor Reception 2x2 Textured Ceiling Tile | None Detected jameral Wool 95%
Non-Fibrous 5%
2009] 01a (2009) 11" Floor C.A.R.E. Drywall Joint Compound | None Detected | Non-Fibrous 100%
2009] 01b (2009) 11" Floor C.A.R.E. Drywall Joint Compound | None Detected | Non-Fibrous 100%
2009] 01c (2009) 11" Floor C.A.R.E. Drywall Joint Compound | None Detected | Non-Fibrous 100%
2009] 07a (2009) 11" Floor Men’s Locker Room 1x1 Tan Vinyl Floor Tile | None Detected | Non-Fibrous 100%
2009] 07b (2009) 11" Floor Men’s Locker Room 1x1 Tan Vinyl Floor Tile | None Detected | Non-Fibrous 100%
2009] 07c (2009) 11" Floor Men’s Locker Room 1x1 Tan Vinyl Floor Tile | None Detected | Non-Fibrous 100%
2009] 03a (2009) 12" Floor 12120 Drywall Joint Compound | None Detected | Non-Fibrous 100%
2009] 03b (2009) 12" Floor 12120 Drywall Joint Compound | None Detected | Non-Fibrous 100%
2009] 03c (2009) 12" Floor 12120 Drywall Joint Compound | None Detected | Non-Fibrous 100%
2009] 06a (2009) 12" Floor 12130 Drywall Joint Compound | None Detected | Non-Fibrous 100%
2009] 06b (2009) 12" Floor 12130 Drywall Joint Compound | None Detected | Non-Fibrous 100%
2009] 06¢ (2009) 12" Floor 12130 Drywall Joint Compound | None Detected | Non-Fibrous 100%
2009] 02a (2009) 14" Floor 14108 Drywall Joint Compound | None Detected | Non-Fibrous 100%
2009] 02b (2009) 14" Floor 14108 Drywall Joint Compound | None Detected | Non-Fibrous 100%
2009] 02c (2009) 14" Floor 14108 Drywall Joint Compound | None Detected | Non-Fibrous 100%
1x1 White with Tan
th : _Fi 0,
2009] 04a (2009) 14" Floor Corridors Streaks Vinyl Floor Tile None Detected | Non-Fibrous 100%
1x1 White with Tan
th : _Fi 0,
2009] 04b (2009) 14" Floor Corridors Streaks Vinyl Floor Tile None Detected | Non-Fibrous 100%
1x1 White with Tan
th : _Fi 0,
2009] 04c (2009) 14" Floor Corridors Streaks Vinyl Floor Tile None Detected | Non-Fibrous 100%
1x1 White with Tan
th : _Fi 0,
2009] 04d (2009) 14" Floor Corridors Streaks Vinyl Floor Tile None Detected | Non-Fibrous 100%
1x1 White with Tan
th : _Fi 0,
2009] 04e (2009) 14" Floor Corridors Streaks Vinyl Floor Tile None Detected | Non-Fibrous 100%
2009 05a (2009) 14" Floor Washroom adjacent to 14120 1 Be'geﬂl\é inylFloor | \one Detected | Non-Fibrous 100%
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Year| Sample # Location Sample Description Content Other
th . 1x1 Beige Vinyl Floor . o
2009 05b (2009) 14" Floor Washroom adjacent to 14120 Tile None Detected | Non-Fibrous 100%
2009 05¢( 2009) 14" Floor Washroom adjacent to 14120 Ix1 Be'geﬂl\é inyl Floor | \jone Detected | Non-Fibrous 100%
Sprayed Fireproofing . 50% Fibreglass
2007| 01 (2007 i : 9
(2007) 2" Floor 2848 Debris 30% Amosite [= N on-Fibrous
2007| 02 (2007) 2" Floor 2848 Ceiling Plaster None Detected | 100% Non-Fibrous
2007| 03 (2007) 2™ Floor Corridor Adjacent 2848 Sprayeggﬁ;’mﬂ”g 60% Amosite | 40% Non-Fibrous
Pipe Elbow Fitting . Trace Fibreglass
2001] 1 (2001 i : 9 le
( ) 16" Floor Elevator Room Insulation 65% Chrysoti 35% Non-Elbrows
) ) 70% Fibreglass
2001] 2 (2001 i S dF fi N Detected
( ) 16" Floor Elevator Room prayed Fireproofing one Detected [ e e s
. Pipe Elbow Fitting . 10% Cellulose
2001] 4 (2001 [l : 9 le
( ) 15" Floor Mechanical Penthouse Insulation 55% Chrysoti 35% Nor-Flbrous
. 15% Cellulose
2001] 5 (2001 [l i Tank Insulation 40% Ch tile
( ) 15" Floor Mechanical Penthouse ulati % Chrysoti 75% Nom-Fibrous
5% Cellulose
2001] 6(2001) 15" Floor Mechanical Penthouse Firestopping None Detected 5% Fibreglass
90% Non-Fibrous
th . Pipe Fitting Tar Paper o . Q9 .
20011 7 (2001) 15" Floor Mechanical Penthouse Insulation 15% Chrysotile] 85% Non-Fibrous
2% Cellulose
20011 8(2001) 15" Floor Mechanical Penthouse Chiller Insulation None Detected 5% Fibreglass
93% Non-Fibrous
. 2% Synthetic
| Boil
2001] 10 (2001) 15" Floor Mechanical Penthouse Cement Sl?/lae::\ On Boiler None Detected 10% Fibreglass
88% Non-Fibrous
2001] 12 (2001) | 15" Floor Mechanical Penthouse Control Room Sprayed Fireproofing | 75% Amosite | 25% Non-Fibrous
40% Cellulose
2x4 Multi Pinhol ili
2001| 13 (2001) | 15" Floor Mechanical Penthouse Control Room x4 Mult Tl?leo e Ceiling None Detected | 25% Fibreglass
35% Non-Fibrous
40% Cellulose
2001| 14 (2001) 15" Floor 1516 Office 2x2 Ceiling Tile None Detected | 20% Fibreglass
40% Non-Fibrous
55% Cellulose
2001| 15 (2001) 14" Floor 14114 2x4 Fissured Ceiling Tile | None Detected 5% Fibreglass
40% Non-Fibrous
. ) 80% Fibreglass
2001| 16 (2001 th S dF fi N Detected
( ) 14" Floor 14114 prayed Fireproofing one Detecte 0% Non-Fibrous
65% Cellulose
2001] 17 (2001) 14" Floor Elevator Lobby Sprayed Fireproofing 25% Amosite | Trace Fibreglass
10% Non-Fibrous
2001] 18 (2001) 14" Floor Elevator Lobby Sprayed Fireproofing 75% Amosite | 25% Non-Fibrous
40% Cellulose
2x4 Multi Pinhole
th 0, f
2001] 19 (2001) 14" Floor 14102 Textured Ceiling Tile None Detected | 25% F|breglass
35% Non-Fibrous
. ) 80% Fibreglass
2001| 20 (2001 th S d F fi N Detected
( ) 12" Floor 12110A prayed Fireproofing one Detecte 0% Nom-Fibrous
2001] 21 (2001) 12" Floor 12110A Pipe Fitting Insulation ]60% Chrysotile] 40% Non-Fibrous
2001] 22 (2001) 12" Floor Elevator Lobby Sprayed Fireproofing 75% Amosite | 25% Non-Fibrous
2001| 23 (2001) 10" Floor 1007 Pipe Fitting Insulation ]65% Chrysotile] 35% Non-Fibrous
. e . Trace 70% Fibreglass
2001] 24 (2001 fio Pipe Fitting Insulation .
( ) 10™ Floor 1007 Ipe Fitling Insulati Chrysotile 30% Non-Fibrous
65% Cellulose
2001| 25 (2001) 11" Floor C.A.R.E. 2x4 Fissured Ceiling Tile | None Detected 2% Fibreglass
33% Non-Fibrous
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Safetech Project No. 1-S1230014
. e Asbestos
Year| Sample # Location Sample Description Content Other
— . 40% Cellulose
2001| 26 (2001) 10" Floor Lobby 2x4 Mutti PT'ri‘l';"'e Celing | None Detected | 25% Fibreglass
35% Non-Fibrous
2001| 27 (2001) 10" Floor Lobby Sprayed Fireproofing 75% Amosite | 25% Non-Fibrous
. Blue Sprayed 20% Cellulose
th
2001] 28 (2001) 10" Floor Reception 1065 Fireproofing None Detected [=romamrr—s
. ) 15% Cellul
2001] 29 (2001) 10" Floor 1016 Corridor Sprayed Fireproofing - | None Detected [——- F\IOEFUIQSOZS
Sprayed Fireproofing . 80% Fibreglass
th
2001] 30 (2001) 10" Floor West Hall Debris Trace Amosite [—rcr=ae—i-—r
. ) 75% Fibreglass
th .
2001] 32 (2001) 9" Floor Service Elevator Lobby Sprayed Fireproofing | None Detected [——mrmsimmmr
— . 25% Cellulose
2001| 33 (2001) 9" Floor SE Lobby 2x4 Mutti PT'ri‘l';"'e Celing | None Detected | 40% Fibregiass
35% Non-Fibrous
Sprayed Fireproofing 80% Fibreglass
th () H
2001] 34 (2001) 9" Floor 901 Debris 0.5% Amosite 19.5% Non-Fibrous
0,
th . Boiler Door Collar 1/) C?ellulose
2001| 9 (2001) 15" Floor Mechanical Penthouse Insulation None Detected | 2% Fibreglass
93% Non-Fibrous
Sprayed Fireproofing . 80% Fibreglass
th
2001| 35 (2001) 9" Floor 909 Debris Trace Amosite 0% Non-Fibrous
. . . . Trace Fibreglass
th () 1
2001] 36 (2001) 9" Floor 909 Pipe Insulation Debris |65% Chrysotile 35% Non-Fibrous
— - 30% Cellulose
2001| 37 (2001) 9" Floor 967 2x4 Mutti PT'ri‘l';"'e Celing | None Detected | 40% Fibreglass
30% Non-Fibrous
2001] 38 (2001) 9" Floor 967 Plaster Wall None Detected | 100% Non-Fibrous
Sprayed Fireproofing 75% Fibreglass
th
2001] 39 (2001) 8" Floor 806 Debris None Detected 5% NomFiorous
Sprayed Fireproofing . 45% Fibreglass
th () 1
2001] 40 (2001) 8" Floor 828 Debris 30% Chrysotile 5% Nor-Fiorous
. Sprayed Fireproofing 75% Fibreglass
th
2001] 41(2001) 7" Floor Service Elevator Lobby Debris None Detected [=rcrmammmmt—ms
2001| 42 (2001) 7" Floor 707 Pipe Fitting Insulation |55% Chrysotile ;(;f/:il;bgg'rﬁss
. ) 70% Fibreglass
th
2001] 43 (2001) 7" Floor 707 Sprayed Fireproofing | None Detected 30% Non-Fibrous
— . 40% Cellulose
2001| 44 (2001) 7" Eloor N/S/E Hall 2x4 Mutti PT'ri‘l';"'e Celing | None Detected | 30% Fibregiass
30% Non-Fibrous
2001| 45 (2001) 6™ Floor 628 Sprayeggﬁ;’roc’f'”g 75% Amosite | 25% Non-Fibrous
45% Cellulose
2001] 46 (2001) 6" Floor N/W S/W Corridors 2x2 Pinhole Ceiling Tile | None Detected | 20% Fibreglass
35% Non-Fibrous
2001] 47 (2001) 5" Floor 549 Plaster Wall None Detected | 100% Non-Fibrous
. ) 75% Fibregl
2001] 48 (2001) 5" Floor 549 Sprayed Fireproofing | None Detected 5% oNc:nfli?ber‘c?js
. ) 20% Fibreg|
2001] 49 (2001) 5" Floor 523 Sprayed Fireproofing | None Detected SO%ONclnili?ber‘c?:s
th . ' 75% Fibreglass
2001] 50 (2001) 4" Floor S/E Hall Sprayed Fireproofing | None Detected 5% Non-Fibrous
. ) 75% Fibreglass
2001] 52 (2001 rd i Ceiling Til N Detected
( ) 3" Floor West Corridor eiling Tile one eteCted I 5% Non-Fibrous
5% Cellulose
2001] 54 (2001) 3™ Floor Dining Area Ceiling Tile None Detected | 55% Fibreglass
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Appendix D Historical Bulk Sample Records 2867 Ellesmere Road, Toronto, Ontario
Safetech Project No. 1-S1230014

. e Asbestos
Year| Sample # Location Sample Description Content Other
40% Non-Fibrous
. 3.3% .
rd 0, =
2001] 55 (2001) 3" Floor 3428 Texture Coated Ceiling Chrysotile 96.7% Non-Fibrous
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