
RECTANGULAR DUCTWORK - DIMENSION AS SHOWN

SUPPLY DUCT UP

EXHAUST/RETURN DUCT UP

SUPPLY DUCT DOWN

EXHAUST/RETURN DUCT DOWN

MITRED ELBOW WITH AIR TURNING VANES

DUCT RISE (DOUBLE LINE)

FUSIBLE LINK FIRE DAMPER (DOUBLE LINE)

MOTORIZED DAMPER

SUPPLY GRILLE - DIMENSIONS SHOWN ON SCHEDULE

CEILING EXHAUST/RETURN GRILLE -
DIMENSIONS SHOWN ON SCHEDULE

CEILING SUPPLY AIR DIFFUSER - DIMENSIONS SHOWN ON SCHEDULE

DIFFUSER TAG

BRANCH TAKE-OFF WITH ADJUSTABLE SPLITTER
DAMPER IN SUPPLY DUCT (DOUBLE LINE)

OPEN ENDED DUCT WITH BALANCING DAMPER AND
BELLMOUTH. DIRECTION AS SHOWN (DOUBLE LINE)

FLEXIBLE DUCT CONNECTION

ACOUSTICALLY LINED DUCTWORK (DOUBLE LINE)

SILENCER (ATTENUATOR)

FLEXIBLE DUCT (DOUBLE LINE)

RETURN AIR OPENING IN WALL ABOVE
FINISHED CEILING

FLEXIBLE DUCT CONNECTION WITH
BALANCING DAMPER ON TAKE-OFF

MD

A-200Ø-100
AIRFLOW IN L/s

NECK SIZE
(mm)

TYPE

O.E.D.

O.E.D.

SL

R.A.O.

FD

FD

EXHAUST/RETURN GRILLE - DIMENSIONS SHOWN ON SCHEDULE

VENTILATION

FUSIBLE LINK FIRE DAMPER (SINGLE LINE)

DUCTWORK (SINGLE LINE) - DIMENSION AS SHOWN

DUCT RISE (SINGLE LINE)

BRANCH TAKE-OFF WITH ADJUSTABLE SPLITTER
DAMPER IN SUPPLY DUCT (SINGLE LINE)

OPEN ENDED DUCT WITH BALANCING DAMPER AND
BELLMOUTH. DIRECTION AS SHOWN (SINGLE LINE)

ACOUSTICALLY LINED DUCTWORK (SINGLE LINE)

FLEXIBLE DUCT (SINGLE LINE)

MECHANICAL SYMBOLS

GRILLE TAG

DUCT TRANSITION FROM RECTANGULAR TO ROUND

SUPPLY AIR LINEAR SLOT DIFFUSER -
DIMENSIONS SHOWN ON SCHEDULE

RECTANGULAR DUCT BREAK

ROUND DUCT BREAK

SINGLE LINE DUCT BREAK

600x300

SYMBOL DESCRIPTION

BALANCING DAMPER (DOUBLE LINE)
BD

BD
BALANCING DAMPER (SINGLE LINE)

ROUND DUCTWORK - DIMENSION AS SHOWN600Ø

600x300

A-100
AIRFLOW IN L/s

TYPE

EXISTING TO REMAIN

EXISTING RELOCATED IN NEW WORK

NEW WORK

R

EXISTING TO BE DEMOLISHED

ROOM THERMOSTAT

ROOM HUMIDISTAT

T

H

EXISTING TO BE REMOVED FOR RELOCATIONR

GENERAL

CONNECT TO EXISTINGCTE

CAP

AIRFLOW / PIPE FLOW DIRECTION

MECHANICAL SYMBOLS

CAP

SYMBOL DESCRIPTION
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M400 MECHANICAL DETAIL SHEET

1. ANY REFERENCE TO CONTRACTOR ON MECHANICAL DRAWINGS IS NOT EXCLUSIVE TO MECHANICAL CONTRACTOR OR ONE PARTICULAR SUB-TRADE.  IT IS
UNDERSTOOD THAT THE PRIME CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATE OF ALL TRADES' WORK AND AS SUCH SHALL BE RESPONSIBLE
FOR REVIEW OF DOCUMENTS PREPARED BY ALL DISCIPLINES (I.E. MECHANICAL AND ELECTRICAL) AND INCLUDING ALL ASSOCIATED COSTS FOR THE
SCOPE OF WORK AS IDENTIFIED IN ALL SUB-DISCIPLINE'S DOCUMENTS.

2. THE MECHANICAL CONTRACTOR SHALL VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS SHALL BE DONE IN ORDER TO
CONFIRM THAT EQUIPMENT AND SERVICES CAN BE INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE INCLUDED IN BID TO
FACILITATE INSTALLATION. IT IS THE CONTRACTORS RESPONSIBILITY TO NOTIFY THE ENGINEERS OF ANY DISCREPANCIES, OMISSIONS, AND
INTERFERENCES. CONTRACTOR SHALL PROVIDE INTERFERENCE DRAWINGS TO CONSULTANT FOR REVIEW AND DIRECTION. CONTRACTOR SHALL VERIFY
ALL CONNECTIONS, PIPE SIZES AND LOCATION OF EXISTING SERVICES AT POINTS OF CONNECTIONS ON SITE AND REPORT ANY DISCREPANCY TO THE
CONSULTANT PRIOR TO FABRICATION &/OR INSTALLATION OF NEW SERVICES.

3. ENSURE THAT ALL NEW AND EXISTING MECHANICAL EQUIPMENT REQUIRING MAINTENANCE IS ACCESSIBLE AND THAT ACCESS REQUIREMENTS ARE NOT
OBSTRUCTED BY NEW OR EXISTING SERVICES AND STRUCTURE. COORDINATE WITH PROJECT MANAGER AND ALL OTHER TRADES. INSTALL MECHANICAL
EQUIPMENT IN SUCH A WAY AS TO PROVIDE ALL ACCESS REQUIREMENTS. REFER TO SHOP DRAWINGS AND/OR MANUFACTURER'S RECOMMENDATIONS
FOR ACCESS REQUIREMENTS.  REPORT ANY OBSTRUCTIONS TO THE PROJECT MANAGER AND MECHANICAL ENGINEER. PROVIDE ACCESS DOORS/PANELS
WITH MINIMUM DIMENSIONS AS NOTED BELOW (UNLESS INDICATED OTHERWISE ON DRAWINGS):

3.1. 24 INCHES BY 24 INCHES FOR PERSONNEL ENTRY.
3.2. 18 INCHES BY 18 INCHES FOR HAND ENTRY.
3.3. 12 INCHES BY 12 INCHES FOR VIEWING ONLY.
3.4. SIZE DOORS TO ALLOW ADEQUATE OPERATING/MAINTENANCE CLEARANCE FOR DEVICES.
3.5. ACCESS DOORS SHALL BE, WHEREVER POSSIBLE, OF A STANDARD SIZE FOR EACH APPLICATION.

4. SUPPLY ALL LABOUR AND MATERIALS TO PROVIDE A COMPLETE MECHANICAL INSTALLATION. ITEMS NOT EXPLICITLY ILLUSTRATED ON THE DRAWINGS ARE NOT TO BE EXCLUDED
FROM THE SCOPE OF WORK IF REQUIRED AS PART OF A PROPER INSTALLATION. PERMITS, TESTING, BALANCING, AND OCCUPANT OPERATIONAL TRAINING WILL BE PART OF THE
WORK.

5. PROVIDE ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS AND WALLS TO FACILITATE DEMOLITION AND THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

6. WELDING TO BE PERFORMED WITH STRINGENT ENVIRONMENTAL CONDITIONS FOR SMOKE AND FUME EVACUATION.

7. THE MECHANICAL DRAWINGS ARE PERFORMANCE DRAWINGS, DIAGRAMMATIC, AND SHOW APPROXIMATE LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.  ANY
INFORMATION REGARDING ACCURATE MEASUREMENT OF THE BUILDING ARE TO BE TAKEN AT THE SITE. DO NOT SCALE THE DRAWINGS, AND DO NOT USE THE DRAWINGS FOR
PREFABRICATION WORK.

8. FOR CLARITY, NOT ALL EXISTING EQUIPMENT, DUCTWORK, PIPING, ETC. HAS BEEN SHOWN ON THE DRAWINGS. THE EXISTING EQUIPMENT, PIPES, DUCTS AND SERVICES ARE
SHOWN FOR REFERENCE ONLY. EXACT LOCATIONS, SIZES AND DIMENSIONS SHALL BE DETERMINED ON SITE.  WHERE INTERFERENCES EXIST, CONTRACTOR SHALL REROUTE THE
NEW WORK TO SUIT THE EXISTING SERVICES.

9. NOT ALL CONNECTIONS TO EQUIPMENT ARE SHOWN.  REFER TO THE MANUFACTURERS LITERATURE FOR ALL PIPING CONNECTIONS.

10. CONTRACTOR IS TO BE RESPONSIBLE FOR THE REMOVAL AND DISPOSAL OF ALL DUCTWORK AND EQUIPMENT AS SHOWN ON THE DEMOLITION PLAN UNLESS NOTED OTHERWISE.

11. COORDINATE, WITH THE OWNER AND GENERAL CONTRACTOR, ALL TEMPORARY SHUT DOWNS. PROVIDE THE DATE AND PERIOD OF THE TIME REQUIRED FOR DISCONNECTING AND
MAKING NEW CONNECTIONS TO PIPING, DUCTING, AND ALL RELATED MECHANICAL WORK IN ORDER TO KEEP THE INTERRUPTIONS OF DAILY OPERATIONS AS MINIMAL AS POSSIBLE.
INCLUDE FOR FREEZING WHERE REQUIRED. IT IS RECOMMENDED THAT THE CONTRACTOR PROVIDE MINIMUM 7 WORKING DAYS NOTICE TO THE OWNER, FOR ANY SHUTDOWN
REQUIRED.

12. SURVEY ALL AFFILIATED WORK AREAS AND REPORT ABNORMALITIES AND DISCREPANCIES TO CONSULTANT.

13. WHERE CEILING, FLOOR, WALL OR ROOF OPENINGS ARE REQUIRED TO RUN MECHANICAL SERVICES, SEAL ALL OPENINGS WITH APPROVED FIRE-STOPPING MATERIALS AS
REQUIRED.  REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

14. IF ASBESTOS CONTAINING MATERIAL IS SUSPECTED OR IDENTIFIED IN THE WORK AREA AND REQUIRED TO BE HANDLED AS PART OF THE DEMOLITION PHASE OF THE
PROJECT,CONTRACTOR SHALL HALT WORK AND INFORM CONSULTANT OF SUCH CONDITIONS. CONTRACTOR SHALL NOT PROCEED WITH DEMOLITION OF SUCH AREAS WITHOUT
AUTHORIZATION BY CONSULTANT. REMOVAL OF SUCH MATERIALS TO ACCOMMODATE THE WORK DESCRIBED AND OUTLINED IN THESE DRAWINGS SHALL BE ARRANGED THROUGH
THE OWNER. ASBESTOS ABATEMENT, IF ANY, IS EXCLUDED FROM THIS CONTRACT AND WILL BE HANDLED SEPARATELY BY OWNER.

15. ALL ABANDONED OR OBSOLETE MECHANICAL SERVICES SUCH AS VALVES, PIPING, EQUIPMENT, INSTRUMENTATION, ETC. SHALL BE REMOVED FROM WITHIN THE WORK AREA TO
FACILITATE ALL NEW MECHANICAL WORK, UNLESS OTHERWISE NOTED BY THE OWNER OR ON THE DRAWINGS.

16. INSULATE ALL NEW DUCTWORK AND AND ANY EXISTING DUCTWORK WHERE INSULATION HAS BEEN REMOVED OR DAMAGED BY THIS WORK .  REFER TO SPECIFICATIONS FOR
ADDITIONAL REQUIREMENTS.

17. ANY SERVICES THAT ARE NOT SHOWN ON THE DRAWINGS AND ARE EXPOSED DURING DEMOLITION/CONSTRUCTION SHALL BE VERIFIED BY THE CONTRACTOR AND REPORTED TO
THE CONSULTANT.

18. CONTRACTOR SHALL COORDINATE WITH ALL NEW AND EXISTING MECHANICAL AND ELECTRICAL SERVICES WHEN MAKING THE PIPE, DUCTING, AND EQUIPMENT CONNECTIONS ON
SITE.

19. CONTRACTOR TO PROVIDE TEMPORARY HEATING/COOLING AND VENTILATION FOR AREAS AFFECTED BY TEMPORARY SHUT-DOWN.

20. DO NOT INTERRUPT EXISTING MECHANICAL SERVICES OCCUPIED OR ADJACENT AREAS OUTSIDE THE SCOPE UNLESS APPROVED BY THE OWNER.

21. ALL DEMOLITION WORK SHALL BE PERFORMED WITH DUE CARE AND DILIGENCE, SO AS TO PREVENT THE UNNECESSARY DESTRUCTION AND/OR DAMAGE TO SYSTEMS THAT SHALL
REMAIN IN OPERATION DURING THE CONSTRUCTION PHASE OF THIS WORK.

22. THE CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY DAMAGES THAT MIGHT OCCUR TO THE MECHANICAL SYSTEMS DURING CONSTRUCTION. CONTRACTOR SHALL
PROTECT ANY AND ALL PORTIONS OF THE EXISTING MECHANICAL SYSTEMS.

23. THE CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS TO PREVENT DAMAGE TO OWNER'S OCCUPIED AREAS ADJACENT TO THE NEW CONSTRUCTION.

24. CONTRACTOR TO PAY FOR AND OBTAIN ALL REQUIRED PERMITS .FEES, LICENSES CERTIFICATES OF INSPECTION, ETC. IF REQUIRED.

25. CONTRACTOR SHALL BE RESPONSIBLE FOR PROPERLY SEALING PENETRATIONS THROUGH FIRE RATED, SMOKE RATED OR COMBINATION FIR & SMOKE RATED SEPARATIONS. SEE
SPECIFICATIONS FOR FIRE & SMOKE RATED SEALANTS. CONTRACTOR TO STOP INSULATION FLUSH WITH ALL WALL AND FLOOR SURFACES AND SEAL SPACE BETWEEN PIPE , DUCT,
AND SLEEVE WITH ULC APPROVED AND LISTED FIRE STOPPING MATERIAL AS REQUIRED.

26. CONTRACTOR TO PROVIDE APPARATUS WITH PROPER NAMEPLATES AFFIXED THERE TO , SHOWING THE SIZE, NAME OF THE EQUIPMENT, SERIAL NUMBER AND ALL INFORMATION
USUALLY PROVIDED, WHICH ALSO INCLUDES VOLTAGE, CYCLE, PHASE AND HORSEPOWER OF MOTORS AND THE NAME AND ADDRESS OF THE MANUFACTURER.

27. COORDINATE MECHANICAL WORK WITH WORK OF ALL OTHER DIVISIONS.

28. CONTRACTOR SHALL PROVIDE AS-BUILT DRAWINGS WITHIN 2 WEEKS AFTER COMMISSIONING IS COMPLETED.

29. MECHANICAL CONTRACTOR SHALL BE RESPONSIBLE FOR REINSTALLATION AND RECONNECTION OF ALL SUCH SERVICES TO MATCH EXISTING STANDARDS. CONTRACTOR SHALL
INCLUDE ALL COSTS FOR SITE INVESTIGATION TO SOURCE DELETE SERVICES REQUIRED FOR RE-CONNECTION OF EXISTING SERVICES THAT MUST REMAIN. INCLUDE IN YOUR BID
ALL COSTS ASSOCIATED WITH SITE INVESTIGATION, ETC, AND ALL REQUIRED COSTS FOR THIS WORK. REVIEW AND NOTE EXISTING CONDITIONS AND CONFIRM EXACT SITE
CONDITIONS.

MECHANICAL SYMBOLS
PLUMBING

SYMBOL DESCRIPTION

SANITARY DRAINAGE - ABOVE GROUND

STORM DRAINAGE - ABOVE GROUND

DOMESTIC COLD WATER SUPPLY

DOMESTIC HOT WATER SUPPLY

DOMESTIC HOT WATER RECIRC.

VENT

GAS

COMPRESSED AIR

HEAT TRACING

RUNNING TRAP

P-TRAP

EMERGENCY SHOWER

EYE WASH

CLEANOUT IN FLOOR/BELOW GRADE

CLEANOUT IN CEILING

VENT THROUGH ROOF

RAIN WATER LEADER

TSP TRAP SEAL PRIME

FUNNEL FLOOR DRAIN

FLOOR DRAIN

HUB DRAIN

THIS LEGEND IS GENERIC. ALL SYMBOLS LISTED MAY NOT BE APPLICABLE FOR THIS PROJECT. REFER TO
FLOOR PLANS TO DETERMINE USED DEVICES AND EQUIPMENT.

SAN

STM

V

G

CA

ES

EW

CO

CO

VTR

RWL

FFD

FD

HD

MECHANICAL LEGEND
FIRE PROTECTION
SYMBOL DESCRIPTION

SPRINKLER LINE

FIRE MAIN

STANDPIPE

PENDENT SPRINKLER HEAD

UPRIGHT SPRINKLER HEAD

CONCEALED SPRINKLER HEAD

FIRE SUPPRESSION SPRINKLER HEAD

SIDEWALL SPRINKLER HEAD

THIS LEGEND IS GENERIC. ALL SYMBOLS LISTED MAY NOT BE APPLICABLE FOR THIS PROJECT. REFER TO
FLOOR PLANS TO DETERMINE USED DEVICES AND EQUIPMENT.

SP

FM

F
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DEMOLITION NOTES
1. EXISTING THERMOSTAT TO BE REMOVED

2. EXISTING RETURN AIR GRILLE TO BE REMOVED.
3. EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX

DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

4. EXISTING SUPPLY AIR DUCTWORK TO BE REMOVED. CONTRACTOR TO VERIFY
DUCT ROUTING AND SIZE BEFORE COMMENCEMENT OF WORK.

5. EXISTING UNIT VENTILATOR TO REMAIN AS IS. CONTRACTOR TO REMOVE AND
REPLACE DAMAGED EXISTING FLAT TOP REMOVABLE GRILLES WHERE
REQUIRED.

6. EXISTING OPEN ENDED RETURN AIR DUCT TO REMAIN AS IS. CONTRACTOR TO
PROPERLY PROTECT DUCT OPENING FROM DUST AND DEBRIS. CLEAN DUCTING
AT WORK COMPLETION

DEMOLITION GENERAL NOTES
1. CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING

DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER
2. ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN

UNLESS NOTED OTHERWISE
3. THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,

CONTROLS AND ACCESSORIES  ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

4. CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

5. CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

6. CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.

NEW WORK NOTES
1. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION

OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW SUPPLY AIR
PLENUM WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH
LENGTH OF ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR
DETAILS.

2 PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

3. PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

4. OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING CEILING SPACE
CONDITIONS.

5. EXISTING UNIT VENTILATOR TO REMAIN AS IS. REPLACE FLAT TOP REMOVABLE
GRILLES WITH SAME TYPE AND SIZE AS PREVIOUSLY REMOVED. CONTRACTOR
TO CLEAN UNIT AT PROJECT COMPLETION

NEW WORK GENERAL NOTES
1. MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT

INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

2. VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

3. PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

4. ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

5. ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

6. COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.

7. CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR
INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

8. CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

9. CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

10. PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

11. REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

12. PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER
13. PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF

DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.
14 PROVIDE ACCESS PANELS WHERE REQUIRED
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DEMOLITION NOTES
1. EXISTING THERMOSTAT TO BE REMOVED

2. EXISTING RETURN AIR GRILLE TO BE REMOVED.

3. EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX
DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

4. EXISTING SUPPLY AIR DUCTWORK TO BE REMOVED. CONTRACTOR TO VERIFY
DUCT ROUTING AND SIZE BEFORE COMMENCEMENT OF WORK.

5. EXISTING UNIT VENTILATOR TO REMAIN AS IS. CONTRACTOR TO REMOVE AND
REPLACE DAMAGED EXISTING FLAT TOP REMOVABLE GRILLES WHERE
REQUIRED.

6. EXISTING OPEN ENDED RETURN AIR DUCT TO REMAIN AS IS. CONTRACTOR TO
PROPERLY PROTECT DUCT OPENING FROM DUST AND DEBRIS. CLEAN DUCTING
AT WORK COMPLETION

DEMOLITION GENERAL NOTES
1. CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING

DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER
2. ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN

UNLESS NOTED OTHERWISE
3. THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,

CONTROLS AND ACCESSORIES  ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

4. CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

5. CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

6. CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.

NEW WORK NOTES
1. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION

OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

2 PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

3. PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

4. OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING CEILING SPACE
CONDITIONS.

5. EXISTING UNIT VENTILATOR TO REMAIN AS IS. REPLACE FLAT TOP REMOVABLE
GRILLES WITH SAME TYPE AND SIZE AS PREVIOUSLY REMOVED. CONTRACTOR
TO CLEAN UNIT AT PROJECT COMPLETION

NEW WORK GENERAL NOTES
1. MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT

INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

2. VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

3. PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

4. ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

5. ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

6. COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.

7. CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR
INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

8. CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

9. CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

10. PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

11. REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

12. PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER
13. PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF

DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.
14 PROVIDE ACCESS PANELS WHERE REQUIRED
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DEMOLITION NOTES
1. EXISTING THERMOSTAT TO BE REMOVED
2. EXISTING RETURN AIR GRILLE TO BE REMOVED.
3. EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX

DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

4. EXISTING SUPPLY AIR DUCTWORK TO BE REMOVED. CONTRACTOR TO VERIFY
DUCT ROUTING AND SIZE BEFORE COMMENCEMENT OF WORK.

5. EXISTING UNIT VENTILATOR TO REMAIN AS IS. CONTRACTOR TO REMOVE AND
REPLACE DAMAGED EXISTING FLAT TOP REMOVABLE GRILLES WHERE
REQUIRED.

6. EXISTING OPEN ENDED RETURN AIR DUCT TO REMAIN AS IS. CONTRACTOR TO
PROPERLY PROTECT DUCT OPENING FROM DUST AND DEBRIS. CLEAN DUCTING
AT WORK COMPLETION

DEMOLITION GENERAL NOTES
1. CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING

DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER
2. ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN

UNLESS NOTED OTHERWISE
3. THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,

CONTROLS AND ACCESSORIES  ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

4. CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

5. CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

6. CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.

NEW WORK NOTES
1. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION

OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

2 PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

3. PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

4. OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING CEILING SPACE
CONDITIONS.

5. EXISTING UNIT VENTILATOR TO REMAIN AS IS. REPLACE FLAT TOP REMOVABLE
GRILLES WITH SAME TYPE AND SIZE AS PREVIOUSLY REMOVED. CONTRACTOR
TO CLEAN UNIT AT PROJECT COMPLETION

NEW WORK GENERAL NOTES
1. MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT

INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

2. VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

3. PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

4. ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

5. ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

6. COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.

7. CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR
INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

8. CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

9. CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

10. PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

11. REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

12. PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER
13. PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF

DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.
14 PROVIDE ACCESS PANELS WHERE REQUIRED
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DEMOLITION NOTES
1. EXISTING THERMOSTAT TO BE REMOVED

2. EXISTING RETURN AIR GRILLE TO BE REMOVED.
3. EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX

DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

4. EXISTING SUPPLY AIR DUCTWORK TO BE REMOVED. CONTRACTOR TO VERIFY
DUCT ROUTING AND SIZE BEFORE COMMENCEMENT OF WORK.

5. EXISTING UNIT VENTILATOR TO REMAIN AS IS. CONTRACTOR TO REMOVE AND
REPLACE DAMAGED EXISTING FLAT TOP REMOVABLE GRILLES WHERE
REQUIRED.

6. EXISTING OPEN ENDED RETURN AIR DUCT TO REMAIN AS IS. CONTRACTOR TO
PROPERLY PROTECT DUCT OPENING FROM DUST AND DEBRIS. CLEAN DUCTING
AT WORK COMPLETION

7. EXISTING PERIMETER UNIT HEATER TO REMAIN AS IS. CONTRACTOR TO REMOVE
AND REPLACE DAMAGED GRILLE ENCLOSURE WHERE REQUIRED

DEMOLITION GENERAL NOTES
1. CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING

DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER
2. ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN

UNLESS NOTED OTHERWISE
3. THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,

CONTROLS AND ACCESSORIES  ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

4. CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

5. CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

6. CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.

NEW WORK NOTES
1. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION

OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

2 PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

3. PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

4. OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING CEILING SPACE
CONDITIONS.

5. EXISTING UNIT VENTILATOR TO REMAIN AS IS. REPLACE FLAT TOP REMOVABLE
GRILLES WITH SAME TYPE AND SIZE AS PREVIOUSLY REMOVED. CONTRACTOR
TO CLEAN UNIT AT PROJECT COMPLETION

6. EXISTING PERIMETER UNIT HEATER TO REMAIN AS IS. CONTRACTOR TO REPLACE
DAMAGED GRILLE ENCLOSURE WITH SAME TYPE AND SIZE AS EXISTING
PREVIOUSLY REMOVED. CLEAN UNIT AT PROJECT COMPLETION

NEW WORK GENERAL NOTES
1. MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT

INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

2. VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

3. PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

4. ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

5. ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

6. COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.

7. CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR
INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

8. CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

9. CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

10. PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

11. REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

12. PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER
13. PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF

DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.
14 PROVIDE ACCESS PANELS WHERE REQUIRED
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DEMOLITION NOTES
1. EXISTING THERMOSTAT TO BE REMOVED
2. EXISTING RETURN AIR GRILLE TO BE REMOVED.
3. EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX

DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

4. EXISTING SUPPLY AIR DUCTWORK TO BE REMOVED. CONTRACTOR TO VERIFY
DUCT ROUTING AND SIZE BEFORE COMMENCEMENT OF WORK.

5. EXISTING UNIT VENTILATOR TO REMAIN AS IS. CONTRACTOR TO REMOVE AND
REPLACE DAMAGED EXISTING FLAT TOP REMOVABLE GRILLES WHERE
REQUIRED.

6. EXISTING OPEN ENDED RETURN AIR DUCT TO REMAIN AS IS. CONTRACTOR TO
PROPERLY PROTECT DUCT OPENING FROM DUST AND DEBRIS. CLEAN DUCTING
AT WORK COMPLETION

DEMOLITION GENERAL NOTES
1. CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING

DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER
2. ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN

UNLESS NOTED OTHERWISE
3. THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,

CONTROLS AND ACCESSORIES  ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

4. CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

5. CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

6. CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.

NEW WORK NOTES
1. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION

OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

2 PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

3. PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

4. OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING CEILING SPACE
CONDITIONS.

5. EXISTING UNIT VENTILATOR TO REMAIN AS IS. REPLACE FLAT TOP REMOVABLE
GRILLES WITH SAME TYPE AND SIZE AS PREVIOUSLY REMOVED. CONTRACTOR
TO CLEAN UNIT AT PROJECT COMPLETION

6. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF RETURN AIR LINEAR GRILLES. SEE SCHEDULE FOR SIZE AND TYPE. RETURN
AIR GRILLE TO MATCH LENGTH OF ARCHITECTURAL GRID. REFER TO
ARCHITECTURAL DWGS FOR DETAILS.

NEW WORK GENERAL NOTES
1. MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT

INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

2. VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

3. PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

4. ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

5. ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

6. COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.

7. CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR
INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

8. CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

9. CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

10. PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

11. REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

12. PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER
13. PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF

DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.
14 PROVIDE ACCESS PANELS WHERE REQUIRED
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DEMOLITION NOTES
1. EXISTING THERMOSTAT TO BE REMOVED
2. EXISTING RETURN AIR GRILLE TO BE REMOVED.
3. EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX

DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

4. EXISTING SUPPLY AIR DUCTWORK TO BE REMOVED. CONTRACTOR TO VERIFY
DUCT ROUTING AND SIZE BEFORE COMMENCEMENT OF WORK.

5. EXISTING UNIT VENTILATOR TO REMAIN AS IS. CONTRACTOR TO REMOVE AND
REPLACE DAMAGED EXISTING FLAT TOP REMOVABLE GRILLES WHERE
REQUIRED.

6. EXISTING OPEN ENDED RETURN AIR DUCT TO REMAIN AS IS. CONTRACTOR TO
PROPERLY PROTECT DUCT OPENING FROM DUST AND DEBRIS. CLEAN DUCTING
AT WORK COMPLETION

DEMOLITION GENERAL NOTES
1. CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING

DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER
2. ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN

UNLESS NOTED OTHERWISE
3. THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,

CONTROLS AND ACCESSORIES  ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

4. CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

5. CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

6. CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.

NEW WORK NUMBERED NOTES
1. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION

OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

2 PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

3. PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

4. OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING CEILING SPACE
CONDITIONS.

5. EXISTING UNIT VENTILATOR TO REMAIN AS IS. REPLACE FLAT TOP REMOVABLE
GRILLES WITH SAME TYPE AND SIZE AS PREVIOUSLY REMOVED. CONTRACTOR
TO CLEAN UNIT AT PROJECT COMPLETION

6. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF RETURN AIR LINEAR GRILLES. SEE SCHEDULE FOR SIZE AND TYPE. RETURN
AIR GRILLE TO MATCH LENGTH OF ARCHITECTURAL GRID. REFER TO
ARCHITECTURAL DWGS FOR DETAILS.

NEW WORK GENERAL NOTES
1. MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT

INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

2. VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

3. PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

4. ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

5. ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

6. COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.

7. CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR
INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

8. CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

9. CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

10. PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

11. REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

12. PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER
13. PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF

DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.
14 PROVIDE ACCESS PANELS WHERE REQUIRED
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NEW WORK NOTES
1. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION

OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

2. NOT USED

3. EXISTING PERIMETER UNIT HEATER TO REMAIN AS IS. CONTRACTOR TO REPLACE
DAMAGED GRILLE ENCLOSURE WITH SAME TYPE AND SIZE AS EXISTING
PREVIOUSLY REMOVED. CLEAN UNIT AT PROJECT COMPLETION

4. PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

5. PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

6. OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING DUCT MAINS IN CEILING
SPACE.

NEW WORK GENERAL NOTES
1. MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT

INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

2. VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

3. PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

4. ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

5. ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

6. COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.

7. CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR
INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

8. CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

9. CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

10. PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

11. REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

12. PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER
13. PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF

DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.
14 PROVIDE ACCESS PANELS WHERE REQUIRED

DEMOLITION NOTES
1. EXISTING THERMOSTAT TO BE REMOVED

2. EXISTING PERIMETER RADIANT HEATER TO REMAIN AS IS. CONTRACTOR TO
REMOVE AND REPLACE DAMAGED GRILLE ENCLOSURE WHERE REQUIRED
(TYPICAL)

3. EXISTING RETURN AIR GRILLE TO BE REMOVED. (TYPICAL)
4. EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX

DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

5. REMOVE AND CUTBACK EXISTING DUCTWORK AS SHOWN
6. EXISTING SUPPLY AIR DUCTWORK TO REMAIN AS IS.

DEMOLITION GENERAL NOTES
1. CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING

DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER
2. ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN

UNLESS NOTED OTHERWISE
3. THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,

CONTROLS AND ACCESSORIES  ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

4. CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

5. CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

6. CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.
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DEMOLITION NOTES
1. EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX

DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

2. EXISTING RETURN GRILLE TO BE REMOVED (TYPICAL)
3. EXISTING THERMOSTAT TO BE REMOVED
4. EXISTING OPEN ENDED RETURN DUCT TO REMAIN.
5. EXISTING SUPPLY GRILLE TO BE REMOVED C/W ASSOCIATED PLENUM. CUT BACK

DUCTWORK AS NEEDED FOR CONNECTION TO NEW WORK.
6. REMOVE AND CUTBACK EXISTING DUCTWORK AS SHOWN
7. EXISTING VAV BOX TO REMAIN AS IS.
8. EXISTING BASEBOARD HEATER TO REMAIN

DEMOLITION GENERAL NOTES
1. CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING

DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER
2. ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN

UNLESS NOTED OTHERWISE
3. THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,

CONTROLS AND ACCESSORIES  ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

4. CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

5. CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

6. CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.
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NEW WORK NOTES
1. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION

OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

2. PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

3. PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

4. EXISTING OPEN ENDED RETURN DUCT TO REMAIN.
5. OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING DUCT MAINS IN CEILING

SPACE.
6. EXISTING PERIMETER UNIT HEATER TO REMAIN AS IS. CONTRACTOR TO REPLACE

DAMAGED GRILLE ENCLOSURE WITH SAME TYPE AND SIZE AS EXISTING
PREVIOUSLY REMOVED. CLEAN UNIT AT PROJECT COMPLETION

7. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF RETURN AIR LINEAR GRILLES. SEE SCHEDULE FOR SIZE AND TYPE. RETURN
AIR GRILLE TO MATCH LENGTH OF ARCHITECTURAL GRID. REFER TO
ARCHITECTURAL DWGS FOR DETAILS.

NEW WORK GENERAL NOTES
1. MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT

INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

2. VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

3. PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

4. ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

5. ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

6. COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.

7. CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR
INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

8. CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

9. CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

10. PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

11. REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

12. PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER
13. PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF

DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.
14 PROVIDE ACCESS PANELS WHERE REQUIRED
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DEMOLITION NOTES
1. EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX

DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

2. EXISTING RETURN GRILLE TO BE REMOVED (TYPICAL)
3. EXISTING THERMOSTAT TO BE REMOVED
4. EXISTING SUPPLY DUCT TO VAV BOX TO REMAIN AS IS
6. REMOVE AND CUTBACK EXISTING DUCTWORK AS SHOWN
7. EXISTING VAV BOX TO REMAIN AS IS.
8. EXISTING BASEBOARD HEATER TO REMAIN AS IS.

DEMOLITION GENERAL NOTES
1. CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING

DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER
2. ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN

UNLESS NOTED OTHERWISE
3. THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,

CONTROLS AND ACCESSORIES  ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

4. CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

5. CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

6. CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.
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NEW WORK NOTES
1. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION

OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

2. PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

3. PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

4. OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING DUCT MAINS IN CEILING
SPACE.

5. EXISTING PERIMETER UNIT HEATER TO REMAIN AS IS. CONTRACTOR TO REPLACE
DAMAGED GRILLE ENCLOSURE WITH SAME TYPE AND SIZE AS EXISTING
PREVIOUSLY REMOVED. CLEAN UNIT AT PROJECT COMPLETION

NEW WORK GENERAL NOTES
1. MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT

INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

2. VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

3. PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

4. ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

5. ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

6. COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.

7. CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR
INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

8. CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

9. CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

10. PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

11. REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

12. PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER
13. PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF

DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.
14 PROVIDE ACCESS PANELS WHERE REQUIRED
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NEW WORK NOTES
1. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION

OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

2. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF RETURN AIR LINEAR GRILLES. SEE SCHEDULE FOR SIZE AND TYPE. RETURN
AIR GRILLE TO MATCH LENGTH OF ARCHITECTURAL GRID. REFER TO
ARCHITECTURAL DWGS FOR DETAILS.

3. EXISTING PERIMETER UNIT HEATER TO REMAIN AS IS. CONTRACTOR TO REPLACE
DAMAGED GRILLE ENCLOSURE WITH SAME TYPE AND SIZE AS EXISTING
PREVIOUSLY REMOVED. CLEAN UNIT AT PROJECT COMPLETION

4. PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

5. PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

6. OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING DUCT MAINS IN CEILING
SPACE.

NEW WORK GENERAL NOTES
1. MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT

INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

2. VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

3. PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

4. ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

5. ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

6. COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.

7. CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR
INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

8. CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

9. CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

10. PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

11. REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

12. PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER
13. PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF

DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.
14 PROVIDE ACCESS PANELS WHERE REQUIRED

DEMOLITION NOTES
1. EXISTING THERMOSTAT TO BE REMOVED

2. EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX
DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

3. EXISTING PERIMETER RADIANT HEATER TO REMAIN AS IS

4. REMOVE AND CUTBACK EXISTING DUCTWORK AS SHOWN

DEMOLITION GENERAL NOTES
1. CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING

DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER
2. ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN

UNLESS NOTED OTHERWISE
3. THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,

CONTROLS AND ACCESSORIES  ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

4. CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

5. CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

6. CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.
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NEW WORK NOTES
1. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION

OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

2. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF RETURN AIR LINEAR GRILLES. SEE SCHEDULE FOR SIZE AND TYPE. RETURN
AIR GRILLE TO MATCH LENGTH OF ARCHITECTURAL GRID. REFER TO
ARCHITECTURAL DWGS FOR DETAILS.

3. EXISTING PERIMETER UNIT HEATER TO REMAIN AS IS. CONTRACTOR TO REPLACE
DAMAGED GRILLE ENCLOSURE WITH SAME TYPE AND SIZE AS EXISTING
PREVIOUSLY REMOVED. CLEAN UNIT AT PROJECT COMPLETION

4. PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

5. PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

6. OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING DUCT MAINS IN CEILING
SPACE.

NEW WORK GENERAL NOTES
1. MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT

INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

2. VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

3. PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

4. ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

5. ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

6. COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.

7. CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR
INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

8. CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

9. CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

10. PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

11. REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

12. PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER
13. PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF

DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.
14 PROVIDE ACCESS PANELS WHERE REQUIRED

DEMOLITION NOTES
1. EXISTING THERMOSTAT TO BE REMOVED

2. EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX
DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

3. EXISTING PERIMETER RADIANT HEATER TO REMAIN AS IS
4. REMOVE AND CUTBACK EXISTING DUCTWORK AS SHOWN

DEMOLITION GENERAL NOTES
1. CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING

DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER
2. ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN

UNLESS NOTED OTHERWISE
3. THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,

CONTROLS AND ACCESSORIES  ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

4. CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

5. CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

6. CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.
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23 30 00.01 SUPPLY AIR LINEAR DIFFUSER (T-BAR CEILING)
NOT TO SCALE

FLEXIBLE METALLIC DUCTWORK
CONNECTOR. DUCTWORK TO BE
THERMALLY INSULATED IN ACCORDANCE
WITH THE SPECIFICATIONS. LENGTH OF
DUCTWORK TO NOT EXCEED 1.5m (5'-0").
REFER TO FLOOR PLANS AND SCHEDULES
FOR EXACT SIZE

MANUFACTURER SUPPLIED SHEET
METAL PLENUM (AIR BOOT)
PROVIDED AS PART OF THE LINEAR
AIR DIFFUSER. PLENUM TO BE
THERMALLY INSULATED UNLESS
NOTED OTHERWISE ON THE
DRAWINGS

SHEET METAL HANGER ROD FROM
STRUCTURE

ADJUSTABLE AIRFLOW PATTER CONTROLLER
(OPPOSED EQUAL FLOW ORIENTATION)

ADAPTER FRAME PROVIDED BY THE
GRILLE/DIFFUSER MANUFACTURER
WHEN INSTALLED IN DRYWALL CEILING
APPLICATIONS

DRYWALL INSTALLATION

SHEET METAL PLENUM (AIR BOOT)
DUCTWORK CONNECTION C/W VOLUME
CONTROL (BALANCING DAMPER)

FASTEN FLEXIBLE METALLIC
DUCTWORK TO SHEET METAAL
PLENUM (AIR BOOT) USING NYLON
OR STAINLESS STEEL GEAR CLAMP

T-BAR INSTALLATION

 90° BRANCH TEE TAKE-OFF

SUPPLY - ROUND RADIUS ELBOW TAKE OFF

CONICAL SPIN-IN ROUND
TAKE-OFF COLLAR C/W
LOCKING DAMPER

90° RADIUS ELBOW C/W
TURNING VANES WHERE
SPECIFIED ON THE FLOOR
PLANS

RECTANGULAR 90° RADIUS
ELBOW C/W TURNING VANES
WHERE SPECIFIED ON THE FLOOR
PLANS

45° SQUARE BRANCH TAKE-OFF

SINGLE OR PARALLEL TYPE
BLADE VOLUME CONTROL
(BALANCING DAMPER) TO
SUITE DUCT SIZE AND
DIMENSIONS. BALANCING
DAMPER TO BE C/W SHAFT
EXTENSION AND LOCKING
QUADRANT DAMPER
OPERATOR. TYPICAL

45°

AIRFLOW

SPLITTER DAMPER

SPLITTER ROD C/W
OPERATING HARDWARE.
WHERE INSTALLED IN
INSULATED DUCTWORK,
PROVIDE WITH STAND-OFF
MOUNTING BRACKETS 45°

AIRFLOW

HEEL RADIUS (D + 3/4D)

D

AI
R

FL
O

W

AIRFLOW

CONICAL REDUCTION

45° RADIUS BEND TAKE-OFF

4
1

RATIO OF CONICAL
REDUCTION
TO BE 4:1

90° ROUND RADIUS ELBOW

D

HEEL RADIUS (D + 3/4D)

90° ROUND RADIUS ELBOW

23 30 00.01 DUCTWORK FITTINGS & TAKE-OFF'S
NOT TO SCALE

AIRFLOW DIRECTION

OPPOSED EQUAL FLOW ORIENTATION

FLEXIBLE METALLIC DUCTWORK
CONNECTOR. DUCTWORK TO BE
THERMALLY INSULATED IN ACCORDANCE
WITH THE SPECIFICATIONS. LENGTH OF
DUCTWORK TO NOT EXCEED 1.5m (5'-0").
REFER TO FLOOR PLANS AND SCHEDULES
FOR EXACT SIZE

MANUFACTURER SUPPLIED SHEET
METAL PLENUM (AIR BOOT)
PROVIDED AS PART OF THE LINEAR
AIR DIFFUSER. PLENUM TO BE
THERMALLY INSULATED UNLESS
NOTED OTHERWISE ON THE
DRAWINGS

SHEET METAL HANGER ROD FROM
STRUCTURE

ADJUSTABLE AIRFLOW PATTER CONTROLLER
(ONE-WAY FLOW ORIENTATION)

ADAPTER FRAME PROVIDED BY THE
GRILLE/DIFFUSER MANUFACTURER
WHEN INSTALLED IN DRYWALL CEILING
APPLICATIONS

DRYWALL INSTALLATION

SHEET METAL PLENUM (AIR BOOT)
DUCTWORK CONNECTION C/W VOLUME
CONTROL (BALANCING DAMPER)

FASTEN FLEXIBLE METALLIC
DUCTWORK TO SHEET METAAL
PLENUM (AIR BOOT) USING NYLON
OR STAINLESS STEEL GEAR CLAMP

T-BAR INSTALLATION

AIRFLOW DIRECTION

ONE-WAY FLOW ORIENTATION

GENERAL NOTES:

1. PROVIDE CUSTOM PLENUM TO SUIT REDUCED CEILING SPACE
WHERE REQUIRED. CONFIRM CEILING RESTRICTIONS ON SITE
PRIOR TO ORDERING.

2. REFER TO FLOORPLANS FOR FLOW PATTERN CONTROLLER
ORIENTATION.
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23 30 09.01 FLEXIBLE METALLIC DUCTWORK 
NOT TO SCALE

INSULATED DUCTWORK
MAIN

FLEXIBLE METALLIC DUCTWORK CONNECTOR.
DUCTWORK TO BE THERMALLY INSULATED IN
ACCORDANCE WITH THE SPECIFICATIONS.
LENGTH OF DUCTWORK TO NOT EXCEED 1.5m
(5'-0). REFER TO FLOOR PLANS AND
SCHEDULES FOR EXACT SIZE

CONNECTION TO SUPPLY DIFFUSER

CONICAL SPIN-IN
TAKE-OFF COLLAR C/W
LOCKING DAMPER

3m (10'-0")

SHEET METAL SADDLE
AND HANGER ROD FROM
STRUCTURE
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