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SCHEDULE OF GRILLES AND DIFFUSERS

MECHANICAL SYMBOLS

MECHANICAL SYMBOLS

SHEET LIST TABLE

Sheet Number

Sheet Title

TAG SERVICE MANUFACTURER MODEL NO. (SNIﬁAE) REMARKS
2-SLOT, 25MM SLOT WIDTH, 1200MM ACTIVE LENGTH,
A LINEAR SLOT SUPPLY EH PRICE SDS100 REFER TO FLOORPLAN FOR NECK CONNECTION 1,2,3,45
B LINEAR SLOT RETURN EH PRICE SDR100 2-SLOT, 25MM SLOT WIDTH, LENGTH PER FLOOR PLAN 1,5
NOTES:

1. FINISH AS PER ARCHITECT.

2. C/W SDB TYPE PLENUM UNLESS OTHERWISE NOTED. PROVIDE CUSTOM PLENUM WHERE REQUIRED.

3. REFER TO FLOORPLANS AND DETAILS FOR FLOW PATTERN.

4. PROVIDE BLANK-OFF PANELS FOR INACTIVE DIFFUSER PORTIONS WHERE SHOWN ON FLOORPLANS.

5. ALL SUPPLY AND RETURN DIFFUSERS/GRILLES TO HAVE AN NC RATING OF LESS THAN 20 AT SCHEDULED AIRFLOW.
6. C/W BALANCING DAMPER

SYMBOL DESCRIPTION SYMBOL DESCRIPTION
FD EXISTING TO REMAIN
:I:’ FUSIBLE LINK FIRE DAMPER (DOUBLE LINE)
— EXISTING TO BE DEMOLISHED
z—|—¢ FUSIBLE LINK FIRE DAMPER (SINGLE LINE) EXISTING TO BE REMOVED FOR RELOCATION
—BD ] EXISTING RELOCATED IN NEW WORK
{ } BALANCING DAMPER (DOUBLE LINE) . NEW WORK
18P CTE CONNECT TO EXISTING
— BALANCING DAMPER (SINGLE LINE) —
— AIRFLOW / PIPE FLOW DIRECTION
® ROOM THERMOSTAT
600x300 RECTANGULAR DUCTWORK - DIMENSION AS SHOWN ® ROOM HUMIDISTAT
—3CAP CAP

6000— ROUND DUCTWORK - DIMENSION AS SHOWN
. 600x300 DUCTWORK (SINGLE LINE) - DIMENSION AS SHOWN

GENERAL NOTES

SUPPLY DUCT UP
EXHAUST/RETURN DUCT UP
SUPPLY DUCT DOWN
EXHAUST/RETURN DUCT DOWN

MECHANICAL SYMBOLS

MITRED ELBOW WITH AIR TURNING VANES

MO001 LEGEND & DRAWING LIST
M378-211 MCLAUGHLIN COLLEGE 211
M378-212 MCLAUGHLIN COLLEGE 212
M378-213 MCLAUGHLIN COLLEGE 213
M378-214 MCLAUGHLIN COLLEGE 214
M378-215 MCLAUGHLIN COLLEGE 215
M378-216 MCLAUGHLIN COLLEGE 216
M393-215 BETHUNE COLLEGE 215
M393-225 BETHUNE COLLEGE 225
M393-230 BETHUNE COLLEGE 230
M393-322 BETHUNE COLLEGE 322
M393-323 BETHUNE COLLEGE 323

M400 MECHANICAL DETAIL SHEET
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ANY REFERENCE TO CONTRACTOR ON MECHANICAL DRAWINGS IS NOT EXCLUSIVE TO MECHANICAL CONTRACTOR OR ONE PARTICULAR SUB-TRADE. IT IS
UNDERSTOOD THAT THE PRIME CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATE OF ALL TRADES' WORK AND AS SUCH SHALL BE RESPONSIBLE
FOR REVIEW OF DOCUMENTS PREPARED BY ALL DISCIPLINES (I.E. MECHANICAL AND ELECTRICAL) AND INCLUDING ALL ASSOCIATED COSTS FOR THE
SCOPE OF WORK AS IDENTIFIED IN ALL SUB-DISCIPLINE'S DOCUMENTS.

THE MECHANICAL CONTRACTOR SHALL VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS SHALL BE DONE IN ORDER TO
CONFIRM THAT EQUIPMENT AND SERVICES CAN BE INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE INCLUDED IN BID TO
FACILITATE INSTALLATION. IT IS THE CONTRACTORS RESPONSIBILITY TO NOTIFY THE ENGINEERS OF ANY DISCREPANCIES, OMISSIONS, AND
INTERFERENCES. CONTRACTOR SHALL PROVIDE INTERFERENCE DRAWINGS TO CONSULTANT FOR REVIEW AND DIRECTION. CONTRACTOR SHALL VERIFY
ALL CONNECTIONS, PIPE SIZES AND LOCATION OF EXISTING SERVICES AT POINTS OF CONNECTIONS ON SITE AND REPORT ANY DISCREPANCY TO THE
CONSULTANT PRIOR TO FABRICATION &/OR INSTALLATION OF NEW SERVICES.

ENSURE THAT ALL NEW AND EXISTING MECHANICAL EQUIPMENT REQUIRING MAINTENANCE IS ACCESSIBLE AND THAT ACCESS REQUIREMENTS ARE NOT
OBSTRUCTED BY NEW OR EXISTING SERVICES AND STRUCTURE. COORDINATE WITH PROJECT MANAGER AND ALL OTHER TRADES. INSTALL MECHANICAL
EQUIPMENT IN SUCH A WAY AS TO PROVIDE ALL ACCESS REQUIREMENTS. REFER TO SHOP DRAWINGS AND/OR MANUFACTURER'S RECOMMENDATIONS
FOR ACCESS REQUIREMENTS. REPORT ANY OBSTRUCTIONS TO THE PROJECT MANAGER AND MECHANICAL ENGINEER. PROVIDE ACCESS DOORS/PANELS
WITH MINIMUM DIMENSIONS AS NOTED BELOW (UNLESS INDICATED OTHERWISE ON DRAWINGS):

3.1. 24 INCHES BY 24 INCHES FOR PERSONNEL ENTRY.

3.2. 18 INCHES BY 18 INCHES FOR HAND ENTRY.

3.3. 12 INCHES BY 12 INCHES FOR VIEWING ONLY.

3.4. SIZE DOORS TO ALLOW ADEQUATE OPERATING/MAINTENANCE CLEARANCE FOR DEVICES.

3.5. ACCESS DOORS SHALL BE, WHEREVER POSSIBLE, OF A STANDARD SIZE FOR EACH APPLICATION.

SUPPLY ALL LABOUR AND MATERIALS TO PROVIDE A COMPLETE MECHANICAL INSTALLATION. ITEMS NOT EXPLICITLY ILLUSTRATED ON THE DRAWINGS ARE NOT TO BE EXCLUDED
FROM THE SCOPE OF WORK IF REQUIRED AS PART OF A PROPER INSTALLATION. PERMITS, TESTING, BALANCING, AND OCCUPANT OPERATIONAL TRAINING WILL BE PART OF THE
WORK.

PROVIDE ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS AND WALLS TO FACILITATE DEMOLITION AND THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

WELDING TO BE PERFORMED WITH STRINGENT ENVIRONMENTAL CONDITIONS FOR SMOKE AND FUME EVACUATION.

THE MECHANICAL DRAWINGS ARE PERFORMANCE DRAWINGS, DIAGRAMMATIC, AND SHOW APPROXIMATE LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES. ANY
INFORMATION REGARDING ACCURATE MEASUREMENT OF THE BUILDING ARE TO BE TAKEN AT THE SITE. DO NOT SCALE THE DRAWINGS, AND DO NOT USE THE DRAWINGS FOR
PREFABRICATION WORK.

FOR CLARITY, NOT ALL EXISTING EQUIPMENT, DUCTWORK, PIPING, ETC. HAS BEEN SHOWN ON THE DRAWINGS. THE EXISTING EQUIPMENT, PIPES, DUCTS AND SERVICES ARE
SHOWN FOR REFERENCE ONLY. EXACT LOCATIONS, SIZES AND DIMENSIONS SHALL BE DETERMINED ON SITE. WHERE INTERFERENCES EXIST, CONTRACTOR SHALL REROUTE THE
NEW WORK TO SUIT THE EXISTING SERVICES.

NOT ALL CONNECTIONS TO EQUIPMENT ARE SHOWN. REFER TO THE MANUFACTURERS LITERATURE FOR ALL PIPING CONNECTIONS.

CONTRACTOR IS TO BE RESPONSIBLE FOR THE REMOVAL AND DISPOSAL OF ALL DUCTWORK AND EQUIPMENT AS SHOWN ON THE DEMOLITION PLAN UNLESS NOTED OTHERWISE.
COORDINATE, WITH THE OWNER AND GENERAL CONTRACTOR, ALL TEMPORARY SHUT DOWNS. PROVIDE THE DATE AND PERIOD OF THE TIME REQUIRED FOR DISCONNECTING AND
MAKING NEW CONNECTIONS TO PIPING, DUCTING, AND ALL RELATED MECHANICAL WORK IN ORDER TO KEEP THE INTERRUPTIONS OF DAILY OPERATIONS AS MINIMAL AS POSSIBLE.
INCLUDE FOR FREEZING WHERE REQUIRED. IT IS RECOMMENDED THAT THE CONTRACTOR PROVIDE MINIMUM 7 WORKING DAYS NOTICE TO THE OWNER, FOR ANY SHUTDOWN
REQUIRED.

SURVEY ALL AFFILIATED WORK AREAS AND REPORT ABNORMALITIES AND DISCREPANCIES TO CONSULTANT.

WHERE CEILING, FLOOR, WALL OR ROOF OPENINGS ARE REQUIRED TO RUN MECHANICAL SERVICES, SEAL ALL OPENINGS WITH APPROVED FIRE-STOPPING MATERIALS AS
REQUIRED. REFER TO SPECIFICATIONS FOR ADDITIONAL REQUIREMENTS.

IF ASBESTOS CONTAINING MATERIAL IS SUSPECTED OR IDENTIFIED IN THE WORK AREA AND REQUIRED TO BE HANDLED AS PART OF THE DEMOLITION PHASE OF THE
PROJECT,CONTRACTOR SHALL HALT WORK AND INFORM CONSULTANT OF SUCH CONDITIONS. CONTRACTOR SHALL NOT PROCEED WITH DEMOLITION OF SUCH AREAS WITHOUT
AUTHORIZATION BY CONSULTANT. REMOVAL OF SUCH MATERIALS TO ACCOMMODATE THE WORK DESCRIBED AND OUTLINED IN THESE DRAWINGS SHALL BE ARRANGED THROUGH
THE OWNER. ASBESTOS ABATEMENT, IF ANY, IS EXCLUDED FROM THIS CONTRACT AND WILL BE HANDLED SEPARATELY BY OWNER.

ALL ABANDONED OR OBSOLETE MECHANICAL SERVICES SUCH AS VALVES, PIPING, EQUIPMENT, INSTRUMENTATION, ETC. SHALL BE REMOVED FROM WITHIN THE WORK AREA TO
FACILITATE ALL NEW MECHANICAL WORK, UNLESS OTHERWISE NOTED BY THE OWNER OR ON THE DRAWINGS.

INSULATE ALL NEW DUCTWORK AND AND ANY EXISTING DUCTWORK WHERE INSULATION HAS BEEN REMOVED OR DAMAGED BY THIS WORK . REFER TO SPECIFICATIONS FOR
ADDITIONAL REQUIREMENTS.

ANY SERVICES THAT ARE NOT SHOWN ON THE DRAWINGS AND ARE EXPOSED DURING DEMOLITION/CONSTRUCTION SHALL BE VERIFIED BY THE CONTRACTOR AND REPORTED TO
THE CONSULTANT.

CONTRACTOR SHALL COORDINATE WITH ALL NEW AND EXISTING MECHANICAL AND ELECTRICAL SERVICES WHEN MAKING THE PIPE, DUCTING, AND EQUIPMENT CONNECTIONS ON
SITE.

CONTRACTOR TO PROVIDE TEMPORARY HEATING/COOLING AND VENTILATION FOR AREAS AFFECTED BY TEMPORARY SHUT-DOWN.
DO NOT INTERRUPT EXISTING MECHANICAL SERVICES OCCUPIED OR ADJACENT AREAS OUTSIDE THE SCOPE UNLESS APPROVED BY THE OWNER.

ALL DEMOLITION WORK SHALL BE PERFORMED WITH DUE CARE AND DILIGENCE, SO AS TO PREVENT THE UNNECESSARY DESTRUCTION AND/OR DAMAGE TO SYSTEMS THAT SHALL
REMAIN IN OPERATION DURING THE CONSTRUCTION PHASE OF THIS WORK.

THE CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY DAMAGES THAT MIGHT OCCUR TO THE MECHANICAL SYSTEMS DURING CONSTRUCTION. CONTRACTOR SHALL
PROTECT ANY AND ALL PORTIONS OF THE EXISTING MECHANICAL SYSTEMS.

THE CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS TO PREVENT DAMAGE TO OWNER'S OCCUPIED AREAS ADJACENT TO THE NEW CONSTRUCTION.

CONTRACTOR TO PAY FOR AND OBTAIN ALL REQUIRED PERMITS .FEES, LICENSES CERTIFICATES OF INSPECTION, ETC. IF REQUIRED.

CONTRACTOR SHALL BE RESPONSIBLE FOR PROPERLY SEALING PENETRATIONS THROUGH FIRE RATED, SMOKE RATED OR COMBINATION FIR & SMOKE RATED SEPARATIONS. SEE
SPECIFICATIONS FOR FIRE & SMOKE RATED SEALANTS. CONTRACTOR TO STOP INSULATION FLUSH WITH ALL WALL AND FLOOR SURFACES AND SEAL SPACE BETWEEN PIPE , DUCT,
AND SLEEVE WITH ULC APPROVED AND LISTED FIRE STOPPING MATERIAL AS REQUIRED.

CONTRACTOR TO PROVIDE APPARATUS WITH PROPER NAMEPLATES AFFIXED THERE TO , SHOWING THE SIZE, NAME OF THE EQUIPMENT, SERIAL NUMBER AND ALL INFORMATION
USUALLY PROVIDED, WHICH ALSO INCLUDES VOLTAGE, CYCLE, PHASE AND HORSEPOWER OF MOTORS AND THE NAME AND ADDRESS OF THE MANUFACTURER.

COORDINATE MECHANICAL WORK WITH WORK OF ALL OTHER DIVISIONS.

CONTRACTOR SHALL PROVIDE AS-BUILT DRAWINGS WITHIN 2 WEEKS AFTER COMMISSIONING IS COMPLETED.

MECHANICAL CONTRACTOR SHALL BE RESPONSIBLE FOR REINSTALLATION AND RECONNECTION OF ALL SUCH SERVICES TO MATCH EXISTING STANDARDS. CONTRACTOR SHALL
INCLUDE ALL COSTS FOR SITE INVESTIGATION TO SOURCE DELETE SERVICES REQUIRED FOR RE-CONNECTION OF EXISTING SERVICES THAT MUST REMAIN. INCLUDE IN YOUR BID

ALL COSTS ASSOCIATED WITH SITE INVESTIGATION, ETC, AND ALL REQUIRED COSTS FOR THIS WORK. REVIEW AND NOTE EXISTING CONDITIONS AND CONFIRM EXACT SITE
CONDITIONS.

DUCT RISE (DOUBLE LINE)

DUCT RISE (SINGLE LINE)

MOTORIZED DAMPER

SUPPLY GRILLE - DIMENSIONS SHOWN ON SCHEDULE

EXHAUST/RETURN GRILLE - DIMENSIONS SHOWN ON SCHEDULE

CEILING SUPPLY AIR DIFFUSER - DIMENSIONS SHOWN ON SCHEDULE

SUPPLY AIR LINEAR SLOT DIFFUSER -
DIMENSIONS SHOWN ON SCHEDULE

CEILING EXHAUST/RETURN GRILLE -
DIMENSIONS SHOWN ON SCHEDULE

EEIRE

BRANCH TAKE-OFF WITH ADJUSTABLE SPLITTER
DAMPER IN SUPPLY DUCT (DOUBLE LINE)

BRANCH TAKE-OFF WITH ADJUSTABLE SPLITTER
DAMPER IN SUPPLY DUCT (SINGLE LINE)

B

OPEN ENDED DUCT WITH BALANCING DAMPER AND
BELLMOUTH. DIRECTION AS SHOWN (DOUBLE LINE)

OPEN ENDED DUCT WITH BALANCING DAMPER AND
BELLMOUTH. DIRECTION AS SHOWN (SINGLE LINE)

FLEXIBLE DUCT CONNECTION

TYPE
ECK SIZE
(mm)

-2000-100
AIRELOW IN L/s

DIFFUSER TAG

PLUMBING
SYMBOL DESCRIPTION
SAN SANITARY DRAINAGE - ABOVE GROUND
ST™ STORM DRAINAGE - ABOVE GROUND
- DOMESTIC COLD WATER SUPPLY
DOMESTIC HOT WATER SUPPLY
DOMESTIC HOT WATER RECIRC.
_——— —V— — — — VENT
G GAS
CA COMPRESSED AIR
00 C 00 VR 00 O HEAT TRACING
U RUNNING TRAP
U P-TRAP
OFES EMERGENCY SHOWER
OFEW EYE WASH
—oCo CLEANOUT IN FLOOR/BELOW GRADE
—jico CLEANOUT IN CEILING
o R VENT THROUGH ROOF
oRWL RAIN WATER LEADER
TSP TRAP SEAL PRIME
@"FD FUNNEL FLOOR DRAIN
ofD FLOOR DRAIN
OHb HUB DRAIN

THIS LEGEND IS GENERIC. ALL SYMBOLS LISTED MAY NOT BE APPLICABLE FOR THIS PROJECT. REFER TO
FLOOR PLANS TO DETERMINE USED DEVICES AND EQUIPMENT.

TYPE

A-100

AIRELOW IN L/s l

GRILLE TAG

ACOUSTICALLY LINED DUCTWORK (DOUBLE LINE)

ACOUSTICALLY LINED DUCTWORK (SINGLE LINE)

MECHANICAL LEGEND

FIRE PROTECTION

l/
A, SILENCER (ATTENUATOR)
SL
) FLEXIBLE DUCT (DOUBLE LINE)
T FLEXIBLE DUCT (SINGLE LINE)

RETURN AIR OPENING IN WALL ABOVE
FINISHED CEILING

FLEXIBLE DUCT CONNECTION WITH
BALANCING DAMPER ON TAKE-OFF

SYMBOL DESCRIPTION
SP SPRINKLER LINE
FM FIRE MAIN
F STANDPIPE

4

PENDENT SPRINKLER HEAD

UPRIGHT SPRINKLER HEAD

CONCEALED SPRINKLER HEAD

FIRE SUPPRESSION SPRINKLER HEAD

SIDEWALL SPRINKLER HEAD

DUCT TRANSITION FROM RECTANGULAR TO ROUND

THIS LEGEND IS GENERIC. ALL SYMBOLS LISTED MAY NOT BE APPLICABLE FOR THIS PROJECT. REFER TO
FLOOR PLANS TO DETERMINE USED DEVICES AND EQUIPMENT.

RECTANGULAR DUCT BREAK

ROUND DUCT BREAK

SINGLE LINE DUCT BREAK
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All drawing and specifications are the property of the architect.
The contractor shall verify all dimensions and information on site
and report any discrepancy to architect before proceeding.
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( ONEW WORK NOTES

1.

ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW SUPPLY AIR
PLENUM WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH
LENGTH OF ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR
DETAILS.

PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING CEILING SPACE
CONDITIONS.

EXISTING UNIT VENTILATOR TO REMAIN AS IS. REPLACE FLAT TOP REMOVABLE
GRILLES WITH SAME TYPE AND SIZE AS PREVIOUSLY REMOVED. CONTRACTOR
TO CLEAN UNIT AT PROJECT COMPLETION

NEW WORK GENERAL NOTES

14

10.

11.

12.
13.

MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT
INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.
CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR

INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.
CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER

PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF
DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.

PROVIDE ACCESS PANELS WHERE REQUIRED

(O DEMOLITION NOTES

1.

EXISTING THERMOSTAT TO BE REMOVED

EXISTING RETURN AIR GRILLE TO BE REMOVED.

EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX
DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

EXISTING SUPPLY AIR DUCTWORK TO BE REMOVED. CONTRACTOR TO VERIFY
DUCT ROUTING AND SIZE BEFORE COMMENCEMENT OF WORK.

EXISTING UNIT VENTILATOR TO REMAIN AS IS. CONTRACTOR TO REMOVE AND
REPLACE DAMAGED EXISTING FLAT TOP REMOVABLE GRILLES WHERE
REQUIRED.

EXISTING OPEN ENDED RETURN AIR DUCT TO REMAIN AS IS. CONTRACTOR TO
PROPERLY PROTECT DUCT OPENING FROM DUST AND DEBRIS. CLEAN DUCTING
AT WORK COMPLETION

DEMOLITION GENERAL NOTES

CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING
DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER

ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN
UNLESS NOTED OTHERWISE

THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,
CONTROLS AND ACCESSORIES ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.
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All drawing and specifications are the property of the architect.
The contractor shall verify all dimensions and information on site
and report any discrepancy to architect before proceeding.
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MCLAUGHLIN COLLEGE #211 - MECHANICAL DEMOLITION PLAN
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( ONEW WORK NOTES

1.

ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING CEILING SPACE
CONDITIONS.

EXISTING UNIT VENTILATOR TO REMAIN AS IS. REPLACE FLAT TOP REMOVABLE
GRILLES WITH SAME TYPE AND SIZE AS PREVIOUSLY REMOVED. CONTRACTOR
TO CLEAN UNIT AT PROJECT COMPLETION

NEW WORK GENERAL NOTES

10.

11.

12.
13.

14

MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT
INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.
CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR

INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER

PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF
DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.

PROVIDE ACCESS PANELS WHERE REQUIRED
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SCALE: 1:50

(O DEMOLITION NOTES

1.
2.

EXISTING THERMOSTAT TO BE REMOVED
EXISTING RETURN AIR GRILLE TO BE REMOVED.

EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX
DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

EXISTING SUPPLY AIR DUCTWORK TO BE REMOVED. CONTRACTOR TO VERIFY
DUCT ROUTING AND SIZE BEFORE COMMENCEMENT OF WORK.

EXISTING UNIT VENTILATOR TO REMAIN AS IS. CONTRACTOR TO REMOVE AND
REPLACE DAMAGED EXISTING FLAT TOP REMOVABLE GRILLES WHERE
REQUIRED.

EXISTING OPEN ENDED RETURN AIR DUCT TO REMAIN AS IS. CONTRACTOR TO
PROPERLY PROTECT DUCT OPENING FROM DUST AND DEBRIS. CLEAN DUCTING
AT WORK COMPLETION

DEMOLITION GENERAL NOTES

CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING
DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER

ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN
UNLESS NOTED OTHERWISE

THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,
CONTROLS AND ACCESSORIES ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.
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All drawing and specifications are the property of the architect.
The contractor shall verify all dimensions and information on site
and report any discrepancy to architect before proceeding.
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( ONEW WORK NOTES

1.

ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING CEILING SPACE
CONDITIONS.

EXISTING UNIT VENTILATOR TO REMAIN AS IS. REPLACE FLAT TOP REMOVABLE
GRILLES WITH SAME TYPE AND SIZE AS PREVIOUSLY REMOVED. CONTRACTOR
TO CLEAN UNIT AT PROJECT COMPLETION

NEW WORK GENERAL NOTES

10.

11.

12.
13.

14

MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT
INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.
CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR

INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.
CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER

PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF
DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.

PROVIDE ACCESS PANELS WHERE REQUIRED
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SCALE: 1:50

(O DEMOLITION NOTES

1.

EXISTING THERMOSTAT TO BE REMOVED
EXISTING RETURN AIR GRILLE TO BE REMOVED.

EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX
DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

EXISTING SUPPLY AIR DUCTWORK TO BE REMOVED. CONTRACTOR TO VERIFY
DUCT ROUTING AND SIZE BEFORE COMMENCEMENT OF WORK.

EXISTING UNIT VENTILATOR TO REMAIN AS IS. CONTRACTOR TO REMOVE AND
REPLACE DAMAGED EXISTING FLAT TOP REMOVABLE GRILLES WHERE
REQUIRED.

EXISTING OPEN ENDED RETURN AIR DUCT TO REMAIN AS IS. CONTRACTOR TO

PROPERLY PROTECT DUCT OPENING FROM DUST AND DEBRIS. CLEAN DUCTING
AT WORK COMPLETION

DEMOLITION GENERAL NOTES

CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING
DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER

ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN
UNLESS NOTED OTHERWISE

THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,
CONTROLS AND ACCESSORIES ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE
CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.

I
I
I
I
1
\

-
_

=
L= _

y\ WWW.QUASARCG.COM
Project North True North
9. 2025.05.02 ISSUED FOR TENDER LI
8. 2025.05.02 ISSUED FOR PERMIT LI
7. 2025.04.22 ISSUED FOR COORDINATION LI
6. 2023.05.01 ISSUED FOR COORDINATION MH
5. 2023.05.01 ISSUED FOR 80%CD COSTING MH
4. 2023.03.24 ISSUED FOR 40%CD MH
3. 2023.02.10 ISSUED FOR 100%DD MH
2. 2023.02.03 ISSUED FOR PROGRESS REVIEW MH
1. 2022.11.30 ISSUED FOR CLIENT REVIEW RH
# DATE REVISION BY

All drawing and specifications are the property of the architect.
The contractor shall verify all dimensions and information on site
and report any discrepancy to architect before proceeding.
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( ONEW WORK NOTES

1.

ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF @
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.

(TYPICAL)
PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF B-1200
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO (TYPICAL OF 8)

DETAILS. (TYPICAL)

OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING CEILING SPACE P T I
CONDITIONS. i |

/
EXISTING UNIT VENTILATOR TO REMAIN AS IS. REPLACE FLAT TOP REMOVABLE '\ ﬂ i
/
—_——__

GRILLES WITH SAME TYPE AND SIZE AS PREVIOUSLY REMOVED. CONTRACTOR N
TO CLEAN UNIT AT PROJECT COMPLETION 1
EXISTING PERIMETER UNIT HEATER TO REMAIN AS IS. CONTRACTOR TO REPLACE
DAMAGED GRILLE ENCLOSURE WITH SAME TYPE AND SIZE AS EXISTING
PREVIOUSLY REMOVED. CLEAN UNIT AT PROJECT COMPLETION

NEW WORK GENERAL NOTES == : -

10.

11.

12.
13.

14

MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT ~—— 7

INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES. ‘
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS I : = H ?"
/
/
/

,_
002x0se
\\
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AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES '/
OUTLINED FOR THIS SCOPE OF WORK. \

ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE S !
AND ALL OTHER REGULATORY REQUIREMENTS ‘
ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.
CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF &
CEILING TILES AND GRID TO ALLOW FOR 4005200
INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES. ' @ (—‘r<

CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK

-

00Zx00%

AT PROJECT COMPLETION. _,’
CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF e
WORK AT PROJECT COMPLETION. @ [ == ]

PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING @
PIPING WHERE INSULATION IS DAMAGED A-1500-41 L/S

REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND (TYPICAL OF 7)
GRILLES

PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER

PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF
DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.

PROVIDE ACCESS PANELS WHERE REQUIRED
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2 SCALE: 1:50

DEMOLITION NOTES

EXISTING THERMOSTAT TO BE REMOVED

EXISTING RETURN AIR GRILLE TO BE REMOVED.

EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX
DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL) @

EXISTING SUPPLY AIR DUCTWORK TO BE REMOVED. CONTRACTOR TO VERIFY
DUCT ROUTING AND SIZE BEFORE COMMENCEMENT OF WORK.

EXISTING UNIT VENTILATOR TO REMAIN AS IS. CONTRACTOR TO REMOVE AND
REPLACE DAMAGED EXISTING FLAT TOP REMOVABLE GRILLES WHERE
REQUIRED.

EXISTING OPEN ENDED RETURN AIR DUCT TO REMAIN AS IS. CONTRACTOR TO r ﬁl r ﬁl
PROPERLY PROTECT DUCT OPENING FROM DUST AND DEBRIS. CLEAN DUCTING N~ N~

AT WORK COMPLETION | 2N /\}u
EXISTING PERIMETER UNIT HEATER TO REMAIN AS IS. CONTRACTOR TO REMOVE _¥| 1 I%«
\

AND REPLACE DAMAGED GRILLE ENCLOSURE WHERE REQUIRED

DEMOLITION GENERAL NOTES |

CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING @ |
DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER

ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN
UNLESS NOTED OTHERWISE | N~ |

THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK, | PN | |

CONTROLS AND ACCESSORIES ARE APPROXIMATE AND SHOULD BE CONFIRMED

WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL |
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE
CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.

ON SITE.
——
CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF ~—— 1
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All drawing and specifications are the property of the architect.
The contractor shall verify all dimensions and information on site
and report any discrepancy to architect before proceeding.
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( ONEW WORK NOTES

1.

ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING CEILING SPACE
CONDITIONS.

EXISTING UNIT VENTILATOR TO REMAIN AS IS. REPLACE FLAT TOP REMOVABLE
GRILLES WITH SAME TYPE AND SIZE AS PREVIOUSLY REMOVED. CONTRACTOR
TO CLEAN UNIT AT PROJECT COMPLETION

ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF RETURN AIR LINEAR GRILLES. SEE SCHEDULE FOR SIZE AND TYPE. RETURN
AIR GRILLE TO MATCH LENGTH OF ARCHITECTURAL GRID. REFER TO
ARCHITECTURAL DWGS FOR DETAILS.

NEW WORK GENERAL NOTES

10.

11.

12.
13.

14

MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT
INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.
CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR

INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER

PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF
DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.

PROVIDE ACCESS PANELS WHERE REQUIRED
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SCALE: 1:50

DEMOLITION NOTES

EXISTING THERMOSTAT TO BE REMOVED
EXISTING RETURN AIR GRILLE TO BE REMOVED.

EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX
DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

EXISTING SUPPLY AIR DUCTWORK TO BE REMOVED. CONTRACTOR TO VERIFY
DUCT ROUTING AND SIZE BEFORE COMMENCEMENT OF WORK.

EXISTING UNIT VENTILATOR TO REMAIN AS IS. CONTRACTOR TO REMOVE AND
REPLACE DAMAGED EXISTING FLAT TOP REMOVABLE GRILLES WHERE
REQUIRED.

EXISTING OPEN ENDED RETURN AIR DUCT TO REMAIN AS IS. CONTRACTOR TO
PROPERLY PROTECT DUCT OPENING FROM DUST AND DEBRIS. CLEAN DUCTING
AT WORK COMPLETION

DEMOLITION GENERAL NOTES

CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING
DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER

ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN
UNLESS NOTED OTHERWISE

THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,
CONTROLS AND ACCESSORIES ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.
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All drawing and specifications are the property of the architect.
The contractor shall verify all dimensions and information on site
and report any discrepancy to architect before proceeding.
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( ONEW WORK NUMBERED NOTES

1.

ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING CEILING SPACE
CONDITIONS.

EXISTING UNIT VENTILATOR TO REMAIN AS IS. REPLACE FLAT TOP REMOVABLE
GRILLES WITH SAME TYPE AND SIZE AS PREVIOUSLY REMOVED. CONTRACTOR
TO CLEAN UNIT AT PROJECT COMPLETION

ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF RETURN AIR LINEAR GRILLES. SEE SCHEDULE FOR SIZE AND TYPE. RETURN
AIR GRILLE TO MATCH LENGTH OF ARCHITECTURAL GRID. REFER TO
ARCHITECTURAL DWGS FOR DETAILS.

NEW WORK GENERAL NOTES

10.

1.

12.
13.

14

MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT
INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.
CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR

INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.
CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER

PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF
DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.

PROVIDE ACCESS PANELS WHERE REQUIRED
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MCLAUGHLIN COLLEGE #216 - MECHANICAL NEW WORK PLAN

SCALE: 1:50

DEMOLITION NOTES

EXISTING THERMOSTAT TO BE REMOVED
EXISTING RETURN AIR GRILLE TO BE REMOVED.

EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX
DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

EXISTING SUPPLY AIR DUCTWORK TO BE REMOVED. CONTRACTOR TO VERIFY
DUCT ROUTING AND SIZE BEFORE COMMENCEMENT OF WORK.

EXISTING UNIT VENTILATOR TO REMAIN AS IS. CONTRACTOR TO REMOVE AND
REPLACE DAMAGED EXISTING FLAT TOP REMOVABLE GRILLES WHERE
REQUIRED.

EXISTING OPEN ENDED RETURN AIR DUCT TO REMAIN AS IS. CONTRACTOR TO
PROPERLY PROTECT DUCT OPENING FROM DUST AND DEBRIS. CLEAN DUCTING
AT WORK COMPLETION

DEMOLITION GENERAL NOTES

CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING
DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER

ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN
UNLESS NOTED OTHERWISE

THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,
CONTROLS AND ACCESSORIES ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE
CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.
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All drawing and specifications are the property of the architect.
The contractor shall verify all dimensions and information on site
and report any discrepancy to architect before proceeding.
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( ONEW WORK NOTES

1.

ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

NOT USED

EXISTING PERIMETER UNIT HEATER TO REMAIN AS IS. CONTRACTOR TO REPLACE
DAMAGED GRILLE ENCLOSURE WITH SAME TYPE AND SIZE AS EXISTING
PREVIOUSLY REMOVED. CLEAN UNIT AT PROJECT COMPLETION

PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING DUCT MAINS IN CEILING
SPACE.

NEW WORK GENERAL NOTES

10.

11.

12.
13.

14

MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT
INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.
CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR

INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER

PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF
DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.

PROVIDE ACCESS PANELS WHERE REQUIRED
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BETHUNE COLLEGE #215 - MECHANICAL NEW WORK PLAN

SCALE: 1:50

DEMOLITION NOTES

EXISTING THERMOSTAT TO BE REMOVED

EXISTING PERIMETER RADIANT HEATER TO REMAIN AS IS. CONTRACTOR TO
REMOVE AND REPLACE DAMAGED GRILLE ENCLOSURE WHERE REQUIRED
(TYPICAL)

EXISTING RETURN AIR GRILLE TO BE REMOVED. (TYPICAL)

EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX
DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

REMOVE AND CUTBACK EXISTING DUCTWORK AS SHOWN
EXISTING SUPPLY AIR DUCTWORK TO REMAIN AS IS.

DEMOLITION GENERAL NOTES

CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING
DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER

ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN
UNLESS NOTED OTHERWISE

THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,
CONTROLS AND ACCESSORIES ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE
CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.
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All drawing and specifications are the property of the architect.
The contractor shall verify all dimensions and information on site
and report any discrepancy to architect before proceeding.
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( ONEW WORK NOTES

1. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

2. PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)
3. PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF

FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

4. EXISTING OPEN ENDED RETURN DUCT TO REMAIN.

5. OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING DUCT MAINS IN CEILING
SPACE.

6. EXISTING PERIMETER UNIT HEATER TO REMAIN AS IS. CONTRACTOR TO REPLACE

DAMAGED GRILLE ENCLOSURE WITH SAME TYPE AND SIZE AS EXISTING
PREVIOUSLY REMOVED. CLEAN UNIT AT PROJECT COMPLETION

7. ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF RETURN AIR LINEAR GRILLES. SEE SCHEDULE FOR SIZE AND TYPE. RETURN
AIR GRILLE TO MATCH LENGTH OF ARCHITECTURAL GRID. REFER TO
ARCHITECTURAL DWGS FOR DETAILS.

( ONEW WORK GENERAL NOTES

1. MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT
INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

2. VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

3. PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

4. ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

5. ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

6. COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.

7. CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR
INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

8. CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

9. CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

10. PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

11. REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

12. PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER

13. PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF
DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.

14 PROVIDE ACCESS PANELS WHERE REQUIRED
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BETHUNE COLLEGE 225 - MECHANICAL NEW WORK PLAN

SCALE: 1:50

(O DEMOLITION NOTES

1. EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX
DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

EXISTING RETURN GRILLE TO BE REMOVED (TYPICAL)
EXISTING THERMOSTAT TO BE REMOVED
EXISTING OPEN ENDED RETURN DUCT TO REMAIN.

EXISTING SUPPLY GRILLE TO BE REMOVED C/W ASSOCIATED PLENUM. CUT BACK
DUCTWORK AS NEEDED FOR CONNECTION TO NEW WORK.

REMOVE AND CUTBACK EXISTING DUCTWORK AS SHOWN
7. EXISTING VAV BOX TO REMAIN AS IS.
8. EXISTING BASEBOARD HEATER TO REMAIN

o > wDN

524

DEMOLITION GENERAL NOTES

1. CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING
DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER

2. ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN
UNLESS NOTED OTHERWISE

3. THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,
CONTROLS AND ACCESSORIES ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

4. CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

5. CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

6. CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.
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All drawing and specifications are the property of the architect.
The contractor shall verify all dimensions and information on site
and report any discrepancy to architect before proceeding.
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( ONEW WORK NOTES

1.

ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.
PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING DUCT MAINS IN CEILING
SPACE.

EXISTING PERIMETER UNIT HEATER TO REMAIN AS IS. CONTRACTOR TO REPLACE
DAMAGED GRILLE ENCLOSURE WITH SAME TYPE AND SIZE AS EXISTING
PREVIOUSLY REMOVED. CLEAN UNIT AT PROJECT COMPLETION

NEW WORK GENERAL NOTES

MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT
INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.
CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR

INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER

PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF
DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.

PROVIDE ACCESS PANELS WHERE REQUIRED
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BETHUNE COLLEGE 230 - MECHANICAL NEW WORK PLAN

SCALE: 1:50

DEMOLITION NOTES

O
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EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX
DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

EXISTING RETURN GRILLE TO BE REMOVED (TYPICAL)
EXISTING THERMOSTAT TO BE REMOVED

EXISTING SUPPLY DUCT TO VAV BOX TO REMAIN AS IS
REMOVE AND CUTBACK EXISTING DUCTWORK AS SHOWN
EXISTING VAV BOX TO REMAIN AS IS.

EXISTING BASEBOARD HEATER TO REMAIN AS IS.

DEMOLITION GENERAL NOTES

CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING
DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER

ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN
UNLESS NOTED OTHERWISE

THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,
CONTROLS AND ACCESSORIES ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.
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( ONEW WORK NOTES

1.

ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.
ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF RETURN AIR LINEAR GRILLES. SEE SCHEDULE FOR SIZE AND TYPE. RETURN
AIR GRILLE TO MATCH LENGTH OF ARCHITECTURAL GRID. REFER TO
ARCHITECTURAL DWGS FOR DETAILS.

EXISTING PERIMETER UNIT HEATER TO REMAIN AS IS. CONTRACTOR TO REPLACE
DAMAGED GRILLE ENCLOSURE WITH SAME TYPE AND SIZE AS EXISTING
PREVIOUSLY REMOVED. CLEAN UNIT AT PROJECT COMPLETION

PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING DUCT MAINS IN CEILING
SPACE.

NEW WORK GENERAL NOTES

10.

11.

12.
13.

14

MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT
INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.

CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR

INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.
CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER

PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF
DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.

PROVIDE ACCESS PANELS WHERE REQUIRED
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BETHUNE COLLEGE #322 - MECHANICAL NEW WORK PLAN

SCALE: 1:50

DEMOLITION NOTES

EXISTING THERMOSTAT TO BE REMOVED

EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX
DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

EXISTING PERIMETER RADIANT HEATER TO REMAIN AS IS

REMOVE AND CUTBACK EXISTING DUCTWORK AS SHOWN

DEMOLITION GENERAL NOTES

CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING
DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER

ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN
UNLESS NOTED OTHERWISE

THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,
CONTROLS AND ACCESSORIES ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.
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All drawing and specifications are the property of the architect.
The contractor shall verify all dimensions and information on site
and report any discrepancy to architect before proceeding.
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( ONEW WORK NOTES

1.

ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF SUPPLY AND RETURN AIR LINEAR GRILLES. WHERE THERE ARE NO ACTIVE
SUPPLY AIR DIFFUSERS, CONTRACTOR TO INSTALL RETURN AIR LINEAR GRILLES.
SEE SCHEDULE FOR SIZE AND TYPE. CONTRACTOR TO UTILIZE LOW PLENUM
WHERE CEILING SPACE IS LIMITED. RETURN AIR GRILLE TO MATCH LENGTH OF
ARCHITECTURAL GRID. REFER TO ARCHITECTURAL DWGS FOR DETAILS.

ARCHITECT TO PROVIDE CONTINUOUS AIR SLOT TO ALLOW FOR INSTALLATION
OF RETURN AIR LINEAR GRILLES. SEE SCHEDULE FOR SIZE AND TYPE. RETURN
AIR GRILLE TO MATCH LENGTH OF ARCHITECTURAL GRID. REFER TO
ARCHITECTURAL DWGS FOR DETAILS.

EXISTING PERIMETER UNIT HEATER TO REMAIN AS IS. CONTRACTOR TO REPLACE
DAMAGED GRILLE ENCLOSURE WITH SAME TYPE AND SIZE AS EXISTING
PREVIOUSLY REMOVED. CLEAN UNIT AT PROJECT COMPLETION

PROVIDE NEW TEMPERATURE SENSOR AND CONNECT TO EXISTING BAS.
(TYPICAL)

PROVIDE NEW FLEX DUCTWORK TO LINEAR SLOT DIFFUSER PLENUM. LENGTH OF
FLEX DUCTWORK TO NOT EXCEED 1500 MM (5 FEET). SIZE AS SHOWN. REFER TO
DETAILS. (TYPICAL)

OFFSET DUCTWORK AS REQUIRED TO SUIT EXISTING DUCT MAINS IN CEILING
SPACE.

NEW WORK GENERAL NOTES

10.

11.

12.
13.

14

MECHANICAL LAYOUTS AS SHOWN ON PLANS IS TO SHOW DESIGN INTENT
INDICATE GENERAL LOCATIONS OF EQUIPMENT AND CONNECTING SERVICES.
CONTRACTOR SHALL COORDINATE ROUTING AND ALL NECESSARY FITTINGS TO
ACCOMMODATE THE SITE CONDITIONS AND TO MEET THE DESIGN INTENT.

VISIT THE SITE TO VERIFY EXISTING CONDITIONS PRIOR TO SUBMITTING BID. THIS
SHALL BE DONE IN ORDER TO CONFIRM THAT EQUIPMENT AND SERVICES CAN BE
INSTALLED AS SHOWN ON DRAWINGS AND THAT ADDITIONAL COSTS ARE
INCLUDED IN BID TO FACILITATE INSTALLATION. NOTIFY THE ENGINEERS OF ANY
DISCREPANCIES, OMISSIONS, AND INTERFERENCES.

PROVIDE FOR ALL REQUIRED CUTTING AND PATCHING OF EXISTING CEILINGS
AND WALLS TO FACILITATE THE INSTALLATION OF THE MECHANICAL SERVICES
OUTLINED FOR THIS SCOPE OF WORK.

ALL WORK TO BE DONE IN ACCORDANCE WITH THE ONTARIO BUILDING CODE
AND ALL OTHER REGULATORY REQUIREMENTS

ALL EQUIPMENT SHALL BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S
WRITTEN GUIDELINES. PROVIDE ALL FITTINGS, OFFSETS AND TRANSITIONS AS
REQUIRED FOR COMPLETE INSTALLATION.

COORDINATE MECHANICAL WORK WITH WORK OF OTHER TRADES PRIOR TO
FABRICATION OR INSTALLATION. PROVIDE ALL FITTINGS, OFFSETS AND
TRANSITIONS REQUIRED FOR COMPLETE WORKABLE INSTALLATION.
CONTRACTOR TO INCLUDE FOR TEMPORARY REMOVAL AND RE-INSTALLATION OF
CEILING TILES AND GRID TO ALLOW FOR

INSTALLATION OF NEW SERVICES. PROVIDE TEMPORARY SUPPORT FOR ALL
EXISTING LIGHTING, DEVICES, AND CABLING WITHIN CORRIDOR CEILING SPACES.

CONTRACTOR TO CLEAN DUCTWORK AND DIFFUSERS WITHIN SCOPE OF WORK
AT PROJECT COMPLETION.

CONTRACTOR TO CLEAN EXISTING PERIMETER UNIT HEATERS WITHIN SCOPE OF
WORK AT PROJECT COMPLETION.

PROVIDE INSULATION AND PVC JACKETING PER SPECIFICATIONS AT EXISTING
PIPING WHERE INSULATION IS DAMAGED

REFER TO ARCHITECTURAL DRAWINGS FOR FINAL LOCATION OF DIFFUSERS AND
GRILLES

PROVIDE BALANCING DAMPERS ARE BRANCH TAKE OFFS FOR EACH DIFFUSER

PROVIDE ALL DUCT TRANSITIONS, FITTINGS TO SUIT INSTALLATION OF
DUCTWORK, TAKE OFFS FOR DIFFUSERS AND GRILLES.

PROVIDE ACCESS PANELS WHERE REQUIRED
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BETHUNE COLLEGE #323 - MECHANICAL NEW WORK PLAN
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DEMOLITION NOTES

EXISTING THERMOSTAT TO BE REMOVED

EXISTING SUPPLY AIR DIFFUSER TO BE REMOVED C/W ASSOCIATED FLEX
DUCTWORK. CUT BACK AND CAP DUCTWORK AS NEEDED FOR RE-CONNECTION
AT NEW WORK PHASE.(TYPICAL)

EXISTING PERIMETER RADIANT HEATER TO REMAIN AS IS
REMOVE AND CUTBACK EXISTING DUCTWORK AS SHOWN

DEMOLITION GENERAL NOTES

CONTRACTOR TO CONFIRM AVAILABLE CEILING SPACE BEFORE COMMENCING
DEMOLITION. REPORT FINDINGS TO OWNER/ENGINEER

ALL EXISTING MECHANICAL SERVICES SHOWN IN THIS DRAWING TO REMAIN
UNLESS NOTED OTHERWISE

THE LOCATION OF ALL EXISTING MECHANICAL EQUIPMENT, DUCTWORK,
CONTROLS AND ACCESSORIES ARE APPROXIMATE AND SHOULD BE CONFIRMED
ON SITE.

CONTRACTOR TO REVIEW EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF
WORK AND PROVIDE CONSULTANT ANY DISCREPANCIES BASED ON SITE
CONDITIONS AS NEEDED.

CONTRACTOR TO ISOLATE RENOVATION AREA TO CONTROL AND CONTAIN ALL
DUST AND DEBRIS WITHIN CONSTRUCTION AREA DURING DEMOLITION PHASE

CONTRACTOR TO ALLOW FOR THE REMOVAL OF ALL EXISTING CEILING
DIFFUSERS AND GRILLES.
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All drawing and specifications are the property of the architect.
The contractor shall verify all dimensions and information on site
and report any discrepancy to architect before proceeding.
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SHEET METAL PLENUM (AIR BOOT) SHEET METAL HANGER ROD FROM SHEET METAL PLENUM (AIR BOOT) SHEET METAL HANGER ROD FROM
DUCTWORK CONNECTION C/W VOLUME STRUCTURE DUCTWORK CONNECTION C/W VOLUME STRUCTURE
CONTROL (BALANCING DAMPER) _| |_ CONTROL (BALANCING DAMPER) -| |_

| FASTEN FLEXIBLE METALLIC | FASTEN FLEXIBLE METALLIC
= DUCTWORK TO SHEET METAAL = DUCTWORK TO SHEET METAAL
PLENUM (AIR BOOT) USING NYLON PLENUM (AIR BOOT) USING NYLON
OR STAINLESS STEEL GEAR CLAMP OR STAINLESS STEEL GEAR CLAMP
/ | <« MANUFACTURER SUPPLIED SHEET \ | <« MANUFACTURER SUPPLIED SHEET
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WHERE REQUIRED. CONFIRM CEILING RESTRICTIONS ON SITE

B B PRIOR TO ORDERING.
2. REFER TO FLOORPLANS FOR FLOW PATTERN CONTROLLER
FLEXIBLE METALLIC DUCTWORK FLEXIBLE METALLIC DUCTWORK ORIENTATION.
CONNECTOR. DUCTWORK TO BE CONNECTOR. DUCTWORK TO BE
THERMALLY INSULATED IN ACCORDANCE THERMALLY INSULATED IN ACCORDANCE
WITH THE SPECIFICATIONS. LENGTH OF WITH THE SPECIFICATIONS. LENGTH OF
DUCTWORK TO NOT EXCEED 1.5m (5'-0"). DUCTWORK TO NOT EXCEED 1.5m (5-0").
REFER TO FLOOR PLANS AND SCHEDULES . R . REFER TO FLOOR PLANS AND SCHEDULES . R .
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