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GRADING PLAN
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4. ALL EXISTING UNDERGROUND UTILITIES WITHIN THE LIMITS OF CONSTRUCTION SHALL BE LOCATED, MARKED AND PROTECTED.  ANY UTILITIES DAMAGED OR
DISTURBED DURING CONSTRUCTION SHALL BE REPAIRED OR REPLACED TO THE SATISFACTION OF THE ENGINEER, AT THE CONTRACTOR'S EXPENSE.

5. AT LEAST TWO DIFFERENT BENCHMARKS MUST BE REFERRED TO AT ALL TIMES.

6. 72 HOURS PRIOR TO THE START OF CONSTRUCTION, THE CONTRACTOR IS TO LOCATE, EXPOSE AND VERIFY INVERTS OF EXISTING SEWERS AT CONNECTION
POINTS. SHOULD THE CONTRACTOR PROCEED WITHOUT COMPLETING THESE LOCATES, EXTRA COSTS RESULTING FROM DELAYS AND STANDBY TIME WILL
NOT BE CONSIDERED.

1. SILTATION CONTROL BARRIERS SHALL BE PLACED AS REQUIRED.

2. ALL SILTATION CONTROL MEASURES SHALL BE CLEANED AND MAINTAINED AFTER EACH RAINFALL AS DIRECTED AND TO THE SATISFACTION OF THE CITY.

3. ADDITIONAL SILT CONTROL LOCATIONS MAY BE REQUIRED AS DETERMINED BY THE CITY.

4. SILTATION CONTROL DEVICES SHALL BE INSTALLED PRIOR TO WORKS COMMENCING ON THE SITE AND SHALL BE MAINTAINED FOR THE DURATION OF
CONSTRUCTION, TO THE SATISFACTION OF THE CITY.

1. ANY CHANGES IN GRADES AND/OR CATCH BASINS, REQUIRES THE APPROVAL OF THIS ENGINEER.

2. THE APPROVAL OF THIS GRADING PLAN DOES NOT EXEMPT THE OWNER'S BONDED CONTRACTOR FROM THE REQUIREMENTS TO OBTAIN THE VARIOUS
PERMITS/APPROVALS NORMALLY REQUIRED TO COMPLETE A CONSTRUCTION PROJECT, SUCH AS, BUT NOT LIMITED TO THE  FOLLOWING:

- ROAD CUT PERMITS - SEWER PERMITS
- APPROACH APPROVAL PERMITS- RELOCATION SERVICES
- COMMITTEE OF ADJUSTMENT - ENCROACHMENT AGREEMENTS (IF REQUIRED)

3. NO STOCKPILING OF MATERIALS ON SITE

4. CONTRACTOR TO ADVISE OWNER 48 HOURS PRIOR TO PLACING ASPHALT FOR TESTING OF ASPHALT AND GRANULAR BASE. ALL TEST MUST MATCH OR EXCEED
REQUIRED DENSITIES

1. THE CONTRACTOR SHALL NOTIFY YORK REGION. AT LEAST 48 HOURS PRIOR TO COMMENCING CONSTRUCTION.

2. THE POSITION OF THE POLE LINES, CONDUITS, WATERMAINS, SEWERS, AND OTHER UTILITIES AND STRUCTURES ARE NOT NECESSARILY SHOWN ON THE
CONTRACT DRAWINGS, AND WHERE SHOWN, THE ACCURACY OF THE POSITION OF SUCH UTILITIES AND STRUCTURES IS NOT GUARANTEED.

3. PRIOR TO THE COMMENCEMENT OF CONSTRUCTION, ALL BENCHMARKS, ELEVATIONS, DIMENSIONS, AND GRADES MUST BE CHECKED BY THE CONTRACTOR
AND ANY DISCREPANCIES REPORTED TO THE ENGINEER.
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Callout
Phase 5
Underground infrastructure installation:
All of the ungrounded sewer installation to be completed  and backfilled by granular and temporary asphalt before allocating the area to site office and temporary staff parking. 

Final asphalt paving:
To be completed between April to end of September as one phase.

TxKin
Callout
Phase 4
Underground infrastructure installation:
Staff parking to be moved to stage 3. Work to be completed from April to end of September.

Final asphalt paving: 
To be completed between April to end of September as one phase.

TxKin
Callout
Phase 1:
Underground infrastructure installation: 
Sanitary sewer need to be completed backfilled by granular before the temporary staff office move in. 
The existing sheds must remain accessible during construction. A 48-hour notice is required if access needs to be blocked.

Final asphalt paving: 
To be completed between April to end of September as one phase.

TxKin
Callout
Phase 2
Underground infrastructure installation :
All of the ungrounded sewer installation to be completed  and backfilled by granular and temporary asphalt. Salt storage must remain accessible throughout the winter season. During the non-winter season, a notice of 48 hours is required if access to the storage will be restricted. Work to be completed from April to end of September.

Final asphalt paving: 
To be completed between April to end of September as one phase.

TxKin
Callout
Phase 3
Underground infrastructure installation:
Sanitary sewer need to be completed backfilled by granular and temporary asphalt before the temporary staff office move in.
Fleet parking spots must remain accessible during winter seasons. Work to be completed from April to end of September.

Final asphalt paving:
To be completed between April to end of September as one phase.
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Callout
Access to the brine shed is required during construction. A notice of 48 hours is required for any disruption to this area.

HajiyousefA
Callout
Salt storage must remain accessible throughout the winter season. During the non-winter season, a notice of 48 hours is required if access to the storage will be restricted.

HajiyousefA
Cloud+
The existing sheds must remain accessible during construction. A 48-hour notice is required if access needs to be blocked.

TxKin
Stamp

HajiyousefA
Callout
Access to the fueling station is required. The maximum shutdown period is 3 days, and a notice of 72 hours is required for any shutdown to the fuel station
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Callout
 Access to the wildlife burial area is required during construction. A notice of 48 hours is required for any disruption to this area.

HajiyousefA
Callout
The existing sheds must remain accessible during construction. A 48-hour notice is required if access
needs to be blocked.

HajiyousefA
Callout
The existing sheds must remain accessible during construction. A 48-hour notice is required if access
needs to be blocked.

HajiyousefA
Callout
Fleet parking spots must remain accessible during winter seasons; the parking spots are not in use during the off season.
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HajiyousefA
Callout
Access is required for bulk material storage during construction. A 48-hour notice is needed for any disruption in this area.
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