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LEVEL 03 - DEMOLITION PLAN
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GENERAL NOTES

A.
REMOVE ALL FIRE EXTINGUISHERS IN WORK AREA AND
TURN OVER TO OWNER.

B.

PATCH OUT FLOORS AND WALLS AT REMOVED
PARTITIONS TO MATCH EXISTING ADJACENT FINISHES
WHERE FINISHES ARE NOT SCHEDULED.

C.

FILL AND/ OR GRIND FLOORS AT REMOVED PARTITIONS
AS REQUIRED TO PROVIDE SMOOTH TRANSITION, SLOPE
NOT TO EXCEED 1/16" PER FOOT.

D.

FILL AND/ OR GRIND FLOORS AT AREAS OF DEMOLITION
AS REQUIRED TO PROVIDE A SMOOTH TRANSITION WITH
EXISTING CORRIDORS.

E.

WHERE A NEW DOOR, VIEW WINDOW, MECHANICAL
DUCTWORK PENETRATION OR OPENING IS CUT
THROUGH AS EXISTING MASONRY WALL, PROVIDE A
LOOSE LINTEL AS REQUIRED ON THE LOOSE LINTEL
SCHEDULE INDICATED ON THE STRUCTURAL
DOCUMENTS. SEE MECHANICAL DOCUMENTS FOR
LOCATIONS AND SIZES OF DUCTWORK.

F.
COORDINATE REMOVALS WITH DEMOLITION DRAWINGS
OF OTHER TRADES.

G.

REMOVE WALL SIGNAGE COMPLETE AND RETURN TO
OWNER. PATCH OUT WALLS TO MATCH EXISTING, OR
READY TO RECEIVE FINISHES AS INDICATED IN ROOM
FINISH SCHEDULE.

1.

REMOVE PARTITION(S) INCLUDING DOOR(S), FRAME(S), AND VIEW WINDOW(S)
COMPLETE TO EXTENT INDICATED. PATCH OUT FLOOR, BASE, CEILING AND
ADJACENT WALLS TO MATCH EXISTING OR READY TO RECEIVE FINISHES AS
INDICATED ON ROOM FINISH SCHEDULE.

2.

REMOVE PARTITION AS REQUIRED TO INSTALL DOOR(S) AND FRAME(S).
PATCH OUT FLOOR, BASE AND WALLS TO MATCH EXISTING, OR READY TO
RECEIVE FINISHES AS INDICATED IN ROOM FINISH SCHEDULE.

(INSTALL LINTEL WHERE REQUIRED).

3.
REMOVE RESILIENT BASE AND ADHESIVE COMPLETE AND PREPARE SUBSTRATE TO
RECEIVE FINISHES AS SCHEDULED ON ROOM FINISH SCHEDULE.

4.

REMOVE CARPET/ CARPET BASE INCLUDING MECHANICAL ATTACHMENTS,
ADHESIVES, ETC. COMPLETE TO EXPOSE CONCRETE. PREPARE CONCRETE TO
RECEIVE FLOORING AS INDICATED ON ROOM FINISH SCHEDULE.

5.

REMOVE PLASTER/ GWB CEILINGS COMPLETE INCLUDING LATH, ALL HANGERS

AND SUPPORTS, CURTAIN TRACKS, LIGHTS, GRILLES, ETC. PATCH CEILING TO MATCH
ADJACENT PLASTER TEXTURE.

6.

COMPLETELY REMOVE EXISTING ACOUSTICAL TILE CEILING ASSEMBLY INCLUDING
ALL HANGERS AND SUPPORTS. COORDINATE REMOVAL OF LIGHTS, GRILLES,
SPEAKERS, SMOKE DETECTORS, EXPANSION JOINTS ETC. WITH OTHER TRADES.
COORDINATE WITH MECHANICAL/ELECTRICAL/PLUMBING FOR DEVICES TO REMAIN
AND FOR THE INSTALLATION OF NEW FIXTURES. PREPARE FOR NEW CEILING
CONSTRUCTION.

7.

REMOVE LAMINATE SILL COMPLETE. PATCH ALL DISTURBED SURFACES READY TO
RECEIVE NEW FINISHES AS INDICATED IN THE ROOM FINISH SCHEDULE AS REQUIRED
TO INSTALL INTERIOR RETROFIT WINDOWS.

8.

REMOVE DOOR AND FRAME COMPLETE. REMOVE MASONRY AS REQUIRED TO
INSTALL NEW DOOR AND FRAME AFTER FLOOR TOPPING IS INSTALLED AND INSTALL
LINTEL. PATCH OUT FLOOR, BASE AND WALLS READY TO RECEIVE FINISHES AS
INDICATED ON THE ROOM FINISH SCHEDULE.

9.
REMOVE AND DISPOSE OF EXISTING LOCKERS COMPLETE. PATCH AND PREP BASE
AND WALL REMAINING TO RECEIVE NEW FINISHES.

10.
COMPLETELY REMOVE EXISTING SOFFIT ASSEMBLY

1.

REMOVE DOOR AND FRAME COMPLETE. INFILL OPENING TO MATCH ADJACENT WALL
CONSTRUCTION OR AS INDICATED IN THE FLOOR PLANS AND PROVIDE NEW FINISH
AS INDICATED IN THE ROOM FINISH SCHEDULE.

12.

CAREFULLY REMOVE AND DISPOSE OF EXISTING TILE COMPLETE, BACK TO EXISTING
SOUND STRUCTURE. PATCH AND PREP AREA TO REMAIN TO RECEIVE NEW FINISHES
AS INDICATED IN ROOM FINISH SCHEDULE.

13.

COMPLETELY REMOVE AND DISPOSE OF EXISTING CASEWORK, MILLWORK AND
COUNTERS, INCLUDING HARDWARE, COMPLETE. PATCH ALL DISTURBED WALL AND
FLOOR CONSTRUCTION AND PREP TO RECEIVE NEW FINISHES AS INDICATED ON THE
ROOM FINISH SCHEDULE.

14.
COMPLETELY REMOVE AND DISPOSE OF EXISTING TOILET ROOM ACCESSORIES,
MIRROR, CHELVING, AND ALL OTHER FIXTURES.
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