PROJECT MANUAL VOL. 2

Issued for Tender

Mechanical and Electrical

Town of WS Fire Station 5-2 and YR PRS 20
2207

4902 Aurora Road, Whitchurch-Stouffville



2207 Table of Contents

Town of WS Fire Station 5-2 and YR PRS 20 000110
4902 Aurora Road, Whitchurch-Stouffville Page 1 of 8
DR - indicates entity responsible for preparation of listed documents (see Section 00 01 05)
Document Identification DR
VOLUME 1

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

00 01 01 Project Manual Title Page

000105 Document Responsibility and Project Directory
000110 Table of Contents

003000 Information Available for Review

> > > >

DIVISION 01 - GENERAL REQUIREMENTS

011000 General Instructions

0110 00.1 CAD Data Disclaimer

012100 Cash Allowances

012500  Product Substitution Procedures

01 25 01 Request for Substitution Form

0126 00 Contract Modification and Requests for Interpretation
012973  Schedule of Values

013113  Coordination

013119  Project Meetings

013146 Field Engineering

013200 Construction Progress Documentation
013300  Submittals Procedures

013518 General Requirements for Energy Efficiency
013520 General LEED Requirements

013529 Health, Safety, and Emergency Response
013550 LEED Waste Management & Disposal

01 3550.1 Waste Management Disposal Schedules
013590 Indoor Air Quality Management

01 3590.1 Indoor Air Quality Management Schedules
014100 Regulatory Requirements

014213  Abbreviations and Acronyms

014500 Quality Control

015000 Temporary Work

015639 Temporary Tree and Plant Protection and Trimming
015713  Erosion and Sedimentation Control

01 57 13.1 Erosion and Sedimentation Control Schedules
015720  Temporary Indoor Air Quality Control
016000 Products and Workmanship

016110 LEED Product Requirements

0161 10.1 LEED Product Requirements Schedules
017329  Cutting and Patching

017333 Indoor Air Quality (IAQ) Management
017413  Progressive Cleaning

017419 Waste Management and Disposal

>>»>2>>2>2>2>2>>2>>rP>>>r>rP>>>r>>r>rrrrrrrrr»rror



2207 Table of Contents
Town of WS Fire Station 5-2 and YR PRS 20 000110
4902 Aurora Road, Whitchurch-Stouffville Page 2 of 8

DR - indicates entity responsible for preparation of listed documents (see Section 00 01 05)

Document Identification DR
017600 Protecting Installed Construction A
017700 Contract Closeout Procedures and Submittals A
017823  Operations and Maintenance Manuals A
A
A

017836  Warranties

017839  As-Built Documents

019100 Commissioning Requirements Cx
019119  Building Envelope Commissioning Cx

DIVISION 02 - EXISTING CONDITIONS

0227 00 Erosion and Sediment Control C
025230 Concrete Curb and Toe Walls C
028320 Retaining Walls C

DIVISION 03 — CONCRETE
033053 Cast-In-Place Concrete S

DIVISION 04 — MASONRY

040500 Masonry Procedures A
04 0513  Mortar and Grout for Masonry A
04 0519 Masonry Reinforcement and Connectors A
04 0523 Masonry Accessories A
04 2100  Brick Masonry Units A
042110  Stone Masonry Units A
04 2200  Concrete Masonry Units A
DIVISION 05 - METALS

050400 Hot-Dip Galvanizing A
051213  Architecturally Exposed Structural Steel S
052119  Structural Steel and Open Web Steel Joist Framing S
053100  Steel Roof and Floor Decking S
054100 Cold-Formed Metal Structural Stud Framing S
055000 Metal Fabrications A
05 50 01 Post Guard Bollard Covers A
055200 Handrails and Railings A
DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES

06 10 53  Rough Carpentry A
064000  Architectural Woodwork A

DIVISION 07 - THERMAL AND MOISTURE PROTECTION

07 0543 Thermal Clips A



2207

Town of WS Fire Station 5-2 and YR PRS 20
4902 Aurora Road, Whitchurch-Stouffville

Table of Contents
000110
Page 3 of 8

DR - indicates entity responsible for preparation of listed documents (see Section 00 01 05)

Document Identification

071113
07 13 26
07 2100
07 26 13
07 26 16
07 27 00
07 46 50
07 52 16

07 6100
07 62 00
07 8100
07 84 00
07 9200

Damp proofing

Sheet Waterproofing

Thermal Insulation

Above-Grade Vapour Barrier
Below-Grade Vapour Barrier

Air Barrier Systems

Preformed Metal Cladding
Styrene-Butadiene-Styrene (SBS) Modified
Bituminous Membrane Roofing

Sheet Metal Roofing

Metal Flashing

Sprayed Fire-Resistive Materials (SFRM)
Firestopping and Smoke Seals

Joint Sealants

DIVISION 08 — OPENINGS

081113
08 3513
08 36 13
08 4100
08 53 00
08 71 00

087113
08 80 00
089119

Steel Doors and Frames

Four-Fold Metal Doors

Sectional Overhead Metal Doors
Aluminum Framed Glazing Systems
Metal Clad Vinyl Windows

Door Hardware

Hardware Schedule

Automatic Door Operators

Glass and Glazing

Louvres

DIVISION 09 - FINISHES

09 2200
0929 00
09 3100
09 51 23
0965 13
0965 20
09 67 23
0968 13
099100

Metal Supports for Gypsum and Cement Board
Gypsum and Cement Board

Tiling

Acoustical Tile Ceiling Systems

Resilient Base

Rubber Tile Flooring

Epoxy Flooring — ORANGE PEEL

Carpet Tile

Painting

DIVISION 10 — SPECIALTIES

10 11 00

Visual Display Surfaces

>>»>> > > >>>>>>>|;UU

> > > >

>>»>» I T

>>>»>>> > > >



2207

Town of WS Fire Station 5-2 and YR PRS 20
4902 Aurora Road, Whitchurch-Stouffville

Table of Contents
000110
Page 4 of 8

DR - indicates entity responsible for preparation of listed documents (see Section 00 01 05)

Document Identification

10 14 01
10 14 53
10 26 13
10 28 00
10 50 30
10 50 30
105113
1075 16

Interior Signage

Traffic Signage

Corner Guards

Washroom Accessories and Janitor Accessories
Turnout Gear Lockers — Wall and Frame Mounted
Turnout Gear Lockers — Wall Mounted
Prefinished Metal Lockers

Flagpoles

DIVISION 11 — EQUIPMENT

1124 00

Fall Arrest Anchors — Horizontal Cable Lifeline System

DIVISION 12 — FURNISHINGS

122413
12 36 61
12 58 29

Roller Window Shades
Solid Surfaces
Murphy Beds

DIVISION 31 — EARTHWORK

310517
311100
312310
312313
312500
313219

Aggregates

Clearing and Grubbing

Excavating, Trenching, Backfilling
Site Grading

Erosion and Sedimentation Control
Geotextiles

DIVISION 32 - EXTERIOR IMPROVEMENTS

320190
320190
321119
321123
321216
321313
321315
321316
3217 23
3217 26
323100
323113
323125
323300
329119

Exterior Landscape Maintenance
Temporary Tree and Plant Protection and Trimming
Granular Sub-base

Granular Base

Asphalt Paving

Concrete Sitework

Concrete Curbs

Concrete Sidewalks

Traffic Markings

Tactile Warning Surfacing

Fences and Gates

Chain Link Fences

Wood Composite Fences and Gates
Site Furnishings

Topsoil Placement and Grading

>>>>>|;°u

> >

> >

>000>»0

r—r>»>»>»>»2>0r>»>»00>»>



2207 Table of Contents

Town of WS Fire Station 5-2 and YR PRS 20 000110
4902 Aurora Road, Whitchurch-Stouffville Page 5 of 8
DR - indicates entity responsible for preparation of listed documents (see Section 00 01 05)

Document Identification DR
329223 Sod L
329300 Trees-Shrubs, and Ground Cover Planting L

DIVISION 33 - UTILITIES

330514 Manholes and Catch basins C
331117 Water System C
333113 Sanitary Sewers C
334400 Storm Sewers C
33 44 01 Subdrains C
3344 16 Precast Trench Drain Systems A



2207

Town of WS Fire Station 5-2 and YR PRS 20

4902 Aurora Road, Whitchurch-Stouffville

Table of Contents
000110
Page 6 of 8

DR - indicates entity responsible for preparation of listed documents (see Section 00 01 05)

Document Identification

VOLUME 2

INTRODUCTORY INFORMATION

000101
000110

Project Manual Title Page
Table of Contents

DIVISION 22 - PLUMBING

22 0101
22 08 00
2209 00
224201
224202
224700
226000

DIVISION 23 — HEATING, VENTILATING AND AIR CONDITIONING

230101
23 08 00
230529
23 0548
230593
2307 13
2307 13
232000
232100
232110
232117
232300
232500
232510
233100
2334 00
23 36 00
233700
234000
234500
235213
237300
238200

General Requirements

Plumbing System Commissioning

Plumbing Piping
Plumbing Specialties
Plumbing Fixtures & Trim
Plumbing Equipment
Fuel Gas Piping

General Requirements
HVAC System Commissioning
Supports and Anchors
Vibration Controls

Testing, Adjusting, Balancing
Duct Insulation

Piping Insulation

Furnace & Condensing Unit
Hydronic Piping

Hydronic Specialties
Hydronic Expansion Tank
Refrigerant Piping

HVAC Water Treatment
Energy Recovery Ventilator
Duct Work

HVAC Fans

Air Terminal Units

Air Outlets and Inlets
Hydronic Pumps

Variable Frequency Drive
Boiler

Roof Top Air-conditioning Unit
Terminal Heat Transfer Units

DR

<

=L

ZZZZZZZZ§§§§§§§§§§§§ZQZ



2207

Town of WS Fire Station 5-2 and YR PRS 20
4902 Aurora Road, Whitchurch-Stouffville

Table of Contents
000110
Page 7 of 8

DR - indicates entity responsible for preparation of listed documents (see Section 00 01 05)

Document Identification

238210
2384 16

IR Heaters
Humidification System

DIVISION 25 — INTEGRATED AUTOMATION

250101
250800
259000
259010

General Requirements

Integrated Automation Commissioning
Control Specifications

Sequence of Operations

DIVISION 26 — ELECTRICAL

26 0500
26 05 05
26 05 06
26 05 07
26 05 09
26 0510
26 05 21
26 05 28
26 05 31
26 05 32
26 05 34
26 05 37
26 05 40
26 08 00
26 09 23
26 24 01
26 24 16
26 24 18
26 28 18
26 3213
26 36 23
2650 10
2650 15
26 52 00
26 53 00

Electrical Work General Instructions
Basic Electrical Materials and Methods
Seismic Control and Restraint

Fire Stopping and Smoke Seal System
Electrical Work Testing

Mounting Heights

Conductors (0-1000 Volts)

Grounding and Bonding

Splitters, Junction and Pull Boxes
Outlet Boxes, Conduit Boxes and Fittings
Conduit Systems

Wireways and Auxiliary Gutters

Wiring Devices

Electrical System Commissioning
Occupancy Sensors

Service Entrance Equipment
Distribution Panelboards

Branch Circuit Panelboards

Ground Fault Protection Equipment
Diesel Generator

Automatic Transfer Switch

Building Interior Lighting

Building Exterior Lighting

Emergency Lighting

Exit Lighting

DIVISION 27 — COMMUNICATIONS

270500
27 05 28
27 0553
27 08 00
271100

Grounding & Bonding for Communication Systems

Pathways for Communication Systems

Identifications for Communications Systems
Commissioning of Communications Systems
Communications Equipment Room Fittings

DR
M
M

mmmmmmimimimimimimMmm

o
X

mmmmimimimimim

mmimmm



2207 Table of Contents

Town of WS Fire Station 5-2 and YR PRS 20 000110
4902 Aurora Road, Whitchurch-Stouffville Page 8 of 8
DR - indicates entity responsible for preparation of listed documents (see Section 00 01 05)
Document Identification DR
271119 Terminal Blocks, Patch Panels & Connectors E
271500 Horizontal Cabling E
27 16 00 Communications connecting cords devices and adapters E

DIVISIONS 28 AND 29 — ELECTRONIC SAFETY AND SECURITY

281300 Access Control E
281310 Fire Alarm Systems E
28 20 00 Portable Fire Extinguishers E

END OF SECTION



Whitchurch-Stouffville Fire Station & YR EMS

4902 Aurora Road, WS, Ontario

General Requirements
Section 22 01 01
Page 1 of 11

1 GENERAL

1.1 GENERAL REQUIREMENTS

i

[N}

Read and conform to:

A The Contract CCDC 2-2008, Stipulated Price Contract as amended,

.2 Division 1 requirements and documents refered to therein.

Section 22 01 01 applies to and governs the work of all Sections of Mechanical Division.

The technical Sections of this Division are generally divided into units of work for the purpose of ready
reference. The division of the work among subcontractors is not the Consultant's responsibility and the
Consultant assumes no responsibility to act as an arbiter and/or to establish subcontract limits between
any Sections of the work..

The specifications are integral with the drawings which accompany them. Neither is to be used alone.
Any item or subject omitted from one but implied in the other is fully and properly required.

Wherever differences occur in the tender documents, the most onerous condition governs. Base the bid
on the most costly arrangement.

1.2 DEFINITIONS

i

The following are definitions of words found in this specification and on associated drawings under this

Division:

1 "Concealed" - locations hidden from normal sight in furred spaces, shafts, ceiling
spaces, walls, and partitions.

2 "Exposed" - mechanical work normally visible to building occupants.

3 "Furnish" - (and its derivatives) has the same meaning as the term "Supply".

4 "Install" - (and its derivatives) - receive, store and handle at the site, mount
and support and connect all required services. Includes
adjustment and calibration, testing, commissioning, inspection by
authorities having jurisdiction and documentation.

.5 "Provide" - (and its derivatives) - supply, install in place, connect the
associated required services ready for operation, adjust and
calibrate, test, commission, warrant, and document. Includes
inspection by authorities having jurisdiction.

.6 "Supply" - (and its derivatives) purchase and deliver to the site for
installation. Includes submittals, manufacturer's field inspection
and warranty.

7 "Wet" - locations exposed to moisture, requiring special materials and
arrangement.

13 WORK INCLUDED

1

[SIRENE N I N TU N

Products and methods mentioned or shown in the Contract Documents complete with incidentals
necessary for a complete operating installation. Provide all tools, equipment and services required to do
the work.

Cutting and patching of new or existing work

Excavating and backfilling

Identification of equipment, piping, ductwork, and valves and controllers

Concrete equipment bases, housekeeping pads, sump pits and trenches.

Motors required for equipment supplied under this Division.

Variable frequency drives for motors and equipment supplied under this Division.

Internal wiring, relays, contactors, switches, transformers, motor starters, and all controls necessary for
the intended operation, furnished with terminals and external controls suitable for connection to power
source at a single easily accessed location for equipment items that are supplied with motors and/or
electrical or electronic components under this Division.

Disconnect switches for exhaust fans located on the roof complete with;

Regal Consulting Engineers Inc Project 2024-448
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1 EEMAC 1 enclosure if housed within a weatherproof cabinet,
2 EEMAC 3 enclosure if exposed to weather
.10 Take such measures and include in Bid Price for the proper protection of the existing building and its

finishes at all times during alterations and construction of the new addition. Coordinate this protective
work with all trades.

11 Refer to Mechanical/Electrical Equipment Schedule for extent of wiring and electrical
characteristics.
12 Verify the correct operation of each equipment item provided and/or altered and each system in total

and obtain the Owner's approval prior to starting and/or returning to operation.

RELATED WORK

1 Power wiring, conduit and connections for motors under this Division will be by Electrical Division.

.2 Power wiring, conduit and connections to variable frequency drives for motors under this Division will be
by Electrical Division. Wiring and connections from VFD to motors under this Division will be by Electrical
Division.

3 Flashings for mechanical equipment and services located on or passing through roofs will be provided
under Division 7. Supply counter flashings, and integral flashing collars on equipment and piping under
this Division.

4 Painting of exposed piping and ductwork other than for identification will be supplied under Division
9.

.5 Concrete equipment bases, housekeeping pads, sump pits and trenches will be provided under
Division 3.

SUBMITTALS

1 Approval Drawings: Prepare and submit drawings necessary for approval to any authority having

jurisdiction, and obtain two (2) copies of approved drawings for retention by Consultant prior to
commencement of work under this Division.

2 Shop Drawings: Prepare and submit two (2) copies of shop drawings of major equipment items (including
those items specifically indicated under Part 1: General of each Section), to the Consultant for review. The
Consultant will return one copy, marked with comments and his review stamp as he deems appropriate.
Prepare the necessary number of copies of the returned set and distribute to the Owner, the Prime
Consultant, the General Contractor, the site, and to subcontractors and suppliers.

1 Clearly indicate manufacturer's and supplier's names, catalogue model numbers, details of
construction, accurate dimensions, capacities and performance. Prior to submission check and
certify as correct, shop drawings and data sheets. Do not order equipment until a
copy of the shop drawings, reviewed by Consultant, has been returned to Contractor.

.2 Clearly indicate the weight, location, method of support and anchor point forces and
locations for each piece of equipment on shop drawings.

3 The Consultant will not review shop drawings that fail to bear the Contractor's stamp of
approval or certification.

4 Read the following in conjunction with the wording on the shop drawing review stamp

applied to each and every drawing submitted:
"This review by the Consultant is for the sole purpose of ascertaining conformance with general
design concept. This review shall not mean that the Consultant approves the detail design
inherent in the shop drawings, responsibility for which shall remain with the Contractor
submitting same, and such review shall not relieve the Contractor of his responsibility for errors
or omissions in the shop drawings or of his responsibility for meeting all requirements of the
Contract Documents. The Contractor is responsible for dimensions to be confirmed and
correlated at the job site, for information that pertains solely to fabrication processes or to
techniques of construction and installation and for coordination of the work of all sub trades."
3 Sleeving Drawings: Prepare and submit 4 copies of sleeving drawings to clearly and accurately indicate
the exact location, elevation and size of any and all formed holes, recesses and sleeving required in the
work of Mechanical Division. Obtain Consultant's approval in writing prior to sleeving, forming or cutting
any such opening. Provide a copy of approved sleeving drawings to the reinforcement detailer well in
advance of planned pours.

Regal Consulting Engineers Inc Project 2024-448
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4 Composite Wiring Diagrams: Prepare and submit three (3) copies of complete composite wiring

diagrams of each specific mechanical system. Indicate all electrical equipment and wiring, both internal
and external, for review and coordination of trades.

.5 Contractor's Material and Test Certificates: Prepare and submit certificates for each system installed.
Where certificates are prescribed by regulations, codes or standards ensure they conform to the
requirements of those documents (eg. NFPA-standards). Include a copy of each certificate in the
Operation and Maintenance manual. Certificates shall include the following:

1 description of the system (description and type),

.2 description of the tests conducted and results observed, including re-testing, where
necessary,

3 description of any corrective measures undertaken,

A4 description of materials used (pipe and fittings),

.5 list of witnesses for each test conducted,

.6 date system left ready for service,

7 signature of installing Contractor.

6 Directories & Schematics

Nl Submit five (5) copies of a neat typewritten directory indicating the valve number, related
service,and location of each valve under this Division.

2 Submit five (5) copies of system control schematics for each mechanical system indicating relative
locations of equipment and control devices.

3 Enclose one (1) copy of each directory/schematic under glass in a neat polished 18" x24" (460
mm x 610 mm) metal frame, complete with mounting clips.

7 Maintenance Data and Operating Instructions

1 Submit three (3) copies of Operation and Maintenance Manual individually bound in hard backed
three-ring binders.

.2 Ensure the binder spines have typewritten lettering as follows:

OPERATION & MAINTENANCE MANUAL

for

[Insert name of project]

[Insert date of submission]

[Insert Division Title]

3 Provide a list of names, addresses and telephone numbers of equipment suppliers,
installing contractors, general contractors, architect and Consultant. Include special
telephone numbers for service departments on normal and emergency call basis.

A4 Provide descriptive literature (shop drawings) of each manufactured item. Include a bill of
material with purchase order numbers and vendor's identification of equipment orders for each
item.

.5 Include copies of start-up reports and checklists and all certificates issued with respect to this
contract.

.6 Ensure operating instructions include the following:

1 General description of each mechanical system.

2 Step by step procedure to follow in putting each piece of equipment into service.

3 Schematic control diagrams for each separate mechanical system, control
thermometers, freezestats, firestats, pressure gauges, automatic valves, and
refrigeration accessories. Mark correct operating settings for each control device on
these diagrams.

4 Diagram of the electrical control system indicating the wiring of all related electrical
components such as PE and EP switches, firestats, freezestats, fuses, interlocks, electrical
switches and relays.

.5 Drawings of each control panel including temperature control and electrical panels,
completely identifying all components on the panels and their function.

7 Ensure maintenance instructions include the following:

Nl Manufacturer's maintenance instructions for each item of mechanical equipment
installed under this Division. Instructions shall include installation instructions, parts
numbers and lists, name of supplier and maintenance and lubrication instructions.

Regal Consulting Engineers Inc Project 2024-448
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.2 Summary list of each item of mechanical equipment requiring lubrication,

indicating the name of the equipment item, location of all points of lubrication, type of
lubricant recommended, and frequency of lubrication.

3 Equipment directory indicating name, model, serial number and nameplate data of each
item of equipment supplied, and system with which it is associated.

4 Balancing and testing reports.

.5 Copy of valve directory.

.8 As-Built Records: Prepare and submit complete as-built records in CAD copies prior to Substantial
Performance of the Contract. Refer to paragraph 3.2.5 and to Division 1 for requirements.

9 Requests for Shut-Down: Obtain permission for systems shut-down and/or service interruption from the
Owner prior to disruption of any system or service in use by the Owner. Employ the Owner's standard
form of request where available. Refer to Division 1 for additional requirements.

.10 Requests for Start-up: Obtain permission from the Owner to start-up or to return to service any item of
equipment, system or service installed new or previously shut-down. Refer to Division 1 for additional
requirements.

1.6 QUALITY ASSURANCE

Nl Conform to minimum requirements or better of provincial and local codes, where existing, and to
requirements of local inspection authorities for execution of work under this Division.

.2 Ensure materials supplied under this Division conform to minimum requirements and
recommendations or better of applicable standards of the following:

A AABC Associated Air Balance Council

2 AMCA Air Moving and Conditioning Association

3 ANSI American National Standards Institute

4 ASA American Standards Association

5 ASHRAE American Society of Heating, Refrigerating, and Air Conditioning
Engineers

.6 ASME American Society of Mechanical Engineers

v ASSE American Society of Sanitary Engineers

.8 ASPE American Society of Plumbing Engineers

9 ASTM American Society of Testing and Materials

.10 AWWA American Water Works Association

1 CAN2 National Standard of Canada (Published by CGSB)

12 CAN3 National Standard of Canada (Published by CSA)

A3 CGSB Canadian General Standards Board

14 CSA Canadian Standards Association

.15 EEMAC Electrical & Electronic Manufacturer's Association of Canada

.16 NBC National Building Code of Canada

A7 NEBB National Environmental Balancing Bureau

18 NFPA National Fire Protection Association

19 NEMA National Electrical Manufacturers Association

.20 OBC Ontario Building Code

.21 OFC Ontario Fire Code

.22 OFM Ontario Fire Marshall

.23 SMACNA Sheet Metal & Air Conditioning Contractors National Association

.24 TIAC Thermal Insulation Asociation of Canada

.25 ULC Underwriter's Laboratories of Canada Ltd

.26 UL Underwriter's Laboratories (including cUL)

3 Use latest editions and amendments in effect on date of Bid call subject to requirements of OBC.

4 Arrange and pay for permits and inspections by authorities having jurisdiction, required in the
undertaking of this Division. Make modifications required by authorities.

.5 All tradesmen employed on the project shall hold valid trade certificates/licenses and shall make a copy
available for review by the Consultant and/or Owner when requested.

.6 All welding and brazing shall be executed by certified welders in accordance with registered
procedures.

7 All refrigeration work shall be executed only by mechanics with valid ODP cards.

Regal Consulting Engineers Inc Project 2024-448
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1.7 PRODUCT DELIVERY, HANDLING AND STORAGE

i

Immediately after letting of contract, review material and equipment requirements for this work,
determine supply and delivery dates for all items, and notify Consultant of any potential delays in
completion of this project in order that remedial action may be taken.

2 Store neatly out of the way and protected from damage and theft, materials and equipment

supplied under this Division that are received at the site by this Division.
1.8 JOB CONDITIONS

1 Visit site and examine existing conditions which may affect work of this Division.

.2 Examine all Contract Documents to ensure that work of this Division may be satisfactorily
completed.

3 Notify Consultant upon discovery of conditions which adversely affect work of this Division. No allowance
will be made after letting of contract for any expenses incurred through failure to do so.

4 Submission of a bid confirms that the Contract Documents and site conditions are accepted without
qualifications, unless exceptions are specifically noted in the Bid.

1.9 INTERRUPTIONS

1 Arrange execution of work to maintain present building operations, and to minimize the effect of work
under this Division on existing operations.

2 Prior to interrupting any existing service notify the Owner and Consultant, in writing, at least 7 days in
advance, and obtain written authorization. Do not interrupt any existing service without Consultant's
specific authorization. Refer to Division 1 for requirements.

3 Arrange time and duration of interruption through the Owner's Physical Plant Department. Include in Bid
Price for all overtime or premium time hours necessary to minimize duration of service interruption.

4 Test and verify the proper operation of existing equipment and systems that are shut down due to work of
this project, prior to returning to service.

.5 Assume responsibility for consequential costs on failure to obtain permission to shut-down and/or start-

up any item of equipment, system or service.

1.10 WARRANTY

>w

Refer to Division 1 and to Section 22 01 01 General Requirements.

Arrange with each manufacturer/supplier to extend warranties as necessary to coincide with
warranty period or those periods specified.

Make submissions necessary to register product warranties to the benefit of the Owner.
Submit to Consultant, prior to Substantial Performance of the Contract, manufacturer's written
warranties covering periods longer than one year or offering greater benefits than required in
specifications and in the Owner's name

1.11 EXTRAS AND CREDITS

1 Accompany all price submissions requested by Consultant for extra work, or work to be deleted, with a
complete cost breakdown as follows:
| Materials, quantities and unit costs including any applicable contractors trade discount
clearly identified.
2 Labour hours and unit costs.
3 Total materials and labour costs.
A Overhead and profit mark-ups in accordance with the General Conditions of the Contract.
2 Products
2.1 MATERIALS AND EQUIPMENT
1 Ensure materials and equipment provided under this Division are new and free from defects and bear

Regal Consulting Engineers Inc Project 2024-448
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labels of approval as required by codes referred to in this Division and/or by inspection authorities.

.2 Ensure apparatus and equipment provided under this Division bears manufacturer's nameplate indicating
name of manufacturer, model number or type, size, capacity, CRN, and other pertinent information.
Ensure nameplates are easily read and clearly visible, with openings provided where equipment is
insulated.

3 Ensure manufacturers and suppliers of equipment or materials under this Division determine if their
products are composed of any hazardous materials. If they are, the products are suitably labeled and
supplied with Material Safety Data sheets. Obtain the Owner's approval in writing to bring hazardous
materials onto the site prior to doing so.

A4 When utilizing any products that are hazardous, keep Material Safety Data sheets on file at the job site and
present them to anyone requesting this information. When transferring hazardous materials from original
container into other containers, provide Workplace Labels on such containers.

2.2 MOTOR STARTERS & CONTROLS

1 Mechanical Division shall provide all motor starters and associated controls required and as scheduled on drawings
and noted for Mechanical Division equipment. Starters and controls shall be Canadian General Electric or Alternate
noted. All starters, contactors, thermal overloads, etc. must be EEMAC rated. All starters shall be of one
manufacturer except as specifically approved otherwise for integral pre-wired assemblies.

2 Starter and control units shall be equipped with necessary number of auxiliary contacts and relays to provide control
sequences described in Mechanical Equipment Starter Schedule on Drawings. Auxiliary contacts shall be
interchangeable normally open or normally closed, by conversion in field without additional parts exterior to starter.

3 Manual starters may only be provided for single phase equipment operated by control device such as thermostat or
limit control when such control device is rated for full electrical load of equipment.
4 Manual starters provided for single phase equipment actuated by electric timer or shall have H.O.A. feature. "Hand"

position shall permit shunting of time switch. Where such units also have protective device (e.g. firestat) such device
shall be wired into both "Hand" and "Auto" positions and shall not be shunted.

.5 Manual starters may only be provided for three phase equipment which is not actuated by pilot control device
(pressure switch, float switch, safety limit devices, remote manual control device) unless otherwise noted in Starter
Schedule.

.6 Magnetic starters for manually operated equipment shall have "On/Off" selector switch or "Start-Stop" pushbutton in
cover as scheduled.

7 Magnetic starters which are started automatically by electric time switch shall include "Hand-Off-Automatic" (H.O.A.)

selector switch. "Hand" position shall permit shunting of time switch or E.M.S. Where such units also have protective
pilot device (e.g. firestat) such device shall be wired into both "Hand" and "Auto" position and shall not be shunted.

.8 Magnetic starters which are started automatically by remote pilot device (or interlocked units) such as level controller,
pressure switch, thermostat or flow switch shall include "Hand-off-Auto" (H.O.A.) selector switch, and, where
scheduled, a "Test" pushbutton. "Hand" position shall permit shunting of remote pilot device and thereby permit
operation of starter but only while depressing "Test" button.

.9 Equip starter apparatus for prime plumbing, heating, air conditioning and ventilating equipment so that these units
will automatically restart on resumption of power after power outage. Starters for these units shall have "On/Off"
selector switch in cover if not fitted with H.O.A. selector feature or manual starter or otherwise noted.

.10 Safety control device such as flow switches, pressure switches, high and low limited ("Fire" and "Freeze") shall not be
shunted by "Hand" position of switch.
A1 Manual motor starter shall be toggle operated with following general construction features:

- Quick-Make, Quick-Break mechanism with double-break contracts.
- Overload protection heaters, one per phase and speed.
- Enclosure to suit application.
- Pilot light, neon lamp.
- Cover engraved with "On-Trip-Off".
A2 Magnetic motor starters shall comprise electrically-operated motor starters combined with disconnect switch with
following general construction features:
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- Quick-Make, Quick-Break mechanism with double-break contacts.

- Fuse holders to accept specified fuses, one per phase.

- Adjustable overload relays, one per phase.

- CEMA listed enclosure to suit application. Disconnect with mechanical cover interlocks, line side barriers and
switch operated electrical interlocks to disconnect external control voltage unless starter includes suitable
approved enclosed contacts and connections.

- "Reset" button.

- Pilot Lights of transformer type incandescent with amber safety lens cap.

- Control transformer with 120 volt fused secondary and sized to suit current rating of associated control
devices.

- Scheduled cover mounted control devices with standard duty double break contact blocks.

- Minimum of two auxiliary contacts (unused "Seal-in" contact may be included).

A3 Contactors for non-motor applications shall be built similar to combination magnetic starters, except less overload
relays, and with Gould Shawmut AJT time delay HRC1-J fuses, rated for load, and with enclosed continuous current
rating of at least 125% of connected full load.

14 "Double Voltage Relays" shall be CGE Model CR120 LXMC with general purpose enclosure, number of contacts
required and "Mylar" shroud of enclosure of contacts, or approved equivalent.

A5 Pilot devices such as "Start-Stop" pushbuttons, "Hand-Off-Auto" selector switches and indicating lights shall be of
heavy-duty construction. Indicating lamps shall be transformer type incandescent with amber safety lens caps.

.16 Each control unit shall be provided with engraved nameplates for designation of device controlled and duty. See
Subsection "Equipment Markers & Nameplates" for details.

17 Control wiring shall be 120 volt A.C. maximum. Provide control circuit transformers where these are not included in

motor starters. Secondaries of control transformers shall be fused with one side grounded and controls, safety
devices and interlocks shall be connected in ungrounded conductor, excepting only integral starter overload devices.

.18 Single phase motors interlocked to start or operate with other equipment shall be provided with magnetic starters or
suitable relays with necessary auxiliary contacts and double voltage relays or be otherwise electrically separated.
.19 Overload relay heaters for starters shall be selected and field adjusted to trip at maximum value of 115% of actual

nameplate full load amperes. Selection of heater elements shall be based on starter manufacturer's
recommendations. Obtain data from Mechanical Division. Submit Motor Starter Schedule which shall list following
for each motor:

- Proposed equipment nameplate data

- Actual full load amperes of motor

- Speed of motor

- Temperature Class in degrees Celsius rise and insulation class.

- Circuit breaker or fuse type and proposed rating

- Type of motor, duty and service factor.

.20 Overload relay heaters shall trip in 20 seconds or less from cold or motor-locked rotar condition.

21 Where equipment is noted to be electrically interlocked, provide necessary interlocks, double voltage relays (Mylar
shroud accepted) to provide specified operation.

22 Provide all fuses required to protect equipment. Fuses shall be proper size blade type time delay HRC1-J current

limiting. Supply three spare fuses of each size and type and obtain duplicate receipt for same. Fuse clips shall reject
standard NEC fuses. Fuses shall be rated in accordance with manufacturer's published data. Fuses to be of one
manufacturer throughout.

.23 Acceptable Alternate Manufacturers

Furnas Electric

Westinghouse

Allen Bradley

Square ‘D'

Cutler Hammer

Klockner-Moeller.

Commander

Telemecanique

O NDUAWN R
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EQUIVALENTS AND ALTERNATIVES

i

Suppliers wishing approval for additional equipment items as equivalent to those specified must submit
complete description, technical and performance data to Consultant at least ten (10) working days prior

to Bid closing date. Such equivalent equipment, if accepted, to conform to specifications with regard to

all details, accessories, modifications, features and performance. Deviations from specifications must be
stated in writing at time of submission for approval.

Bid Prices shall include only products specified or approved equivalents. Contractors may propose
unsolicited alternatives to the products specified. Alternative proposals shall be submitted in

sealed envelope at time of general contract Bid submission and shall include full description and technical
data, and a statement of the related increase or decrease in Bid Price should alternatives be accepted. All
additional costs associated with unsolicited alternative proposals such as larger motor starters, larger
power feeders, space revisions to associated equipment, controls, etc. shall be included in alternative price.
Prior approval by Consultant is not required for unsolicited alternative proposals.

Where the Contractor uses equipment other than that first named, on which the design is based, he shall be
responsible for all details of installation including equipment size, arrangement, fit, and maintenance of all
required clearances. Contractor shall prepare and submit revised layouts to iindicate arrangement of all
affected piping, ductwork, conduit, lighting, equipment, etc. Failure by Contractor to provide such drawings
will be considered indication that original arrangements and space allocations are adequate. All additional
costs associated with equivalent equipment such as larger motor starters, larger power feeders, space
revisions to associated equipment, controls, etc. shall be included in Bid Price.

SUBSTITUTIONS DURING PROGRESS OF WORK

i

3

If during the progress of work, specified products are not obtainable, equivalent or similar products by
other manufacturers may be permitted by Consultant.

Apply, in writing, to Consultant for substitution of any products, indicating the following:
A Manufacturer's name, model number, details of construction, accurate dimensions,
capacities and performance of proposed products.

2 Reason for substitution.

3 Any revisions to the contract price made necessary by substitution.

4 Any revisions to the contract time made necessary by substitution.

.5 Any revisions to layout, arrangement or services made necessary by substitution.
No substitutions will be permitted without written authorization from the Consultant.

CONSULTANT'S REVIEW

Nl The consultants will review and evaluate unsolicited alternatives and substitutions proposed by the
Contractor. Such review and evaluation work will be undertaken by the Consultant on an additional fee
basis. The Contractor shall reimburse the Owner for all costs associated with such reviews and
evaluations.

2 The Contractor shall also reimburse the Owner for any and all costs incurred in updating Contract
Documents to reflect such changes.

Execution

RELATIONSHIP WITH OTHER TRADES

INSTALLATION REQUIREMENTS

i

2

The Consultant's drawings and instructions govern the location of all items. Prepare fully

coordinated installation drawings prior to installation.

Install equipment neatly to the satisfaction of the Consultant. Unless noted otherwise install products and
services to follow building planes. Ensure installation permits free use of space and maximum headroom.
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3 Confirm the exact location of outlets, fixtures and connections. Confirm location of outlets for
equipment supplied under other Divisions.

A4 Install equipment and apparatus to allow free access for maintenance, adjustment and eventual
replacement.

.5 Install metering and/or sensing devices to provide proper and reliable sampling of quantities being
measured. Install instruments to permit easy observation.

.6 Provide suitable shielding and physical protection for devices.

7 Install products and services in accordance with the manufacturer's requirements and/or
recommendations.

.8 Provide bases, supports, hangers and fasteners. Secure products and services so as not to impose
undue stresses on the structure and systems.

.9 Do not use powder activated tools except as permitted by the Prime Consultant and the Owner's
workplace health and safety policies.

.10 Ensure that the load onto structures does not exceed the maximum loading per square metre
indicated on the structural drawings or as directed by the Consultant.

33 CONTRACT DRAWINGS

1 The drawings of this Division are performance drawings and indicate general arrangement of the work.
They are diagrammatic except where specific details are given.

2 Obtain accurate dimensions from the architectural and structural drawings, or by measurement.
Location and elevation of services are approximate. Verify them before construction is undertaken.

3 Make changes where required to accommodate structural conditions, (beams, columns, etc.).

Obtain Consultant's approval before proceeding.

A4 Adjust the location of materials and/or equipment as directed without adjustment to contract price,
provided that the changes are requested before installation and do not affect material quantity. Note that
outlets and/or equipment may be relocated up to 10 feet (3 m) in any direction without a change to the
contract price.

.5 Note that the layout and orientation of the ceiling outlets on the architectural reflected ceiling
drawings may differ from that shown on the mechanical drawings. Make the installation in
accordance with the latest architectural ceiling drawings. Provide the equipment as specified and/or
shown on the documents of this Division.

.6 The drawings of this Division are intended for tender pricing. The quantities and quality to be included in
the bid price shall be based on the layout and specifications as shown on the mechanical documents. If
there is a difference in quantity between the architectural and drawings of this Division, base the contract
price on the greater quantity.

7 Prepare installation (construction) drawing to reflect the latest architectural ceiling layout.

3.4 CONSTRUCTION DRAWINGS

1 Prepare fully dimensioned drawings showing devices, fixtures, equipment, outlets, sleeves and
openings through structure. Indicate locations and weights on load points.

2 Prepare fully dimensioned construction drawings of products and services suitably interfaced with work of
the sub-trades, in mechanical rooms, service and ceiling spaces, and other critical locations. Coordinate
the work with other divisions. Base drawings on reviewed shop drawings and latest architectural
drawings. Indicate details pertaining to the following: access, clearances, cleanouts, sleeves, electrical
connections, drain locations and elevation of pipes, ducts, conduits.

3 Prepare drawings of pits, curbs, sills, equipment bases, anchors, inertia slabs, etc.

4 Submit construction drawings to other Divisions. Provide one (1) transparency and four (4) print copies
of construction drawings to the Consultant for record purposes.

.5 Submit construction drawings prior to commencement of work.

35 RECORD DRAWINGS

1 Maintain project "as-built" record drawings. Obtain white prints from the Consultant for this
purpose and pay printing costs. Identify each set as "Project Record Copy".

2 Record deviations from contract documents caused by site conditions or by changes ordered by the

Consultant. Record deviations in red ink clearly and accurately, using industry standard drafting
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procedures consistent with quality and standards of Consultants documents.

3 Record deviations as work progresses throughout the execution of this contract. Maintain record
drawings on site in clean, dry, legible condition, making them available for periodic review by the
Consultant.

4 Record location of concealed services, particularly underground services. Before commencing any
backfilling, obtain accurate measurements and information concerning correct location and depth
of services.

.5 Transfer records from the "Project Record Copy" to a DVD in Autocad format matching the Consultant's
documents. Arrange computer file in layers to exactly match the layering system of the Consultant.

.6 Submit the "Project Record Copy" on one or more DVD with white prints of each drawing to the
Consultant at the time of Substantial Performance.

3.6 USE OF EQUIPMENT

Nl For the duration of this contract, do not use any piece of equipment provided under this contract for the
purposes of heating, ventilation or air conditioning without the specific authorization of the Owner and
Consultant. Ensure the building is "broom clean" and painting is finished before asking permission for
testing to commence.

.2 Where specific written authorization is given for the use of equipment while work is still in progress, seal off
ductwork, grilles, diffusers, and registers or other openings to the air distribution systems or air handling
equipment that is not in use. Provide filters over openings in ductwork, over grilles, diffusers and registers
and in or at any air handling equipment that is in use. Ensure that the
edges are sealed so that the filters are not bypassed. Change the filters frequently, to the
satisfaction of the Consultant, until the building is turned over the Owner.

3.7 SPECIAL TOOLS AND SPARE PARTS

Nl Within 30 days of award of contract, prepare a complete itemized list of special tools and spare parts
and submit to Consultant for review. List will be used as a checklist and should include provision for
sign off by the Owner on receipt.

.2 On completion of the project furnish spare parts to the Owner as follows:

1 One set of mechanical seals for each pump.
2 One casing joint gasket for each pump.
3 One head gasket for each heat exchanger.
4 One glass for each gauge glass installed.
.5 One set of v-belts for each piece of machinery.
.6 One set of new filters for each filter bank installed.
3 Identify spare parts containers as to contents and replacement parts number.
4 Provi de one set of special tools required to service equipment as recommended by manufacturers.
.5 Furni sh one grease gun and adaptors to suit different types of grease and fittings.
3.8 INSTRUCTION
1 Instruct and familiarize Owner's operating personnel with the various mechanical systems.
Arrange instruction for each system separately.
2 Provide instruction for each system on two separate occasions, coordinated with the Owner's staff
operating schedule, in order that interested personnel may arrange to attend.
3 Ensure each instruction period includes, but is not limited to the following;
Nl a classroom seminar with operating manuals, product and system drawings and such other
audio/visual aids as may be appropriate,
.2 instruction during the classroom seminar by the manufacturer's representative regarding the
proper operating and maintenance procedures for each item of equipment,
3 demonstration of the proper operating procedures for each item of equipment,
4 explanation of the purpose and function of all safety devices provided,
.5 demonstration of all measures required for safe and proper access for operation and
maintenance.
A4 Provide a period of follow-up instruction (on two occasions) approximately one month after
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completing Owner's instruction to clarify and reinforce earlier instructions.
Submit a letter from the Owner's management staff indicating the instruction has been given
satisfactorily to the Consultant prior to substantial completion of the project.

3.9 START UP AND COMMISSIONING

i

The Contractor shall start-up and completely commission all equipment and systems installed and/or
modified under this contract. Commissioning work shall be completed to the satisfaction of the Consultant
prior to acceptance of the Work or any part thereof.

The Startup and Commissioning Team shall be comprised of;

1 The individual, company or agency undertaking the work of each Section,

2 Representatives of the Contractor and his sub-contractors as required,

3 Representatives of equipment manufacturers,

4 Representatives of the Consultants,

.5 Representatives of the Owner.

The Contractor and his sub-contractors shall each assign an individual representing each of the relevant
trades to the startup and commissioning team and shall ensure that representatives of the equipment
manufacturers are present during the relevant commissioning tasks.

The Contractor shall provide all necessary labour, materials, equipment, testing apparatus and incidentals
necessary to completely start-up, verify, test and commission each system provided as part of the Work.
Each Section shall prepare Check Sheets in accordance with the standards listed above and shall issue them
to the commissioning team for use during the commissioning process.

Three (3) copies of commissioning manuals shall be provided, bound in hard cover D-ring binders with
transparent cover on front and spine personalized to indicate;

name and logo of Facility,

name of the project,

the Owner's project number,

identification of the system commissioned,

the date that the system was commissioned.

Comm|55|on|ng manuals shall include machine printable index dividers to organize each manual by system
and by commissioning stage.

[C 30 EVER S

END OF SECTION
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PART 1 - GENERAL

1.1 GENERAL INSTRUCTIONS

.1 Read and be governed by conditions of the Contract Documents, including sections of Division 1.

1.2 APPLICABLE STANDARDS
.1 Applicable Standards are listed below:

.1 ASHRAE Standard 202-2024 - The Commissioning Process Requirements for New Buildings
and New Systems

ASHRAE Standard 230-2022 - Commissioning Process for Existing Buildings and Systems
ASHRAE Guideline 0-2019 - the Commissioning Process

ASHRAE Guideline 0.2-2015 - Commissioning Process for Existing Systems and Assemblies

o r w0

ASHRAE Guideline 1.1-2025 - Application of the Commissioning Process to New HVAC&R
Systems

o

ATSM E2813 — Standard Practice for Building Enclosure Commissioning
.7 ATSM E2947 — Standard Guide for Building Enclosure Commissioning
.8 CaGBC LEED v4.1 Building Design and Construction Reference Guide
.1 LEED EAp1: Fundamental Commissioning and Verification
.2 LEED EAc1: Option 1. Path 1: Enhanced Commissioning
.9 CSA Z320-11 Building Commissioning Standard & Check Sheets
.10 CSA C282-15 — Emergency Power Supply for Buildings

.11 NIBS Guideline 3-2012 — Building Enclosure Commissioning Process

1.3 GENERAL
.1 The purpose of this section is to specify Division 22 responsibilities in the commissioning process.

.2 Commissioning requires the participation of Division 22 to ensure that all systems are operating in
a manner consistent with the Contract Documents. The general commissioning requirements
and coordination are detailed in Section 01 91 00. Division 22 shall be familiar with all parts of
Section 01 91 00 and the commissioning plan issued by the CxA and shall execute all
commissioning responsibilities assigned to them in the Contract Documents.
1.4 SYSTEMS TO BE COMMISSIONED

.1 Systems to be commissioned as part of this contract include, but may not be limited to the
following:

.1 Plumbing, including domestic hot water systems, pumps and controls

.2 Applicable meters

1.5 COMMISSIONING TEAM

.1 The Commissioning Team shall consist of representatives of the following as appropriate:
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A

2
3
4
5
6

Owner and the Owner’s FM Staff

Consultant

Commissioning Authority (CxA)

General Contractor (GC)

Subcontractors (Mechanical, Electrical, Controls, TAB)

Specialized third-party for verification

PART 2 -PRODUCTS
Not Used.

PART 3 - EXECUTION

3.1 COMMISSIONING AUTHORITY RESPONSIBILITIES

.1 The Commissioning Authority shall:

A

2
3
4

o

Plan, organize and implement the commissioning process as specified herein;
Prepare the commissioning plan, ensure its distribution for review and comment;
Revise the commissioning plan as required during construction;

Chair commissioning meetings, and prepare and distribute minutes to all commissioning
team members, whether or not they attended the meeting;

In conjunction with the GC, coordinate commissioning activities;

Monitor system verification checks, and ensure the results are documented as the checks are
done;

Observe select start-ups and initial system operations tests and checks;
Develop Functional Test scripts

Direct the GC to operate equipment and systems as required to ensure that all required
functional performance tests are carried out for verification purposes;

.10 Witness functional performance tests and document the results;

.11 Prepare and submit a commissioning report which documents all checks and tests done

throughout the commissioning process, and the results obtained from each;

.12 Ensure all required O&M manuals, instructions and demonstrations are provided to the

Owner’s designated facility operating staff.

3.2 CONSULTANT RESPONSIBILITIES

.1 The Consultant commissioning responsibilities are outlined below:

A

Review the commissioning plan, proposed test procedures, and participate (as appropriate)
in on-site commissioning meetings.

At their discretion during the acceptance phase of the commissioning process, be on site to
review commissioning documentation, to witness functional performance tests, and to
analyze the installation and its performance
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3.3 OWNER/ PROJECT MANAGER RESPONSIBILITIES

.1 The Owner shall have the following commissioning responsibilities

A

2

Ensure the availability of facility operations staff for all scheduled instructions and
demonstration sessions (training).

At their discretion, withess commissioning performance tests.

3.4 SUBCONTRACTOR RESPONSIBILITIES

.1 The Contractor shall ensure that the Subcontractor complies with all requirements included in this
Section and fulfills the following responsibilities during construction and acceptance phases in
addition to those listed above are (all references apply to commissioned equipment only)

A

Documentation of all procedures performed shall be provided and forwarded to the
Consultant. Written documentation must contain recorded test values of all tests performed
per the individual product specification.

The start-up service company shall be present during energization of the plumbing
equipment. Jobsite and equipment access must be provided by the Subcontractor.

The Contractor shall supply a power source, specified by the start-up service company, for
on-site test equipment.

The subcontractor is to attend all factory witness testing required within the respective
specification sections. All costs associated with the plumbing system commissioning
specified in this Section shall be included in the bid price.

Perform tests using qualified personnel. Provide necessary instruments and equipment.
Include the cost of commissioning in the contract price, if not yet included.

In each purchase order or subcontract written, include requirements for submittal data, O&M
data and training.

Attend a commissioning scoping meeting and other necessary meetings scheduled by the
CxA to facilitate the Cx process.

Contractors shall provide normal cut sheets and shop drawing submittals to the CxA of
commissioned equipment. Provide additional requested documentation, prior to normal O&M
manual submittals, to the CxA for development of pre-functional and functional testing
procedures.

.1 Typically this will include detailed manufacturer installation and start-up, operating,
troubleshooting and maintenance procedures, full details of any owner-contracted tests,
fan and pump curves, full factory testing reports, if any, and full warranty information,
including all responsibilities of the Owner to keep the warranty in force clearly identified.
In addition, the installation and checkout materials that are actually shipped inside the
equipment and the actual field checkout sheet forms to be used by the factory or field
technicians shall be submitted to the Commissioning Authority.

.2 The Commissioning Authority may request further documentation necessary for the
commissioning process. This data request may be made prior to normal submittals.

.10 Provide a copy of the O&M manuals submittals of commissioned equipment, through normal

channels, to the CxA for review.
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.11 Contractors shall assist (along with the Consultant) in clarifying the operation and control of
commissioned equipment in areas where the specifications, control drawings or equipment
documentation is not sufficient for writing detailed testing procedures.

.12 Provide assistance to the CxA in preparation of the specific functional performance test
procedures specified in Division 22. Subs shall review test procedures to ensure feasibility,
safety and equipment protection and provide necessary written alarm limits to be used during
the tests.

.13 Develop a full start-up and checkout plan using manufacturer’s start-up procedures and the
pre-functional test sheets from the CxA. Submit manufacturer’s detailed start-up procedures
and the full start-up plan and procedures and other requested equipment documentation to
CxA for review.

.14 During the startup and checkout process, execute and document the mechanical-related
portions of the pre-functional test sheets provided by the CxA for all commissioned
equipment.

.15 Perform and clearly document all completed startup and system operational checkout
procedures, providing a copy to the CxA.

.16 Provide skilled technicians to execute starting of equipment and to execute the functional
performance tests. Ensure that they are available and present during the agreed upon
schedules and for sufficient duration to complete the necessary tests, adjustments and
problem-solving.

.17 Perform functional performance testing under the direction of the CxA for specified equipment
to be commissioned. Assist the CxA in interpreting the monitoring data, as necessary.

.18 Correct deficiencies (differences between specified and observed performance) as
interpreted by the CxA, GC and Consultant and retest the equipment.

.19 Prepare O&M manuals according to the Contract Documents, including clarifying and
updating the original sequences of operation to as-built conditions.

.20 During construction, maintain as-built red-line drawings for all drawings and final CAD as-
builts for subcontractor-generated coordination drawings. Update after completion of
commissioning (excluding deferred testing). Prepare red-line as-built drawings for all
drawings and final as-builts for subcontractor-generated coordination drawings

.21 Provide training of the Owner’s operating personnel as specified.

.22 Coordinate with equipment manufacturers to determine specific requirements to maintain the
validity of the warranty.

.23 Execute seasonal or deferred functional performance testing, witnessed by the CxA,
according to the specifications.

.24 Correct deficiencies and make necessary adjustments to O&M manuals and as-built
drawings for applicable issues identified in any seasonal testing.

.2 Assist and cooperate with the Mechanical and TAB contractor and CxA by:

.1 Putting all equipment and systems into operation and continuing the operation during each
working day of TAB and commissioning, as required.

.2 Providing temperature and pressure taps according to the Construction Documents for TAB
and commissioning testing.

.3 Install a P/T plug at each water sensor which is an input point to the control system.
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4 List and clearly identify on the as-built drawings the locations of applicable sensors and meters.

.5 Prepare a preliminary schedule, in conjunction with Division 25 Contractors for Division 22 pipe
system testing, flushing and cleaning, equipment start-up and TAB start and completion for use
by the CxA. Update the schedule as appropriate.

.6 Notify the Consultant, Owner/PM, GC or CxA depending on protocol, when pipe system testing,
flushing, cleaning, startup of each piece of equipment and TAB will occur. Be responsible to
notify the Consultant, GC, or CxA, ahead of time, when commissioning activities not yet
performed or not yet scheduled will delay construction. Be proactive in seeing that
commissioning processes are executed and that the CxA has the scheduling information needed
to efficiently execute the commissioning process.

3.5 SUBMITTALS

Division 22 Contractors shall provide submittal documentation relative to commissioning to the CxA
as requested by the CxA. Refer to Section 01 91 00 for additional Division 22 requirements.

3.6 START-UP OF EQUIPMENT

.1 The Subcontractor shall follow the start-up and initial checkout procedures listed in the
Responsibilities list in this section and in 01 91 00, Part 3.10. Division 22 has start-up
responsibility and is required to complete systems and sub-systems so they are fully functional,
meeting the design objectives of the Contract Documents. The commissioning procedures and
functional testing do not relieve or lessen this responsibility or shift that responsibility partially to
the CxA or Owner.

.2 Functional testing is intended to begin upon completion of a system. Functional testing may
proceed prior to the completion of systems or sub-systems at the discretion of the Consultant,
CxA and GC. Beginning system testing before full completion does not relieve the Contractor
from fully completing the system, including all pre functional checklists as soon as possible.

.3 Prior to the start-up of equipment, the Division 22 Subcontractor shall arrange to have the
Manufacturer of all major equipment inspect the installation to ensure their equipment has been
installed in accordance with their recommendations. Document the results of all inspections and
checks on the checklists and sign them. If deficient or incomplete work is discovered, ensure
corrective action is taken and re-check until the results are satisfactory, and the system is ready
for safe start-up.

4 The Supplier shall submit a written report of their findings.

.5 Upon confirmation that the equipment has been installed in accordance with the Manufacturers
Recommendations the equipment may be started.

.6 All equipment shall be started by the Manufacturer’s representative.

3.7 PRE-FUNCTIONAL TEST SHEETS

.1 Pre-functional test sheets contain items for Division 22 Contractors to perform. On each
checklist, a column is provided that is to be completed by the contractor assigning responsibility
for that line item to a trade. Those executing the test sheets are only responsible to perform items
that apply to the specific application at hand. These test sheets do not take the place of the
manufacturer’s recommended checkout and start-up procedures or report. Some checklist
procedures may be redundant in relation to checkout procedures that will be documented on
typical factory field checkout sheets. Double documenting may be required in those cases.
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.2 Refer to Section 01 91 00 for additional requirements regarding pre-functional test sheets, startup
and initial checkout.

3.8 FUNCTIONAL TESTING, DOCUMENTATION, NON-CONFORMANCE AND ACCEPTANCE
.1 Refer to Specification 01 91 00 for more information in addition to this 22 08 00.

3.9 OPERATION AND MAINTENANCE MANUALS

.1 Division Contractors shall compile and prepare documentation for all equipment and systems
covered in Section 22 and deliver to the GC for inclusion in the O&M manuals.

.2 ASHRAE Guideline 4-2008 is the recommended format.

.3 The CxA shall receive a copy of the O&M manuals for review.

3.10 TRAINING OF OWNER PERSONNEL

.1 The GC shall be responsible for training coordination and scheduling and ultimately to ensure that
training is completed. Refer to Section 01 91 00 for additional details.

.2 The CxA shall be responsible for overseeing and approving the content and adequacy of the
training of Owner personnel for commissioned equipment. Refer to Section 01 91 00 for
additional details.

.3 The Subcontractor shall have the following training responsibilities:

.1 Provide the CxA with a training plan two weeks before the planned training according to the
outline described in Section 01 91 00, Part 3.14.

.2 Provide designated Owner personnel with comprehensive orientation and training in the
understanding of the systems and the operation and maintenance of each piece of
commissioned plumbing equipment

.3 Training shall normally start with classroom sessions followed by hands-on training on each
piece of equipment, which shall illustrate the various modes of operation, including startup,
shutdown, fire/smoke alarm, power failure, etc.

.4 During any demonstration, should the system fail to perform in accordance with the
requirements of the O&M manual or sequence of operations, the system will be repaired or
adjusted as necessary and the demonstration repeated.

.5 The appropriate trade or manufacturer's representative shall provide the instructions on each
major piece of equipment. This person may be the start-up technician for the piece of
equipment, the installing contractor or manufacturer’s representative. Practical building
operating expertise as well as in-depth knowledge of all modes of operation of the specific
piece of equipment is required. More than one party may be required to execute the training.

.6 The training sessions shall follow the outline in the Table of Contents of the operation and
maintenance manual and illustrate whenever possible the use of the O&M manuals for
reference.

.7 Training shall include:

.1 Use of the printed installation, operation and maintenance instruction material included in
the O&M manuals.

.2 A review of the written O&M instructions emphasizing safe and proper operating
requirements, preventative maintenance, special tools needed and spare parts inventory
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suggestions. The training shall include start-up, operation in all modes possible, shut-
down, seasonal changeover and any emergency procedures.

Discussion of relevant health and safety issues and concerns.
Discussion of warranties and guarantees.

Common troubleshooting problems and solutions.

o o N W

Explanatory information included in the O&M manuals and the location of all plans and
manuals in the facility.

.7 Discussion of any peculiarities of equipment installation or operation.

4 The format and training agenda in The HVYAC Commissioning Process, ASHRAE Guideline 1,
latest edition

.5 Classroom sessions shall include the use of overhead projections, slides, video/audio-taped
material as might be appropriate.

.6 Hands-on training shall include start-up, operation in all modes possible, including manual, shut-
down and any emergency procedures and preventative maintenance for all pieces of equipment.

.7 The mechanical subcontractor shall fully explain and demonstrate the operation, function and
overrides of any local packaged controls, not controlled by the central control system.

.8 Training shall occur after functional testing is complete, unless approved otherwise by the
Consultant and/or Owner/Project Manager.

3.1 DEFERRED TESTING
.1 Refer to Section 01 91 00, Part 3.15 for requirements of deferred testing.

3.12 WRITTEN WORK PRODUCTS

.1 Written work products of Section 22 Contractors will consist of the startup and initial checkout
plan as described in Section 01 91 00, as well as completed startup, initial checkout and pre-
functional test sheets. Refer to Section 01 91 00 Part 3.16.

END OF SECTION
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1 General
1.1 GENERAL REQUIREMENTS

1.2

1.3

1.4

15

1.6

1.7

Nl Comply with General Requirements of Section 22 01 01.

SECTION INCLUDES

Nl Pipe, pipe fittings, valves, and connections for piping systems.
1 Storm Sewer.
2 Sanitary Sewer
3 Sanitary Vent
4 Domestic (Potable) Water.
.2 Disinfection of potable water distribution system.
3 Testing and reporting results.
REFERENCES
1 ASME B16.18 - Cast Copper Alloy Solder Joint Pressure Fittings.
2 ASME B16.22 - Wrought Copper and Copper Alloy Solder Joint Pressure Fittings.
3 ASME B16.23 - Cast Copper Alloy Solder Joint Drainage Fittings - DWV.
4 ASME B16.26 - Copper Alloy Bronze Fittings for Flared Copper Tubes.
.5 ASME B16.29 - Wrought Copper and Wrought Copper Alloy Solder Joint Drainage Fittings - DWV.
.6 ASME B16.32 - Cast Copper Alloy Solder Joint Fittings for Sovent Drainage Systems.
7 ASTM A74 - Cast Iron Soil Pipe and Fittings.
.8 ASTM B32 - Solder Metal.

.9 ASTM B42 - Seamless Copper Pipe, Standard Sizes.

.10 ASTM B68 - Seamless Copper Tube, Bright Annealed.

11 ASTM B75 - Seamless Copper Tube.

12 ASTM B88 - Seamless Copper Water Tube.

13 ASTM B251 - General Requirements for Wrought Seamless Copper and Copper-Alloy Tube.
.14 ASTM B302 - Threadless Copper Pipe, Standard Sizes.

.15 ASTM B306 - Copper Drainage Tube (DWV).

SUBMITTALS FOR REVIEW

1 Product Data: Provide data on pipe materials, pipe fittings, valves, and accessories. Provide
manufacturers catalogue information. Indicate valve data and ratings.

SUBMITTALS AT PROJECT CLOSEOUT

1 Project Record Documents: Record actual locations of valves.

QUALITY ASSURANCE

1 Perform Work to Province of Ontario standards. Maintain one copy on site.
2 Identify pipe with marking including size, ASTM material classification, ASTM specification, potable water
certification, water pressure rating.

REGULATORY REQUIREMENTS

Nl Perform Work to Province of Ontario plumbing code.
2 Conform to applicable code for installation of backflow prevention devices.
3 Provide certificate of compliance from authority having jurisdiction indicating approval of installation of

backflow prevention devices.

Regal Consulting Engineers Inc Project 2024-448



Whitchurch-Stouffville Fire Station & YR EMS

4902 Aurora Road, WS, Ontario Plumbing Piping

Section 22 09 00

Page 2 of 9

1.8 DELIVERY, STORAGE, AND PROTECTION

1 Accept valves on site in shipping containers with labelling in place. Inspect for damage.

2 Provide temporary protective coating on cast iron and steel valves.

3 Provide temporary end caps and closures on piping and fittings. Maintain it in place until installation.

4 Protect piping systems from entry of foreign materials by temporary covers, completing sections of the

work, and isolating parts of completed system.

1.9 ENVIRONMENTAL REQUIREMENTS

1 Do not install underground piping when bedding is wet or frozen.

1.10 EXTRA MATERIALS

1 Provide two repacking kits for each size valve.
2 Products
2.1 SEWER PIPING, BURIED WITHIN 1500 mm (5 FEET) OF BUILDING
Nl Cast Iron Pipe: ASTM A74 extra heavy weight.
1 Fittings: Castiron.
2 Joints: Hub-and-spigot, CISPI HSN compression type with ASTM C564 neoprene gaskets or lead
and oakum.
2 Cast Iron Pipe: CISPI 301, hubless.
1 Fittings: Castiron.
.2 Joints: CISPI 310, neoprene gasket and stainless steel clamp and shield assemblies.
3 Copper Tube: ASTM B306, DWV.
i Fittings: ASME B16.23, cast bronze, or ASME B16.29, wrought copper.
2 Joints: ASTM B32, solder, Grade 508B.
4 ABS Pipe: ASTM D2751 or ASTM F628.
1 Fittings: ABS.
2 Joints: ASTM D2235, solvent weld.
.5 ABS Pipe: ASTM D2661 or ASTM D2751.
1 Fittings: ABS.
2 Joints: ASTM D2235, solvent weld.
.6 PVC Pipe: ASTM D2665 or ASTM D3034.
1 Fittings: PVC.
2 Joints: ASTM D2855, solvent weld with ASTM D2564 solvent cement.
7 PVC Pipe: ASTM D2665, ASTM D3034, or ASTM F679.
1 Fittings: PVC.
.2 Joints: ASTM F477, elastomeric gaskets.
2.2 (NIL) SANITARY SEWER PIPING, ABOVE GRADE
1 Cast Iron Pipe: ASTM A74, service weight.
i Fittings: Castiron.
2 Joints: ASTM C564, neoprene gasket system
.2 Cast Iron Pipe: CISPI 301, hubless, service weight.
i Fittings: Castiron.
2 Joints: CISPI 310, neoprene gaskets and stainless-steel clamp-and-shield assemblies.
3 Copper Tube: ASTM B306, DWV.
1 Fittings: ASME B16.23, cast bronze, or ASME B16.29, wrought copper, or ASME B16.32, sovent.
2 Joints: ASTM B32, solder, Grade 508B.
2.3 WATER PIPING, BURIED WITHIN 1500 mm (5 FEET) OF BUILDING
1 Copper Tubing: ASTM B42, hard drawn.
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Nl Fittings: ASME B16.18, cast copper alloy or ASME B16.22 wrought copper and bronze.
2 Joints: AWS A5.8, BCuP silver braze.
.2 Copper Tubing: ASTM B42, annealed.
A Fittings: ASME B16.26, cast bronze.
2 Joints: Flared.
3 Ductile Iron Pipe: AWWA C151.
A Fittings: Ductile iron, standard thickness.
.2 Lining: cement
3 Joints: AWWA C111, rubber gasket with 3/4" (19 mm) diameter rods.
2.4 WATER PIPING, ABOVE GRADE
1 Copper Tubing: ASTM B88M, Type L, hard drawn.
1 Fittings: ASME B16.18, cast copper alloy or ASME B16.22, wrought copper and bronze.
2 Joints: ASTM B32, solder, Grade 95TA.
.2 Copper Tubing: ASTM B88M, Type L, hard drawn.
A Fittings: Cast iron, coated.
2 Joints: Grooved mechanical couplings.
2.5 (NIL)STORM WATER PIPING, BURIED WITHIN 1500 mm (5 FEET) OF BUILDING
1 Cast Iron Pipe: ASTM A74 extra heavy weight.
i Fittings: Castiron.
2 Joints: ASTM C564, neoprene gasket system or lead and oakum.
2 Cast Iron Pipe: CISPI 301, hubless, service weight.
i Fittings: Castiron.
2 Joints: Neoprene gaskets and stainless steel clamp-and-shield assemblies.
3 ABS Pipe: ASTM D2680 or ASTM D2751.
i Fittings: ABS.
2 Joints: ASTM D2235, solvent weld, maximum VOC content of 325 g/L.
4 PVC Pipe: ASTM D2665 or ASTM D3034.
i Fittings: PVC.
2 Joints: ASTM D2855, solvent weld with ASTM D2564 solvent cement.
.5 PVC Pipe: ASTM D2665, ASTM D3034, or ASTM F679.
i Fittings: PVC.
2 Joints: ASTM F477, elastomeric gaskets.
2.6 STORM WATER PIPING, ABOVE GRADE
1 Cast Iron Pipe: ASTM A74 extra heavy weight.
1 Fittings: Castiron.
2 Joints: ASTM C564, neoprene gasket system or lead and oakum.
.2 Cast Iron Pipe: CISPI 301, hubless, service weight.
1 Fittings: Castiron.
2 Joints: Neoprene gaskets and stainless steel clamp-and-shield assemblies.
2.7 FLANGES, UNIONS, AND COUPLINGS
1 Pipe Size 3-1/4" (80 mm) and Under:
1 Ferrous pipe: Class 150 malleable iron threaded unions.
.2 Copper tube and pipe: Class 150 bronze unions with soldered joints.
2 Pipe Size Over 1" (25 mm):
1 Ferrous pipe: Class 150 malleable iron threaded or forged steel slip-on flanges; preformed
neoprene gaskets.
2 Copper tube and pipe: Class 150 slip-on bronze flanges; preformed neoprene gaskets.
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3 Grooved and Shouldered Pipe End Couplings:
1 Housing: Malleable iron clamps to engage and lock, designed to permit some angular

deflection, contraction, and expansion; steel bolts, nuts, and washers; galvanized for
galvanized pipe.
.2 Sealing gasket: "C" shape composition sealing gasket.
A4 Dielectric Connections: Union with galvanized or plated steel threaded end, copper solder end, water
impervious isolation barrier.

2.8 PIPE HANGERS AND SUPPORTS
Nl Plumbing Piping - Drain, Waste, and Vent:

1 Conform to ASME B31.9.

2 Hangers for Pipe Sizes 1/2" to 1-1/2" (15 to 40 mm): Malleable iron, adjustable swivel, split
ring.

3 Hangers for Pipe Sizes 2" (50 mm) and Over: Carbon steel, adjustable, clevis.

4 Multiple or Trapeze Hangers: Steel channels with welded spacers and hanger rods.

.5 Wall Support for Pipe Sizes to 3-1/4" (80 mm): Cast iron hook.

.6 Wall Support for Pipe Sizes 4" (100 mm) and Over: Welded steel bracket and wrought steel
clamp.

7 Vertical Support: Steel riser clamp.

.8 Floor Support: Cast iron adjustable pipe saddle, lock nut, nipple, floor flange, and concrete pier or
steel support.

.9 Copper Pipe Support: Carbon steel ring, adjustable, copper plated.

.2 Plumbing Piping - Water:

1 Conform to ASME B31.9.

2 Hangers for Pipe Sizes 1/2" to 1-1/2" (15 to 40 mm): Malleable iron, adjustable swivel, split
ring.

3 Hangers for Cold Pipe Sizes 2" (50 mm) and Over: Carbon steel, adjustable, clevis.

4 Hangers for Hot Pipe Sizes 2" to 4" (50 to 100 mm): Carbon steel, adjustable, clevis.

.5 Hangers for Hot Pipe Sizes 6" (150 mm) and Over: Adjustable steel yoke, cast iron pipe roll,
double hanger.

.6 Multiple or Trapeze Hangers: Steel channels with welded supports or spacers and hanger rods.

7 Multiple or Trapeze Hangers for Hot Pipe Sizes 6" (150 mm) and Over: Steel channels with
welded supports or spacers and hanger rods, cast iron roll.

.8 Wall Support for Pipe Sizes to 3-1/4" (80 mm): Cast iron hook.

9 Wall Support for Pipe Sizes 4" (100 mm) and Over: Welded steel bracket and wrought steel
clamp.

.10 Wall Support for Hot Pipe Sizes 6" (150 mm) and Over: Welded steel bracket and wrought steel
clamp with adjustable steel yoke and cast iron pipe roll.

11 Vertical Support: Steel riser clamp.

12 Floor Support for Cold Pipe: Cast iron adjustable pipe saddle, lock nut, nipple, floor flange, and
concrete pier or steel support.

.13 Floor Support for Hot Pipe Sizes to 4" (100 mm): Cast iron adjustable pipe saddle, locknut,

nipple, floor flange, and concrete pier or steel support.

.14 Floor Support for Hot Pipe Sizes 6" (150 mm) and Over: Adjustable cast iron pipe roll and stand,
steel screws, and concrete pier or steel support.

.15 Copper Pipe Support: Carbon steel ring, adjustable, copper plated.

2.9 VALVES - GENERAL

Conform to requirements of ANSI, ASTM, ASME, and applicable MSS standards.

Provide valves of the same manufacturer where possible.

Manufacturer's name and pressure rating clearly marked on body to MSS-SP-25.

Valid CRN (Canadian Registration Number) issued by Provine of Ontario required for each valve.
Materials:

1 Bronze: ASTM B62 or B61 as applicable

b wi Rk
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2 Brass: ASTM B283 C3770
3 Cast Iron: ASTM A126 Class B
.6 End Connections:
A Flanged ends: ANSI B16.1 (Class 125), ANSI B16.5
2 Face-to-face dimensions: ANSI B16.10
7 Design and Testing:
Nl Bronze Gate & Check valves: MSS-SP-80
2 Ball Valves: MSS-SP-110
3 Cast Iron Gate Valces: MSS-SP-70
4 Cast Iron Globe Valves: MSS-SP-85
.5 Cast Iron Check: MSS-SP-71
.6 Butterfly Valves: MSS-SP-67
.8 First named product as indicated in paragraphs below; other acceptable manufacturers, subject to

equivalent products listed on spread sheet attached.

2.10 ISOLATION VALVES
1 Up To and Including 2" (50mm) - Ball type
A Manufacturer: Kitz #69AMLL
2 Construction: MSS SP-110, Class 150, 600 psi (4140 kPa) CWP, forged brass, two piece body,

stainless steel ball and stem, full port, virgin PTFE seats and stem packing, blow-out proof stem,
lever handle with balancing stops, stem extensions for insulated piping, solder ends.

2 2-1/2" (65 mm) and Larger - Butterfly type:
1 Manufacturer: Kitz 6122EL
2 Construction: MSS-SP-67, MSS-SP-25 and API-609; lug type having bi-directional "Dead End

Service" pressure rating of 1380 kPa (200 psi) with the downstream flange removed; stainless
steel stem with top and bottom bushings of dissimilar materials and with positive stem retention
mechanism, aluminum bronze disc and molded or bonded style EPDM seat; suitable for both
chilled water and hot water operation; supplied with 10 position locking lever handle 2" extended
neck to allow for insulation. Provide gear operators for valves 150 mm and larger, and chain-
wheel operators for valves mounted over 8-Ft (2400 mm) above floor.

2.11 THROTTLING VALVES

1 Up To and Including 2" (50 mm) - Globe type:
1 Manufacturer: Kitz 10.
.2 Construction: MSS SP-80, 860 kPa (125psig) 200 WOG, bronze body to ASTM B62, rising stem,
union bonnet, inside screw, PTFE disk, solder ends.
.2 2-1/2" (65 mm) and Larger - Globe type:
1 Manufacturer: Kitz 76 (Globe)
.2 Construction: Cast iron body globe
3 2-1/2" (65 mm) and Larger - Butterfly type
1 Manufacturer: Kitz 6122EL
2 Construction: MSS-SP-67, MSS-SP-25 and API-609; lug type having bi-directional "Dead End

Service" pressure rating of 1380 kPa (200 psi) with the downstream flange removed; stainless
steel stem with top and bottom bushings of dissimilar materials and with positive stem retention
mechanism, aluminum bronze disc and molded or bonded style EPDM seat; suitable for both
chilled water and hot water operation; supplied with 10 position locking lever handle 2" extended
neck to allow for insulation. Provide gear operators for valves 150 mm and larger, and chain-
wheel operators for valves mounted over 8-Ft (2400 mm) above floor.
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2.12 CHECK VALVES

1 Up To and Including 3" (75 mm):
1 Manufacturers: Kitz 23
.2 Construction: MSS SP-80, 860 kPa (125psig) 200 WOG, bronze body to ASTM B62, bronze
trim, solder ends
.2 4" (100mm) and Larger:
1 Manufacturers: Kitz 78
2 Construction: MSS SP-71, 1380 kPa Class 125 / 200 WOG, Cast iron body to ASTM A126

Class B, Bronze trim, Bolted Bonnet, flanged ends.

2.13 DRAIN VALVES

1 Up to 150 psig - Ball type:
1 Manufacturers: Kitz 68C
2 Construction: 150 psig (1034 kPa), 600 WOG, brass body to ASTM C37700, two piece body, full

port, PTFE seats and stem packing or double "O" ring, blow-out proof stem, Chrome Plated
ball, lever handle with cap and chain, (3/4") 20 mm hose connection.

2.14 WATER PRESSURE REDUCING VALVES

1 Up to 2" (50 mm):
1 Manufacturers:
1 Armstrong Model GD 24.
2 Watts Model Series 223.
3 Substitutions: Refer to Section 01 62 00.
.2 MSS SP-80, bronze body, stainless steel and thermoplastic internal parts, fabric reinforced
diaphragm, strainer, threaded ends.
.2 Over 2" (50 mm):
1 Manufacturers:
1 Armstrong Model GD 200.200H.
2 Watts Model Series N223.
3 Substitutions: Refer to Section 01 62 00.
2 MSS SP-85, cast iron body, bronze fitted, elastomeric diaphragm and seat disc, flanged.

2.15 RELIEF VALVES

A Pressure Relief:
1 Manufacturers:
A Watts Model Series 40.
2 Substitutions: Refer to Section 01 62 00.
2 AGA Z21.22 certified, bronze body, teflon seat, steel stem and springs, automatic, direct

pressure actuated.

2.16 STRAINERS

i Up to 125 psig:
1 Size 2" (50 mm) and Under:
1 Manufacturers: Mueller Steam 351M
2 Construction: 860 kPa (125 psig) 200 WOG Rating, Bronze body, Screwed Cap, Y Pattern,
304 stainless steel screen with 20 Mesh perforation, Threaded Ends.
2 Size 2-1/2" (65 mm) and larger:
1 Manufacturers: Mueller Steam 758
.2 Construction: 860 kPa (125 psig)/ 200 WOG Rating, Cast Iron body, Bolted Cover, Y
Pattern, 304 stainless steel screen with 1/16 & 1/8 perforation, Threaded Ends.
.2 Up to 250 psig:
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1 Size 2" (50 mm) and Under:
i Manufacturers: Mueller Steam 11M
2 Construction: Class 250, 400 psig WOG, cast iron body, Y-pattern, screwed cap and ends,
A167 304 stainless steel screen with 1/32" perforations.
2 Size 2-1/2" (65 mm) and larger:
A Manufacturers: Mueller Steam 758
.2 Construction: 300 psig non-shock WOG, cast iron, Y-pattern, bolted cover, blow- out

2.17

3.1

3.2

33

plug, A167 304 stainless steel screen with 1/32" perforations, flanged ends.

DISINFECTION CHEMICALS
1 Chemicals: AWWA B300, Hypochlorite,

Execution

EXAMINATION

1 Verify that excavations are to required grade, dry, and not over-excavated.

PREPARATION

1 Ream pipe and tube ends. Remove burrs. Bevel plain end ferrous pipe.

2 Remove scale and dirt, on inside and outside, before assembly.

3 Prepare piping connections to equipment with flanges or unions.

INSTALLATION

1 Install to manufacturer's instructions.

.2 Provide non-conducting dielectric connections wherever jointing dissimilar metals.

3 Route piping in orderly manner and maintain gradient. Route parallel and perpendicular to walls.

4 Install piping to maintain headroom, conserve space, and not interfere with use of space.

.5 Group piping whenever practical at common elevations.

.6 Install piping to allow for expansion and contraction without stressing pipe, joints, or connected
equipment.

7 Provide clearance in hangers and from structure and other equipment for installation of insulation and
access to valves and fittings.

.8 Provide access where valves and fittings are not exposed. Coordinate size and location of access doors
with general trades.

9 Establish elevations of buried piping outside the building to ensure not less than 4' (1.2 m) of cover.

.10 Install vent piping penetrating roofed areas to maintain integrity of roof assembly; refer to Division
07.

11 Where pipe support members are welded to structural building framing, scrape, brush clean, and apply
one coat of zinc rich primer (maximum VOC content of 80 g/L) to welding.

12 Provide support for utility meters to requirements of utility companies.

13 Prepare exposed, unfinished pipe, fittings, supports, and accessories ready for finish painting where
required. Coordinate with general trades.

.14 Excavate and backfill as required for work of this Section.

.15 Install bell and spigot pipe with bell end upstream.

.16 Install valves with stems upright or horizontal, not inverted.

17 Pipe vents from gas pressure reducing valves to outdoors and terminate in weather proof hood.

.18 Sleeve pipes passing through partitions, walls and floors.

.19 Inserts:
Nl Provide inserts for placement in concrete formwork.
2 Provide inserts for suspending hangers from reinforced concrete slabs and sides of

reinforced concrete beams.
3 Provide hooked rod to concrete reinforcement section for inserts carrying pipe over 4" mm).
4 Where concrete slabs form finished ceiling, locate inserts flush with slab surface.
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.5 Where inserts are omitted, drill through concrete slab from below and provide through-bolt with

recessed square steel plate and nut above slab.

.20 Pipe Hangers and Supports:
1 Install to OBC (Plumbing Code)
.2 Support horizontal piping as scheduled.
3 Install hangers to provide minimum 1/2" (15 mm) space between finished covering and
adjacent work.
A4 Place hangers within 12" (300 mm) of each horizontal elbow.
.5 Use hangers with 1-1/2" (40 mm) minimum vertical adjustment. Design hangers for pipe
movement without disengagement of supported pipe.
.6 Support vertical piping at every other floor. Support riser piping independently of
connected horizontal piping.
7 Where several pipes can be installed in parallel and at same elevation, provide multiple or trapeze
hangers.
.8 Provide copper plated hangers and supports for copper piping.
9 Prime coat exposed steel hangers and supports. Hangers and supports located in crawl spaces,
pipe shafts, and suspended ceiling spaces are not considered exposed.
.10 Provide hangers adjacent to motor driven equipment with vibration isolation.
11 Support cast iron drainage piping at every joint.
3.4 APPLICATION
1 Use grooved mechanical couplings and fasteners only in accessible locations.
2 Install unions downstream of valves and at equipment or apparatus connections.
3 Install brass male adapters each side of valves in copper piped system. Solder adapters to pipe.
4 Install gate valves for shut-off and to isolate equipment, part of systems, or vertical risers.
.5 Install globe valves for throttling, bypass, or manual flow control services.
.6 Provide lug end butterfly valves adjacent to equipment when provided to isolate equipment.
7 Provide spring loaded check valves on discharge of water pumps.
.8 Provide plug valves in natural gas systems for shut-off service.
.9 Provide flow controls in water recirculating systems where indicated.
3.5 ERECTION TOLERANCES
1 Establish invert elevations, slopes for drainage to 2 percent minimum. Maintain gradients.
.2 Slope water piping minimum 0.25 percent and arrange to drain at low points.
3.6 DISINFECTION OF DOMESTIC WATER PIPING SYSTEM
Nl Disinfect all new and altered water distribution piping.
1 Verify that piping system is complete and has been flushed, cleaned, inspected, and pressure tested.
2 Isolate existing piping to full extent possible. Ensure that all fixtures, exiting and new that are served from
piping being disinfected, are taken out of service and signs are placed at each fixture prohibiting use
during the disinfection period.
2 Schedule and perform disinfecting activities with start-up, testing, adjusting, balancing, and
demonstration procedures. Coordinate with related systems.
3 Ensure Ph of water to be treated is between 7.4 and 7.6 by adding alkali (caustic soda or soda ash) or
acid (hydrochloric).
4 Inject disinfectant, free chlorine in liquid, powder, tablet or gas form, throughout system to obtain
50 to 80 mg/L residual.
.5 Bleed water from outlets to ensure distribution and test for disinfectant residual at minimum 15
percent of outlets.
.6 Maintain disinfectant in system for 24 hours.
7 If final disinfectant residual tests less than 25 mg/L, repeat treatment.
.8 Flush disinfectant from system until residual equal to that of incoming water or 1.0 mg/L.
.9 Take samples no sooner than 24 hours after flushing, from 10 percent of outlets and from water entry,

and analyze to AWWA C651.
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3.7 SERVICE CONNECTIONS
1 Provide new sanitary sewer services. Before commencing work check invert elevations required for sewer

connections, confirm inverts and ensure that these can be properly connected with slope for drainage and
cover to avoid freezing.

.2 Provide new water service complete with approved reduced pressure backflow preventer and water
meter with by-pass valves pressure reducing valve.
3 Provide new gas service complete with gas meter and regulators. Gas service distribution piping to have

initial minimum pressure of 1.75 kPa. Provide regulators on each line serving gravity type appliances, sized
to equipment.

3.8 SCHEDULES
1 Pipe Hanger Schedule:
1 Metal Piping:
1 Pipe size: 1/2"to 1-1/4" (15 to 32 mm):
1 Maximum hanger spacing: 6.5' (2 m).
2 Hanger rod diameter: 3/8" (9 mm).
2 Pipe size: 1-1/2" to 2" (40 to 50 mm):
1 Maximum hanger spacing: 10' (3 m).
2 Hanger rod diameter: 3/8" (9 mm).
3 Pipe size: 2-1/2"to 3" (65 to 75 mm):
1 Maximum hanger spacing: 10' (3 m).
2 Hanger rod diameter: 1/2" (13 mm).
A4 Pipe size: 4" to 6" (100 to 150 mm):
Nl Maximum hanger spacing: 10' (3 m).
2 Hanger rod diameter: 1/2" (15 mm).
.5 Pipe size: 8" to 12" (200 to 300 mm):
Nl Maximum hanger spacing: 14'(4.25 m).
2 Hanger rod diameter: 3/4" (22 mm).
.6 Pipe size: 14" (350 mm) and Over:
Nl Maximum hanger spacing: 20' (6 m).
.2 Hanger rod diameter: 1" (25 mm).

End of Section
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Plumbing Specialties
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General

GENERAL REQUIREMENTS
1 Comply with General Requirements of Section 22 01 01.

SECTION INCLUDES

=

Roof and floor drains.
Cleanouts.

Hose bibs.

NIL(Not in List)

Backflow preventers.
Water hammer arrestors.
NIL.

Trap Seal Primers.

Qil Interceptor

LoV hbdwiv

REFERENCES

ASME A112.21.1 - Floor Drains.

ASME A112.21.2 - Roof Drains.

ASME A112.26.1 - Water Hammer Arrestors.

ASSE 1011 - Hose Connection Vacuum Breakers.

ASSE 1013 - Backflow Preventers, Reduced Pressure Principle.

ASSE 1019 - Wall Hydrants, Frost Proof Automatic Draining Anti-Backflow Types.

AWWA C506 - Backflow Prevention Devices - Reduced Pressure Principle and Double Check
Valve Types.

.8 PDI WH-201 - Water Hammer Arrestors.

Voubwik

SUBMITTALS FOR REVIEW

i Product Data: Provide component sizes, rough-in requirements, service sizes, and finishes.
.2 Shop Drawings: Indicate dimensions, weights, and placement of openings and holes.

SUBMITTALS FOR INFORMATION

1 Manufacturer's Instructions: Indicate Manufacturer's Installation Instructions: Indicate assembly and
support requirements.

SUBMITTALS AT PROJECT CLOSEOUT

1 Project Record Documents: Record actual locations of equipment, cleanouts, backflow
preventers, water hammer arrestors.
.2 Maintenance Data: Include installation instructions, spare parts lists, exploded assembly views.

QUALITY ASSURANCE

1 Manufacturer Qualifications: Company specializing in manufacturing the Products specified in this section
with minimum three years documented experience.

DELIVERY, STORAGE, AND PROTECTION

1 Accept specialties on site in original factory packaging. Inspect for damage.

Products

ROOF DRAINS

Built - Up Roofs

Manufacturer: Watts Drainage Model RD100-BED-W-1.
Assembly: ANSI A112.21.2.
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3 Body: Lacquered cast iron with sump.
A4 Strainer: Removable polyethylene dome with vandal proof screws.
.5 Accessories: Coordinate with roofing type, refer to Division 7:
A Membrane flange and membrane clamp with integral gravel stop.
2 Adjustable under deck clamp.
3 Roof sump receiver.
A4 Adjustable extension sleeve for roof insulation
2.2 FLOOR DRAINS
1 Floor Drain (FD):
1 Watts Drainage model FD-100-C-5
.2 ANSI A112.21.1; lacquered cast iron two piece body with double drainage flange, weep holes,
reversible clamping collar, and round, adjustable round nickel-bronze strainer with removable
perforated sediment bucket.
2 Floor Drain (FFD):
1 Watts Drainage Model FD-100-C-EG
.2 ANSI A112.21.1; lacquered cast iron two piece body with double drainage flange, weep holes,
reversible clamping collar, and round, adjustable nickel-bronze strainer with polished bronze
eleongated funnel.
3 Floor Drain (HD):
Nl Watts Drainage Model FD-100-C-AS-7-8
.2 ANSI A112.21.1; lacquered cast iron two piece body with double drainage flange, weep holes,
reversible clamping collar, adjustable nickel-bronze angle strainer, trap primer tapping, and
backwater valve.
2.3 TRAP SEAL PRIMERS
1. Individual Traps:
1. Watts Drainage model MS-810
2. Automatic cast brass body, renewable disc and seat rings, vacuum breaker and
removable cover.
2. Grou ps of Traps:
1. PPP Inc. Oregon #1 complete with supply tube and/or distribution units. Primer suitable for
up to 8 drains.
2.4 CLEANOUTS
A Exterior Surfaced Areas:

.1 Watts Drainage model CO-200-RFC

.2 Round cast nickel bronze access frame and non-skid cover.
2 Exterior Unsurfaced Areas:

.1 Watts Drainage model CO-300-MF

2 Extra Heavy-Duty type with epoxy coated cast iron body with two fixed anchor flanges and round heavy duty ductile iron
gasketed cover.
3 Interior Finished Floor Areas:

.1 Watts Drainage model CO-200-R, CO-200-U
.2 lacquered cast iron body with anchor flange, reversible clamping collar, threaded top assembly, and round gasketed
scored cover in service areas and round gasketed depressed cover to accept floor finish in finished floor areas.
4 Interior Finished Wall Areas:
.1 Watts Drainage model WUCO
.2 Line type with lacquered cast iron body and round epoxy coated gasketed cover, and round stainless steel access cover
secured with machine screw.
.5 Interior Unfinished Accessible Areas: Caulked or threaded type. Provide bolted stack cleanouts on vertical rainwater leaders.
.6 Line Cleanouts: lacquered cast iron Malcom type with cleanout ferrule, 1/2" (13mm) thick epoxy coated gasketed cover.
7 Caulking for cleanouts: VOC content not to exceed 250g/L
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2.6 HYDRANTS
1 Exterior Wall Hydrant, (H-1):
1 Watts Drainage model HY-725
.2 ANSI/ASSE 1019; non-freeze, self-draining type with polished nickel bronze box and cover for

recessed mounting, all bronze head, seat casting and internal working parts, 3/4" (20 mm) hose
thread spout, key operated, integral vacuum breaker, galvanized wall casing
and hydrant key.

.2 Interior Wall Hydrant, (H-2):
1 Watts Drainage model HY-330
2 ANSI/ASSE 1019; self-draining type with polished nickel bronze box and cover for recessed

mounting, all bronze head, seat casting and internal working parts, 3/4" (20 mm) hose thread
spout, key operated, integral vacuum breaker, galvanized wall casing and hydrant key.

2.7 BACKFLOW PREVENTERS
Nl Reduced Pressure Backflow Preventers:

1 Manufacturers:
A Watts Model 909.
2 ITT lawler Model RZ.
3 Baukman Model BF-299.
4 Febco Model 825Y
4 Substitutions: Refer to Section 01 62 00.

.2 ANSI/ASSE 1013; bronze body with bronze internal parts and stainless steel springs; two

independently operating, spring loaded check valves; diaphragm type differential pressure relief
valve located between check valves; third check valve that opens under back pressure in case of
diaphragm failure; non-threaded vent outlet; assembled with two gate valves, strainer, and four

test cocks.
2.8 WATER HAMMER ARRESTORS
1 Watts Drainage Series 05
2 ANSI A112.26.1; copper construction, piston type sized to PDI WH-201, precharged suitable for operation
in temperature range 99°F to 300°F (-73°C to 149°C) and maximum 150 psi (1000 kPa) working pressure.
2.9 OIL/ GREASE INTERCEPTOR
1 Watts Drainage OI-625
2 Oil interceptor with extra heavy-duty cover and extension storage tank as required.
3 Execution
3.1 GENERAL
1 Install all products in accordance with the plumbing code and with manufacturer's instructions.
3.2 CLEANOUTS
1 Cleanouts shall be the same size as the pipe up to 4" (100mm) and not less than 4" (100mm) for larger
pipes.
2 Provide cleanouts at the end of mains and branches, at changes in direction, in long straight runs and at

the base of all soil stacks and rainwater leaders and where required by code.

Extend cleanouts to finished floor or wall surface.

Encase exterior cleanouts in concrete flush with grade.

Install floor cleanouts at elevation to accommodate finished floor.

Cleanouts in floors with surface membranes shall be installed with a membrane clamp and
anchoring flange.

Lubricate threaded cleanout plugs with mixture of graphite and linseed oil.

.8 Ensure clearance at cleanout for rodding of drainage system.

ounbdw
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33 FLOOR DRAINS
1 Provide floor drains where indicated on architectural and plumbing floor plans.
2 Inspect locations where floor drains are shown to determine that floor is sloped appropriately.

Report concerns to Consultant prior to installation of drains.

Coordinate installation with general trades.

Trap and vent all floor drains in accordance with Plumbing Code.

Provide trap seal priming for each floor drain trap.

Floor drains in floors with surface membranes shall be installed with a membrane clamp and

anchoring flange.

7 Floor drains, traps and drain pipes installed in slabs on grade shall be embedded in concrete and made
water-tight to prevent water seepage.

ounhdw

3.4 ROOF DRAINS
A1 Locate roof drains where indicated on roofing plans.
2 Inspect locations where roof drains are shown to determine that roof is sloped appropriately.
Report concerns to Consultant prior to installation of drains.
3 Coordinate installation with roofing trade.
3.5 WALL HYDRANTS
1 Locate wall hydrants where indicated.
2 Coordinate installation with general trades.
3.6 WATER HAMMER ARRESTORS
1 Install water hammer arrestors complete with an accessible isolation valve on hot and cold water supply
piping to;
1 plumbing fixtures and fixture groups,
2 Owner's equipment and appliances with flush valves, solenoid valves or other quick closing
valves,
3 Downstream of each backflow preventer,
4 Wherever necessary to prevent water hammer.
3.7 TRAP SEAL PRIMERS
1 Traps may be primed from the flush tube of a flush valve or from the waste of a drinking fountain.
.2 No more than three (3) traps may be primed from one flush valve or one drinking fountain.
.2 Condensate drains from cooling units may not be used to prime traps.
3 Trap seal primers shall be provided where flush valves and/or drinking fountains are not available.
4 Group trap primers shall be provided where specifically shown and where agreed with the
Consultant.
3.8 BACKFLOW PREVENTION
1 Backflow prevention includes backflow preventers, anti-siphon devices and vacuum breakers.
2 Install approved potable water protection devices on plumbing lines where contamination of
domestic water may occur;
A on boiler feed water lines,
.2 housekeeping faucets,
3 fire sprinkler systems,
4 premise isolation,
.5 irrigation systems,
.6 flush valves,
7 interior and exterior wall hydrants (hose bibs).
.8 Where require by codes, regulations and/or standards.
3 Pipe relief or drain from backflow prevention device to nearest drain.
4 Install a strainer upstream of each backflow preventer.
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3.9 INTERCEPTORS
1 Install interceptors so as to be accessible for cleaning and all other maintenance and repair which may be
required.
.2 Make all piping connections. Vent in accordance with Plumbing Code.
3 Fill with appropriate media as required and turn over spare media to Owner.

End of Section
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1 General
1.1 GENERAL REQUIREMENTS
1 Comply with General Requirements of Section 22 01 01.
1.2 SECTION INCLUDES
A Water closets, seats, tanks, flush valves, supplies, carriers
2 Urinals, tanks, flush valves
4 Lavatories, faucets, spouts, waste, carriers
.5 Stainless steel sinks, faucets, spouts,
.6 Service sinks, traps, faucets, spouts, accessories
13 REFERENCES
1 ANSI Z124.1 - Gel-Coated Glass-Fibre Reinforced Polyester Resin Bathtub Units.
2 ANSI Z124.2 - Gel-Coated Glass-Fibre Reinforced Polyester Resin Shower Receptor and Shower
Stall
Units.
3 ANSI Z358.1 - Emergency Eye Wash and Shower Equipment.
A4 ARI 1010 - Self-Contained Mechanically Refrigerated Drinking Water Coolers.
.5 ASME A112.6.1 - (Floor Affixed) Supports for Off-the-Floor Plumbing Fixtures for Public Use.
.6 ASME A112.18.1 - Plumbing Fixture Fittings.
7 ASME A112.19.1 - Enamelled Cast Iron Plumbing Fixtures.
.8 ASME A112.19.2 - Vitreous China Plumbing Fixtures.
.9 ASME A112.19.3 - Stainless Steel Plumbing Fixtures (Designed for Residential Use).
.10 ASME A112.19.4 - Porcelain Enamelled Formed Steel Plumbing Fixtures.
A1 ASME A112.19.5 - Trim for Water-Closet Bowls, Tanks, and Urinals.
1.4 SUBMITTALS FOR REVIEW
1 Product Data:
1 Provide catalogue illustrations of fixtures,
2 sizes,
3 rough-in dimensions,
A4 service sizes (capacities)
.5 trim,
.6 finishes.
1.5 SUBMITTALS FOR INFORMATION
1 Manufacturer's Instructions: Indicate installation methods and procedures.
1.6 SUBMITTALS AT PROJECT CLOSEOUT
1 Maintenance Data: Include fixture trim exploded view and replacement parts lists.
2 Warranty: Submit manufacturer warranty and ensure forms have been completed in Owner's
name and registered with manufacturer.
1.7 QUALITY ASSURANCE
1 Manufacturer Qualifications: Company specializing in manufacturing the Products specified in this
Section with minimum five years documented experience.
.2 Installer Qualifications: trades licence with minimum five years documented experience.
1.8 DELIVERY, STORAGE, AND PROTECTION
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1 Transport, handle, store, and protect products.
2 Accept fixtures on site in factory packaging. Inspect for damage.
3 Protect installed fixtures from damage by securing areas and by leaving factory packaging in place to
protect fixtures and prevent use.
2 Products
2.1 MANUFACTURERS
1. All plumbing fixtures, fixture trim and accessories shall be products of one manufacturer to the
extent that this is possible.
2. Vitreous China fixtures:
1 Manufacturer: American Standard.
.2 Other acceptable manufacturers offering equivalent products.
1 Crane
2 Kohler
3 Toto
4 Eljer
3. Stainless Steel fixtures:
Nl Manufacturer:
Acorn.
2 Other acceptable manufacturers offering equivalent products.
1 Bradley
2 Willoughby
4. Seats
1 Manufacturer: Centoco
.2 Other acceptable manufacturers offering equivalent products.
Nl Benecke
2 Olsonite
3 Kohler
A4 Bemis
5. Mechanical Flush Valves
1 Manufacturer: Sloan
2 Other acceptable manufacturers offering equivalent products:
1 Zurn
.2 Cambridge Brass
3 Powers
6. Diverter Valves
1 Manufacturer:
Powers
2 Other acceptable manufacturers offering equivalent products.
1 Kohler
4 Sloan
7.
Carriers
i Manufacturer: Watts Ancon
.2 Other acceptable manufacturers offering equivalent products.
1 Zurn
2 J. R. Smith
3 MIFAB
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2.2 WATER CLOSET WALL HUNG- FLUSHOMETER — EXPOSED — MANUAL (W-2) (BF)
1. American Standard Wall hung toilet MODEL 3351101.020. Toilet operates in the range of 4.2 t0 6.0

LPF (1.1- 1.6 GPF), White finish Vitreous china, EverClean® antimicrobial surface, Elongated bowl,
Concealed trapway design, Direct-fed siphon jet flush action, 38 mm (1-1/2") top spud, Flush valve by
others, Fully-glazed 54 mm (2-1/8") trapway, Static load rating of 454 kg (1000 Ib), this product is not
recommended for bariatric use, Condensation channel, Toilet seat not included, Consisting of:
Overall Dimensions: 356 mm (14") wide, 660 mm (26") from finished wall, Water Surface: 254 x 305
mm (10" x 12") water surface area, Compliances: ASME A112.19.2 compliant, CSA B45.1 compliant.

2. Centoco #500STSCCFE-001 FAST-N-LOCK, for elongated bowl, Open front, Heavy-duty, For
commercial applications, Polypropylene, Toilet seat, Less seat cover, Plastic commercial check hinges,
and Stainless steel hinge pin, Specified in White finish,

3. Sloan ROYAL #111-1.1, exposed manual Flushometer for Top Spud toilet, chrome plated, 6L (1.6 US
Gal) factory set flow, quiet action diaphragm type, non-hold open feature, A. D. A oscillating handle,
back-check angle stop (screwdriver operated), flush tube for 292mm (11-1/2") rough-in, vacuum
breaker.

4, Carrier Watts-ISCA-101-L/R-AUX-3 Horizontal, Industry Standard Horizontal adjustable Closet
Carrier single w/Aux inlet, 500 Ib. (227 kg.), Adjustable for standard and wheelchair height, 2-1/8"
bend auxiliary inlet, 102 mm (4") no hub waste, 51 mm (2") no hub vent connections, patent pending
compression seal faceplate assembly, epoxy coated cast iron, with incremental measurements
embossed onto legs to easily adjust height of carrier to most commonly used fixture requirements,
epoxy coated cast iron foot support, neoprene bowl gasket, epoxy coated cast iron, integral test cap,
chrome cap nuts, Plated hardware, Adjustable ABS nipple, 3" no Hub Fitting,

23 WATER CLOSET FLOOR MOUNTED- FLUSHOMETER — EXPOSED — MANUAL (W-1)

1. American Standard Madera Flowise Elongated 381mm high #3451.001.020 HET Toilet, white
vitreous china with EverClean antimicrobial surface which inhibits the growth of stain and odor
causing bacteria mold and mildew, floor mounted, siphon jet flush action, operates in the range of
4.2L to 4.8L per flush, condensate channel, 305mm x 254mm (12" x 10"), 54mm (2-1/8") fully
glazed internal trapway, floor outlet, bolt caps, 38mm (1-1/2") dia. Top spud.

2. Centoco #500STSCC.001 heavy duty toilet seat, for elongated bowl open front, white solid plastic,
less cover, reinforced stainless steel check hinges, metal flat washers stainless steel posts and nuts.
Sloan Regal #111-XL-CP, exposed manual Flushometer for Top Spud toilet, chrome plated, 6L (1.6
US Gal) factory set flow, quiet action diaphragm type, non-hold open feature, A. D. A oscillating
handle, back-check angle stop (screwdriver operated), flush tube for 292mm (11-1/2") rough-in,
vacuum breaker.

3. Provide Floor Flange, (same material as the connecting pipe drain), with all brass bolts and with
rubber gasket
2.5 WALL HUNG LAVATORY — TWO HANDLE FAUCET (L-2) (BF)
1. American Standard Murro with Ever clean #0954.004EC/0059.020EC Basin, 540mm x 520mm x

165mm (21-1/4" x 20-1/2" x 6-1/2") high, vitreous china, for carrier with concealed arms, rear
overflow, recessed self-draining faucet ledge, semi-pedestal P-trap cover.

2. Chicago Faucets #802-VCP-317VP-XK-E2805 Two handle faucet, 4" (102mm) centerset, solid brass
body construction, ceramic 1/4 turn cartridge, with Vandal Resistant 1.9LPM (0.5 GPM), aerator
outlet, metal red and blue index buttons 102mm (4") long wrist blade handle with vandal resistant

screw.

3. McGuire #155AC open grid drain, chrome plated cast brass one piece top, 1.5mm (1/16") tubular
32mm (1-1/4") tailpiece.

4, McGuire #H170BVRB Faucet Supplies, chrome finish polished brass, 13mm (1/2") I. D. Inlet x 127mm

(5") horizontal extension tubes, combination V. P. Loose key handle, escutcheon and stainless steel
braided flexible riser.

5. McGuire #8872C P-Trap, heavy cast brass adjustable body, with slip nut, 32mm (1-1/4") size, shallow
wall flange and seamless tubular wall bend.
6. Watts #TCA-411, Carrier, mounted on concrete floor, with epoxy coated cast iron concealed arms with

sliding adjustable arm brackets, heavy gauge steel uprights with integral welded feet. Minimum space
required: for one unit: 102mm (4") for two to six units in a row: 152mm (6") finished metal stud wall to
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back of pipe space.

2.6 COUNTER MOUNTED LAVATORY- TWO HANDLE FAUCET (L1)

1.

2.

American Standard Aqualyn #0476.028 Basin, 518mm x 441mm x (20-3/8" x 17-3/8" x 7") high, oval,
vitreous china, self-rimming - drop-in, front overflow, faucet ledge, tapered edges.

Chicago Faucets #802-VCP-369VP-XK-E2805 Two handle faucet, 4" (102mm) centerset, solid brass body
construction, ceramic 1/4 turn cartridge, with Vandal Resistant 1.9LPM (0.5 GPM), aerator outlet, metal
red and blue index buttons 102mm (4") long lever wrist handle with vandal resistant screw.

McGuire #155AC open grid drain, chrome plated cast brass one piece top, 1.5mm (1/16") tubular
32mm (1-1/4") tailpiece.

McGuire #H170BV Faucet Supplies, chrome finish polished brass, 13mm (1/2") I. D. Inlet x 127mm (5")
horizontal extension tubes, combination V. P. Loose key handle, escutcheon and flexible copper riser.
McGuire #8872C P-Trap, heavy cast brass adjustable body, with slip nut, 32mm (1-1/4") size, shallow
wall flange and seamless tubular wall bend.

2.7 BUILT ON SITE SHOWER- SHOWER VALVE AND HEAD (SH1)

1.

2.

3.

Chicago Faucets #1902-CP Shower Valve, solid brass body construction, pressure balancing,
washerless ceramic drip-free disc valve cartridge, metal wall escutcheon, 4.7LPM maximum flow rate
'620A' ball joint showerhead with arm and flange.

Watts #FD-100-A, Floor Drain, 2" (51mm) outlet, epoxy coated cast iron, anchor flange, adjustable
round nickel bronze strainer, reverisble clamping collar with primary & secondary weepholes.
Provide P-Trap, same material as the connecting pipe drain.

2.8 BARRIER FREE SHOWER (SH2) - VALVE AND HANDSHOWER

1.

Chicago Faucets #SH-PB1-00-000/151-WB-WS, pressure balancing, washerless ceramic drip-free disc
valve cartridge, metal wall escutcheon. Comply with local codes for Shower Control location and
Trim Kit requirements.

Chicago Faucets #151-VB-WS Commercial hand shower slide bar, 24" (610 mm), 4.7 LPM maximum
flow rate, spray head, 60" (1524 mm) flexible metal hose, wall supply elbow with flange, in-line
vacuum breaker.

Watts #FD-100-C-A Floor Drain, epoxy coated cast iron, anchor flange, 5" (127 mm) adjustable round
nickel bronze strainer, reversible clamping collar with primary & secondary weepholes.

Provide P-Trap, same material as the connecting pipe drain.

2.9 DOUBLE BOWL KITCHEN SINK (S1)

1.

2.

Franke Commercial # LBD6408P-1-1 Double bowl — countertop mounted sink —Single hole centerset, With
faucet ledge,18 gauge Type 304 Stainless steel, Polished to #4 satin finish, Factory installed EZ TORQUE™
fasteners, Factory applied rim seal, Center back waste location, 38 mm (1-1/2") (DN38) brass tailpiece,
standpipe with guard, 89 mm (3-1/2") crumb cup strainer, Undercoated to reduce condensation and
resonance, Codes and Compliances: ASME A112.19.3 compliant, CSA B45.4 compliant, Bowl Dimension:
Left bowl is 356 mm (14") long and right bowl is 356 mm (14") long, Left bowl is 406 mm (16") wide and
right bowl is 406 mm (16") wide, Left bowl is 203 mm (8") deep and right bowl is 203 mm (8") deep,
Overall Dimension: 794 mm (31-1/4") long, 521 mm (20-1/2") wide, 203 mm (8") high.

Chicago Faucet #1100-ABCP-GN2FC-1000VP-XK two handle manual faucet, 8” cnterset, lead

free chrome plated solid brass body, ceramic % turn cartridges, 5 3/8” rigid/swing gooseneck spout,

1.6GPM max. flow pressure compensating for laminar outlet, plain spout end. Metal red and blue index

buttons 2” long canopy lever handles with vandal resistant screw.

Provide Faucet Supplies, chrome plated all metal construction, light duty residential angle stops,

escutcheons and metal flexible risers.

Provide P-Trap, adjustable all metal construction, 1 }4” size, with cleanout and escutcheon.

2.10 SERVICE SINK (MS)

1.

Stern Williams #SB-900 square service / Mop sink, 610mm (24") x 610mm (24") x 305mm (12") deep,
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floor mounted, terrazzo composed of pearl gray marble chips and Portland cement ground smooth,
sealed to resist stain, one piece stainless steel cast integral on all sides, without tiling flange, cast
brass drain with stainless steel strainer, 3"(75mm) outlet.

2. Chicago Faucets #305VB-XK-369VP wall mounted Two handle manual faucet, 8" (203mm)
centerset, solid brass exposed body construction, ceramic 1/4 turn cartridge, unrestricted hose end
outlet, with body-mounted vacuum breaker, metal red and blue index buttons 60mm (2-3/8") long
lever handle with vandal resistant screw.

3. Stern Williams T-35 Hose and Wall Hook hose 36" (914mm) long with 3/4" (19mm) chrome coupling,
stainless steel wall bracket. Stern Williams T-40 Mop Hanger stainless steel #4 finish, 24" (610mm)
long with 3 rubber spring loaded clips. Stern Williams BP-224 Back Splash Panel 20 gauge type 304
stainless steel. Stern Williams TC-3 Gasket 3" (76mm) for XHCI, plastic and steel pipe.

4, Provide P-Trap, same material as the connecting pipe drain.

2.11 DOUBLE BOWL SCULLERY SINK (LS) (LAUNDRY ROOM)

1. Sink supplied by others and installed by Mechanical Division.

2. Delta Tech Commercial Pre rinse Faucet #55T1513 Two handle manual faucet, 8" (203mm)
center set, wall mount faucets, spray with spring loaded SS hose Auto shut off with add on faucet (S-5) 1.5
USGPM (5.7 L/min) Aerator and 3” lever blades. Provide 2 set of faucets.

3. McGuire #8912CB P-Trap, heavy cast brass adjustable body, with slip nut, 38mm (1-1/2") size, box flange
and seamless tubular wall bend.

2.12 EMERGENCY EYE WASH WALL HUNG (EW1)

1. Guardian #G1750, Wall Mounted, eye/face wash, 11-1/2" (292 mm) diameter, stainless steel bowl, two
(2) FS-Plus spray heads with fliptop dust cover and filter, powder coated cast aluminum flag handle
activation, 1/2" (13 mm) IPS chrome plated brass stay-open ball valve with Teflon seal heavy duty cast
aluminum wall bracket with corrosion resistant powder coated finish, 1-1/4" (32 mm) NPT female outlet
- Unit s third party certified by IAPMO to meet ANSI Z358.1-2014, the Uniform Plumbing Code cUPC and
the National Plumbing Code of Canada. Eyewash/Facewash fixture should be installed 4 to 10 feet
from the mixing valve.

2. McGuire #8872C P- Trap, heavy cast brass adjustable body, with slip nut, 32 mm (1-1/4") size, shallow wall
flange and seamless tubular wall bend. Watts #FD-100-C-A Floor Drain, epoxy coated cast iron, anchor
flange, 5" (127 mm) adjustable round nickel bronze strainer, reversible clamping collar with primary &
secondary weepholes.

3. Thermostatic mixing valve
For Thermostatic Mixing Valve, Lawler model # 911E/F lead-free brass and stainless steel design, vandal-
resistant temperature adjustment, stainless steel sliding piston control device allow cold flow through both
the fixed and variable bypass, 13 mm (1/2") N.P.T. Outlet, positive hot water shut-off, liquid-filled
thermostatic motor control mechanism, 29 °C (84.2 °F) factory set temperature, standard 21 °C (69.8 °F) -
32 °C (89.6 °F) temperature range, 26 LPM (6.9 GPM) flow capacity at 30 psi (207 kPa) pressure drop across
the valve, 7.57 LPM (2.0 GPM) min. Flow rate, 18 LPM (4.8 GPM bypass flow rate at 30 psid. (See 911E/F)

2.13 DECONTAMINATION SINK

1. Franke commercial — Sink SSU2-2040-7MOD-1, Single hole centerset, Anti-Microbial Coating, Without faucet
ledge, 16-gauge Type 304 Stainless steel Polished to #4 satin finish, With backsplash, Radius coved bowl corners,
Access panel for service and maintenance, Includes wall hanger brackets, Center waste location, 38 mm (1-1/2"-16)
threaded tailpiece with special integral waste design to prevent use of waste plug, Compliances and certifications:
ASME A112.19.3 compliant, CSA B45.4 compliant, Bowl Dimension: 953 mm (37-1/2") long, 343 mm (13-1/2") wide,
254 mm (10") deep, Overall Dimension: 1016 mm (40") long, 502 mm (19-3/4") wide, 711 mm (28").

2. Chicago Faucets — Faucet, 116.104.AB.1 HYTRONIC®, Wall-hung, Automatic no-touch, Hardwired,

Sink/lavatory faucet, Polished chrome finish, Single hole centerset, Lead Free ANSI/NSF 61 and ANSI/NSF 372
compliant ECAST® brass construction, Stainless steel hoses included, 1.9 LPM (0.5 GPM) maximum flowrate,
Pressure compensating non-aerated laminar spray outlet, includes optional 5.7 LPM (1.5 GPM) insert, Rigid/swing
Gooseneck spout, 138 mm (5-3/8") spout reach, 305 mm (12") high, Less handles, Dual infrared sensor, 12 volt AC
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transformer required (to be ordered separately).
3. 240.630.00.1 Plug-In AC transformer
4. Lawler - Mixing Valve, 570-86820 Point of Use and Master controlled fixtures, Thermostatic master
water mixing control valve, The temperature is adjusted with the help of Spindle.
3 Execution
3.1 EXAMINATION AND PREPARATION
1 Section 22 01 01: Verification of existing conditions before starting work.
.2 Verify that walls and floor finishes are prepared and ready for installation of fixtures.
3 Verify that electric power is available and of the correct characteristics.
3.2 PREPARATION
Nl Rough-in fixture piping connections to minimum sizes indicated in fixture rough-in schedule for
particular fixtures.
33 INSTALLATION
1 Install each fixture with trap, easily removable for servicing and cleaning.
2 Provide chrome plated rigid supplies to fixtures with screwdriver stops, reducers, and escutcheons.
3 Install components level and plumb.
4 Install and secure floor mounted fixtures in place with bolts.
4 Install and secure wall hung fixtures in place with wall carriers and bolts.
.5 Seal fixtures to wall and floor surfaces with sealant having VOC content not exceeding 250 g/L,
colour to match fixture.
.6 Solidly attach water closets to floor with lag screws.
3.4 ADJUSTING
1 Adjust stops or valves for intended water flow rate to fixtures without splashing, noise, or overflow.
3.5 CLEANING
1 Clean plumbing fixtures and equipment.
3.6 PROTECTION OF FINISHED WORK

Regal Consulting Engineers Inc

1 Do not permit use of fixtures.

End of Section
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1 General
1.1 GENERAL REQUIREMENTS
1 Comply with General Requirements of Section 22 01 01.
1.2 SECTION INCLUDES
1 Electric Domestic Water Heater
.2 Domestic Hot Water Re-Circulation Pump.
13 RELATED SECTIONS
1 Section 22 01 01 - Administrative Requirements.
14 REFERENCES
1 ASHRAE 90A - Energy Conservation in New Building Design.
2 ASME Section 8D - Boilers and Pressure Vessel Codes - Rules for Construction of Pressure
Vessels.
1.5 SUBMITTALS FOR REVIEW
1 Procedures for submittals.
2 Product Data:
1 Provide dimension drawings of water heaters indicating components and connections to
other equipment and piping.
2 Indicate pump type, capacity, power requirements.
3 Provide certified pump curves showing pump performance characteristics with pump and
system operating point plotted. Include NPSH curve when applicable.
4 Provide electrical characteristics and connection requirements.
3 Shop Drawings:
Nl Indicate heat exchanger dimensions, size of tappings, and performance data.
1.6 SUBMITTALS AT PROJECT CLOSEOUT
1 Procedures for submittals.
2 Project Record Documents: Record actual locations of components.
3 Operation and Maintenance Data: Include operation, maintenance, and inspection data,
replacement part numbers and availability, and service depot location and telephone number.
4 Warranty: Submit manufacturer warranty and ensure forms have been completed in Owner's

name and registered with manufacturer.

1.7 QUALITY ASSURANCE

1 Manufacturer Qualifications: Company specializing in manufacturing the Products specified in this
section with minimum three years documented experience.

.2 Provide pumps with manufacturer's name, model number, and rating/capacity identified.

3 Ensure products and installation of specified products are to recommendations and requirements of
the following organizations:
1 American Gas Association (AGA).
.2 National Sanitation Foundation (NSF).
3 American Society of Mechanical Engineers (ASME).
4 National Board of Boiler and Pressure Vessel Inspectors (NBBPVI).
.5 National Electrical Manufacturers' Association (NEMA).
.6 Underwriters Laboratories (UL).
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4 Ensure pumps operate at specified system fluid temperatures without vapour binding and

cavitation, are non-overloading in parallel or individual operation, operate within 25 percent of
midpoint of published maximum efficiency curve.

1.8 REGULATORY REQUIREMENTS
1 Conform to ASME Section 8D for manufacture of pressure vessels for heat exchangers.
3 Conform to ASME Section 8D for tanks.
A4 Products Requiring Electrical Connection: Listed and classified by CSA, ULC, cUL or Special

Inspection as suitable for the purpose specified and indicated.

1.9 DELIVERY, STORAGE, AND PROTECTION
1 Section 22 01 01: Transport, handle, store, and protect products.
2 Provide temporary inlet and outlet caps. Maintain caps in place until installation.

1.10 WARRANTY

1 Section 22 01 01.
.2 Provide five year manufacturer warranty for domestic water heaters packaged water heating
systems in-line circulator.

1.11 EXTRA MATERIALS

1 Section 22 01 01.
.2 Provide two pump seals.
2 Products
2.1 ELECTRIC DOMESTIC WATER HEATERS
1 Manufacturer: A.O. Smith
.2 Other acceptable manufacturers offering equivalent products.
1 Rheem
2 John Wood
3 Bradford White
2.2 DHW RECIRCULATION PUMP P-1
.1 Manufacturer: Astro Model 230SS 6 USGPM @12FT HEAD, 97W 115V — 1 PHASE
2 Equivalent products by other manufacturers
2.3 EXPANSION TANK

.1 Manufacturer: Watts DETA-42
.2 Equivalent products by other manufacturers

3 Execution
3.1 INSTALLATION
1 Install water heaters to the manufacturer’s instructions and to AGA requirements.
.2 Coordinate with plumbing piping and related fuel piping work to achieve operating system.
3 Domestic Water Heat Exchangers:
Nl Install domestic water heat exchangers with clearance for tube bundle removal without

Regal Consulting Engineers Inc Project 2024-448



Whitchurch-Stouffville Fire Station & YR EMS

4902 Aurora Road, WS, Ontario Plumbing Equipment

Section 22 47 00

Page 3 of 3
disturbing other installed equipment or piping.
2 Support unit on pipe stand.
3 Pipe relief valves and drains to nearest floor drain.
4 Connect steam branch line from top of main. Pipe in flexible manner, pitched with steam
flow, with pipe union connections. Provide steam pressure gauge at exchanger inlet.
.5 Provide steam traps and valves as indicated.
.6 Pitch shell for condensate drain to traps.
4 Domestic Hot Water Storage Tanks:
1 Provide steel pipe support, independent of building structural framing members.
2 Clean and flush prior to delivery to site. Seal until pipe connections are made.
.5 DHW Re-Circulation Pump: P-1
1 Install re-circulation pump as per manufacturers installation instructions.

End of Section
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1 General
1.1 GENERAL REQUIREMENTS
1 Comply with General Requirements of Section 22 01 01.
1.2 SECTION INCLUDES
1 Pipe and pipe fittings.
2 Valves.
3 Accessories.
13 REFERENCES
1 ANSI B31.1 - Power Piping.
2 ANSI B31.9 - Building Service Piping.
3 ASME SEC IX - Welding and Brazing Qualifications.
4 ASME B16.3 - Malleable Iron Threaded Fittings.
.5 ASME B36.10 - Welded and Seamless Wrought Steel Pipe.
.6 ASTM A53/A53M - Pipe, Steel, Black and Hot-Dipped, Zinc-Coated, Welded and Seamless.
Vi NFPA 31 - Installation of Oil-Burning Equipment.
14 SUBMITTALS FOR REVIEW
1 Section 22 01 01: Procedures for submittals.
2 Product Data: Provide data on pipe materials, pipe fittings, valves and accessories. Provide
manufacturers catalogue information. Indicate valve data and ratings.
15 SUBMITTALS FOR INFORMATION
1 Contractor’s material and test certificates.
1.6 SUBMITTALS AT PROJECT CLOSEOUT
1 Section 22 01 01: Procedures for submittals.
2 Project Record Documents: Record actual locations of piping system, storage tanks, and system
components.
3 Maintenance Data: Include installation instructions, spare parts lists, exploded assembly views.
4 Warranty: Submit manufacturer warranty and ensure forms have been completed in Owner's name
and registered with manufacturer.
1.7 QUALITY ASSURANCE
1 Welding Materials and Procedures: Conform to ASME Code.
.2 Welders Certification: To ASME SEC IX.
3 Manufacturer Qualifications: Company specializing in manufacturing the Products specified in this section
with minimum three years documented experience.
4 Installer Qualifications: Company specializing in performing the work of this section with minimum
5 years documented experience.
.5 Valves: Manufacturer's name and pressure rating marked on valve body.
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1.8 REGULATORY REQUIREMENTS
1 Conform to CSA B149.1 Natural Gas and Propane installation code
2 Conform to ANSI B31.1 for installation of fuel oil piping.
3 Products Requiring Electrical Connection: Listed and classified by CSA, ULC, cUL or Special
Inspection as suitable for the purpose specified and indicated.
1.9 DELIVERY, STORAGE, AND PROTECTION
1 Section 22 01 01: Transport, handle, store, and protect products.
2 Protect piping and fittings from soil and debris with temporary end caps and closures. Maintain in place
until installation.
1.10 WARRANTY
1 Section 22 01 01.
1.11 EXTRA MATERIALS
1 Section 22 01 01.
.2 Provide two repacking kits for each size valve.
2 Products
2.1 BURIED PIPING
i Copper Tubing: ASTM B88M, Type K,.
1 Fittings: ASME B16.18, cast copper alloy or ASTM B16.22 wrought copper or bronze.
.2 Joints: AWS A5.8 Classification BCuP-3 or BCuP-4 silver braze.
.2 Copper Tubing: ASTM B88M, Type K, annealed.
A Fittings: ASME B16.26, cast bronze.
.2 Joints: Flared.
3 Steel Pipe: ASTM A53, Schedule 40 black.
1 Fittings: ASTM A234/A234M, wrought carbon steel and alloy steel welding type.
.2 Joints: ANSI B31.1 welded.
3 Jacket: AWWA C105 polyethylene or double layer, half-lapped 0.25 mm polyethylene tape.
2.2 ABOVE GROUND PIPING
1 Copper Tubing: ASTM B88M, Type K, hard drawn.
1 Fittings: ASME B16.18, cast copper alloy or ASTM B16.22 wrought copper and bronze.
2 Joints: AWS A5.8 Classification BCuP-3 or BCuP-4 silver braze.
.2 Copper Tubing: ASTM B88M, Type K, annealed.
A Fittings: ASME B16.26, cast bronze.
.2 Joints: Flared.
3 Steel Pipe: ASTM A53 or ASME B36.10, Schedule 40 black.
A Fittings: ASTM B16.3, malleable iron, or ASTM A234/A234M, wrought carbon steel and alloy
steel welding type.
2 Joints: NFPA 30, threaded or welded to ANSI B31.1.
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23 PIPE HANGERS AND SUPPORTS
1 Conform to NFPA 31.
.2 Hangers for Pipe Sizes 1" - 1-1/2" (15 to 40 mm): Malleable iron, adjustable swivel, split ring.
3 Hangers for Pipe Sizes 2" (50 mm) and Over: Carbon steel, adjustable, clevis.
4 Multiple or Trapeze Hangers: Steel channels with welded spacers and hanger rods.
.5 Wall Support for Pipe Sizes to 3-1/4" (80 mm): Cast iron hook.
.6 Vertical Support: Steel riser clamp.
7 Floor Support: Cast iron adjustable pipe saddle, lock nut, nipple, floor flange, and concrete pier or steel
support.
.8 Copper Pipe Support: Carbon steel ring, adjustable, copper plated.
2.4 FLANGES, UNIONS, AND COUPLINGS
1 Pipe Size 2" (50 mm) and Under:
1 Ferrous pipe: 1034 kPa malleable iron threaded unions.
.2 Copper tube: 1034 kPa bronze unions with brazed joints.
2 Pipe Size Over 2" (50 mm):
1 Ferrous pipe: 1034 kPa forged steel slip-on flanges; 1/16" (1.6 mm) thick preformed
neoprene gaskets.
2 Copper tube: 1034 kPa slip-on bronze flanges; 1/16" (1.6 mm) thick preformed neoprene
gaskets.
2.5 VALVES - GENERAL
1 Conform to requirements of ANSI, ASTM, ASME, and applicable MSS standards.
2 Provide valves of the same manufacturer where possible.
3 Manufacturer's name and pressure rating clearly marked on body to MSS-SP-25.
4 Valid CRN (Canadian Registration Number) required for each valve.
.5 Materials:
1 Bronze: ASTM B62 or B61 as applicable
2 Brass: ASTM B283 C3770
3 Cast Iron: ASTM A126 Class B
.6 End Connections:
1 Threaded ends: ANSI B1.20.1
2 Flanged ends: ANSI B16.1 (Class 125), ANSI B16.5
3 Face-to-face dimensions: ANSI B16.10
7 Design and Testing:
1 Ball Valves: MSS-SP-110
2 Cast Iron Check: MSS-SP-71
.8 First named product as indicated in paragraphs below; other acceptable manufacturers, subject to
equivalent products include:
A Kitz
2 Crane, Jenkins
3 Conbraco.
4 Nibco
2.6 NATURAL GAS PRV
1 Provide NG regulators, one for the building line and another for the Generator.
2 Building NG line regulator from 5 PSI to 1.75KPA (7” W.C.)
3 Generator NG line regulator from 5 PSI to 3.5 KPA (14” W.C.)
4 PRV’s by Watts or equal product by other manufacturers.
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3 Execution
3.1 EXAMINATION
1 Verify existing conditions before starting work.

2 Verify that excavations are to required grade, dry, and not over-excavated.
3.2 PREPARATION

1 Ream pipe and tube ends. Remove burrs. Bevel plain end ferrous pipe.

2 Remove scale and dirt, on inside and outside, before assembly.

3 Prepare piping connections to equipment with flanges or unions.

4 Excavate for work of this Section.

.5 Backfill for work of this Section.

33 INSTALLATION

1 Install to code.

.2 Provide non-conducting dielectric connections wherever jointing dissimilar metals. Install to NACE RP-01-
69.

3 Route piping in orderly manner and maintain gradient.

4 Install piping to conserve building space and not interfere with use of space.

.5 Group piping whenever practical at common elevations.

.6 Install piping to allow for expansion and contraction without stressing pipe, joints, or connected
equipment.

7 Provide clearance for installation of insulation and access to valves and fittings.

.8 Provide flexible pipe connections at the generator.

.9 Establish elevations of buried piping outside the building to ensure not less than 1m of cover.

.10 Where pipe support members are welded to structural building framing, scrape, brush clean, weld, and
apply one coat of zinc rich primer.

A1 Prepare pipe, fittings, supports, and accessories not prefinished, ready for finish painting.

12 Identify piping systems including underground piping.

13 Install valves with stems upright or horizontal, not inverted.

.14 Protect piping systems from entry of foreign materials by temporary covers, completing sections of the
work, and isolating parts of completed system.

.15 Paint all finished natural gas piping with yellow paint and identify piping with proper markings.

End of Section
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1 General

1.1 GENERAL REQUIREMENTS

1

Read and conform to:

A The Contract CCDC 2-2008, Stipulated Price Contract as amended,

.2 Division 1 requirements and documents refered to therein.

Section 23 01 01 applies to and governs the work of all Sections of Mechanical Division.

The technical Sections of this Division are generally divided into units of work for the purpose of ready
reference. The division of the work among subcontractors is not the Consultant's responsibility and the
Consultant assumes no responsibility to act as an arbiter and/or to establish subcontract limits between
any Sections of the work..

The specifications are integral with the drawings which accompany them. Neither is to be used alone.
Any item or subject omitted from one but implied in the other is fully and properly required.

Wherever differences occur in the tender documents, the most onerous condition governs. Base the bid
on the most costly arrangement.

1.2 DEFINITIONS

1

The following are definitions of words found in this specification and on associated drawings under this

Division:

Nl "Concealed" - locations hidden from normal sight in furred spaces, shafts, ceiling
spaces, walls, and partitions.

.2 "Exposed" - mechanical work normally visible to building occupants.

3 "Furnish" - (and its derivatives) has the same meaning as the term "Supply".

4 "Install" - (and its derivatives) - receive, store and handle at the site, mount
and support and connect all required services. Includes
adjustment and calibration, testing, commissioning, inspection by
authorities having jurisdiction and documentation.

.5 "Provide" - (and its derivatives) - supply, install in place, connect the
associated required services ready for operation, adjust and
calibrate, test, commission, warrant, and document. Includes
inspection by authorities having jurisdiction.

.6 "Supply" - (and its derivatives) purchase and deliver to the site for
installation. Includes submittals, manufacturer's field inspection
and warranty.

7 "Wet" - locations exposed to moisture, requiring special materials and
arrangement.

13 WORK INCLUDED

i

N bd Wi

Products and methods mentioned or shown in the Contract Documents complete with incidentals
necessary for a complete operating installation. Provide all tools, equipment and services required to do
the work.

Cutting and patching of new or existing work

Excavating and backfilling

Identification of equipment, piping, ductwork, and valves and controllers

Concrete equipment bases, housekeeping pads, sump pits and trenches.

Motors required for equipment supplied under this Division.

Variable frequency drives for motors and equipment supplied under this Division.

Internal wiring, relays, contactors, switches, transformers, motor starters, and all controls necessary for
the intended operation, furnished with terminals and external controls suitable for connection to power
source at a single easily accessed location for equipment items that are supplied with motors and/or
electrical or electronic components under this Division.
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.9 Disconnect switches for exhaust fans located on the roof complete with;
A EEMAC 1 enclosure if housed within a weatherproof cabinet,
.2 EEMAC 3 enclosure if exposed to weather
.10 Take such measures and include in Bid Price for the proper protection of the existing building and its

finishes at all times during alterations and construction of the new addition. Coordinate this protective
work with all trades.

11 Refer to Mechanical/Electrical Equipment Schedule for extent of wiring and electrical
characteristics.
12 Verify the correct operation of each equipment item provided and/or altered and each system in total

and obtain the Owner's approval prior to starting and/or returning to operation.

14 RELATED WORK

1 Power wiring, conduit and connections for motors under this Division will be by Division 26.

2 Power wiring, conduit and connections to variable frequency drives for motors under this Division will be
by Division 26. Wiring and connections from VFD to motors under this Division will be by Division 26.

3 Flashings for mechanical equipment and services located on or passing through roofs will be provided
under Division 7. Supply counter flashings, and integral flashing collars on equipment and piping under
this Division.

4 Painting of exposed piping and ductwork other than for identification will be supplied under Division
9.

.5 Concrete equipment bases, housekeeping pads, sump pits and trenches will be provided under
Division 3.

1.5 SUBMITTALS
1 Approval Drawings: Prepare and submit drawings necessary for approval to any authority having

jurisdiction, and obtain two (2) copies of approved drawings for retention by Consultant prior to
commencement of work under this Division.

.2 Shop Drawings: Prepare and submit two (2) copies of shop drawings of major equipment items (including
those items specifically indicated under Part 1: General of each Section), to the Consultant for review. The
Consultant will return one copy, marked with comments and his review stamp as he deems appropriate.
Prepare the necessary number of copies of the returned set and distribute to the Owner, the Prime
Consultant, the General Contractor, the site, and to subcontractors and suppliers.

1 Clearly indicate manufacturer's and supplier's names, catalogue model numbers, details of
construction, accurate dimensions, capacities and performance. Prior to submission check and
certify as correct, shop drawings and data sheets. Do not order equipment until a
copy of the shop drawings, reviewed by Consultant, has been returned to Contractor.

2 Clearly indicate the weight, location, method of support and anchor point forces and
locations for each piece of equipment on shop drawings.

3 The Consultant will not review shop drawings that fail to bear the Contractor's stamp of
approval or certification.

4 Read the following in conjunction with the wording on the shop drawing review stamp

applied to each and every drawing submitted:
"This review by the Consultant is for the sole purpose of ascertaining conformance with general
design concept. This review shall not mean that the Consultant approves the detail design
inherent in the shop drawings, responsibility for which shall remain with the Contractor
submitting same, and such review shall not relieve the Contractor of his responsibility for errors
or omissions in the shop drawings or of his responsibility for meeting all requirements of the
Contract Documents. The Contractor is responsible for dimensions to be confirmed and
correlated at the job site, for information that pertains solely to fabrication processes or to
techniques of construction and installation and for coordination of the work of all sub trades."
3 Sleeving Drawings: Prepare and submit 4 copies of sleeving drawings to clearly and accurately indicate
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the exact location, elevation and size of any and all formed holes, recesses and sleeving required in the
work of Mechanical Division. Obtain Consultant's approval in writing prior to sleeving, forming or cutting
any such opening. Provide a copy of approved sleeving drawings to the reinforcement detailer well in
advance of planned pours.

4 Composite Wiring Diagrams: Prepare and submit three (3) copies of complete composite wiring
diagrams of each specific mechanical system. Indicate all electrical equipment and wiring, both internal
and external, for review and coordination of trades.

.5 Contractor's Material and Test Certificates: Prepare and submit certificates for each system installed.
Where certificates are prescribed by regulations, codes or standards ensure they conform to the
requirements of those documents (eg. NFPA-standards). Include a copy of each certificate in the
Operation and Maintenance manual. Certificates shall include the following:

1 description of the system (description and type),

.2 description of the tests conducted and results observed, including re-testing, where
necessary,

3 description of any corrective measures undertaken,

4 description of materials used (pipe and fittings),

.5 list of witnesses for each test conducted,

.6 date system left ready for service,

7 signature of installing Contractor.

6 Directories & Schematics

1 Submit five (5) copies of a neat typewritten directory indicating the valve number, related
service,and location of each valve under this Division.

.2 Submit five (5) copies of system control schematics for each mechanical system indicating relative
locations of equipment and control devices.

3 Enclose one (1) copy of each directory/schematic under glass in a neat polished 18" x24" (460
mm x 610 mm) metal frame, complete with mounting clips.

7 Maintenance Data and Operating Instructions

1 Submit three (3) copies of Operation and Maintenance Manual individually bound in hard backed
three-ring binders.

2 Ensure the binder spines have typewritten lettering as follows:
OPERATION & MAINTENANCE MANUAL
for

[Insert name of project]
[Insert date of submission]
[Insert Division Title]

3 Provide a list of names, addresses and telephone numbers of equipment suppliers,
installing contractors, general contractors, architect and Consultant. Include special
telephone numbers for service departments on normal and emergency call basis.

4 Provide descriptive literature (shop drawings) of each manufactured item. Include a bill of
material with purchase order numbers and vendor's identification of equipment orders for each
item.

.5 Include copies of start-up reports and checklists and all certificates issued with respect to this
contract.

.6 Ensure operating instructions include the following:

1 General description of each mechanical system.
.2 Step by step procedure to follow in putting each piece of equipment into service.
3 Schematic control diagrams for each separate mechanical system, control

thermometers, freezestats, firestats, pressure gauges, automatic valves, and
refrigeration accessories. Mark correct operating settings for each control device on
these diagrams.

4 Diagram of the electrical control system indicating the wiring of all related electrical
components such as PE and EP switches, firestats, freezestats, fuses, interlocks, electrical
switches and relays.
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.5 Drawings of each control panel including temperature control and electrical panels,
completely identifying all components on the panels and their function.
7 Ensure maintenance instructions include the following:
1 Manufacturer's maintenance instructions for each item of mechanical equipment

installed under this Division. Instructions shall include installation instructions, parts
numbers and lists, name of supplier and maintenance and lubrication instructions.
.2 Summary list of each item of mechanical equipment requiring lubrication,

indicating the name of the equipment item, location of all points of lubrication, type of
lubricant recommended, and frequency of lubrication.

3 Equipment directory indicating name, model, serial number and nameplate data of each
item of equipment supplied, and system with which it is associated.
4 Balancing and testing reports.
.5 Copy of valve directory.
.8 As-Built Records: Prepare and submit complete as-built records prior to Substantial Performance of the
Contract. Refer to paragraph 3.2.5 and to Division 1 for requirements.
.9 Requests for Shut-Down: Obtain permission for systems shut-down and/or service interruption from the

Owner prior to disruption of any system or service in use by the Owner. Employ the Owner's standard
form of request where available. Refer to Division 1 for additional requirements.

.10 Requests for Start-up: Obtain permission from the Owner to start-up or to return to service any item of
equipment, system or service installed new or previously shut-down. Refer to Division 1 for additional
requirements.

1.6 QUALITY ASSURANCE
1 Conform to minimum requirements or better of provincial and local codes, where existing, and to
requirements of local inspection authorities for execution of work under this Division.
.2 Ensure materials supplied under this Division conform to minimum requirements and

recommendations or better of applicable standards of the following:
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A AABC Associated Air Balance Council
2 AMCA Air Moving and Conditioning Association
3 ANSI American National Standards Institute
4 ASA American Standards Association
5 ASHRAE American Society of Heating, Refrigerating, and Air Conditioning
Engineers
.6 ASME American Society of Mechanical Engineers
7 ASSE American Society of Sanitary Engineers
8 ASPE American Society of Plumbing Engineers
9 ASTM American Society of Testing and Materials
10 AWWA American Water Works Association
A1 CAN2 National Standard of Canada (Published by CGSB)
A2 CAN3 National Standard of Canada (Published by CSA)
13 CGSB Canadian General Standards Board
14 CSA Canadian Standards Association
15 EEMAC Electrical & Electronic Manufacturer's Association of Canada
.16 NBC National Building Code of Canada
A7 NEBB National Environmental Balancing Bureau
.18 NFPA National Fire Protection Association
19 NEMA National Electrical Manufacturers Association
.20 OBC Ontario Building Code
.21 OFC Ontario Fire Code
.22 OFM Ontario Fire Marshall
.23 SMACNA Sheet Metal & Air Conditioning Contractors National Association
.24 TIAC Thermal Insulation Asociation of Canada
.25 ULC Underwriter's Laboratories of Canada Ltd
.26 UL Underwriter's Laboratories (including cUL)
3 Use latest editions and amendments in effect on date of Bid call subject to requirements of OBC.
4 Arrange and pay for permits and inspections by authorities having jurisdiction, required in the
undertaking of this Division. Make modifications required by authorities.
.5 All tradesmen employed on the project shall hold valid trade certificates/licenses and shall make a copy
available for review by the Consultant and/or Owner when requested.
.6 All welding and brazing shall be executed by certified welders in accordance with registered
procedures.
7 All refrigeration work shall be executed only by mechanics with valid ODP cards.
1.7 PRODUCT DELIVERY, HANDLING AND STORAGE
1 Immediately after letting of contract, review material and equipment requirements for this work,
determine supply and delivery dates for all items, and notify Consultant of any potential delays in
completion of this project in order that remedial action may be taken.
.2 Store neatly out of the way and protected from damage and theft, materials and equipment
supplied under this Division that are received at the site by this Division.
1.8 JOB CONDITIONS
1 Visit site and examine existing conditions which may affect work of this Division.
2 Examine all Contract Documents to ensure that work of this Division may be satisfactorily
completed.
3 Notify Consultant upon discovery of conditions which adversely affect work of this Division. No allowance
will be made after letting of contract for any expenses incurred through failure to do so.
4 Submission of a bid confirms that the Contract Documents and site conditions are accepted without
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qualifications, unless exceptions are specifically noted in the Bid.

1.9 INTERRUPTIONS

i

2

Arrange execution of work to maintain present building operations, and to minimize the effect of work
under this Division on existing operations.

Prior to interrupting any existing service notify the Owner and Consultant, in writing, at least 7 days in
advance, and obtain written authorization. Do not interrupt any existing service without Consultant's
specific authorization. Refer to Division 1 for requirements.

Arrange time and duration of interruption through the Owner's Physical Plant Department. Include in Bid
Price for all overtime or premium time hours necessary to minimize duration of service interruption.

Test and verify the proper operation of existing equipment and systems that are shut down due to work of
this project, prior to returning to service.

Assume responsibility for consequential costs on failure to obtain permission to shut-down and/or start-
up any item of equipment, system or service.

1.10 WARRANTY

>w

Refer to Division 1 and to Section 23 01 01 General Requirements.

Arrange with each manufacturer/supplier to extend warranties as necessary to coincide with
warranty period or those periods specified.

Make submissions necessary to register product warranties to the benefit of the Owner.
Submit to Consultant, prior to Substantial Performance of the Contract, manufacturer's written
warranties covering periods longer than one year or offering greater benefits than required in
specifications and in the Owner's name.

1.11 EXTRAS AND CREDITS

i

Accompany all price submissions requested by Consultant for extra work, or work to be deleted, with a
complete cost breakdown as follows:

i Materials, quantities and unit costs including any applicable contractors trade discount
clearly identified.

Labour hours and unit costs.

Total materials and labour costs.

A4 Overhead and profit mark-ups in accordance with the General Conditions of the Contract.

w N

2 Products

2.1 MATERIALS AND EQUIPMENT

i

.2

Ensure materials and equipment provided under this Division are new and free from defects and bear
labels of approval as required by codes referred to in this Division and/or by inspection authorities.

Ensure apparatus and equipment provided under this Division bears manufacturer's nameplate indicating
name of manufacturer, model number or type, size, capacity, CRN, and other pertinent information.
Ensure nameplates are easily read and clearly visible, with openings provided where equipment is
insulated.

Ensure manufacturers and suppliers of equipment or materials under this Division determine if their
products are composed of any hazardous materials. If they are, the products are suitably labeled and
supplied with Material Safety Data sheets. Obtain the Owner's approval in writing to bring hazardous
materials onto the site prior to doing so.

When utilizing any products that are hazardous, keep Material Safety Data sheets on file at the job site and
present them to anyone requesting this information. When transferring hazardous materials from original
container into other containers, provide Workplace Labels on such containers.

2.2 MOTOR STARTERS & CONTROLS
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A Mechanical Division shall provide all motor starters and associated controls required and as scheduled on drawings

and noted for Mechanical Division equipment. Starters and controls shall be Canadian General Electric or Alternate
noted. All starters, contactors, thermal overloads, etc. must be EEMAC rated. All starters shall be of one
manufacturer except as specifically approved otherwise for integral pre-wired assemblies.

2 Starter and control units shall be equipped with necessary number of auxiliary contacts and relays to provide control
sequences described in Mechanical Equipment Starter Schedule on Drawings. Auxiliary contacts shall be
interchangeable normally open or normally closed, by conversion in field without additional parts exterior to starter.

3 Manual starters may only be provided for single phase equipment operated by control device such as thermostat or
limit control when such control device is rated for full electrical load of equipment.
4 Manual starters provided for single phase equipment actuated by electric timer or shall have H.O.A. feature. "Hand"

position shall permit shunting of time switch. Where such units also have protective device (e.g. firestat) such device
shall be wired into both "Hand" and "Auto" positions and shall not be shunted.

.5 Manual starters may only be provided for three phase equipment which is not actuated by pilot control device
(pressure switch, float switch, safety limit devices, remote manual control device) unless otherwise noted in Starter
Schedule.

.6 Magnetic starters for manually operated equipment shall have "On/Off" selector switch or "Start-Stop" pushbutton in
cover as scheduled.

7 Magnetic starters which are started automatically by electric time switch shall include "Hand-Off-Automatic" (H.O.A.)

selector switch. "Hand" position shall permit shunting of time switch or E.M.S. Where such units also have protective
pilot device (e.g. firestat) such device shall be wired into both "Hand" and "Auto" position and shall not be shunted.

.8 Magnetic starters which are started automatically by remote pilot device (or interlocked units) such as level controller,
pressure switch, thermostat or flow switch shall include "Hand-off-Auto" (H.O.A.) selector switch, and, where
scheduled, a "Test" pushbutton. "Hand" position shall permit shunting of remote pilot device and thereby permit
operation of starter but only while depressing "Test" button.

.9 Equip starter apparatus for prime plumbing, heating, air conditioning and ventilating equipment so that these units
will automatically restart on resumption of power after power outage. Starters for these units shall have "On/Off"
selector switch in cover if not fitted with H.O.A. selector feature or manual starter or otherwise noted.

.10 Safety control device such as flow switches, pressure switches, high and low limited ("Fire" and "Freeze") shall not be
shunted by "Hand" position of switch.
A1 Manual motor starter shall be toggle operated with following general construction features:

- Quick-Make, Quick-Break mechanism with double-break contracts.

- Overload protection heaters, one per phase and speed.

- Enclosure to suit application.

- Pilot light, neon lamp.

- Cover engraved with "On-Trip-Off".

12 Magnetic motor starters shall comprise electrically-operated motor starters combined with disconnect switch with
following general construction features:

- Quick-Make, Quick-Break mechanism with double-break contacts.

- Fuse holders to accept specified fuses, one per phase.

- Adjustable overload relays, one per phase.

- CEMA listed enclosure to suit application. Disconnect with mechanical cover interlocks, line side barriers and
switch operated electrical interlocks to disconnect external control voltage unless starter includes suitable
approved enclosed contacts and connections.

- "Reset" button.

- Pilot Lights of transformer type incandescent with amber safety lens cap.

- Control transformer with 120 volt fused secondary and sized to suit current rating of associated control
devices.
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A3

14

A5

16

17

18

.19

.20
21

22

.23

23

- Scheduled cover mounted control devices with standard duty double break contact blocks.

- Minimum of two auxiliary contacts (unused "Seal-in" contact may be included).

Contactors for non-motor applications shall be built similar to combination magnetic starters, except less overload
relays, and with Gould Shawmut AJT time delay HRC1-J fuses, rated for load, and with enclosed continuous current
rating of at least 125% of connected full load.

"Double Voltage Relays" shall be CGE Model CR120 LXMC with general purpose enclosure, number of contacts
required and "Mylar" shroud of enclosure of contacts, or approved equivalent.

Pilot devices such as "Start-Stop" pushbuttons, "Hand-Off-Auto" selector switches and indicating lights shall be of
heavy-duty construction. Indicating lamps shall be transformer type incandescent with amber safety lens caps.

Each control unit shall be provided with engraved nameplates for designation of device controlled and duty. See
Subsection "Equipment Markers & Nameplates" for details.

Control wiring shall be 120 volt A.C. maximum. Provide control circuit transformers where these are not included in
motor starters. Secondaries of control transformers shall be fused with one side grounded and controls, safety
devices and interlocks shall be connected in ungrounded conductor, excepting only integral starter overload devices.
Single phase motors interlocked to start or operate with other equipment shall be provided with magnetic starters or
suitable relays with necessary auxiliary contacts and double voltage relays or be otherwise electrically separated.
Overload relay heaters for starters shall be selected and field adjusted to trip at maximum value of 115% of actual
nameplate full load amperes. Selection of heater elements shall be based on starter manufacturer's
recommendations. Obtain data from Mechanical Division. Submit Motor Starter Schedule which shall list following
for each motor:

- Proposed equipment nameplate data

- Actual full load amperes of motor

- Speed of motor

- Temperature Class in degrees Celsius rise and insulation class.

- Circuit breaker or fuse type and proposed rating

- Type of motor, duty and service factor.

Overload relay heaters shall trip in 20 seconds or less from cold or motor-locked rotar condition.

Where equipment is noted to be electrically interlocked, provide necessary interlocks, double voltage relays (Mylar
shroud accepted) to provide specified operation.

Provide all fuses required to protect equipment. Fuses shall be proper size blade type time delay HRC1-J current
limiting. Supply three spare fuses of each size and type and obtain duplicate receipt for same. Fuse clips shall reject
standard NEC fuses. Fuses shall be rated in accordance with manufacturer's published data. Fuses to be of one
manufacturer throughout.

Acceptable Alternate Manufacturers

Furnas Electric

Westinghouse

Allen Bradley

Square ‘D'

Cutler Hammer

Klockner-Moeller.

Commander

Telemecanique

®NOUTEWN R

EQUIVALENTS AND ALTERNATIVES

i

Suppliers wishing approval for additional equipment items as equivalent to those specified must submit
complete description, technical and performance data to Consultant at least ten (10) working days prior
to Bid closing date. Such equivalent equipment, if accepted, to conform to specifications with regard to
all details, accessories, modifications, features and performance. Deviations from specifications must be
stated in writing at time of submission for approval.
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2 Bid Prices shall include only products specified or approved equivalents. Contractors may propose

unsolicited alternatives to the products specified. Alternative proposals shall be submitted in

sealed envelope at time of general contract Bid submission and shall include full description and technical
data, and a statement of the related increase or decrease in Bid Price should alternatives be accepted. All
additional costs associated with unsolicited alternative proposals such as larger motor starters, larger
power feeders, space revisions to associated equipment, controls, etc. shall be included in alternative price.
Prior approval by Consultant is not required for unsolicited alternative proposals.

3 Where the Contractor uses equipment other than that first named, on which the design is based, he shall be
responsible for all details of installation including equipment size, arrangement, fit, and maintenance of all
required clearances. Contractor shall prepare and submit revised layouts to iindicate arrangement of all
affected piping, ductwork, conduit, lighting, equipment, etc. Failure by Contractor to provide such drawings
will be considered indication that original arrangements and space allocations are adequate. All additional
costs associated with equivalent equipment such as larger motor starters, larger power feeders, space
revisions to associated equipment, controls, etc. shall be included in Bid Price.

24 SUBSTITUTIONS DURING PROGRESS OF WORK

1 If during the progress of work, specified products are not obtainable, equivalent or similar products by
other manufacturers may be permitted by Consultant.

.2 Apply, in writing, to consultant for substitution of any products, indicating the following:

i Manufacturer's name, model number, details of construction, accurate dimensions,
capacities and performance of proposed products.
.2 Reason for substitution.
3 Any revisions to the contract price made necessary by substitution.
4 Any revisions to the contract time made necessary by substitution.
.5 Any revisions to layout, arrangement or services made necessary by substitution.
3 No substitutions will be permitted without written authorization from the Consultant.
2.5 CONSULTANT'S REVIEW

1 The consultants will review and evaluate unsolicited alternatives and substitutions proposed by the
Contractor. Such review and evaluation work will be undertaken by the Consultant on an additional fee
basis. The Contractor shall reimburse the Owner for all costs associated with such reviews and
evaluations.

.2 The Contractor shall also reimburse the Owner for any and all costs incurred in updating Contract.
Documents to reflect such changes.

3 Execution
3.21 INSTALLATION REQUIREMENTS

A The Consultant's drawings and instructions govern the location of all items. Prepare fully
coordinated installation drawings prior to installation.

2 Install equipment neatly to the satisfaction of the Consultant. Unless noted otherwise install products and
services to follow building planes. Ensure installation permits free use of space and maximum headroom.

3 Confirm the exact location of outlets, fixtures and connections. Confirm location of outlets for
equipment supplied under other Divisions.

A4 Install equipment and apparatus to allow free access for maintenance, adjustment and eventual
replacement.

.5 Install metering and/or sensing devices to provide proper and reliable sampling of quantities being
measured. Install instruments to permit easy observation.

.6 Provide suitable shielding and physical protection for devices.

7 Install products and services in accordance with the manufacturer's requirements and/or
recommendations.

.8 Provide bases, supports, hangers and fasteners. Secure products and services so as not to impose
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undue stresses on the structure and systems.

.9 Do not use powder activated tools except as permitted by the Prime Consultant and the Owner's
workplace health and safety policies.
.10 Ensure that the load onto structures does not exceed the maximum loading per square metre

indicated on the structural drawings or as directed by the Consultant.

3.2 CONTRACT DRAWINGS

1 The drawings of this Division are performance drawings and indicate general arrangement of the work.
They are diagrammatic except where specific details are given.

2 Obtain accurate dimensions from the architectural and structural drawings, or by measurement.
Location and elevation of services are approximate. Verify them before construction is undertaken.

3 Make changes where required to accommodate structural conditions, (beams, columns, etc.).
Obtain Consultant's approval before proceeding.

4 Adjust the location of materials and/or equipment as directed without adjustment to contract price,

provided that the changes are requested before installation and do not affect material quantity. Note that
outlets and/or equipment may be relocated up to 10 feet (3 m) in any direction without a change to the
contract price.

.5 Note that the layout and orientation of the ceiling outlets on the architectural reflected ceiling
drawings may differ from that shown on the mechanical drawings. Make the installation in
accordance with the latest architectural ceiling drawings. Provide the equipment as specified and/or
shown on the documents of this Division.

.6 The drawings of this Division are intended for tender pricing. The quantities and quality to be included in
the bid price shall be based on the layout and specifications as shown on the mechanical documents. If
there is a difference in quantity between the architectural and drawings of this Division, base the contract
price on the greater quantity.

7 Prepare installation (construction) drawing to reflect the latest architectural ceiling layout.
33 CONSTRUCTION DRAWINGS
Nl Prepare fully dimensioned drawings showing devices, fixtures, equipment, outlets, sleeves and
openings through structure. Indicate locations and weights on load points.
.2 Prepare fully dimensioned construction drawings of products and services suitably interfaced with work of

the sub-trades, in mechanical rooms, service and ceiling spaces, and other critical locations. Coordinate
the work with other divisions. Base drawings on reviewed shop drawings and latest architectural
drawings. Indicate details pertaining to the following: access, clearances, cleanouts, sleeves, electrical
connections, drain locations and elevation of pipes, ducts, conduits.

3 Prepare drawings of pits, curbs, sills, equipment bases, anchors, inertia slabs, etc.

A4 Submit construction drawings to other Divisions. Provide one (1) transparency and four (4) print copies
of construction drawings to the Consultant for record purposes.

.5 Submit construction drawings prior to commencement of work.

3.4 RECORD DRAWINGS

1 Maintain project "as-built" record drawings. Obtain white prints from the Consultant for this
purpose and pay printing costs. Identify each set as "Project Record Copy".

.2 Record deviations from contract documents caused by site conditions or by changes ordered by the

Consultant. Record deviations in red ink clearly and accurately, using industry standard drafting
procedures consistent with quality and standards of Consultants documents.

3 Record deviations as work progresses throughout the execution of this contract. Maintain record
drawings on site in clean, dry, legible condition, making them available for periodic review by the
Consultant.

4 Record location of concealed services, particularly underground services. Before commencing any
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backfilling, obtain accurate measurements and information concerning correct location and depth

of services.

.5 Transfer records from the "Project Record Copy" to a DVD in Autocad format matching the Consultant's
documents. Arrange computer file in layers to exactly match the layering system of the Consultant.

.6 Submit the "Project Record Copy" on one or more DVD with white prints of each drawing to the

Consultant at the time of Substantial Performance.

35 USE OF EQUIPMENT

1 For the duration of this contract, do not use any piece of equipment provided under this contract for the
purposes of heating, ventilation or air conditioning without the specific authorization of the Owner and
Consultant. Ensure the building is "broom clean" and painting is finished before asking permission for
testing to commence.

.2 Where specific written authorization is given for the use of equipment while work is still in progress, seal off
ductwork, grilles, diffusers, and registers or other openings to the air distribution systems or air handling
equipment that is not in use. Provide filters over openings in ductwork, over grilles, diffusers and registers
and in or at any air handling equipment that is in use. Ensure that the
edges are sealed so that the filters are not bypassed. Change the filters frequently, to the
satisfaction of the Consultant, until the building is turned over the Owner.

3.6 SPECIAL TOOLS AND SPARE PARTS

1 Within 30 days of award of contract, prepare a complete itemized list of special tools and spare parts
and submit to Consultant for review. List will be used as a checklist and should include provision for
sign off by the Owner on receipt.

.2 On completion of the project furnish spare parts to the Owner as follows:

1 One set of mechanical seals for each pump.
2 One casing joint gasket for each pump.
3 One head gasket for each heat exchanger.
4 One glass for each gauge glass installed.
.5 One set of v-belts for each piece of machinery.
.6 One set of new filters for each filter bank installed.
3 Identify spare parts containers as to contents and replacement parts number.
4 Provi de one set of special tools required to service equipment as recommended by manufacturers.
.5 Furni sh one grease gun and adaptors to suit different types of grease and fittings.
3.7 INSTRUCTION
1 Instruct and familiarize Owner's operating personnel with the various mechanical systems.
Arrange instruction for each system separately.
2 Provide instruction for each system on two separate occasions, coordinated with the Owner's staff
operating schedule, in order that interested personnel may arrange to attend.
3 Ensure each instruction period includes, but is not limited to the following;
1 a classroom seminar with operating manuals, product and system drawings and such other
audio/visual aids as may be appropriate,
.2 instruction during the classroom seminar by the manufacturer's representative regarding the
proper operating and maintenance procedures for each item of equipment,
3 demonstration of the proper operating procedures for each item of equipment,
4 explanation of the purpose and function of all safety devices provided,
.5 demonstration of all measures required for safe and proper access for operation and
maintenance.
A4 Provide a period of follow-up instruction (on two occasions) approximately one month after
completing Owner's instruction to clarify and reinforce earlier instructions.
.5 Submit a letter from the Owner's management staff indicating the instruction has been given

satisfactorily to the Consultant prior to substantial completion of the project.
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3.8 START UP AND COMMISSIONING

1

The Contractor shall start up and completely commission all equipment and systems installed and/or
modified under this contract. Commissioning work shall be completed to the satisfaction of the Consultant
prior to acceptance of the Work or any part thereof.

The Startup and Commissioning Team shall be comprised of;

1 The individual, company or agency undertaking the work of each Section,
2 Representatives of the Contractor and his sub-contractors as required,

3 Representatives of equipment manufacturers,

4 Representatives of the Consultants,

.5 Representatives of the Owner.

The Contractor and his sub-contractors shall each assign an individual representing each of the relevant
trades to the startup and commissioning team and shall ensure that representatives of the equipment
manufacturers are present during the relevant commissioning tasks.

The Contractor shall provide all necessary labour, materials, equipment, testing apparatus and incidentals
necessary to completely start-up, verify, test and commission each system provided as part of the Work.
Each Section shall prepare Check Sheets in accordance with the standards listed above and shall issue them
to the commissioning team for use during the commissioning process.

Three (3) copies of commissioning manuals shall be provided, bound in hard cover D-ring binders with
transparent cover on front and spine personalized to indicate;

name and logo of Facility,

name of the project,

the Owner's project number,

identification of the system commissioned,

the date that the system was commissioned.

Comm|55|on|ng manuals shall include machine printable index dividers to organize each manual by system
and by commissioning stage.

[E 30 IVER S

End of Section
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PART 1 - GENERAL

1.1 GENERAL INSTRUCTIONS

.1 Read and be governed by conditions of the Contract Documents, including sections of Division 1.

1.2 APPLICABLE STANDARDS
.1 Applicable Standards are listed below:

.1 ASHRAE Standard 202-2024 - The Commissioning Process Requirements for New Buildings
and New Systems

ASHRAE Standard 230-2022 - Commissioning Process for Existing Buildings and Systems
ASHRAE Guideline 0-2019 - the Commissioning Process

ASHRAE Guideline 0.2-2015 - Commissioning Process for Existing Systems and Assemblies

o r w0

ASHRAE Guideline 1.1-2025 - Application of the Commissioning Process to New HVAC&R
Systems

o

ATSM E2813 — Standard Practice for Building Enclosure Commissioning
.7 ATSM E2947 — Standard Guide for Building Enclosure Commissioning
.8 CaGBC LEED v4.1 Building Design and Construction Reference Guide
.1 LEED EAp1: Fundamental Commissioning and Verification
.2 LEED EAc1: Option 1. Path 1: Enhanced Commissioning
.9 CSA Z320-11 Building Commissioning Standard & Check Sheets
.10 CSA C282-15 — Emergency Power Supply for Buildings

.11 NIBS Guideline 3-2012 — Building Enclosure Commissioning Process

1.3 GENERAL
.1 The purpose of this section is to specify Division 23 responsibilities in the commissioning process.

.2 Commissioning requires the participation of Division 23 to ensure that all systems are operating in
a manner consistent with the Contract Documents. The general commissioning requirements
and coordination are detailed in Section 01 91 00. Division 23 shall be familiar with all parts of
Section 01 91 00 and the commissioning plan issued by the CxA and shall execute all
commissioning responsibilities assigned to them in the Contract Documents.
1.4 SYSTEMS TO BE COMMISSIONED

.1 Systems to be commissioned as part of this contract include, but may not be limited to the
following:

.1 Mechanical. including HVAC & R equipment and controls

.2 Applicable meters

1.5 COMMISSIONING TEAM

.1 The Commissioning Team shall consist of representatives of the following as appropriate:
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A

2
3
4
5
6

Owner and the Owner’s FM Staff

Consultant

Commissioning Authority (CxA)

General Contractor (GC)

Subcontractors (Mechanical, Electrical, Controls, TAB)

Specialized third-party for verification

PART 2 -PRODUCTS
Not Used.
PART 3 - EXECUTION

3.1 COMMISSIONING AUTHORITY RESPONSIBILITIES

.1 The Commissioning Authority shall:

A

2
3
4

)

Plan, organize and implement the commissioning process as specified herein;
Prepare the commissioning plan, ensure its distribution for review and comment;
Revise the commissioning plan as required during construction;

Chair commissioning meetings, and prepare and distribute minutes to all commissioning
team members, whether or not they attended the meeting;

In conjunction with the GC, coordinate commissioning activities;

Monitor system verification checks, and ensure the results are documented as the checks are
done;

Observe select start-ups and initial system operations tests and checks;
Develop Functional Test scripts

Direct the GC to operate equipment and systems as required to ensure that all required
functional performance tests are carried out for verification purposes;

.10 Witness functional performance tests and document the results;

.11 Prepare and submit a commissioning report which documents all checks and tests done

throughout the commissioning process, and the results obtained from each;

.12 Ensure all required O&M manuals, instructions and demonstrations are provided to the

Owner’s designated facility operating staff.

3.2 CONSULTANT RESPONSIBILITIES

.1 The Consultant commissioning responsibilities are outlined below:

A

Review the commissioning plan, proposed test procedures, and participate (as appropriate)
in on-site commissioning meetings.

At their discretion during the acceptance phase of the commissioning process, be on site to
review commissioning documentation, to witness functional performance tests, and to
analyze the installation and its performance
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3.3 OWNER/ PROJECT MANAGER RESPONSIBILITIES

.1 The Owner shall have the following commissioning responsibilities

A

2

Ensure the availability of facility operations staff for all scheduled instructions and
demonstration sessions (training).

At their discretion, withess commissioning performance tests.

3.4 SUBCONTRACTOR RESPONSIBILITIES

.1 The Contractor shall ensure that the Subcontractor complies with all requirements included in this
Section and fulfills the following responsibilities during construction and acceptance phases in
addition to those listed above are (all references apply to commissioned equipment only)

A

Documentation of all procedures performed shall be provided and forwarded to the
Consultant. Written documentation must contain recorded test values of all tests performed
per the individual product specification.

The start-up service company shall be present during energization of the mechanical
equipment. Jobsite and equipment access must be provided by the Subcontractor.

The Contractor shall supply a power source, specified by the start-up service company, for
on-site test equipment.

The subcontractor is to attend all factory witness testing required within the respective
specification sections. All costs associated with the HVAC system commissioning specified in
this Section shall be included in the bid price.

Perform tests using qualified personnel. Provide necessary instruments and equipment.
Include the cost of commissioning in the contract price, if not yet included.

In each purchase order or subcontract written, include requirements for submittal data, O&M
data and training.

Attend a commissioning scoping meeting and other necessary meetings scheduled by the
CxA to facilitate the Cx process.

Contractors shall provide normal cut sheets and shop drawing submittals to the CxA of
commissioned equipment. Provide additional requested documentation, prior to normal O&M
manual submittals, to the CxA for development of pre-functional and functional testing
procedures.

.1 Typically this will include detailed manufacturer installation and start-up, operating,
troubleshooting and maintenance procedures, full details of any owner-contracted tests,
fan and pump curves, full factory testing reports, if any, and full warranty information,
including all responsibilities of the Owner to keep the warranty in force clearly identified.
In addition, the installation and checkout materials that are actually shipped inside the
equipment and the actual field checkout sheet forms to be used by the factory or field
technicians shall be submitted to the Commissioning Authority.

.2 The Commissioning Authority may request further documentation necessary for the
commissioning process. This data request may be made prior to normal submittals.

.10 Provide a copy of the O&M manuals submittals of commissioned equipment, through normal

channels, to the CxA for review.
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.11 Contractors shall assist (along with the Consultant) in clarifying the operation and control of
commissioned equipment in areas where the specifications, control drawings or equipment
documentation is not sufficient for writing detailed testing procedures.

.12 Provide assistance to the CxA in preparation of the specific functional performance test
procedures specified in Division 23. Subs shall review test procedures to ensure feasibility,
safety and equipment protection and provide necessary written alarm limits to be used during
the tests.

.13 Develop a full start-up and checkout plan using manufacturer’s start-up procedures and the
pre-functional test sheets from the CxA. Submit manufacturer’s detailed start-up procedures
and the full start-up plan and procedures and other requested equipment documentation to
CxA for review.

.14 During the startup and checkout process, execute and document the mechanical-related
portions of the pre-functional test sheets provided by the CxA for all commissioned
equipment.

.15 Perform and clearly document all completed startup and system operational checkout
procedures, providing a copy to the CxA.

.16 Provide skilled technicians to execute starting of equipment and to execute the functional
performance tests. Ensure that they are available and present during the agreed upon
schedules and for sufficient duration to complete the necessary tests, adjustments and
problem-solving.

.17 Perform functional performance testing under the direction of the CxA for specified equipment
to be commissioned. Assist the CxA in interpreting the monitoring data, as necessary.

.18 Correct deficiencies (differences between specified and observed performance) as
interpreted by the CxA, GC and Consultant and retest the equipment.

.19 Prepare O&M manuals according to the Contract Documents, including clarifying and
updating the original sequences of operation to as-built conditions.

.20 During construction, maintain as-built red-line drawings for all drawings and final CAD as-
builts for subcontractor-generated coordination drawings. Update after completion of
commissioning (excluding deferred testing). Prepare red-line as-built drawings for all
drawings and final as-builts for subcontractor-generated coordination drawings

.21 Provide training of the Owner’s operating personnel as specified.

.22 Coordinate with equipment manufacturers to determine specific requirements to maintain the
validity of the warranty.

.23 Execute seasonal or deferred functional performance testing, witnessed by the CxA,
according to the specifications.

.24 Correct deficiencies and make necessary adjustments to O&M manuals and as-built
drawings for applicable issues identified in any seasonal testing.

.2 Assist and cooperate TAB subcontractor and CxA by:

.1 Putting all HVAC equipment and systems into operation and continuing the operation during
each working day of TAB and commissioning, as required.

.2 Including cost of sheaves and belts that may be required by TAB.

.3 Providing test holes in ducts and plenums where directed by TAB to allow air measurements
and air balancing. Providing an approved plug.
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4 Providing temperature and pressure taps according to the Construction Documents for TAB
and commissioning testing.

.3 Install a P/T plug at each water sensor which is an input point to the control system.
4 List and clearly identify on the as-built drawings the locations of applicable sensors and meters

.5 Prepare a preliminary schedule for Division 23 pipe and duct system testing, flushing and
cleaning, equipment start-up and TAB start and completion for use by the CxA. Update the
schedule as appropriate.

.6 Notify the Consultant, Owner/PM, GC or CxA depending on protocol, when pipe and duct system
testing, flushing, cleaning, startup of each piece of equipment and TAB will occur. Be responsible
to notify the Consultant, GC or CxA, ahead of time, when commissioning activities not yet
performed or not yet scheduled will delay construction. Be proactive in seeing that
commissioning processes are executed and that the CxA has the scheduling information needed
to efficiently execute the commissioning process.

3.5 TESTING, ADJUSTING, AND BALANCING (TAB) SUBCONTRACTOR RESPONSIBILITIES
.1 The GC shall ensure that the TAB subcontractor complies with the following duties:

.1 Six weeks prior to starting TAB, submit to the PM/GC the qualifications of the site technician
for the project, including the name of the contractors and facility managers of recent projects
the technician on which was lead. The Owner will approve the site technician’s qualifications
for this project.

.2 Submit the outline of the TAB plan and approach for each system and component to the
Consultant, Owner/PM, CxA, GC and the Controls Subcontractor six weeks prior to starting
the TAB. This plan will be developed after the TAB has some familiarity with the control
system. The submitted plan will include:

.1 Certification that the TAB subcontractor has reviewed the construction documents and
the systems with the design engineers and contractors to sufficiently understand the
design intent for each system.

.2 An explanation of the intended use of the building control system. The Controls
Subcontractor will comment on feasibility of the plan.

.3 All field checkout sheets and logs to be used that list each piece of equipment to be
tested, adjusted and balanced with the data cells to be gathered for each.

4 Discussion of what notations and markings will be made on the duct and piping drawings
during the process.

.5 Final test report forms to be used.

.6 Detailed step-by-step procedures for TAB work for each system and issue: terminal flow
calibration (for each terminal type), diffuser proportioning, branch / submain
proportioning, total flow calculations, rechecking, diversity issues, expected problems and
solutions, etc. Criteria for using air flow strengtheners or relocating flow stations and
sensors will be discussed. Provide the analogous explanations for the water side.

.7 List of all air flow, water flow, sound level, system capacity and efficiency measurements
to be performed and a description of specific test procedures, parameters, formulas to be
used.

.8 Details of how total flow will be determined (Air: sum of terminal flows via BAS calibrated
readings or via hood readings of all terminals, supply air (SA) and return air (RA) pilot
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traverse, SA or RA flow stations. Water: pump curves, circuit setter, flow station,
ultrasonic, etc.).

.9 The identification and types of measurement instruments to be used and their most
recent calibration date.

.10 Specific procedures that will ensure that both air and water side are operating at the
lowest possible pressures and provide methods to verify this.

.11 Confirmation that TAB understands the outside air ventilation criteria under all conditions.

.12 Details of whether and how minimum outside air cfm will be verified and set and for what
level (total building, zone, etc.).

.13 Details of how building static and exhaust fan / relief damper capacity will be checked.
.14 Proposed selection points for sound measurements and sound measurement methods.

.15 Details of methods for making any specified coil or other system plant capacity
measurements.

.16 Details of any TAB work to be done in phases (by floor, etc.), or of areas to be built out
later.

.17 Details regarding specified deferred or seasonal TAB work.
.18 Details of any specified false loading of systems to complete TAB work.

.19 Details of all exhaust fan balancing and capacity verifications, including any required
room pressure differentials.

.20 Details of any required interstitial cavity differential pressure measurements and
calculations.

.21 Plan for hand-written field technician logs of discrepancies, deficient or uncompleted work
by others, contract interpretation requests and lists of completed tests (scope and
frequency).

.22 Plan for formal progress reports (scope and frequency).
.23 Plan for formal deficiency reports (scope, frequency and distribution).

.2 A running log of events and issues shall be kept by the TAB field technicians. The TAB
subcontractor shall submit hand-written reports of discrepancies, deficient or uncompleted work
by others, contract interpretation requests and lists of completed tests to the CxA, Owner/PM,
Consultant and GC at least twice a week.

.3 Communicate in writing to the Controls Subcontractor all setpoint and parameter changes made
or problems and discrepancies identified during TAB which affect the control system setup and
operation.

4 Provide a draft TAB report within two weeks of completion. A copy will be provided to the CxA.
The report will contain a full explanation of the methodology, assumptions and the results in a
clear format with designations of all uncommon abbreviations and column headings. The report
should follow the latest and most rigorous reporting recommendations by AABC, NEBB.

.5 Provide the CxA with any requested data, gathered, but not shown on the draft reports.

.6 Provide a final TAB report for the Consultant, Owner, CxA with details, as in the draft.
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.7 Conduct functional performance tests and checks on the original TAB as specified for TAB in

Section 23 08 00

3.6 SUBMITTALS

A

Section 23 Contractors shall provide submittal documentation relative to commissioning to the
CxA as requested by the CxA. Refer to Section 01 91 00 for additional Division 23 requirements.

3.7 START-UP OF EQUIPMENT

A

The GC shall ensure that the HVAC contractors shall follow the start-up and initial checkout
procedures listed in the Responsibilities list in this section and in 01 91 00, part 3.10. Division 23
has start-up responsibility and is required to complete systems and sub-systems so they are fully
functional, meeting the design objectives of the Contract Documents. The commissioning
procedures and functional testing do not relieve or lessen this responsibility or shift that
responsibility partially to the CxA or Owner.

Functional testing is intended to begin upon completion of a system. Functional testing may
proceed prior to the completion of systems or sub-systems at the discretion of the CxA,
Consultant and GC. Beginning system testing before full completion does not relieve the
Subcontractor from fully completing the system, including all pre functional checklists as soon as
possible.

Prior to the startup of equipment, the Division 23 Subcontractor shall arrange to have the
Manufacturer of all major equipment inspect the installation to ensure their equipment has been
installed in accordance with their recommendations.

The Supplier shall submit a written report of their findings.

Upon confirmation that the equipment has been installed in accordance with the Manufacturers
Recommendations the equipment may be started.

All equipment shall be started by the Manufacturer’s representative.

3.8 PRE-FUNCTIONAL TEST SHEETS

A

Pre-functional test sheets contain items for Division 23 Contractors to perform. On each
checklist, a column is provided that is to be completed by the contractor assigning responsibility
for that line item to a trade. Those executing the test sheets are only responsible to perform items
that apply to the specific application at hand. These test sheets do not take the place of the
manufacturer’'s recommended checkout and start-up procedures or report. Some checklist
procedures may be redundant in relation to checkout procedures that will be documented on
typical factory field checkout sheets. Double documenting may be required in those cases.

Refer to Section 01 91 00 for additional requirements regarding pre-functional test sheets, startup
and initial checkout. Items that do not apply should be noted along with the reasons on the form.
If this form is not used for documenting, one of similar rigor and clarity shall be used pending
approval from the CxA.

3.9 FUNCTIONAL TESTING, DOCUMENTATION, NON-CONFORMANCE AND ACCEPTANCE

A

Refer to Specification 01 91 00 for more information in addition to this 23 08 00.
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3.10 OPERATION AND MAINTENANCE MANUALS

A

Division 23 Contractors shall compile and prepare documentation for all equipment and systems
covered in Section 23 and deliver to the GC for inclusion in the O&M manuals.

.2 ASHRAE Guideline 4-2008 is the recommended format.

.3 The CxA shall receive a copy of the O&M manuals for review.

3.1

A

TRAINING OF OWNER PERSONNEL

The GC shall be responsible for training coordination and scheduling and ultimately to ensure that
training is completed. Refer to Section 01 91 00 for additional details.

The CxA shall be responsible for overseeing and approving the content and adequacy of the
training of Owner personnel for commissioned equipment. Refer to Section 01 91 00 for
additional details.

The Mechanical Subcontractor shall have the following training responsibilities:

A

Provide the CxA with a training plan two weeks before the planned training according to the
outline described in Section 01 91 00, Part 3.14.

Provide designated Owner personnel with comprehensive orientation and training in the
understanding of the systems and the operation and maintenance of each piece of HVAC
equipment including, but not limited to, pumps, boilers, furnaces, chillers, heat rejection
equipment, air conditioning units, air handling units, fans, terminal units, controls and water
treatment systems, etc.

Training shall normally start with classroom sessions followed by hands-on training on each
piece of equipment, which shall illustrate the various modes of operation, including startup,
shutdown, fire/smoke alarm, power failure, etc.

During any demonstration, should the system fail to perform in accordance with the
requirements of the O&M manual or sequence of operations, the system will be repaired or
adjusted as necessary and the demonstration repeated.

The appropriate trade or manufacturer's representative shall provide the instructions on each
major piece of equipment. This person may be the start-up technician for the piece of
equipment, the installing subcontractor or manufacturer’s representative. Practical building
operating expertise as well as in-depth knowledge of all modes of operation of the specific
piece of equipment is required. More than one party may be required to execute the training.

The controls subcontractor shall attend sessions other than the controls training, as
requested, to discuss the interaction of the controls system as it relates to the equipment
being discussed.

The training sessions shall follow the outline in the Table of Contents of the operation and
maintenance manual and illustrate whenever possible the use of the O&M manuals for
reference.

Training shall include:

.1 Use of the printed installation, operation and maintenance instruction material included in
the O&M manuals.

.2 Areview of the written O&M instructions emphasizing safe and proper operating
requirements, preventative maintenance, special tools needed and spare parts inventory
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suggestions. The training shall include start-up, operation in all modes possible, shut-
down, seasonal changeover and any emergency procedures.

Discussion of relevant health and safety issues and concerns.
Discussion of warranties and guarantees.

Common troubleshooting problems and solutions.

o o N W

Explanatory information included in the O&M manuals and the location of all plans and
manuals in the facility.

.7 Discussion of any peculiarities of equipment installation or operation.

4 The format and training agenda in The HVYAC Commissioning Process, ASHRAE Guideline 1,
latest edition is recommended.

.5 Classroom sessions shall include the use of overhead projections, slides, video/audio-taped
material as might be appropriate.

.6 Hands-on training shall include start-up, operation in all modes possible, including manual, shut-
down and any emergency procedures and preventative maintenance for all pieces of equipment.

.7 The mechanical subcontractor shall fully explain and demonstrate the operation, function and
overrides of any local packaged controls, not controlled by the central control system.

.8 Training shall occur after functional testing is complete, unless approved otherwise by the
Consultant and/or Owner/Project Manager.

3.12 DEFERRED TESTING
.1 Refer to Section 01 91 00, Part 3.15 for requirements of deferred testing.

3.13 WRITTEN WORK PRODUCTS

.1 Written work products of Section 23 Contractors will consist of the startup and initial checkout
plan as described in Section 01 91 00, as well as completed startup, initial checkout and pre-
functional test sheets. Refer to Section 01 91 00 Part 3.16.

END OF SECTION
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General

GENERAL REQUIREMENTS
1 Comply with General Requirements of Section 23 01 01.

SECTION INCLUDES

1 Pipe and equipment hangers and supports.

.2 Equipment bases and supports.

3 Sleeves and seals.

4 Flashing and sealing equipment and pipe stacks.

REFERENCES

1 ASME B31.1 - Power Piping.

2 ASME B31.2 - Fuel Gas Piping.

3 ASME B31.5 - Refrigeration Piping and Heat Transfer Components.

4 ASTM F708 - Design and Installation of Rigid Pipe Hangers.

.5 MSS SP58 - Pipe Hangers and Supports - Materials, Design and Manufacturer.
.6 MSS SP69 - Pipe Hangers and Supports - Selection and Application.

7 MSS SP89 - Pipe Hangers and Supports - Fabrication and Installation Practices.
.8 NFPA 13 - Installation of Sprinkler Systems.

.9 NFPA 14 - Installation of Standpipe, Private Hydrants, and Hose Systems.

.10 UL 203 - Pipe Hanger Equipment for Fire protection Service.

SUBMITTALS

Section 23 01 01: Procedures for submittals.

Shop Drawings: Indicate system layout with location and detail of trapeze hangers.

Product Data: Provide manufacturers catalogue data including load capacity.

Design Data: Indicate load carrying capacity of trapeze, multiple pipe, and riser support hangers.
Manufacturer's Installation Instructions: Indicate special procedures and assembly of components.

bWk

REGULATORY REQUIREMENTS
Nl Conform to CSA B-51 for support of piping.

Products

PIPE HANGERS AND SUPPORTS

1 Manufacturers:
1 Anvil
2 Myat
3 Hunt
.2 Plumbing Piping:
A1 Conform to CSA B-51 and ASME B31.1
.2 Hangers for Pipe Sizes 1/2" to 1-1/2" (13 to 38 mm): Carbon steel, adjustable swivel, split ring.
3 Hangers for Cold Pipe Sizes 2" (50 mm) and Over: Carbon steel, adjustable, clevis.
4 Hangers for Hot Pipe Sizes 2" to 4" (50 to 100 mm): Carbon steel, adjustable, clevis.
.5 Hangers for Hot Pipe Sizes 6" (150 mm) and Over: Adjustable steel yoke, cast iron roll,
double hanger.
.6 Multiple or Trapeze Hangers: Steel channels with welded spacers and hanger rods.

7 Multiple or Trapeze Hangers for Hot Pipe Sizes 6" (150 mm) and Over: Steel channels with
welded spacers and hanger rods, cast iron roll.

.8 Wall Support for Pipe Sizes to 3" (76 mm): Cast iron hook.

Regal Consulting Engineers Inc Project 2024-448
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9 Wall Support for Pipe Sizes 4" (100 mm) and Over: Welded steel bracket and wrought steel

clamp.

.10 Wall Support for Hot Pipe Sizes 6" (150 mm) and Over: Welded steel bracket and wrought steel
clamp with adjustable steel yoke and cast iron roll.
11 Vertical Support: Steel riser clamp.
12 Floor Support for Cold Pipe: Cast iron adjustable pipe saddle, lock nut, nipple, floor flange, and
concrete pier or steel support.
13 Floor Support for Hot Pipe Sizes to 4" (100 mm): Cast iron adjustable pipe saddle, lock nut,
nipple, floor flange, and concrete pier or steel support.
14 Floor Support for Hot Pipe Sizes 6" (150 mm) and Over: Adjustable cast iron roll and
stand, steel screws, and concrete pier or steel support.
.15 Copper Pipe Support: Carbon steel ring, adjustable, copper plated.
3 Refrigerant Piping:
1 Conform to ASME B31.5.
.2 Hangers for Pipe Sizes 1/2" to 1-1/2" (13 to 38 mm): Carbon steel, adjustable swivel, split ring.
3 Hangers for Pipe Sizes 2" (50 mm) and Over: Carbon steel, adjustable, clevis.
4 Multiple or Trapeze Hangers: Steel channels with welded spacers and hanger rods.
.5 Wall Support for Pipe Sizes to 3" (75 mm): Cast iron hook.
.6 Wall Support for Pipe Sizes 4" (100 mm) and Over: Welded steel bracket and wrought steel
clamp.
7 Vertical Support: Steel riser clamp.
.8 Floor Support: Cast iron adjustable pipe saddle, lock nut, nipple, floor flange, and concrete pier
or steel support.
9 Copper Pipe Support: Carbon steel ring, adjustable, copper plated.
2.2 ACCESSORIES
1 Hanger Rods: galvanized, carbon steel continuous threaded.
2 Inserts: Malleable iron case of galvanized steel shell and expander plug for threaded connection with

lateral adjustment, top slot for reinforcing rods, lugs for attaching to forms; size inserts to suit
threaded hanger rods.

23 EQUIPMENT ROOF CURBS
| Fabrication: Welded 0.05" (1.2 mm) galvanized steel shell and base, mitred 3" (75 mm) cant,
variable step to match roof insulation, factory installed wood nailer.
2.4 ROOFTOP PIPE/DUCT SUPPORTS
1 Acceptable manufacturers;
1 Portable Pipe Hangers, Inc.
.2 Unistrut
2 Pre-enginnered pipe/duct support system including;
1. Bases: weather resistant and UV radiation resistant with seismic attachments
2. Framing: 1-5/8" (41.3mm) strut or 1-7/8" (47.6mm) strut, fabricated of steel to ASTM
A570, Grade 33,, roll formed of 12-gauge (2.7mm thick) steel into 3-sided or tubular shape.
3. Pipe Supports and Hangers: Conform to MSS SP-58 and MSS SP-69, fabricated of carbon steel.
Single roller supports for piping subject to expansion and contraction.
4, Finishes:

1 Plastics as moulded with UV radiation protection.

.2 Metal surfaces hot dip galvanized free of roughness, whiskers, unsightly spangles,
icicles, runs, barbs, sags, droplets and other surface blemishes. Galvanizing shall
conform to ASTM A123 for tubing and to ASTM A153 for hardware and accessories.

.5 Shop Drawings: Manufacturer to provide detailed shop drawings to indicate layout and
supporting capacities of system components with installation and assembly instructions for
each application. Shop drawings shall bear the signature and seal of a professional engineer
licenced in Ontario.

3 Execution
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3.1 INSTALLATION
1 Install to manufacturer's instructions and best trade practices.
3.2 INSERTS

1 Provide inserts for placement in concrete formwork.

2 Provide inserts for suspending hangers from reinforced concrete slabs and sides of reinforced
concrete beams.

3 Provide hooked rod to concrete reinforcement section for inserts carrying pipe over 4" (100 mm).

A4 Where concrete slabs form finished ceiling, locate inserts flush with slab surface.

.5 Where inserts are omitted, drill through concrete slab from below and provide through-bolt with
recessed square steel plate and nut above slab.

33 PIPE HANGERS AND SUPPORTS

1 Support horizontal piping in accordance to code requirements. Where there are no code
requirements support as scheduled below.

.2 Install hangers to provide minimum 1/2" (13 mm) space between finished covering and adjacent
work.

3 Place hangers within 12" (300 mm) of each horizontal elbow.

4 Use hangers with 1-1/2" (38 mm) minimum vertical adjustment.

.5 Support horizontal cast iron pipe adjacent to each hub, with 5 feet (1.5 m) maximum spacing
between hangers.

.6 Support vertical piping at every other floor. Support vertical cast iron pipe at each floor at hub.

7 Where several pipes can be installed in parallel and at same elevation, provide multiple or trapeze
hangers.

.8 Support riser piping independently of connected horizontal piping.

.9 Provide copper plated hangers and supports for copper piping.

.10 Design hangers for pipe movement without disengagement of supported pipe.

11 Prime coat exposed steel hangers and supports. Refer to Section 09 91 10. Hangers and supports
located in crawl spaces, pipe shafts, and suspended ceiling spaces are not considered exposed.

34 EQUIPMENT BASES AND SUPPORTS

1 Provide housekeeping pads of concrete, minimum 4" (100 mm) thick and extending 6" (150 mm)
beyond supported equipment. Refer to Section 03 30 00.

2 Provide templates, anchor bolts, and accessories for mounting and anchoring equipment.

3 Construct supports of steel members. Steel pipe and fittings. Brace and fasten with flanges bolted to
structure.

A4 Provide rigid anchors for pipes after vibration isolation components are installed.

35 ROOFTOP PIPE/DUCT SUPPORT

1 Coordinate installation of supports and bases with roofing work. Ensure that roofing surfaces are
smooth and flat and are ready to receive work.

.2 Use care in installation of support systems not to damage roofing, flashing, equipment or related
materials.

3 Install and secure support systems in strict accordance with manufacturer's written instruction.

4 Consult manufacturers of roofing system to determine if walk pads are required. Provide and fully
adhere walk pads to roof system where required.

.5 Bases and support framing shall be located as indicated on shop drawings provided by support system
manufacturer and as specified herein. The support of all piping shall be complete and adequate,
whether or not all required devices are shown.

.6 The use of wood or wire for supporting piping will not be permitted.

7 Deflection of pipes shall not exceed 1/240th of the span.

.8 Accurately locate and align bases. Where applicable, replace gravel around bases. Set framing posts
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into bases and assemble framing structure as indicated.

.9 Use galvanized fasteners for galvanized framing, and use stainless steel fasteners for stainless steel

framing.
3.6 FLASHING

1 Provide flexible flashing and metal counterflashing where piping and ductwork penetrate weather or
waterproofed walls, floors, and roofs.

.2 Flash vent and soil pipes projecting 3" (75 mm) minimum above finished roof surface with lead worked
1" (25 mm) minimum into hub, 8" (200 mm) minimum clear on sides with 24" x 24" (600 x
600 mm) sheet size. For pipes through outside walls, turn flanges back into wall and caulk, metal
counterflash, and seal.

3 Flash floor drains in floors with topping over finished areas with lead, 10" (250 mm) clear on sides with
minimum 36" x 36" (910 x 910 mm) sheet size. Fasten flashing to drain clamp device.

4 Seal roof, floor, shower and mop sink drains watertight to adjacent materials.

.5 Provide acoustical lead flashing around ducts and pipes penetrating equipment rooms, installed to
manufacturer's instructions for sound control.

.6 Provide curbs for mechanical roof installations 14" (350 mm) minimum high above roofing surface.
Flash and counterflash with sheet metal; seal watertight. Attach counterflashing mechanical
equipment and lap base flashing on roof curbs. Flatten and solder joints.

7 Adjust storm collars tight to pipe with bolts; caulk around top edge. Use storm collars above roof
jacks. Screw vertical flange section to face of curb.

3.7 SLEEVES

1 Set sleeves in position in formwork. Provide reinforcing around sleeves.

.2 Size sleeves large enough to allow for movement due to expansion and contraction. Provide for
continuous insulation wrapping.

3 Extend sleeves through floors 1" (25 mm) above finished floor level. Caulk sleeves.

4 Where piping or ductwork penetrates floor, ceiling, or wall, close off space between pipe or duct and
adjacent work with stuffing insulation and caulk. air tight. Provide close fitting metal collar or
escutcheon covers at both sides of penetration.

.5 Install chrome plated steel escutcheons at finished surfaces.

3.8 SCHEDULES

1 Imperial Measure (IP)

Pipe Size(in) Rod Diameter (in) Support Spacing (Ft)

Steel Pipe Copper Tube

1/2 3/8 7 6

3/4 3/8 7 6

1 3/8 7 6

1-1/4 3/8 7 6

1-1/2 3/8 9 8

2 3/8 10 9

2-1/2 3/8 12 10

3 3/8 12 10

4 5/8 14 12

6 7/8 17

8 7/8 19

10 7/8 21

12 7/8 23

14 1 25

16 1 27

18 1 28
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.2 Metric Measure (Sl)

Pipe Size(mm) Rod Diameter (mm)

13
20
25
32
38
50
65
75
100
150
200
250
300

Regal Consulting Engineers Inc

10
10
10
10
10
10
10
10
16
22
22
22
22

Support Spacing (m)

Steel Pipe

Tube
2.1
2.1
2.1
2.1
2.7
3
3.6
3.6
4.2
17
5.7
6.4
7

End of Section

Copper

1.8
1.8
1.8
1.8
24
2.7
3

3

3.6
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1 General
1.1 GENERAL REQUIREMENTS
1 Comply with General Requirements of Section 23 01 01.
1.2 SECTION INCLUDES
1 Vibration control of piping, ductwork and equipment.
2 Inertia bases.
13 REFERENCES
1 Ontario Building Code.
2 SMACNA "HVAC Duct Construction Standards"
14 PERFORMANCE REQUIREMENTS
1 Provide vibration isolation on motor driven equipment over 0.35 kW, plus connected piping and
ductwork.
.2 Provide minimum static deflection of isolators for equipment as indicated.
1 Upper Floors, Normal
1 Under 400 rpm: 1-1/2" (40 mm)
2 400 - 600 rpm: 3-1/2" (90 mm)
3 600 - 800 rpm: 2" (50 mm)
4 800 -900 rpm: 1" (25 mm)
.5 1100 - 1500 rpm: 1/2" (12 mm)
.6 Over 1500 rpm: 1/4" (5 mm)
3 Use concrete inertia bases for fans having static pressure in excess of 3.4 IN. WG (0.85 kPa) or
motors in excess of 40 HP (30 kW), and on base mounted pumps over 10 HP (7.5 kW).
4 Provide seismic restraints in accordance with Ontario Building Code requirements for Post Disaster
Buildings. Seismic restraints shall be designed, installed and reviewed under the direct supervision of a
professional engineer licensed in the Province of Ontario.
1.5 SUBMITTALS
1 Shop Drawings: Indicate inertia bases and locate vibration isolators, with static and dynamic load on each.
.2 Product Data: Provide schedule of vibration isolator type with location and load on each.
3 Manufacturer's Installation Instructions: Indicate special procedures and setting dimensions.
4 Manufacturer's Certificate: Certify that isolators are properly installed and adjusted to meet or
exceed specified requirements.
1.6 PROJECT RECORD DOCUMENTS
1 Record actual locations of hangers including attachment points.
1.7 Copy of REFERENCES
1 AGA 721.22 - Relief Valves and Automatic Gas Shutoff Devices for Hot Water Supply Systems.
.2 ASME B16.1 - Cast Iron Pipe Flanges and Flanged Fittings.
3 ASME B16.3 - Malleable Iron Threaded Fittings.
A4 ASME B16.4 - Grey Iron Threaded Fittings.
.5 ASME B16.18 - Cast Copper Alloy Solder Joint Pressure Fittings.
.6 ASME B16.22-2001 (R2005) - Wrought Copper and Copper Alloy Solder Joint Pressure Fittings.
7 ASME B16.23 - Cast Copper Alloy Solder Joint Drainage Fittings - DWV.
.8 ASME B16.26 - Copper Alloy Bronze Fittings for Flared Copper Tubes.
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.9 ASME B16.29 - Wrought Copper and Wrought Copper Alloy Solder Joint Drainage Fittings - DWV.
.10 ASME B16.32 - Cast Copper Alloy Solder Joint Fittings for Sovent Drainage Systems.
11 ASME B31.1 - Power Piping.
12 ASME B31.2 - Fuel Gas Piping.
13 ASME B31.9 - Building Services Piping.
14 ASTM A47/A47M - Ferritic Malleable Iron Castings.
.15 ASTM A53/A53M - Pipe, Steel, Black and Hot-Dipped, Zinc-Coated, Welded and Seamless.
.16 ASTM A74 - Cast Iron Soil Pipe and Fittings.
1.8 SUBMITTALS FOR REVIEW
1 Product Data: Provide data on pipe materials, pipe fittings, valves, and accessories. Provide
manufacturers catalogue information. Indicate valve data and ratings.
1.9 QUALITY ASSURANCE
1 Products of This Section: Manufactured to ISO 9000 certification requirements.
2 Perform Work to Province of Ontario , standards. Maintain one copy on site.
3 Valves: Manufacturer's name and pressure rating marked on valve body.
4 Welding Materials and Procedures: Conform to ASME SEC IX and applicable provincial labour
regulations.
.5 Welder's Certification: To ASME SEC IX.
.6 Identify pipe with marking including size, ASTM material classification, ASTM specification, potable water

certification, water pressure rating.

1.10 REGULATORY REQUIREMENTS

1 Perform Work to applicable Province of Ontario plumbing code.
2 Conform to applicable code for installation of backflow prevention devices.
3 Provide certificate of compliance from authority having jurisdiction indicating approval of installation of
backflow prevention devices.
2 Products
2.1 MANUFACTURERS
1 Manufacturer shall be a member of VISCMA.
2 Coordinate selection of Manufacturer with Section 15191.
3 Acceptable manufacturers;
1 Vibron/Kinetics.
2 VAW Systems.
3 Korfund
4 Masdom
2.2 INERTIA BASES
1 Structural Bases:
1 Design: Sufficiently rigid to prevent misalignment or undue stress on machine, and to
transmit design loads to isolators and snubbers.
.2 Construction: Welded structural steel with gusseted brackets, supporting equipment and motor
with motor slide rails.
.2 Concrete Inertia Bases:

1 Mass: Minimum of 1.5 times weight of isolated equipment.

.2 Construction: Structured steel channel perimeter frame, with gusseted brackets and anchor
bolts, adequately reinforced, concrete filled.

3 Connecting Point: Reinforced to connect isolators and snubbers to base.

A4 Concrete: Reinforced 20 mPa concrete.
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2.3 VIBRATION ISOLATORS
i Open Spring Isolators:
1 Spring Isolators:
1 For Exterior and Humid Areas: Provide hot dipped galvanized housings and
neoprene coated springs.
2 Code: Colour code springs for load carrying capacity.
2 Springs: Minimum horizontal stiffness equal to 75 percent vertical stiffness, with working
deflection between 0.3 and 0.6 of maximum deflection.
3 Spring Mounts: Provide with levelling devices, minimum 1/4" (6 mm) thick neoprene sound pads,
and zinc chromate plated hardware.
4 Sound Pads: Size for minimum deflection of 0.05" (1.2 mm); meet requirements for
neoprene pad isolators.
2 Restrained Spring Isolators:
1 Spring Isolators:
1 For Exterior and Humid Areas: Provide hot dipped galvanized housings and
neoprene coated springs.
2 Code: Colour code springs for load carrying capacity.
.2 Springs: Minimum horizontal stiffness equal to 75 percent vertical stiffness, with working
deflection between 0.3 and 0.6 of maximum deflection.
3 Spring Mounts: Provide with levelling devices, minimum 1/4" (6 mm) thick neoprene sound pads,
and zinc chromate plated hardware.
4 Sound Pads: Size for minimum deflection of 0.05" (1.2 mm); meet requirements for
neoprene pad isolators.
.5 Restraint: Provide heavy mounting frame and limit stops.
3 Closed Spring Isolators:
Nl Spring Isolators:
1 For Exterior and Humid Areas: Provide hot dipped galvanized housings and
neoprene coated springs.
.2 Code: Colour code springs for load carrying capacity.
2 Type : Closed spring mount with top and bottom housing separated with neoprene rubber
stabilizers.
3 Springs: Minimum horizontal stiffness equal to 75 percent vertical stiffness, with working
deflection between 0.3 and 0.6 of maximum deflection.
4 Housings: Incorporate neoprene isolation pad meeting requirements for neoprene pad
isolators, and neoprene side stabilizers with minimum 1/4" (7 mm) clearance.
4 Restrained Closed Spring Isolators:
1 Spring Isolators:
Nl For Exterior and Humid Areas: Provide hot dipped galvanized housings and
neoprene coated springs.
2 Code: Colour code springs for load carrying capacity.
.2 Type : Closed spring mount with top and bottom housing separated with neoprene rubber
stabilizers.
3 Springs: Minimum horizontal stiffness equal to 75 percent vertical stiffness, with working
deflection between 0.3 and 0.6 of maximum deflection.
4 Housings: Incorporate neoprene isolation pad meeting requirements for neoprene pad

isolators, and neoprene side stabilizers with minimum 1/4" (7 mm) clearance and limit stops.

.5 Spring Hanger:
1 Spring Isolators:
1 For Exterior and Humid Areas: Provide hot dipped galvanized housings and

neoprene coated springs.
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.2 Code: Colour code springs for load carrying capacity.

.2 Springs: Minimum horizontal stiffness equal to 75 percent vertical stiffness, with working
deflection between 0.3 and 0.6 of maximum deflection.

3 Housings: Incorporate neoprene isolation pad meeting requirements for neoprene pad
isolators.

4 Misalignment: Capable of 20 degree hanger rod misalignment.

.6 Neoprene Pad Isolators:

1 Rubber or neoprene waffle pads.
1 30 durometer.
2 Minimum 1/2" (13 mm) thick.
3 Maximum loading 275 kPa.
4 Height of ribs: maximum 0.7 times width.

.2 Configuration: Single layer.

7 Rubber Mount or Hanger: Moulded rubber designed for 1/2" (13 mm) deflection with threaded insert.

.8 Glass Fibre Pads: Neoprene jacketed pre-compressed moulded glass fibre.

.9 Seismic Snubbers:

1 Type: Non-directional and double acting unit consisting of interlocking steel members
restrained by neoprene elements.
.2 Neoprene Elements: Replaceable, minimum of 3/4" (18 mm) thick.
3 Capacity: 4 times load assigned to mount groupings at 3/8" (10 mm) deflection.
4 Attachment Points and Fasteners: Capable of withstanding 3 times rated load capacity of seismic
snubber.
3 Execution
3.1 INSTALLATION

A Install to manufacturer's instructions.

2 Install isolation for motor driven equipment.

3 Bases:

1 Set steel bases for 1" (25 mm) clearance between housekeeping pad and base.
2 Set concrete inertia bases for 2" (50 mm) clearance between housekeeping pad and base.
3 Adjust equipment level.

4 Install spring hangers without binding.

.5 On closed spring isolators, adjust so side stabilizers are clear under normal operating conditions.

.6 Prior to making piping connections to equipment with operating weights substantially different from
installed weights, block up equipment with temporary shims to final height. When full load is applied,
adjust isolators to load to allow shim removal.

7 Provide pairs of horizontal limit springs on fans with more than 1.5 kPa static pressure, and on hanger
supported, horizontally mounted axial fans.

.8 Provide resiliently mounted equipment, piping, and ductwork with seismic snubbers. Provide each inertia
base with minimum of four seismic snubbers located close to isolators. Snub equipment designated for
post disaster use to 0.06" (1.5 mm) maximum clearance. Provide other snubbers with clearance between
1/8" and 1/4" (4 mm and 7 mm).

.9 Support piping connections to isolated equipment resiliently as follows:

1 Up to 4" (100 mm) Diameter: First three points of support.

.2 5" to 8" (125 to 200 mm) Diameter: First four points of support.

3 10" (250 mm) Diameter and Over: First six points of support.

4 Select three hangers closest to vibration source for minimum 1" (25 mm) static deflection or
static deflection of isolated equipment. Select remaining isolators for minimum 1" (25 mm)
static deflection or 1/2 static deflection of isolated equipment.

.10 Connect wiring to isolated equipment with flexible hanging loop.

3.2 MANUFACTURER'S FIELD SERVICES
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1 Inspect isolated equipment after installation and submit report. Include static deflections.

End of Section

Regal Consulting Engineers Inc Project 2024-448



Whitchurch-Stouffville Fire Station & YR EMS Testing, Adjusting and Balancing

4902 Aurora Road, WS, Ontario Section 23 0593
Page 1of 6
1 General
1.1 GENERAL REQUIREMENTS
1 Comply with General Requirements of Section 23 01 01.
1.2 SECTION INCLUDES
1 The mechanical contractor will be responsible for the work of Testing, Adjusting and Balancing of
HVAC systems as follows;
1 Testing, adjustment, and balancing of air systems.
.2 Measurement of final operating condition of HVAC systems.
.2 This Section shall verify correct operation of;
i air systems,
.2 equipment
13 REFERENCES
1 Ontario Building Code.
.2 Ontario Fire Code.
3 AABC - National Standards for Total System Balance.
A4 ACG - AABC Commissioning Guideline.
.5 ADC - Test Code for Grilles, Registers, and Diffusers.
.6 ASHRAE 111 - Practices for Measurement, Testing, Adjusting, and Balancing of Building Heating,
Ventilation, Air-conditioning, and Refrigeration Systems.
7 ASHRAE Guideline 0 The Commissioning Process,
.8 ASHRAE Guideline 1 The HVAC Commissioning Process,
.9 ASHRAE Guideline 1.1 HVAC&R Technical Requirements for the Commissioning Process,
.10 ASTM E779 Determining Air Leakage Rate by Fan Pressurization.
A1 NEBB - Procedural Standards for Testing, Adjusting, and Balancing of Environmental Systems.

12 SMACNA - HVAC Systems Testing, Adjusting, and Balancing.
13 SMACNA HVAC Systems Commissioning Manual,

1.4 SUBMITTALS

1 Submit name of adjusting and balancing agency for approval within 30 days after award of
Contract.

2 Field Reports: Indicate deficiencies in systems that would prevent proper testing, adjusting, and
balancing of systems and equipment to achieve specified performance.

3 Prior to commencing work, submit report forms or outlines indicating adjusting, balancing, and
equipment data required.

4 Submit draft copies of report for review prior to final acceptance of Project. Provide final copies for
Consultant and for inclusion in operating and maintenance manuals.

.5 Provide reports in soft cover, letter size, 3-ring binder manuals, complete with index page and
indexing tabs, with cover identification at front and side.

.6 Include detailed procedures, agenda, sample report forms and copy of AABC National Project
Performance Guaranty prior to commencing system balance.

7 Test Reports: Indicate data on AABC National Standards for Total System Balance forms. Submit data in S.I.
Metric units.

All reports shall be prepared in electronic (computer) format using MS Word software and all tabulations shall
be prepared in electronic (computer) format using MS Excel spreadsheet software. Submittals shall include
three (3) copies each of hard copy printout and two (2) copies with text in ".pdf" and tabulations in ".xIs" or
".xlsx" formats on CD, DVD, or USB flash drive.

15 PROJECT RECORD DOCUMENTS
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1 Include set of reduced drawings with air outlets and equipment identified to correspond with data sheets
and indicating thermostat locations.
.2 Record actual locations of flow measuring stations.
1.6 QUALITY ASSURANCE
1 Perform total system balance to AABC National Standards for Field Measurement and
Instrumentation, Total System Balance.
.2 Maintain one copy of each document on site.
1.7 INDEPENDENT AGENCY

1.8

1.9

1.10

1.11

1.12

2.1

1 All work of Mechanical Testing, Adjusting and Balancing shall be undertaken by a single agency, employed
under Mechanical Division.
.2 The work of the agency consists of the furnishing of all labour, materials, equipment and

accessories necessary in the testing, verification and documentation of the operational
performance of all equipment and systems installed under the Sections of Mechanical Division.

QUALIFICATIONS

1 Agency: Company specializing in the testing, adjusting, and balancing of systems under this Section
with minimum five years documented experience certified by AABC or prequalified as listed below.
.2 Work shall be performed under the supervision of an AABC certified Test and Balance Engineer, an NEBB

Certified Testing, Adjusting and Balancing Supervisor or a registered Professional Engineer experienced in
the performance of this work and licensed at the place where the Project is located.
3 Prequalified agencies include;

1 National Air Balancing
.2 Clark Balancing Ltd.
3 Dynamic Flow Balancing

PRE-BALANCING CONFERENCE

1 Convene one week prior to commencing work of this Section.
SEQUENCING
Nl Sequence work to commence after completion of systems and schedule completion of work before

Substantial Completion of Project.

SCHEDULING
1 Schedule and provide assistance in final adjustment and test of life safety system with Fire
Authority.

CO-OPERATION

1 Co-operate with installing Contractor(s) in advising them of specific scheduling requirements for systems
verification.

.2 Provide advice to installing Contractors regarding the location and installation of devices required to
permit system balancing and measurements, prior to start of the installation work.

3 Coordinate verification of smoke control and automatic sprinkler systems with verification of fire alarm

system under Division 26.
2 Products

REFERENCE STANDARDS

1 All equipment required for the verification of equipment and systems shall be furnished by the agency
employed to conduct the Mechanical Systems Verification.
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2 Testing and measuring equipment used in the verification of the mechanical systems shall be calibrated to

give true readings within the accuracy specifications of the equipment used. A certificate of calibration
from an independent testing laboratory may be required by the Consultant if there is any reason to suspect
that the equipment used is giving erroneous readings. In such an event the verification agency shall
reconduct its verifications.

3 All equipment used by the agency in its verification of mechanical systems remains the
property/responsibility of the agency and is not included in the supply to the project.

3 Execution
3.1 EXAMINATION
1 Verify that systems are complete and operable before commencing work. Ensure the following
conditions:
1 Systems are started and operating in a safe and normal condition.
2 Temperature control systems are installed complete and operable.
3 Proper thermal overload protection is in place for electrical equipment.
4 Final filters are clean and in place. If required, install temporary media in addition to final filters.
.5 Duct systems are clean of debris.
.6 Fans are rotating correctly.
7 Fire and volume dampers are in place and open.
.8 Air coil fins are cleaned and combed.
.9 Access doors are closed and duct end caps are in place.
.10 Air outlets are installed and connected.
11 Duct system leakage is minimized.
.2 Submit field reports. Report defects and deficiencies noted during performance of services which prevent
system balance.
3 Beginning of work represents acceptance of existing conditions in the areas served.
3.2 PREPARATION
1 Provide instruments required for testing, adjusting, and balancing operations. Make instruments
available to Consultant to facilitate spot checks during testing.
2 Provide additional balancing devices as required.
33 INSTALLATION TOLERANCES
1 Roof Top Unit: Adjust to within plus or minus 5 percent of design for supply systems and plus or minus 5
percent of design for return and exhaust systems.
.2 Air Outlets and Inlets: Adjust total to within plus 5 percent and minus 5 percent of design to space.

Adjust outlets and inlets in space to within plus or minus 5 percent of design.

3.4 ADJUSTING

1 Ensure recorded data represents actual measured or observed conditions.

2 Permanently mark settings of valves, dampers, and other adjustment devices allowing settings to be
restored. Set and lock memory stops.

3 After adjustment, take measurements to verify balance has not been disrupted or that such
disruption has been rectified.

4 Leave systems in proper working order, replacing belt guards, closing access doors, closing doors to
electrical switch boxes, and restoring thermostats to specified settings.

.5 At final inspection, recheck random selections of data recorded in report. Recheck points or areas as
selected and witnessed by the Owner.

.6 Check and adjust systems approximately six months after final acceptance and submit report.
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3.5 AIR SYSTEM PROCEDURE
1 Adjust air handling and distribution systems to provide required or design supply, return, and

exhaust air quantities at site altitude.

2 Make air quantity measurements in ducts by Pitot tube traverse of entire cross sectional area of duct.
3 Measure air quantities at air inlets and outlets.

4 Adjust distribution system to obtain uniform space temperatures free from objectionable drafts and noise.
.5 Use branch volume control dampers and splitters to regulate air quantities. Devices at air outlets may be
used only to the extent that adjustments do not create objectionable air motion or sound levels.

.6 Vary total system air quantities by adjustment of fan speeds. Adjust airflow to design quantity.
Provide drive changes as required.

7 Provide system schematic with required and actual air quantities recorded at each outlet or inlet.

.8 Measure static air pressure conditions on air supply units, including filter and coil pressure drops,
and total pressure across the fan.

9 Adjust outside air automatic dampers, outside air, return air, and exhaust dampers for design
conditions.

.10 Measure temperature conditions across outside air, return air, and exhaust dampers to check leakage.

A1 Where modulating dampers are provided, take measurements and balance at extreme conditions.
Balance variable volume systems at maximum air flow rate, full cooling, and at minimum air flow rate,
full heating.

12 Measure building static pressure and adjust supply, return, and exhaust air systems to provide required

relationship between each to maintain approximately 0.05 in.wg. (12.5 Pa) positive static pressure near
the building entries.

13 For variable air volume system powered units set volume controller to air flow setting indicated.
Confirm connections properly made and confirm proper operation for automatic variable air volume
temperature control.

3.6 NIL

3.7 VERIFICATION CHECKLIST

1 Prepare a series of checklists to record the verification of each item of equipment and each system. Submit
a draft of each checklist to the Consultant and the Owner for review and approval. Discuss comments
offered the Consultant and Owner and include improvements as directed.

2 Checklists shall include the following as a minimum;
1 date(s) of observations and/or tests,
.2 a record of the nameplate data for each equipment item and each associated motor,
3 a list of observations appropriate to the equipment item or system with space adjacent to
indicate whether the item was satisfactory or unsatisfactory,
4 appropriate space for recording comments and/or instructions given during observations.

3.8 EQUIPMENT VERIFICATION

1 Test the operation of all equipment installed under Division 15 according to instructions in appropriate
articles of this Division. Advise installing contractor of any required adjustments or replacements to
ensure that equipment is operating as intended. Retest equipment after adjustment or replacement.

.2 Ensure that the Contractor has given proper advance notification to all persons required to be

present as tests are conducted. Refer to 15100.

3 Instrumentation: verify installation of air filter gauges, pitot traverse stations, and flow-measuring
devices ensuring that:
1 Location of points for readings is appropriate to measure what it is intended to measure;
2 The scale range is appropriate to place the normal reading near mid-range of the scale;
3 Proper positioning of instrumentation to allow reading from a convenient location, and for easy

access.

4 Filters Inspection: visually inspect each filter installation. Verify adjustment of latching devices,
installation of end spacers in filter boxes, and proper latching and sealing of access doors. Verify the
installation of new (clean) filter media after Contractor's start-up procedures.
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.10

11

12

13

.14

.16

Pre-start-up Inspection:

i Verify proper equipment mounting and setting.

.2 Verify that control, interlock, and power wiring are complete.
3 Verify proper alignment of motors and drives.

4 Verify proper piping connections and accessories.

.5 Verify that lubrication is complete.

First Run Observation:

1 Verify direction of rotation.

2 Verify setting of safety controls.

3 Monitor heat build-up in bearings.

4 Check motor loads against nameplate ratings.

Equipment Checkout:

1 Verify the proper overload heater sizes.

Verify function of safety and operating controls.

Verify proper operation of equipment.

4 Report on inspection, observation, and checkout procedures.

Motor Rotation: visually inspect and verify the direction of motor rotation. It is possible for motor
rotation to have been checked by the electrician when power connections were made on temporary
electric power, then when final connections were made to the permanent transformer bank, crossed
phasing may reverse the rotation of all three-phase motors on the system.

Overload Heaters: verify supply voltage to each equipment. If the applied voltage is different from the
motor nameplate, determine whether the applied voltage is within the range allowed under the motor
guarantee. If not, take the necessary action to have the Contractor change the motor or the applied
voltage. When the voltage is off the nameplate value, but within the allowable range, compute the
equivalent amperage at nameplate voltage and compare to the overload heater amperage rating range.
Then, consider whether the ambient temperature of the starter is above, below, or the same as the
ambient temperature are not the same. Advise the Contractor to use overload heaters of higher range for
"hot area" starters or ones of lower range for "cold area" starters to compensate the heater trip point for
heat gains or losses with the environment.

Alignment of Drives: verify the alignment of drives, belt and direct coupled, and the adjustment of belt
tension.

Control Diagrams and Sequences: provide for coordination with work under the automatic control
systems to have the control diagrams and sequences of operation corrected to "as installed", reflecting
changes brought about in response to contract modifications and to the more pragmatic changes in
diagrams and sequences to make the installed system control the building systems as intended by the
designer.

Safety and Operating Control Setpoints: systematically verify the safety and operating controls of
equipment, including an operational check of associated control sequences.

Fin Straightening: inspect finned surface heat transfer coils for damages fins and advise

Contractor of repairs required.

2
3

Verify that manufacturer's start-up procedures have been performed and that equipment is
installed in accordance with the manufacturer’s written installation recommendations.

Where work is noted to be done in stages a complete air balance and verification report will be
required at the end of each stage.

3.9 AIR SYSTEM VERIFICATION

i

Review drawings, specifications and installed work to ensure that systems may be properly balanced in
accordance with drawings. Advise installing Contractor of any additional requirements for effective
balancing.

In air handling systems which include supply fans with variable speed drives, airflows shall be verified to
design with all filters clean and with all filters loaded to filter manufacturer's recommended final (change-
out) resistance. Motor and drive capacity to accommodate full range of filter loadings shall be verified.

In air handling systems which include supply fans without variable speed drives, air filters shall be verified
to design airflows with air filters loaded so that the air pressure drop through each filter is equal to the

Regal Consulting Engineers Project 2024-448



Whitchurch-Stouffville Fire Station & YR EMS Testing, Adjusting and Balancing
4902 Aurora Road, WS, Ontario Section 23 0593
Page 6 of 6

average of the manufacturers listed initial resistance and recommended final (change- out) resistance.
4 Test and record blower rpm for each fan and air handling unit.
.5 Test and record motor full load amperes.
.6 Make Pitot tube traverse of main supply and obtain operating air quantities at fans.
7 Test and record system static pressures, suction and discharge.
8 Test and record system operating recirculated air quantities.
9 Test and record system operating outside air quantities.

.10 Test and record entering drybulb air temperatures (heating and cooling coils).

11 Test and record entering wet bulb air temperatures (heating and cooling coils).

12 Test and record leaving dry bulb air temperatures (heating and cooling coils).

13 Test and record leaving wet bulb air temperatures (cooling coils only).

.14 Measure airflow in all main and zone branch supply and return air ducts.

.15 Test and record airflow at each diffuser, grille, and register.

.16 Witness and verify results of duct leakage tests conducted under section 15810.

17 Tabulate and certify test results on suitable forms and submit Consultant for approval and record.

Identity each diffuser, grille, and register as to location and area. Identify and list size, type, and
manufacturer of diffusers, grilles, registers, and all testing equipment. Use manufacturer's rating on all
equipment to make required calculations.

End of Section
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1 General
1.1 GENERAL REQUIREMENTS

1 Comply with General Requirements of Section 23 01 01.
1.2 SECTION INCLUDES

1 Duct work insulation.

2 Insulation jackets.
13 REFERENCES

1 Section 23 01 01: Requirements for references and standards.

2 ASTM B209 - Aluminum and Aluminum-Alloy Sheet and Plate.

3 ASTM C518 - Steady-State Thermal Transmission Properties by Means of the Heat Flow Metre

Apparatus.
4 ASTM C553 - Standard Specification for Mineral Fibre Blanket Thermal Insulation for Commercial and
Industrial Applications.

.5 ASTM C612 - Standard Specification for Mineral Fibre Block and Board Thermal Insulation.

.6 ASTM (C921 - Properties of Jacketing Materials for Thermal Insulation.

7 ASTM C1071 - Fibrous Glass Duct Lining Insulation(Thermal Sound Absorbing Material).

.8 ASTM E84 - Standard Test Method for Surface Burning Characteristics of Building Materials.

.9 ASTM E96 - Water Vapour Transmission of Materials.

.10 ASTM E162 - Standard Test Method for Surface Flammability of Materials Using a Radiant Heat

Energy Source.

A1 ASTM G21 - Standard Practice for Determining Resistance of Synthetic Polymeric Materials to
Fungi.

12 NAIMA National Insulation Standards.

13 NFPA 255 - Standard Method of Test of Surface Burning Characteristics of Building Materials.

.14 SMACNA - HVAC Duct Construction Standards - Metal and Flexible.

.15 UL 723 - Standard for Test for Surface Burning Characteristics of Building Materials.

.16 CGSB-Canadian General Standards Board.

17 CAN/CGSB-51.9 Mineral Fiber Thermal Insulation for Piping and Round Ducting.

.18 CAN/CGSB-51.10 Mineral Fiber Board Thermal Insulation

.19 CAN/CGSB-51.11 Mineral Fiber Thermal Insultation Blanket.

14 SUBMITTALS FOR REVIEW
1 Section 23 01 01: Procedures for submittals.
.2 Product Data: Provide product description, thermal characteristics, list of materials and thickness for each

service, and locations.

1.5 SUBMITTALS FOR INFORMATION
1 Section 23 01 01: Procedures for submittals.
2 Manufacturer's Instructions: Indicate installation procedures which ensure acceptable

workmanship and installation standards will be achieved.

1.6 QUALITY ASSURANCE
Nl Manufacturer Qualifications: Company specializing in manufacturing the Products specified in this section
with minimum three years documented experience.
2 Applicator Qualifications: Company specializing in performing the work of this section with a

minimum of 6 years documented experience.

Regal Consulting Engineers Inc Project 2024-448



Whitchurch-Stouffville Fire Station & YR EMS
4902 Aurora Road, WS, Ontario

Duct Insulation
Section 23 07 13

Page 2 of 4

1.7

1.8

1.9

2.1

2.2

REGULATORY REQUIREMENTS

1

Materials: Flame spread/smoke developed rating of 25/50 to the requirements of the Ontario

Building Code.

DELIVERY, STORAGE, AND PROTECTION

Section 23 01 01: Transport, handle, store, and protect products.

Accept materials on site in original factory packaging, labelled with manufacturer's identification,

including product density and thickness.

Protect insulation from weather and construction traffic, dirt, water, chemical, and mechanical

damage, by storing in original wrapping.

ENVIRONMENTAL REQUIREMENTS

1 Section 23 01 01: Environmental conditions affecting products on site.

.2 Maintain ambient temperatures and conditions required by manufacturers of adhesives, mastics, and
insulation cements.

3 Maintain temperature during and after installation for minimum period of 24 hours.

Products

GLASS FIBRE, FLEXIBLE

1
.2

.6

7

Manufacturer: Owens Corning Fiberglas
Other acceptable manufacturers offering equivalent products:
i Manson

2 Knauf Fiber Glass

3 Schuller

Insulation: ASTM C553; flexible, noncombustible blanket.

1 'ksi' value : ASTM C518,0.045 at 75.2 °F (24 °C).

.2 Maximum service temperature: 250 °F (121 °C).

3 Maximum moisture absorption: 0.20 percent by volume.
Vapour Barrier Jacket:

1 Kraft paper with glass fibre yarn and bonded to aluminized film.
.2 Moisture vapour transmission: ASTM E96; 0.02 perm.

3 Secure with pressure sensitive tape.

Vapour Barrier Tape:

1 Kraft paper reinforced with glass fibre yarn and bonded to aluminized film, with pressure

sensitive rubber based adhesive.
Outdoor Vapour Barrier Mastic:

1 Vinyl emulsion type acrylic or mastic, compatible with insulation, black colour.

Tie Wire: Annealed steel, 1/16" (1.5 mm).

GLASS FIBRE, RIGID

1
.2

3

Manufacturer: Owens Corning Fiberglas Model Vapour-Seal.
Other acceptable manufacturers offering equivalent products:
1 Manson

2 Knauf Fiber Glass

3 Schuller

A4 Substitutions: Refer to Section 01 62 00.

Insulation: ASTM C612; rigid, noncombustible blanket.

1 'ksi' value : ASTM C518,0.036 at 75.2 °F (24 °C).

2 Maximum service temperature: 250 °F (121 °C).

3 Maximum moisture absorption: 0.20 percent by volume.
A4 Density: 48 kg/cu m.

Vapour Barrier Jacket:
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Nl Kraft paper with glass fibre yarn and bonded to aluminized film.
2 Moisture vapour transmission: ASTM E96; 0.04 perm.
3 Secure with pressure sensitive tape.
2.3 JACKETS
1 Canv asJacket: UL listed.
A Fabric: ASTM C921, 220 g/sq m, plain weave cotton treated with dilute fire retardant
lagging adhesive.
2 Lagging Adhesive: Compatible with insulation.
.2 Mineral Fibre (Outdoor) Jacket: Asphalt impregnated and coated sheet, 2.45 kg/sq m.
3 PVC Jacket (Indoor):
A Jacket: ASTM C921, One piece sheet material.
1 Minimum Service Temperature: -31 °F (-35 °C).
.2 Maximum Service Temperature: 150 °F (66 °C).
3 Moisture Vapour Transmission: ASTM E96; 0.03 perm inches.
4 Maximum Flame Spread: ASTM E84; 25 or less.
.5 Maximum Smoke Developed: ASTM E84; 50 or less.
.6 Thickness: 20 mil (0.4 mm) minimum.
2 Colour: standard off-white OR coloured to suit duct identification
3 Covering Adhesive Mastic
A Compatible with insulation, maximum VOC content of 50 g/L.
4 Manufacturer;
1 Ceel-Co 300 series
2 Speedline Smoke Safe
4 Aluminum Jacket: ASTM B209M.
1 Thickness: 0.40 mm sheet.
2 Finish: Smooth.
3 Joining: Longitudinal slip joints and 2" (50 mm) laps.
A4 Fittings: 0.4 mm thick die shaped fitting covers with factory attached protective liner.
5 Metal Jacket Bands: 3/8" (10 mm) wide; 0.015" (0.38 mm) thick aluminum.
2.4 ACCESSORIES
1 Adhesives and finishes shall be as recommended by the insulation manufacturer and shall comply with
Section 15100.2.2. Accessories such as adhesives, mastics and cements shall have the same properties as
listed above and shall not detract from any of the system ratings specified.
.2 Vapor retarder lap adhesive shall be water based, fire retardant
3 Tapes shall be of cloth reinforced aluminum, soft adhesive with minimum 2" (50 mm) width.
A4 Tie wire shall be of 1/16" (1.5 mm) @ stainless steel.
.5 Fasteners shall be of 1/8" (4 mm) @ pins, with 35 mm square clips. Clip length to suit insulation
thickness.
.6 Bands shall be 1/2" (12 mm) wide 1/4" (6mm) thick galvanized steel.
7 Facing shall be of 1" (25 mm) galvanized steel hexagonal wire mesh attached on both faces of
insulation
3 Execution
3.1 EXAMINATION
1 Verify that ductwork has been tested before applying insulation materials.
.2 Verify that surfaces are clean, foreign material removed, and dry.
3.2 INSTALLATION
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1 Install duct insulations to TIAC National Installation Standards.
2 Apply insulation materials, accessories, jackets and finishes in accordance with manufacturer' written
instructions and as specified.
3 Insulated ductwork conveying air below ambient temperature:
1 Provide insulation with vapour barrier jackets.
2 Finish with tape and vapour barrier jacket.
3 Continue insulation through walls, sleeves, hangers, and other duct penetrations.
4 Insulate entire system including fittings, joints, flanges, fire dampers, flexible connections, and
expansion joints.
4 Insulated ductwork conveying air above ambient temperature:
A Provide with or without standard vapour barrier jacket.
2 Insulate fittings and joints. Where service access is required, bevel and seal ends of
insulation.
.5 Ductwork Exposed in Mechanical Equipment Rooms or Finished Spaces below 3 metres above finished
floor: Finish with canvas jacket sized for finish painting.
.6 Exterior Applications: Provide insulation with vapour barrier jacket. Cover with outdoor jacket
finished as specified.
7 External Duct Insulation Application:
1 Secure insulation with vapour barrier with wires and seal jacket joints with vapour barrier
adhesive or tape to match jacket.
2 Secure insulation without vapour barrier with staples, tape, or wires.
3 Install without sag on underside of duct work. Use adhesive or mechanical fasteners where
necessary to prevent sagging. Lift duct work off trapeze hangers and insert spacers.
4 Seal vapour barrier penetrations by mechanical fasteners with vapour barrier adhesive.
.5 Stop and point insulation around access doors and damper operators to allow operation
without disturbing wrapping.
.8 Duct and Plenum Liner Application:
Nl Adhere insulation with adhesive for 90 percent coverage.
.2 Secure insulation with mechanical liner fasteners. Refer to SMACNA Standards for spacing.
3 Seal and smooth joints. Seal and coat transverse joints.
4 Seal liner surface penetrations with adhesive.
.5 Duct dimensions indicated are net inside dimensions required for air flow. Increase duct size to
allow for insulation thickness.
33 DUCT INSULATION
1 Insulate new or altered ductwork and re-insulate existing ductwork where insulation has been
removed or damaged as follows:
Service Type Thickness
Air supply rectangular/ round rigid 1" (25 mm)
Air supply round flexible 1" (25 mm)
Exhaust 6' (2m) from outside) rectangular rigid 3" (75 mm)
Exhaust 6' (2m) from outside) round flexible 3" (75 mm)
Fresh air intake rectangular rigid 3" (75 mm)
Exhaust air plenums rigid 3" (75 mm)
Ductwork outdoors rigid 3" (75 mm)
Rectangular air supply runouts to terminal rigid 1" (25 mm)
units <10' (3m) in length
Round air supply runouts to terminal flexible 1" (25 mm)
units <10' (3m) in length
Duct mounted cooling coils rigid 15" (40 mm)
2 Inline duct silencers shall be insulated in the same manner as ductwork.

End of Section
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General

GENERAL REQUIREMENTS
1 Comply with General Requirements of Section 23 01 01.

SECTION INCLUDES

1 Piping insulation.

2 Jackets and accessories.

REFERENCES

A ASTM B209 - Aluminum and Aluminum-Alloy Sheet and Plate.

2 ASTM C177 - Steady-State Heat Flux Measurements and Thermal Transmission Properties by

Means of the Guarded-Hot-Plate Apparatus.

ASTM C195 - Mineral Fibre Thermal Insulating Cement.

ASTM C335 - Steady-State Heat Transfer Properties of Horizontal Pipe Insulation.

ASTM C449/C449M - Mineral Fibre Hydraulic-setting Thermal Insulating and Finishing Cement.

ASTM C518 - Steady-State Thermal Transmission Properties by Means of the Heat Flow Metre

Apparatus.

ASTM C533 - Calcium Silicate Block and Pipe Thermal Insulation.

.8 ASTM C534 - Preformed Flexible Elastomeric Cellular Thermal Insulation in Sheet and Tubular
Form.

9 ASTM C547 - Mineral Fibre Pipe Insulation.

.10 ASTM C552 - Cellular Glass Thermal Insulation.

A1 ASTM C578 - Rigid, Cellular Polystyrene Thermal Insulation.

12 ASTM C585 - Inner and Outer Diameters of Rigid Thermal Insulation for Nominal Sizes of Pipe and
Tubing (NPS System).

13 ASTM C591 - Unfaced Preformed Cellular Polyisocyanurate Thermal Insulation.

.14 ASTM C610 - Moulded Expanded Perlite Block and Pipe Thermal Insulation.

.15 ASTM (€921 - Properties of Jacketing Materials for Thermal Insulation.

o w

N

SUBMITTALS

Nl Product Data: Provide product description, list of materials and thickness for each service, and
locations.

2 Manufacturer's Installation Instructions: Indicate procedures which ensure acceptable

workmanship and installation standards will be achieved.

QUALITY ASSURANCE
1 Materials: Flame spread/smoke developed rating of 25/50 or less to ULC S102 and ASTM E84.

QUALIFICATIONS

1 Applicator: Company specializing in performing the work of this section with minimum three years
experience.

DELIVERY, STORAGE, AND HANDLING

Nl Transport, handle, store, and protect products.

.2 Deliver materials to site in original factory packaging, labelled with manufacturer's identification,
including product density and thickness.

3 Store insulation in original wrapping and protect from weather and construction traffic.

4 Protect insulation against dirt, water, chemical, and mechanical damage.
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1.8 ENVIRONMENTAL REQUIREMENTS
1 Maintain ambient temperatures and conditions required by manufacturers of adhesives, mastics, and
insulation cements.
.2 Maintain temperature during and after installation for minimum period of 24 hours.
2 Products
2.1 GLASS FIBRE
1 Manufacturers:
1 Manufacturer: Owens Corning Fiberglas
.2 Other acceptable manufacturers offering equivalent products:
1 Manson
2 Knauf Fiber Glass
3 Schuller
2 Insulation: ASTM C547; rigid moulded, noncombustible.
1 'ksi' value : ASTM C335, 0.035 at 75°F (24°C).
.2 Minimum Service Temperature: -20°F (-28.9°C).
3 Maximum Service Temperature: 302°F (150°C).
4 Maximum Moisture Absorption: 0.2 percent by volume.
3 Vapour Barrier Jacket
i ASTM C921, White kraft paper reinforced with glass fibre yarn and bonded to aluminized
film.
2 Moisture Vapour Transmission: ASTM E96; 0.02 perm.
3 Secure with self sealing longitudinal laps and butt strips.
A4 Secure with outward clinch expanding staples and vapour barrier mastic.
4 Tie Wire: 1.3 mm stainless steel with twisted ends on maximum 12" (300 mm) centres.
.5 Vapour Barrier Lap Adhesive
1 Compatible with insulation.
.6 Insulating Cement/Mastic
1 ASTM C195; hydraulic setting on mineral wool, VOC content not to exceed 80 g/L.
7 Fibrous Glass Fabric
Nl Cloth: Untreated; 9 oz/sq yd (305 g/sq m) weight.
3 Blanket: 1.0 Ib/cu ft (16 kg/cu m) density.
.8 Indoor Vapour Barrier Finish
1 Vinyl emulsion type acrylic, compatible with insulation, white colour, VOC content not to
exceed 250 g/L.
9 Outdoor Vapour Barrier Mastic
1 Vinyl emulsion type acrylic, compatible with insulation, white colour.
.10 Insulating Cement
1 ASTM C449, VOC content not to exceed 80 g/L.
2.2 PHENOLIC INSULATION
1 Manufacturers:
1 Manufacturer: Resolco International bv "Insul-Phen"
2 Other Manufacturers: in accordance with 15010.2.3
2 Insulation: ASTM C-1126 Phenolic Foam Thermal Insulation, CFC and HCFC free, rigid moulded,

noncombustible insulation fabricated in required shapes by Resolco International approved
fabricators to ASTM C-450 and C-585.

Density: 2.5-Ib/ft3 (40-kg/m3)

Temperature range: -290°F to +250°F (-129°C to +107°C)

Closed cell content: 92%

Compressive strength: 29 psi (2 bar)

Thermal conductivity: 0.13 BTU-in/hr-ft2-°F (18.72 W-mm/m2-°C)

[C N OV
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.6 Fire resistance rating: 25/50 to ASTM E84 on plain and faced product up to 3" (75mm)Thick
3 Joint Sealer:
1 vapour barrier type, moisture and water resistant, 97% solids by weight, non-hardening,

flexible in temperature range from -5°F to +200°F (-20.5°C to +93.3°C), Daxcel 161D,
Fosters 30-45, Childers CP-76.

4 Vapour Barrier Mastic / Reinforcing:

1

2

Vimasco Vapor-Block, Fosters 30-80, #749 or Childers' Chil-Perm #SP-35, or aproved
equal with the following minimum requirements:

1 Wet Fammability: No flash to boiling

2 Water Vapor Permeance: Maximum 0.08 US perms

3 Average Non Volatile: 58% by volume

A Service Temperature Range: -20°F to +190°F (29°C to 88°C)

.5 Application: Two Coats

The membrane for reinforcement of vapor retardant mastic shall be 6 X 6 or 10 X 10 glass
fiber reinforcing mesh, Chil Glas #5 made by Chilers or PC-79 Fabric, 5 X 6 mesh, by
Pittsburgh Corning, or approved equal.

.5 Vapour Barrier (Indoor Service)

i

2

3

Vapor barrier for indoor service shall be ASJ All Service Jacket as manufactured by
Compac Corp or Lamtec Corp as per the Resolco UL E84 test reports, constructed from
0.009 mm thick aluminum foil laminated to 30lb. Kraft paper by flame retardant adhesive
(VOC content not to exceed 650 g/L for clear or 350 g/L for pigmented). The complete
laminated product shall be reinforced with tri directional fiberglass yarn with yarn spacing
of 5 per inch.

Venture 1555U factory applied zero perm jacket system shall be used in areas of high
humidity or where there is a risk of mould/mildew growth.

In areas of heavy mechancal abuse or high pressure wash down areas use product for
Outdoor Service.

.6 Vapour Barrier (Outdoor Service)

1

A4

The vapor barrier used to seal any plain pipe insulation for outdoor service prior to
application of cladding shall be Polyguard Insulrap 30 rubberized bitumen adhesive
laminated to a 4 mil polyethylene film. Total thickness shall be 30 mils (0.76mm),
permeance; 0.015 max, or approved equal.

Polyguard 650 LT Liquid Adhesive is required at appliaction temeratures below 50°F
(10°C) or with dusty insulation surfaces. As an alternative to the use of Liquid Adhesive, a
light pass may be made with a heat gun over the face of the adhesive mass, just prior to
application.

Peel & Seal, self-stick, aluminum embossed finish; by Polyguard Products may be
considered as an alternative, outdoors. It eliminates the need for metal cladding, however,
it is recommended for installation above +60°F (+16°C) and in no case, below +40°F (4°C).
All outdoor jacket systems shall be banded using 1/2" (12 mm) aluminum banding with
wing seals at 12" (300 mm) centers.

7 Fabrication Adhesive

1

Fabriaction adhesive for Insul-Phen shall be H.B. Fuller's SC-1454, a contact adhesive or
H.B. Fuller's HL-2278, hot melt adhesive, or approved equal.

.8 Pipe and Hanger Supports

1

Pipe suport load bearing insulation shall be fabricated by a Resolco approved fabricator

from Resolco CFC & HCFC free heavy density Insul-Phen in 3.75Ib/ft3 density in accordance
with the table in attachment 1. The upper 1870° section of the support can be fabricated from

standard 2.5Ib./ft3 density Insul-Phen and 2.5Ib./ft3 can be used at the

support point up to a certain pipe diameters (contact your local Resolco fabricator or
technical rep) with a 12" (300 mm) long saddle.

The pipe support insulation shall be supported by a saddle. Stainless steel saddles shall be
used where edible food or open product is exposed. For all other applications it is acceptable
to use painted, galvanied or carbon steel.
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.9 PVC Cladding (Indoor Use only)
1 The jacketing to provide protection to insluation and vapor barrier shall be 0.030" (0.8 mm)

thick Ceel-Co 300 Series UVR PVC Jacketing or Proto LoSmoke 25/50 UVR PVC. Jacketing shall
be tough all purpose, UV resistant capable of enduring frequent washing with hot water or
other cleaning agents. All joints of PVC jacket shall be solvent welded with Ceeltite or Proto
PVC Adhesive. As an alternative a high density (3.75lb) phenolic along with 0.020 PVC jacket
can be used.

2 Ceel-Co 300 Series or Proto LoSmoke UVR PVC Jacket .040" (1 mm), or a double wrap of
.030" (0.8 mm) thick shall be used where protection from mechancal abuse or high
pressure washing is required.

3 A stainless steel diamond-mesh expanded metal lath cage shall be installed with spacers a
minimum of 1" (25 mm) away from and over top of the pipe and insulation sealed with PVC
Jacket in areas where it is possible for knives, etc. to damage jacket system.

4 In food preparation/hygenic areas cladding must withstand scalding water washdowns;
wherever a higher temperature material is required: Proto EXOD (R), a CPVC material, light
grey and is rated to +225°F (107°C). EXOD (R) shall be ordered "cut and precurled" for pipe
insulation jacket.

.10 Aluminum Cladding (Outdoor Use only)

1 The metal cladding weather barrier to provide protection from weather, mechanical wear or
other damage shall be aluminum alloys 3003, 1100 or 3105 meeting ASTM B209 with H-

14 temper, 0.016" (0.4 mm) thick with Polysurlyn moisture barrier on the back side.
Themetal jacketing shall be RPR Incul-mate, Childers Products or approved equal.

.2 .016 inch thick aluminum is acceptable for all piping except where excessive abuse is
anticipated; use .024" (6 mm) thick. .024" (6 mm) thick shall be used on all equipment as
minimum, however .032" (8 mm) thick is preferred.

3 The metal cladding where frequent washing is antcipated, shall be smooth for all piping and
horizontal equipment and 1-1/4" (30 mm) corrugated for all vertical equipment above
30" (762 mm) insulation OD. Stucco embossed finish may be used for other areas.

A4 Where foot traffic is likey and increased strength of jacket is necessary use rolls of pipe
jacketing; Childers Corrolon or RPR Rib-Cor, 3/16" (0.2 mm) corrugated in the
circumferential direction

11 Fastening Accessories
1 Tape for fastening plain pipe covering insulation shall be 3/4" (20 mm) Fiberglass
reinforced strapping tape made by National Tape Co. or apporved equal.
2 Stainless steel type T304/T316 or .020 aluminum strapping for fastening aluminum jacketing

outdoors and outer layer of vessel and/or large diameter (above 16 inches O.D.) pipe insulation
shall be 1/2" x .020" (15 mm x .5 mm) thick with stainless steel or aluminum wing seals made
by RPR Products, Childers Products or approved equal. RPR no. 7 or breather spring 4 inches
long made from stainless steel type T305 shall be used for securing large diameter vessels
metal jacketing.

3 Polypropylene 1/2" (15 mm) wide, 1/2" (15 mm) thick banding and clips, Q-Band/Q-Clip made
by Band-It Inc. shall be used for securing PVC jaceting indoors. The banding shall not be used
in food processing areas where bacterial growth is anticipated. Banding may be used for
temporary securement until PVC joint adhesive cures. The PVC Jacketing must be complete
sealed at all joints to prevent entry of water or moisture. In non food processing areas PVC
jacketing should be glued using manufacturers adhesive(VOC content not to exceed 510g/L).

12 Inspection Plugs

1 NDT Inspection plugs made from EPDM and aluminum metal cap as manufactured by Parker
Special Products shall be installed on pipe and equipment requiring frequent inspections. Use
1-1/2" (40 mm) NDT plug for pipe and equipment insulation jacket OD of less than 9" (225
mm). Use 2-1/2" (65 mm) and 3" (75 mm) NDT plug for pipe and
equipment between 9" (225 mm) and 24" (600 mm) insulation jacket OD. Use 5" (125
mm) NDT plug for pipe and equipment insulation jacket OD above 24" (600 mm).
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.13 Expansion/Contraction Joints
1 Expansion/contraction joint material shall be 1Ib/ft3 density fiberglass blanket.
23 JACKETS
1 PVC Plastic
1 Jacket: ASTM (€921, One piece moulded type fitting covers and sheet material.
1 Minimum Service Temperature: -31°F (-35°C).
.2 Maximum Service Temperature: 151°F (66°C).
3 Moisture Vapour Transmission: ASTM E96; 0.03 perm inches.
4 Maximum Flame Spread: ASTM E84; 25 or less.
.5 Maximum Smoke Developed: ASTM E84; 50 or less.
.6 Thickness: 20 mil (0.4 mm) minimum.
.2 Colour: standard off-white OR coloured to suit pipe identification.
3 Covering Adhesive Mastic
1 Compatible with insulation, maximum VOC content of 50 g/L.
4 Manufacturer;
1 Ceel-Co 300 series
.2 Speedline Smoke Safe
2 Aluminum Jacket: ASTM B209.
1 Thickness: 0.02" (0.40 mm) sheet.
2 Finish: Smooth.
3 Joining: Longitudinal slip joints and 2" (50 mm) laps.
4 Fittings: 0.02" (0.40 mm) thick die shaped fitting covers with factory attached protective
liner.
.5 Metal Jacket Bands: 3/8" (10 mm) wide; 0.01" (0.38 mm) thick aluminum.
2.4 REMOVABLE / REUSABLE INSULATION COVERS
1 Material: Teflon coated, woven fibreglass fabric
2 Weight: 16.5 0z/sq.yd. (£ 10%)
3 Thickness: 0.015" (+ 10%)
4 Colour: Gray
.5 Tensile Strength: 400 x 330 Ib. (W x F)
.6 Tarp Tear strength: 60 x 40 Ib. (W x F)
7 Mullen Burst Pressure: 650 psi
.8 Insulation thickness: Match connecting piping
.9 Temperature Range: -67°F to 500°F
.10 Lacing Hooks: Stainless Steel
A1 Tie Wire: 16-ga stainless steel
2.5 ACCESSORIES
1 Adhesives and finishes shall be as recommended by the insulation manufacturer and shall comply with
Section 15100.2.2. Accessories such as adhesives, mastics and cements shall have the same properties as
listed above and shall not detract from any of the system ratings specified.
.2 Vapor retarder lap adhesive shall be water based, fire retardant
3 Tapes shall be of cloth reinforced aluminum, soft adhesive with minimum 2" (50 mm) width.
4 Tie wire shall be of 1/16" (1.5 mm) ¢ stainless steel.
.5 Fasteners shall be of 1/8" (4 mm) @ pins, with 35 mm square clips. Clip length to suit insulation
thickness.
.6 Bands shall be 1/2" (12 mm) wide 1/4" (6mm) thick galvanized steel.
7 Facing shall be of 1" (25 mm) galvanized steel hexagonal wire mesh attached on both faces of

insulation.
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2.6 CELLULAR GLASS
1 Manufacturer: Pittsburgh Corning FOAMGLAS.
2 Insulation: ASTM C552 "Standard Specification for Cellular Glass Thermal Insulation",
1 'k' Value: 0.039 at 24 degrees C.
2 Maximum Service Temperature: 482 degrees C.
3 Maximum Water Vapour Transmission: 0.1 perm.
4 Maximum Moisture Absorption: ASTM C240, 0.2% by volume.
.5 Density: 128 kg/cu m.

3 FOAMGLAS® pipe insulation shall be fabricated according to the requirements of ASTM C1639
"Standard Specification for Fabrication of Cellular Glass Pipe and Tubing Insulation".

3 Execution
3.1 EXAMINATION
1 Verify that piping has been tested before applying insulation materials.
2 Verify that surfaces are clean, foreign material removed, and dry.
3.2 INSTALLATION
1 Install piping insulations to TIAC National Installation Standards.
2 Apply insulation materials, accessories, jackets and finishes in accordance with manufacturer'
written instructions and as specified.
3 On exposed piping, locate insulation and cover seams in least visible locations.
4 Insulated dual temperature pipes or cold pipes conveying fluids below ambient temperature:
1 Provide vapour barrier jackets, factory applied or field applied.
.2 Insulate fittings, joints, and valves with moulded insulation of like material and thickness as
adjacent pipe.
3 Finish with glass cloth and vapour barrier adhesive.
A4 PVC fitting covers may be used.
.5 Continue insulation through walls, sleeves, pipe hangers, and other pipe penetrations.
.6 Insulate entire system including fittings, valves, unions, flanges, strainers, flexible
connections, pump bodies, and expansion joints.
.5 For insulated pipes conveying fluids above ambient temperature:
1 Provide standard jackets, with or without vapour barrier, factory applied or field applied.
2 Insulate fittings, joints, and valves with insulation of like material and thickness as adjoining
pipe.
3 Finish with glass cloth and adhesive.
A4 PVC fitting covers may be used.
.5 For hot piping conveying fluids 140°F (60°C) or less, do not insulate flanges and unions at
equipment, but bevel and seal ends of insulation.
.6 For hot piping conveying fluids over 140°F (60°C), insulate flanges and unions at
equipment.
.6 Inserts and Shields:
1 Application: Piping 1-1/2" (40 mm) diameter or larger.
2 Shields: Galvanized steel between pipe hangers or pipe hanger rolls and inserts.
3 Insert Location: Between support shield and piping and under the finish jacket.
4 Insert Configuration: Minimum 6" (150 mm) long, of same thickness and contour as
adjoining insulation; may be factory fabricated.
.5 Insert Material: hydrous calcium silicate insulation.
7 Finish insulation at supports, protrusions, and interruptions.
.8 Insulate fittings, joints, and valves with insulation of like material and thickness as adjoining pipe, and
finish with glass mesh reinforced vapour barrier cement.
.9 Provide integral vapour barrier jacket on insulation on pipe and fittings for exterior applications.
.10 Provide PVC jacket and fitting covers for pipe in mechanical equipment rooms and where exposed in

finished spaces.
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12 Provide aluminum jacket and fitting covers with seams located on bottom side of horizontal piping for
exterior applications, in boiler rooms and where subject to temperatures > 200°F (93°C).
A1 For buried piping, provide factory fabricated assembly with inner all-purpose service jacket with self

sealing lap, and asphalt impregnated open mesh glass fabric, with one mil (0.025 mm) thick aluminum
foil sandwiched between three layers of bituminous compound; outer surface faced with
a polyester film.

12 For heat traced piping, insulate fittings, joints, and valves with insulation of like material, thickness, and
finish as adjoining pipe. Size large enough to enclose pipe and heat tracer. Cover with aluminum jacket
with seams located on bottom side of horizontal piping.

33 TOLERANCE

A Substituted insulation materials: Thermal resistance within 10 percent at normal conditions, as

materials indicated.

3.4 PIPE INSULATION
1 Insulate new or altered piping with rigid pipe insulation and re-insulate existing piping where

insulation has been removed or damaged as follows:

Service Operating Pipe Diameter Insulation
Temperature in. (mm) Thickness
Range °F (°C) in. (mm)

Cold water 0 to 850 (-18 to 454) All sizes 2 (50)

(outside building)

Condensate (cold) 0 to 850 (-18 to 454) All sizes 1/2 (13)

Domestic cold water 0 to 850 (-18 to 454) All sizes 1(25)

Domestic hot water & 105 (41) and higher 2 (50) and smaller 1(25)

hot water recirculation 2-1/2 (65) and larger 1-1/2 (40)

Sanitary drainage 40 to 55 (4 to 13) All sizes 1(25)

Storm drainage 40 to 55 (4 to 13) All sizes 1(25)

Hydronic heating (hot 105 to 140 (41 to 60) 4 (100) and smaller 1(25)

water gn glycol/water 105 to 140 (41 to 60) 5(125) and larger 1-1/2 (40)
141 to 200 (61 to 93) All sizes 1-1/2 (40)

Note:

provide equivalent thermal resistance.

Phenolic insulation may be used in place of rigid fibreglass pipe insulation, thickness to

2 Insulate with flexible insulation as follows:
Service
Thicknes
s Horizontal storm and sanitary drainage 1" (25
mm)
3 Insulate valves, flanges and pipe connections with removable / reusable insulation covers.
4 Wrap butt joints with a 4" (100 mm) strip of fire resistant vapour barrier jacket cemented with

lagging adhesive.
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.5 Where the pipe hanger is around the insulation, provide an insulation protection shield within the

RN

.10
A1

12

13

.14

.15

.16

.17

.18

pipe saddle. Coordinate with installation of hangers.

Insulate all fittings, flanges and valves on pipes to provide equivalent insulation to that on adjoining
pipe.

Continue insulation through sleeves including specified finish.

Cut back covering on strainers and finish off to expose removable head insulation.

Cover expansion joints first with 24 gauge (0.7 mm) galvanized metal sleeve and then insulate to
provide equivalent thickness to that on adjoining pipe.

Protect insulation with protection saddles where insulated pipe is supported by rollers.

Insulate pipe hangers supporting new piping carrying water at 70°F (21°C) or less to prevent
condensation. Extend insulating material along hanger rod to height 4 times thickness of

insulation. Seal insulation with vapourproof sealant.

Extend pipe insulation and covering through walls, floors, ceilings, and concrete beams, unless
indicated otherwise on drawings. protect exposed insulation extending through floors with 4" (100
mm) wide strip of 18 gauge (1.3 mm) galvanized iron.

Pack annular space between pipe sleeves and piping or pipe covering with glass fibre insulation or
rockwool insulation. In fire rated assemblies use Dow Silicon RTV or other ULC listed materials. Seal
exposed insulation with mastic.

Recover exposed surfaces of insulated piping installed in exposed areas, mechanical rooms, and
equipment rooms with PVC jacketing and PVC fitting covers installed in accordance with
manufacturers instructions.

Insulate and cover exposed surfaces of waste connections, traps, hot and cold supply risers and valves
at each lavatory and sink designated for "handicapped" or "barrier free" use with: PVC insulated
fitting covers specifically designed for this application. Vinyl material is not to exceed flame spread
rating of 150, and if intended to be used in high buildings, its smoke developed classification does not
exceed 300. Zeston or other equivalant material. or foamed plastic type insulation finished with two
coats of Armstrong Armflex or other equivalent material.

Provide aluminum metal cladding over the insulation on the following services;

1 All exposed piping located outdoors.

Insulate sprinkler and standpipe main from take-off from domestic water to a point approximately 6
feet (1800 mm) after electrically supervised valve.

Oversize insulation of Domestic hot water piping complete with heating cable for pipe sizes 1-1/4" (35
mm) dia. and smaller by 1/4" (6 mm) in inside diameter to allow for installation over heating cable.

3.6 REFRIGERATION PIPE INSULATION

i

Insulate all refrigerant suction and hot gas piping and fittings with flexible foamed plastic pipe
insulation. Insulation shall fit pipe. Thickness shall be as follows: 1/2" (13 mm) thick for pipe 1" (25
mm) O.D. and smaller; 3/4" (20 mm) thick for pipe 1-1/8" (28 mm) to 2" (50 mm) O.D.; 1" (25 mm)
thick for pipes 2-1/8" (54 mm) O.D. and larger.

Slip insulation on to tubing before tubing sections and fittings are assembled. Keep slitting of
insulation to a very minimum. Seal all joints in the insulation with Armaflex 520 BLV. Insulate
flexible pipe connectors.

On insulation exposed outside the building, place "slit" joint seams on bottom of pipe and provide two
coats of grey Armaflex finish. Extend insulation through pipe support clamps. Provide a 6" (150 mm)
long, 20 gauge (1.1 mm) galvanized steel sleeve around pipe insulation at each support.

End of Section
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1. Furnace & Condensing Unit
1.1 Model Number

N Furnace: Carrier 59MN7A100V21-22 and cased coil CNPVP6024ALA with vent kit
KGAVTO0801CVT and thermostatic expansion valve KSATX0501PUR. Thermostat:
SYSTXCCITNO1-A.

2 Condensing Unit: Carrier 24ANB160A003.
Basis of design is Carrier, alternate products meeting the specifications and efficiency by York & Trane are acceptable.
2. Product Data

The 59TP6A Multipoise Variable- Speed Condensing Gas Furnace features the two-stage Performance™ System. The Comfort Heat
technology two-stage gas valve is at the heart of the comfort provided by this furnace, along with the variable-speed ECM blower
motor, and two-speed inducer motor. With an Annual Fuel Utilization Efficiency (AFUE) up to 96.5%, the performance™ Series two-
stage gas furnaces provides exceptional savings when compared to standard gas furnaces. This performance Gas Furnace also
features 4-way multipoise installation flexibility, and is available in eight model sizes. The 59TP6A can be vented for direct
vent/two-pipe, ventilated combustion air, or single-pipe applications. All units meet California Air Quality Management District
emission requirements. All sizes are design certified in Canada.

2.1 Standard Features

.1 All sizes meet ENERGY STAR Version 4.0 criteria for gas furnaces:95+AFUE; AMACF electrical rating; 2% or less cabinet
airflow leakage.

.2 Quite operation. Compare for yourself at HYACpartners.com.

.3 Ideal height 35” (889mm) cabinet: short enough for taller coils, but still allows enough room for service.

.4 Silicon Nitride Perfect Light™ Hot Surface Igniter.

.5 ComfortFan™ technology allows control of continuous fan speed from a compatible thermostat.

.6 4-way multipoise design for upflow, downflow or horizontal installations, with unique vent elbow and optional
through-the-cabinet downflow venting capability.

.7 Full-featured variable-speed blower motor, two-speed inducer motor, and two-stage gas valve.

.8 Self-diagnostics.

.9 Adjustable blower speed for cooling, continuous fan, and dehumidification.

.10 Aluminized-steel primary heat exchanger.

.11 Stainless-steel condensing secondary heat exchanger.

.12 Factory-configured ready for upflow applications.

.13 Fully-insulated casing including blower section.

.14 Direct-vent/sealed combustion, single-pipe venting or ventilated combustion air.

.15 Installation flexibility: sidewall or vertical vent.
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.16 Certified to leak 2% or less of nominal air conditioning CFM delivered when pressurized to 1-in. Water column with all
present air inlets, air outlets, and condensate drain port(s) sealed.

2.2 Features and Benefits

.1 Comfort Heat TechnologyB

This feature with Adaptive Control is proprietary function that promotes homeowner comfort through two stages of
heating. This Carrier furnace offers a patented algorithm that continually monitors and adjusts furnace operation by
looking at both current and past conditions to determine the most effective stage of heating and the amount of time
to run each stage, every cycle.

.2 SmartEvap™ Technology

When paired with a compatible thermostat, this dehumidification feature overrides the cooling blower off-delay when
there is a call for dehumidification. By deactivating the blower off-delay, SmartEvap technology prevents condensate
that remains on the coil after a dehumidification cycle from re-humidifying throughout the home. This results in
reduced humidity and a more comfortable indoor environment for the homeowner.

Unlike competitive systems, SmartEvap technology only overrides the cooling blower off delay when humidity control
is needed. Once humidity is back in control, Smart Evap re-enables the energy-saving cooling blower off-delay.

.3 ComfortFan™ Technology

Sometimes the constant fan setting on a standard furnace system can actually reduce homeowner comfort by
providing too much or too little air! Fan On Plus technology improves comfort all year long by allowing the
homeowner to select the continuous fan speed of their choice using a compatible thermostat.

.4 Power Heat™ Igniter

Carrier’s unique SiN igniter is not only physically robust but it is also electrically robust. It is capable of running at line
voltage and does not require complex voltage regulators as do other brands. This unique feature further enhances the
gas furnace reliability and continues Carrier’s tradition of technology leadership and innovation in providing a reliable
and durable product.

.5 Full-Featured, Variable Speed Motors

Our variable-speed ECM (Electronically Commutated Motor) optimizes comfort levels in the home year round;
features such as passive/active dehumidification, ramping profiles, and quiet operation. They can provide cooling
match enhancements to increase the effective SEER of select Carrier air conditioner or heat pump system. This motor
does not report back RPM and static pressure to enable static pressure reporting to the Ul or zoning system, which is
required for zoning, active filter monitoring and system static pressure reporting.

.6 Reliable Heat Exchanger Design

The aluminized steel, clam shell primary heat exchanger was re-engineered to achieve greater efficiency out of a
smaller size. The first two passes of the heat exchanger are based on the current 80% product, a design with more
than ten years of field-proven performance and success. These innovations, paired with the continuation of a crimped,
no-weld seam create an efficient, robust design for this essential component.

The condensing heat exchanger, a stainless steel fin and tube design, is positioned in the furnace to extract additional

heat. Stainless steel coupling box componentry between heat exchangers has exceptional corrosion resistance in both
natural gas and propane applications.
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.7 Optional Media Filter Cabinet

Enhanced indoor air quality in the home is made easier with our media filter cabinet. When installed as a part of the
system, this cabinet allows for easy and convenient addition of Carrier high efficiency air filter.

.8 4-Way Multipoise Design

One model for all applications —there is no need to stock special downflow or horizontal models when one unit will do
it all. The new heat exchanger design allows these units to achieve the certified AFUE in all positions.

.9 Direct or Single-pipe Venting, or Optional Ventilated Combustion Air

This furnace can be installed as a 2-pipe (Direct Vent) furnace, in an optional ventilated combustion air application, or
in single-pipe, non-direct vent applications. This provides added flexibility to meet diverse installation needs.

.10 Sealed Combustion System

This furnace brings in combustion air from outside the furnace, which results in especially quiet operation. By sealing
the entire combustion vestibule, the entire furnace can be made quieter, not just the burners.

.11 Insulated Casing

Foil-faced insulation in heat exchanger section of the casing minimizes heat loss. The acoustical insulation in the
blower compartment reduces air and motor noise for quiet operation.

.12 Monoport burners
The burners are specially designed and finely tuned for smooth, quiet combustion and economical operation.
.13 Bottom Closure

Factory-installed for side return; easily removable for bottom return. The multi-use bottom closure can also serve for
roll-out protection in horizontal applications, and act as the bottom closure for the optional return air base accessory.

.14 Certifications

This furnace is CSA (AGA and CGA) design certified for use with natural and propane gases. The furnace is factory-
shipped for use with natural gas. A CSA listed gas conversion kit is required to convert furnace for use with propane
gas. The efficiency is AHRI efficiency rating certified. This furnace meets California Air Quality Management District
emission requirements.

3. GUIDE SPECIFICATIONS GENERAL 24ABB

3.1 System Description

Outdoor-mounted, air-cooled, split-system air conditioner unit suitable for ground or rooftop installation. Unit consists of a
hermetic compressor, an air-cooled coil, propeller-type condenser fan, and a control box. Unit will discharge supply air upward as
shown on contract drawings. Unit will be used in a refrigeration circuit to match up to a packaged fan coil or coil unit.

3.2 Quality Assurance

1. Unit will be rated in accordance with the latest edition of ARI Standard 210.
2. Unit will be certified for capacity and efficiency, and listed in the latest ARI directory.
3. Unit construction will comply with latest edition of ANSI/ ASHRAE and with NEC.
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4. Unit will be constructed in accordance with UL standards and will carry the UL label of approval. Unit will have c-UL
approval.

5. Unit cabinet will be capable of withstanding Federal Test Method Standard No. 141 (Method 6061) 500-hr salt spray
test.

6. Air-cooled condenser coils will be leak tested at 150 psig and pressure tested at 450 psig.

7. Unit constructed in ISO9001 approved facility.

Delivery, Storage, and Handling
1. Unit will be shipped as single package only and is stored and handled per unit manufacturer’s recommendations.
Warranty (for inclusion by specifying engineer)

1. U.S.and Canada only.

PRODUCTS
AIR-COOLED, SPLIT-SYSTEM AIR CONDITIONER 24ABB 1-1/2 TO 5 NOMINAL TONS

Equipment

1. Factory assembled, single piece, air-cooled air conditioner unit. Contained within the unit enclosure is all factory
wiring, piping, controls, compressor, refrigerant charge Puronr (R-410A), and special features required prior to field
start-up.

Unit Cabinet
1. Unit cabinet will be constructed of galvanized steel, bonderized, and coated with a powder coat paint.
Fans

1. Condenser fan will be direct-drive propeller type, discharging air upward.

2. Condenser fan motors will be totally enclosed, 1-phase type with class B insulation and permanently lubricated
bearings. Shafts will be corrosion resistant.

3. Fan blades will be statically and dynamically balanced.

4. Condenser fan openings will be equipped with coated steel wire safety guards.

Compressor

1. Compressor will be hermetically sealed.
2. Compressor will be mounted on rubber vibration isolators.

Condenser Coil

1. Condenser coil will be air cooled.
2. Coil will be constructed of aluminum fins mechanically bonded to copper tubes which are then cleaned, dehydrated,
and sealed.

Refrigeration Components

1. Refrigeration circuit components will include liquid-line shutoff valve with sweat connections, vapor-line shutoff valve
with sweat connections, system charge of Puronr (R-410A) refrigerant, and compressor oil.
2. Unit will be equipped with filter drier for Puron refrigerant.

End of Section
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1 General

1.1 General Requirements

1 Comply with General Requirements of Section 23 01 01.

1.2 Section Includes

1 Pipe and pipe fittings for:
1 Heating water piping system.
.2 Equipment drains and overflows.
2 Valves:
Gate valves.
Globe or angle valves.
Ball valves.
Check valves.
Circuit balancing valves
Drain valves.

ouprwiNk

1.3 References

ASME -Welding and Brazing Qualifications.
ASME B16.3 - Malleable Iron Threaded Fittings Class 50 and 300.
ASME B16.5 Pipe Pumps & Fittings.
ASME B16.18 - Cast Copper Alloy Solder Joint Pressure Fittings.
ASME B16.22 - Wrought Copper and Copper Alloy Solder Joint Pressure Fittings.
ASME B31.5 - Refrigeration Piping and Heat Transfer Components.
ASME B31.1 - Code for Power Piping.
ASTM A53/A53M - Pipe, Steel, Black and Hot-Dipped, Zinc-Coated, Welded and Seamless.
A183 Carbon Steel Track Bolts and Nuts.
0 ASTM A234/A234M - Piping Fittings of Wrought-Carbon Steel and Alloy Steel for Moderate and
High Temperature Service.
11 ASTM B32 - Solder Metal.
12 ASTM B88 - Seamless Copper Water Tube.
13 ASTM D1785 - Poly(Vinyl Chloride) (PVC) Plastic Pipe, Schedules 40, 80, and 120.
.14 ASTM D2235 - Solvent Cement for Acrylonitrile-Butadiene-Styrene (ABS) Plastic Pipe and Fittings.
.15 ASTM D2241 - Poly(Vinyl Chloride) (PVC) Pressure-Rated Pipe (SDR-Series).
.16 ASTM D2310 - Machine-Made Fibreglass' (Glass Fibre-Reinforced Thermosetting Resin) Pipe.
17 ASTM D2466 - Poly(Vinyl Chloride) (PVC) Plastic Pipe Fittings, Schedule 40.
.18 ASTM D2467 - Poly(Vinyl Chloride) (PVC) Plastic Pipe Fittings, Schedule 80.
.19 ASTM D2680 - Acrylonitrile-Butadiene-Styrene (ABS) and Poly(Vinyl Chloride) (PVC) Composite
Sewer Piping.
.20 ASTM D2683 - Socket-Type Polyethylene Fittings for Outside Diameter-Controlled Polyethylene
Pipe and Tubing.
21 ASTM D2751 - Acrylonitrile-Butadiene-Styrene (ABS) Sewer Pipe and Fittings.
.22 ASTM D2855 - Making Solvent-Cemented Joints with Poly(Vinyl Chloride) (PVC) Pipe and Fittings.
.23 ASTM D3309 - Polybutylene (PB) Plastic Hot-and Cold-Water Distribution Systems.
.24 ASTM F477 - Elastomeric Seals (Gaskets) for Joining Plastic Pipe.
.25 ASTM F708 - Design and Installation of Rigid Pipe Hangers.
.26 ASTM F876 - Crosslinked Polyethylene (PEX) Tubing.
.27 ASTM F877 - Crosslinked Polyethylene (PEX) Plastic Hot - and Cold - Water Distribution Systems.

RN WM R

1.4 Submittals
1 Product Data: Include data on pipe materials, pipe fittings, valves, and accessories. Provide
manufacturers catalogue information. Indicate valve data and ratings.
.2 Welders Certificate: Include welders certification of compliance with ASME SEC 9.
3 Manufacturer's Installation Instructions: Indicate hanging and support methods,

joining. procedures.
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1.5 Project Record Documents
1 Record actual locations of valves.
1.6 Operation and Maintenance Data
1 Maintenance Data: Include installation instructions, spare parts lists, exploded assembly views.
1.7 Qualifications
1 Manufacturer: Company specializing in manufacturing the Products specified in this section with
minimum three years documented experience.
.2 Installer: Company specializing in performing the work of this section with minimum 3 years
documented experience.
3 Welders: Certify to ASME SEC 9.
1.8 Regulatory Requirements
1 Conform to ASME B31.9 code for installation of piping system.
2 Welding Materials and Procedures: Conform to ASME SEC 9 and applicable provincial labour
regulations.
3 Provide certificate of compliance from authority having jurisdiction indicating approval of welders.
1.9 Delivery, Storage, and Handling
Nl Accept valves on site in shipping containers with labeling in place. Inspect for damage.
.2 Provide temporary protective coating on cast iron and steel valves.
3 Provide temporary end caps and closures on piping and fittings. Maintain in place until installation.
4 Protect piping systems from entry of foreign materials by temporary covers, completing sections of
the work, and isolating parts of completed system.
1.10 Environmental Requirements
1 Do not install underground piping when bedding is wet or frozen.
1.11 Extra Materials
1 Provide two repacking kits for each size and valve type.
2 Products
2.1 Valves - General

1 Conform to requirements of ANSI, ASTM, ASME, and applicable MSS standards.
.2 Provide valves of the same manufacturer where possible.
3 Manufacturer's name and pressure rating clearly marked on body to MSS-SP-25.
4 Valid CRN (Canadian Registration Number) required for each valve.
.5 Materials:
1 Bronze: ASTM B62 or B61 as applicable
2 Brass: ASTM B283 C3770
3 Cast Iron: ASTM A126 Class B
.6 End Connections:
1 Threaded ends: ANSI B1.20.1
3 Flanged ends: ANSI B16.1 (Class 125), ANSI B16.5
4 Face-to-face dimensions: ANSI B16.10
7 Design and Testing:
1 Bronze Gate & Check valves: MSS-SP-80
.2 Ball Valves: MSS-SP-110
3 Cast Iron Gate Valves: MSS-SP-70
4 Cast Iron Globe Valves: MSS-SP-85
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.5 Cast Iron Check: MSS-SP-71
.6 Butterfly Valves: MSS-SP-67
.8 First named product as indicated in paragraphs below; other acceptable manufacturers, subject to
equivalent products include:
1 Kitz.
2 Crane, Jenkins
3 Conbraco.
4 Nibco
.5 Or approved equal.
2.2 Hydronic Systems To 150 PSIG, Above Ground
1 Nominal Operating Pressure 125 psig
2 Design Pressure 150 psig
3 Test Pressure 225 psig
4 Design Temperature 350°F
.5 Corrosion Allowance 0.0625 in.
.6 Steel Pipe ASTM A53 Gr. B or ASTM A106 Gr. B, schedule 40, black
steel, seamless
7 Joints, 2" and smaller screwed
.8 Screwed Fittings 150 Lb. malleable iron
9 Unions Cl.150, ASTM A-47 malleable iron, ASTM A-153 galvanized,
ANSI B2.1
threads.
.10 Joints, 2-1/2" and larger welded, with flanges at connections to equipment
11 Butt weld fittings ASTM A234 Gr. WFB
12 Flanges ASTM A105, Class 150, raised face, weld neck or slip on
13 Bolts ASTM A307 C.S. bolts, sq. head; ASTM A563 nuts, hex head
.14 Gaskets 1/16" (1.6 mm) thick preformed non-asbestos graphite fibre.
.15 Copper Tubing, 2" and Smaller ASTM B88, Type L, hard drawn.
.16 Joints: Solder, lead free, ASTM B32, 95-5 tin-antimony, or tin
and silver, with melting range 220°C to 280°C.
17 Fittings: ASME B16.18, cast brass, or ASME B16.22, solder wrought
copper
.18 Dielectric Unions Union with galvanized or plated steel threaded end,
.19 Valves, 2" and smaller ASTM A105
Gate Valves (Isolating) 300 psig non-shock WOG, ASTM B62 bronze body, solid
wedge disc, rising stem, bronze trim, threaded ends, Kitz #25
Globe Valves (Throttling) 300 psig non-shock WOG, ASTM B62 bronze body, composition
(Teflon) disc, rising stem, bronze trim, threaded ends, Kitz #09
Check Valves (Backflow) 300 psig non-shock WOG, ASTM B62 bronze body, Y-pattern
horizontal, swing type disc, threaded ends, Kitz #29
Ball Valves (Drain) 600 psig non-shock WOG, forged brass, 2-piece, chrome ball and
stem, full port, blow-out proof PTFE seats & stem, lever handle,
threaded ends, Kitz #68AC.
.20 Valves, 2-1/2" and larger ASTM A216 WCB

.21

Gate Valves (Isolating)

Globe Valves (Throttling)

Check (Backflow)

200 psig non-shock WOG, ASTM A126 Class B cast iron

body, bolted bonnet, bronze mounted, solid wedge disc, OS&Y,
non-asbestos packing, flanged ends, Kitz #72.

200 psig non-shock WOG, ASTM A126 Class B cast iron body,
bolted bonnet, bronze mounted, bevelled wedge disc, OS&Y, non-
asbestos packing, flanged ends, Kitz #76.

200 psig non-shock WOG, ASTM 126 Class B cast iron body,

bolted cover, bronze mounted, swing type disc, flanged ends, Kitz
#78

Provide stem extensions for insulated piping.
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.22 Provide gear operator and chain on valves installed above 10-ft AFF.

.23 Strainers, 2" and smaller Class 250, 400 psig WOG, cast iron body, Y-pattern, screwed
cap and ends, A167 304 stainless steel screen with 1/32"perforations. Mueller Steam 11M.
.24 Strainers, 2-1/2" and larger Class 250 psig non-shock WOG, cast iron, Y-pattern, bolted flange cover,

blow-out plug, A167 304 stainless steel screen with 1/32" perforations, flanged ends, Mueller Steam

752.
25 Equipment Drains and Overflows
1 Copper Tubing: ASTM B88, Type M and DWV, hard drawn.
A Fittings: ASME B16.18, cast brass, or ASME B16.22 solder wrought copper.
2 Joints: Solder, lead free, ASTM B32, 95-5 tin-antimony, or tin and silver, with melting range
4428°F to 536°F (220°C to 280°C).
2.6 Circuit Balancing Valves
1. Circuit Balancing Valves; 2" (50 mm) and smaller)
1 Screwed connection, globe style design, nonferrous, pressure die-cast, nonporous Ametal

Copper Alloy. Each valve shall be such that when installed in any direction, it will not affect
flow measurement.
2 Valves shall provide the following
functions:
Precise flow measurement.
Precision flow balancing.
Positive shut off with no drip seat and teflon disc.
Drain connection with protective cap.
3 Valves shall have four 360° adjustment turns of handwheel for maximum vernier-type
setting with "Hidden Memory" feature to program the valve with precision tamper-
proof balancing setting.

PNk

A4 Valves shall be shipped in a 4.5 R factor polyurethane container that shall be used as
insulation after valve in installed.

.5 Provide valves suitable for maximum working pressure of 250 psi (1720 kPa) and
maximum operating temperature of 250°F (121°C).

.6 Acceptable Products: S.A. Armstrong CRV | indicated or Tour & Anderson STA-D or
Newman Hattersley.

2. Circuit Balancing Valves 2 1/2" (65 mm) and larger

1 Flanged, line size connection, globe style design, nonferrous, pressure die-cast,

nonporous Ametal Copper Alloy.
2 Valves, shall provide the following
functions:

1 Precise flow measurement.
2 Precision flow balancing.
3 Positive shut off with no drip seat and teflon disc.

3 Valves shall have twelve 360° adjustment turns of handwheel for maximum vernier-type

setting with "Hidden Memory" feature to program the valve with precision tamper-proof
balancing setting.

4 Valves shall be suitable for maximum working pressure of 250 psi (1720 kPa) and
maximum operating temperature of 250°F (120°C).
.5 Acceptable Products: S.A. Armstrong CBV Il indicated or Tour & Anderson STA-F or
Newman Hattersley.
3 Execution
3.1 Preparation
1 Ream pipe and tube ends. Remove burrs. Bevel plain end ferrous pipe.
.2 Remove scale and dirt on inside and outside before assembly.
3 Prepare piping connections to equipment with flanges or unions.
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A4 Keep open ends of pipe free from scale and dirt. Protect open ends with temporary plugs or caps.
.5 After completion, fill, clean, and treat systems. Refer to Section 15515.
3.2 Applications

1 Where more than one piping system material is specified, ensure system components are
compatible and joined to ensure the integrity of the system is not jeopardized. Provide necessary
joining fittings. Ensure flanges, union, and couplings for servicing are consistently provided.

2 Where permitted, install grooved mechanical couplings and fasteners in accessible locations.

3 Install unions, flanges, and couplings downstream of valves and at equipment or apparatus
connections. Do not use direct welded or threaded connections to valves, equipment or other
apparatus.

4 Provide non-conducting dielectric connections whenever jointing dissimilar metals in open
systems.

.5 Provide pipe hangers and supports to CSA B51 unless indicated otherwise.

.6 Use gate valves for shut-off and to isolate equipment, part of systems, or vertical risers.

7 Use globe valves for throttling, bypass, manual flow control services, for balancing & in bypass
around control valves.

.8 Use spring loaded check valves on discharge of condenser water pumps.

.9 Use wafer check valves where required to suit space and or weight limitations

.10 Use 3/4 inch (20 mm) gate or ball valves with cap and chain for drains at main shut-off valves, low
points of piping, bases of vertical risers, and at equipment. Pipe to nearest floor drain.

11 Use lug end butterfly valves to isolate equipment..

12 Butterfly valves may be used isolation and throttling duty for large pipe sizes 2-1/2" (65 mm) and
above.

13 Gasket material shall be Grade 'E' EPDM compound conforming of ASTM D2-2000 and suitable for
an operating temperature range of -342C to 110°C.

.14 Small runouts, size 3/4" (20 mm) and less for extension of domestic make-up piping may be
constructed using hand drawn copper tube type 'K' or "L" and comply to ASTM B88.

33 Installation

A Install to manufacturer's instructions.

.2 Install heating water, glycol, chilled water, condenser water piping to CSA B51.

3 Route piping in orderly manner, parallel to building structure, and maintain gradient.

4 Install piping to conserve building space, and not interfere with use of space.

.5 Group piping whenever practical at common elevations.

.6 Sleeve pipe passing through partitions, walls and floors.

7 Slope piping and arrange to drain at low points.

.8 Install piping to allow for expansion and contraction without stressing pipe, joints, or connected
equipment.

.9 Inserts:

1 Provide inserts for placement in concrete formwork.

2 Provide inserts for suspending hangers from reinforced concrete slabs and sides of
reinforced concrete beams.

3 Provide hooked rod to concrete reinforcement section for inserts carrying pipe over 4"
(100 mm).

4 Where concrete slabs form finished ceiling, locate inserts flush with slab surface.

.5 Where inserts are omitted, drill through concrete slab from below and provide through-
bolt with recessed square steel plate and nut above slab.

.10 Pipe Hangers and Supports:

1 Install to CSA B51.

2 Support horizontal piping as scheduled.

3 Install hangers to provide minimum 1/2" (13 mm) space between finished covering and
adjacent work.

4 Place hangers within 12" (300 mm) of each horizontal elbow.

.5 Use hangers with 1-1/2" (38 mm) minimum vertical adjustment. Design hangers for pipe
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movement without disengagement of supported pipe.
.6 Support vertical piping at every other floor. Support riser piping independently
of connected horizontal piping.
7 Where several pipes can be installed in parallel and at same elevation, provide multiple or
trapeze hangers.
.8 Provide copper plated hangers and supports for copper piping.
.9 Prime coat exposed steel hangers and supports. Hangers and supports located in crawl

spaces, pipe shafts, and suspended ceiling spaces are not considered exposed.

11 Provide clearance in hangers and from structure and other equipment for installation of insulation
and access to valves and fittings.
12 Provide access where valves and fittings are not exposed.
.13 Slope piping and arrange systems to drain at low points. Use eccentric reducers to maintain top of
pipe level.
.14 Where pipe support members are welded to structural building framing, scrape, brush clean, and
apply one coat of zinc rich primer (VOC content not to exceed 250 g/L) to welds.
.15 Prepare unfinished pipe, fittings, supports, and accessories, ready for finish painting.
.16 Install valves with stems upright or horizontal, not inverted.
17 Air vents shall be selected to suit the system operating pressures and shall be automatic and
complete with isolating vavles.
.18 All strainers 1-1/2" & larger shall be fitted with chain valves.
.19 Unless specified otherwise, drain piping shall be sloped down in the direction of flow not less than
1" in 40 feet.
.20 Eccentric reducers shall be provided to keep the bottom of sloped piping aligned in order to
minimize risk of water hammer and to facilitate drainage.
21 Valves shall be installed with stems upright or angled 45 deg. above horizontal unless instructed
otherwise.
.22 Pipe all discharge from temp. & safety relief valves to a point of safe discharge directly into a floor
drain, hub drain or safe outdoor location.
3.4 Equipment Connections
1 Install unions or flanges at connections to all equipment and specialty components.
2 Arrange piping connections to allow ease of access and removal of equipment.
3 Align and independently support piping adjacent to equipment connections in order to prevent
piping stresses from being transferred to equipment.
4 Piping reducers shall be used where equipment connections differ from pipe sizes indicated. The use
of bushings will not be permitted.
.5 Install removable sections of pipe 12" (300 mm) spool pieces on the suction side of pumps and
where needed for ease of maintenance.
3.5 Valves, Cocks and Faucets
1 Use valves of line size unless noted otherwise.
2 Provide isolating valves in each branch from the main line and where indicated.
3 Provide isolating valves at all equipment connections.
4 Provide globe valves or ball valves complete with memory stop at the discharge of each pump
and where valves are used for regulating or throttling purposes.
.5 Provide 1/2" (13 mm) brass hose bibbs at all low points of each system, where the system cannot
be drained through the main floor or return piping.
.6 Where new valves are installed to replace existing valves and it is impractical to shut-down and drain
the entire system, valves shall be replaced using pipe freezing techniques.
3.6 Hydronic Specialties
1 Air Vents
Nl Provide 1" (25 mm) diameter air vent chamber at each riser feeding terminal units.

Install chambers as high as possible within unit, and provide manual air vent connected to air
chamber by flexible tubing.

2 Provide a float type automatic air vent at any high points of hot water supply and
return piping not vented through a convector etc. and at high point of piping for each hot
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water

coil. The discharge of air vent shall terminate over a floor drain in mechanical rooms
or over a sink in service rooms. A shut-off valve shall be provided on each automatic
air vent and an access door and frame shall be provided for air vents located above
ceilings.

.2 Automatic Feed Valves: provide automatic feed valve on the cold water make-up line to each
new hot water heating system.

3 Air Cushion Tanks
1 Provide air cushion tanks of size noted where indicated.

.2 Provide housekeeping pad for floor mounting of tank.

3 Terminate drainout line at nearest funnel floor drain, or service sink.

4 Adjust charge to system static pressure at point of connection plus 5 psi (35 kPa).

4 Air Eliminators: provide an air eliminator at each new air cushion (expansion) tank.

.5 Circuit Balancing Valve (CBV): provide a CBV in each branch serving a heating and/or cooling terminal
unit and where indicated on drawings. Installation shall be in accordance with manufacturer's
installation instructions. Ensure that manufacturer's recommended clearances are maintained to
minimize turbulence and to promote accuracy.

.6 Supply and install threaded couplings or half coupling for flow switches that are supplied under
Section 15900.

7 Install flow switches as supplied under Section 15900.

3.7 Testing and Inspection

1 Test liquid heat transfer piping hydrostatically at not less than 150% of operating pressure or
not less than 125 psi (860 kPa) whichever is the greater. Test period shall be not less than six
(6) hours duration during which time each joint shall be inspected, given a sharp tap with a
hammer and checked for leaks.

2 Arrange and pay for inspection by authorities having jurisdiction.

3.8 Adjusting and Balancing

1 Instruments used for this work shall be accurately calibrated and maintained in good working order,
and shall include:

1 one set of pressure gauges and fittings.

dry bulb thermometer.

3 wet bulb thermometer.

A thermocouple unit and thermocouple.

5 set of balancing cock adjustment wrenches.

.6 portable field flow meter.

2 Prepare the liquid heat transfer systems as follows:

1 Install any additional devices required for effective balancing as advised by the Systems
Verification Agency.

2 Open all valves, and return line balancing cocks.

3 Remove and clean all strainers.

A4 Check pump rotation.

.5 Check expansion tanks to make sure they are not air bound and that the system is full of water.

.6 Check all air vents at high points of water systems to make sure they are installed properly and
are operating freely. Make certain all air is removed from circulating system.

7 Set all temperature controls so that all coils are calling for full cooling. This should close all
automatic bypass valves at coil and chillers. To balance hot water coils, set systems to call for
full heating.

.8 Check operation of automatic bypass valve.

.9 Check and set operating temperature of heat exchangers to design requirements.

3 Balance the liquid heat transfer systems as follows:

A Complete air balance must have been accomplished before water balance is begun.

2 Set chilled water, hot water and glycol pumps to proper gpm delivery.

3 Adjust flow of hot water through heat exchangers.

4 Check leaving water temperatures and return water temperatures, and pressure drop through
heat exchangers. Reset to correct design temperatures.

.5 Check water temperature at inlet side of cooling and heating coils. Note rise or drop of
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temperatures from source.

.6 Balance each chilled water and hot water coil.

7 Upon completion of flow readings and coil adjustments, mark all settings and record all data.

.8 After making adjustments to coils, recheck settings at pumps, and heat exchangers. Readjust if
required.

.9 Install pressure gauges on each coil, then read pressure drop through coil at set flow rate on

call for full cooling and full heating. Set pressure drop across bypass valve to match coil full flow
Pressure drop.
.10 Check and record the following items at each cooling and heating element:
Inlet water and air temperature.
Leaving water and air temperature.
Pressure drop of each coil.
Pump operating suction and discharge pressures and final t.d.h.
Pressure drop across bypass valve.
All mechanical specifications of pumps.
Rated and actual running amperage of pump motor.

VNouhbwivk

4 After completion of adjusting and balancing and submittal of records notify the Systems Verification
Agency and the Consultant and assist in verifications. If systems fail verification, readjust and
balance systems to the satisfaction of the Consultant.

End of Section
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1 General

1.1 Quality Assurance

1.2

2.1

2.2

2.3

N Comply with Provincial Regulations and have CSA approval.
Submittals
1 Provide shop drawings and schedules of manufactured products for review and inclusion in

Operating and Maintenance Manuals as per Section 23 10 00.
Products

Automatic Air Vents

A Wallfin, Convectors, Radiators:
i Float-operated, vertical mounting, 1/8” I.P. male connection, designed for  pressures up
to 50psi, 3-3/4” x 9/16”, bright brass finish.
2 Acceptable Manufacturers:
A Maid-O-Mist #67
2 Honeywell FV180
3 Taco 400-4
4 Armstrong
2 Pipe Mains & Lines, Mechanical Rooms, Equipment, Coils, Ceilings spaces and all other spaces

except noted above:

A Self-closing, float-operated, vertical mounting, 1/4” I.P. male connection, designed for
pressures up to 150psi, 4-3/8” x 2-1/4", bright brass finish.
2 Acceptable Manufacturers
Nl Maid-O-Mist #71
2 Honeywell FV180
3 Taco 400-4
4 Armstrong

Air Eliminator

1 Heavy duty.

2 Acceptable Manufacturers:
1 Armstrong 1-AV
2 Spirax Sarco 13WS
3 ITT

Air Separator

A Air separator shall have tangential inlet nozzles.

2 The air separator shall be designed and constructed in accordance with Section VIII, Div 1 of the
ASME Boiler and Pressure Vessel Code.

3 The unit shall be fitted with an NPT vent connection (for connection to a compression tank or an
air vent).

4 An additional NPT tapping shall be provided on the bottom of the air separator to facilitate blow-
down.

.5 2” to 3” models should be supplied with a cast iron body and NPT system connections, while 4” to 6”
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models should be supplied with a cast iron body and ANSI flanges. 8” to 24” models are to be
supplied with a fabricated steel body and carbon steel ANSI flanges.

.6 Acceptable Manufacturers:
| Armstrong Vortex Model VA
.2 ITT/Bell & Gossett
2.4 Flow Indicators (Water)
N Single Double tempered glass window, bronze body, ABS impeller.
2 Suitable for pressure twice that of working pressure, minimum 125 psig.
3 Suitable for temperature 200 deg F.
A Equal to Ashland Filter-Mate 304SS.
.5 Supplied under Section 23 20 00.
2.5 Strainers
1 Sizes 50mm (2”) and under: Screwed brass or iron body, Y pattern with 0.8mm stainless steel
perforated screen.
2 Sizes 63mm to 100mm (27" to 4)”: Flanged iron body, Y pattern with 1.2mm stainless steel
screen.
3 Screen free area shall be minimum three times area of inlet pipe. Provide valved drain and hose
connection off strainer bottom.
A Y-Type Strainer shall consist of ductile iron body, Type 304 stainless steel cylindrical removable

baskets with 1/16" (1,6mm) diameter perforations and 41% open area 2"-3" strainer sizes or
1/8" (3,2mm) diameter perforations and 40% open area 4"-12" strainer sizes.

2.6 Make-Up Water Meter

4

Supply a water meter for make-up water feed for hydronic boiler system.

Meter shall be certified to NSF/ANSI 372 and NSF/ANSI 61 with maximum operating water
pressure of 150 psi (1034 kPa) and maximum operating water temperature of 80°F (27°C).

Water meter to consist of: a register; a corrosion-resistant lead free, high-copper alloy maincase;
and a nutating disc measuring chamber. The measuring chamber of nutating disc technology
design to be made from proprietary synthetic polymer or acceptable corrosion-resistant materials.
Equal to Neptune T-10 or Badger Recordall Disc Series.

2.7 Magnetic Flow Meter

1

Supply a magnetic flow meter station comprising of a pipe mounted flowtube and a remote wall
mounted transmitter. Operating temperature shall be 4.5C to 95C (40F to 203F) and flow range
shall be 0 to 1,900 L/min (0 to 500 usgpm).

Flow meter station shall be equal to Rosemount Series 8700, distributed by Lakeside Process
Controls, Mississauga, Ontario.

Flow tube shall be Rosemount #8705, flanged (ANSI Class150) to suit adjacent piping, constructed of
nonmagnetic stainless steel with a Teflon (PTFE) liner suitable for working temperatures of 29C to
177C (-20F to 350F). Sensor electrodes to be 316 stainless steel equipped with an attached junction
box that is NEMA 4 protected.

Transmitter shall be Rosemount #8712E, suitable for 120V power supply and is wall mounted in the
boiler room. Transmitter to be complete with local operator interface (keypad and digital display of
flow), diagnostic functions including calibration verification, NEMA 4X and IP65 enclosure, 4 to 20 mA
output.

Flow sensor and transmitter accuracy is + 0.25% of flow rate + 1.5 mm/s for velocities up to 12 m/s
(40 ft/s).

Provide communication ‘WHIP’, contained in conduit, that connects the wall mounted
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transmitter and flowtube sensor. WHIP to be provided by Lakeside.

PART 3 - EXECUTION

3.1

3.2

33

3.4

3.5

Automatic Air Vents

N Install size as specified herein and in locations as per drawings, at all system high points and as
required for complete air purging.

2 Where large air quantities can accumulate, provide enlarged air collection standpipe.

3 Provide ball valve of size to match air vent I.P connection under each air vent. Shut off valve is to

allow isolation, removal, and service of fitting.
Air Separator
1 Provide on suction side of system circulation pump and connect to expansion tank.

2 Install high and/or away from access routes so as not to interfere with access routes. If they are
installed in access routes the bottom of the unit must be minimum 8’ above finished floor.

Strainers
A Install as per manufacturer’s recommendations and to suit maintenance requirements.
2 Install on the inlet of all pumps.

Make-Up Water Meter

N Install meter on make-up water line to hydronic boiler system. Install as per schematic on
drawings.

Magnetic Flow Meter

N Install flow meter on the heating water return main in the boiler room. The sensor shall be
mounted in an accessible location in the boiler room at a maximum of 5’ (1.5m) above finished
floor.

2 Install transmitter on wall in boiler room. The transmitter shall be mounted in an accessible

location in the boiler room at a maximum of 5’ (1.5m) above finished floor.

3 Transmitter power wiring is by Electrical Division.

A4 BAS interface wiring at the transmitter is by Controls Contractor.

.5 All other wiring is the responsibility of this Section.

.6 Install communication ‘WHIP’, contained in conduit, to connect the wall mounted transmitter
and flowtube sensor.

7 Obtain the services of a manufacturer’s representative to test (verify) electronically that the

meter is in calibration and in proper operating condition and submit a report stating same.
Verification shall be done after completion of installation and before placement into service.

END OF SECTION
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PART 1 - GENERAL

11

1.2

13

14

Standards

N Construct pressure tanks to ASME Code for Unfired Pressure Vessels.

2 Comply with Provincial Government Regulations.

Submittals

| Submit with shop drawings for tanks and installation instructions.

Inspections

! Obtain inspection certificates for pressure vessels from Provincial Authorities as required.

Acceptable Manufacturers:

Bell & Gossett
Amtrol
Expanflex
Watts
Armstrong

iR

PART 2 - PRODUCTS

2.1

A

2
3

Hydronic Expansion Tank — Diaphragm

Construction: Welded steel, tested and stamped to ASME SEC 8-D; supplied with National Board Form U-
1, rated for working pressure of 125 psi (860 kPa), with flexible butyl diaphragm sealed into tank, and
steel support stand.

Accessories: Pressure gauge and air-charging fitting, tank drain; precharge to 11 psi (80kPa).
Automatic Cold Water Fill Assembly: Pressure reducing valve, reduced pressure double check back
flow preventer, test cocks, strainer, vacuum breaker, and valved by-pass.

A Size: As scheduled.

PART 3 - EXECUTION

3.1

3.2

General
1 Mount tanks on 10mm (4”) thick concrete housekeeping pads.
Hydronic Expansion Tank

1 Provide relief valves on expansion tanks.

2 Select system relief valve capacity so that it is greater than make-up pressure reducing valve

capacity. Select equipment relief valve capacity to exceed rating of connected equipment.

Pipe relief valve outlet to nearest floor drain for water systems.

Use saddles for horizontal mount.

.5 Follow manufacturer’s recommendations for tank charging and commissioning. Submit report
on final pressure.

B w

END OF SECTION
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1 General

1.1  Submittals

N Submit shop drawings/product data sheets for all products specified in Part 2 of this section except for pipe and
fittings.
2 Submit, in shop drawing form, a schematic piping diagram for each refrigerant piping system indicating pipe sizes,

slopes, valves, traps, and piping specialties. Piping schematics must be reviewed, approved, and signed by
refrigeration equipment manufacturers prior to being submitted to the Consultant for review.

1.2 Closeout Submittals

| Submit letters from equipment suppliers certifying proper installation and start-up of piping systems and
equipment as specified in Part 3 of this section.

1.3 Quality Assurance

N Refrigerant piping systems are to be in accordance with CSA B52, Mechanical Refrigeration Code, and any
applicable local Codes and Regulations.

2 Refrigerant piping installing contractor is to be certified by Technical Standards and Safety Authority (TSSA).
Installing contractor is to install refrigerant piping in accordance with manufacturer’s installation instructions and
in accordance with local codes. Contractor is responsible for all regulatory approvals, if required. Upon
completion of installation, documentation of refrigerant amount, test certificates and verification
documentation, etc., is to be provided in a binder, in accordance with requirements of local authorities having
jurisdiction.

3 Refrigerant piping and direct expansion refrigeration equipment must be installed by or under direct on site
supervision of a licensed journeyman refrigeration mechanic.

2 Products
2.1 Pipe, Fittings, and Joints

il Type ACR hard drawn seamless copper refrigerant tubing to ASTM B280, factory degreased, dehydrated and
capped or nitrogen filled and capped, complete with factory washed and bagged wrought copper soldering fittings
to ASME B16.22, and brazed joints made with high melting point silver brazing alloy conforming to AWS
Classification BcuP-5.

2.2 PipingLine Sets

i Equal to Great Lakes Copper Inc. “EZ-Roll” soft annealed copper to ASTM B280, suitable for use with refrigerant
involved, factory cleaned and capped, and with sizes and lengths as required.

2.3  General Re: Valves and Piping Specialties

il Refrigerant valves and piping specialties specified below are to factory cleaned, degreased, and supplied to site
with capped ends.

2.4  Shut-Off Valves
A Ball Valves

1 % turn, CSA certified forged brass ball valves, each suitable for a maximum working pressure of
3445 kPa (500 psi) and complete with carbon filled Teflon ball seals, 2 O-ring stem
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seals, a gasketed seal cap, a flow direction arrow cast into body, a ball position
indicator on stem, and extended copper tube connections to permit brazing the
valve into line without disassembling valve.

2 Manufacturers:
d Mueller Industries Inc.;
2 Sporlan Valve Co.;
3 Superior Refrigeration Products/Sherwood

2 Diaphragm Valves

.1  Forged brass, frost-proof, Type 1 Series, CS for a 3445 kPa (500 psi) working
pressure a entering diaphragm chamber, one phosphor extended copper
tube brazing connections. A certified packless diaphragm valves, each
suitable nd complete with an O-ring to prevent moisture from bronze and 2
stainless steel diaphragms, ann " to 5/8") diameter, globe type for valves
22 mm ded tubing for brazing connections, and as follows: with a machined
brass gasketed body, phosphort bronze body, forged brass cap, phosphor
bronze g seal.

2 Manufacturers:
i Mueller Industries Inc.;
2 Sporlan Valve Co.;
3 Superior Refrigeration Products/Sherwood

2.5 Check Valves

A Straight through type for valves 6.4 mm to 16 mm (% (7/8")
diameter and larger, each complete with exten

1 straight through type check valves complete bronze spring,
and neoprene seat;

2 globe type check valves complete with a cas spring, Teflon
seat disc, and neoprene O-rin

2 Manufacturers:
A Mueller Industries Inc.;
2 Sporlan Valve Co.;

3 Superior Refrigeration Products/Sherwood.

2.6 Piping Traps
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A Mueller Industries Inc. Style No. WE-554P brazing
2 Manufacturers:

A Mueller Industries Inc.;
2 Sporlan Valve
.3 Superior Refrigeration Products/Sherwood.

2.7 Pressure Vessel Relief Valves

i Factory set pressure relief valves, straight through or angle type as required, each constructed in accordance with
requirements of ANSI B9.1 and the ASME Code for Unfired Pressure Vessels, and each complete with a brass body,
neoprene seat disc, and lead seal and locking wire.

2 Manufacturers:
1 Mueller Industries Inc.;
2 Sporlan Valve Co.;
3 Superior Refrigeration Products/Sherwood.

2.8 Refrigerant Liquid Moisture Indicators

i Forged brass, triple sealed, CSA certified liquid moisture indicators, each suitable for a maximum working pressure
of 3445 kPa (500 psi) and complete with a liquid indicator which shows "FULL" when system is fully charged with
refrigerant and remains blank when there is a restriction or shortage of refrigerant in liquid line, a moisture
indicator which changes colour from blue to pink when moisture is present in system, a plastic dust cover, and
extended copper tube brazing connections.

2 Manufacturers:
N Mueller Industries Inc.;
2 Sporlan Valve Co.;
3 Superior Refrigeration Products/Sherwood.

2.9 Liquid Line Filter-Drier

i Mueller Industries Inc. "Drymaster" CSA certified filter-driers, each suitable for a maximum 3445 kPa
(500 psi) working pressure and complete with a combination of desiccants in a fluted briquette for drying, and a
fluted briquette type filter.

2 Manufacturers:
A Mueller Industries Inc.;
2 Sporlan Valve Co.;
3 Superior Refrigeration Products/Sherwood.

2.10 Flexible Piping Connections

A Senior Flexonics Canada "VIBRA-SORBERS" phosphor bronze construction, factory cleaned, dried, and sealed
flexible piping connections with copper tube brazing ends.

2 Manufacturers:
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i Senior Flexonics Canada;
2 The Metraflex Co.
2.11 Thermostatic Expansion Valves

i Factory tested, balanced port design thermostatic expansion valves, with exact selection to suit the
application and refrigerant used, each complete within a replaceable stainless-steel diaphragm and

welded element construction thermostatic element charged with hydraulic fluid, and removable inlet
strainer.

2 Manufacturers:
| Mueller Industries Inc.;
2 Sporlan Valve Co.;
3 Superior Refrigeration Products/Sherwood.
3 Execution
3.1 Demolition

i Perform required refrigerant piping system demolition work. Refer to demolition requirements specified in
Section 20 05 05 — Selective Demolition for Mechanical.

3.2 Installation of Refrigerant Piping, Valves and Specialties

i Provide required refrigerant piping. Piping is to be type ACR copper with wrought copper fittings. Install piping in
accordance with requirements of reviewed refrigerant piping schematics referred to in Part 1 of this section.

2 Make refrigerant piping joints using a light coat of approved brazing flux applied to both pipe and fitting.
Do not use acid flux. During brazing process, ensure pipe and fittings are kept full of nitrogen or carbon dioxide
to prevent scale formation inside pipe and fitting.

3 Where shown or specified, use soft copper refrigerant piping line sets.

A4 Provide shut-off valves to isolate each piece of equipment if shut-off valves are not supplied integral with
equipment. Provide ball or diaphragm type shut-off valves inside building. Provide diaphragm shut-off valves
outside building.

.5 Provide a refrigerant charging valve for each system if such a valve is not supplied integral with
equipment.
.6 Provide refrigerant piping accessories shown and/or required and install in accordance with

manufacturer’s recommendations.
7 Provide required refrigerant.

.8 Provide flexible connections at piping connections to roof mounted condensing units. Install in
accordance with manufacturer’s instructions.

9 Provide expansion valves where shown and/or required, each matched to coil and installed in accordance
with manufacturer’s instructions.
End of Section
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1 General
1.1 Submittals

.1 Submit shop drawings/product data sheets for all water treatment chemical feed equipment and associated
hardware.

.2 Submit product literature sheets for all chemicals, as well as WHMIS Material Safety Data Sheets for all chemicals.
1.2 Closeout Submittals

1 Submit water treatment manufacturer/supplier certification letters as specified in Part 3 of this section.

2 Training attendance records.

1.3  Maintenance Material Submittals

1 Submit water treatment test sets and spare chemicals as specified below and in Part 3 of this section.

2 Supply water softener salt sufficient for 2 months of normal softener operation and store salt on-site where
directed by Owner.

2 Products

2.1 Characteristics of Chemicals and Spare Chemicals

.1 Chemicals specified in this section are to be non-toxic when released to atmosphere, non-corrosive and non-staining if a
leak occurs, and compatible with all system components.

2 Chemicals must be approved by governing authorities for release into Municipal sewer system.

.3 For each treatment system for which chemicals are supplied, supply and hand to Owner, at Substantial Performance of the
Work, spare chemical in original containers/packaging sufficient for 2 months of treatment system operation.

2.2 Manufacturers/Suppliers of Chemicals and Feed Equipment

1 Manufacturers:
A Ashland Hercules Water Technologies;
2 Klenzoid Inc.;

3 Magnus Canada;
A4 Chem-Aqua Canada.
2.3 [Existing Treatment Systems]

1 Owner has a contract with a treatment chemical supplier to maintain proper levels of chemical in building systems. New
chemicals and/or treatment delivery hardware are to be supplied by this supplier. Obtain supplier’s name during bidding process
and obtain required pricing information.

2.4 Piping System Flushing and Cleaning Chemical
A Liquid form alkaline type cleaner consisting of a concentrated blend of highly active penetrating agents and detergents

with a 12.5 pH and specifically formulated to remove oil, mill scale and oxides from piping and equipment.
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2.5 Closed Heat Transfer System Treatment

.1 Chemicals, chemical feed equipment, and test equipment to control corrosion in closed heat transfer circulating
systems as indicated on drawings and as specified below.

2 Enamelled steel or cast iron by-pass feeders sized as shown, 2060 kPa (300 psi) rated and complete with
20 mm (%") diameter NPT pipe connection tappings, and a screw-on cast iron cap with "Buna N" "O" ring seal.

.3 By-pass filter and flow indicator assembly equal to a Shelco Inc. FOS78, 1725 kPa (250 psi) rated replaceable cartridge
filter assembly with a stainless steel housing and 20 mm (%") diameter piping connections, sized for approximately 5% of
rated circulating pump flow and complete with a minimum of 6, 20 micron filter cartridges, and a sight flow indicator equal to
an Anderson Midwest Model 350SS with 20 mm (3%4") diameter piping connections.

.4  Piping tee mounting coupon holders, each complete with 25 mm (1") diameter NPT plugs with a minimum of one coupon
for copper and one coupon for steel.

.5 Chromate free, nitrite/borate type corrosion inhibitor suitable for use with both ferrous and non-ferrous metals.

.6 Test kit for measuring inhibitor level.

2.6 Water Softeners

1 Package type, automatic, water conserving counterflow design water softener assembly to remove hardness to
not more than 0.3 grains per gallon as determined by an ASTM standard soap test method, sized for a continuous flow rate of
system make-up requirements at maximum output, and complete with:

1 2 fibreglass reinforced plastic vessels, each sized for 100% of make-up requirements and
complete with a moulded polypropylene structural base;

2 controller for both automatic and manual regeneration, with electronic automatic regeneration based
on adjustable totalized quantity of softened feed water, and designed to prevent simultaneous regenerations and permit
time adjustment for backwash, brine and rinse steps;

3 full charge of cation exchange resin which has a capacity of 68.8 kg/m3 (4.3 Ib/ft?) of resin at a
regeneration salt dosage level of 240 kg/m3 (15 Ib/ft3) of resin;

A high density brine tank, sized to contain amount of salt required for 10 regenerations and
complete with required PVC valves and tubing;

.5 softener inlet water meter, calibrated in m3;

.6 softener salt required for initial brine tank fill and system start-up, and bags of salt as required for
2 months of system operation;

7 test kit for conducting a soap hardness test;

.8 factory secured seismic restraint connection hardware.

2.7 Water Treatment Testing Counters

A Factory made, 1.8 m (6') long, 915 mm (36") high, 600 mm (24") deep commercial grade counter assembly with
toe space, complete with:

.1 atoneend,a508 mmx 520 mm x 175 mm (20" x 20-7%" x 7") type 316 stainless steel sink equal to a AMI #1017-C,
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complete with 3-hole punched ledgeback, crumb cup strainer, and a drain fitting with 40 mm (2-%4") dia. tailpiece;

.2 supply fitting equal to a Zurn #Z-831B4-Ict-25 with vandal-proof aerator and 100 mm (4") long blade handles;

3 acid-resistant counter surface with minimum 250 mm (10") high splashback;

A set of double doors under sink;

.5 set of 4 drawers at end opposite sink;

.6 cupboard with 3 adjustable shelves adjacent to drawers;

7 all required hardware, including concealed hinges, drawer slides with stops, and door pulls;
.8 acid-resisting white enamel finish on all wooden surfaces.

3 Execution

3.1 Piping System Flushing and Cleaning

.1 After new heat transfer system piping has been installed and leakage testing has been satisfactorily completed, but before
mechanical equipment start-up and performance tests, flush and chemically clean piping systems.

.2 Provide required temporary piping connections, including bypass piping to isolate dirt sensitive mechanical plant
equipment. Remove instrumentation such as flow meters and switches, orifice plates, meter valves and similar devices and plug
pipe openings. Reinstall when flushing and cleaning work has been certified complete by chemical manufacturer/installer.
Ensure control valves are operational and fully open during flushing and cleaning.

.3 Prior to chemical cleaning, flush piping, including dead ends, with water to remove loose solids. Clean all strainers. Replace
chemical feeder line filters as required. Flush and drain until water runs clear.

.4 When flushing with water is complete, fill systems with fresh clean water. Meter amount of water required to fill each
system or otherwise calculate system capacity. Ensure all air is vented from systems. Add cleaning chemical as instructed by
chemical manufacturer and circulate solution for a period of time and at a temperature as required to produce a clean piping
system. Conduct daily pH, conductivity, and total iron tests in accordance with chemical supplier’s instructions.

.5 After chemical cleaning when test results indicate a clean system, drain solution from piping, refill with clean water and
circulate water for a minimum of 24 hours to flush out remaining chemical solution, then drain water from piping using all drain
points and again clean all system strainers and replace filters. Arrange for chemical supplier to check each system after flushing
and cleaning is complete and to certify in writing that flushing and cleaning procedures have been properly performed. Submit a
copy of the certification letter. Fill systems.

3.2 Installation of Closed Heat Transfer System Treatment

.1  After flushing and cleaning procedures have been certified complete, provide a by-pass chemical feeder, a cartridge filter
assembly, and corrosion test coupons for each closed heat transfer system. Install in accordance with requirements of drawing
details.

.2 Supply and feed into each system sufficient chemical to charge system to proper concentrations of chemical and
maintain proper levels in system until Substantial Performance of the Work.

3.3 Boiler Boil-Out and Cleaning

.1 When boiler installation is complete, inspect each boiler and remove all visible debris, rust, scale, and oil, then thoroughly
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flush each boiler with clean water. Provide required temporary piping connections.

.2 When flushing is complete boil-out each boiler with a chemical solution approved by boiler manufacturer to remove
remaining grease, oil, and dirt. Operate each boiler at 50% of normal operating pressure for a minimum of 48 hours or until all
contaminants are removed, then again flush each boiler with fresh water until all traces of chemical solution are removed.

.3 When boilers are clean and have been flushed, immediately fill each boiler with water which is chemically treated as specified
in this section.

3.4 Installation of Water Softener

.1 Provide a package type water softener assembly and secure in place on a concrete housekeeping pad.

2 Brace and secure assembly in accordance with requirements specified in Section 20 05 48.16 - Seismic
Controls for Mechanical Systems.

.3 Install equipment and components supplied loose with softener in accordance with softener manufacturer’s
instructions. Provide required valved piping, including drain piping terminated at a funnel floor drain combination.
4 Install initial charge of softener salt. Hand spare salt and soap test kit to Owner at site and store where directed.

3.8 Manufacturer’s Certification, Start-Up, and Training

1 For all water treatment equipment include for on-site certification, start-up supervision, and system
training by treatment chemical manufacturer’s representative as follows:

2 For equipment/system manufacturer certification requirements, refer to Section 20 05 00 —
Common Work Results for Mechanical;

3 For equipment/system start-up requirements, refer to Section 20 05 00 — Common Work Results for Mechanical;

A4 Include for 4 hours of on-site operation demonstration and training session. Training is to be a full review of all
components including but not limited to a full operation and maintenance demonstration, with abnormal events.

End of Section
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1. GENERAL
1.1 SUMMARY

A. This section includes Energy Wheel Air-to-Air Energy Recovery Ventilators for indoor
installation.

1.2 SUBMITTALS

A. Product Data: For each type or model include the following:

1. Complete fan performance curves for both the supply air and exhaust air, with system
operating conditions indicated, as tested in an AMCA Certified Chamber.
2. Energy wheel performance data for both summer and winter operation.

Motor ratings, electrical characteristics, motor, and fan accessories.

4. Energy wheel performance data in accordance with AHRI Standard 1060-2023 for each
model. Data shall include Psychrometric Conditions, Effectiveness, Exhaust Air Transfer
Ratio (EATR), Outdoor Air Correction Factor (OACF), pressure drop of the device, Net
Supply Airflow, Leaving Exhaust Airflow Psychrometric Conditions, and Enthalpy
Recovery Ratio.

5. Material types and gauges of all component pieces and assemblies.

6. Dimensioned drawings for each type of installation, showing isometric and plan views,
to include location of attached ductwork and service clearance requirements.

7. Estimated gross weight of each installed unit.

Installation, Operating and Maintenance manual (IOM) for each model.

9. Microprocessor Controller (DDC) specifications to include available options and
operating protocols. Include complete data on all factory-supplied input devices.

10. Sound performance data for Supply Air and Exhaust Air as tested on an AMCA Certified
chamber.

w

o0

1.3 QUALITY ASSURANCE

A. Product Options: Drawings must indicate size, profiles and dimensional requirements of
Energy Recovery Units and are to be based on the specific system indicated. Refer to
Division 1 Section “Product Requirements”.

B. End of line test with full report available upon request.

C. Certifications:

1. Entire unit shall be ETL Certified per U.L. 60335-2-40 and bear an ETL sticker.
2. Energy wheel performance shall be AHRI Certified per Standard 1060.

1.4 COORDINATION
A. Coordinate size and location of all building penetrations required for installation of each unit
and associated plumbing and electrical systems.

B. Coordinate sequencing of construction of associated HVAC, electrical supply [roofing
contractor].

1.5 EXTRA MATERIALS
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A. Furnish extra materials described below that match products installed and that are
packaged with protective covering for storage and identified with labels describing contents.
1. Filters: [(Insert quantity) set(s) of [MERV 8] or [MERV 13] disposable filters for each
unit].
2. One spare energy wheel belt.

2. PRODUCTS
2.1. MANUFACTURERS

.1 The following manufacturers are approved for use:
1. Base bid: Greenheck
2. Alternatives: Carrier, Lennox, Lifebreath

2.2. MANUFACTURED UNITS

Unit shall be fully assembled at the factory and consist of an insulated metal cabinet, energy
wheel, motorized intake damper, motorized exhaust damper, sensors, frost control,
economizer control, electric preheater, filter assembly for intake and exhaust air, supply air
blower assembly, exhaust air blower assembly, electronically commutated motors (ECM) and
an electrical control center. All specified components and internal accessories factory
installed and tested and prepared for single-point high voltage connection.

2.3.CABINET

A. Materials: Formed double wall insulated metal cabinet, fabricated to permit access to
internal components for maintenance.

1. Unit’s exterior shall be supplied from the manufacturer using G60 galvanneal steel with
proprietary pre-painted material in the following finish color; Concrete Gray-RAL 70023.
This has been subjected to a salt spray test per ASTM-B117 and evaluated using ASTM-
D714 and ASTM-D610 showing no observable signs of rust or blistering until reaching
2,500 hours.

2. Internal assemblies: 24-gauge, pre-painted galvanneal (G60) steel except for motor
supports which shall be minimum14 gauge galvanized (G90) steel.

B. Access doors shall be captured access. This access should allow for sliding of access doors
and prevent doors from falling or needing to be removed for regular maintenance. Doors
should be fully removable if desired.

C. Cabinet Insulation: Comply with NFPA 90A and NFPA 90B and erosion requirements of UL
181.

a. Materials: Rigid urethane injected foam. Foam board not acceptable.

.1 Thickness: 1 inch (25 mm)

.2 Thermal Resistance: R8

.3 Meets UL94HF-1 flame requirements

.4 Location and application: Full coverage of entire exterior to include walls, roof of
unit, unit base and doors

D. Energy wheel: Energy wheel shall be of total enthalpy, rotary air-to-air type and shall be an
element of a removable energy wheel cassette. The cassette shall consist of a galvanized
steel framework (designed to produce laminar air flow through the wheel), an energy wheel
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as specified and a motor and drive assembly. The cassette shall incorporate a pre-tensioned
drive belt. The wheel media shall be a polymer film matrix in a stainless-steel framework
and be comprised of individual segments that are removable for servicing. Non-segmented
energy wheels are not acceptable. Silica gel desiccant shall be permanently bonded to the
polymer film and shall be designed and constructed to permit cleaning and servicing. The
energy wheel is to have a five-year warranty. Performance criteria are to be as specified in
AHRI Standard 1060, complying with the Combined Efficiency data in the submittal.

E. Control panel/connections: Energy Recovery Ventilator shall have an electrical control
center where all high and low voltage connections are made. Control center shall be
constructed to permit single-point high voltage power supply connections

F. Frost control: Timed Exhaust. Timed exhaust shall be provided for frost control of the
energy wheel. Control system shall include an outdoor air thermostat and pressure sensor
on the wheel assembly to initiate frost control sequence.

2.4.BLOWER

A. Blower section construction, Supply Air and Exhaust Air: Direct drive motor and blower shall
be assembled onto a 14-gauge galvanized steel platform.

B. Blower assemblies: Shall be statically and dynamically balanced and designed for
continuous operation at maximum rated fan speed and horsepower.

C. Fan: Direct drive, backwards curved, airfoil plenum fan with [aluminum] wheel statically
and dynamically balanced. Prop or belt-drive fan not acceptable due to low static
capabilities

D. Blower section motor source quality control: Blower performance shall be factory tested for
flow rate, pressure, power, air density, rotation speed and efficiency. Ratings are to be
established in accordance with AMCA 210, “Laboratory Methods of Testing Fans for
Rating”.

2.5.MOTORS

A. General: Blower motors greater than 1/2 horsepower shall be “NEMA Premium™” unless
otherwise indicated. Minimum compliance with EPAct minimum energy-efficiency standards
for single speed ODP and TEFC enclosures is not acceptable. Motors shall be heavy-duty,
permanently lubricated type to match the fan load and furnished at the specified voltage,
phase, and enclosure. Comply with the requirements in Division 23 05 13, matched with fan
load.

B. Motors shall be 60 cycle, 1 phase 208 volt, The designation “NEMA Premium™” applies to
electric motors with efficiencies that are “better than EPAct”. ECM motors are considered
premium equivalent. The terms “high efficiency” or “premium efficiency” have no industry
definitions.

2.6.UNIT CONTROLS
A. The unit shall be constructed so that it can be controlled by a factory-supplied
controller, or it can be monitored and controlled by a Building Management System

(BMS). This unit shall be controlled by a factory-installed microprocessor programmable
controller (DDC) that is connected to various optional sensors.
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B. Unit shall incorporate a DDC controller with integral LCD screen that provides text
readouts of status, operating settings, and alarm conditions. DDC controllers shall have a
built-in keypad to permit operator to access read-out screens and change settings
without the use of ancillary equipment, devices, or software. DDC controllers that
require the use of equipment or software that is not factory-installed in the unit are not
acceptable. Alarm readouts consisting of flashing light codes are not acceptable]. Note:
some manufacturers are known to incorporate DDC controllers that require the use of
separately purchased handheld hardware or a PC and/or software to view or change
settings. Owner-specified ventilating conditions can be input by means of pushbuttons.

A. Operating protocol: The microprocessor shall be factory-programmed for [BACnet
MSTP] [BACnet IP] [Modbus RTU] [Modbus IP] for monitoring of the unit’s status].
Specify protocol.
Supply fan shall be configured for CO2 sensor
Exhaust fan shall be configured for building pressure
Remote Display: Contractor shall provide and install a remote display that functions as a remote
indicator of owner-selected operating parameters and also permits remote inputting of new
operating parameters. Each remote display shall have a large LCD user interface screen similar in
form and function to the screen on the DDC. Installed location of remote display shall be as
indicated on the plans
A web user-interface (web Ul) must be available for the manufacturer installed controls. The
interface can be accessed via a web browser when an Ethernet cable is connected to the
building network or to a laptop plugged in directly to the controller. Web Ul must have the
following features available which allow simple access to the unit, improved startup
commissioning and provide quick troubleshooting capabilities:
i. Graphical overview screen for easy access to current conditions and set point
changes
ii. All sensor values, set point and control outputs recorded each minute with 1
week of history stored on the controller for simple troubleshooting
iii. Refrigeration details screen with compressor status, temperature and pressure
readings
iv. Access to current alarms and alarm history
v. Service override capabilities to manually change I/O and verify proper operation
of the unit
Sensors

A. Dirty Filter Sensors

B. CO2 Sensor

C. Temperature Sensors- OAl, EAD, RAI, OAD Note: OAl and OAD are standard with
microprocessors.

D. Relative Humidity Sensors — OAH, RAH

FILTERS
MERVS disposable pleated filters shall be provided in the intake & exhaust air stream

EXECUTION

INSTALLATION

.1 Install in accordance with the manufacturer’s Installation & Maintenance instructions.
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3.2 ENVIRONMENTAL REQUIREMENTS

.1 Do not operate units for any purpose, temporary or permanent, until ductwork is clean,
filters are in place, bearings lubricated, and fan has been test run under observation.

End of Section
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1 General
1.1 GENERAL REQUIREMENTS
1 Comply with General Requirements of Section 23 01 01.
1.2 REFERENCES
A ASHRAE HANDBOOK, HVAC SYSTEMS & EQUIPMENT, Duct Construction Recommendations
.2 Sheet Metal And Air Conditioning Contractors' National Association (SMACNA)
1 HVAC Duct Construction Standards - Metal and Flexible
2 HVAC Duct Systems Design
3 Fire, Smoke and Radiation Damper Installation Guide for HVAC Systems
4 Accepted Industry Practice for Industrial Duct Design
.5 HVAC Systems - Testing, Adjusting and Balancing
.6 Round Industrial Duct Construction Standards
7 Rectangular Industrial Duct Construction Standards
.8 HVAC Air Duct Leakage Test Manual.
.9 Guide for Steel Stack Construction
3 National Fire Protection Association (NFPA)
1 80 Standard for Fire Doors and Windows
2 90A Standard for Installation of AC and Ventilation Systems
3 90B Standard for Installation of Warm Air Heating and AC Systems
4 96 Standard for Ventilation Control and Fire Protection of Commercial Cooking
Operations.
.5 255 Building Materials, Test of Burning Characteristics (same as ASTM E84)
13 PERFORMANCE REQUIREMENTS
1 No variation of duct configuration or sizes permitted except by written permission.
2 Size round ducts installed in place of rectangular ducts to ASHRAE table of equivalent rectangular
and round ducts.
3 Sizes indicated on drawings are clear inside dimensions and do not include for duct linings.
14 SUBMITTALS
1 Division 1: Procedures for submittals.
.2 Product Data: Provide data for duct materials.
3 Shop Drawings:
1. Plenums and plenum related items showing physical dimensions, joints, sealants, door
construction and hardware.
2. Factory fabricated ducts, fittings and joining systems.
3. Firewall duct penetrations; fire and smoke dampers; louvers and access doors.
4, Duct fitting particulars such as gauges, sizes, welds, reinforcements and configuration for
4" wg. (1000 kPa) pressure class and higher systems.
4 Submit changes or alterations in ductwork layout, with supporting calculations showing that the

modified design will not increase total pressure, before work commences. Submittals for proposed
changes shall be stamped for acceptance prior to commencement of work.

.5 Test Reports: Indicate pressure tests performed. Include date, section tested, test pressure, and
leakage rate, following SMACNA HVAC Air Duct Leakage Test Manual.
.6 Material Safety Data Sheets (MSDS) for sealants, adhesives and coatings.
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15 PROJECT RECORD DOCUMENTS
1 Division 1: Submittals for project closeout.
2 Record actual locations of ducts and duct fittings. Record changes in fitting location and type.

Show additional fittings used.

1.6 QUALITY ASSURANCE
1 Perform Work to SMACNA - HVAC Duct Construction Standards - Metal and Flexible.
.2 Perform Duct Leakage Testing to SMACNA "HVAC Air Duct Leakage Testing Manual"
3 Maintain one copy of document on site.
4 Asbestos Free: Insulating and sealing materials must be certified to be free of asbestos.
.5 Brazing: Certify brazing procedures, brazers, and operators in accordance with AWS B2.2 Brazing
Procedures and Performance Qualifications
.6 Welding: Certify welding procedures, welding equipment and welders in accordance with AWS
D9.1 Sheet Metal Welding Code.
1.7 REGULATORY REQUIREMENTS
1 Ontario Building Code (OBC)
.2 Ontario Fire Code (OFC)
3 Construct ductwork to NFPA 90A standards.
1.8 ENVIRONMENTAL REQUIREMENTS
1 Do not install duct sealants when temperatures are less than those recommended by sealant
manufacturers.
2 Maintain temperatures during and after installation of duct sealants.
2 Products
2.1 MATERIALS
1 Table of Materials
APPLIGATIONS MATHRAILS
ASTM A653 galvanized steel sheet, lock form
Rigid HVAC ducts, casings, and fittings quality, G90 zinc coating (0.90 0z/ ft2) to
ASTM A90. Sheets free of pits, blisters, slivers,
and ungalvanized spots.
Rigid HVAC ducts, casings and fittings installed PVC coated, galvanized steel sheets, lock form
qualityto ASTM A653 G90 zinc coating (0.900z/
underground (below slabs on grade). £t2 both sid df lied -l PVC
.. . _ . . t th si t i -mi
Rigid HVAC ducts, casings and fittings installed in oth sides) and factory applied 4-mi
. . . coatirg Ductwork shall be UL-181, Class 1
swimming pools (natatorium). ]
listed.
.2 Hanger Rod: continuously threaded, ASTM A36 galvanized steel.
3 Sealant: Non-hardening, water resistant, fire resistive, low VOC (VOC content not to exceed 250 g/L),
compatible with mating materials; liquid used alone or with tape, or heavy mastic.
4 Supports: Angle iron, channels, rods and related supporting materials shall be galvanized or red

oxide coated.
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.5 Fasteners: Use galvanized rivets, screws and bolts throughout, except on stainless steel
ductwork, use SS fasteners.
.6 Reinforcements: Provide galvanized steel or stainless steel reinforcement shapes and plates to
match ductwork.
7 Tie Rods: Use galvanized steel, 1/4 inch minimum diameter fasteners for ductwork 36 inch or less in
length; use 3/8 inch minimum diameter for lengths longer than 36 in.
2.2 DUCT CONSTRUCTION
1 Duct Construction Schedule
I Pr
Dud Appliation Dud Presure efmre Gas Seal das Lealage
(in.we) dass
Rectangular HVAC Suppl y from terminal unit to Positive ) A 6
air outlet
Round HVAC Suppl y from terminal unit to air Positive 5 A 3
outlet
Rectangular HVAC single zone supply from AC ) A 6
Unit to air outlet Positive
Round HVAC Single zone supply from AC Unit to air Positive 5 A 3
outlet
Rectangular HVAC Return from air outlet to AHU Negative 2 A 6
Rectangular HVAC Return from air outlet to AHU Negative 2 A 3
Rectangular Sanitary exhaust ductwork Negative 2 A 6
Round Sanitary exhaust ductwork Negative 2 A 3
Rectangular General HVAC exhaust ductwork Negative 2 A 6
Round General HVAC exhaust ductwork Negative 2 A 3
23 DUCT SEALING
i Duct Sealing Requirements
FALAAS SFALING RRQUIRBVIENTS
A All transverse joints, longitudinal seams, and duct wall
penetrations
B All transverse joints and longitudinal seams
C All transverse joints
2.4 DUCT LEAKAGE
1 Leakage Class is defined as
0.65
CL=F/(P)
where: C| = Leakage Class
F = Leakage Factor (cfm/lOO-ft2 of duct
surface) P = Static pressure in the duct
(in.wg.)
.2 Table

l LEAKAGEFACTOR (F) GAV1/ 100-SQ.FT. of DUCT SURFACE |
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LEAKAASS PREBUREAAS (in.wg) (+ve or -ve)
Q 1 2 4 6 10
48 48 75 118 154 214
24 24 38 59 77 107
12 12 19 30 38 54
6 6 9 15 19 27
3 3 5 7 10 13
0 0 0 0 0 0
25 DUCTWORK FABRICATION
Nl All Ductwork shall be constructed to withstand 1-1/2 times fan pressure at shut-off and 2" (500 Pa)
minimum.
2 Fabricate and support to SMACNA HVAC Duct Construction Standards - Metal and Flexible, and as

indicated. Provide duct material, gauges, reinforcing, and sealing for operating pressures indicated
in accordance with recommendations of ASHRAE and SMACNA.

3 Joints and reinforcements:
1. to SMACNA and ASHRAE
2. may be made with the Ductmate System or Nexus System. System components shall be
made of standard catalogue manufacture as supplied by Ductmate Industries, Inc. or
Nexus Inc.
4 Construct Tees, bends, and elbows with radius of not less than 1-1/2 times width of duct on

centreline. Where not possible and where rectangular elbows are used, provide air foil turning
vanes. Where acoustical lining is indicated, provide turning vanes of perforated metal with glass
fibre insulation.

.5 Increase duct sizes gradually, not exceeding 15 degrees divergence wherever possible; maximum
30 degrees divergence upstream of equipment and 45 degrees convergence downstream.
.6 Fabricate continuously welded round and oval duct fittings two gauges heavier than duct gauges

indicated in SMACNA Standard. Joints: minimum 100 mm cemented slip joint, brazed or electric
welded. Prime coat welded joints.
7 Provide standard 45-degree lateral wye takeoffs. Alternative 90-degree conical tee connections

may be used only where specifically indicated.

2.6 ROUND SPIRAL LOCK SEAM DUCTWORK

1 Sprial ducts and elbows shall not be used for watertight exhaust systems.

2 Ducts and fittings shall be manufactured from minimum G90 galvanized steel meeting ASTM
A527/A527M-85.

3 Ductwork shall be "Uni-Seal" single wall, round spiral lock-seam type duct in wall thicknesses listed
below.

A4 Fittings shall be "Uni-Form" single wall, round fittings suitable for use with "Uni-Seal" ductwork in
wall thicknesses as follows:
Diameter Duct Metal Thickness Fitting Metal Thickness
In.(mm) In. (GA) (mm) In. (GA) (mm)
3 (75) to 14 (356) 0.022 (26 ga.)  (0.56) 0.028 (24 ga.)  (0.70)
15 (380) to 26 (660) 0.028 (24 ga.)  (0.71) 0.034 (22 ga.) (0.86)
27 (686) to 36 (914) 0.034 (22 ga.)  (0.86) 0.040 (20 ga.) (1.0)
37 (939) to 50 (1270) 0.040 (20ga.) (1.0) 0.052 (18 ga.)  (1.32)
52 (1321) to 60 (1524) 0.052 (18 ga.)  (1.32) 0.064 (16 ga.) (1.62)

.5 Acceptable Manufacturer: "Uni-Seal" spiral lock-seam duct and "Uni-Form" fittings as

manufactured by United Sheet Metal. Other manufacturers refer to Section 15010.2.3
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2.7 FLEXIBLE DUCTWORK

1 Flexible ducts shall be factory fabricated to CAN/ULC S110, factory fabricated assembly with a
laminated inner liner of aluminum foil, fiberglass and polyester, a galvanized steel helix coil formed
to the inner liner, a fiberglass insulation blanket, and a polyethylene outer jacket. Flexible duct shall
have a flame resistant rating of 25 or less and a smoke developed rating of 50 or less

Pressure Rating Low & Medium High Pressure
Max. positive pressure 6"wg (3 kPa) 12"wg (6 kPa)
Max. negative pressure 4"wg (2 kPa) 5"wg (2.5 kPa)
Maximum velocity 4000 fpm (20m/s) 5500 fpm (28m/s)
Permeance 0.1 perm 0.1 perm
Operating temperature -20to 250 deg. F -20to 250 deg. F
Max. thermal conductance 0.23 BTU/Hr-F° 0.23 BTU/Hr-F°
Listed & Labelled Class 0 /Class 1 Class 0 /Class 1
Flex master Type 5 3

2 Lab Exhaust Systems: Ductwork to be a factory fabricated assembly of neoprene-coated polyester
with galvanized steel helix reinforcement. Flexible duct shall be rated for a minimum of 6.0" w.g.
positive pressure, 4.0" w.g. negative pressure, 5500 FPM velocity, -65 to 250 degrees F. Flexible duct
shall have a flame resistant rating of 25 or less and a smoke developed rating of 50 or less. Uni-flex
Model U-LOK 200.

3 Accessories: conical spin-in collars with butterfly volume dampers for connections to ductwork,
round rigid galvanized steel fittings fabricated to SMACNA Standards and ASHRAE
recommendations, bridge and gear clamps.

4 Acceptable Manufacturers:

1 Flexmaster
2 Others refer to Section 15010.2.3.
26 (650) to 32 (800) 20 0.040 (1.006)

.5 Acceptable Manufacturers:

1 Uni-Coat as manufactured by United Sheet Metal.
2 Other manufacturers refer to Section 15010.2.3.
2.8 DESIGN REQUIREMENTS

Ductwork System:

A

Primary supply air ductwork (between discharge side of fan and terminal boxes) shall be medium pressure
class as a minimum.

Secondary supply air ductwork (eg downstream of terminal boxes) shall be low pressure class as a
minimum.

Use round or oval ducts instead of rectangular ducts to reduce leakage and drum effect from vibration.

Ductwork shall be as direct as possible to minimize the number of elbows, abrupt contractions and
expansions and transitions.

Long radius elbows and 45 degree lateral take-offs should be used wherever possible.

Provide sufficient straight duct run before diffusers to minimize turbulence induced noise.
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7 Flexible ductwork may be used but shall be limited to connections between duct branches and diffusers or
VAV terminal units and shall be limited to 6’ long. Flexible ductwork shall be installed fully extended with
bend radius greater than the duct diameter to avoid kinking.

.8 Ductwork outside the building should be avoided to minimize heat gain to or heat loss from the ductwork.

.9 Duct-mounted access doors shall be provided in ductwork wherever there are manual dampers, fire
dampers, turning vanes, coils to allow inspection.

.10 All exhaust ductwork within the building shall be under negative pressure.

2 Ductwork Protection and Cleaning:

A Refer to Region Technical Standard Section 01 45 16.23 — Indoor Air Quality Management.

2 During manufacture and storage, cap off ends of ducts until ready for installation.

3 During installation cap off ends of unfinished ducts while plastering, drywall and other operations are in
progress.

4 Cover open ends or registers of exhaust/return ducts with 1” thick filter media secured with tape. Filter
media to remain until all dust producing operations are completed.

.5 If after inspection by the Project Architect and/or Region Project Manager the ductwork systems is
deemed to be unacceptable, the Contractor shall prior to operation or test and balance, clean systems and
equipment including but not limited to ductwork (supply/return/exhaust), air handling equipment,
plenums, terminal units, fans, dampers, grilles/registers/diffusers with high power vacuum machines.
Cleaning shall be performed in accordance with National Duct Cleaners Association (NADCA) standards,
and by agent specializing in this field of work, and a member in good standing with NADCA. Protect
equipment which may be harmed by excessive dirt with filters, or bypass during cleaning. Submit report,
verified by TAB Agent, identifying the extent of duct system cleaning and certifying that NADCA standards
have been met.

.6 Provide adequate access into ductwork for cleaning purposes.

3 Ductwork Sealing and Leak Testing:

A Ductwork seams and joints shall be sealed for a Seal Class B including all traverse joints, longitudinal
seams, and connections. Connections include spin-ins, taps, branch connections, access doors, and
connections to equipment.

2 Ductwork shall be leak tested at the rated pressure in accordance with SMACNA HVAC Duct Leakage Test
Manual. A leak test report shall be provided to the Region.

3 Duct sealing and leak testing shall be conducted before ductwork is insulated or concealed by drywall or T
bar ceiling to allow for re-sealing or repairing duct sections.

4 The leakage shall not exceed the allowable cfm/100ft? of duct area for the seal and leakage class
apportioned to each section tested.

.5 Ductwork leak testing shall be witnessed by the Commissioning Authority or a Regional Municipality of
York representative.

4 Duct Insulation:
A All supply air ductwork shall be insulated.
2 All return air ductwork located above the ceiling and below the building roof shall be insulated.
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3 All outdoor supply or return ductwork shall be insulated.

4 Insulate the first 3m of all exhaust ductwork from an exterior wall.

.5 All exhaust or relief air ductwork between motor operated dampers and building exterior penetration
point shall be insulated.

.5 Air Plenums:

A Return air plenums that are formed by exterior walls, and roof slabs shall be sealed air-tight to prevent

untreated outdoor air from being drawn into the return air stream.
.6 Air Terminal Units:

1 Variable-Air-Volume (VAV) terminals shall be certified under ARI 880 Standard for Air Terminals.

2 VAV terminals shall be pressure-independent type and capable of operating satisfactorily throughout their
range from minimum to maximum air flow.

3 VAV terminals to be volume control calibrated to identify air volume in increments of percent of maximum
air flow.

A Damper controls to be accessible from outside the unit. Damper position to be visible from outside the
unit.

.5 Re-heat coils shall have access for cleaning.

.6 VAV terminal units shall have BACnet controls.

i Fan-powered VAV terminals located in the ceiling should be avoided to reduce maintenance, and noise
concerns.

.8 Hot water re-heat coils may be used in the VAV boxes particularly for perimeter zones and if required for
zone temperature control. If used in conjunction with hot water perimeter radiators, the radiators should
be the first stage of heating and the re-heat coils the second stage.

3 Execution
3.1 INSTALLATION
1 Install and seal ducts to SMACNA HVAC Duct Construction Standards - Metal and Flexible.
2 Install ductwork parallel to building lines.
3 Support all ductwork from structural members. Where structural bearings do not exist, suspend
strapping or hangers from steel channels or angles. Provide supplementary structural members.
Do not suspend from metal deck.
4 Do not break continuity of insulation vapour barrier by hangers or rods.
.5 Hangers shall be steel angles with supporting rods, locking nuts and washers to following table;

[Except for Fire Rated Ventilation Ductwork or Fire Rated Kitchen Exhaust Grease Duct which
shall comply with ULC Listing and manufacturers instructions]

Duct Sizes Angle Size Rod Size Spacing
up to 30" 1"x1"x1/8" 1/4" 10 feet
31" to 42" 1-1/2"x1-1/2"x1/8" 1/4" 10 feet
43" to 60" 1-1/2"x1-1/2"x1/8" 3/8" 10 feet
61" to 84" 2"x2"x1/8" 3/8" 8
feet Duct Sizes Angle Size Rod Size
Spacing Up to 750 mm 25x25x3mm 6
mm 3 metres
775 to 1050 mm 40 x40 x 3 mm 6 mm 3 metres
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1075 to 1500 mm 40x40x3 mm 10 mm 3 metres
1525 t0 2100 mm 50x50x3 mm 10 mm 2.5 metres

o

.10

A1

12

13
.14

.15
.16
17
.18
.19

.20
21

.22

Anchor all risers at bottom and support from building structure at each floor level.

Vertical ducts passing through floors shall be supported on angles secured to duct bearing on the
floor.

Where ducts pass through walls, floors, openings required to have a fire resistance rating the
opening in the construction around the duct shall be filled with an approved fire stop material as
per NFPA 90A and fire damper shall also be installed with access doors as per the code.

Duct Sizes are inside clear dimensions. For lined ducts, maintain sizes inside lining.

Provide openings in duct work where required to accommodate thermometers and controllers.
Provide pilot tube openings where required for testing of systems, complete with metal can with
spring device or screw to ensure against air leakage. Where openings are provided in insulated
ductwork, install insulation material inside a metal ring.

Locate ducts with sufficient space around equipment to allow normal operating and maintenance
activities.

Use crimp joints with or without bead for joining round duct sizes 8" (200 mm) and smaller with
crimp in direction of air flow.

Use double nuts and lock washers on threaded rod supports.

Connect terminal units to supply ducts directly or with 12" (300 mm) maximum length of flexible

duct. Do not use flexible duct to change direction.

Connect diffusers or light troffer boots to low pressure ducts directly or with 60" (1.5 m) maximum
length of flexible duct held in place with strap or clamp.

Connect flexible ducts to metal ducts with adhesive and metal or nylon straps.

Ground across flexible connector with No. 2/0 braided copper strap.

Set plenum doors 6" to 12" (150 to 300 mm) above floor. Arrange door swings so that fan static
pressure holds door in closed position.

During construction provide temporary closures of metal or taped polyethylene on open duct work
to prevent construction dust from entering duct work system.

Install HTL ductwork between duct silencer and mechanical room wall.

Balancing dampers shall be installed on branches as per locations shown on the drawings and as per
the requirements of NEBB and AABC listing/measuring standards.

Perform duct leakage testing for all ductwork installed under this contract.

3.10 FLEXIBLE DUCTWORK

i

2
3

Flexible ductwork may be installed for final connections to air outlets provided that not more than 5
ft. (1.5 mm) in length is used for each connection, and where specifically indicated on drawings.

All fittings used with flexible ductwork shall be rigid round duct.

Use pre-insulated flexible ductwork where application is to be insulated.

3.11 DUCT LEAKAGE TESTING

A

Ductwork shall be leak tested in accordance with the SMACNA "HVAC Air Duct Leakage Test
Manual". The maximum permitted duct leakage shall be determined by multiplying the leakage
factor from paragraph 2.4 above by the surface area of the ductwork in the test zone.

Ductwork that exceeds the maximum permitted leakage shall be re-sealed and re-tested.

Duct leakage test shall be witnessed and certified by the Systems Verification Agency of section
15020.

Record and submit three (3) copies of test results to the Consultant for review prior to application
of duct insulation or concealment of ductwork.

End of Section
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1 General

1.1  Submittals
N Submit shop drawings/product data sheets for fans and accessories. Include following:

i Certified fan performance curves at specified operating point with flow, static pressure and HP
clearly plotted;

.2 Certified sound power data that conforms to specified levels;
3 Product data sheets for all accessories.
A Product data sheets for fan motors.

1.2 Closeout Submittals

A Submit with delivery of each unit a copy of the factory inspection report and include a copy of each report with
O&M Manual project close-out data.

2 Submit a site inspection and start-up report from manufacturer’s representative as specified in Part 3 of
this section.
3 Supply reviewed copies of fan/curb assembly shop drawings or product data to trade who will cut roof

openings for fans, and ensure openings are properly located.

A4 Supply reviewed copies of fan assembly shop drawings or product data to trade who will form/prepare wall
openings for fans, and ensure openings are properly located.

.5 Submit a signed copy of destratification fan manufacturer’s 5 year extended parts and labour warranty.
.6 Submit a signed copy of ceiling mounted fan manufacturers extended 3 year warranty.
7 Training attendance records.

1.3 Quality Assurance

N Fan manufacturers, as applicable, are to be current members of the Air Movement and Control Association
International Inc. (AMCA), and fans are to be rated (capacity and sound performance) and certified in
accordance with requirements of following standards:

| ANSI/AMCA Standard 210, Laboratory Method of Testing Fans for Certified Aerodynamic
Performance Rating;

2 AMCA Standard 211, Product Rating Manual for Fan Air Performance;
3 ANSI/AMCA Standard 300, Reverberant Room Method for Sound Testing of Fans;
4 AMCA Standard 311, Product Rating Manual for Fan Sound Performance;

.5 AMCA Standard 99-2408, Operating Limits for Centrifugal Fans.

2 Products

2.1 Roof Mounted Exhaust Fans
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Centrifugal, ULC listed, factory run tested roof mounted exhaust fans in accordance with drawing
schedule.

Spun aluminium housing with deep venturi inlet, aluminium curb cap with continuously welded corners, pre-
punched mounting holes, galvanized steel or aluminium bird screen, and EMT conduit chase to the motor
compartment.

Centrifugal, non-overloading aluminum wheel with backward inclined blades matched to inlet venturi,
statically and dynamically balanced as an assembly.

For belt-drive fans only, hot rolled steel shaft, accurately turned, ground, and polished, and sized for a first critical
speed of at least 1.25 times maximum rated speed for fan, and one-piece grease lubricated pillow block type
bearings selected for an AFBMA L-50 minimum average life in excess of 500,000 hours at maximum catalogue
operating speed and equipped with a lubrication fitting, and a heavy-gauge galvanized steel adjustable V-belt
drive with guard conforming to requirements of Section 20 05 00 — Common Work Results for Mechanical.

Motors are to conform to requirements specified in Section 20 05 00 — Common Work Results for Mechanical,
mounted on vibration isolation in a compartment outside of the airstream, and factory pre- wired to a NEMA 4
disconnect switch.

Prefabricated, minimum 300 mm (12") high heavy-duty aluminum roof mounting curb with factory installed wood
nailer, 40 mm (1-%4") thick insulation, continuously welded seams, and damper tray.

For fans as scheduled, factory supplied accessories as follows:

i gravity backdraft damper with #20 gauge galvanized steel frame and #26 gauge aluminum blades with felt
edge blade seals;

2 non-corrosive motorized damper with linkage, end switch, and motor with voltage to match fan motor;

3 continuous non-corrosive piano type curb hinge to permit access to fan, damper and connecting duct,
complete with retaining chain and a security hasp to prevent removal of unit from curb cap and prevent
building entry through connecting ductwork;

A4 2-speed switch and 2-speed double winding 1-phase motor in accordance with Section 20 05 00
— Common Work Results for Mechanical;

.5 factory secured seismic restraint connection hardware.
Manufacturers:

A Twin City Fan and Blower;

2 Loren Cook Co.;

3 Greenheck Fan Corp.;

4 JencoFan;

.5 Carnes Company Inc.

Centrifugal Inline Fans

A

2

Centrifugal, ULC listed, factory run tested rectangular inline fans in accordance with drawing schedule.

Heavy-gauge galvanized steel housing with removable side panels to permit removal of power assembly without
disturbing duct connections, universal mounting brackets and hardware including spring vibration isolators to
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accommodate horizontal or vertical mounting as required, a flanged inlet panel with inlet venturi, a flanged outlet
panel, both with duct connection collars, and galvanized steel wire grid fan inlet/outlet guard(s).

3 non-overloading aluminium wheel with backward inclined blades with matching inlet venturi, statically and
dynamically balanced as an assembly.
4 For belt-drive fans only, hot rolled steel shaft, accurately turned, ground, and polished, and sized for a

first critical speed of at least 1.25 times maximum rated speed for fan, and heavy-duty, self-aligning pillow block
type bearings selected for an AFBMA L-50 minimum average life in excess of 500,000 hours and equipped with
lubrication line and fitting, and an adjustable V-belt drive with guard conforming to requirements of Section 20 05
00 — Common Work Results for Mechanical.

.5 TEFC motor conforming to requirements specified in Section 20 05 00 — Common Work Results for
Mechanical, mounted out of the airstream, complete with a cover, and factory pre-wired to a NEMA 4
disconnect switch.

.6 For fans as scheduled, factory supplied accessories as follows:

A

for fans as scheduled, housing insulation (lining), consisting of neoprene spray coated glass fibre semi-
rigid insulation meeting NFPA 90A requirements and 25/50 flame spread/smoke developed ratings when
tested in accordance with CAN/ULC S102, permanently secured in place with no exposed edges;

2 for fans as scheduled, a galvanized steel filter box with frame suitable for 25 mm (2") thick
disposable panel type filters;
3 factory secured seismic restraint connection hardware.
7 Manufacturers:
| Twin City Fan and Blower;
2 Loren Cook Co.;
3 Greenheck Fan Corp.;
4 JencoFan;
.5 Carnes Company Inc.

2.3  Centrifugal Wall Mounted

Fan shall be a spun aluminum, wall mounted, direct driven, horizontal centrifugal exhaust ventilator.
Certifications: Fan shall be manufactured at an ISO 9001 certified facility. Fan shall be listed by
Underwriters Laboratories (UL 705) and UL listed for Canada (cUL 705). Fan shall bear the AMCA certified
ratings seal for sound and air performance.

Construction: Fan shall be of bolted and welded construction utilizing corrosion resistant fasteners. The
spun aluminum structural components shall be constructed of minimum 16 gauge marine alloy aluminum,
bolted to a rigid aluminum support structure. The spun aluminum wall flange shall have pre-punched key
slot holes and a mounting template with wall opening location for ease of installation. The windband
shall have a rolled bead for added strength. An integral conduit chase shall be provided into the motor
compartment to facilitate wiring connections. The motor shall be enclosed in a weathertight
compartment, separated from the exhaust airstream. Unit shall bear an engraved aluminum nameplate.
Nameplate shall indicating design CFM and static pressure.

Unit shall be shipped in ISTA certified transit tested packaging.

Wheel: Wheel shall be centrifugal backward inclined, constructed of 100% aluminum, including a precision
machined cast aluminum hub. An aerodynamic aluminum inlet cone shall be provided for maximum
performance and efficiency. Wheel shall be balanced in accordance with AMCA Standard 204-05, Balance
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Quality and Vibration Levels for Fans.

.6 Motor shall be an electronically commutated motor rated for continuous duty and furnished either with
internally mounted potentiometer speed controller or with leads for connection to 0-10 VDC external
controller.

i Manufacturers:

A Twin City Fan and Blower;
2 Loren Cook Co.;

3 Greenheck Fan Corp.;

4 JencoFan;
.5 Carnes Company Inc.
3 Execution
3.1 Installation of Roof Mounted Exhaust Fans

A Provide roof mounted exhaust fans.

2 Supply a roof mounting curb with each fan and hand curbs to roofing trade on roof for mounting and flashing
into roof construction as part of roofing work. Secure fans in place on curbs.

3 Install dampers in curb damper tray and secure in place.

A4 For equipment/system manufacturer certification requirements, refer to Section 20 05 00 — Common Work
Results for Mechanical.

.5 For equipment/system start-up requirements, refer to Section 20 05 00 — Common Work Results for
Mechanical.

.6 Include for a 4 hour on-site operation demonstration and training session. Training is to be a full review of all

components including but not limited to a full operation and maintenance demonstration, with abnormal events.

3.2 Installation of Centrifugal Inline Fans

A

Vi

Provide inline centrifugal fans.

Secure each fan in place from structure with vibration isolation, independent of connecting ductwork and
in accordance with fan manufacturer’s instructions.

Brace and secure each unit in accordance with requirements specified in Section 20 05 48.16 - Seismic
Controls for Mechanical Systems.

Ensure duct connections are made using flexible connection material.

For equipment/system manufacturer certification requirements, refer to Section 20 05 00 — Common Work
Results for Mechanical.

For equipment/system start-up requirements, refer to Section 20 05 00 — Common Work Results for
Mechanical.

Include for a 4 hour on-site operation demonstration and training session. Training is to be a full review of all
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components including but not limited to a full operation and maintenance demonstration, with abnormal events.

3.3 Installation of Ceiling Destratification Fans
i Provide ceiling destratification fans.

2 Secure each fan in place at the ceiling from structure in accordance with manufacturer’s instructions and
drawing details. Confirm exact locations prior to roughing-in. Install safety chains and fan blade guards.

3 Plug each fan motor into an adjacent receptacle.

A4 Supply a fan speed controller for fans as indicated and hand to electrical trade at site for wall mounting and
connection to fan motor controllers. Confirm exact speed controller locations prior to installation, and include for
identification of each speed controller.

.5 For equipment/system manufacturer certification requirements, refer to Section 20 05 00 — Common Work
Results for Mechanical.

.6 For equipment/system start-up requirements, refer to Section 20 05 00 — Common Work Results for
Mechanical.
7 Include for a 1/2 day on-site operation demonstration and training session. Training is to be a full review of all

components including but not limited to a full operation and maintenance demonstration, with abnormal events.
3.4 Training

A Include for a 4 hour on-site operation demonstration and training session. Training is to be a full review of all
components including but not limited to a full operation and maintenance demonstration.

End of Section
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1 General

1.01 Submittals

N Submit shop drawings/product data sheets for air terminals. Include following:
i capacity and pressure drop;
2 sound power data to verify conformance with specified sound power levels;
3 leakage and dimensions;
4 mounting details to suit locations shown, indicating methods and hardware to be used;
.5 control components and a control wiring schematic.
2 Submit with shop drawings/product data, a test report in accordance with ANSI/AMCA 210 requirements and ISO

3741, published test data on DIN (Direct Internal Noise) made by an independent testing agency for 2.5 and 6 m/s
(8.2 and 19.7 ft/min) branch velocity or inlet velocity, sound power levels with a

minimum inlet pressure of 0.25 kPa (0.036 psi) in accordance with ISO 3741 for the 2nd through 7th octave
bands, and confirmation pressure loss through a silencer will not exceed 60% of inlet velocity pressure
maximum.

1.02 Closeout Submittals

1 Submit a site inspection and start-up report from manufacturer’s representative as specified in Part 3 of
this section.

1.03 Quality Assurance

A Air terminals manufacturers are to be current members of Air-Conditioning, Heating and Refrigeration
Institute (AHRI), and terminals are to be in accordance with requirements of following standards:

| ANSI/AHRI Standard 880, Performance Rating of Air Terminals;

2 ANSI/AMCA Standard 210, Laboratory Method of Testing Fans for Certified Aerodynamic
Performance Rating;

3 International Organization of Standardization (ISO) Standard 3741, Acoustics-Determination of Sound
Power Levels of Noise Sources Using Sound Pressure-Precision Methods for Reverberation Rooms.

2 Equip boxes with factory secured seismic restraint connection hardware.

2 Products

2.01 Manufacturers

A Price Industries Inc.;

2 Titus;

3 Nailor Industries Inc.;

4 Krueger Division of Air System Components Inc.
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2.02 Variable Air Volume (VAV) Terminal Boxes

N Single duct, controller type, pressure independent variable air volume boxes in accordance with drawing
schedule, each individually field adjustable to minimum and maximum air volumes, and complete with:

i #22 gauge galvanized steel housing, sealed and gasketed, internally lined with 25 mm (1") thick glass
fibre duct lining material with a neoprene coating meeting NFPA 90A and 25/50 flame spread/smoke
developed ratings when tested in accordance with CAN/ULC S102, and complete with:

i exposed cut edges of the liner material factory coated with NFPA 90A and CAN/ULC S102
approved sealant;
2 50 mm (2") long, round inlet duct connection;
3 rectangular discharge opening with slip and drive cleat duct connection facilities;
A4 protective galvanized steel shroud for controller and damper actuator.
2 air valve damper, normally open, galvanized steel blade with peripheral gasket, pivoting in self-

lubricating bearings and with air leakage past a closed damper of 2% or less of rated capacity at
750 Pa (3" wc) inlet static pressure;

3 air flow sensor located at box inlet, complete with gauge taps, multiple pressure sensing ports, and an
averaging chamber designed to accurately average the flow across the inlet of box with an accuracy of
within 5% with a 90° sheet metal elbow located directly at inlet, and amplify the sensed air flow signal;

A electronic controller/actuator factory installed, connected and tested control package including an
electronic controller, electronic flow transducer, and an electronic actuator for damper, all calibrated and
factory set for maximum and minimum air flow, field adjustable, and equipped with gauge taps for
balancing with a standard pressure gauge;

.5 digital controller/actuator factory installed, connected and tested control package including a
microprocessor based stand-alone digital controller capable of networking with a building automation
system, personal computer, or a portable operator interface device, an electronic flow transducer, and an
electronic actuator for damper, all calibrated and factory set for maximum and minimum air flow, field
adjustable and equipped with gauge taps for balancing with a standard pressure gauge;

.6 for boxes as scheduled, AHRI performance rated and certified, CSA certified electric reheat coils in
accordance with drawing schedule, each factory mounted, wired and tested and complete with:

i galvanized steel coil frame and cabinet with 20 mm (3") thick neoprene coated glass fibre
insulation meeting NFPA 90A and 25/50 flame spread/smoke developed ratings when tested
in accordance with CAN/ULC S102;

2 hinged access door for electrical enclosure;

3 low watt density coil consisting of minimum Grade 80/20 nickel-chromium wire elements
insulated from frame by floating ceramic bushings;

A4 pre-wired safety devices and controls including:
.1  automatic reset primary thermal cut-out and a manual reset secondary thermal cut-out;

.2 differential pressure switch to shut-down coil upon sensing a no air flow
condition;
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3 electronic modulating controller compatible with building controls for proportioned
pulsed AC or DC control of heater;
4 door interlock disconnect switch;
.5 mercury contactors;
.6 Class I, 24 volt AC control transformer as required.
7 galvanized steel attenuators, lined as per box housings, each factory supplied loose and with a length in

accordance with drawing schedule;

.8 wall mounting thermostat with thermometer and guard, supplied with boxes by box manufacturer,
suitable in all respects for box it controls and control sequence, and complete with all required
installation and connection accessories.

2 Terminal box to be complete with attenuator or lined discharge duct in place. Maximum sound power levels
in decibels and specific static pressure are scheduled on drawings for each size of box.
3 Execution
3.01 Installation of Terminal Boxes
i Provide ceiling mounted terminal boxes.

2 Secure each box in place from structure by means of galvanized steel angles and hanger rods,
independent of connecting ductwork.

3 Coordinate provision of transformers, actuators and controllers with Controls Contractor.

A4 Connect each box with ductwork as indicated. Provide straight inlet duct same size as box inlet and of a length
equal to a minimum of 4 duct diameters. Refer to drawing detail. Coordinate final box adjustments and settings
with personnel doing system testing and balancing work.

3.02 System Startup

A For equipment/system start-up requirements, refer to Section 20 05 00 — Common Work Results for
Mechanical.

3.03 Training
N Include for a 1/2 day on-site operation demonstration and training session. Training is to be a full review of all

components including, but not limited to, a full operation and maintenance demonstration, and setting and
adjusting controls.

End of Section
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1 General
1.1 GENERAL REQUIREMENTS

1 Comply with General Requirements of Section 23 01 01.
1.2 SECTION INCLUDES

1 Diffusers.

2 Registers/grilles.
13 REFERENCES

1 ADC 1062 - Air Distribution and Control Device Test Code.

2 AMCA 500 - Method of Testing Louvres for Ratings.

3 AMCA 5000 - Method of Testing Dampers for Ratings.

A4 ARI 650 - Air Outlets and Inlets.

.5 ASHRAE 70 - Method of Testing for Rating the Performance of Outlets and Inlets.

.6 SMACNA - HVAC Duct Construction Standard - Metal and Flexible.

7 NFPA 90A - Installation of Air Conditioning and Ventilating Systems.

1.4 SUBMITTALS

1 Section 23 01 01: Procedures for submittals.

2 Product Data: Provide data for equipment required for this project. Review outlets and inlets as to
size, finish, and type of mounting prior to submission. Submit schedule of outlets and inlets showing
type, size, location, application, and noise level.

3 Samples: Submit two of each required air outlet and inlet type.

1.5 PROJECT RECORD DOCUMENTS
1 Section 23 01 01: Submittals for project closeout.
2 Record actual locations of air outlets and inlets.
1.6 QUALITY ASSURANCE
1 Test and rate air outlet and inlet performance to ADC Equipment Test Code 1062.
2 Test and rate louvre performance to AMCA 500.
1.7 QUALIFICATIONS

1 Manufacturer: Company specializing in manufacturing the Products specified in this section with a

minimum of three years documented experience.
2 Products

REFER TO DIFFUSERS & GRILLES SCHEDULE ON DRAWINGS

21 MANUFACTURERS
1 E. H. Price model indicated or equivalent products by;
1 Titus
.2 Kreuger
3 Metalaire
4 Nailor
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2.2 SQUARE CONE DIFFUSERS, FIXED PATTERN
1 Manufacturer's Reference: E. H. Price Model SCD
2 Type: Square, fixed pattern, stamped, multi-core diffuser to discharge air in 360 degree pattern
with sectorizing baffles where indicated.
3 Frame: Inverted T-bar type. In plaster ceilings, provide plaster frame and ceiling frame.
4 Fabrication: Steel with baked enamel off-white finish.
.5 Accessories: Radial opposed blade damper and multi-louvred equalizing grid with damper

adjustable from diffuser face.

2.3 CEILING GRID CORE EXHAUST AND RETURN GRILLES
1 Manufacturer's reference: E. H. Price 80D
2 Type: Fixed grilles of 1/2"21/2"x1/2" (13 x 13 x 13 mm) louvres.
3 Frame: 1-1/4" (32 mm) margin with concealed mounting. Channel lay-in frame for suspended grid
ceilings.
4 Damper: Integral, gang-operated, opposed blade type with removable key operator, operable from
Face.

2.4 ROUND CONE DIFFUSERS
1 Manufacturer's Reference: E. H. Price Model RCD
.2 Type: Round, fixed pattern, stamped, multi-core diffuser to discharge air in 360-degree pattern
with sectorizing baffles where indicated.

2.5  WALL GRILLES

.1 Manufacturer's reference: E. H. Price 80D

3 Execution
3.1 INSTALLATION

1 Install in accordance with manufacturer's instructions.

2 Check location of outlets and inlets and make necessary adjustments in position to conform with
architectural features, symmetry, and lighting arrangement.

3 Install diffusers and grilles and connect to ductwork with air tight connections.

4 Provide balancing dampers in duct take-off to diffusers, grilles and registers, whether or not
dampers are included as part of the diffuser, grille or register assembly.

.5 Paint visible ductwork behind air outlets and inlets matte black.

.6 Install filters in diffusers, grilles and registers after final cleaning of rooms and ductwork has been
completed and accepted and when environmental conditions are suitable. Ensure that air tight seal
is achieved.

7 Provide balancing dampers in duct take-off to diffusers, return grilles etc whether or not dampers are

shown on the drawings. Contractor is fully responsible to provide dampers required for proper
balancing of the system.

End of Section
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PART 1 - GENERAL

1.1

1.2

1.3

1.4

Submittals

| Refer to Section 23 00 00 — General Mechanical Requirements.

2 Submit with shop drawings certified pump curves showing pump performance characteristics.
with pump and system operating point plotted. Include NPSH when applicable.

3 Submittals without pump head versus flow curves will be discarded. Tabulated data is not
acceptable.

Quality Assurance

| Pumps shall be aligned by qualified millwright and alignment certified.

2 Ensure pumps operate at specified system fluid temperatures. Operate within 25% of midpoint
of published maximum efficiency curve.
3 Polyphase, squirrel cage, single speed NEMA/EEMAC Design A or B induction motors, between 1

hp and 200 hp, whether in packaged equipment or not, shall comply with the current
requirements of the Ontario Energy Efficiency Standards Regulation, and specifically, CSA C390-
93 Energy Efficiency Test Methods for Three Phase Induction Motors.

Acceptable Manufacturers

i Manufacturers of pumps whose products are approved in principle, but subject to requirements
of drawings and specifications are:
N ITT — Bell & Gossett
2 Armstrong
3 Taco

Alternatives

N Equivalent pump selections shall not change type, configuration, or motor power, increase noise
level, increase speed by more than 10% or increase inlet velocity.
2 Alternative pump selections shall include plotted pump head vs. flow curves for both the

proposed alternative pump and the specified pump on the same graph. The alternative pump
curve shall exceed the specified pump performance and shall not cross the specified pump curve
at any point.

PART 2 - PRODUCTS

2.1

>R

General

Statically and dynamically balance rotating parts.

Construction shall permit complete servicing without breaking piping or motor connections.
Pumps shall operate at 1,750 rpm unless specified otherwise.

Pump connections shall be flanged for sizes 63mm (2%”) and over.

Units shall be completely factory wired, tested and name-plated before shipment. Pump
manufacturer shall be 1ISO-9001 certified.

.6 Pumps shall meet types, sizes, capacities, and characteristics as scheduled on the equipment Schedule

drawings. Refer to schedules for unit performance.

7 Units shall be specifically designed for chilled water and hot water heating systems as indicated on the

drawings. Complete unit shall be ETL- Canada listed.

.8 Pumps shall confirm to ANSI/HI 9.6.3.1 standard for Preferred Operating Region (POR) unless
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otherwise approved by the engineer. The pump NPSH shall confirm to the ANSI/HI 9.6.1-1997
standards for Centrifugal and Vertical Pumps for NPSH Margin.

Motors shall meet scheduled horsepower, speed, voltage, and enclosure design. Pump and motors
shall be factory aligned and shall be realigned (laser alignment) after installation by the
manufacturer’s representative. Motors shall be non-overloading at any point on the pump curve and
shall meet NEMA specifications and conform to the standards outlined in EISA.

The pump(s) vibration limits shall conform to Hydraulic Institute ANSI/HI 1.1-1.5-1994, section.
1.4.6.1.1 for recommended acceptable unfiltered field vibration limits (as measured per H.I.
1.4.6.5.2, Figure 1.108) for pumps with rolling contact bearings.

Pumps shall be designed for operation at 225° F and 175 PSIG working pressure unless scheduled
otherwise on the drawings.

Base mounted pumps shall have the seismic capability to withstand a horizontal load of 0.5g,
excluding piping and/or fasteners used to anchor the pump to mounting pads or to the floor, without
adversely affecting pump operation.

2.2 Base Mounted Hydronic Water Circulating Pumps

A

o

.10

A1

12

The pumps shall be long coupled, base mounted, single stage, end suction or double suction,
vertical split case design, in cast iron bronze fitted construction.

Vertical split case pumps shall have a center drop-out type coupling between the pump and the
motor. Coupler shall allow for removal of pump’s rotating element without disturbing pump volute
or movement of the pump’s motor.

Pumps shall be capable of being serviced without disturbing piping connections, electrical motor
connections or pump to motor alignment.

The bearing housing shall supply support for heavy-duty single row permanently lubricated ball
bearings, with provision for purging or flushing if desired. The bearings shall be capable of
absorbing both radial and thrust loads while maintaining the rotating element in proper axial
alignment.

The impeller shaft shall be of solid 416 stainless steel material.

Pump shall be equipped with an internally flushed mechanical seal assembly installed in an
enlarged tapered seal chamber. Seal assembly shall have a brass housing, seat gasket, stainless
steel spring, and be of a carbon ceramic design with the carbon face rotating against a stationary
ceramic face.

Pump volute shall be of a cast iron design with an integrally cast pump discharge and
suction. Flanges shall be extra heavy-duty design and will be of 2504# thickness while capable of
being drilled for 125# ANSI flat face use. Volute shall have integrally cast support feet, gauge ports
at nozzles, and vent and drain ports.

A coupling, capable of absorbing torsional vibration and of operating in variable speed

applications, shall be employed between the pump and motor.

An ANSI B15.1 and OSHA 1910.219 compliant coupling guard shall shield the coupler during

operation. Coupler guard shall contain viewing windows for inspection.

Motor base plate shall be welded structural steel fully enclosed at sides and ends, with securely

welded cross members. The minimum base plate stiffness shall conform to ANSI/HI 1.3-2000,

section 1.3.5.3 for Horizontal Base Plate Design standards.

Pump rotation shall be right-hand or left-hand as viewed from the pump’s motor end and in

respect to the discharge flange.

Provide Suction Diffusers as follows:

| Single suction diffusers shall consist of an angle type body with internal straightening
vanes that run the full length of the diffuser and a combination diffuser/strainer/orifice
cylinder with 3/16" diameter openings for pump protection.

2 Double suction diffusers shall consist of a ductile iron double suction angle type body
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with internal exiting vanes, integrally cast flanges, and a 1-1/2" blowdown connection.
Internal design shall equally split half of the system flow to each side of a double
suction type pump’s impeller.

3 Diffusers for closed system operation shall be equipped with a readily replaceable start-
up strainer.

2.3 Suction Diffuser

w N

IR N I

Provide suction diffuser for each pump.

Body: cast iron with flanged connections.

Strainer: with built-in disposable 1.19mm (3/64”) mesh, low pressure drop screen and NPS 25mm
(1”) blowdown connection.

Permanent magnet particle trap.

Full length straightening vanes.

Pressure gauge tappings.

Adjustable support leg.

Manufacturer shall match pump manufacturer.

2.5 Triple Duty Valves

.1 As per manufacturer’s recommendations

PART 3 — EXECUTION

3.1 General

Nk

o))

Contractor shall install pumps and suction guides in accordance with manufacturer’s guidelines.

Triple duty valves are not acceptable. Install circuit balancing valve and check valve as per detail on
drawings.

All electrical wiring and accessories, including power wiring from motor control centers and/or
motor starter to driven motor, shall be installed in accordance with the requirements specified
by Division 16 and the local electrical authority.

Furnish the services of a factory trained representative to review the installation, and to provide
equipment Startup. Start-up shall include laser alignment of pump and motor assembly.
Remove temporary strainers after flushing is complete and leave in mechanical room for
inspection/confirmation by the Consultant.

In-line heating pumps: install on stands with neoprene/steel/neoprene vibration isolator pads.
Base mounted heating pumps: supply and install concrete inertia bases complete with flexible
pipe connectors on both the suction and discharge side of the pump. Inertia bases shall be 10”
thick complete with 2” deflection springs. The inertia pad shall have reinforcement bars running
in two directions on 9” centers, as well as locating anchors for the pump base. Level and grout
the base according to manufacturer’s instructions.

For inline circulating pumps, support piping adjacent to pump such that no weight is carried on
pump casings. Do not provide supports directly on pump casings. Provide supports under elbows
on pump suction and discharge line sizes 75mm (3”) and over.

END OF SECTION
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PART 1 - GENERAL

1.1 References
1 UL 508
2 NEC
1.2 Quality Assurance
| To ensure quality and minimize infantile failures at the jobsite, the complete VFD shall be tested

by the manufacturer. The VFD shall operate a dynamometer at full load and the load and speed
shall be cycled during the test.
2 All optional features shall be functionally tested at the factory for proper operation.

1.3 Submittals

A Shop drawings must be submitted and reviewed by the Consultant prior to the contractor
ordering or shipping any subject equipment. Payments will not be processed for equipment not
properly documented and reviewed under the terms of submittal.

2 Submit manufacturer's performance data including dimensional drawings, power circuit
diagrams, installation and maintenance manuals, warranty description, VFDs FLA rating,
certification agency file numbers and catalog information.

3 The specification lists the minimum VFD performance requirements for this project. Each
supplier shall list any exceptions to the specification. If no departures from the specification are
identified, the supplier shall be bound by the specification.

A Submit a Harmonic Distortion Analysis for the jobsite location.

.5 Harmonic filtering. The seller shall, with the aid of the buyer’s electrical power single line
diagram, providing the data required by IEEE-519, perform an analysis to initially demonstrate
the supplied equipment will meet the IEEE standards after installation. If, as a result of the
analysis, it is determined that additional filter equipment is required to meet the IEEE
recommendations, then the cost of such equipment shall be included in the bid. A harmonic
analysis shall be submitted with the approval drawings to verify compliance with the latest
version of IEEE-519 voltage and current distortion limits as shown in table 10.2 and 10.3 at the
point of common coupling (PCC). The PCC shall be defined as the consumer-utility interface or
primary side of the main distribution transformer.

1.4 Warranty

A The VFD shall be warranted by the manufacturer for a period of 36 months from date of
shipment. The warranty shall include parts, labor, travel costs and living expenses incurred by
the manufacturer to provide factory authorized on-site service. The warranty shall be provided
by the VFD manufacturer.

1.5 Acceptable Manufacturers
A Danfoss Graham
2 Trane TRC Series

PART 2 - PRODUCTS
2.1 Furnish complete variable frequency drives as specified herein for the fans and pumps designated on the

drawing schedules to be variable speed. All standard and optional features shall be included within the
VFD enclosure, unless otherwise specified. VFD shall be housed in a metal NEMA 1 enclosure, or other.
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2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

2.10

2.11

2.12

2.13

2.14

NEMA type according to the installation and operating conditions at the job site.

The VFD shall convert incoming fixed frequency three-phase AC power into a variable frequency and
voltage for controlling the speed of three-phase AC motors. The motor current shall closely approximate a
sine wave. Motor voltage shall be varied with frequency to maintain desired motor magnetization current
suitable for centrifugal pump and fan control and to negate the need for motor derating.

With the motor’s rated voltage applied to the VFD input, the VFD shall allow the motor to produce full
rated power at rated amps, RMS fundamental volts, and speed without using the motor’s service factor.

VFDs utilizing sine weighted/coded modulation (with or without 374 harmonic injection) must provide data
verifying that the motors will not be overloaded under operating conditions.

The VFD shall include a fused disconnect where noted in the schedule.

The VFD shall include a full-wave diode bridge rectifier and maintain a fundamental power factor near
unity regardless of speed or load.

The VFD and options shall be tested to ANSI/UL Standard 508. The complete VFD, including all specified
options, shall be assembled by the manufacturer, which shall be UL-508 certified for the building and
assembly of option panels. Local representative panel shop assembly for option panels is not acceptable.
The appropriate UL stickers shall be applied to both the drive and option panel, in the case where these
are not contained in one panel. When these drives are to be located in Canada, the CSA or C-UL
certifications shall apply. Both drive and option panel shall be manufactured in 1ISO 9001 certified
facilities.

The VFD shall have DC link reactors on both the positive and negative rails of the DC bus to minimize
power line harmonics. VFDs without DC link reactors shall provide a minimum 5% impedance line reactor.

The VFD’s full load amp rating shall meet or exceed NEC Table 430-150. The VFD shall be able to provide
full rated output current continuously, 110% of rated current for 60 seconds and 160% of rated current
for up to 0.5 second while starting.

The VFD shall be able to provide full torque at any selected speed up to base speed to allow driving direct
drive fans without derating.

An automatic energy optimization selection feature shall be provided standard in the drive. This feature
shall automatically and continually monitor the motor’s speed and load and adjust the applied voltage to
maximize energy savings and provide a 3% to 10% additional energy savings.

Input and output power circuit switching can be done without interlocks or damage to the VFD.

An automatic motor adaptation test algorithm shall measure motor stator resistance and reactance to
optimize performance and efficiency. It shall not be necessary to run the motor or decouple the motor
from the load to run the test.

Galvanic and/or optical isolation shall be provided between the drive’s power circuitry and control circuitry
to ensure operator safety and to protect connected electronic control equipment from damage caused by
voltage spikes, current surges, and ground loop currents. Drives not including isolation on both analog I/0
and discrete 1/0 shall include additional isolation modules.

VFD shall minimize the audible motor noise through the use of an adjustable carrier frequency. The carrier
frequency shall be automatically adjusted optimizing motor and drive efficiencies while reducing motor
noise. Drives not incorporating this feature shall have a fixed carrier frequency above 10 kHz without
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output current derating or reduced motor performance.
2.15 Protective Features
1 A minimum class 20 12t electronic motor overload protection for single motor applications and
thermal-mechanical overloads for multiple motor applications shall be provided.
2 Protection against input transients, loss of AC line phase, short circuit, ground fault, overvoltage,

undervoltage, drive overtemperature and motor overtemperature. The VFD shall display all faults in
plain English. Codes are not acceptable.

3 Protect VFD from sustained power or phase loss. The VFD shall provide full rated output with an
input voltage as low as 90% of the nominal. The VFD will continue to operate with reduced output
with an input voltage as low as 164 volts for 208/230 volt units, and 313 volts for 460 volt units.

4 The VFD shall incorporate a motor preheat circuit to keep the motor warm and prevent
condensation build up in the stator.

.5 Drive package shall include semi-conductor rated input fuses to protect power components.

.6 To prevent breakdown of the motor winding insulation, the drive shall be designed to comply
with IEC Part 34-17. Otherwise the drive manufacturer must ensure that inverter rated motors
are supplied.

7 Drive shall include a “signal loss detection” circuit to sense the loss of the control signal, and shall be
programmable to react as desired in such instance.

.8 Drive shall function normally when the keypad is removed while the drive is running and
continue to follow remote commands. No warnings or alarms shall be issued.

.9 Drive shall catch a rotating motor operating forward or reverse up to full speed.

.10  VFD shall be rated for 100,000 amp interrupting capacity (AIC).

.11 Drive shall include current sensors on all three output phases to detect and report phase loss to the
motor. The VFD will identify which of the output phases is low or lost.

.12 Drive shall continue to operate without faulting until input voltage exceeds 300 volts on 208/230
volt drives, and 539 volts on 460 volt drives.

2.16 Interface Features

.1 Hand/Start, Off/Stop and Auto/Start selector switches shall be provided to start and stop the drive
and determine the speed reference.

.2 Provide a 24 V DC output signal to indicate that the drive is in Auto/Remote mode.

.3 Digital manual speed control. Potentiometers are not acceptable.

4 Lockable, alphanumeric backlit display keypad can be remotely mounted up to 10 feet away using
standard 9-pin cable.

.5  All keypads shall be identical and interchangeable.

.6 To setup multiple drives, it shall be possible to upload all setup parameters to the drive’s keypad, place
that keypad on all other drives in turn and download the setup to each drive.

.7  Display shall be programmable to display in 9 languages including English, Spanish and French.

.8 The display shall have four lines, with 20 characters on three lines and eight large characters on one
line.

.9  Ared FAULT light, a yellow WARNING light and a green POWER-ON light shall be provided. These
indications shall be visible both on the keypad and on the drive when the keypad is removed.

.10 A quick setup menu with factory preset typical HYAC parameters shall be provided on the drive
eliminating the need for macros.

.11 The drive shall be fitted with an RS 485 serial communications port and be supplied with

a.  Windows"® compatible software to display all monitoring, fault, alarm and status signals. The software
shall allow parameter changes to be made to the drive settings, as well as storage of each controller’s
operating and setup parameters, and remote operation of the drive. The same software shall be used
throughout the entire product range.
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.12 The drive shall include as standard RS-485 communications capabilities to be connected at a
future date to Johnson Controls N2 and/or Siemens Landis Division System 600 FLN at no
additional cost to the owner. The connection shall be software selectable by the user.

As a minimum, the following points shall be controlled and/or accessible:

13

14

15

.16

17

.18

.19

.20
21

22

.23

.24
.25

LoV rswi Rk

e ol el
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Drive start/stop
Speed reference
Fault diagnosis

Meter points

Motor power in kW
Motor power in HP
Motor kW/hr

Motor current

Motor voltage

Hours run

Feedback signal #1
Feedback signal #2
DC link voltage
Thermal load on motor
Thermal load on drive
Heatsink temperature

Two set-point control interface (PID control) shall be standard in the unit. Drive shall be able to look at
two feedback signals, compare with two set-points and make various process control decisions.
The sleep mode shall be functional in both follower mode and PID mode.

Floating point control interface shall be provided to increase/decrease speed in response to switch
closures.

Four simultaneous displays shall be available. They shall include frequency or speed, run time,
output amps and output power. Drives unable to show these four displays simultaneously shall
provide panel meters.

Sleep mode shall be provided to automatically stop the drive when speed drops below set “sleep”
level for a specified time. Drive automatically restarts when speed command exceeds set “wake”
level.

Run permissive circuit shall be provided to accept a “system ready” signal to assure that the drive
does not start until dampers or other auxiliary equipment are in the proper state for drive operation.
The run permissive circuit shall also be capable of sending an output signal as a start command to
actuate external equipment before allowing the VFD to start.

An elapsed time meter and kWh meter shall be provided.

The following displays shall be accessible from the control panel in actual units: Reference Signal
Value in actual units, Output Frequency in Hz or percent, Output Amps, Motor HP, Motor kW, kWhr,
Output Voltage, No Load Warning, DC Bus Voltage, Drive Temperature in degrees, and Motor Speed
in engineering units per application (in percent speed, GPM, CFM,...). Drive will read out the selected
engineering unit either in a linear, square or cubed relationship to output frequency as appropriate
to the unit chosen.

The display shall be programmed to read in inches of water column (in-wg) for an air handler
application, pressure per square inch (psi) for a pump application and temperature (°F) for a

cooling tower application.

Four meter displays can be shown at once on the display. This allows the actual value of the follower
signal to be shown simultaneously with the drive’s response to that signal for ease in commissioning.
Drive will sense the loss of load and signal a no load/broken belt warning or fault.

If the temperature of the drive’s heat sink rises to 80°C, the drive shall automatically reduce its carrier
frequency to reduce the heat sink temperature. If the temperature of the heat sink continues to rise,
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the drive shall automatically reduce its output frequency to the motor. As the drive’s heat sink
temperature returns to normal, the drive shall automatically increase the output frequency to the
motor and return the carrier frequency to it's normal switching speed.

The VFD shall have temperature-controlled cooling fans for quiet operation and minimized

losses.

The VFD shall store in memory the last 20 faults and record all operational data.

Eight programmable digital inputs shall be provided for interfacing with the systems control and safety
interlock circuitry.

Two programmable relay outputs, one Form C 240 V AC, one Form A 50 V AC, shall be provided for
remote indication of drive status.

Two programmable analog inputs shall be provided and shall accept a direct-or-reverse acting
signal. Analog reference inputs accepted shall include 0-10 V dc, 0-20 mA and 4-20 mA.

Two programmable 0 to20 mA analog outputs shall be provided for indication of drive status. These
outputs shall be programmable for output speed, voltage, frequency, amps and input kW.

Under fire mode conditions the VFD shall automatically default to a preset speed.

2.17 Adjustments

.1 VFD shall have an adjustable carrier frequency in steps of not less than 0.1 kHz to allow tuning of drive
to motor.

.2 Sixteen preset speeds shall be provided.

.3 Four acceleration and four deceleration ramps shall be provided. Accel and decel time shall be
adjustable over the range from 0 to 3,600 seconds to base speed. The shape of these curves may be
automatically contoured to prevent tripping. Four current limit settings shall be provided.

.4 If the VFD trips on one of the following conditions, the VFD shall be programmable for automatic or
manual reset: undervoltage, overvoltage, current limit, inverter overload and motor overload.

.5 The number of restart attempts shall be selectable from 0 through 20 and the time between attempts
shall be adjustable from 0 through 600 seconds.

.6 An automatic “on delay” may be selected from 0 to 120 seconds. both drive and bypass mode.

2.18 Bypass

.1 A 3-contactor bypass shall be provided on all VFD’s serving heating pumps or glycol pumps.

.2 Bypass is not required for air handling unit or rooftop units. Provide a manual 3-contactor bypass
consisting of a door interlocked main fused disconnect padlockable in the off position, a built-in motor
starter and a four position DRIVE/OFF/LINE/TEST switch controlling three contactors. In the DRIVE
position, the motor is operated at an adjustable speed from the drive. In the OFF position, the motor
and drive are disconnected. In the LINE position, the motor is operated at full speed from the AC power
line and power is disconnected from the drive so that service can be performed. In the TEST position,
the motor is operated at full speed from the AC line power. This allows the drive to be given an
operational test while continuing to run the motor at full speed in bypass. Customer supplied normally
closed dry contact shall be interlocked with the drives safety trip circuitry to stop the motor whether in
DRIVE or BYPASS mode in case of an external safety fault.

.3 Service personnel shall be able to defeat the main power disconnect and open the bypass enclosure
without disconnecting power This shall be accomplished through the use of a specially designed tool
and mechanism while meeting all local and national code requirements for safety.

.4 Smoke purge circuitry shall be interconnected such that an external dry contact can be used in both
drive and bypass mode.

.5 A 3-contactor bypass shall be provided on all VFD’s serving heating pumps or glycol pumps.

.6 Bypass is not required for air handling unit or rooftop units.

.7  Provide a manual 3-contactor bypass consisting of a door interlocked main fused disconnect

padlockable in the off position, a built-in motor starter and a four position DRIVE/OFF/LINE/TEST switch
controlling three contactors. In the DRIVE position, the motor is operated at an adjustable speed from
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2.19

.10

A1

the drive. In the OFF position, the motor and drive are disconnected. In the LINE position, the motor is
operated at full speed from the AC power line and power is disconnected from the drive so that service
can be performed. In the TEST position, the motor is operated at full speed from the AC line power. This
allows the drive to be given an operational test while continuing to run the motor at full speed in
bypass. Customer supplied normally closed dry contact shall be interlocked with the drives safety trip
circuitry to stop the motor whether in

DRIVE or BYPASS mode in case of an external safety fault.

Service personnel shall be able to defeat the main power disconnect and open the bypass

enclosure without disconnecting power This shall be accomplished through the use of a specially
designed tool and mechanism while meeting all local and national code requirements for safety.
Smoke purge circuitry shall be interconnected such that an external dry contact can be used in both
drive and bypass mode.

Service Conditions

b wik

Ambient temperature, -10 to 40°C (14 to 104°F).
0 to 95% relative humidity, non-condensing.
Elevation to 3,300 feet without derating.
AC line voltage variation, -10 to +10% of nominal with full output.
No side clearance shall be required for cooling of any units. All power and control wiring shall be
done from the bottom.

PART 3 - EXECUTION

3.1

3.2

Start-up Service

The manufacturer shall provide start-up and commissioning of the variable frequency drive and its
optional circuits by a factory certified service technician who is experienced in start-up and repair
services. The commissioning personnel shall be the same personnel that will provide the factory
service and warranty repairs at the customer's site. Sales personnel and other agents who are not
factory certified technicians for VFD field repair shall not be acceptable as commissioning agents.
Start-up services shall include checking for verification of proper operation and

installation for the VFD, its options and its interface wiring to the building automation system.
Start-up shall include customer operator training at the time of the equipment commissioning.

Examination

Contractor to verify that job site conditions for installation meet factory recommended and code-
required conditions for VFD installation prior to start-up, including clearance spacing,
temperature, contamination, dust, and moisture of the environment. Separate conduit
installation of the motor wiring, power wiring, and control wiring, and installation per the
manufacturer's recommendations shall be verified.

The VFD is to be covered and protected from installation dust and contamination until the
environment is cleaned and ready for operation. The VFD shall not be operated while the unit is
covered.

END OF SECTION
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1 GENERAL
1.1 GENERAL REQUIREMENTS

1.2

13

1.4

15

1.6

1.7

1 Comply with General Requirements of Section 23 01 01.

SECTION INCLUDES

1 Packaged Roof Top Air conditioning units.

2 Controls.

REFERENCES

i ARI 210/240 - Unitary Air-Conditioning Equipment.

.2 ARI 270 - Sound Rating of Outdoor Unitary Equipment.

3 ASHRAE/IESNA 90.1 - Energy Efficient Design of New Buildings except Low-Rise Residential
Buildings.

SUBMITTALS FOR REVIEW

1 Product Data: Provide drawings indicating dimensions, rough-in connections, and electrical
characteristics and connection requirements.

SUBMITTALS FOR INFORMATION

1 Section 23 01 01: Submittals for information.
.2 Submit manufacturer's installation instructions. Indicate assembly, support details, connection
requirements, and include start-up instructions.

SUBMITTALS FOR CLOSEOUT

Product Data: Literature shall be provided that indicates dimensions, operating and shipping weights, capacities,
ratings, fan performance, filter information, factory supplied accessories, electrical characteristics and connection
requirements. Installation, Operation, and Maintenance manual with startup requirements shall be provided.

Shop Drawings: Unit drawings shall be provided that indicate assembly, unit dimensions, construction details,
clearances and connection details. Computer generated fan curves for each fan shall be submitted with specific
design operation point noted. Wiring diagram shall be provided with details for both power and control systems and
differentiate between factory installed and field installed wiring.

Section 23 01 01: Submittals for project closeout.

Include manufacturer’s descriptive literature, operating instructions, installation instructions, and maintenance and
repair data.

QUALITY ASSURANCE

Unit shall be certified in accordance with UL Standard 1995/CSA C22.2 No. 236, Safety Standard for Heating and
Cooling Equipment.

Unit and refrigeration system shall comply with ASHRAE 15, Safety Standard for Mechanical Refrigeration.
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1.8

1.9

1.10

2

Unit shall be certified in accordance with ANSI Z21.47b/CSA 2.3b and ANSI Z83.8/CSA 2.6, Safety Standard Gas-Fired
Furnaces.

Unit Energy Efficiency Ratio (EER) shall be equal to or greater that prescribed by ASHRAE 90.1, Energy Efficient Design
of New Buildings except Low-Rise Residential Buildings.

Unit shall be certified by ETL and ETL Canada listed. Unit nameplate shall include the ETL/ETL Canada label. The
nameplate, safety labels and warnings will be in English and French.

REGULATORY REQUIREMENTS

1 Products Requiring Electrical Connection: Listed and classified by Underwriters' Laboratories, Inc., as
suitable for the purpose specified and indicated.

DELIVERY, STORAGE, AND PROTECTION

1 Section 23 01 01: Transport, handle, store, and protect products.
2 Protect finished cabinets from physical damage by leaving factory packing cases in place before
installation and providing temporary covers after installation.

WARRANTY
1 Section 23 01 01: Submittals for project closeout.
2 Warranty Period:
1 Refrigeration System: Manufacturer's standard, minimum two years from date of
Substantial Completion, including components and labour.
2 Other Parts: Manufacturer's standard, minimum two years from date of Substantial
Completion, including only components and excluding labour.
PRODUCTS

2.01 Manufacturer

A.  Products shall be provided by the following manufacturers:

1. Base of design is AAON, Roof Top Units meeting specifications by Carrier, Trane & York will be treated as equal.

2. The contractor shall furnish and install packaged outdoor rooftop units as shown and scheduled on the contract
documents. The units shall be installed in accordance with this specification and perform at the specified
conditions as scheduled.

a. Stainless steel drain pans
b. Hinged access doors with lockable handles
C. Stainless steel furnace with minimum 25 year furnace warranty

d. All other provisions of the specifications must be satisfactorily addressed

2.02 Rooftop Units

A. Furnish as shown on plans, Daikin Applied Rebel Single Zone Heating and Cooling Unit(s) model DPS. Unit
performance and electrical characteristics shall be per the job schedule.
B. Configuration: Fabricate as detailed on prints and drawings:

1. Return plenum / economizer section
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2. Filter section

3. Cooling coil section

4. Supply fan section

5. Gas heating section.

6. Condensing unit section
C. The complete unit shall be cETLus listed.
D. The unit shall be ASHRAE 90.1-2019 compliant and labeled.
E. Each unit shall be specifically designed for outdoor rooftop application and include a weatherproof cabinet. Each unit
shall be completely factory assembled and shipped in one piece. Packaged units shall be shipped fully charged with R-32
Refrigerant and oil.
F. The unit shall undergo a complete factory run test prior to shipment. The factory test shall include a refrigeration
circuit run test, a unit control system operations checkout, a unit refrigerant leak test and a final unit inspection.
G. All units shall have decals and tags to indicate caution areas and aid unit service. Unit nameplates shall be fixed to the
main control panel door. Electrical wiring diagrams shall be attached to the control panels. Installation, operating and
maintenance bulletins and start-up forms shall be supplied with each unit.
H. Performance: All scheduled EER, IEER, capacities and face areas are minimum accepted values. All scheduled amps,
kW, and HP are maximum accepted values that allow scheduled capacity to be met.
I. Warranty: The manufacturer shall provide 12-month parts only warranty. Defective parts shall be repaired or
replaced during the warranty period at no charge. The warranty period shall commence at startup or six months after
shipment, whichever occurs first.

2.02 CABINET, CASING, AND FRAME

A. Panel construction shall be double-wall construction for all panels. All floor panels shall have a solid galvanized steel
inner liner on the air stream side of the unit to protect insulation during service and maintenance. Insulation shall be a
minimum of 1" thick with an R-value of 7.0 on sizes 3-17 tons, and shall be 2 part injected foam. Panel design shall
include no exposed insulation edges. Unit cabinet shall be designed to operate at total static pressures up to 5.0 inches
w.g.

B. Exterior surfaces shall be constructed of painted galvanized steel, for aesthetics and long-term durability. Paint finish
will include a base primer with a high-quality polyester resin topcoat. Finished, unabraded panel surfaces shall be
exposed to an ASTM B117 salt spray environment and exhibit no visible red rust at a minimum of 3,000 hours exposure.
Finished, abraded surfaces shall be tested per ASTM D1654, having a mean scribe creepage not exceeding 1/16” at
1,000 hours minimum exposure to an ASTM B117 salt spray environment. Measurements of results shall be quantified
using ASTM D1654 in conjunction with ASTM D610 and ASTM D714 to evaluate blister and rust ratings.

C. Service doors shall be provided on the fan section, filter section, control panel section, and heating vestibule in order to
provide user access to unit components. All service access doors shall be mounted on multiple, stainless-steel hinges
and shall be secured by a latch system. Removable service panels secured by multiple mechanical fasteners are not
acceptable.

D. The unit base shall overhang the roof curb for positive water runoff and shall seat on the roof curb gasket to provide a

positive, weathertight seal.

2.03 OUTDOOR/RETURN AIR SECTION
A. Unit shall be provided with an outdoor air economizer section. The economizer section shall include outdoor, return,
and exhaust air dampers. The economizer operation shall be fully integral to the mechanical cooling and allow up to
100% of mechanical cooling if needed to maintain the cooling discharge air temperature. The outdoor air hood shall
be factory installed and constructed from galvanized steel finished with the same durable paint finish as the main
unit. The hood shall include moisture eliminator filters to drain water away from the entering air stream. The outside
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and return air dampers shall be sized to handle 100% of the supply air volume. The dampers shall be parallel blade
design. Damper blades shall be gasketed with side seals to provide an air leakage rate of 1.5 cfm / square foot of
damper area at 1” differential pressure in according with testing defined in AMCA 500. A barometric exhaust damper
shall be provided to exhaust air out of the back of the unit. A bird screen shall be provided to prevent infiltration of
rain and foreign materials. Exhaust damper blades shall be lined with vinyl gasketing on contact edges. Control of the
dampers shall be by a factory installed direct coupled actuator. Damper actuator shall be of the modulating, spring
return type. A comparative enthalpy control shall be provided to sense and compare enthalpy in both the outdoor
and return air streams to determine if outdoor air is suitable for “free” cooling. If outdoor air is suitable for “free”
cooling, the outdoor air dampers shall modulate in response to the unit’s temperature control system.

B. Daikin Applied UltraSeal low leak dampers shall be provided. Damper blades shall be fully gasketed and side sealed
and arranged vertically in the hood. Damper leakage shall be less than 1.5 CFM/Sq. Ft. of damper area at 1.0 inch
static pressure differential. Leakage rate to be tested in accordance with AMCA Standard 500. Damper blades shall
be operated from multiple sets of linkages mounted on the leaving face of the dampers. Control of the dampers shall
be from a factory installed actuator.

C. Control of the outdoor dampers shall be by a factory installed actuator. Damper actuator shall be of the modulating
type. Damper to open when supply fan starts, and close when supply fan stops.

2.04 ENERGY RECOVERY

A. The rooftop unit shall be provided with an AHRI certified rotary wheel air-to-air heat exchanger in a cassette frame
complete with seals, drive motor and drive belt. The energy recovery wheel shall be an integral part of the rooftop unit
with unitary construction and does not require field assembly. Bolt-on energy recovery units that require field assembly
and section to section gasketing and sealing are not acceptable.

B. The wheel capacity, air pressure drop and effectiveness shall be AHRI certified per AHRI Standard 1060. Thermal
performance shall be certified by the manufacturer in accordance with ASHRAE Standard 84, Method of Testing Air-to-
Air Heat Exchangers and AHRI Standard 1060, Rating Air-to-Air Heat Exchangers For Energy Recovery Ventilation
Equipment.

C. The rooftop unit shall be designed with a track so the entire energy recovery wheel cassette can slide out from the
rooftop unit to facilitate cleaning

D. The unit shall have 2” Merv 8 filters for the outdoor air before the wheel to help keep the wheel clean and reduce
maintenance. Filter access shall be by a hinged access door with % turn latches.

E. The matrix design shall have channels to reduce cross contamination between the outdoor air and the exhaust air.
The layers shall be effectively captured in aluminum and stainless-steel segment frames that provide a rigid and self-
supporting matrix. All diameter and perimeter seals shall be provided as part of the cassette assembly and shall be
factory set. Drive belt(s) of stretch urethane shall be provided for wheel rim drive without the need for external
tensioners or adjustment.

F. The total energy recovery wheel shall be coated with silica gel desiccant permanently bonded without the use of
binders or adhesives, which may degrade desiccant performance. The substrate shall be lightweight polymer and shall
not degrade nor require additional coatings for application in marine or coastal environments. Coated segments shall be
washable with detergent or alkaline coil cleaner and water. Desiccant shall not dissolve nor deliquesce in the presence
of water or high humidity.

G. Wheels shall be provided with removable energy transfer matrix. Wheel frame construction shall be a welded hub,
spoke and rim assembly of stainless, plated and/or coated steel and shall be self-supporting without matrix segments in
place. Segments shall be removable without the use of tools to facilitate maintenance and cleaning.

H. Wheel bearings shall be selected to provide an L-10 life in excess of 400,000 hours. Rim shall be continuous rolled
stainless steel. Wheels shall be connected to the shaft by means of taper lock hubs.
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I. The exhaust air fan shall be a direct drive SWSI plenum fan. The exhaust fan shall be sized for the airflow
requirements per the construction schedule. The unit controller shall control the exhaust fan to maintain building
pressure. A VFD shall be provided for the exhaust fan motor, or the exhaust fan motor shall be an ECM motor. The
rooftop unit shall have single point electrical power connection and shall be ETL listed

J. The control of the energy recovery wheel shall be an integral part of the rooftop unit’s DDC controller. The DDC
controller shall have visibility of the outdoor air temperature, leaving wheel temperature, return air temperature, and
exhaust air temperature. These temperatures shall be displayed at the rooftop units DDC controller LCD display. All of
these temperatures shall be made available through the BACnet interface.

K. The rooftop unit with the energy recovery wheel shall incorporate the economizer operation. The energy recovery
wheel shall have a bypass damper. When the unit is in the economizer mode of operation the energy recovery wheel
shall stop and the bypass dampers shall be opened. The outdoor air shall be drawn through the bypass dampers to
reduce the pressure drop of the outdoor airstream.

L. The rooftop unit DDC controller shall provide frost control for the energy recovery wheel. When a frost condition is
encountered the unit controller shall stop the wheel. When in the frost control mode the wheel shall be jogged
periodically and not be allowed to stay in the stationary position.

2.05 EXHAUST FAN
A. Exhaust fan shall be a single width, single inlet (SWSI) airfoil centrifugal fan. The fan wheel shall be Class I
construction with aluminum fan blades that are continuously welded to the hub plate and end rim. The exhaust fan shall
be a direct drive fan mounted to the motor shaft. Belts and sheaves are not acceptable due to the additional
maintenance.
B. The fan motor shall be a totally enclosed EC motor that is speed controlled by the rooftop unit controller. The motor
shall include thermal overload protection and protect the motor in the case of excessive motor temperatures. The
motor shall have phase failure protection and prevent the motor from operation in the event of a loss of phase. Motors
shall be premium efficiency.
C. The unit DDC controller shall provide building static pressure control. The unit controller shall provide proportional
control of the exhaust fans from 25% to 100% of the supply air fan designed airflow to maintain the adjustable building
pressure setpoint. The field shall mount the required sensing tubing from the building to the factory mounted building
static pressure sensor.

2.06 FILTERS
A. Unit shall be provided with a draw-through filter section. The filter rack shall be designed to accept a 2” prefilter and
a 4” final filter. The unit design shall have a hinged access door for the filter section. The manufacturer shall ship the
rooftop unit with 2” MERV 8 construction filters. The contractor shall furnish and install, at building occupancy, the final
set of filters per the contract documents.

2.07 COOLING COIL
A. The indoor coil section shall be installed in a draw through configuration, upstream of the supply air fan. The coil
section shall be complete with a factory piped cooling coil and an ASHRAE 62.1 compliant double sloped drain pan.
B. The direct expansion (DX) cooling coils shall be fabricated of seamless high efficiency copper tubing that is
mechanically expanded into high efficiency aluminum plate fins. Coils shall be a multi-row, staggered tube design with a
minimum of 3 rows. All cooling coils shall have an interlaced coil circuiting that keeps the full coil face active at all load
conditions. All coils shall be factory leak tested with high pressure air under water.
C. The cooling coil shall have an electronic controlled expansion valve. The unit controller shall control the expansion
valve to maintain liquid subcooling and the superheat of the refrigerant system.
D. The refrigerant suction lines shall be fully insulated from the expansion valve to the compressors.
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E. The drain pan shall be stainless steel and positively sloped. The slope of the drain pan shall be in two directions and
comply with ASHRAE Standard 62.1. The drain pan shall have a minimum slope of 1/8" per foot to provide positive
draining. The drain pan shall extend beyond the leaving side of the coil. The drain pan shall have a threaded drain

connection extending through the unit base.

2.08 SUPPLY FAN
A. Supply fan shall be a single width, single inlet (SWSI) airfoil centrifugal fan. The fan wheel shall be Class Il
construction with fan blades that are continuously welded to the hub plate and end rim. The supply fan shall be a direct
drive fan mounted to the motor shaft. Belts and sheaves are not acceptable due to the additional maintenance.
B. The fan motor shall be a totally enclosed EC motor that is speed controlled by the rooftop unit controller. The motor
shall include thermal overload protection and protect the motor in the case of excessive motor temperatures. The
motor shall have phase failure protection and prevent the motor from operation in the event of a loss of phase. Motors
shall be premium efficiency.
C. The supply fan shall be capable of airflow modulation from 30% to 100% of the scheduled designed airflow. The fan
shall not operate in a state of surge at any point within the modulation range.

2.09 VARIABLE AIR VOLUME CONTROL
A. The unit controller shall proportionally control the Electronically Commutated Motors (ECM) on the supply and
exhaust fans. The supply fan shall be controlled to maintain an adjustable duct pressure setpoint. A duct static pressure
sensor shall be factory mounted in the control panel. The field shall furnish and install the pneumatic tubing for the duct
static pressure sensor and the building pressure sensor. The field shall furnish and install the outdoor air pressure
sensor.
B. The supply air fan drive output shall be controlled by the factory installed main unit control system and drive status
and operating speed shall be monitored and displayed at the main unit control panel.

2.010 HEATING SECTION
A. The rooftop unit shall include a natural gas heating section. The gas furnace design shall be one natural gas fired
heating module factory installed downstream of the supply air fan in the heat section. The heating module shall be a
tubular design with in-shot gas burners.
B. The module shall be complete with furnace controller and control valve capable of 10:1 modulating operation.
C. The heat exchanger tubes shall be constructed of stainless steel
D. The module shall have an induced draft fan that will maintain a negative pressure in the heat exchanger tubes for the
removal of the flue gases.
E. Each burner module shall have two flame roll-out safety protection switches and a high temperature limit switch that
will shut the gas valve off upon detection of improper burner manifold operation. The induced draft fan shall have an
airflow safety switch that will prevent the heating module from turning on in the event of no airflow in the flue chamber.
F. The factory installed DDC unit control system shall control the gas heat module. Field installed heating modules shall
require a field ETL certification. The manufacturer’s rooftop unit ETL certification shall cover the complete unit including

the gas heating modules.

2.011 HEAT PUMP HEATING
A. The evaporator coil, condenser coil, compressors and refrigerant circuit shall be designed for heat pump operation.
The refrigerant circuit shall contain a 4-way reversing valve for the heat pump operation. The outdoor coil shall have an
electronic expansion valve to control the refrigerant flow. The unit controller shall modulate the expansion valve to
maintain compressor operation within the compressor operational envelope.
B. The refrigerant system shall have a pump-down cycle.
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C. The unit shall have a natural gas furnace for hybrid heating. When the heatpump operation cannot maintain the
discharge air temperature setpoint the natural gas furnace shall temper the airstream to the discharge air temperature
setpoint.

2.012 CONDENSING SECTION
A. Outdoor coils shall have seamless copper tubes, mechanically bonded into aluminum plate-type fins. The fins shall
have full drawn collars to completely cover the tubes. A sub-cooling coil shall be an integral part of the main outdoor air
coil. Each outdoor air coil shall be factory leak tested with high-pressure air under water.
B. Fan motors shall be an ECM type motor for proportional control. The unit controller shall proportionally control the
speed of the condenser fan motors to maintain the head pressure of the refrigerant circuit in ambient conditions up to
125°F]. Mechanical cooling shall be provided to 0°F. Heat Pump Heating shall be provided to -10F. The motor shall
include thermal overload protection and protect the motor in the case of excessive motor temperatures. The motor
shall have phase failure protection and prevent the motor from operation in the event of a loss of phase.
C. The condenser fan shall be low noise blade design. Fan blade design shall be a dynamic profile for low tip speed. Fan
blade shall be of a composite material.
D. The unit shall have scroll compressors. One of the compressors shall be an inverter compressor providing
proportional control. The unit controller shall control the speed of the compressor to maintain the discharge air
temperature. [The inverter compressor shall have a separate oil pump and an oil separator for each compressor that
routes oil back to the compressor instead of through the discharge line.
E. Pressure transducers shall be provided for the suction pressure and head pressure. Temperature sensor shall be
provided for the suction temperature and the refrigerant discharge temperature of the compressors. All of the above
devices shall be an input to the unit controller and the values be displayed at the unit controller.
F. Refrigerant circuit shall have a bypass valve between the suction and discharge refrigerant lines for low head pressure
compressor starting and increased compressor reliability. When there is a call for mechanical cooling the bypass valve
shall open to equalizing the suction and discharge pressures. When pressures are equalized the bypass valve shall close
and the compressor shall be allowed to start.
G. Each circuit shall be dehydrated and factory charged with R32 Refrigerant and oil.

2.013 ELECTRICAL
A. Unit wiring shall comply with NEC requirements and with all applicable UL standards. All electrical components shall
be UL recognized where applicable. All wiring and electrical components provided with the unit shall be number and
color-coded and labeled according to the electrical diagram provided for easy identification. The unit shall be provided
with a factory wired weatherproof control panel. Unit shall have a single point power terminal block for main power
connection. A terminal board shall be provided for low voltage control wiring. Branch short circuit protection, 115-volt
control circuit transformer and fuse, system switches, and a high temperature sensor shall also be provided with the
unit. Each compressor and condenser fan motor shall be furnished with contactors and inherent thermal overload
protection. Supply fan motors shall have contactors and external overload protection. Knockouts shall be provided in the
bottom of the main control panels for field wiring entrance.
B. A GFI receptacle shall be unit mounted that is field powered.
C. A single non-fused disconnect switch shall be provided for disconnecting electrical power at the unit. Disconnect
switches shall be mounted internally to the control panel and operated by an externally mounted handle.

2.014 CONTROLS
A. Provide a complete integrated microprocessor based Direct Digital Control (DDC) system to control all unit functions
including temperature control, scheduling, monitoring, unit safety protection, including compressor minimum run and
minimum off times, and diagnostics. This system shall consist of all required temperature sensors, pressure sensors,
controller and keypad/display operator interface. All MCBs and sensors shall be factory mounted, wired and tested.
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B. The DDC control system shall permit starting and stopping of the unit locally or remotely. The control system shall be
capable of providing a remote alarm indication. The unit control system shall provide for outside air damper actuation,
emergency shutdown, remote heat enable/disable, remote cool enable/disable, heat indication, cool indication, and fan
operation.
C. The DDC control system shall permit starting and stopping of the unit locally or remotely. The control system shall be
capable of providing a remote alarm indication. The unit control system shall provide for outside air damper actuation,
emergency shutdown, remote heat enable/disable, remote cool enable/disable, heat indication, cool indication, and fan
operation.
D. All digital inputs and outputs shall be protected against damage from transients or incorrect voltages. All field wiring
shall be terminated at a separate, clearly marked terminal strip.
E. The DDC controller shall have a built-in time schedule. The schedule shall be programmable from the unit keypad
interface. The schedule shall be maintained in nonvolatile memory to ensure that it is not lost during a power failure.
There shall be one start/stop per day and a separate holiday schedule. The controller shall accept up to sixteen holidays
each with up to a 5-day duration. Each unit shall also have the ability to accept a time schedule via BAS network
communications.
F. The keypad interface shall allow convenient navigation and access to all control functions. The unit keypad/display
character format shall be 4 lines x 20 characters. All control settings shall be password protected against unauthorized
changes. For ease of service, the display format shall be English language readout. Coded formats with look-up tables
will not be accepted. The user interaction with the display shall provide the following information as a minimum:

1. Return air temperature
. Discharge air temperature
. Outdoor air temperature
. Space air temperature
. Outdoor enthalpy, high/low
. Compressor suction temperature and pressure
. Compressor head pressure and temperature
. Expansion valve position

O 00 N O U b W N

. Condenser fan speed

[any
o

. Inverter compressor speed

[y
[y

. Dirty filter indication

[EEN
N

. Airflow verification

[any
w

. Cooling status

=
o

. Control temperature (Changeover).
. VAV box output status
. Cooling status/capacity

S
N o o»n

. Unit status
. All time schedules
. All time schedules

N P
o O

. Previous alarms with time and date

N
=

. Optimal start

N
N

. Supply fan and exhaust fan speed
23. System operating hours

G. The user interaction with the keypad shall provide the following:
1. Controls mode
2. Cooling and heating change-over temperature with deadband
3. Cooling discharge air temperature (DAT)
4. Supply reset options
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2.015

5. Temperature alarm limits
6. Lockout control for compressors
7. Compressor interstage timers
8. Night setback and setup space temperature
9. Building static pressure
10. Economizer changeover
11. Currently time and date
12. Tenant override time
13. Occupied/unoccupied time schedule
14. One event schedule
15. Holiday dates and duration
16. Adjustable set points
17. Service mode
H. If the unit is to be programmed with a night setback or setup function, an optional space sensor shall be provided.
Space sensors shall be available to support field selectable features. Sensor options shall include:
1. Zone sensor with tenant override switch
2. Zone sensor with tenant override switch plus heating and cooling set point adjustment. (Space Comfort Control
systems only)
I. To increase the efficiency of the cooling system the DDC controller shall include a discharge air temperature reset
program for part load operating conditions. The discharge air temperature shall be controlled between a minimum and
a maximum discharge air temperature (DAT) based on one of the following inputs:
1. Airflow
. Outside air temperature
. Space temperature
. Return air temperature
. External signal of 1-5 vdc
. External signal of 0-20 mA

N OO 0 BN

. Network signal
J. The microprocessor controls shall be solely dependent on communications with any on-site or remote PC or master
control panel for proper unit operation. The microprocessor memory shall be protected from voltage fluctuations as well
as any extended power failures. No commissioning settings shall be lost, even during extended power shutdowns.
K. The microprocessor controls shall be dependent on starting and stopping of the unit via terminal strip control and
logic. The control system shall be capable of providing a remote alarm indication. The microprocessor shall provide
compressor capacity & status, defrost status (heat pump only), condensate overflow alarm, and dirty filter alarm.
L. All digital and analog inputs and outputs shall be protected against damage from transients or incorrect voltages. All
field wiring shall be terminated at a separate, clearly marked terminal strip.
M. The keypad interface shall allow convenient navigation and access to the commissioning functions. The unit
keypad/display character format shall be 4 lines x 20 characters. All control settings shall be password protected against
unauthorized changes. For ease of service, the display format shall be English language readout. Coded formats with
look-up tables will not be accepted. The user interaction with the display shall provide the following information as a
minimum:

1. Supply and exhaust fan speed control

2. Refrigeration alarm details.

A2L Leak Mitigation Refrigerant Detection System (RDS) for compressorized rooftop equipment using A2L refrigerant.
A. Compressorized rooftop equipment using A2L refrigerant shall come equipped with a factory installed Refrigerant
Detection System (RDS) in compliance with UL60335-2-40. The factory-installed unit controller will respond and control
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the unit to comply with UL60335-2-40 according to the alarm status of the refrigerant detection system. See the unit
Operations Manual for a detailed sequence of operations.
B. The Refrigerant Detection System (RDS) shall consist of the following components:
1. Dedicated A2L Refrigerant Detection Control Board
2. Refrigerant Sensor or Sensors. The number of sensors will vary based on the product and configuration as needed
to comply with UL requirements.

C. Operation and Monitoring:
1. The refrigerant sensor or sensors communicate with the refrigerant detection control board. The refrigerant

sensors detect the presence of the A2L refrigerant outside of the sealed refrigeration piping and communicate the
levels to the refrigerant detection control board. The refrigerant detection controller communicates the RDS status to
the factory-installed unit controller.
2. Alarm Communication: The unit controller will communicate RDS alarms based on the RDS status in the same way
as any other alarm. Alarms are triggered by the following: 1) Refrigerant detected above 15% of the refrigerant lower
flammability level (LFL); 2) Refrigerant Sensor Fault.
a. A customer relay is provided for the field to connect directly to the refrigerant detection control board as an
alternative means to receive the above two alarm statuses.
b. A customer relay is provided for the field to connect directly to the refrigerant detection control board as an
alternative means to receive the above two alarm statuses.
D. Factory unit wiring diagrams must show the refrigerant leak detection system wiring.

2.016 ROOF CURB
A. A prefabricated heavy gauge galvanized steel, mounting curb shall be provided for field assembly on the roof decking

prior to unit shipment. The roof curb shall be a full perimeter type with complete perimeter support of the air handling
section and condensing section. The curb shall be a minimum of 24" high and include a nominal 2" x 4" wood nailing
strip. Gasket shall be provided for field mounting between the unit base and roof curb.

Part 3 - Execution

3.01 Installation, Operation, and Maintenance
A. Installation, Operation, and Maintenance manual shall be supplied with the unit.

B. Installing contractor shall install unit, including field installed components, in accordance with Installation, Operation,
and Maintenance manual instructions.

C.  Start up and maintenance requirements shall be complied with to ensure safe and correct operation of the unit.

End of Section
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1 General
1.1 General Requirements
1 Comply with General Requirements of Section 23 01 01.
1.2 Section Includes
1 Wallfins
2 Cabinet unit heaters.
3 Baseboard heaters- electric
13 Quality Assurance
1 Manufacturer Qualifications: Company specializing in manufacturing the Products specified in this

section with minimum three years documented experience.

1.4 Regulatory Requirements
Nl Products Requiring Electrical Connection: Listed and classified by CSA, ULC, cUL or Special
Inspection as suitable for the purpose specified and indicated.
15 Warranty
1 Section 23 01 01: Submittals for project closeout.
2 Products
2.1 Wallfins

All radiators shall be as manufactured by Sigma or approved equal. Sizes and outputs are as indicated
on the drawings and/or schedule. Radiator manufacturer shall have a minimum 10 years’ experience
in manufacturing and a history of North American installations.

2. Radiators shall be of one-piece all-welded steel construction, consisting of a pair of flattened water
tube panels welded to headers at each end. Some models include welded to the inside of each panel,
steel corrugated fins to increase the convective output of the radiator. The fins shall start at no less
than 3” from the end of the radiator, and shall have no less than 32 fins per foot. The radiators shall
include an integral heavy gauge (0.09” minimum) all-welded perforated top grille, which will cover the
top of all of the finned areas.

3. The headers shall include all necessary inlet, outlet and vent connections as required. Standard
connection sizes are 1/2” NPT tapered thread for supply and return piping, and 1/8” for the vent
connection. Internal baffling is provided where required for proper water flow.

4, The radiant heating panels shall be available in lengths from 2’-0” to 29’-6” in two inch even
increments without the need for splicing. The panel radiation shall be capable of being mounted to
typical stud wall construction without additional blocking or strapping.

5. Units shall of standard pressure construction rated for 56 psi and tested at 74 psi.

Optional; MEDIUM: Working pressure-85 PSI maximum, Test Pressure-110 PSI maximum
HIGH: Working pressure-128 PSI maximum, Test Pressure 184 PSI maximum

6. The units shall be rated and tested in accordance with the International Standards Organization I1SO
3147-3150. BTU/Hr capacities have been adjusted for 65°F Entering Air Temperature and 15% Heat
Effect.

7. Radiator expansion shall not exceed 1/64"/foot (1 mm/meter) at 215°F (100°C). The installer shall

provide adequate expansion compensation for each radiator.
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8. The panel radiation shall be cleaned and phosphatized in preparation for the powder coat finish. The

radiation is then finish painted with a gloss powder coat finish, for a total paint thickness of 2-3 mils
(0.002” - 0.003”). The color shall be selected form the Runtal’s 10 standard color range.
Optional: optional colors shall be available at and additional cost.

9. Wall mounting brackets and hold off bolts shall be provided with the units where required. Free
standing floor posts shall be provided with the units where required. Posts shall be painted the same
color as the radiators. Any strengthening of the walls or floors required to support the weight of the
"wet" unit shall be by others.

10. Manual air vents are to be supplied with the radiators.
11. Ribbed pipe cover trims, finished to match the radiators shall be provided with the panels.
12. Where noted active radiators shall be supplied with a low surface temperature panel manufactured

from the same flattened water tubes as the active radiators, including an all-welded perforated top
grille. On pedestal mounted units the low surface temperature panel shall be on the backside of the
radiator as well. Inactive panel shall extend beyond the active radiator and provide a wall to wall
appearance.

13. Units mounted at high level shall be supplied with an all-welded perforated bottom grille. The ribbed
pipe covers shall be suitable for inverted mounting.

14. On the return connection, radiators are to be provided with a Oventrop Combi 4 lockshield valve, for
isolation and to incorporate draining/filling capabilities. On the supply side a Combi 2 valve is to be
provided for isolation purposes. The valves are to be nickel plated and supplied with union and
tailpiece.

Combi 4 valves shall be provided with a service tool to operate the valves. The service tool is to be
turned over to the owner.

2.2 Cabinet Unit Heaters

.1 Cabinets
Cabinets Are Constructed From 18 Gauge Galvanneal Corrosion-Resistant Steel with A Durable Grey Baked on Powder
Coat Finish. Enhanced Corrosion Protection Options Are Available. These Include Stainless Steel or Enhanced Coating
Such as Heresite. Back Panels on The Air-Inlet Side Have Integral Fan Inlet Collars for Additional Stiffness and
Enhanced Air-Side Performance.

.2 Louvres
All Louvre Blades Have Rugged Retaining Springs Keeping Blades At Their Set Position. These Springs Permit Unlimited
Blade Adjustment Over the Unit’s Life Without Decreasing The Blade Holding Force.

.3 Coils
Coils are constructed from heavy-duty minimum 1/2" diameter copper tubes with mechanically bounded
Aluminum fins. All coils are pressure-tested at no less than 450 psig and are rated for design pressures of up to 360
psig across all standard models.

4  Fans
All fans are statically and dynamically balanced. The entire fan-motor assembly or horizontal unit heaters
with standard motors 1/2 HP and smaller are supported by a sturdy wire-form mount, which in itself is a fan guard
that meets OSHA standard. The fan blades are aluminum and as such all units comply with AMCA. Type c spark-
resistant construction.

.5 Motors
Standard 120/1/60 motors are of TEAO (totally enclosed air-over) construction, with up to 1/2 HP
motors having built-in automatic thermal overload protection. All other motor types and sizes will require an external
overload feature. Standard motors are resilient mounted for quiet, low-vibration operation and are ideally suited for
a long trouble-free life. Air-over implies that the motor requires air movement provided by other means for its
cooling. Since all unit heaters inherently draw ambient air over the motor via its driven axial fan, ample motor cooling
is achieved without requiring a more expensive and energy consuming TEFC (totally enclosed fan-cooled) motor.
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Explosion-proof motors are optional. NEMA 4/4x or washdown rated motors are available.
.6 Optional Control Accessories
All units come equipped with an electrical junction box for simple field electrical hook-up. Optional unit
mounted or remote-control accessories Include but are not limited to the following:
e Disconnect Switch

e  Manual Starter Switch with Overload
e Thermostat
e Aquastat
e Speed Control
e Low Voltage Motor Rated Relay with Or Without Transformer
2.3 Force Flow Heaters
.1 Cabinets

The outer cabinet shall be constructed of heavy-duty corrosion resistant 16 Ga steel. The removable front
panel shall provide uninhibited access to the motor, fans, controls and coil. Cabinets shall be available in
a left- or right-hand configurations. Cabinets shall be a standard factory finish in grey primer.
.2 Coils
Heating coils shall be manufactured from 1/2" outside diameter seamless copper tubes which are
expanded within corrugated aluminum fins. The coils shall be designed for working pressures of up to 150 psi.
.3 Blowers
Blowers shall be twin centrifugal double-inlet double width fans mounted onto double-shafted motors.
Where 1200 and 1500 cfm units are specified, they shall employ a pair of twin fan & motor assemblies. All fan wheels
and fan housings shall be corrosion resistant.
.4 Motors
Motors shall be permanent split capacitor type with self-aligning sleeve bearings and internal overload protection.
.5 Filters
Filters shall be supplied with wire framed polyester media filters as standard.
.6 Controls and Other Standard Options

Units shall include optional features as follows:

3 Speed Control with Off Position

Remote or unit mounted line voltage thermostat
Remote mounted line voltage thermostat

Unit mounted aquastat

Manual starter switch with overloads

High static motor for ducted units (not an option for 1000 and 1500 CFM units)
Factory applied powder coat finish

Grey primer finish for field paint

Inlet and discharge:

- Punched Louver

- Aluminum bargrille (clear anodized finish)

10. Torx-plus security fasteners for main access panel
11. Slotted or keyed access door

12.  1/2” thick glass fiber black mat insulation

13. One, two, or three row water coils

WONN AWM R

Electric Baseboard Heaters:
1. Approved manufacturer: Oulette
2. Color Standard: white, almond.
3. Finish: Standard: epoxy/polyester powder paint.
4. Voltage: 120V, 208V, 1-phase.
Construction
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20-gauge steel connection box.

22-gauge steel body.

20-gauge steel front panel.

Rounded upper corners.

Linear high-limit temperature control with automatic reset.

Heating element
e Stainless steel tubular heating element with aluminum fins.
e Floating heating element on high-temperature nylon bushings reducing expansion noises.

Watt density
e Average standard watt density of 275W/ft.
e Average low watt density of 200W/ft.

Control

e  Built-in mechanical thermostat kit can be installed at either end.

e Baseboard section with built-in electronic thermostat can be installed at left end only (240V only).

e  Built-in electronic thermostat installed in the right-hand junction box only. Only compatible with devices manufactured
after 14-10-2019.

e  Built-in relay kit fits in the right end box only.

e A compartment for low voltage connections (located directly under the junction box) facilitates the installation of low
voltage relay in electric baseboard. Ouellet highly recommends the use of an electronic wall thermostat for greater
comfort.

Installation
e |Installation directly on the floor.
Connection box at both ends of the heater.
Single-screw built-in wire holder.
Optional kit for installing an AC90 type electrical cable (BX).
Raceway for ease of installation.
Two rows of mounting holes spaced on 1 in. (25.4 mm) intervals for ease of installation.
Variety of accessories available for wall-to-wall installation.

Warranty
e 5-year warranty against defects. e Heating element has a lifetime warranty for the initial end user.
3 Execution

1 Installation

Install to manufacturer's instructions.

Install equipment exposed to finished areas after walls and ceiling are finished and painted. Avoid damage.
Protection: Provide finished cabinet units with protective covers during balance of construction.

Unit Heaters: Hang from building structure, with pipe hangers anchored to building, not from piping. Mount
as high as possible to maintain greatest headroom unless otherwise indicated.

BNk W

.5 Force Flow Heaters: Install as indicated. Coordinate to assure correct recess size for recessed units.

.6 Hydronic Units: Provide with shut-off valve on supply and lockshield balancing valve on return piping. If not easily
accessible, extend vent to exterior surface of cabinet for easy servicing. for cabinet unit heaters, fan coil units, and
unit heaters, provide float operated automatic air vents with stop valve.

3.2 Cleaning

1 After construction is completed, including painting, clean exposed surfaces of units. Vacuum clean coils and inside
of cabinets.

.2 touch-up marred or scratched surfaces of factory-finished cabinets, using finish materials provided by
manufacturer (VOC content not to exceed 250 g/L).

3 Install new filters.

End of Section
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1 General
1.1 General Requirements

1.2

13

14

1.5

1 Comply with General Requirements of Section 23 01 01.

Section Includes

1 Indoor overhead mounted, electrically controlled positive pressure radiant tube type infrared heating unit
utilizing gas combustion for heating of spaces or areas.

Quality Assurance

A Heater will be tested in accordance with ANSI Z83.20-2004 / CSA 2.34-2004 Standards, and
certified by CSA International.

2 Each heater burner will be subjected to run testing on the assembly line.

3 The heater will be warranted by the manufacturer for defects in material and workmanship for a
period of ten (10) years on the ceramic burner cup, combustion and heat exchanger tubes, and
three (3) years on all other heater components.

Warranty
1 Section 23 01 01: Submittals for project closeout.

Acceptable Manufacturers

i

Products

2.1 Equipment (Standard)

Site assembled, modular infrared radiant heating unit for overhead mounted space or area
heating application. Supplied with the heater as required for field installation and start-up will be a
burner with all necessary factory installed wiring, piping, and controls and a radiant tube/reflector
system, complete with hangers and end plates, corresponding in length to the burner input.

The radiant tube type infrared heating unit(s) will be manufactured by Schwank.

Heater size(s) and capacity(s) are as noted on drawing and/or schedule

Emitting Tube System:

a. All tubes will be 4 inch (100 mm) diameter with an emitting surface area of 152 in (982 cm) per linear foot
(305 mm)

b.  Forinputs up to and including 155,000 Btuh (45 kWh) the 10 foot (3050 mm) combustion
tube adjoining to the burner will be constructed of 16 gauge aluminized steel.

Cc. Forinputs greater than 155,000 Btuh (45 kWh) the 10 foot (3050 mm) combustion tube adjoining to the
burner will be constructed of 16 gauge alumatherm with a subsequent 10 foot (3050 mm) length of 16
gauge aluminized steel

d. The balance of the heat exchanger tube system (lengths as approved for burner input) will be 10 ft
(3050 mm) lengths of 16 gauge hot rolled steel

e. Hotrolled heat exchanger tubes will be coated with a high temperature emissive coating

The system tubes will have a swage of approximately 4 inches (100 mm) in length to  accommodate the

connection of subsequent tubes and vent pipe at the heater termination.

g. Each tube connection in the system will be secured in place with a 4 inch (100 mm) TorcTite® coupler

i. For burner inputs of 100,000 Btuh (29 kWh), 175,000 Btuh (51 kWh) and 200,000 Btuh (58.5
kWh) a special coupling system will be used for securing the connection of the combustion
chamber tube to the first heat exchanger tube as indicated in the Installation and Owners Manual

—h
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.2 Reflector Shield System:

a.Reflector shields will be constructed of high-grade steel with a heat and corrosion resistant hot-
bonded aluminum-silicon alloy coating.

b.The reflector system will enclose the emitting tube system on the top and two sides and extend 1-5/8
(41mm) below the bottom surface of the tube system to entrap convection heat around the tube
system, thereby increasing overall tube temperature and infrared heat emission.

.3 Tube/Reflector Suspension System:

a. The tube/reflector system will have aluminized-steel sheet metal end caps at each end of the system to act as
hanging brackets that will support the system and minimize the escape of entrapped convection heat.

b. The tube/reflector system will have open-webbed hangers at each tube connection that will serve to join
reflectors, act as intermediate supports for the system, and allow the free passage of entrapped convection
heat along the length of the system to promote more uniform heat from end to end

c. The tube/reflector end caps and hangers will enable suspension of the system so that the reflector shields can
be oriented about the short axis of the system at a fixed angle between 0° to 45° as indicated on the
drawings.

d. The entire tube/reflector system will be suspended from the structure as indicated in the Installation and
Owner’s Manual or as specified in the drawings and/or schedule.

.4 Burner:

a. The burner will have a blower to create a positive pressure system.

b. The blower will provide combustion air flow directly to the burner assembly so that
electronic burner components are isolated from the air flow

C. The blower will be fitted with a 4-inch (100 mm) diameter collar in case site conditions.
warrant connection of outside combustion air

d. The burner will operate on either natural gas or propane gas

€. The burner will utilize a burner cup with ceramic tile that uses coaxial flow control elements.
to create a very long, laminar and axially straight flame.

f.  The burner will be housed in a pre-painted sheet metal protective cabinet

g. The burner cabinet will be of a ‘clamshell’ design that opens downward on a hinge to
provide service access to all burner components.

h. The burner will operate with the housing cabinet in the ‘open’ service position.

.5 Controls and Safeties:
1. General
a. Electrical Rating: The burner will operate on a 115Vac, 60Hz electrical supply with a current rating of no less
than 1.5A at 115Vac.
b. Heater gas and ignition controls will be readily accessible for servicing.
c. The burner will have solid state direct spark ignition and flame sensor control that is dedicated to securing
the operation of the burner.

2. Ignition and Flame Control:

a. To complete the direct spark ignition system the burner will incorporate a gas control and 25Vac
transformer.

Regal Consulting Engineers Inc. Project 2024-448



Whitchurch-Stouffville Fire Station & YR EMS IR Heaters
4902 Aurora Road, WS, Ontario Section 23 82 10
Page 3 of 4

b. Burner will be complete with a low voltage (25Vac), solid state direct spark ignition and ionization flame
sensing control module that will provide a 30 second pre-ignition purge of the system by the blower.
Electrical Rating: 25Vac, 60Hz with current rating of 0.2A at 25Vac

Burner will be complete with an igniter/sensor to provide spark ignition and flame sensing.

d. The ionization module will sense the presence of main burner flame and discontinue spark ignition. If the
burner fails to ignite within the trial-for-ignition period, the flame control will go into safety lockout. Reset of
the control is manually done from the thermostat.

e. The ionization module will check for a false flame condition (short to ground) and lock out if a false flame
condition is present.

f. The ignition module will have a 21 second trial-for-ignition period

g. The ignition module will open the main gas valve and generate 30,000 volts at the spark igniter for direct
ignition of the burner.

h. On aloss of burner flame the timed trial-for-ignition is repeated. Safety lockout occurs if flame is not
reestablished within the 21 second trial-for-ignition period. Reset of the control is manually done from the
thermostat or electrical supply.

o

3. Gas Control:

a. Heater will be complete with a direct ignition gas control with a manual valve, two automatic operators, and
a pressure regulator Electrical Rating: 24Vac, 60Hz; draw 0.5A with both operators energized.

b. The gas control will have an inlet pressure tap and an outlet pressure tap to facilitate measurement of gas
supply and manifold pressures during servicing.

c. Heater will be complete with a 4" pipe nipple for connection to the gas supply.

4. Heater Temperature Control:

a. Burner will be complete with a 24/120Vac relay switch; inclusion or removal of a jumper wire will enable
control of the heater using an optional thermostat of 120Vac or 24Vac
b.If multiple heaters are to be controlled in a zone by a single 24Vac thermostat, an optional
Transformer/Relay as supplied by the manufacturer must be employed in the system
c. Space Heating: Each heater zone will be controlled by a 24 Vac infrared set-back thermostat (refer Part 4A),
or other 24 Vac or 120Vac thermostat as supplied by the manufacturer

5. Safety Controls:

a. Burner will be complete with a pressure switch in the ignition system electrical circuit that will close upon
proving a sufficient supply of combustion air from the blower

b. Burner will further be complete with a separate pressure switch in the ignition system electrical circuit that
will open upon pressure resulting from a blocked flue condition in the tube system

.6 Exhaust Requirements:

a. Direct Vented gas fired infrared heating system installation will comply with the manufacturer’s installation
instructions, the current National Natural Gas and Propane installation Code and all applicable local codes
using:

i. A4inch (100 mm) vent pipe of a gauge prescribed by national and/or local codes
ii. Two heaters may be common vented using a 4 inch x 4 inch by 6 inch (100 mm x 100 mm x 150 mm) vent
tee as supplied by the manufacturer; common vented heaters will be controlled by one common

thermostat

b. Indirect Vented Installation in Canada:
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i. Gas fired infrared radiant heating system installation will comply with the manufacturer’s installation
instructions, the current national Natural Gas and Propane Installation Code B149.1 and all applicable
local codes.

ii. The gas fired infrared radiant heating system will be provided with mechanical ventilation at a rate of 300
cfm for each 100,000 Btuh system input or fraction thereof. The ventilation system will be interlocked so
that any reduction of the ventilation rate will cause the shutdown of the interlocked heater or group of
heaters.

.7 Electrical Requirements:
a. Power supply wiring (115Vac, 60Hz, with a current rating of no less than 1.5A at 115Vac)
will connect to the heater as per the wiring diagram in the manual supplied by the manufacturer.
3. Execution
3.1 Installation

i. Install to manufacturer's instructions.

ii. Direct Vented gas fired infrared heating system installation will comply with the manufacturer’s
installation instructions, the current National Natural Gas and Propane installation Code and all applicable
local codes using:

a. A4inch (100 mm) vent pipe of a gauge prescribed by national and/or local codes
b. Two heaters may be common vented using a 4 inch x 4 inch by 6 inch (100 mm x 100 mm x 150

mm) vent tee as supplied by the manufacturer; common vented heaters will be controlled by
one common thermostat.

End of Section
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1 General

1.1 GENERAL REQUIREMENTS

i

Read and conform to:

A The Contract CCDC 2-2008, Stipulated Price Contract as amended,

2 Division 1 requirements and documents refered to therein.

Section 25 01 01 applies to and governs the work of all Sections of Mechanical Division.

The technical Sections of this Division are generally divided into units of work for the purpose of ready
reference. The division of the work among subcontractors is not the Consultant's responsibility and the
Consultant assumes no responsibility to act as an arbiter and/or to establish subcontract limits between
any Sections of the work..

The specifications are integral with the drawings which accompany them. Neither is to be used alone.
Any item or subject omitted from one but implied in the other is fully and properly required.

Wherever differences occur in the tender documents, the most onerous condition governs. Base the bid
on the most costly arrangement.

1.2 DEFINITIONS

i

The following are definitions of words found in this specification and on associated drawings under this

Division:

1 "Concealed" - locations hidden from normal sight in furred spaces, shafts, ceiling
spaces, walls, and partitions.

2 "Exposed" - mechanical work normally visible to building occupants.

3 "Furnish" - (and its derivatives) has the same meaning as the term "Supply".

4 "Install" - (and its derivatives) - receive, store and handle at the site, mount
and support and connect all required services. Includes
adjustment and calibration, testing, commissioning, inspection by
authorities having jurisdiction and documentation.

.5 "Provide" - (and its derivatives) - supply, install in place, connect the
associated required services ready for operation, adjust and
calibrate, test, commission, warrant, and document. Includes
inspection by authorities having jurisdiction.

.6 "Supply" - (and its derivatives) purchase and deliver to the site for
installation. Includes submittals, manufacturer's field inspection
and warranty.

7 "Wet" - locations exposed to moisture, requiring special materials and
arrangement.

1.3 WORK INCLUDED

i

S IRENTR WV, I N U N

Products and methods mentioned or shown in the Contract Documents complete with incidentals
necessary for a complete operating installation. Provide all tools, equipment and services required to do
the work.

Cutting and patching of new or existing work

Excavating and backfilling

Identification of equipment, piping, ductwork, and valves and controllers

Concrete equipment bases, housekeeping pads, sump pits and trenches.

Motors required for equipment supplied under this Division.

Variable frequency drives for motors and equipment supplied under this Division.

Internal wiring, relays, contactors, switches, transformers, motor starters, and all controls necessary for
the intended operation, furnished with terminals and external controls suitable for connection to power
source at a single easily accessed location for equipment items that are supplied with motors and/or
electrical or electronic components under this Division.

Disconnect switches for exhaust fans located on the roof complete with;

1 EEMAC 1 enclosure if housed within a weatherproof cabinet,
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2 EEMAC 3 enclosure if exposed to weather
.10 Take such measures and include in Bid Price for the proper protection of the existing building and its

A1

12

finishes at all times during alterations and construction of the new addition. Coordinate this protective
work with all trades.

Refer to Mechanical/Electrical Equipment Schedule for extent of wiring and electrical

characteristics.

Verify the correct operation of each equipment item provided and/or altered and each system in total
and obtain the Owner's approval prior to starting and/or returning to operation.

14 RELATED WORK

1
.2

3

Power wiring, conduit and connections for motors under this Division will be by Division 26.

Power wiring, conduit and connections to variable frequency drives for motors under this Division will be
by Division 26. Wiring and connections from VFD to motors under this Division will be by Division 26.
Flashings for mechanical equipment and services located on or passing through roofs will be provided
under Division 7. Supply counter flashings, and integral flashing collars on equipment and piping under
this Division.

Painting of exposed piping and ductwork other than for identification will be supplied under Division

9.

Concrete equipment bases, housekeeping pads, sump pits and trenches will be provided under

Division 3.

1.5 SUBMITTALS

1

Approval Drawings: Prepare and submit drawings necessary for approval to any authority having
jurisdiction, and obtain two (2) copies of approved drawings for retention by Consultant prior to
commencement of work under this Division.
Shop Drawings: Prepare and submit two (2) copies of shop drawings of major equipment items (including
those items specifically indicated under Part 1: General of each Section), to the Consultant for review. The
Consultant will return one copy, marked with comments and his review stamp as he deems appropriate.
Prepare the necessary number of copies of the returned set and distribute to the Owner, the Prime
Consultant, the General Contractor, the site, and to subcontractors and suppliers.
1 Clearly indicate manufacturer's and supplier's names, catalogue model numbers, details of
construction, accurate dimensions, capacities and performance. Prior to submission check and
certify as correct, shop drawings and data sheets. Do not order equipment until a
copy of the shop drawings, reviewed by Consultant, has been returned to Contractor.
.2 Clearly indicate the weight, location, method of support and anchor point forces and
locations for each piece of equipment on shop drawings.
3 The Consultant will not review shop drawings that fail to bear the Contractor's stamp of
approval or certification.
A4 Read the following in conjunction with the wording on the shop drawing review stamp
applied to each and every drawing submitted:
"This review by the Consultant is for the sole purpose of ascertaining conformance with general
design concept. This review shall not mean that the Consultant approves the detail design
inherent in the shop drawings, responsibility for which shall remain with the Contractor
submitting same, and such review shall not relieve the Contractor of his responsibility for errors
or omissions in the shop drawings or of his responsibility for meeting all requirements of the
Contract Documents. The Contractor is responsible for dimensions to be confirmed and
correlated at the job site, for information that pertains solely to fabrication processes or to
techniques of construction and installation and for coordination of the work of all sub trades."
Sleeving Drawings: Prepare and submit 4 copies of sleeving drawings to clearly and accurately indicate
the exact location, elevation and size of any and all formed holes, recesses and sleeving required in the
work of Mechanical Division. Obtain Consultant's approval in writing prior to sleeving, forming or cutting
any such opening. Provide a copy of approved sleeving drawings to the reinforcement detailer well in
advance of planned pours.

Regal Consulting Engineers Inc Project No. 2024-448



Whitchurch-Stouffville Fire Station & YR EMS

General Requirements

4902 Aurora Road, WS, Ontario Section 25 01 01
Page 3 of 11
A4 Composite Wiring Diagrams: Prepare and submit three (3) copies of complete composite wiring

diagrams of each specific mechanical system. Indicate all electrical equipment and wiring, both internal
and external, for review and coordination of trades.

.5 Contractor's Material and Test Certificates: Prepare and submit certificates for each system installed.
Where certificates are prescribed by regulations, codes or standards ensure they conform to the
requirements of those documents (eg. NFPA-standards). Include a copy of each certificate in the
Operation and Maintenance manual. Certificates shall include the following:

1
2

Noundbw

[e)]
)

description of the system (description and type),

description of the tests conducted and results observed, including re-testing, where
necessary,

description of any corrective measures undertaken,

description of materials used (pipe and fittings),

list of witnesses for each test conducted,

date system left ready for service,

signature of installing Contractor.

irectories & Schematics

Nl Submit five (5) copies of a neat typewritten directory indicating the valve number, related
service,and location of each valve under this Division.

.2 Submit five (5) copies of system control schematics for each mechanical system indicating relative
locations of equipment and control devices.

3 Enclose one (1) copy of each directory/schematic under glass in a neat polished 18" x24" (460
mm x 610 mm) metal frame, complete with mounting clips.

7 Maintenance Data and Operating Instructions

1 Submit three (3) copies of Operation and Maintenance Manual individually bound in hard backed
three-ring binders.

2 Ensure the binder spines have typewritten lettering as follows:

OPERATION & MAINTENANCE MANUAL

for

[Insert name of project]

[Insert date of submission]

[Insert Division Title]

3 Provide a list of names, addresses and telephone numbers of equipment suppliers,
installing contractors, general contractors, architect and Consultant. Include special
telephone numbers for service departments on normal and emergency call basis.

4 Provide descriptive literature (shop drawings) of each manufactured item. Include a bill of
material with purchase order numbers and vendor's identification of equipment orders for each
item.

.5 Include copies of start-up reports and checklists and all certificates issued with respect to this
contract.

.6 Ensure operating instructions include the following:

1 General description of each mechanical system.

2 Step by step procedure to follow in putting each piece of equipment into service.

3 Schematic control diagrams for each separate mechanical system, control
thermometers, freezestats, firestats, pressure gauges, automatic valves, and
refrigeration accessories. Mark correct operating settings for each control device on
these diagrams.

4 Diagram of the electrical control system indicating the wiring of all related electrical
components such as PE and EP switches, firestats, freezestats, fuses, interlocks, electrical
switches and relays.

.5 Drawings of each control panel including temperature control and electrical panels,
completely identifying all components on the panels and their function.

7 Ensure maintenance instructions include the following:

1 Manufacturer's maintenance instructions for each item of mechanical equipment
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installed under this Division. Instructions shall include installation instructions, parts
numbers and lists, name of supplier and maintenance and lubrication instructions.
.2 Summary list of each item of mechanical equipment requiring lubrication,

indicating the name of the equipment item, location of all points of lubrication, type of
lubricant recommended, and frequency of lubrication.

3 Equipment directory indicating name, model, serial number and nameplate data of each
item of equipment supplied, and system with which it is associated.

4 Balancing and testing reports.

.5 Copy of valve directory.

.8 As-Built Records: Prepare and submit complete as-built records prior to Substantial Performance of the
Contract. Refer to paragraph 3.2.5 and to Division 1 for requirements.

.9 Requests for Shut-Down: Obtain permission for systems shut-down and/or service interruption from the
Owner prior to disruption of any system or service in use by the Owner. Employ the Owner's standard
form of request where available. Refer to Division 1 for additional requirements.

.10 Requests for Start-up: Obtain permission from the Owner to start-up or to return to service any item of
equipment, system or service installed new or previously shut-down. Refer to Division 1 for additional
requirements.

1.6 QUALITY ASSURANCE

1 Conform to minimum requirements or better of provincial and local codes, where existing, and to
requirements of local inspection authorities for execution of work under this Division.

.2 Ensure materials supplied under this Division conform to minimum requirements and
recommendations or better of applicable standards of the following:

A AABC Associated Air Balance Council
2 AMCA Air Moving and Conditioning Association
3 ANSI American National Standards Institute
A4 ASA American Standards Association
5 ASHRAE American Society of Heating, Refrigerating, and Air Conditioning
Engineers
.6 ASME American Society of Mechanical Engineers
7 ASSE American Society of Sanitary Engineers
.8 ASPE American Society of Plumbing Engineers
9 ASTM American Society of Testing and Materials
10 AWWA American Water Works Association
A1 CAN2 National Standard of Canada (Published by CGSB)
A2 CAN3 National Standard of Canada (Published by CSA)
13 CGSB Canadian General Standards Board
14 CSA Canadian Standards Association
15 EEMAC Electrical & Electronic Manufacturer's Association of Canada
.16 NBC National Building Code of Canada
A7 NEBB National Environmental Balancing Bureau
.18 NFPA National Fire Protection Association
19 NEMA National Electrical Manufacturers Association
.20 OBC Ontario Building Code
.21 OFC Ontario Fire Code
.22 OFM Ontario Fire Marshall
.23 SMACNA Sheet Metal & Air Conditioning Contractors National Association
.24 TIAC Thermal Insulation Asociation of Canada
.25 ULC Underwriter's Laboratories of Canada Ltd
.26 UL Underwriter's Laboratories (including cUL)
3 Use latest editions and amendments in effect on date of Bid call subject to requirements of OBC.
4 Arrange and pay for permits and inspections by authorities having jurisdiction, required in the

undertaking of this Division. Make modifications required by authorities.
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.5 All tradesmen employed on the project shall hold valid trade certificates/licenses and shall make a copy
available for review by the Consultant and/or Owner when requested.
.6 All welding and brazing shall be executed by certified welders in accordance with registered
procedures.
7 All refrigeration work shall be executed only by mechanics with valid ODP cards.
1.7 PRODUCT DELIVERY, HANDLING AND STORAGE
1 Immediately after letting of contract, review material and equipment requirements for this work,

determine supply and delivery dates for all items, and notify Consultant of any potential delays in
completion of this project in order that remedial action may be taken.

2 Store neatly out of the way and protected from damage and theft, materials and equipment
supplied under this Division that are received at the site by this Division.

1.8 JOB CONDITIONS
1 Visit site and examine existing conditions which may affect work of this Division.
.2 Examine all Contract Documents to ensure that work of this Division may be satisfactorily
completed.
3 Notify Consultant upon discovery of conditions which adversely affect work of this Division. No allowance
will be made after letting of contract for any expenses incurred through failure to do so.
4 Submission of a bid confirms that the Contract Documents and site conditions are accepted without

qualifications, unless exceptions are specifically noted in the Bid.

1.9 INTERRUPTIONS
1 Arrange execution of work to maintain present building operations, and to minimize the effect of work
under this Division on existing operations.
2 Prior to interrupting any existing service notify the Owner and Consultant, in writing, at least 7 days in

advance, and obtain written authorization. Do not interrupt any existing service without Consultant's
specific authorization. Refer to Division 1 for requirements.

3 Arrange time and duration of interruption through the Owner's Physical Plant Department. Include in Bid
Price for all overtime or premium time hours necessary to minimize duration of service interruption.

4 Test and verify the proper operation of existing equipment and systems that are shut down due to work of
this project, prior to returning to service.

.5 Assume responsibility for consequential costs on failure to obtain permission to shut-down and/or start-

up any item of equipment, system or service.

1.10 WARRANTY

i Refer to Division 1 and to Section 25 01 01 General Requirements.

2 Arrange with each manufacturer/supplier to extend warranties as necessary to coincide with
warranty period or those periods specified.

Make submissions necessary to register product warranties to the benefit of the Owner.
Submit to Consultant, prior to Substantial Performance of the Contract, manufacturer's written
warranties covering periods longer than one year or offering greater benefits than required in
specifications and in the Owner's name.

>w

1.11 EXTRAS AND CREDITS

1 Accompany all price submissions requested by Consultant for extra work, or work to be deleted, with a
complete cost breakdown as follows:
i Materials, quantities and unit costs including any applicable contractors trade discount
clearly identified.
2 Labour hours and unit costs.
3 Total materials and labour costs.
A4 Overhead and profit mark-ups in accordance with the General Conditions of the Contract.

Regal Consulting Engineers Inc Project No. 2024-448
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.10

A1

Products

MATERIALS AND EQUIPMENT

1

.2

Ensure materials and equipment provided under this Division are new and free from defects and bear
labels of approval as required by codes referred to in this Division and/or by inspection authorities.

Ensure apparatus and equipment provided under this Division bears manufacturer's nameplate indicating
name of manufacturer, model number or type, size, capacity, CRN, and other pertinent information.
Ensure nameplates are easily read and clearly visible, with openings provided where equipment is
insulated.

Ensure manufacturers and suppliers of equipment or materials under this Division determine if their
products are composed of any hazardous materials. If they are, the products are suitably labeled and
supplied with Material Safety Data sheets. Obtain the Owner's approval in writing to bring hazardous
materials onto the site prior to doing so.

When utilizing any products that are hazardous, keep Material Safety Data sheets on file at the job site and
present them to anyone requesting this information. When transferring hazardous materials from original
container into other containers, provide Workplace Labels on such containers.

MOTOR STARTERS & CONTROLS

Mechanical Division shall provide all motor starters and associated controls required and as scheduled on drawings
and noted for Mechanical Division equipment. Starters and controls shall be Canadian General Electric or Alternate
noted. All starters, contactors, thermal overloads, etc. must be EEMAC rated. All starters shall be of one
manufacturer except as specifically approved otherwise for integral pre-wired assemblies.

Starter and control units shall be equipped with necessary number of auxiliary contacts and relays to provide control
sequences described in Mechanical Equipment Starter Schedule on Drawings. Auxiliary contacts shall be
interchangeable normally open or normally closed, by conversion in field without additional parts exterior to starter.
Manual starters may only be provided for single phase equipment operated by control device such as thermostat or
limit control when such control device is rated for full electrical load of equipment.

Manual starters provided for single phase equipment actuated by electric timer or shall have H.O.A. feature. "Hand"
position shall permit shunting of time switch. Where such units also have protective device (e.g. firestat) such device
shall be wired into both "Hand" and "Auto" positions and shall not be shunted.

Manual starters may only be provided for three phase equipment which is not actuated by pilot control device
(pressure switch, float switch, safety limit devices, remote manual control device) unless otherwise noted in Starter
Schedule.

Magnetic starters for manually operated equipment shall have "On/Off" selector switch or "Start-Stop" pushbutton in
cover as scheduled.

Magnetic starters which are started automatically by electric time switch shall include "Hand-Off-Automatic" (H.0.A.)
selector switch. "Hand" position shall permit shunting of time switch or E.M.S. Where such units also have protective
pilot device (e.g. firestat) such device shall be wired into both "Hand" and "Auto" position and shall not be shunted.
Magnetic starters which are started automatically by remote pilot device (or interlocked units) such as level controller,
pressure switch, thermostat or flow switch shall include "Hand-off-Auto" (H.O.A.) selector switch, and, where
scheduled, a "Test" pushbutton. "Hand" position shall permit shunting of remote pilot device and thereby permit
operation of starter but only while depressing "Test" button.

Equip starter apparatus for prime plumbing, heating, air conditioning and ventilating equipment so that these units
will automatically restart on resumption of power after power outage. Starters for these units shall have "On/Off"
selector switch in cover if not fitted with H.O.A. selector feature or manual starter or otherwise noted.

Safety control device such as flow switches, pressure switches, high and low limited ("Fire" and "Freeze") shall not be
shunted by "Hand" position of switch.

Manual motor starter shall be toggle operated with following general construction features:

- Quick-Make, Quick-Break mechanism with double-break contracts.

- Overload protection heaters, one per phase and speed.
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22

.23

- Enclosure to suit application.

- Pilot light, neon lamp.

- Cover engraved with "On-Trip-Off".

Magnetic motor starters shall comprise electrically-operated motor starters combined with disconnect switch with

following general construction features:

- Quick-Make, Quick-Break mechanism with double-break contacts.

- Fuse holders to accept specified fuses, one per phase.

- Adjustable overload relays, one per phase.

- CEMA listed enclosure to suit application. Disconnect with mechanical cover interlocks, line side barriers and
switch operated electrical interlocks to disconnect external control voltage unless starter includes suitable
approved enclosed contacts and connections.

- "Reset" button.

- Pilot Lights of transformer type incandescent with amber safety lens cap.

- Control transformer with 120 volt fused secondary and sized to suit current rating of associated control
devices.

- Scheduled cover mounted control devices with standard duty double break contact blocks.

- Minimum of two auxiliary contacts (unused "Seal-in" contact may be included).

Contactors for non-motor applications shall be built similar to combination magnetic starters, except less overload

relays, and with Gould Shawmut AJT time delay HRC1-J fuses, rated for load, and with enclosed continuous current

rating of at least 125% of connected full load.

"Double Voltage Relays" shall be CGE Model CR120 LXMC with general purpose enclosure, number of contacts

required and "Mylar" shroud of enclosure of contacts, or approved equivalent.

Pilot devices such as "Start-Stop" pushbuttons, "Hand-Off-Auto" selector switches and indicating lights shall be of

heavy-duty construction. Indicating lamps shall be transformer type incandescent with amber safety lens caps.

Each control unit shall be provided with engraved nameplates for designation of device controlled and duty. See

Subsection "Equipment Markers & Nameplates" for details.

Control wiring shall be 120 volt A.C. maximum. Provide control circuit transformers where these are not included in

motor starters. Secondaries of control transformers shall be fused with one side grounded and controls, safety

devices and interlocks shall be connected in ungrounded conductor, excepting only integral starter overload devices.

Single phase motors interlocked to start or operate with other equipment shall be provided with magnetic starters or

suitable relays with necessary auxiliary contacts and double voltage relays or be otherwise electrically separated.

Overload relay heaters for starters shall be selected and field adjusted to trip at maximum value of 115% of actual
nameplate full load amperes. Selection of heater elements shall be based on starter manufacturer's
recommendations. Obtain data from Mechanical Division. Submit Motor Starter Schedule which shall list following
for each motor:

- Proposed equipment nameplate data

- Actual full load amperes of motor

- Speed of motor

- Temperature Class in degrees Celsius rise and insulation class.

- Circuit breaker or fuse type and proposed rating

- Type of motor, duty and service factor.

Overload relay heaters shall trip in 20 seconds or less from cold or motor-locked rotar condition.

Where equipment is noted to be electrically interlocked, provide necessary interlocks, double voltage relays (Mylar
shroud accepted) to provide specified operation.

Provide all fuses required to protect equipment. Fuses shall be proper size blade type time delay HRC1-J current
limiting. Supply three spare fuses of each size and type and obtain duplicate receipt for same. Fuse clips shall reject
standard NEC fuses. Fuses shall be rated in accordance with manufacturer's published data. Fuses to be of one
manufacturer throughout.

Acceptable Alternate Manufacturers
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Furnas Electric
Westinghouse
Allen Bradley
Square ‘D'

Cutler Hammer
Klockner-Moeller.
Commander
Telemecanique

2.3 EQUIVALENTS AND ALTERNATIVES

i

Suppliers wishing approval for additional equipment items as equivalent to those specified must submit
complete description, technical and performance data to Consultant at least ten (10) working days prior
to Bid closing date. Such equivalent equipment, if accepted, to conform to specifications with regard to
all details, accessories, modifications, features and performance. Deviations from specifications must be
stated in writing at time of submission for approval.

2 Bid Prices shall include only products specified or approved equivalents. Contractors may propose
unsolicited alternatives to the products specified. Alternative proposals shall be submitted in
sealed envelope at time of general contract Bid submission and shall include full description and technical
data, and a statement of the related increase or decrease in Bid Price should alternatives be accepted. All
additional costs associated with unsolicited alternative proposals such as larger motor starters, larger
power feeders, space revisions to associated equipment, controls, etc. shall be included in alternative price.
Prior approval by Consultant is not required for unsolicited alternative proposals.

3 Where the Contractor uses equipment other than that first named, on which the design is based, he shall be
responsible for all details of installation including equipment size, arrangement, fit, and maintenance of all
required clearances. Contractor shall prepare and submit revised layouts to iindicate arrangement of all
affected piping, ductwork, conduit, lighting, equipment, etc. Failure by Contractor to provide such drawings
will be considered indication that original arrangements and space allocations are adequate. All additional
costs associated with equivalent equipment such as larger motor starters, larger power feeders, space
revisions to associated equipment, controls, etc. shall be included in Bid Price.

2.4 SUBSTITUTIONS DURING PROGRESS OF WORK

Nl If during the progress of work, specified products are not obtainable, equivalent or similar products by
other manufacturers may be permitted by Consultant.

2 Apply, in writing, to Consultant for substitution of any products, indicating the following:

A Manufacturer's name, model number, details of construction, accurate dimensions,
capacities and performance of proposed products.
2 Reason for substitution.
3 Any revisions to the contract price made necessary by substitution.
4 Any revisions to the contract time made necessary by substitution.
.5 Any revisions to layout, arrangement or services made necessary by substitution.
3 No substitutions will be permitted without written authorization from the Consultant.
2.5 CONSULTANT'S REVIEW

1 The consultants will review and evaluate unsolicited alternatives and substitutions proposed by the
Contractor. Such review and evaluation work will be undertaken by the Consultant on an additional fee
basis. The Contractor shall reimburse the Owner for all costs associated with such reviews and
evaluations.

2 The Contractor shall also reimburse the Owner for any and all costs incurred in updating Contract
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Documents to reflect such changes.

3 Execution
3.1 RELATIONSHIP WITH OTHER TRADES
3.2 INSTALLATION REQUIREMENTS
1 The Consultant's drawings and instructions govern the location of all items. Prepare fully

coordinated installation drawings prior to installation.

2 Install equipment neatly to the satisfaction of the Consultant. Unless noted otherwise install products and
services to follow building planes. Ensure installation permits free use of space and maximum headroom.

3 Confirm the exact location of outlets, fixtures and connections. Confirm location of outlets for
equipment supplied under other Divisions.

4 Install equipment and apparatus to allow free access for maintenance, adjustment and eventual
replacement.

.5 Install metering and/or sensing devices to provide proper and reliable sampling of quantities being
measured. Install instruments to permit easy observation.

.6 Provide suitable shielding and physical protection for devices.

7 Install products and services in accordance with the manufacturer's requirements and/or
recommendations.

.8 Provide bases, supports, hangers and fasteners. Secure products and services so as not to impose
undue stresses on the structure and systems.

9 Do not use powder activated tools except as permitted by the Prime Consultant and the Owner's
workplace health and safety policies.

.10 Ensure that the load onto structures does not exceed the maximum loading per square metre
indicated on the structural drawings or as directed by the Consultant.

33 CONTRACT DRAWINGS

1 The drawings of this Division are performance drawings and indicate general arrangement of the work.
They are diagrammatic except where specific details are given.

2 Obtain accurate dimensions from the architectural and structural drawings, or by measurement.

Location and elevation of services are approximate. Verify them before construction is undertaken.

3 Make changes where required to accommodate structural conditions, (beams, columns, etc.).
Obtain Consultant's approval before proceeding.

4 Adjust the location of materials and/or equipment as directed without adjustment to contract price,
provided that the changes are requested before installation and do not affect material quantity. Note that
outlets and/or equipment may be relocated up to 10 feet (3 m) in any direction without a change to the
contract price.

.5 Note that the layout and orientation of the ceiling outlets on the architectural reflected ceiling
drawings may differ from that shown on the mechanical drawings. Make the installation in
accordance with the latest architectural ceiling drawings. Provide the equipment as specified and/or
shown on the documents of this Division.

.6 The drawings of this Division are intended for tender pricing. The quantities and quality to be included in
the bid price shall be based on the layout and specifications as shown on the mechanical documents. If
there is a difference in quantity between the architectural and drawings of this Division, base the contract
price on the greater quantity.

7 Prepare installation (construction) drawing to reflect the latest architectural ceiling layout.

34 CONSTRUCTION DRAWINGS
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Prepare fully dimensioned drawings showing devices, fixtures, equipment, outlets, sleeves and
openings through structure. Indicate locations and weights on load points.

Prepare fully dimensioned construction drawings of products and services suitably interfaced with work of
the sub-trades, in mechanical rooms, service and ceiling spaces, and other critical locations. Coordinate
the work with other divisions. Base drawings on reviewed shop drawings and latest architectural
drawings. Indicate details pertaining to the following: access, clearances, cleanouts, sleeves, electrical
connections, drain locations and elevation of pipes, ducts, conduits.

Prepare drawings of pits, curbs, sills, equipment bases, anchors, inertia slabs, etc.

Submit construction drawings to other Divisions. Provide one (1) transparency and four (4) print copies
of construction drawings to the Consultant for record purposes.

Submit construction drawings prior to commencement of work.

35 RECORD DRAWINGS

i

2

Maintain project "as-built" record drawings. Obtain white prints from the Consultant for this

purpose and pay printing costs. Identify each set as "Project Record Copy".

Record deviations from contract documents caused by site conditions or by changes ordered by the
Consultant. Record deviations in red ink clearly and accurately, using industry standard drafting
procedures consistent with quality and standards of Consultants documents.

Record deviations as work progresses throughout the execution of this contract. Maintain record
drawings on site in clean, dry, legible condition, making them available for periodic review by the
Consultant.

Record location of concealed services, particularly underground services. Before commencing any
backfilling, obtain accurate measurements and information concerning correct location and depth

of services.

Transfer records from the "Project Record Copy" to a DVD in Autocad format matching the Consultant's
documents. Arrange computer file in layers to exactly match the layering system of the Consultant.
Submit the "Project Record Copy" on one or more DVD with white prints of each drawing to the
Consultant at the time of Substantial Performance.

3.6 USE OF EQUIPMENT

i

For the duration of this contract, do not use any piece of equipment provided under this contract for the
purposes of heating, ventilation or air conditioning without the specific authorization of the Owner and
Consultant. Ensure the building is "broom clean" and painting is finished before asking permission for
testing to commence.

Where specific written authorization is given for the use of equipment while work is still in progress, seal off
ductwork, grilles, diffusers, and registers or other openings to the air distribution systems or air handling
equipment that is not in use. Provide filters over openings in ductwork, over grilles, diffusers and registers
and in or at any air handling equipment that is in use. Ensure that the

edges are sealed so that the filters are not bypassed. Change the filters frequently, to the

satisfaction of the Consultant, until the building is turned over the Owner.

3.7 SPECIAL TOOLS AND SPARE PARTS

i

Within 30 days of award of contract, prepare a complete itemized list of special tools and spare parts
and submit to Consultant for review. List will be used as a checklist and should include provision for
sign off by the Owner on receipt.

On completion of the project furnish spare parts to the Owner as follows:

One set of mechanical seals for each pump.

One casing joint gasket for each pump.

One head gasket for each heat exchanger.

One glass for each gauge glass installed.

One set of v-belts for each piece of machinery.

One set of new filters for each filter bank installed.

ounbrwNPR
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3
A4
5

Identify spare parts containers as to contents and replacement parts number.
Provi de one set of special tools required to service equipment as recommended by manufacturers.
Furni sh one grease gun and adaptors to suit different types of grease and fittings.

3.8 INSTRUCTION

1

Instruct and familiarize Owner's operating personnel with the various mechanical systems.

Arrange instruction for each system separately.

Provide instruction for each system on two separate occasions, coordinated with the Owner's staff

operating schedule, in order that interested personnel may arrange to attend.

Ensure each instruction period includes, but is not limited to the following;

1 a classroom seminar with operating manuals, product and system drawings and such other
audio/visual aids as may be appropriate,

.2 instruction during the classroom seminar by the manufacturer's representative regarding the
proper operating and maintenance procedures for each item of equipment,

3 demonstration of the proper operating procedures for each item of equipment,

4 explanation of the purpose and function of all safety devices provided,

.5 demonstration of all measures required for safe and proper access for operation and
maintenance.

Provide a period of follow-up instruction (on two occasions) approximately one month after

completing Owner's instruction to clarify and reinforce earlier instructions.

Submit a letter from the Owner's management staff indicating the instruction has been given

satisfactorily to the Consultant prior to substantial completion of the project.

3.9 START UP AND COMMISSIONING

1

The Contractor shall start-up and completely commission all equipment and systems installed and/or
modified under this contract. Commissioning work shall be completed to the satisfaction of the Consultant
prior to acceptance of the Work or any part thereof.

The Startup and Commissioning Team shall be comprised of;

1 The individual, company or agency undertaking the work of each Section,

.2 Representatives of the Contractor and his sub-contractors as required,

3 Representatives of equipment manufacturers,

A4 Representatives of the Consultants,

.5 Representatives of the Owner.

The Contractor and his sub-contractors shall each assign an individual representing each of the relevant
trades to the startup and commissioning team and shall ensure that representatives of the equipment
manufacturers are present during the relevant commissioning tasks.

The Contractor shall provide all necessary labour, materials, equipment, testing apparatus and incidentals
necessary to completely start-up, verify, test and commission each system provided as part of the Work.
Each Section shall prepare Check Sheets in accordance with the standards listed above and shall issue them
to the commissioning team for use during the commissioning process.

Three (3) copies of commissioning manuals shall be provided, bound in hard cover D-ring binders with
transparent cover on front and spine personalized to indicate;

1 name and logo of Facility,

name of the project,

the Owner's project number,

identification of the system commissioned,

the date that the system was commissioned.

Comm|55|on|ng manuals shall include machine printable index dividers to organize each manual by system
and by commissioning stage.

b wi

End of Section
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PART 1 - GENERAL

1.1 GENERAL INSTRUCTIONS

.1 Read and be governed by conditions of the Contract Documents, including sections of Division 1.

1.2 APPLICABLE STANDARDS
.1 Applicable Standards are listed below:

.1 ASHRAE Standard 202-2024 - The Commissioning Process Requirements for New Buildings
and New Systems

ASHRAE Standard 230-2022 - Commissioning Process for Existing Buildings and Systems
ASHRAE Guideline 0-2019 - the Commissioning Process

ASHRAE Guideline 0.2-2015 - Commissioning Process for Existing Systems and Assemblies

o r w0

ASHRAE Guideline 1.1-2025 - Application of the Commissioning Process to New HVAC&R
Systems

o

ATSM E2813 — Standard Practice for Building Enclosure Commissioning
.7 ATSM E2947 — Standard Guide for Building Enclosure Commissioning
.8 CaGBC LEED v4.1 Building Design and Construction Reference Guide
.1 LEED EAp1: Fundamental Commissioning and Verification
.2 LEED EAc1: Option 1. Path 1: Enhanced Commissioning
.9 CSA Z320-11 Building Commissioning Standard & Check Sheets
.10 CSA C282-15 — Emergency Power Supply for Buildings

.11 NIBS Guideline 3-2012 — Building Enclosure Commissioning Process

1.3 GENERAL
.1 The purpose of this section is to specify Division 25 responsibilities in the commissioning process.

.2 Commissioning requires the participation of Division 25 to ensure that all systems are operating in
a manner consistent with the Contract Documents. The general commissioning requirements
and coordination are detailed in Section 01 91 00. Division 25 shall be familiar with all parts of
Section 01 91 00 and the commissioning plan issued by the CxA and shall execute all
commissioning responsibilities assigned to them in the Contract Documents.
1.4 SYSTEMS TO BE COMMISSIONED

.1 Systems to be commissioned as part of this contract include, but may not be limited to the
following:

.1 Building Automation System

1.5 COMMISSIONING TEAM
.1 The Commissioning Team shall consist of representatives of the following as appropriate:

.1 Owner and the Owner’'s FM Staff
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.2 Consultant
.3 Commissioning Authority (CxA)
4 General Contractor (GC)
.5 Subcontractors (Mechanical, Electrical, Controls, TAB)
.6 Specialized third-party for verification

PART 2 -PRODUCTS
Not Used.
PART 3 - EXECUTION

3.1 COMMISSIONING AUTHORITY RESPONSIBILITIES

.1 The Commissioning Authority shall:

A

2
3
4

)

Plan, organize and implement the commissioning process as specified herein;
Prepare the commissioning plan, ensure its distribution for review and comment;
Revise the commissioning plan as required during construction;

Chair commissioning meetings, and prepare and distribute minutes to all commissioning
team members, whether or not they attended the meeting;

In conjunction with the GC, coordinate commissioning activities;

Monitor system verification checks, and ensure the results are documented as the checks are
done;

Observe select start-ups and initial system operations tests and checks;
Develop Functional Test scripts

Direct the GC to operate equipment and systems as required to ensure that all required
functional performance tests are carried out for verification purposes;

.10 Witness functional performance tests and document the results;

.11 Prepare and submit a commissioning report which documents all checks and tests done

throughout the commissioning process, and the results obtained from each;

.12 Ensure all required O&M manuals, instructions and demonstrations are provided to the

Owner’s designated facility operating staff.

3.2 CONSULTANT RESPONSIBILITIES

.1 The Consultant commissioning responsibilities are outlined below:

A

2

Review the commissioning plan, proposed test procedures, and participate (as appropriate)
in on-site commissioning meetings.

At their discretion during the acceptance phase of the commissioning process, be on site to
review commissioning documentation, to witness functional performance tests, and to
analyze the installation and its performance
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3.3 OWNER/ PROJECT MANAGER RESPONSIBILITIES

.1 The Owner shall have the following commissioning responsibilities

A

Ensure the availability of facility operations staff for all scheduled instructions and
demonstration sessions (training).

.2 At their discretion, withess commissioning performance tests.

3.4 SUBCONTRACTOR RESPONSIBILITIES

.1 The Contractor shall ensure that the Subcontractor complies with all requirements included in this
Section and fulfills the following responsibilities during construction and acceptance phases in
addition to those listed above are (all references apply to commissioned equipment only)

A

Sequences of Operation Submittals. The Controls Subcontractor’s submittals of control
drawings shall include complete detailed sequences of operation for each piece of
equipment, regardless of the completeness and clarity of the sequences in the specifications.
They shall include:

.1 An overview narrative of the system (1 or 2 paragraphs) generally describing its purpose,
components and function.

.2 Allinteractions and interlocks with other systems.

.3 Detailed delineation of control between any packaged controls and the BAS, listing what
points the BAS monitors only and what BAS points are control points and are adjustable.

4 Written sequences of control for packaged controlled equipment. (Equipment
manufacturers’ stock sequences may be included, but will generally require additional
narrative).

Start-up sequences.
Warm-up mode sequences.
Normal operating mode sequences.

Unoccupied mode sequences.

© o N o

Shutdown sequences.
.10 Capacity control sequences and equipment staging.
.11 Temperature and pressure control: setbacks, setups, resets, etc.

.12 Detailed sequences for all control strategies, e.g., economizer control, optimum
start/stop, staging, optimization, demand limiting, etc.

.13 Effects of power or equipment failure with all standby component functions.
.14 Sequences for all alarms and emergency shut downs.
.15 Seasonal operational differences and recommendations.

.16 Initial setpoints and recommended values for all adjustable settings, setpoints and
parameters that are typically set or adjusted by operating staff; and any other control
settings or fixed values, delays, etc. that will be useful during testing and operating the
equipment.

.17 Schedules, if known.
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.18 To facilitate referencing in testing procedures, all sequences shall be written in concise
statements

.2 Control Drawings Submittal
.1 The control drawings shall have a key to all abbreviations.

.2 The control drawings shall contain graphic schematic depictions of the systems and each
component (i.e. sensors, dampers, coils, valves, etc.)

.3 The schematics will include the system and component layout of any equipment that the
control system monitors, enables or controls, even if the equipment is primarily controlled
by packaged or integral controls.

.3 Provide a full points list with at least the following included for each point:
.1 Controlled system

Point abbreviation

Point description

Display unit

Control point or setpoint (Yes / No)

Monitoring point (Yes / No)

Intermediate point (Yes / No)

Calculated point (Yes / No)

© ©® N o o »x w N

Key:
.10 Point Description: DB temp, airflow, etc.

.11 Control or Setpoint: Point that controls equipment and can have its setpoint changed
(OSA, SAT, etc.)

.12 Intermediate Point: Point whose value is used to make a calculation which then controls
equipment (space temperatures that are averaged to a virtual point to control reset).

.13 Monitoring Point; Point that does not control or contribute to the control of equipment, but
is used for operation, maintenance, or performance verification.

.14 Calculated Point: “Virtual” point generated from calculations of other point values.

4 The Controls Subcontractor shall keep the CxA informed of all changes to this list during
programming and setup.

.5 As-Built Controls Package - An updated as-built version of the Controls Drawings and
Sequence of Operation, which is to include all items identified above, shall be provided to the
CxA and included in the final controls O&M manual submittal.

.6 Assist in TAB Work- The Controls Subcontractor shall assist in the TAB work through the
following:

.1 Meet with the TAB subcontractor prior to beginning TAB and review the TAB plan to
determine the capabilities of the control system toward completing TAB. Provide the TAB
Subcontractor any needed unique instruments for setting terminal unit boxes and instruct
the TAB Subcontractor in their use (handheld control system interface for use around the
building during TAB, etc.).
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.2 For a given area, have all required prefunctional checklists, calibrations, startup and

selected functional tests of the system completed and approved by the CxA prior to TAB.

Provide a qualified technician to operate the controls to assist the TAB subcontractor in
performing TAB, or provide sufficient training for TAB to operate the system without
assistance.

.7 Required assistance to the CxA - Assist and cooperate with the CxA in the following manner:

A

Using a skilled technician who is familiar with the building, execute the functional testing
of the all equipment specified in Section 01 91 00 under direction of the CxA. Provide
two-way radios during the testing.

Execute all control system trend logs specified in Section 01 91 00.

Written Plan - The Controls Subcontractor shall prepare a written plan indicating in a
step-by-step manner, the procedures that will be followed to test, checkout and adjust the
control system prior to functional performance testing, according to the process in
Section 01 91 00. At minimum, the plan shall include the following for each type of
equipment controlled by the automatic controls:

.1 System name.
2 List of devices.
3 Step-by-step procedures for testing each controller after installation, including:
4 Process of verifying proper hardware and wiring installation.
5

Process of downloading programs to local controllers and verifying that they are
addressed correctly.

o

Process of performing operational checks of each controlled component.
.7 Plan and process for calibrating valve and damper actuators and all sensors.

.8 A description of the expected field adjustments for transmitters, controllers and
control actuators should control responses fall outside of expected values.

A copy of the log and field checkout sheets that will document the process. This log must
include a place for initial and final read values during calibration of each point and clearly
indicate when a sensor or controller has “passed” and is operating within the contract
parameters.

A description of the instrumentation required for testing.

Indicate what tests on what systems should be completed prior to TAB using the control
system for TAB work. Coordinate with the CxA and TAB subcontractor for this
determination.

Checkout Certification - Provide a signed and dated certification report to the CxA and
GC upon completion of the checkout of each controlled device, equipment and system
prior to functional testing. This report shall serve as confirmation that all system
programming is complete in accordance to the Contract Documents, with the exception
functional testing requirements. The checkout report shall also include complete point-to-
point verification and sequence of operations verification checklists.

List and clearly identify on the as-built duct and piping drawings the locations of all static
and differential pressure sensors (air, water and building pressure).
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3.5 SUBMITTALS

A

Division 25 Contractors shall provide submittal documentation relative to commissioning to the
CxA as requested by the CxA. Refer to Section 01 91 00 for additional Division 25 requirements.

3.6 START-UP OF EQUIPMENT

A

The GC shall ensure the Controls Subcontractor follow the start-up and initial checkout
procedures listed in the Responsibilities list in this section and in Section 01 91 00, Part 3.10.
Division 25 has start-up responsibility and is required to complete systems and sub-systems so
they are fully functional, meeting the design objectives of the Contract Documents. The
commissioning procedures and functional testing do not relieve or lessen this responsibility or
shift that responsibility partially to the CxA or Owner.

Functional testing is intended to begin upon completion of a system. Functional testing may
proceed prior to the completion of systems or sub-systems at the discretion of the CxA,
Consultant and GC. Beginning system testing before full completion does not relieve the
Subcontractor from fully completing the system, including all pre functional checklists as soon as
possible.

Prior to the start up of equipment the Division 25 Subcontractor shall arrange to have the
Manufacturer of all major equipment inspect the installation to ensure their equipment has been
installed in accordance with their recommendations.

The Supplier shall submit a written report of their findings.

Upon confirmation that the equipment has been installed in accordance with the Manufacturers
Recommendations the equipment may be started.

All equipment shall be started by the Manufacturer’s representative.

3.7 PRE-FUNCTIONAL TEST SHEETS

A

Pre-functional test sheets contain items for Division 25 Contractors to perform. On each
checklist, a column is provided that is to be completed by the contractor assigning responsibility
for that line item to a trade. Those executing the test sheets are only responsible to perform items
that apply to the specific application at hand. These test sheets do not take the place of the
manufacturer’s recommended checkout and start-up procedures or report. Some checklist
procedures may be redundant in relation to checkout procedures that will be documented on
typical factory field checkout sheets. Double documenting may be required in those cases.

Refer to Section 01 91 00 for additional requirements regarding pre-functional test sheets, startup
and initial checkout. Items that do not apply should be noted along with the reasons on the form.
If this form is not used for documenting, one of similar rigor and clarity shall be used pending
approval from the CxA.

3.8 FUNCTIONAL TESTING, DOCUMENTATION, NON-CONFORMANCE AND ACCEPTANCE

A

Refer to Specification 01 91 00 for more information in addition to this 25 08 00.

3.9 OPERATION AND MAINTENANCE MANUALS

A

Division 25 Contractors shall compile and prepare documentation for all equipment and systems
covered in Section 25 and deliver to the GC for inclusion in the O&M manuals.

.2 ASHRAE Guideline 4-2008 is the recommended format.
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.3 The CxA shall receive a copy of the O&M manuals for review.

3.10

A

TRAINING OF OWNER PERSONNEL

The GC shall be responsible for training coordination and scheduling and ultimately to ensure that
training is completed. Refer to Section 01 91 00 for additional details.

The CxA shall be responsible for overseeing and approving the content and adequacy of the
training of Owner personnel for commissioned equipment. Refer to Section 01 91 00 for
additional details.

The Controls Subcontractor shall have the following training responsibilities:

A

Provide the CxA with a training plan two weeks before the planned training according to the
outline described in Section 01 91 00, Part 3.14.

Provide designated Owner personnel with comprehensive training in the understanding of the
systems and the operation and maintenance of the BAS system.

Training shall start with classroom sessions, if necessary, followed by hands on training on
the BAS, which shall illustrate the various modes of operation, including startup, shutdown,
fire/smoke alarm, power failure, etc.

During any demonstration, should the system fail to perform in accordance with the
requirements of the O&M manual or sequence of operations, the system will be repaired or
adjusted as necessary and the demonstration repeated.

The training sessions shall follow the outline in the Table of Contents of the operation and
maintenance manual and illustrate whenever possible the use of the O&M manuals for
reference.

Training shall include:

.1 Use the printed installation, operation and maintenance instruction material included in
the O&M manuals.

.2 Include a review of the written O&M instructions emphasizing safe and proper operating
requirements, preventative maintenance, special tools needed and spare parts inventory
suggestions. The training shall include start-up, operation in all modes possible, shut-
down, seasonal changeover and any emergency procedures.

Discuss relevant health and safety issues and concerns.
Discuss warranties and guarantees.

Cover common troubleshooting problems and solutions.

o o N w

Explain information included in the O&M manuals and the location of all plans and
manuals in the facility.

'\,

Discuss any peculiarities of equipment installation or operation.

.8 Classroom sessions shall include the use of overhead projections, slides, video and
audio taped material as might be appropriate.

Hands-on training shall include start-up, operation in all modes possible, including manual, shut-
down and any emergency procedures and maintenance of all pieces of equipment.

The Controls Subcontractor shall fully explain and demonstrate the operation, function and
overrides of any local packaged controls, not controlled by the central control system.
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.6 Training shall occur after functional testing is complete, unless approved otherwise by the
Consultant and/or Owner/Project Manager.

3.1 DEFERRED TESTING

.1 Refer to Section 01 91 00, Part 3.15 for requirements of deferred testing.

3.12 WRITTEN WORK PRODUCTS

.1 Written work products of Section 25 Contractors will consist of the startup and initial checkout
plan as described in Section 01 91 00, as well as completed startup, initial checkout and pre-
functional test sheets. Refer to Section 01 91 00 Part 3.16.

END OF SECTION
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1 General
1.1 Conditions
1 Read and conform to:
A The General Conditions of the Contract as amended,
.2 The General Requirements of Division 1,
1.2 Building Management System Subcontractor
1 All work of this Section shall be coordinated and provided by a single BMS Subcontractor.
2 The work of this Section shall be scheduled, coordinated, and interfaced with the associated work of other
trades. Reference the Division 15 Sections for details.
3 The work of this Section shall consist of the provision of all labor, materials, tools, equipment, software,

software licenses, software configurations and database entries, interfaces, wiring, tubing, installation,
labeling, engineering, calibration, documentation, samples, submittals, testing, commissioning, training
services, permits and licenses, transportation, shipping, handling, administration, supervision,
management, insurance, temporary protection, warranties, services, and items which are required for the
complete, fully functional and commissioned BMS, even if these are not specifically mentioned or fully
described under this Section.

4 If the BMS subcontractor believes there are conflicts or missing information in the project documents,
the subcontractor shall promptly request clarification and instruction from the design team.

1.3 General Description

.1 Provide a complete control system for the Waterdown Fire Station facility. Include all programming, verification, start-up
and training to deliver an operable system to the owner.

.2 Provide a complete system including:
.1 Control Panel Including:

.1 Network Display Terminal

.2 Time Clock

.3 Run Status and Alarm lights for each AHU (total of 2 lights)

AHU controllers

VAV box controllers

All Required Sensors and Devices

Programming

Site Testing/Verification

Operator Training (4 hour) — Two training sessions of 2 hours each.

Prowde electrical installation of the control panel and all associated devices.

.4 Power for controls provided by others. Electrical division to provide 120 VAC power a local junction box near the VAV’s.
Controls contractor to provide power from junction box to the individual VAV controllers.

.5 The control system shall use the BACnet protocol for communication to provide the capability of interacting with a Web
based BAS in the future.

.6 Provide and install dampers, damper actuators as shown on the contract documents. It is the responsibility of the controls
contractor to size the damper actuators and submit the selection of the damper actuators to the consultant for approval
before installation.

.7 Provide and install a complete operating CO/NOX detection system:

GEM-11 Multipurpose, Self-contained Gas Detector
Dual Channel, Integral electrochemical carbon monoxide (CO) sensor(0-200 ppm range), integral electrochemical nitrogen
dioxide (NO2) sensor (0-10 ppm range) LED indicators, 4-20 ma output, two 5A@240 VAC SPDT relays, audible alarm and
silence push. The following accessories to be provided:

e Splash guard, water /dust tight enclosure, LED digital display

e TIB-2250M Enclosed external transformer, 120-22 VAC powered version.

e  RSH-24VDC Remote strobe & horn combo, 24VDC w/ckt & N1 housing.

Noudwio
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e  SCS-8000-SPG Large galvanized metal protective guard 16 gauge.
e Gas Detection system by Critical Environment Technologies and Honeywell are acceptable products.

.8 All dampers in the project are to be provided by the controls contractor and are to be Tamco series 9000
thermally insulated, equivalent product by Ruskin is acceptable. All dampers to be installed by Mechanical
contractor.

14 Acceptable BMS Subcontractors

.1 The design of the controls system is HTS Engineering (416.661.3400).
.2 The following Controls manufacturers are treated as equal:

.1 Johnson Controls.

.2 Siemens Building Technologies Itd.

.3 Honeywell Controls.

.4 Reliable Controls.

1.5 Warranty

.1 Warrant work as follows:

.1 Warrant labor and materials for specified control system free from defects for a period of 12 months after final
acceptance. Control system failures during warranty period shall be adjusted, repaired, or replaced at no additional
cost or reduction in service to Owner. Respond during normal business hours within 24 hours of Owner’s warranty
service request.

2 Products

2.1 Materials

.1 Use new products the manufacturer is currently manufacturing and selling for use in new installations. Do not use this
installation as a product test site unless explicitly approved in writing by Owner. Spare parts shall be available for at least
five years after completion of this contract.

2.2 Communication

.1 Each controller shall have a communication port for temporary connection to a laptop computer or other operator
interface. Connection shall support memory downloads and other commissioning and troubleshooting operations.

2.3 Controllers

.1 BACnet.
1. Application Specific Controllers (ASCs). Each ASC shall conform to BACnet Application Specific Controller (B-ASC)
device profile as specified in ANSI/ASHRAE 135, BACnet Annex L and shall be listed as a certified B-ASC in the BACnet
Testing Laboratories (BTL) Product Listing.

.2 Communication
1. Service Port. Each controller shall provide a service communication port for connection to a Portable Operator’s
Terminal. Connection shall be extended to space temperature sensor ports where shown on

2. Data Sharing. Each BC and AAC shall share data as required with each networked BC and AAC.

.3 Environment. Controller hardware shall be suitable for anticipated ambient conditions.
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1. Controllers used outdoors or in wet ambient conditions shall be mounted in waterproof enclosures and shall be rated
for operation at -29°C to 60°C (-20°F to 140°F).

2. Controllers used in conditioned space shall be mounted in dust-protective enclosures and shall be rated for operation
at 0°C to 50°C (32°F to 120°F).

4 Memory.
1. Controller memory shall support operating system, database, and programming requirements.
2. Each BCand AAC shall retain BIOS and application programming for at least 72 hours in the event of power loss.

.5 VAV Controllers/Smart Actuators: Controllers to have integrated damper actuator and pressure sensor. Provide pre-
loaded programs that are selectable via dip switches and allow for custom field programming.

.6 Immunity to Power and Noise. Controllers shall be able to operate at 90% to 110% of nominal voltage rating and shall
perform an orderly shutdown below 80% nominal voltage. Operation shall be protected against electrical noise of 5 to 120
Hz and from keyed radios up to 5 W at 1 m (3 ft).

.7 Transformer. ASC power supply shall be fused or current limiting and shall be rated at a minimum of 125% of ASC power
consumption.

.8 Network Display Terminals to come with 4 line LCD display and navigation buttons.

2.4 Auxiliary Control Devices

.1 Temperature Sensors.

1. Type. Temperature sensors shall be Resistance Temperature Device (RTD) or thermistor.

2. Immersion Sensors. Provide immersion sensors with a separable stainless steel well. Well pressure rating shall be
consistent with system pressure it will be immersed in. Well shall withstand pipe design flow velocities.

.2 Relays.

1. Control Relays. Control relays shall be plug-in type, UL listed, and shall have dust cover and LED “energized” indicator.
Contact rating, configuration, and coil voltage shall be suitable for application.

2. Time Delay Relays. Time delay relays shall be solid-state plug-in type, UL listed, and shall have adjustable time delay.
Delay shall be adjustable +100% from set point shown. Contact rating, configuration, and coil voltage shall be suitable
for application. Provide NEMA 1 enclosure for relays not installed in local control panel.

.3 Pressure Transducers.

1. Transducers shall have linear output signal and field-adjustable zero and span.

2. Transducer sensing elements shall withstand continuous operating conditions of positive or negative pressure 50%
greater than calibrated span without damage.

.4 Current Switches.

1. Current-operated switches shall be self-powered, solid-state with adjustable trip current. Select switches to match

application current and DDC system output requirements.
.5 Local Control Panels.

1. Allindoor control cabinets shall be fully enclosed NEMA 1 construction with (hinged door) key-lock latch and
removable subpanels. A single key shall be common to all field panels and subpanels.

2. Provide Allen-Bradley (or equivalent) lights on panel.

2.5 Wiring and Raceways

.1 General. Provide copper wiring, EMT conduit and metal flex as specified in applicable sections of Division 26.
.2 Insulated wire shall use copper conductors and shall be UL listed for 90°C (200°F) minimum service.

3. Execution

3.1 General Installation

.1 Install all equipment, accessories, conduit and interconnecting wiring in a neat manner by a skilled and qualified person
using the latest standard of practice for the industry.
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.2 Unless otherwise specified meet manufacturer’s latest printed instructions for materials, planned maintenance and

3.2

33

3.4

3.5

installation methods.
Notify consultant in writing of any conflict between these specifications and manufacturer's instructions.

All equipment installed shall be mechanically stable and, as necessary, fixed to wall or floor. Anti-vibration mounts to be
provided, if required, for the proper isolation of equipment.

Install equipment to allow for easy maintenance access. Ensure equipment does not interfere in any way with access to
adjacent equipment and personal traffic in the surrounding space.

Install all electrical wiring in conformance with the requirements of the local electrical authority, Provincial Building Code
and, unless otherwise indicated, the specifications of Division 26 Electrical.

Install low voltage wiring in accordance with the control manufacturer's recommendations. All wiring to be FT6 plenum
rated cable where allowed by code. Provide EMT conduit where applicable.

Installation of Controlled Devices and Sensors

Install all equipment in accordance with manufacturer's published instructions.

Supply equipment to be installed by other divisions in accordance with their work schedule.
Coordinate final location of all sensors with consultant's field representative prior to installation.
Sensor assemblies and elements must be readily accessible.

Locate all sensing elements to correctly sense measured variable. Isolate elements from vibrations and temperatures
which could affect measurement.

Acceptance and Testing Procedures

Controls contractor requests completion acceptance in writing and advises owner's authorized representative of situations
that prevent a complete testing of overall system performance.

Return to the site to perform additional tests and/or adjustments, if required, to prove system performance during the
warranty period.

Training
Provide 4 hours of training in two sessions for the operator at the completion of the project.
Warranty

All components, parts, and assemblies shall be guaranteed against defects in material and workmanship for a period of
one (1) year after acceptance.

End of Section
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1 General
1.1 General
Nl Read and conform to:
A The Contract CCDC 2-2008, Stipulated Price Contract as amended.
2 Division 1 General Requirements.
1.2 SECTION INCLUDES
1 Sequence of operation:
i Heating system
2 AHU
3 VAV

2 Sequence of Operation
| Heating System

The system consists of modulating hot water boilers and heating pumps with the VFD.

The boilers are equipped with original manufacturer safeties and manufacturer recommended safeties. The boiler
safeties have higher priority and BAS should not override any safeties.

Boiler plants shall be enabled during all the heating season from September 15t to May 31st. During Summer
months, June, July, and August the boiler plant remains off.

1. Heating Pump (P1, P2)

The lead pump is enabled to run continuously when the system is enabled. The differential pressure and pump
status shall be monitored. Minimum differential pressure value will be set up during balancing and will be
adjustable. The lead pump speed shall be modulated to maintain system differential pressure set point. Lead pump
assignment shall be rotated weekly, contractor shall coordinate scheduling requirements with building owner.

2.  Hot water supply temperature
The supply setpoint shall be 60°C (140°F) (adj.) when the outside air temperature is 15.5°C (60°F) (adj.).
3. Boilers (B-1, B-2)

The lead hot water boiler shall be enabled to run when the hot water system is enabled, and the lead pump status
has been confirmed, and the system hot water supply temperature is less than set point.

The hot water boilers shall modulate and be staged in sequence to maintain the system hot water supply
temperature to set point. On failure of a boiler, as indicated by an alarm, the boiler shall be locked out. The

next sequenced boiler shall take over operation. On alarm reset, the failed boiler shall return to service.

4. Hot Water flow

A magnetic flow meter and bypass control valve shall be installed in the hot water system. Exact location to be
determined on site with Owner.

Magnetic flow meter shall monitor the return water flow to ensure boilers are provided with manufacturers
recommended minimum flow rate.

Heating waster system bypass valve to be modulated to maintain the minimum required flow rate.

5.  Emergency Shut-Off Switch
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New boiler emergency shut-off switches shall be hard-wire interlocked to all boilers and gas fired hot water tanks in
the boiler room. Upon activation of switch, all boilers and hot water tanks shall immediately be disabled.
6. Monitoring

The following data points shall be monitored:
.1  Hot Water Boilers B-1, B-2:
.1 Supply Water Temperature
.2 Burner Status
.3 Common Alarm
.4 Local/Remote Switch Status
.2 Common Hot Water Supply and Return Temperature
.3 Hot Water Return Temperature from each zone

7.  Critical Alarms

The lead boiler (B-1) is enabled, and status is not received (2-minute delay).
Low temperature limit.
Low leaving water temperature.

Wik

2 Hot Water Unit Heater

.1 Unitis enabled and disabled to maintain space air temperature to set point, initially set to 22°C (adjustable) during
occupied period, and 18°C (adjustable) during unoccupied period.

3 Radiation & Terminal Reheat Zones

Heating setpoints shall be limited to a reasonable range minimum and maximum setpoint are adjustable at the ows within
hard code limits of 20 - 23°C setpoint adjustment is identified only as "w - ¢" for "warmer - cooler"

control valve modulates the flow through the wall fin or reheat coil to maintain space temperature at setpoint, as
determined by thermostat mounted in the spaces.

Night setback of heating shall be implemented with a setback temperature of 15°C (adjustable at ows either globally or
zone by zone within a reasonable range of 12 - 20°C)

During the setback period, occupants may override the setback for two hours by pushing the "override" button on the
thermostat. The stat shall acknowledge the override by means of a red led which shall first flash for a few seconds and then
burn continuously until the override period times out. Override period is adjustable at ows, either globally or zone by zone,
within hard coded limits of 30 to 300 minutes

4 Zones without Radiation

BAS modulates flow through two or three way reheat valves to maintain room temperature at setpoint. Setpoint is
adjustable within a reasonable range.

Some zones have plate type temperature sensors, without mode override. Setpoints for these zones is adjustable within a
reasonable range, at ows only.

BAS implements night setback of heating setpoint with override led on stat is "on" when zone is in override mode.

.5 Rooftop unit

1 The rooftop unit serves the space VAV boxes. Unit consists of a supply fan, exhaust fan, mixing dampers, DX
cooling, gas heating and hydronic reheat coils.

2 The unit is a variable volume unit and the supply and exhaust fans have been provided with variable frequency
drives.

3 The unit will provide both cooling and heating to the VAV boxes. Heating and cooling modes are shared with
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the VAV box controllers. The supply air temperature from the Roof Top Units will be set at 55 deg F.

A4 During cooling season the VAV boxes will modulate to maintain space temperature at set point.

.5 During heating season the reheat coils will modulate to maintain the room temperature at set point. BAS will
maintain 55 deg F supply air temperature at the unit level.

.6 Humidifier will operate during winter to maintain the room RH level at set point (50% RH).

.2 Safeties and Limits
N The DDC controller will shutdown and lockout the unit if the supply air temperature drops below 4 Deg C when

the unit is running. Note logic is not applied during the first 5 minutes of operation. Once shutdown the
operator must correct the problem and manually restart the unit through the LCD. Low temperature
protection will only work when the fans are being controlled by the DDC controller. If the fan is in hand there
will be no low temperature protection.

2 A high static pressure limit is hardwired to shut down the supply and return fans when the sensed pressure is
above setpoint. Manual reset is required.

3 Fan speed modulation is disabled until fan run status is received.
A4 Supply air temperature control is disabled until fan run status is received.
.5 Damper control is disabled until fan run status is received.
.6 If the supply air temperature rises above 135 Deg F (57 Deg C) the controller will shutdown the unit and issue
an alarm. Manual reset through the LCD is required.
7 If the return air temperature rises above 135 Deg F (57 Deg C) the controller will shutdown the unit and issue
an alarm. Manual reset through the LCD is required.
.8 DX cooling is locked out when the outdoor air temperature is below 10 Deg C.
.9 Simultaneous heating and cooling is not permitted.
.10 The fire alarm system is hardwired to the fan VFD (by others) and will shutdown the unit in the event of an
alarm.
.3 Modes of Operation
N The occupied and unoccupied modes of operation are determined by a time clock. System can be set to run
continuously in the occupied mode.
2 The pre-cool mode is utilized to pre-cool the space during the summer to conserve energy. When seasonally
enabled (manually by operator through LCD) the pre-cool mode will be activated when:
1. The outdoor air temperature is between 10 Deg C and 22 Deg C.
2. The average space temperature is more than 2 Deg C above the outdoor air temperature and is also above
18 Deg C.
3 The pre-cool mode is disabled once the average space temperature is within 1 Deg C of the outdoor air
temperature or reaches 18 Deg C.
A4 The disabled mode is manually set by the operator.

.4 Start Up/Shutdown

N The supply fan starts.

2 At start up the initial static pressure setpoint will be set to 375 Pa.

3 At start up the initial supply air temperature setpoint will be either: 1) Set to 15 Deg C or 2) Set to 27 Deg C if
the unit is starting on morning warm up, 3) Set to 13 Deg C if the unit is starting on morning cool down.

.5 Occupied Mode

N The rooftop unit runs continuously. Supply fan speed is controlled to maintain the supply air static pressure at
setpoint. Setpoint is reset between a minimum of 190 Pa to a maximum of 437 Pa based on feedback from the
zones. Setpoint will be reset based on the number of requests received. When 2 requests are received the
setpoint will increase by 10 Pa every 5 minutes. When 4 or more requests are received the setpoint will
increase by 20 Pa every 5 minutes. When no requests are received the setpoint will be decreased by 10 Pa
every 15 minutes.

2 The unit is controlled to maintain the supply air temperature at setpoint. Setpoint will be based and the
setpoint reset will be based on the mode (heating or cooling). The heating mode is set when the outdoor air
temperature drops below 5 Deg C, the cooling mode is set when the outdoor air temperature rises above 20
Deg C. When the outdoor air temperature is in between it will be set by the last mode of operation or can be
manually set by an operator.

3 In the heating mode the following will occur:
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1. The supply air temperature setpoint will be reset between 12 Deg C and 15 Deg C based on feedback from

the zones. Reheat coil in the zones will modulated to maintain the zone temperature at set point.
A4 In the cooling mode the following will occur:

1. The supply air temperature setpoint will be reset between 13 Deg C and 23 Deg C based on feedback from
the zones. When a cooling request is received the setpoint will decrease 1 Deg C every 10 minutes. When
no cooling requests are received the setpoint will be increased 0.5 Deg C every 10 minutes.

.5 The dampers will be positioned to provide minimum fresh air to the space. When free cooling is available and
required and available the dampers will modulate to provide additional fresh air for free cooling purposes.
Free cooling will be the first stage of cooling. Free cooling will be available when the outdoor air temperature
is more than 2.5 Deg C below the return air temperature. The exhaust damper will be controlled with the
fresh air damper. When the damper is open above 30% the exhaust fan will be enabled. It’s speed will
increase linearly as the fresh air damper opens.

.6 DX cooling and gas heating are controlled to maintain the supply air temperature at setpoint.

7 Pressure sensor to be installed at 2/3" of the duct run to modulate the supply and return fan. Location of the
sensor to be determined on site.

8 Bas to install pressure sensors to maintain the building pressure at neutral with respect to the outdoors.

.6 Unoccupied Mode
A The rooftop unit is off.

2 The fresh air and exhaust air dampers are closed. The return air damper is open.
.7 Pre-Cool Mode
| Unit will operate as per the occupied mode with the following exceptions:

1. Minimum fresh air volume is set to 0 cfm.
2. The supply air temperature setpoint will be set to 15 Deg C.
3. No mechanical cooling or heating is permitted. Mode is used to pre-cool spaces.
.8 Disabled Mode
A The rooftop unit is off.
2 The fresh air and exhaust air dampers are closed. The return air damper is open.
.9 Integration with Other Systems
N Outside air temperature is shared over the network.
2 Air requests are received from the network.
3 Cooling requests are received from the network.
A4 Heating requests are received from the network.
.10 Critical Alarms
i Fan is commanded on and status is not received (2 minute delay).
2 Low temperature limit.
3 High supply air temperature shutdown.
A4 High return air temperature shutdown.
.11 General Alarms
1 The supply air temperature drops below 7 Deg C.
2 The supply air temperature rises above 43 Deg C.
.12 Maintenance Alarms
| Fan is commanded off and status is on (10 minute delay).
.13 Trends
Supply air temperature and setpoint.
Outside air temperature.
Return air temperature.
Mixed air temperature.
Supply air static pressure and setpoint.
Fan status.

o wiN R

.5 Typical VAV/ Box

.1 General
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.1 The VAV box provides cooling, heating and ventilation to the space.
.2 The mode of operation (heating or cooling is provided by the air handling unit.
.3 Reheat coil control valve is modulated to maintain zone temperature set point during winter.

.2 Modes of Operation

.1 The occupied and unoccupied modes are determined by a time-of-day schedule.
.2 The purge mode is activated set when the following is true:

.1 The system is in unoccupied mode.

.2 The outdoor air temperature is above 10 Deg C and below 24 Deg C.

.3 Occupied Mode

.1 The VAV controller reads in velocity pressure and converts this information to an airflow value.

.2 The controller will modulate the damper to maintain the airflow value at setpoint. Minimum and maximum
airflow setpoints are shown on the VAV box schedule. The box is equipped with both cooling mode and
heating mode airflow setpoint.

.3 The VAV controller will increase/decrease the airflow setpoint to maintain the space temperature at setpoint.

.4 When the AHU is in the cooling mode the VAV box will increase its airflow setpoint to provide additional cooling to
the space. When the rooftop unit is in the heating mode the VAV box will increase its airflow setpoint to provide
additional heating to the space.

.5 The space temperature setpoint will be set to 22 Deg C heating and 24 Deg C cooling. Setpoints are operator
adjustable.

.6 During heating season, the reheat coil modulates to maintain the zone temperature at set point.

.4 Unoccupied Mode
If the AHU is still running the box will control as per the occupied mode with the following exceptions:
.1 Minimum airflow setpoint will be set to unoccupied setting.
.2 Supply air set point during heating season will be set to 12°C and the cooling setpoint will be set to 27°C.
.3 If the rooftop unit is off the VAV box damper will be open.
.4 Reheat coil will modulate to maintain 18°C during the unoccupied period.
.5 Pre-Cool Mode
The box will control as per the unoccupied mode with the following exceptions:
.1 The cooling setpoint will be set to 18°C.
.2 The minimum cooling airflow setpoints will be reduced to 5% of the maximum cooling airflow setpoint.
.3 The minimum and maximum heating airflow setpoints will be set to 5% of the maximum heating airflow setpoint.

.6 Washroom and Storage Exhaust Fans

The washroom and storage fans shall be energized based on time of the day schedule. BAS monitors the status of each fan.
The BAS generates an alarm if the fan does not start when commanded.

7 CO/NOx Ventilation

The respective exhaust fans of the apparatus bay will operate with the outdoor air damper to maintain the
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CO/NOx set point as read by the CO/NOx sensor. If the set point is not reached upon activation of the system for a pre-
determined time, then the system generates an audible and visible alarm. The CO/NOx Set point will be determined during
system start up.

.8 IR Heaters

BAS will turn on the IR heaters based on corresponding thermostat setpoint in the apparatus bay.

.9 Furnace

BAS average heating/cooling requirements and send heating/cooling command to furnace/air conditioning which has
terminal control. Display each zone temperature on BAS graphic.

BAS controller dry contact provides 24VAC signal to furnace terminal strips to enable fan on/off, 1st stage heating and 2nd
stage heating. BAS controller dry contact provides 24VAC signal to air conditioning unit terminal strips to enable 1st stage
cooling and 2nd stage cooling. The initial 24VAC signal comes from furnace terminal strips — “R”. BAS determines furnace/air
conditioning idle, fan only, cooling and heating.

Temperature sensors on main supply/return air duct, display sensors’ reading on BAS graphic, current sensors for furnace
blower motor and air conditioning unit, display current reading on BAS graphic.

.10 Split A/c Unit

Based on the temperature reading the unit will turn on/ off by BAS

.11 Electric Baseboard, FFH

Based on the time of the day schedule, BAS will turn on/off the units.

.12 ERV

BAS shall turn on/ off , high low speed based on the input from the temperature and CO2 sensors from thermostats.

End of Section
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1 GENERAL
1.01 REFERENCES

.1 The General Conditions of the Contract, the Supplementary Conditions, and all Sections of Division
01 apply to and are a part of this Section of the Specification.

1.02 APPLICATION

.1 This Section specifies requirements that are common to electrical work Sections of the
Specification and it is a supplement to each Section and is to be read accordingly.

1.03 NOTE RE: BOLD LETTERING

.1 "Bold" type lettering is used throughout this Specification in an attempt to enhance the readability
of the text. The use of "bold" lettering does not indicate a greater level of importance.

1.04 SUBMITTALS
.1 As specified in this Section, submit the following to the Consultant:

.1 project close-out documentation: O & M Manuals, record as-built drawings, and all associated
data.

.2 progress payment breakdown: a detailed breakdown of the electrical work cost

.3 Extended Warranties: copies of all extended warranties specified and shall be in the name of
the Owner.

.4 0O & M Training Schedules & Manual: a proposed schedule of demonstration and training dates
and times, and a preliminary copy of the training manual developed for operational and
maintenance training.

1.05 DEFINITIONS

.1 The following are definitions of words found in electrical work Sections of the Specification and on
associated drawings:

.1 "concealed" — means work hidden from normal sight in furred spaces, shafts, tunnels, ceiling
spaces, walls and partitions

.2 "exposed" — means work normally visible, including work in electrical and equipment rooms and
similar spaces

.3 "provide" (and tenses of provide) — means supply and install complete
.4 install" (and tenses of install) — means install and connect complete

.5 "supply" — means supply only
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6 "finished area" - means any area or part of an area which receives a finish such as paint, or is
factory finished

.7 "governing authority" and/or "regulatory authority" and/or "Municipal authority" — means all
government departments, agencies, standards, rules and regulations that apply to and govern
the electrical work and to which the work must adhere

.8 "Consultant" — means the Architect or Consulting Engineer who has prepared the
Contract Documents on behalf of the Owner

.2 Wherever the words "indicated", "shown", "noted", "listed", or similar words or phrases are used in
the specification they are understood, unless otherwise defined, to mean that the product referred to
is "indicated", "shown", "listed", or "noted" on the drawings.

.3 Wherever the words "approved", "satisfactory", "as directed", "submit", "permitted", "inspected" or
similar words or phrases are used in the specification or on the drawings they are understood, unless
otherwise defined, to mean that work or product referred to is "approved by", "inspected by", etc.,
the Consultant.

.4 Inthe electrical specification, singular may be read as plural, and vice-versa.
1.06 QUALITY ASSURANCE

.1 All electrical work is to be done by journeyman tradesmen who perform only the work that their
certificates permit, or by apprentice tradesmen under direct on-site supervision of an experienced
journeyman tradesman. The use of apprentice tradesmen is to be limited and the
journeyman/apprentice ratio is subject to the Consultant’s approval.

.2 An experienced and qualified superintendent is to be on-site at all times when electrical work is
being performed.

1.07 CODES, REGULATIONS, AND STANDARDS

.1 All Codes, Regulations, and Standards referred to in this Section and in Sections to which this Section
applies are the latest edition of the Codes, Regulations, and Standards in effect at the time of bidding
on this Project.

.2 All electrical items are to be certified and bear the stamp or seal of a recognized testing agency
such as CSA, UL, ULC, ETL, etc., or bear a stamp to indicate special electrical utility approval.

.3 Requirements of the Contract Documents are to take precedence when they are more stringent
than codes, ordinances, standards, and statutes.

1.08 IMPERIAL AND METRIC MEASUREMENTS
.1 Conform to requirements of CAN/CSA-Z234.1, Canadian Metric Practice Guide.

.2 Both Metric and Imperial units of measurement are indicated in the electrical Specification.
Metric measurements are "soft" and have been rounded off.
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1.09 EXAMINATION OF SITE AND DOCUMENTS

When estimating the cost of the work and prior to submitting a bid for the work carefully examine all
of the bid documents and visit the site to determine and review all existing site conditions that will or
may affect the work and include for all such conditions in the bid price.

Report to the Consultant, prior to bid submittal, any existing site condition that will or may affect
performance of the work as per the drawings and specifications. Failure to do so will not be grounds
for additional costs.

1.10 DRAWINGS AND SPECIFICATION

N

Read the electrical work drawings in conjunction with all other structural, architectural, sprinkler,
mechanical, etc., drawings.

The electrical drawings are performance drawings, diagrammatic, and show approximate locations of
equipment and connecting services. Any information regarding accurate measurement of the building
are to be taken at the site. Do not scale the drawings, and do not use the drawings for prefabrication
work.

The drawings are intended to convey the scope of work and do not show architectural and structural
details. Provide, at your cost, all offsets, fittings, transformations, and similar products required as a
result of obstructions and other architectural and structural details but not shown on the drawings.

The locations of equipment and materials shown may be altered, when reviewed by the Consultant,
to meet requirements of the equipment and/or materials, other equipment or systems being
installed, and of the building, all at your cost.

Sections of the electrical specification are not intended to delegate functions nor to delegate
work and supply of materials to any specific trade, but rather to generally designate a basic
unit of work, and the Sections are to be read as a whole.

The electrical specification does not generally indicate the specific number of items or extent of
material required. The specification is intended to provide product data and installation
requirements. It is necessary to refer to drawing schedules, layouts, schematic diagrams, riser
diagrams, and details to determine correct quantities.

The electrical drawings and specification are intended to be cooperative. Perform all work that is
shown, specified, or reasonably implied on the drawings but not mentioned in the specification, or
vice-versa, as though fully covered by both.

When the scale and date of the drawings are the same, or when the discrepancy exists within the
specification, the most costly arrangement will take precedence.

In the case of discrepancies or conflicts between the drawings and specification, the documents
will govern in the following order:

.1 the specification

.2 drawings of larger scale
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.3 drawings of smaller scale

.4 drawings of later date when the scale of the drawings is the same.

.10 In the case of discrepancies between the drawings and specifications, the documents will govern in
the order specified in the General Conditions, however, when the scale and date of the drawings are
the same, or where the discrepancy exists within the specification, the costliest arrangement will take
precedence.

1.11 PLANNING AND LAYOUT OF THE WORK, AND ASSOCIATED DRAWINGS

.1 Properly plan, coordinate, and establish the locations and routing of services with all subcontractors
affected prior to installation such that the services will clear each other as well as any obstructions,
including structural components of the building. Unless otherwise specified, the order of right-of-way
for services is to be as follows:

.1 piping requiring uniform pitch

.2 piping 100 mm (4") dia. and larger

.3 large ducts (main runs)

.4 electrical cable tray and bus duct

.5 conduit 100 mm (4") dia. and larger

.6 piping less than 100 mm (4") diameter
.7 smaller branch ductwork

.8 conduit less than 100 mm (4") diameter

.2 Unless otherwise shown or specified, conceal all work in finished areas, and conceal work in partially
finished or unfinished areas to the extent made possible by the area construction. Install conduit,
raceway, and similar services as high as possible to conserve headroom and/or ceiling space. Notify
the Consultant where headroom or ceiling space appears to be inadequate prior to installation of the
work.

.3 Revise or alter the arrangement of work that has been installed without proper coordination, study
and review, even if it was completed in accordance with the Contract Documents, in order to
conceal the work behind finishes, or to allow the installation of other work, at no additional cost. In
addition, pay for the cost of alterations in other work required by the alterations to your work.

.4 All junction boxes, equipment and similar products, particularly such products located above
suspended ceilings must be located for easy access for servicing and/or removal. Products which do
not meet this location requirement are to be relocated to an accessible location at no additional cost.

1.12 COORDINATION OF THE WORK

.1 Review all the Contract Documents and coordinate the work with the work of all
subcontractors. Coordination requirements are to include, but not be limited to, the following:
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.1 written notifications of all concrete work such as housekeeping pads, bases, etc., required for

electrical work, and including required dimensions, operating weight of equipment, location,
etc.

.2 depth and routing of excavation required for electrical work, and requirements for bedding
and backfill

1.13 GENERAL RE: INSTALLATION OF EQUIPMENT

.1 Unless otherwise specified all equipment is to be installed in accordance with the equipment
manufacturer’s recommendations and instructions, and requirements of governing Codes,
Standards, and Regulations. Governing Codes, Standards, and Regulations take precedence
over manufacturer’s instructions.

.2 Ensure that proper access and service clearances are maintained around equipment, and, where
applicable, access space for future equipment removal or replacement is not impeded. Remove and
replace any equipment which does not meet this requirement.

1.14 PERMITS, FEES, AND CERTIFICATES

.1 Apply for, obtain and pay for all permits required to complete the electrical work.

.2 Submit to the Consultant, all approval/inspection certificates issued by governing authorities
to confirm that the work as installed is in accordance with the rules and regulations of the
governing authorities. Pay any costs associated with issue of the certificates.

.3 Include a copy of all approval/inspection certificates in each operating and maintenance manual.

1.15 WORKPLACE SAFETY

.1 Comply with requirements of the Workplace Hazardous Materials Information System (WHMIS)
regarding the use, handling, storage and disposal of hazardous materials. Submit WHMIS MSDS
(Material Safety Data Sheets) for all products where required, and maintain one copy at the site in a
visible and accessible location available to all personnel.

.2 Comply with all requirements of Occupational Health and Safety Regulations and all other regulations

pertaining to health and safety, including worker’s compensation/ insurance board and fall protection
regulations.

1.16 SHOP DRAWINGS AND PRODUCT DATA SHEETS

.1 Prior to supplying any products to the site, submit for review, shop drawings and/or product data
sheets indicating in detail the design, construction, and performance of products as requested in

Sections of this Specification. The number of copies of shop drawings and/or product data sheets
will be as later directed.

.2 Shop drawings are those prepared specifically for the Project. Product data sheets are copies of
manufacturer’s standard catalogue, etc., literature.

.3 Unless otherwise specified or required, submit shop drawings/product data sheets via email in
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AutoCAD or PDF format only.

.4 Wherever possible, shop drawings and/or product data sheets are to be digital electronic
PDF format; 215 mm x 280 mm (8%" x 11"), 215 mm x 356 mm (8%" x 14"), or 356 mm x
432 mm (11" x 17") single side white bond paper with sufficient clear space for review stamps,
comments, and identification as specified below.

.5 Shop drawings and product data sheets must confirm that the product proposed meets all
requirements of the Contract Documents.

.6 Each shop drawing or product data sheet is to be properly identified with the project name and the
product drawing or specification reference, i.e. "Lighting Fixture F1", and all shop drawing or product
data sheet dimensions are to be either Sl or Imperial to match dimensions on the drawings.

.7 Carefully review each shop drawing and product data sheet prior to submittal to ensure that the
proposed product is correct and meets with all requirements of the Project. Endorse each copy of
each shop drawing or product data sheet “Correct for Review By Consultant”, or "Certified to Be In
Accordance With All Requirements" and include your company name, the submittal date, and the
signature of an officer of your company to indicate your review and approval as above.

.8 The Consultant will review shop drawings and product data sheets and will indicate the review
status by stamping the shop drawings and product data sheets as follows:

.1 "Reviewed" or "Reviewed As Noted" to indicate that his review is final and no re- submittal is
required

.2 "Returned For Correction" to indicate that the submission is rejected and is to be revised in
accordance with comments marked on the shop drawings and product data sheets by the
Consultant and re-submitted

.9 The Consultant will retain one digital electronic PDF copy of each shop drawing or product data sheet
submission. Copy of shop drawings in digital and hard copy format shall be kept on site for the
duration of the construction.

.10 The following is to be read in conjunction with the wording on the Consultant’s review stamp
applied to each and every electrical work shop drawing or product data sheet submitted:

"This review is for the sole purpose of ascertaining conformance with the general design concept.
This review does not approve the detail design inherent in the product data/shop drawings,
responsibility for which remains with the Contractor, and such review does not relieve the Contractor
of the responsibility for errors or omissions in the product data/shop drawings or of his responsibility
for meeting all requirements of the Contract Documents. Be responsible for dimensions to be
confirmed and correlated at the job site, for information that pertains solely to fabrication processes
or to techniques of construction and installation, and for coordination of the work of all sub-trades."

1.17 NIL (NOTIN LIST)

1.18 SCAFFOLDING, RIGGING, AND HOISTING

.1 Unless otherwise specified or directed, supply, erect and operate all scaffolding, rigging, hoisting
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equipment and associated hardware required for your work. Immediately remove from the site all
scaffolding, rigging, and hoisting equipment when no longer required.

1.19 PROJECT CLOSEOUT SUBMITTALS

.1 Prior to application for Substantial Performance, submit all required items and
documentation specified, including the following:

.1 Operating and Maintenance Manuals

.2 as-built record drawings and associated data.

.3 extended warranties for equipment as specified.

.4 all operating test certificates, i.e. Fire Alarm System Test Certificate.

.5 identified keys for electrical equipment and/or panels for which keys are required, and all other
items required to be submitted.

.6 other data or products specified.

.2 Operating and Maintenance Manuals: Submit (2) two hard copies and (1) one digital electronic
PDF of operating and maintenance manuals consolidated in hardcover three "D" ring binders, each
binder sized to include approximately 25% spare space for future
data, and identified permanently with the Project name, "ELECTRICAL OPERATING AND
MAINTENANCE MANUAL" wording, and the date. Manuals are to include the following:

.1 an Introduction sheet listing the Consultant’s, Contractor’s, and Subcontractor names,
street addresses, telephone and fax numbers, and e-mail addresses.

.2 aTable of Contents sheet, and corresponding index tab sheets

.3 acopy of each "Reviewed" or "Reviewed As Noted" shop drawing or product data sheet, with
manufacturer’s/supplier’s name, telephone and fax numbers, email address, and the email
address for local source of parts and service

.4 testreports, and certificates issued by governing authorities.
.5 Operating Data: Operating data is to include:

.1 adescription of each system and its controls

.2 operation instruction for each system and each component

.3 description of actions to be taken in event of emergencies and/or equipment failure
.6 Maintenance Data: Maintenance data is to include:

.1 servicing maintenance, operation and trouble-shooting instructions for each item of
equipment and each system

.2 schedules of tasks, frequency, tools required, and estimated task time.
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.3 complete parts list with numbers

.7 Performance Data: Performance data is to include:

.1 equipment and system start-up data sheets

.2 equipment performance verification test results, and final commissioning report

Review Submittal: Assemble one copy of the O & M Manual and submit to the Consultant for
review prior to Owner training and instructions and assembling the remaining copies.
Incorporate all comments into the final submission.

Digital O & M Manuals: Submit four digital versions of the hard copy manual using the latest
version of Adobe Acrobat Portable Document Format and enhanced with bookmarks, internet
links, and internal document links. The digital copies are to be copied to CDR with custom
labels which indicate the project name, date, the Consultant’s name, and "Operating &
Maintenance Manual for Electrical Systems".

.3 Record "As-Built" Drawings and Data: As work progresses at the site, clearly mark in red in a neat and
legible manner on a set of white prints of the Contract Drawings, all significant changes and
deviations from the routing of services and locations of equipment shown on the Contract Drawings
and resulting from the issue of Addenda, Site Instructions, Change Orders, and job conditions. Use
notes marked in red as required. Maintain the white print red line as-built set at the site for the
exclusive use of recording
as-built conditions, keep the set up-to-date at all times, and ensure that the set is always available
for periodic review. The as-built set is also to include the following:

Nt

2

the dimensioned location of all inaccessible concealed work
the locations of control devices with identification for each
the location of all junction boxes, terminal cabinets, etc.

for underground conduit, ducts, etc., record dimensions, invert elevations, all offsets, fittings,
and accessories if applicable, and locate dimensions from benchmarks that will be preserved
after construction is complete.

the location of all concealed services terminated for future extension.

Digital Record "As-Built" Drawings: When work on site is complete, transfer all the as-built red
line information from the site as-built drawings to a recordable and identified CAD disc with CAD
work of equal quality to the Contract Drawings. Obtain

a CAD disc as described below.

Obtaining CAD Discs: The electrical drawings have been prepared on a CAD system using the
latest Release of AutoCad software. For the purpose of producing final as-built drawings, discs
of the Contract Drawings will be supplied free of charge by the Consultant.

Review and Submittal: Prior to inspection for Substantial Performance of the work, submit for
review, the red line site as-built white prints, a CAD disc of the as-built drawings, and a bound set
of white prints (of equal quality to the Contract Drawings) made from the disc. The Consultant

Regal Consulting Engineers Inc. Project #2024-448



ELECTRICAL WORK GENERAL INSTRUCTIONS

Whitchurch-Stouffville Fire Station & YR EMS Section 26 05 00

4902 Aurora Road, WS, Ontario

Page 9

1.20
1.21

1.22

1.23

1.24

will review the drawings and, if necessary, return the disc and the marked-up white prints for
corrections or further revisions, in which case complete the corrective and/or revision work and

resubmit the disc and white prints until they are determined to be acceptable, all prior to issue
of a Certificate of Substantial Performance.

(NOT IN LIST)
(NOT IN LIST)

EXTENDED WARRANTIES

1

Unless otherwise specified, all extended warranties specified in electrical work Sections of the
Specification are to be full parts and labour warranties, at the site, and in accordance with
requirements of the Contract warranty, but direct from the equipment manufacturer/supplier to the
Owner. Submit signed and dated copies of extended warranties which clearly state requirements
specified above.

EQUIPMENT AND MATERIAL MANUFACTURER REQUIREMENTS

i

Equipment and materials scheduled or specified on the drawings or in the Specification have been
selected to establish a performance and quality standard.

In most cases acceptable equipment and material manufacturers are listed for any product
specified by manufacturer’s name and model number. Unless otherwise stated the bid price may be
based on products supplied by any of the manufacturers or an approved equivalent named as
acceptable for the particular product. If acceptable manufacturers are not listed for a particular
product, base the bid price on the products supplied by the specified manufacturers or an approved
equivalent.

If products supplied by a manufacturer named as acceptable or approved equivalent are used in lieu
of the products specified by manufacturer’s name and model number, ensure that the product is
equivalent in performance and operating characteristics (including energy efficiency if applicable) to
the specified product. Pay for any additional costs and changes to associated or adjacent work
resulting from the use of products supplied by a manufacturer other than the specified manufacturer.
In addition, in equipment spaces where products named as acceptable are used in lieu of the specified
products and the dimensions of

such products differ from the specified products prepare and submit for review, if requested,
accurately dimensioned layouts of the rooms affected to prove that all the equipment in the

room will fit properly.

LIST OF ACCEPTABLE MANUFACTURERS AND SUPPLIERS

A

2

At the contract kick-off meeting after award of a Contract, submit to the Consultant for review, a
list to indicate the name of the manufacturers/suppliers you propose to use for each item of
equipment, material, or service listed, except for items such as conduit, branch circuit
conductors, and similar products. Manufacturers and/or suppliers on the list must be named in
the Specification or on the drawings.

If the List of Acceptable Manufacturers and Suppliers is not submitted at the contract kick-off meeting
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1.25
1.26

1.27

1.28

1.29

1.30

after award of a Contract, the products specified and scheduled by manufacturer’s name and model
number and on which the Project is based are to be supplied. No substitutions whatsoever will be
accepted unless previously approved in writing by the Consultant.

General Contractor can provide list of approved equivalent equipment which meets the specifications.

(NOT IN LIST)
(NOT IN LIST)

EQUIPMENT AND SYSTEM MANUFACTURER’S CERTIFICATION

1

When equipment/system installation is complete, but prior to start-up procedures, arrange and pay
for the equipment/system manufacturer’s authorized representative to visit the site to examine the
installation, and when any required corrective measures have been made, to certify in writing to the
Consultant that the equipment/system installation is complete and in accordance with the
equipment/system manufacturer’s instructions.

EQUIPMENT AND SYSTEM START-UP

A

When installation of equipment/systems is complete but prior to commissioning, perform start-up for
equipment/systems as specified in electrical work Sections in accordance with the following
requirements:

.1 submit a copy of each equipment/system manufacturer’s start-up report sheet to the
Consultant for review, and incorporate any comments.

.2 under direct on-site supervision and involvement of the equipment/system manufacturer’s
representative, start-up the equipment/systems, make any required adjustments, document
the procedures, leave the equipment/systems in proper operating condition, and submit a
complete set of start-up documentation sheets signed by the manufacturer/supplier and the
Contractor.

EQUIPMENT AND SYSTEM COMMISSIONING

i

After successful start-up and prior to Substantial Performance, commission the electrical work using
approved commissioning sheets. Submit final commissioning data sheets. Include for equipment
manufacturer’s representation at the site to assist in the commissioning process.

EQUIPMENT AND SYSTEM O & M DEMONSTRATION & TRAINING

1

Refer to equipment and system operational and maintenance training requirements specified
in Division O1.

Train the Owner’s designated personnel in all aspects of operation and maintenance of equipment
and systems as specified in electrical work Sections of the Specification. All demonstrations and
training is to be performed by qualified technicians employed by the equipment/system
manufacturer/supplier.

For each item of equipment and for each system for which training is specified, prepare training
modules as specified below. Operating and Maintenance Manuals are to be used during the training
sessions, and training modules are to include:

.1 Operational Requirements and Criteria: requirements and criteria are to include but not be
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limited to equipment function, stopping and starting, safeties, operating standards, operating
characteristics, and limitations.

.2 Troubleshooting: troubleshooting is to include but not be limited to diagnostic
instructions, test and inspection procedures.

.3 Documentation: documentation is to include but not be limited to equipment/system
warranties, and manufacturer’s/supplier’s parts and service facilities, telephone numbers,
email addresses, and the like

.4 Maintenance: maintenance requirements are to include but not be limited to inspection
instructions, types of cleaning agents to be used as well as cleaning methods, preventive
maintenance procedures, and use of any special tools.

.5 Repairs: repair requirements are to include but not be limited to diagnostic instructions,
disassembly, component removal and repair instructions, instructions for identifying parts and
components, and review of any spare parts inventory.

.4 Assemble the training modules into a training manual and submit a copy to the Consultant for review
prior to scheduling training. Ensure that each participant in each training
session has all required training material.

.5 Schedule demonstrations and training at mutually agreed to times with a minimum of 7 working
days notice.

.6 Demonstration and Training Confirmation: Obtain a list of personnel to receive demonstration and

training from the Consultant, and have each participant sign the list to confirm that he/she
understood the demonstration and training session.

End of Section
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1 GENERAL
1.01 APPLICATION

.1 This Section specifies products, common criteria and characteristics, and methods and
execution that are common to one or more electrical work Sections of the
Specification, and it is intended as a supplement to each Section and is to be read
accordingly.

1.02 SUBMITTALS
.1 Submit the following for review:
.1 product data sheets: submit for:
.1 firestopping and smoke seal products
.2 waterproofing seal assemblies
.3 electrical work identification products

.2 access door locations: submit white prints of architectural reflected ceiling plan
drawings and elevation drawings to indicate proposed access door locations in
walls and ceilings in finished areas

.3 samples: submit a sample of each proposed type of access door, and samples of
materials and any other items as specified in electrical work Sections of the
Specification

.4 list of equipment nameplates: submit a list of equipment identification
nameplates indicating proposed wording and sizes

.5 conduit & conductor identification: submit a list of conduit and conductor
identification colour coding and wording

.6 sleeve and formed opening location drawings: submit, prior to concrete pours,
accurately dimensioned drawings to locate all required sleeves, formed openings,
and recesses required in poured concrete

.7 waste management and reduction plan: submit a waste management and
reduction plan prior to commencing work and as per requirements specified in
this Section

.8 additional submittals: submit any other submittals specified in this Section or
other electrical work Sections of the Specification
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2.01

2.02

2.03

2.04

2.05

PRODUCTS

SLEEVES

.1 Galvanized Sheet Steel: Minimum #16 gauge galvanized steel with an integral flange at
one end to secure the sleeve to formwork construction.

.2 Polyethylene: Factory fabricated, flanged, high density polyethylene sleeves with
reinforced nail bosses.

.3 Waterproof Sleeves: Schedule 40 mild galvanized steel pipe with a welded-on square
steel anchor and water stop plate at the sleeve midpoint, or PSI-Thunderline “Century-
Line” Model CS HDPE sleeves or approved equivalent.

.4 Galvanized Steel: Schedule 40 mild galvanized steel.

MULTI-CABLE TRANSITS

.1 UL/ULC listed and labelled multi-cable transits sized to suit the fire barrier opening and
the number of cables/conduits involved and to facilitate a minimum 2 hour water-tight
fire and smoke seal. Each assembly is to be complete with a stainless steel frame,

cadmium plated compression bolts, proper end packing, compression plates, steel stay
plates, and fire rated neoprene insert blocks.

FIRESTOPPING AND SMOKE SEAL MATERIALS

.1 Firestopping and smoke seal system materials for electrical penetrations through fire
rated construction are specified in the electrical work Section entitled Firestopping and
Smoke Seal Systems and the work is to be done as part of the electrical work.

WATERPROOFING SEAL MATERIALS

.1 Modular, mechanical seal assemblies consisting of interlocking synthetic rubber links
shaped to continuously fill the annular space between the pipe and the pipe sleeve or
wall opening, assembled with stainless steel bolts and pressure plates and designed so
that when the bolts are tightened the links expand to seal the opening watertight. The
seal assemblies are to be selected to suit the pipe size and the sleeve size or wall
opening size. Acceptable products are as listed below or approved equivalent.

.1 Thunderline Corp. (Power Plant Supply Co.) "LINK SEAL" Model S-316;

.2 The Metraflex Co. "MetraSeal" type ES.

ESCUTCHEON PLATES

.1 One-piece chrome plated brass or #4 finish type 302 stainless steel plates with
matching screws for attachment to the building surface, each plate sized to completely

cover the conduit/cable sleeve or building surface opening, and to fit tightly around the
conduit or cable.
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2.06 ACCESS DOORS

.1 Prime coat painted steel (unless otherwise specified) flush access doors, each complete
with a minimum #16 gauge frame, minimum #18 gauge door panel, heavy-duty rust-
resistant concealed hinges, a positive locking screwdriver lock, and mounting and
finishing features to suit the particular construction in which it is to be installed.

.2 Access door sizes are to suit the concealed work for which they are supplied, and
wherever possible they are to be of a standard size for all applications, but in any case
they are to be minimum 300 mm x 300 mm (12" x 12") for hand entry and 600 mm x
600 mm (24" x 24") for body entry.

.3 Access doors in fire rated construction are to be ULC listed and labelled and of a rating to
maintain the fire separation integrity.

.4 Where access doors are located in surfaces where special finishes are required, they are
to be of a recessed door type capable of accepting the finish in which they are to be
installed so as to maintain the final building surface appearance throughout, and
constructed of stainless steel with a #4 finish.

2.07 IDENTIFICATION MATERIALS

.1 Equipment Nameplates: Minimum 1.6 mm (1/16") thick 2-ply laminated coloured plastic
plates, minimum 12 mm x 50 mm (%" x 2") for smaller items such as single phase starters
and switches, minimum 25 mm x 65 mm (1" x 2%4") for equipment, and minimum 50 mm
X
100 mm (2" x 4") for control panels and similar items. Additional requirements are
as follows:

.1 unless otherwise specified or required, each nameplate is to be white, complete
with bevelled edges and black engraved capital letter wording to completely
identify the equipment and its use with no abbreviations;

.2 wording is generally to be as per the drawings, i.e. Lighting Panel A, and is to include
equipment service and building area/zone served, but must be reviewed prior to
engraving;

.3 supply stainless steel screws for securing nameplates in place

.4 nameplates for equipment suspended above floor level or generally not within
easy viewing from floor level are to be increased in size so as to be easily readable
from floor level

.2 Self-Adhesive Labels: Equal to Brother “P-Touch” or Thomas & Betts Canada Ltd.
“EZCODE” Model EZL500 electronic labelling system self-adhesive labels with size and
colour as directed, and permanently printed circuit identification nomenclature which is
to be approved by the Consultant prior to producing the labels.

.3 Warning Signs: Equal to Thomas & Betts Canada Ltd. “BP” Series 250 mm x 355 mm (10”
x 14”) semi-rigid vinyl signs with corner screw holes, the required printed wording
(generally red on a white background with black trim), pressure sensitive adhesive on
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the back, and stainless steel screws.

.4 Conduit and Armoured Cable Identification: Equal to Brady Canada minimum 50 mm
(2”) wide self-adhesive coloured vinyl tape.

.5 Conductor Terminations: Equal to Electrovert Ltd. Slip-on “Z” type
.6 Conductor Colour Coding: As specified with the conductors.
2.08 ELECTRICAL ENCLOSURES

.1 Unless otherwise specified electrical enclosure are to be wall mounting
NEMA/EEMAC/CSA enclosures as follows:

.1 indoor in sprinkler protected areas, Type 2
.2 indoor in high humidity/washdown areas, Type 4

.3 indoor in corrosive environments, Type 4X, 316 stainless steel

.4 indoor explosion-proof, Class 1, Groups C & D, Type 7

.5 outdoor, Type 3R

.6 indoor in non-hazardous areas except as noted above, Type 1
2.09 ENCLOSURE BACKBOARDS

.1 Construction grade Fir plywood, G1S, 20 mm (%”) thick with width and length to
suit enclosure dimensions, coated on all surfaces with a ULC listed water based
latex intumescent flame retardant paint, ASTM E-84 Class A rated.

3 EXECUTION
3.01 GENERAL ELECTRICAL WORK INSTALLATION REQUIREMENTS

.1 Unless otherwise specified, locate and arrange horizontal conduits, raceways, and
conductors above or at the ceiling on floors on which they are shown, arranged so
that under consideration of all other work in the area, the maximum ceiling height
and/or usable space is maintained.

.2 Unless otherwise specified, install all conduits and conductors concealed in finished
spaces, and concealed to the degree possible in partially finished and unfinished spaces.
Refer to and examine the Architectural drawings and room finish schedules to
determine finished, partially finished, and unfinished areas. Note that walls which are
painted are considered finished.

.3 Unless otherwise specified conduits and main distribution conductors may be exposed
in equipment rooms.

.4 Install all exposed conduits, raceways, and conductors parallel to building lines and
to each other.
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.5 Do not install conduit, raceway, or conductors within 150 mm (6”) of “hot” piping
or equipment.

.6 All conduit, raceway, conductors, etc., must be supported from the structure, not from
ceiling hangers, piping, ductwork, cable tray, and similar mechanical or electrical
products.

.7 Neatly group and arrange all exposed work. Do not install conduit to prevent access
into equipment.

.8 Access: Locate all work to permit easy access for service or maintenance as required
and/or applicable. Locate all products which will or may need maintenance or repairs
and which are installed in accessible construction so as to be easily accessible from
access doors. Where such products occur in vertical services in shafts, pipe spaces or
partitions, locate the accessories at the floor level.

.9 Manufacturer’s Instructions: Ensure that equipment and material manufacturer's
installation instructions are followed unless otherwise specified herein or on the
drawings, and unless such instructions contradict governing codes and regulations.

.10 Cleaning: Carefully clean all conduits, raceway, fittings prior to installation.
Temporarily cap or plug ends of conduit which are open and exposed during
construction.

.11 Surfaces To Receive Your Work: Inspect surfaces and structure prepared by other
trades before performing your work. Verify that surfaces or the structure to receive
your work have no defects or discrepancies which could result in poor application or
cause latent defects in installation and workmanship. Report defects in writing.
Installation of your work will constitute acceptance of such surfaces as being
satisfactory.

.12 Repair of Finished Surfaces: For factory applied finishes, repaint or refinish all surfaces
damaged during shipment and installation. The quality of the repair work is to match
the original finish. This requirement also applies to galvanized finishes.

.13 Work In High Humidity Areas: Where electrical work is located in high humidity areas
where ferrous metal products will be subject to corrosion and protection for such
products is not specified, provide finishes on the products to protect against corrosion
or provide products which will not corrode in the environment.

.14 Work In Health Care Facility Patient Care Areas: Provide conduit, conductors, and similar
work in health care facility patient care areas in accordance with the Ontario Electrical
Safety Code, including amendments, and test branch circuits in accordance with
CAN/CSA 732, Electrical Safety and Essential Electrical Systems in Health Care
Facilities.

3.02 INSTALLATION OF SLEEVES

.1 Where conduits, round ducts, and armoured cable pass through concrete and/or
masonry surfaces provide sleeves as follows:
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.1 in poured concrete slabs: unless otherwise specified - minimum 16 gauge flanged
galvanized steel or, where permitted by governing authorities, factory fabricated
plastic sleeves

.2 in concrete or masonry walls: Schedule 40 galvanized steel pipe
.2 Waterproof Sleeves: Provide waterproof sleeves in the following locations:
.1 in mechanical room floor slabs, except where on grade
.2 in slabs over mechanical, fan, electrical and telephone equipment rooms or closets
.3 inall floors equipped with waterproof membranes.
.4 intheroof slab
.5 in waterproof walls

.3 Size sleeves, unless otherwise specified, to leave 12 mm (}4") clearance around the
conduit, duct, cable, etc.

.4 Pack and seal the void between the sleeves and the conduit, duct, cable, etc., in non-
fire rated construction for the length of the sleeves as follows:

.1 interior construction: pack sleeves in interior construction with mineral wool and
seal both ends of the sleeves with non-hardening silicone base caulking
compound

.2 exterior walls above grade: pack sleeves in exterior walls above grade with mineral
wool and seal both ends of the sleeves water-tight with approved non- hardening
silicone base caulking compound unless mechanical type seals have been specified

.3 exterior walls below grade: seal sleeves in exterior walls below grade (and any
other wall where water leakage may be a problem) with link type mechanical seals
as specified below.

.5 Where sleeves are required in masonry work, accurately locate and mark the
sleeve location, and hand the sleeves to the mason for installation.

.6 Terminate sleeves that will be exposed so that the sleeve is flush at both ends with the
building surface concerned so that the sleeve may be completely covered by an
escutcheon plate, except for sleeves in waterproof floors which are to terminate 100
mm (4") above the finished floor.

.7 "Gang" type sleeving will not be permitted.

.8 Where sleeves are provided in non-fire rated construction for future services, or
where conduit, ducts, cable, etc., has been removed from existing sleeves, cap and
seal both ends of the sleeved opening.
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3.03 RECTANGULAR OPENINGS

.1 Rectangular openings for cable tray, raceways, multiple conduits and/or cables and
similar rectangular openings will be provided in new poured concrete work, masonry,
drywall and other building surfaces by the trade responsible for the particular
construction in which the opening is required.

.2 Waterproof Openings: Provide watertight link type mechanical seals in exterior wall
openings where shown or specified. Assemble and install each mechanical seal in
accordance with the manufacturer's instructions. After installation, periodically check
each mechanical seal installation for leakage and, if necessary, tighten link seal bolts
until the seal is completely watertight.

.3 Openings In Non-Fire Rated Construction: For all rectangular openings in non-fire
rated construction pack and seal the space between the conduits, ducts, cables, etc.,
with mineral wool for the full thickness of the building surface penetrated, and seal both
ends.

.4 Openings In Fire Rated Construction: Provide multi-cable transits in all fire rated
openings and install in accordance with the manufacturer’s instructions.

3.04 SLEEVE AND FORMED OPENING LOCATION DRAWINGS

.1 Prepare and submit for review, white print drawings indicating the size and location of
all required sleeves, recesses and formed openings in poured or precast concrete work.

.2 Such drawings are to be completely and accurately dimensioned and relate sleeve,
recesses, and formed openings to suitable grid lines and elevation datum, and are to
take into account structural items such as grade beams, column caps, and column drop
slabs

.3 Begin to prepare such drawings immediately upon notification of acceptance of bid
and award of Contract.

3.05 INSTALLATION OF ESCUTCHEON PLATES

.1 Provide escutcheon plates suitable secured over all exposed conduits, ducts, armoured
cable, etc., passing through finished building surfaces. A finished building surface is any
surface with a factory finish or that receives a site applied finish.

.2 Install the plates so that they are tight against the building surface concerned, and
ensure that the plates completely cover sleeves and/or openings, except where
waterproof sleeves extend above floors, in which case the plate is to fit tightly around
the sleeve.

3.06 INSTALLATION OF FASTENING AND SECURING HARDWARE

.1 Provide fastening and securing hardware required for electrical work to maintain
installations attached to the structure or to finished floors, pads, walls, and ceilings in a
secure and rigid manner capable of withstanding the dead loads, live loads,
superimposed dead loads, and any vibration of the installed products.
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.2 Use fasteners compatible with structural requirements, finishes and types of products
to be connected. Do not use materials subject to electrolytic action or corrosion where
conditions are liable to cause such action.

.3 Where floor, wall, or ceiling construction is not suitable to support the loads,
provide additional framing or special fasteners to ensure proper securement to the
structure. Provide reinforcing or connecting supports where required to distribute
loading to structural components.

.4 Obtain written consent before using explosive actuated fastening devices. If consent
is given comply with requirements of CAN3-Z166.1 and .2.

.5 Do not attach fasteners to steel deck without written consent from the Consultant.
3.07 SUPPLY OF ACCESS DOORS

.1 Supply access doors to give access to all electrical work which may need maintenance or
repair but which is concealed in inaccessible construction, except as otherwise specified
herein or on the drawings.

.2 Locate access doors as inconspicuously as possible in walls and partitions and arrange
electrical work such that it is clearly within view and accessible for inspection and
servicing, and to suit access door locations shown on the reviewed and approved
white prints of reflected ceiling plan and elevation drawings submitted as per Part 1 of
this Section.

.3 Group services to ensure the minimum number of access doors is required. Access doors
will be installed by the trades responsible for the particular type of construction in which
the doors are required.

.4 Submit a sample of each proposed access door for review prior to ordering.
3.08 ELECTRICAL WORK IDENTIFICATION

.1 Identify all new/relocated electrical work in accordance with existing
identification standards at the site.

.2 Identify all electrical work, including conduit systems and wiring, as follows:

.1 the size and wording of identification nameplates must be approved by the
Consultant

.2 identification wording for equipment is to follow drawing nomenclature
unless otherwise specified

.3 secure nameplates to equipment with stainless steel screws unless such a practice is
prohibitive, in which case use epoxy cement applied to cleaned surfaces

.4 locate nameplates in the most conspicuous and readable location
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.5 for multi-cell or multiple component equipment provide a main nameplate
and a smaller nameplate for each cell or component

.6 where electrical work is to be identified in conjunction with mechanical
work, coordinate with the mechanical trades to ensure identical tagging

.7 all identification wording is to be in English
.8 allidentification and colour coding is to be indicated on “as-built” record drawings

.2 Terminal Cabinets, Pull Boxes, Junction Boxes, Etc.: Clearly identify terminal cabinets,
main pull and junction boxes by neatly spray painting the outside surface of the cover
with a paint colour as specified below for conduit and conductor identification. Provide
a nameplate on terminal boxes, main pull and junction boxes in communication
systems specified in Division 27.

.3 Transformers: Transformer nameplated must identify the transformer capacity as well
as primary and secondary voltages.

.4 Branch Circuit Panelboards: Panelboard nameplates must identify the electrical source
connected to the panelboard, each circuit breaker, and, neatly typed on the door
directory card, the load connected to each breaker.

.5 Motor Starters and Disconnect Switches: Provide nameplates for each motor starter
and disconnect located in a motor control centre or on a motor starter panel, and on
each individually mounted starter and disconnect provided as part of the electrical
work. Nameplates must also indicate the voltage and phase.

.6 Luminaires On Emergency Circuits: Identify all luminaires on emergency circuit be
means of a 15 mm (’%”) diameter self-adhesive red label secured to the T-bar ceiling
component adjacent to the luminaire, or if not in a T-bar ceiling, to the frame of the
luminaire.

.7 Lighting Switches & Receptacles: Identify each lighting switch and each receptacle by
means of a permanent self-adhesive label indicating the source panelboard and circuit
number and secured to the device faceplate.

.8 Communication Equipment/Systems: |dentify all “head end” equipment with
nameplates and all “downstream” devices with self-adhesive labels indicating
circuit numbers.

.9 Warning Signs: Provide appropriately worded warning signs secured in place with
stainless steel hardware in locations as follows:

.1 onall doors into transformer vaults
.2 onall doors into high voltage switchgear rooms
.3 on all collector bus enclosures

.4 on pad mounted transformer enclosures
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.10

A1

12

13

.14

.15

.5 wherever else required by Code

Conduit & Armoured Cable: Colour code conduit and armoured cable by means of 25
mm (1”) wide primary colour plastic adhesive backed tape or neatly applied suitable
paint with, where scheduled, a 20 mm (34”) wide auxiliary colour at all points where the
conduit or cable penetrates a wall, ceiling, floor, at 6 m (20’) intervals or at least once in
each room or accessible ceiling space, at each access door location, and elsewhere at 15
m (45’) intervals. Unless otherwise indicated/specified, colours are to be as follows:

Service Primary Colour Secondary Colour
up to 250 volts vellow

250 to & including 600 volts yellow green

above 600 volts to 5 kV yellow blue

above 5 kV to 28 kV yellow red

telephone green

fire alarm red

emergency voice red blue

security systems red yellow

other communication systems green

isolated power orange

Wire & Cable Terminations: Identify both end of wire and cable terminations with

the same unique number. Where numbers are not indicated or specified, assign a
number and record them.

Buried Cable/Duct Runs: Identify buried cable/duct runs under paved and landscaped
areas with appropriate concrete markers, flush with grade at each change in direction,
at least twice on runs less than 60 m (200’) and on 60 m (200’) centres on longer runs.

Overhead Wiring Service Poles: Unless otherwise indicated on the drawings identify
poles with wording such as “HV#1”. For wooden poles use 50 mm (2”) high non-
corrosive embossed aluminium pole markers. For concrete poles use non-corrosive
metal plated secured to the pole with metal strapping.

Health Care Patient Care Area Circuits: For dedicated circuits provide identification as
previously specified plus engraved “Dedicated Circuit” nameplates on the device
faceplate, or provide faceplates with “Dedicated Circuit” engraved wording. For 20
ampere corridor housekeeping receptacles provide “20A Housekeeping” nameplates on
the device faceplate.

Distribution System Schematic Diagrams: Prepare AutoCAD, coloured, 1200 mm x

900 mm (48" x 36”) schematic diagrams of electrical distribution systems to identify all
equipment and circuits. Install framed and glazed diagrams in electrical rooms housing
the system equipment. Confirm location prior to installation. Include reduced size copies
of

the diagrams in each copy of the O & M Manuals.
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3.09

3.10

3.11

3.12

3.13

3.14

INSTALLATION OF TERMINAL BACKBOARDS

.1 Provide properly sized plywood backboards for wiring terminals in terminal cabinets and enclosures
where shown/specified/required.

GENERAL ELECTRICAL WORK TESTING

.1 Perform testing in accordance with the Electrical Work Testing Section, and, in addition, any tests
required by governing Codes, Standards.

BRANCH CIRCUIT BALANCING

.1 Connect all branch circuits to panelboards so as to balance the actual loads (wattage) to within 5%.
If required, transpose branch circuits to achieve this requirement.

.2 After the building is occupied and if requested by the Consultant, demonstrate that branch circuit
balancing has been achieved.

FINISH PAINTING OF ELECTRICAL WORK

.1 Finish paint exposed electrical work as specified and/or scheduled in accordance with
requirements of the painting Section in Division 09.

.2 Touch-up paint all damaged factory applied finishes on electrical work products.

.3 Finish painting of exposed electrical work is specified in Division 09 and is part of the work of Division
09.

SUPPLY OF MOTOR STARTERS AND ACCESSORIES
.1 Motor starters for mechanical equipment will be supplied as part of the mechanical work.
ELECTRICAL WIRING WORK FOR MECHANICAL WORK

.1 Unless otherwise specified or indicated, the following electrical wiring work for mechanical
equipment is to be done as part of the electrical work:

.1 "line" side power wiring to motor starters or disconnect switches in motor control centres and
starters or disconnects on motor starter panels, and "load" side wiring from the starters or
disconnects to the equipment

.2 mounting of individual starters, "line" side power wiring to individual wall mounted starters,
and "load" side wiring from the starters to the equipment

.3 "line" side power wiring to pre-wired power and control panels and variable frequency drives,
and "load" side power wiring from the panels and VFD's to the equipment

.4 provision of receptacles for plug-in equipment

.5 provision of disconnect switches for all motors that are in excess of 10 m (30') from the starter
location, or that cannot be seen from the starter location, and all associated power wiring

.6 all motor starter interlocking in excess of 24 volts
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.7 wiring from motor winding thermistors in motors 30 HP and larger to motor starter contacts

.8 provision of dedicated 120 volt, 15A-1P circuits terminated in junction boxes in mechanical
equipment rooms for automatic control and building automation system wiring connections to
be made as part of the automatic controls work

.9 120 volt power connections to electrical receptacles integral with small ceiling exhaust
fans, including wiring through light switches or speed controllers;

.10 120 volt wiring connections to lighting fixture/switch combinations integral with air handling
units

.11 120 volt wiring connections to duplex receptacles integral with air handling unit control
panels

.2 Mechanical wiring work not listed above or specified herein or on the drawings will be done as part
of the mechanical work in accordance with wiring requirements specified for the electrical work.

3.15 EQUIPMENT BASES AND SUPPORTS

.1 Concrete Housekeeping Pads: Unless otherwise specified or required, set all floor mounted
equipment on minimum 100 mm (4") high reinforced concrete housekeeping pads 200 mm (8") clear
of the equipment on each side and end, or a minimum of 200 mm (8") from the centreline of
equipment anchor bolts to the edge of the base, whichever is larger. Conform to the following
requirements:

.1 supply dimensioned drawings and equipment base templates, and provide anchor bolts for
proper setting and securing of equipment on pads

.2 place anchor bolts during the concrete pour and be responsible for all required levelling,
alignment, and grouting of the equipment

.3 as aminimum, use wire mesh reinforcement, however, for pads for large heavy
equipment, use reinforcement as per structural drawing details

.2 Structural Steel Stands/Supports: For equipment not designed for base mounting, where required,
provide welded, cleaned and prime coat painted structural steel stands or supports conforming to
the following requirements:

.1 all stands and supports, except those for small equipment, are to be designed by a structural
engineer registered in the jurisdiction of the work, and stamped and signed design drawings
with calculations are to be submitted as shop drawings for review

.2 all steel stands are to be flange bolted to concrete housekeeping pads

.3 all stands and supports are to be seismically restrained in accordance with applicable
requirements

3.16 CONCRETE WORK FOR EQUIPMENT BASES/PADS

.1 Provide all poured concrete work, including reinforcing and formwork, required for electrical
equipment bases/pads. Perform concrete work in accordance with requirements specified in Division
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.2 Concrete is to be minimum 20,700 kPa ready-mix concrete in accordance with CAN/CSA- A23.1 and

the Building Code.

Ensure that bases and pads are keyed into the structure to meet seismic restraint
requirements.

3.17 EXCAVATION AND BACKFILL WORK

1

.10

Do all excavation, backfill and related work required for your work. Perform such work in
accordance with requirements of the Excavation and Backfill Section, except as modified by this
Article. Obtain a copy of the soil test report and review during the bidding period.

Grade the bottom of trench excavations as required.
In firm, undisturbed soil, lay ducts, conduits, etc., directly on the soil, unless otherwise directed.

Unless otherwise specified, backfill trenches within the building with clean sharp sand in individual
layers of maximum 150 mm (6”) thickness compacted to a density of 100% Standard Proctor. Hand
compact the first layers up to a compacted level of minimum 300 mm (12") above the top of the
service. Hand or machine compact the balance up to grade.

Unless otherwise specified, backfill trenches outside the building (not under roads, parking lots or
traffic areas), up to a compacted level of 450 mm (18") thick above the service,

hand compacted to a density of 95% Standard Proctor, using granular "A" gravel. Backfill the balance
in 150 mm (6") layers with approved excavated material, compacted to 95% Standard Proctor
density.

Unless otherwise specified, backfill trenches outside the building under roads, parking lots or traffic
areas with crushed stone or granular "A" gravel in layers not exceeding 150 mm (6") thickness,
compacted to 100% Standard Proctor density up to grade level.

The location and inverts of existing underground site services shown on the drawings are based on
available information and are assumed to be correct, however, prior to excavation, carefully check
inverts and locations and report any serious discrepancy, and contact Utilities to accurately locate
their services.

You will be held responsible for any damage done to existing underground services caused by
neglect to determine and mark out the location of such services prior to excavation work
commencing.

After the first lift of backfill has been compacted, mark the entire path of pipe using continuous
75 mm (3") wide detectable identified marking tape equal to SMS Ltd. D- UGMT.

Engage the services of an independent soils testing agency to test the final backfill compaction
density of each backfilled location. Compact the backfill to the satisfaction of the testing agency and
in accordance with the Specification. Submit a copy of the testing agency's report to the Consultant
for review.

3.18 CUTTING, DRILLING, AND PATCHING

1

Do all cutting, drilling and patching of the existing building for the installation of your work.
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Perform all cutting and drilling with proper tools and equipment. Confirm the exact location of
cutting and drilling with the Consultant prior to commencing the cutting and/or drilling work.

.2 Patch surfaces, where required, to exactly match existing finishes using tradesmen skilled in the
particular trade or application worked on.

.3 Where new conduits, conductors, etc., pass through existing construction, core drill an opening.
Size openings to leave 12 mm (}4") clearance around the product involved.

.4  Prior to drilling or cutting an opening in poured concrete construction, determine the location, if
any, of existing services concealed in the construction to be drilled or cut. X- ray or Ferro Scan Test
the walls or slabs if required.

.5 You will be responsible for the repair of any damage to existing services, exposed or concealed,
caused as a result of your cutting or drilling work.

.6 Where drilling is required in waterproof slabs, size the opening to permit snug and tight installation of
a sleeve which is sized to leave 12 mm (%") clearance around the product involved. Provide a sleeve in
the opening. Sleeves are to be Schedule 40 galvanized steel pipe with a flange at one end and a length
to extend 100 mm (4") above the slab. Secure the flange to the underside of the slab and caulk the
void between the sleeve and slab opening with proper non-hardening silicone base caulking
compound to produce a water- tight installation.

3.19 PACKING AND SEALING CORE DRILLED OPENINGS

.1 Pack and seal the void between the core drilled opening and the service insulation for the length of
the opening as follows:

.1 non-fire rated interior construction: pack openings in non-fire rated interior construction with
mineral wool and seal both ends of the opening with non-hardening silicone base caulking
compound to produce a water-tight seal;

.2 exterior walls above grade: pack sleeves in exterior walls above grade with mineral wool and
seal both ends of the sleeves water-tight with approved non- hardening silicone base caulking
compound unless mechanical type seals have been specified;

.3 exterior walls below grade: seal sleeves in exterior walls below grade (and any other wall where
water leakage may be a problem) with link type mechanical seals as specified below.

3.20 FLASHING FOR ELECTRICAL WORK PENETRATING THE ROOF

.1 Do all required flashing work, including counter-flashing, for electrical work penetrating and/or set
in the roof.

.2 Perform flashing work in accordance with requirements of drawing details, and
requirements specified in Division 07.

Regal Consulting Engineers Inc. Project #2023-401



BASIC ELECTRICAL MATERIALS AND METHODS

Barrie Fire Station 6 Section 26 05 05

845 Mapleview Dr, Barrie Ontario

Page 15

3.21

3.22

3.23

3.24

3.25

CLEANING ELECTRICAL WORK

A

Refer to cleaning requirements specified in Division 01.

.2 Clean all electrical work prior to application for Substantial Performance of the work.

MAINTAINING EQUIPMENT PRIOR TO ACCEPTANCE

A

Maintain all equipment in accordance with the manufacturer's printed instructions prior to start-up,
testing and commissioning.

WASTE MANAGEMENT AND DISPOSAL

A

4

.5

Separate and recycle waste materials in accordance with requirements specified in
Division 01.

Separate and recycle waste materials in accordance with requirements of Canadian Construction
Association Standard Document CCA 81, A Best Practices Guide to Solid Waste Reduction.

Prepare a waste management and reduction plan and submit a copy for review prior to work
commencing at the site.

Place materials defined as hazardous or toxic waste in designated containers.

Ensure emptied containers are sealed and stored safely for disposal.

SEISMIC RESTRAINT ANCHOR POINTS FOR EQUIPMENT

N

1

All electrical equipment requiring seismic restraint (see the electrical work Section entitled Seismic
Control and Restraint) is to be complete with manufacturer designed and rated seismic restraint

anchor points and attachments, certified by the equipment manufacturers, so that the equipment
may be bolted down or restrained in the field.

The equipment to be restrained must be designed such that the strength and anchorage of the
internal components of the equipment exceeds the force level used to restrain and anchor the
equipment itself to the supporting structure.

REQUIREMENTS FOR BARRIER-FREE ACCESS

Include for all applicable requirements for barrier-free access to electrical devices in accordance
with governing Codes and Regulations, whether shown on the drawings, specified, or not

End of Section
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1 GENERAL

1.01 APPLICATION

.1 This Section specifies seismic control and restraint requirements that are common to electrical work
Sections of the Specification and it is a supplement to each Section and is to be read accordingly.

1.02 SEISMIC CONSULTANT

.1 Retain and pay for the services of an experienced Seismic Consultant who is a registered professional
engineer licensed in the area of the work and a member in good standing of
a Professional Engineers Association in the area of the work.

.2 The Seismic Consultant is to:

.1 determine the proper seismic hazard level, design, recommend, and review all proposed
electrical work seismic restraint shop, placement and securing drawings, and sign and stamp
all drawings prior to submittal for review as specified below

.2 supervise installation of all electrical work seismic restraint and, when work is complete,
certify in writing that the seismic restraint work has been installed in accordance with
signed, stamped and reviewed drawings

.3 prepare and submit to the Municipality and authorities having jurisdiction, on a form approved
by the Municipality and authorities having jurisdiction, at the beginning of seismic restraint
work and when the work is complete, original signed and sealed Letters of Assurance for the
design, installation and field review of all seismic restraint work

1.03 SUBMITTALS

.1 Shop Drawings/Product Data Sheets: Obtain all required equipment information and submit
manufacturer's shop drawings/product data sheets for all restraining devices and steel bases. Include
placement data, and details of attachment to both the equipment and the structure meeting
requirements of the forces involved. All product data sheets and drawings are to be signed and
stamped by the Seismic Consultant referred to above.

.2 Seismic Consultant's/Seismic Control Product Manufacturer's Certification Letters: Submit copies of
the Seismic Consultant's Letters of Assurance as specified above. Submit copies of the Seismic

Consultant and seismic control manufacturer's certification letters as specified in Part 3 of this
Section.

.3 Samples: If requested, submit samples of seismic restraint materials for review.
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1.04 QUALITY ASSURANCE

.1 Seismic restraints are to be designed by a Seismic Consultant as specified above, and are to be

installed by qualified tradesmen under the supervision of and to the approval of the Seismic
Consultant.

.2 Unless otherwise specified seismic control and restraints are to be designed in accordance
with

.1 National Building Code of Canada

.2 CAN/CSA-5832, Seismic Risk Reduction of Operational and Functional Components
(OFC'’s) of Buildings

.3 local Code requirements

.3 All restraint products must be tested in an independent testing laboratory, or certified by the
Vibration Isolation and Seismic Control Manufacturer’s Association and Seismic Consultant, to
confirm that the restraint products meet all requirements of this Section, i.e. dynamic ultimate limit
load state as required by the Code, "Fail Safe" design, etc. If particular tests are carried out to
represent a restraint type, the test is to be valid for the
full load range of the restraint. Submit such tests or certification when requested.

.4 Seismic control and restraint product manufacturers are to provide all required assistance during the
installation, and, when the installation is complete, submit written reports from the manufactures
listing any deficiencies to the installation.

2 PRODUCTS

2.01 GENERAL

.1 Isolation, anchors, bolts, bases, restraints, etc., are to be designed to withstand without failure or
yielding, the dynamic G load as specified in the Code for the seismic zone in which the building is
located. Design loads are ultimate limit state loads (1.5 times working load) acting through the centre
of gravity of the anchored or restrained equipment. "Fail Safe" designs are acceptable.

.2 For both isolated and non-isolated floor mounted equipment, design and provide anchors and bolts
to withstand, without failure or yielding, a dynamic ultimate limit state load as defined in the Code,
of the greater of 0.3 g or as required by the Code, applied horizontally through the centre of gravity.

.3 Where impact forces may be significant, use ductile materials.
.4 Seismic restraining devices which are factory supplied with equipment are to meet all
requirements of this Section.
2.02 ACCEPTABLE MANUFACTURERS OR APPROVED EQUIVALENT.
.1 Acceptable seismic restraint product manufacturers are:

.1 Mason Industries Inc.
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.2 Kinetics Noise Control

.3 Vibro-Acoustics Ltd.

.4  The VCM Group

2.03 SLACK CABLE RESTRAINTS

Galvanized steel aircraft cable slack cable restraints meeting all current requirements of the
Building Code, sized to suit the application and complete with all required cable ties, anchor
hardware (selected for a load equal to twice the weight of the equipment), and similar connection
accessories.

2.04 ANCHOR BOLTS

.1 Equal to Mason Industries type SAB seismic anchor bolts.
3 EXECUTION
3.01 INSTALLATION OF SEISMIC RESTRAINT MATERIALS

.1 Provide seismic restraint for all electrical equipment, conduit, raceways, lighting fixtures, etc., as per
the requirements of the current edition of the Building Code and this Section of the Specification.

.2 Provide structural steel bases for all equipment unless the equipment manufacturer certifies
direct attachment capabilities.

.3 Space restraints under equipment so that the minimum distance between adjacent corner restraints
is at least equal to the height of the centre of gravity of the equipment. Include the height of the
centre of gravity on shop drawings, otherwise, design for increased forces on the supports and
submit design calculations with shop drawings.

.4 Floor mounted isolated equipment is to be installed on concrete housekeeping pads (design and
thickness as selected by the Seismic Consultant) with at least 200 mm (8") clearance between drilled
inserts and the edges of the pads. Ensure that all housekeeping pads are keyed to the structure to
resist seismic displacement.

.5 Requirements pertaining to seismic control work are as follows:

.1 execute seismic control and restraint work in accordance with drawing details and reviewed
product data and shop drawings

.2 seismic control systems are to work in all directions

.3 fasteners and attachment points are to resist the same maximum load as the seismic restraint
.4 drilled or power driven anchors and fasteners are not permitted

.5 no equipment, equipment supports or mounts are to fail before failure of the structure

.6 seismic control measures are not to interfere with the integrity of firestopping
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.10

A1

12

13

14

all equipment is to be bolted to the structure, and all bolts are to fitted with isolation washers

the number, size, type, and installation of anchor bolts are to be as recommended by the anchor
bolt manufacturer and the Seismic Design Consultant

where more than a 3 mm (1/8") differential exists between an anchor or attachment bolt
diameter, an anchor and attachment point hole, or an isolator gap attachment bolt and
equipment anchor attachment hole, pack the air gap with Mason type 0.5

FastSteel reinforced epoxy putty

all hung equipment and hangers are to be fitted with a means of preventing upward
movement, and non-isolated equipment and hanger rods are to be fitted with oversized steel
washers and nuts above and below the hanger or equipment attachment point, locked tight to
prevent uplift of the equipment or hanger

where suspended equipment hanger rod length exceeds 50 rod diameters between the
structure and the equipment attachment point, reinforce the rods with angle iron to prevent
bending due to uplift forces

seismic control measures are not to jeopardize noise and vibration isolation systems, and 6 mm
(%4") to 9 mm (3/8") clearance during normal operation of equipment and systems is to be
provided between seismic restraint and equipment

where hold-down bolts for seismic restraint equipment penetrate roofing membranes
coordinate with roofing trade for installation of pitch pockets/"gum cups" and sealing
compound to maintain the water-tight integrity of the roof

where friction type clamps are used for support of equipment and connecting
services, secure clamps to steel work by means of welding or other positive means to prevent
slippage or loosening of the clamps due to seismic force

3.02 SITE INSPECTION AND LETTERS OF CERTIFICATION

.1 When all seismic control products have been installed, arrange for the seismic control product
manufacturer and Seismic Consultant to examine the installation of all seismic control products
and to certify in writing (separate letters) that the products have been properly installed in
accordance with governing Codes and Regulations, and recommendations and instructions. The
Seismic Consultant is to apply his signed and dated professional stamp to the letter.

End of Section
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1.01

1.02

1.03

2.01

2.02

GENERAL

APPLICATION

A1

This Section specifies fire stopping and smoke seal requirements that are common to electrical work Sections of
the Specification and it is a supplement to each Section and is to be read accordingly.

SUBMITTALS

A1

Firestop & Smoke Seal System Samples: At least four weeks prior to work commencing, submit a sample of each
type of firestop and smoke seal system in applied form, for approval. Identify each system with the
manufacturer’s name and type, the ULC designation, and the proposed use. When the samples are approved, all
work is to conform to the approved samples.

.2 Product Data & WHMIS Sheets: Submit a product data sheet and a WHMIS sheet for each firestopping and
smoke seal product.
.3 Name & Experience of Proposed Applicator: Submit for approval the full company name and experience of
the proposed firestopping and smoke seal system applicator.
4 Letter of Certification: Submit a letter of proper firestopping and smoke seal certification as specified in Part 3 of
this Section.
QUALITY ASSURANCE
.1 Applicator: The applicator is to have a minimum of three years of successful experience on projects of similar size
and complexity, and is to be approved by the Consultant.
.2 Environment Conditions: Comply with the firestopping and smoke seal product manufacturer’s
recommendations regarding suitable environment conditions for product installation.
PRODUCTS

FIRESTOPPING AND SMOKE SEAL SYSTEM MATERIALS

1

Asbestos-free elastomeric materials tested, listed and labelled by ULC in accordance with CAN4-S115, Standard
Method of Fire Tests of Firestop Systems and CAN/ULC-S101, Standard Method of Fire Endurance Tests of
Building Construction and Materials for installation in ULC designated firestopping and smoke seal systems to
provide a positive fire, water and smoke seal, and a fire-resistance rating (flame, hose stream and temperature)
not less than the fire resistance rating of surrounding fire rated construction.

Materials are to be compatible with abutting dissimilar materials and finishes and complete with primers,
damming and back-up materials, supports, and anchoring devices in accordance with the firestopping
manufacturer’s recommendations and the ULC tested assembly.

ACCEPTABLE MANUFACTURERS

1

Acceptable firestop and smoke seal manufacturers are as specified inf front end documents, or:
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5

3 EXECUTION

A/D Fire Protection Systems "FIREBARRIER"

Tremco Inc. Fire Protection Systems Group "TREMstop"
3M Canada “Fire Barrier”

Hilti (Canada) Ltd. Firestop Systems

Approved Equivalent

3.01 INSTALLATION OF FIRESTOPPING AND SMOKE SEAL MATERIALS

.1 Where electrical work penetrates fire rated construction, provide ULC listed and labelled firestopping and smoke
seal materials installed in accordance with requirements of CAN4- S115 (ratings F, FT, FH, and FTH as required),
CAN/ULC-5101, and all other governing authorities to seal the penetrations.

.2 Preparation: Abide by the following requirements:

A1

examine substrates, openings, voids, adjoining construction and conditions under which the firestop and
smoke seal system is to be installed, and confirm compatibility of surfaces

verify penetrating items are securely fixed and properly located with the proper space allowance between
penetrations and surfaces of openings

report any unsuitable or unsatisfactory conditions to the Contractor and Consultant in writing, prior to
commencement of work, and note that commencement of work will mean acceptance of conditions and
surfaces

mask where necessary to avoid spillage and over coating onto adjoining surfaces, and remove stains on
adjacent surfaces

.3 Application: Conform to the following application requirements:

A1

2

use an experienced applicator approved by the manufacturer of the firestopping material manufacturer
prime substrates in accordance with the product manufacturer’s written instructions

provide temporary forming as required and remove only after materials have gained sufficient strength and
after initial curing

tool or trowel exposed surfaces to a neat, smooth, consistent finish

remove excess compound promptly as work progresses and upon completion

at all cable transit locations, seal the perimeter of the angle iron framing on both sides of the wall or slab
with ULC listed and labelled sealant materials to provide a positive smoke seal
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4 Inspection: Notify the Consultant when the work is complete and ready for inspection, and prior to concealing or
enclosing firestopping and smoke seal materials and service penetration assemblies. Arrange for final inspection

of the work by the Municipal Building Inspector prior to concealing or enclosing work. Make any corrections
required.

.5  Certification: On completion of the firestopping and smoke sealing installation submit a letter of assurance to the
Consultant certifying that the firestopping and smoke sealing installation has been carried out throughout the
building to all electrical service penetrations and that the installation has been done in strict accordance with the

requirements of the Provincial Building Code, any applicable local Municipal Codes, ULC requirements, and the
manufacturer’s instructions.

End of Section
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1 GENERAL
1.01 SUBMITTALS
.1 Test Reports: Submit signed test reports for all testing work specified.
.2 Approval Certificates: Submit Certificates of Approval as issued by governing authorities.

.3 Electrical Distribution System Coordination Study: Submit copies of the electrical distribution
system protective device coordination study specified in Part 3 of this Section, prior to energizing the
electrical distribution equipment.

2 PRODUCTS
NOT APPLICABLE
3 EXECUTION

3.01 GENERAL ELECTRICAL WORK TESTING REQUIREMENTS

.1 Satisfactorily perform all testing required by governing authorities, Codes, Regulation and the
Specification, including general testing specified below. Prepare and sign test reports to confirm
satisfactory completion of testing and submit as specified in Part 1 of this Section.

.2 Perform testing to suit phasing of the work, as applicable.

.3 Leaks, Grounds, and Crosses: After luminaries, switches, receptacles, motors, signals, and similar
equipment has been installed, whether or not the work has been installed as part of the work of this
Division of the Specification or by other Divisions (telephone system excepted), test the work to
ensure that there are no leaks, grounds, or crosses.

.4 Motor Operation: Test and establish proper motor rotation, measure full load running currents,
and check overload elements. Report to the Consultant any discrepancies that are found. Existing
motors that have been disconnected and reconnected as part of the electrical work must be
checked with rotation meter, and be responsible for any damage caused by reverse rotation.

.5 Branch Circuit Voltage Drop: Demonstrate to the Consultant that branch circuit voltage drop is
within specified limits.

3.02 GROUNDING AND BONDING SYSTEM

.1 Provide visual and mechanical inspection of the grounding and bonding system and verify that the
system is in compliance with all requirements.

3.03 DISTRIBUTION SYSTEM TESTING AND COORDINATION STUDY

.1 The electrical distribution system protective devices have been selected such that protection is
adequate and proper coordination is possible, however, since differences do exist between
manufacturers of equipment, some changes in trip ratings or relay settings may be necessary and are
to be performed as part of the work, prior to energizing the electrical distribution system.
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To determine the above, a testing and coordination study of the electrical distribution system
equipment is to be performed by one of the following companies:

.1 G.T. Wood Co. Ltd.

.2 Brosz and Associates Ltd.
.3 Rondar Inc.

.4 Haronitis & Associates Ltd.

.5 Enkompass

.6 Approved equivalent company with experience in testing and coordination of the electrical
distribution system.

.2 Conform to requirements of CAN/CSA Z32, Electrical Safety and Essential Systems in
Health Care Facilities.

.3 Short Circuit and Coordination Study: Immediately upon notification of award of
Contract, arrange for the testing company to perform the following:

.1 cooperate with and obtain from manufacturers of the distribution system equipment a list of
equipments requiring protective devices to be used, and along with the manufacturers, ensure
that proper control and protective devices are selected such that they can be properly
coordinated

.2 prepare, as soon as possible, a set of coordination curves on proper time current characteristic
graph paper and submit to the Consultant, accompanied by supporting symmetrical as well as
asymmetrical fault current calculation data with tabulations to very protection of the various
distribution system elements under maximum and minimum fault conditions at the various
points in the system

.3 plot the time current characteristic curves for the following:
.1 main and feeder protective devices at voltage levels used in the distribution system

.2 protective devices associated with the largest motor in each motor control centre, the
refrigeration machine compressors (as applicable), and the largest lead fed from each
distribution panelboard

.3 emergency power engine generator set protective devices, damage curves, and current
decrement curves

.4 where relays, breakers, etc., do not perform to approved coordination curves they are to
be revised at no cost as part of the work

.4 Review the existing distribution equipment and, where possible, obtain the existing distribution
system coordination study to determine the best coordination between the existing and new
equipment. If an existing coordination study is not available, survey the existing equipment and
prepare calculations of proper coordination between the new and existing equipment. Where
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defective or incorrectly applied relays or breakers are found, clearly identify the problem on curves
submitted with the report and suggest a recommended course of action.

.5 The on-site test and coordination study of distribution system protective devices is to include, as
applicable:

.1 testing, cleaning when necessary, and calibrating relays and circuit breaker trip devices
(calibration) of protective devices is to conform to requirements of approved coordination
(curves).

.2 afunction test of associated control device
.3 replacement of any fuses destroyed during tests
.4 an acceptance test in the presence of and to the satisfaction of the Consultant

.5 the presence at the site, for the length of time required, of qualified equipment
manufacturer’s representatives

.6 aninsulation resistance test of “load” side feeders with respect to ground

.7 testing of motor control centres, motor starters, and where supplied as part of the electrical
work, viable speed drives

.8 witnessing EMI testing and signing test reports as verification of result

.6 Arc Flash Hazard Analysis: Perform an arc hazard analysis and prepare and submit a report with
calculations to determine the flash protection boundary and the incident energy at locations in the
electrical distribution system (switchboards, switchgear, motor control centres, distribution
panelboards, bus duct, splitters), and other equipment where work could be performed on energized
equipment. Include significant locations in systems fed from transformers 125 kVa and greater, and
specify safe working distances for calculated fault locations based on the calculated arc flash
boundary considering an incident energy of 1.2 cal/cm?. Provide minimum 90 mm x 125 mm (3%” x
5”) thermal transfer type high adhesion polyester warning labels at each work location and piece of
equipment
analyzed. Labels are to have an orange header with machine printed wording warning, ARC FLASH
HAZARD, and the following information:

.1 nominal voltage

.2 flash protection boundary
.3 hazard risk category

.4 incident energy

.5 working distance

End of Section

Regal Consulting Engineers Inc. Project #2024-448



MOUNTING HEIGHTS
Whitchurch-Stouffville Fire Station & YR EMS Section 26 05 10

4902 Aurora Road, WS, Ontario
Page 1

1 GENERAL
1.01 APPLICATION

.1 This Section specifies mounting height requirements that are common to electrical work Sections of
the Specification, and it is a supplement to each Section and is to be read accordingly.

.2 Reference 26 05 00 — ELECTRICAL WORK GENERAL INSTRUCTIONS
2 PRODUCTS
2.01 MOUNTING HEIGHTS

.1 Mounting height of equipment is from finished floor to centreline of equipment unless specified
or indicated otherwise.

.2 If mounting heights of equipment are not specified or indicated, verify with the Consultant prior to
rough-in and installation.

.3 Unless indicated otherwise on the drawings or within the specifications, install electrical
equipment at following heights;
.1 Local switches — no lower than 900mm and no higher than 1100mm
.2 Wall receptacles:
.1 General - 400mm (to bottom of receptacle)
2 Above top of continuous baseboard heater — 200mm
.3 Above top of counters or counter splash backs — 175mm
4 In mechanical rooms —1000mm
.5 In equipment storage rooms —1000mm
.3 Panelboards — 2000mm to top of panel and as required by Electrical Safety Code

.4 Telephone and interphone outlets — 400mm (to bottom of receptacle)

.5 Wall mounted telephone and interphone outlets — no lower than 900mm and no higher
than 1100mm

.6 Thermostats — 1200mm to the point of controls

.7 Fire Alarm stations — 1200mm to the top of point of operating action

.8 Wall Mounted Fire Alarm Audible Devices —2300mm

.9 Television outlets not mounted behind a wall mounted television — 400mm (to bottom of

receptacle)
.10 Wall mounted speakers —2100mm
.11 Clocks —2100mm
.12 Handicap pushbuttons — no lower than 900mm and no higher than 1100 mm
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.13 Wall mounted Exit Signs
.1 For ceilings up to 2500mm height —2100mm
.2 Forall ceilings greater than 2500mm — 2400mm
.14 Wall mounted Battery Packs and Emergency Heads
.1 For ceiling up to 2500mm height — 2100mm

.2 Forall ceilings greater than 2500mm — 2400mm

.15 Wall mounted occupancy sensors — no lower than 900mm and no higher than
1100mm

.16 Wall mounted visible signal devices — entire lens shall be no less than 2000mm and no more
than 2400mm

Note: In all applications the visible signal device shall be located to provide optimal viewing by
the occupants. There may be applications where mounting heights outside of the range
described would be more suitable and should be reviewed based on space layout and brought
up to Engineer as construction progresses.

.17 Top of remote annunciator and passive graphic panels shall be no more than
1800mm above finished floor

End of Section
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1 GENERAL
1.01 SUBMITTALS

.1 Product Data: Submit product data sheets for all products specified in this Section.
Indicate compatibilities and limitations, and application instructions.

.2 Samples: If requested, submit identified conductor samples.
.3 MSDS Sheets: Submit Material Safety Data Sheets for conductor pulling lubricants.

4 Type “MI” Cable Certifications: Submit a minimum of four copies of a letter from the cable
manufacturer certifying proper cable installation and successful testing as specified in Part 3 of this
Section, and include cable test sheets.

2 PRODUCTS
2.01 DISTRIBUTION AND BRANCH CIRCUIT CONDUCTORS

.1 Conductors to and including No. 10 AWG are to be solid. Conductors larger than No. 10
AWG are to be stranded. All conductors are to be constructed from 98% conductive copper and are
to be approved for 600 volts. Conductors are to be colour coded, factory identified on the insulation
with the manufacturer’s name, conductor size and metal, voltage rating, and CSA type and
designation. Conductors are to be as follows:

.1 “T-90 Nylon” single conductor in accordance with CSA C22.2 No. 75, Thermoplastic- Insulated
Wires and Cables, 90° C (195° F) rated, PVC insulated and nylon covered

.2 “RW-90” single conductor in accordance with CAN/CSA C22.2 No. 38, Thermoset- Insulated
Wires and Cable, 90° C (195° F) rated, X-link polyethylene insulated

.3 “TWU” single conductor in accordance with CSA C22.2 No. 75, -40° C (-40° F) rated, PVC
insulated

4 “AC90” flexible cable to CSA C22.2 No. 51, Armoured Cable, with 90° C (195° F) rated, X-linked
polyethylene insulated conductors, a concentric ground conductor, and an interlocking
aluminium armour jacket

.5 “A90 ISO-BX” flexible cable to CSA C22.2 No. 51, Armoured Cable, with 90° C (195° F) rated, X-
linked polyethylene insulated conductors, a concentric bare ground conductor, an insulated
ground conductor, and an interlocking aluminium armour jacket

” ”Il

.6 equal to Nexans Canada “Corflex RA90 flexible cable in accordance with requirements of CSA
C22.2 No. 123, Aluminium Sheathed Cable, consisting of single or multiple copper conductors
with X-link polyethylene insulation enclosed in a liquid and vapour-tight solid corrugated
aluminium sheath and, as required, an overall PVC jacket
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.7 equal to Nexans Canada “Firex II” TECK 90 cable in accordance with requirements of CSA C22.2
No. I31, Type TECK 90 Cable, consisting of single or multiple copper conductors with X-link

polyethylene insulation enclosed in a liquid and vapour-tight solid corrugated aluminium sheath
and, where required, an overall PV C jacket

2.02 LOW VOLTAGE (24 VOLT) CONDUCTORS

.1 “T-90” or “RW90” stranded copper conductors as specified above.

.2 Equal to Nexans Canada “Securex II” FAS/LVT/FT1300 volt wire to CSA C22.2 No. 208, Fire /Alarm and
Signal Wire, 105° C (220° F) rated, consisting of solid copper conductors (stranded for control wiring),
flame retardant PVC insulation, an aluminium/Mylar optional shield with a #22 AWG tinned copper

insulation and a drain wire, and, if required for the application, interlocking aluminium armour with
or without an overall jacket.

2.03 CONNECTORS

.1 Conductors In Conduit: Except as noted, equal to Ideal Industries Inc. “Wing Nut” CSA
certified, 60 volt rated pressure type twist connectors.

.2 Conductors 3/0 AWG and Larger: Long barrel, double crimp, compression type lug connectors,
unless otherwise specified.

.3 Armoured Cable: Except as noted, proper squeeze type connectors and plastic anti- short bushings

at terminations in accordance with requirements of CSA C22.2 No. 18.3, Conduit, Tubing and Cable
Fittings.

.4 Mineral Insulated Conductors: Tyco/Pyrotenax “Pyropak” connectors, complete with brass plates

with drilled and tapped mounting holes for connections to ferrous cabinets or approved
equivalent.

.5 Corflex/Teck Cable: Connector and termination hardware supplied by the cable
manufacturer to suit the application.

2.04 CONDUCTOR PULLING LUBRICANT
.1 Equal to Ideal Industries Inc. “Yellow 77" or “ClearGlide”, as required.
.2 French Chalk or Talcum Powder conductor pulling lubricant.

3 EXECUTION

3.01 Conform to the following conductor installation requirements:

.1 Conductor Routing: Conductor routing indicated on the drawings is schematic and approximate.
Determine exact routing and conductor lengths at the site. Route conductors to avoid

interference with other work. Unless otherwise specified or shown install conductors parallel to
building lines.

.2 Conductor Pulling: When pulling conductors into conduit use lubricant and ensure that the
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conductors are kept straight and are not twisted. For isolated power centre “load” side power wiring,
use only French Chalk pulling lubricant.

.3 Securing/Supporting Conductors: Conform to the following requirements:
.1 neatly secure exposed conductors in equipment enclosures with proper supports and/or ties

.2 support flexible armoured cable in ceiling spaces and stud walls with steel two-hole cable
straps to Code requirements

.4 Conductor Splicing: Generally, conductor splicing is not permitted unless otherwise approved by the
Consultant, and if approved splicing is subject to the following conditions:

.1 splicing is permitted to extend existing conductors

.2 for thermoplastic insulated conductors, splices are to be made within an approved electrical
box with mechanical compression connectors to suit the type and size of conductors, and the
box(es) are to be properly identified and locations are to be indicated on “as-built” drawings

.3 do not splice mineral insulated “MI” cable

.4 do not splice “Corflex” cable unless justified by cable pulling tension calculations and when
approved by the Consultant, and, if approved, locate splices where directed by the Consultant

3.02 INSTALLATION OF DISTRIBUTION AND BRANCH CIRCUIT CONDUCTORS
.1 Provide all required conductors.

.2 Non-Fire Rated Conductors: Unless otherwise specified herein or on the drawings, non- fired rated
conductors are to be used as follows:

.1 conductors underground inside or outside the building, and in non-climate controlled areas —
TWU

.2 unless otherwise specified, conductors in accessible ceiling spaces, within stud wall
construction, and in furniture systems to luminaries and wiring devices — AC90 (BX) flexible
armoured cable, maximum 6 m (20’) run permitted

.3 forisolated power system wiring — RW90

.4  for conductors in medical headwalls and service consoles, and as per drawing details
—T90 Nylon or RW90 in flexible conduit, or AC90 ISO-BX to Code requirements

.5 for conductors except as specified above or elsewhere in the Specification or on the drawings —
T90 Nylon or RW90

.3 “Corflex” or approved equivalent Cable Installation Requirements: Install “Corflex” cable in
accordance with the manufacturer’s instructions, including the following requirements:

.1 support and secure overhead suspended “Corflex” cable on a system of cable tray where
indicated
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.2 secure individual cables to cable tray, or where shown, directly to building surfaces by means
of single screw non-ferrous clamps

.3 ground and bond single conductor cable at both ends where the sheath currents do not affect
the cable ampacity

.4  for certain areas, where the sheath currents will reduce the cable ampacity, ground and bond
the cable at the supply end and isolate the cable at the load end as recommended by the cable
manufacturer, and provide a No. 3/0 AWG green TW ground conductor for each cable, all as
per Section No. 10 of the Ontario Electrical Safety Code

.4  “Teck” Cable Installation Requirements: Install “Teck” cable in accordance with the
manufacturer’s instructions, including the following requirements:

.1 support and secure overhead suspended “Teck” cable tray where indicated

.2 secure individual cables to cable tray or, where shown, directly to building
surfaces by means of single screw non-ferrous clamps

.3 terminate cable with lugs and termination kits supplied with the cable

.5 Conductor Sizing: Generally, conductor sizes are indicated on the drawings. Unless
otherwise specified, do not use conductors smaller than No. 12 AWG in systems over 30
volts. Unless otherwise specified, do not use conductors smaller than No.6 AWG for exterior
luminaire wiring. Conductor sizes indicated on the drawings are minimum sizes and must be

increased, where required, to suit length of run and voltage drop in accordance with the
voltage drop schedule found at the end of this Section.

.6 Conductor Colour Coding: Unless otherwise specified, colour code conductors to identify
phases, neutral, and ground by means of self-laminating coloured vinyl tape, coloured
conductor insulation, or properly coloured plastic discs. Colours are to be as follows:

.1 phase A—red

()

phase B — black

w

phase C— blue
4 neutral —white
.5 control —orange
.7 Communication System Colour Coding: Unless otherwise specified, colour code

conductors for communication systems in accordance with the system manufacturer’s
recommendations.
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MAX. BRANCH WIRING DISTANCE FOR 120 VOLT SYSTEM AT 2% VOLTAGE DROP

Wire Breaker Size
Size (AMPERES) | 15 | 20 30 40 50 60 70 80 100
MAX LOAD
AT 80% 12 16 24 32 40 48 56 68 80
(AMPERES)
No12. | ---eeomeeee- 16.8 | 12.2
No10 | -—-eeomeeee- 259 | 19.0
No.8 | --eeooeee- 39.6 | 304 | 129
No.6 | -oeemmeeee- 624 | 472 | 320 | 236 | 19.0 | 16.0
No.4 | --eeeeeeee- 99.0| 73.1 | 50.2 | 381 | 304 | 243 | 213 (190 | e
No. 2 1143 | 772 | 579 | 472 | 388 | 335 | 289 | 228
No. 1 96.0 | 73.1 | 579 | 472 | 426 | 365 | 274
No.1/0 853 | 685 | 563 | 48.7| 419 | 335
No. 2//0 102.8 | 80.7 | 67.0 | 57.9 | 50.2 | 403
No. 3/0 952 | 79.2 | 685 | 59.4 | 47.2
No. 4/0 929 | 792 | 701 | 56.3
250 102.8 | 86.8 | 76,2 | 60.9
MCM
300 100.5| 883 | 701
MCM

NOTE: DISTANCES INDICATED IN METRES FROM PANEL TO LOAD FOR SINGLE PHASE

Regal Consulting Engineers Inc. Project #2024-448



Whitchurch-Stouffville Fire Station & YR EMS
4902 Aurora Road, WS, Ontario

CONDUCTORS (0-1000 VOLTS)
Section 26 05 21

Page 6
MAX. BRANCH WIRING DISTANCE FOR 120 VOLT SYSTEM AT 3% VOLTAGE DROP
Wire Breaker Size
Size (AMPERES) | 15 | 20 30 40 50 60 70 80 100
MAX LOAD
AT 80% 12 16 24 32 40 48 56 68 80
(AMPERES)
No 12, | -mmmeeeeem- 244 | 183
No10 | - 38.1| 29.0 | 19.1
No.8 | -mmmeeeem- 59.4 | 44.2 | 30.5 | 229
No.6 | -——--mmmm- 914 | 70.1 | 47.2 | 351 | 282 | 236
No.4 109.7 | 732 | 549 | 427 | 381 | 320|274 |
No. 2 1143 | 853 | 686 | 579 | 503 | 41.1 35.0
No. 1 103.6 | 853 | 73.2 | 61.0 | 549 43.4
No.1/0 128.0 | 102.9| 85.3 | 73.2 | 64.0 48.8
No. 2//0 122.9 | 100.6 | 86.9 | 74.7 60.9
No. 3/0 118.1 | 102.1| 88.4 70.1
No. 4/0 120.4| 102.9 | 83.8
250 1143 | 91.4
MCM
300 103.6
MCM

NOTE: DISTANCES INDICATED IN METRES FROM PANEL TO LOAD FOR SINGLE PHASE

End of Section
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1 GENERAL
1.01 SUBMITTALS

.1 Product Data: Submit product data sheets for all products specified in Part 2 of this
Section except for copper wire/cable conductors.

1.02 QUALITY ASSURANCE
.1 Grounding and bonding work is to be in accordance with requirements of the following:

.1 CSA C22.2 No. 41, Grounding and Bonding Equipment (Tri-National Standard with
UL 467)

.2 CSA C22.2 No. 0.4, Grounding and Bonding of Electrical Equipment
.3 requirements of the Electrical Safety Authority and any other governing authority

.4 CAN/CSA Z32, Electrical Safety and Essential Electrical Systems in Health Care
Facilities

1.03 COORDINATION

.1 Coordinate the installation of grounding hardware and conductors associated with concrete
with the trades providing the concrete work.

2 PRODUCTS
2.01 GROUND RODS

.1 Copper clad solid steel round rods, 20 mm (%”) diameter, 3 m (10’) long, each complete with driving
cap, pointed bronze tip, and a #14 gauge hot dipped galvanized steel or PVC,
250 mm (10”) diameter, 300 mm (12”) long ground rod box with a vandal-proof removable identified
cover.

2.02 GROUND PLATES

.1 Copper plates, 1 m? (11 ft.? surface area, 6 mm (%”) thick.

2.03 GROUND MAT

.1 Copper mesh gradient control mat, 1.5 m (5’) square, 2 mm (3/32”) thick, 50 x 50 mesh.

2.04 GROUND BUS

.1 Solid electrical grade copper, minimum 50 mm x 6 mm (2” x %), minimum 600 mm (24”) long but
with lengths as required (continuous lengths for health care and data centre projects), predrilled for
two-hole lug connections, suitable for wall or backboard mounting and complete with corner angles,
tamper-proof stainless steel hex head bolts, nuts, and spring lock washers, standoff insulators, and
all connection hardware.
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2.05

2.06

2.07

2.08

2.09

3.01

FLEXIBLE GROUND BRAID

.1 Flat 98% conductivity tinned copper grounding braid with dimensions to suit the
application.

GROUND CONDUCTORS

.1 Unless otherwise specified and/or shown. Stranded un-tinned soft annealed copper wire, bare or
green PVC insulated conforming to the requirements of the Section entitled Wire and Box
Connectors (0-1000volts).

GROUNDING AND BONDING CONNECTIONS
.1 Below Grade: Equal to Erico International Corp. “CADWELD” exothermic welded connections.

.2 Above Grade: Compression type connectors with zinc-plated fasteners and external tooth lock
washers, or, if approved by the Consultant, exothermic Erico International Corp. “CADWELD” welded
connections.

COMMUNICATIONS, ACCESS CONTROL, & ELECTRONIC SAFETY SYSTEM GROUND BUS

.1 Solid electrical grade copper bus bars, minimum 6 mm x 20 mm (%” x %”) designed for mounting
on the framework of open or cabinet enclosed equipment racks.

LAN ROOM GROUND BUS

.1 Solid electrical Grade copper bus bars, 300 mm x 50 mm x 9 mm (12” x 2" x %”) with 8 drilled
holes, suitable for wall mounting and equipped with standoff insulators.

EXECUTION
GENERAL RE: GROUNDING AND BONDING

.1 Perform all required grounding and bonding work in accordance with the Contract Documents and
requirements of governing Codes and Standards, including the Electrical Safety Authority.

.2 Bond metallic conduits, boxes, cable tray, ducts, and non-current carrying metal parts of equipment
together to form a continuous ground system. In electrical equipment rooms, solidly bond circuits,
panelboards, conduits, equipment enclosures, and other equipment to perimeter ground bus using
bronze connectors and hardware.

.3 Protect exposed conductors from injury. Install underground conductors a minimum of 450 mm (18”)
below grade.

.4 Use tinned copper conductors for aluminium structures.

.5 Do not use bare copper conductors adjacent to un-jacketed lead sheath cables.
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3.02

3.03

3.04

3.05

3.06

GENERAL PRIMARY GROUNDING AND BONDING REQUIREMENTS

A

Grounding and bonding work associated with primary electric service work is to be performed only

by qualified journeyman electricians employed by the subcontractor doing the primary electric
service work.

Provide a separate ground conductor in all PVC conduits.

INSTALLATION OF GROUND ROD GRIDS

1

Construct ground rod grids consisting of copper clad steel ground rods as indicated/specified where
indicated, each consisting of the number of rods shown, driven into the earth a minim of 300 mm
(12”) below grade and terminated with a galvanized steel box enclosing the ground conductor
clamp, and interconnected with minimum #3/0

AWG bare copper conductor. Flush with grade at each ground rod, provide an

identification monument.

INSTALLATION OF PLATE ELECTRODE GRID

i

2

Provide e plate electrode ground grid where indicated/specified.

Bury the plate electrode level a minimum of 765 mm (30”) below grade and connect with minimum

#3/0 AWG bare copper conductor. Flush with grade at each plate electrode, provide an
identification monument.

INSTALLATION OF GROUND BUS

1

Provide ground bus where shown/specified. Wall mount 300 mm (12”) above finished floor level on
standoff insulators and follow the outline of door frames and room corners using

90° bus angles to form continuous bus. Connect the ground bus to the ground rod grid by means of
two minimum #3/0 copper conductors terminated with approved fittings.

Provide flexible braided copper ground straps from the ground bus to each steel door frame and
door in the room, each securely bolted in place.

Tighten all bus bar joint connection bolts and lug using a torque wrench to the bus

manufacturer’s prescribed tension, then coat the bus with two 100% covering coats of shellac to
prevent copper oxidization.

NEUTRAL GROUNDING

A

Connect transformer neutral and distribution neutral together using 1000 volt insulated conductor
to one side of a ground test link, the other side of the test link being connected directly to the main
station ground. Ensure that distribution neutral and neutrals of potential transformers and service

banks are bonded directly to the transformer neutral and not to the station ground.

Connect the neutral of the station transformer to the main neutral bus with a tap pf the same size
as the secondary neutral.
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3.07

3.08

3.09

3.10

.3 Ground the transformer tank with a continuous conductor from the tank ground lug through
the connector on the ground bus to the primary neutral. Connect the neutral bushing at the
transformer to the primary neutral in the same manner.

ELECTRICAL MANHOLE GROUNDING

.1 Provide a conveniently located ground stud, electrode, and ground conductor in each electrical
manhole. Install the ground rod with the lug for the ground connection so that the top of the rod
projects through the bottom of the manhole.

CABLE SHEATH GROUNDING

.1 Bond single conductor metallic sheathed cables together at on end only. Break the sheath continuity
in an approved manner, and provide #6 AWG flexible copper ground conductor soldered (not
clamped) to the cable sheath.

LOCAL AREA NETWORK (LAN) ROOM GROUNDING

.1 Provide minimum 3/0 AWG insulated copper ground conductors and wall mounted copper ground
bus in each LAN Room. Connect the ground bus to computer equipment racks and to the building
ground system.

TELECOMMUNICATIONS SYSTEMS GROUNDING

.1 Provide all required conductors and hardware to properly ground and bond communication system
raceways, cable tray, metallic cable shields, and equipment to a ground source in accordance with
requirements of TIA/EIA-607, Commercial Building Grounding and Bonding Requirements for
Telecommunications.

End of Section
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GENERAL
SUBMITTALS

1.01

2.01

2.02

.1 Product Data: If requested, submit product data sheets for products specified in this
Section.

.2 Samples: If requested, submit samples of products specified in this Section.
PRODUCTS

SPLITTER TROUGH

.1 Formed #16 gauge steel Type 1 splitter trough in accordance with CSA C22.2 No. 76, Splitters, finished
inside and outside with ANSI 61 gray heat cured powder epoxy paint, and complete with welded
seams ground smooth, various size knockouts on each side, back mounting holes, removable doors
with stainless steel hinges and hinge pins, terminal blocks for conductor connections, a single point
ground lug

.2 Enclosures: Unless otherwise specified, enclosures are to be in accordance with the following
NEMA/EEMAC ratings:

.1 all enclosures located in sprinklered areas — Type 2
.2 all enclosures except as noted above — Type 1
PULL BOXES AND JUNCTION BOXES

.1 Each box is to be CSA certified, sized to suit the number and size of conduit and conductors,
and complete with connecting and securing facilities. Unless otherwise specified, pull boxes
and junction boxes are to be as follows:

.1 galvanized or prime coat plated steel, suitable in all respects for the application and complete
with screw-on or hinged covers as required and connectors suitable for the connected conduit

.2 “Condulet”, threaded galvanized cast iron or cast aluminium pull boxes ad junction boxes of an exact
type to suit the application, each complete with screw-on gasketed cover

.3 rigid plastic (PVC), junction boxes and access fittings with solvent weld type joints and screw-on
PVC covers

.4 equal to Square D (Schneider Canada) Catalogue No. 970 cast bronze water-proof junction box
for underwater lighting
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3.01

EXECUTION
INSTALLATION OF SPLITTER TROUGH

.1 Provide all required splitter trough in accordance with drawing plans, schedules, details, and
requirements of the Specification.

.2 Rigidly secure that the splitter trough in place, level and plumb.

.3 Ensure that the splitter trough itself, and all branch circuits are properly identified.

3.02 INSTALLATION OF PULL BOXES AND JUNCTION BOXES

.1 Provide pull boxes in conduit systems wherever shown on the drawings, and/or wherever necessary
to facilitate conductor installations. Generally, conduit runs exceeding 30 m (100’) in length, or with
more than three 90° bends, are to be equipped with a pull box installed at a convenient and suitable
intermediate accessible location.

.2 Provide junction boxes wherever required and/or indicated on the drawings.
.3 Unless otherwise specified, boxes are to be as follows:
.1 inrigid conduit and EMT inside the building — stamped galvanized or prime coated steel

.2 in exterior rigid conduit — “Condulet” cast aluminium gasketted boxes unless otherwise
noted

.3 in plastic conduit — rigid PVC boxes
.4 in bronze underwater conduit — cast bronze boxes
.4 All pull boxes and junction boxes must be accessible after the work is complete.

.5 Accurately locate and identify all concealed pull boxes and junction boxes on “as-built”
record drawings.

.6 Cover boxes in fire walls with aluminium tape and seal with caulking.

End of Section
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GENERAL
1.01 SUBMITTALS

.1 Product Data: If requested, submit product data sheets for products specified in this
Section.

.2 Samples: If requested, submit samples of products specified in this Section.
2 PRODUCTS

2.01 OUTLET BOXES

.1 Each box is to be CSA certified, suitable in all respects for the application, and be complete with
suitable securing lugs, connectors suitable for the connected conduit, knockouts, and, where
necessary, suitable plaster rings, concrete rings, covers and any other required accessory. Unless
otherwise specified, outlet boxes are to be as follows:

.1 stamped, electro-galvanized steel outlet boxes

.2 zinc coated cast malleable iron or cast aluminum “FS and “FD” boxes with threaded inlet/outlet
hubs

.3 rigid PVC outlet boxes

.4 equal to Hubbell Canada Inc. UL/ULC or ETL or listed fully adjustable both vertical and angular,
formed galvanized cast iron, round, rectangular, or square as required flush concrete floor
boxes complete with adjustable collars and brass screw-on hinged flip-open cover with
provisions for installation of duplex power receptacles, telephone data jacks, and, for boxes
containing both power and communication system outlets, proper barriers are to be provided

.5 Hubbell or Legrand-Wiremold flush, fire rated “poke-through” box assemblies to suit the devices
required, with gray, black or brass flanges and covers as selected by the Consultant.

.6 Approved equivalent.
3 EXECUTION
3.01 INSTALLATION OF OUTLET AND CONDUIT BOXES

.1 Provide an outlet box or back box for each luminaire, wiring device, telephone outlet, fire alarm
system component, communications systems components, and all other such outlets.

.2 Stamped Galvanized Steel: Outlet boxes flush mounted in interior construction, surface mounted in
concealed interior locations, and surface mounted in exposed interior locations where the
connecting conduit is EMT are to be stamped galvanized steel outlet boxes unless otherwise noted.

.3 “FS” and “FD” Series Boxes: Outlet boxes for surface mounted for exterior lighting, receptacles, and
other device outlets, boxes flush mounted in exterior building surfaces, and boxes mounted in
interior device locations where the connecting conduit is rigid, and for boxes in perimeter walls
where insulation and vapour barrier is present, are to be “FS” or “FD” Series cast boxes unless
otherwise noted, cast iron inside the building, cast aluminium outside the building.
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3.02 Rigid PVC Boxes In New Concrete Slabs: Provide rigid PVC outlet boxes in locations as follows:

.1 inunderground polyethylene conduit systems
.2 for devices connected to isolated power system panelboards
.3 for rigid PVC conduit systems where permitted

.5 Flush Floor Boxes: Provide water-tight flush floor boxes where shown, installed in accordance
with the manufacturer’s instructions, and ensure that the boxes are not dislodged during the
concrete pour.

.6 Flush Floor Boxes In Existing Concrete Slabs: Flush “poke-through” box assemblies installed in 75
mm (3”) diameter core drilled openings and connected with conduit at the underside of the slab.

.7 Outlet boxes for special wiring devices, for special equipment and special applications if required,
are specified hereinafter in other Sections or on the drawings.

.8 The size and arrangement of outlet boxes are to suit the device which they serve.

.9 Generally, mounting heights and locations for outlets are indicated on the drawings, however,
confirm the exact location and arrangement of all outlets prior to roughing-in. Architectural
drawings and the Consultant’s instructions have precedence over electrical drawing diagrammatic
layouts and specified mounting height and locations. In addition, abide by the following
requirements:

.1 locate flush mounting boxes in masonry walls to require cutting of the masonry unit corner
only, and coordinate masonry cutting to achieve a neat opening

.2 position outlet boxes to locate luminaires as shown on reflected ceiling plans

.3 coordinate mounting heights and locations of outlets mounted above counters, benches
and backsplashes

.10 Do not install outlet or back boxes “back-to-back” in walls and partitions. Stagger such outlets and
seal against noise transmission with acoustic insulation. “Thru-wall” type boxes will not be
permitted for any application.

.11 Where boxes ae multi-ganged or grouped together, mount boxes level and spaced
consistently.

.12 Temporarily pack all open boxes located in concrete and masonry to prevent debris from entering
the box.

.13 Include all costs for installed boxes that have not been covered by wall/ceiling finishes, to be
relocated up to 1 m (3’) to suit final device location coordination.
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.14 Provide blank coverplates over all boxes left empty for future installation of devices.
Clearly identify each box as to its intended use to the Consultant’s approval. Generally, blank
overplates are to be stainless steel.

End of Section
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GENERAL
SUBMITTALS

1.01

2.01

2.02

2.03

2.04

2.05

.1 Product Data: Submit product data sheets for all products where submittal is specified in
Part 2 or Part 3 of this Section.

.2 Colour Coated EMT Colour Chart: Submit the colour coated EMT manufacturer’s standard
colour chart for colour selection(s) by the Consultant.

.3 Drawing(s) of Conduit Locations/sizes In Structural Poured Concrete: As specified in Part 3 of this
Section, submit drawings to indicate the proposed location, size, and length of run for conduit
proposed to be installed in structural poured concrete work.

PRODUCTS

EMT

.1 Galvanized steel to CSA C22.2 No. 83, Electrical Metallic Tubing, complete with factory made bends
where site bending is not possible, and joints and terminations made with steel couplings and set
screw type connectors, concrete tight where required.

RIGID GALVANIZED STEEL CONDUIT

.1 Rigid galvanized steel to CSA C22.2 No. 45, Rigid Metal Conduit, with an enamel interior coating,
galvanized threads where factory threaded, red lead coated threads where site threaded, factory
made bends where site bending is not possible, factory made threaded fittings and connectors, and
terminations made with rigid couplings, concrete tight where required.

FLEXIBLE GALVANIZED STEEL LIQUID-TIGHT CONDUIT

.1 Flexible galvanized steel liquid-tight conduit to CSA C22.2 No. 56, Flexible Metal Conduit and Liquid-
Tight Flexible Metal Conduit, complete with Ideal Industries Inc. “Steel Tough” liquid-tight
connectors at terminations or approved equivalent.

FLEXIBLE GALVANIZED STEEL CONDUIT

.1 Galvanized steel flexible conduit to CSA C22.2 No. 56, Flexible Metal Conduit and Liquid- Tight Flexible
Metal Conduit, complete with proper and suitable squeeze type connectors at terminations.

RIGID ALUMINUM CONDUIT

.1 Factory or site threaded rigid aluminium to CSA C22.2 No. 45, Rigid Metal Conduit, with bending,
threading, fitting, coupling, etc., requirements as specified for rigid galvanized steel conduit.
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2.06

2.07

3.01

3.02

RIGID PVC CONDUIT

.1 Rigid PVC conduit to CSA C22.2 No. 211.1, Rigid Types EB1 and DB2/ES2 PVC Conduit, FT-4 rated,
complete with site made heat gun bends for conduit to and including 50 mm (2”) diameter, factory
made fittings for conduit larger than 50 mm (2”) diameter, solvent weld joints, factory made
expansion joints where required, and terminations made with proper and suitable connectors and
adaptors.

FISH CORD

.1 Polyethylene or nylon fish cord/tape with cable pull accessories to suit the application.
EXECUTION
GENERAL RE: INSTALLATION OF CONDUIT

.1 Refer to the article entitled General Conduit and Conductor Installation Requirements in the
electrical work Section entitled Basic Electrical Materials and Requirements.

.2 Ensure that all open empty conduit ends are properly protected against dirt and debris during the
construction process.

CONDUIT INSTALLATION REQUIREMENTS

.1 Unless otherwise specified, provide conduit for all conductors except armoured cable, mineral
insulated fire rated cable, and except where cable tray, cable duct, or a similar raceway is used.

.2 Conduit Types: Conduit is to be as follows:
.1  for main distribution wiring in electrical rooms and similar areas — rigid galvanized steel

.2 for exposed conduit from floor level to 1.2 m (4”) above the floor in mechanical and other
service rooms —rigid galvanized steel

.3 for concealed conduit in exterior walls — rigid galvanized steel
.4 for explosion-proof wiring — rigid galvanized steel

.5 for conduit exposed outside the building, except where rigid PVC conduit is permitted —
rigid galvanized steel

.6 for conduit associated with pool area outlets but not submerged in water — rigid galvanized
steel

.7 asan alternative to rigid galvanized steel, except in poured concrete construction —
rigid aluminium conduit

.8  for conduit in corrosive areas — epoxy coated rigid galvanized steel
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.9  forshort (minimum 450 mm (18”), maximum 600 mm (24”), with a 180° loop wherever
possible) runs of conduit to electric motors, distribution transformers, and vibration isolated
equipment — flexible galvanized steel liquid-tight conduit

.10 at points where exposed conduit crosses building expansion joints — flexible galvanized
steel conduit

.11 for branch circuit conductors underground inside the building, and underground outside the
building beneath structures and concrete or asphalt paving — rigid PVC

.12 for branch circuit conductors outside the building at roof level — rigid PVC

.13 for branch circuit conductors in concrete slabs on grade, and in concrete and masonry
walls except exterior walls - rigid PVC

.14 for branch circuit conductors in concrete slabs above grade — flexible PVC
.15 for underwater conduit — rigid bronze

.17 for all conduit except as specified above — EMT

.18 communications/security systems conductors — EMT

.3 Conduit Fittings: Unless otherwise specified, conduit fittings are to be of the same material as
the conduit and suitable in all respects for the application. Provide proper adaptors for joining
conduit of different materials.

.4 Conduit Bends: Site made bends for conduit must be made using proper bending equipment,
bends must maintain the full conduit diameter with no kinking, and conduit finishes and lining
must not flake or crack when the conduit is bent.

.5 Site Cutting Conduit: Cut square and ream all site cut conduit ends.

.6 Conduit Threads: Site cut rigid steel conduit using proper thread cutting equipment, in an approved
area. Protect the area and building surfaces from being soiled/damaged by the threading process.
Clean and lubricate threads and coat threads with red lead or other
zinc rich coating.

.7 Conduit Sizes: Generally, conduit is sized on the drawings. Conduit not sized on the drawings is to be
sized in accordance with the governing Codes/Regulations. The sizes of branch circuit conductors
shown/specified are minimum sizes and must be increased to suit length of run and voltage drop, and
where this occurs, increase the conduit size to suit. Do not use conduit less than 15 mm (%4”)
diameter.

.8 Empty Conduit: Ensure that all conduit left empty for future wiring is clean, capped, and properly
identified. Provide end bushings and fish cord in all such conduit.

.9 Empty Conduit At Panelboards: Where a suspended ceiling occurs, provide 4, empty,
20 mm (%"”) diameter conduits from each flush wall mounted panelboard terminated in the
suspended ceiling above, capped and identified.
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3.03 CONDUIT INSTALLED IN POURED CONCRETE

.1 Where conduit is to be embedded in structural poured concrete, obtain the Consultant’s approval.
Submit a drawing indicating the location and size of the conduit, the length of run, and any other
required details. Obtain the Consultant’s written approval prior to conduit installation. The
Consultant’s decision regarding conduit in structural poured concrete is final and is not the basis of
a claim for additional costs.

.2 When and where conduit is permitted in structural poured concrete, abide by the following
requirements:

1

.10

A1

12

13

14

install the conduit in accordance with requirements of CAN/CSA-A23.1, Concrete
Materials and Methods of Concrete Construction

the conduit must be secured in a manner such that the conduit will not be displaced when the
concrete is poured, and during the concrete pour, monitor the conduit installation to prevent
displacement or damage, and immediately report any misplacement or damage observed

where conduit extends adjacent to a column, stay away from the column a minimum of
2 times the thickness of the slab and drop away from the column

where conduits terminate adjacent to a column or wall, bring the conduit in toward the
column/wall as close to 90° to the face of the column/wall as possible

where more than 2 conduits are adjacent to each other they are to be spaced the greater of
3 conduit diameters or 100 mm (4”) apart

place conduit in the middle third of the slab thickness, and do not in any case lay conduit
directly on reinforcing steel

do not locate conduit adjacent to parallel reinforcing bars

the maximum size of any conduit is 1/5th of slab thickness

do not install conduit longitudinally in a beam without specific approval of the
Consultant, and extend conduit through a beam at right angles to the beam span

where conduits extend through beams stay a minimum of twice the depth of the beam
away from the supports

do not install conduit in the slab beside a drop or beam within twice the depth of the slab from
the edge of the drop or beam

do not install conduits through shear walls or columns without written approval from the
consultant

do not install conduit in parking garage structures, garage ramps, water retaining structures,
or any other concrete subject to the application of de-icing products

in areas where installation of conduit embedded in concrete is not permitted, extend
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conduit through beams in sleeves, if the installation of the sleeves is permitted
.15  slope all underground conduit to drainage points and ensure that the counduit can be drained

3.04 CONDUIT UNDER SLAB ON GRADE

.1 Where conduit is to be installed under a slab on grade, the system is to be a pull-in system, must
consider and address any effects of magnetic fields, and the following is to apply:

A concrete encased duct bank with non-ferrous conduits is to be used
2 conduit is to be sloped to a proper drainage pit
3 20% spare conduit (minimum 1) is to be provided

3.05 SEALED CONDUIT PENETRATIONS

.1 Forisolation rooms, any conduit penetration any surface of the room is to be sealed with a suitable
elastomeric and intumescent material to ensure complete isolation of the room/area. The sealing
material must be non-hazardous and suitable in all respects for
the specific application, including a fire rating if required. Submit product data for the proposed
sealing material as well as WHMIS sheets and product installation instructions

3.06 CONDUIT SUPPORT

.1 Underground Conduit: Unless otherwise shown or specified, support underground conduit on a well
tamped bed of earth or sand, free from rocks or protrusions of any kind.

.2 Surface Mounted & Suspended Single/Double Conduit Runs: Support and secure single and double
runs of conduit at support spacing in accordance with Code requirements by means of galvanized
steel pipe straps, conduit clips, ring bolt type hangers with galvanized steel hanger rods, or by other
approved manufactured devices.

.3 Support of Multiple Conduit Runs: Support multiple conduit runs by means of Electrovert Ltd.
“CANTRUSS” or Burndy Ltd. “FLEXIBLE” conduit racks and galvanized steel rods with support spacing
to suit requirements of the smallest diameter conduit in the group or approved equivalent.

.4  Conduit Expansion Facilities: Abide by the following:

A wherever concealed or surface mounted conduit extends across a building expansion
joint, provide expansion facilities to permit free movement without imposing additional
stress or loading on the support system, and to prevent excessive movement at joints
and connections

2 provide manufactured expansion joint fittings in rigid PVC conduit at spacing
recommended by the expansion joint fitting manufacturer

3 make “snaked” bends in underground flexible polyethylene conduit

End of Section
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1 GENERAL
1.01 SUBMITTALS

.1 Product Data: Submit product data sheets for all products specified in this Section.

.2 Colour Chart: Submit a colour chart with product data and do not order raceway until the colour
selection has been confirmed by the Consultant.

1.02 QUALITY ASSURANCE

.1 Wireways and auxiliary gutters are to be in accordance with requirements of CAN/CSA C22.2 No.
26, Construction and Test of Wireways, Auxiliary Gutters and Associated Fittings.

2 PRODUCTS
2.01 WIREWAYS AND GUTTERS

.1 Wireways and gutters are to be of sheet steel construction with no sharp edges, sized for the wiring as
required and/or indicated, complete with all required fittings and accessories, and a baked grey
enamel finish. Covers are to be hinged and bolted to give uninterrupted access to wiring.

3 EXECUTION
3.01 INSTALLATION OF WIREWAYS AND GUTTERS

.1 Provide wireway/gutters where shown. Confirm exact locations and routing prior to installation.
Provide supports, fittings, adaptors, and accessories as required but keep the number of elbows,
offsets, and connections to the minimum.

.2 Provide barriers in wireways/gutters where different voltage wiring is required.
.3 Install gutter to full length of equipment.

.4 |dentify wireways/gutters with engraved nameplates as specified in the Section entitled
Basic Electrical Materials and Methods.

End of Section
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GENERAL

1.01 SUBMITTALS

.1 Product Data: Submit product data sheets for wiring devices. Ensure that the sheets indicate
colours and faceplate finishes.

.2 Wiring Device Samples: Submit identified samples in original packaging of the following wiring
devices:

1.02 QUALITY ASSURANCE

.1 All wiring devices are to be CSA certified as a minimum, in accordance with the following standards,
as applicable:

.1 CAN/CSA C22.2 No. 42, General Use Receptacle, Attachment Plugs and Similar
Wiring Devices

.2 CAN/CSA C22.2 No. 42.1, Cover plates for Flush Mounted Devices
.3 CSAC22.2 No. 111, General Use Snap Switches
.2 Wherever possible, all wiring devices are to be supplied by the same manufacturer.

.3 Acceptable Manufacturers: Unless otherwise specified in this Section or on the drawings,
acceptable manufacturers are:

.1 Hubbell Canada LP

.2 Cooper Industries (Arrow Hart)
.3 Legrand/Pass & Seymour

.4 Leviton Canada

.5 Pass & Seymour

.6 Approved Equivalnet.
1.03 WIRING DEVICE AND PLATE COLOURS

.1 Unless otherwise specified, wiring device colours will be as specified in Part 3 of this
Section.

2 PRODUCTS
2.01 SWITCHES

.1 Unless otherwise specified, Specification Grade, Premium Quality, back and side wired,
20 ampere, 120-277 volt A.C. quiet action toggle switches, single pole, 2-pole, 3-way, or key type as
indicated on the drawings, each complete with a nickel plated steel ground terminal, brass power
wiring terminals and screws, silver cadmium oxide contacts with a moveable brass contact arm, and
nylon toggle with colour as specified below. Switch types are as follows:
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Standard Wall Toggle Switches: As above.

llluminated Handle Standard Wall Toggle Switch: As above for standard switches but with a
clear red or green polycarbonate toggle which is illuminated when the switch is on or off.
Confirm toggle colour and position when illuminated prior to ordering.

Decorative Wall Rocker Switch: Generally as specified above for standard toggle switches but
rectangular decorative rocker type with rocker handles.

llluminated Decorative Wall Rocker Switch: Generally as specified above for decorative
toggle switches but with a rocker type illuminated handle.

Door Switch: Box, switch and plate assemblies with a 125 volt 3 ampere illuminated switch
which is on or off when the door is open (confirm prior to ordering), a 34 mm x
94 mm x 40 mm (1 11/32” x 3 11/16” x 1%”) box, cover plate, and mounting screws.

Hazardous Location Switch: Explosion-proof, surface mounting, front operated switches
suitable for use in Class 1 Division 2 locations with exact classification and configuration to suit
the mounting location and the equipment the switch is provided for.

Motor Control Snap Action Switch: Illuminated handle snap action horsepower rated switch,
CSA certified for motor control and sized to suit the application.

Occupancy Sensor Switch: Digital ultrasonic sensor type, 120-277 volt A.C. with integral photo
sensor and selected to suit the area and occupancy of the room served.

2.02 SPECIFICATION GRADE STANDARD RECEPTACLES

.1 Back or side wired, U-ground, 2 pole receptacles as follows:

A

15 Amp. 125 Volt Duplex Receptacle: 3-wire receptacles, NEMA configuration 5-
15R

15 Amp. 250 Volt Duplex Receptacle: 3-wire receptacles, NEMA configuration 6-
15R

20 Amp. 125 Volt Duplex Receptacle: 3-wire receptacles, NEMA configuration 5-
02R

20 Amp. 250 Volt Duplex Receptacle: 3-wire receptacles, NEMA configuration 6-
20R

30 Amp. 250 Volt Simplex Receptacle: 3-wire receptacles, NEMA configuration 6-
30R

30 Amp. 125/250 Volt Simplex Receptacle: 3-wire receptacles, NEMA
configuration 14-30R

50 Amp. 250 Volt Simplex Receptacle: 3-wire receptacles, NEMA configuration 6-
50R
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.8 50 Amp. 125/250 Volt Simplex Receptacle: 4-wire receptacles, NEMA
configuration 14-50R

2.03 SPECIFICATION GRADE LOCKING RECEPTACLES
.1 Specification Grade, back or side wired, U-ground 2-pole, 3-wire locking type receptacles as follows:
.1 15 Amp. 125 Volt Duplex Receptacle: NEMA configuration L6-15R
.2 15 Amp. 250 Volt Duplex Receptacle: NEMA configuration L6-15R
.3 20 Amp. 125 Volt Duplex Receptacle: NEMA configuration L5-20R
.4 20 Amp. 250 Volt Duplex Receptacle: NEMA configuration L6-20R
2.04 SPECIFICATION GRADE GROUND FAULT RECEPTACLES

.1 Heavy-duty, 15/20 ampere, 125 volt, ULC Class A, Group 1. automatic ground fault circuit interrupting
duplex receptacles with a 10 kA short circuit current rating automatic self-test diagnostics, green
power on LED, and red ground fault LED. Ground fault receptacles for indoor climate controlled and
outdoor or non-climate controlled areas are to be as follows:

.1 indoor climate controlled areas: equal to Hubbell Canada No. GFST15/GFSTt20
“AUTOGUARD”

.2 outdoor areas and indoor non-climate areas: equal to Hubbell Canada No.
GFR5262TR/GFR 4362TR “AUTOGUARD”

2.05 EXPLOSION-PROOF RECEPTACLES

.1 Equal to Cooper Crouse-Hinds ENR Series “Ark-Gard” dead front, simplex, interlocking circuit
breaking receptacles suitable for installation Class 1 Division 1 and 2 explosion- proof receptacles,
15 ampere or 20 ampere, 125 volt or 250 volt as indicated on the drawings, each complete with a
die-cast copper-free aluminium housing and spring door with stainless steel hinge and neoprene
gasket, and fiberglass reinforced polyester receptacle.

2.06 SPECIFICATION GRADE TAMPER-RESISTANT DUPLEX RECEPTACLES

.1 Specification Grade, back or side wired, U-ground, 2-pole, 3-wire tamper-resistant duplex receptacles
as specified above, 15 ampere or 20 ampere, 125 volt as indicated on the drawings, each with
thermoplastic shutters to limit access to energized contacts.

2.07 CLOCK HANGER RECEPTACLES

.1 Equal to Legrand/Pass & Seymour #53713W 15 ampere, 125 volt white recessed simples receptacle
with smooth white wall plate.
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2.08 PHOTO ELECTRIC SWITCH

.1 Equal to Tork 2100 Series weather-proof, 12 mm (}4”) dia. conduit mounting photoelectric SPST
control switch with model number to suit the voltage and connected load, complete with an
adjustable slide for on-off adjustment, a turn-on of one to five fc and a turn-off of three to five fc
without the slide in position, a die-cast zinc gasketed enclosure, cadmium sulphide epoxy coated cell,
normally closed contacts which fail in the open position, a delay of up to four minutes to prevent
false switching due to light from vehicles, lightning, etc., three colour coded 150 mm (6”) # 16 AWG

leads, a fixed base for conduit connection, and, if required, an accessory bracket for wall mounting
the device.

2.09 TIME SWITCH

.1 Flush wall mounting spring wound ivory time switch with matching faceplate, equal to Tork
A500 Series with exact catalogue number to suit the connected load.

2.10 DEVICE FACEPLATES

.1 Device faceplates are to be ULC listed and CSA certified and, unless otherwise specified, supplied by
the device manufacturer. Where two or more devices are installed in a common box, a common
one-piece faceplate is to be used. Faceplate colours are specified in Part 3. Faceplates, unless
otherwise specified, are to be as follows:

.1 type 302 stainless steel switch and receptacle faceplates, brush finish or satin finish as directed,
with stainless steel screws

.2 high impact smooth finish switch and receptacle faceplates
.3 hot dipped galvanized steel switch and receptacle faceplates

.4 NEMA 3 rated, single gang, horizontal/vertical mounting, weather-proof in use, gasketed cast
aluminium, receptacle faceplates to suit the type of receptacle used

.5 weather-proof, gasketed, water-tight single gang type 302 stainless steel switch plate with clear
silicone rubber bubble over the switch toggle

3 EXECUTION
3.01 GENERAL RE: INSTALLATION OF WIRING DEVICES
.1 Provide all required wiring devices and faceplates
.2 Confirm exact locations, including mounting heights prior to roughing-in.

.3 For barrier-free mounting heights for devices, conform to requirements of the governing code or
regulation.

.4  Ensure that switches located adjacent to doors are located at the strike side of the door.
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Confirm door swings prior to roughing-in.

.5 Install single throw switches with the handle in the up position when the switch is closed.

.6 Confirm all switch, receptacle and faceplate types, colours and finishes prior to ordering
.7 Provide a separate insulated ground conductor for each isolated ground receptacle.

.8 Faceplates for computer equipment receptacles are to be permanently identified with
“Computer Equipment Only” wording.

.9 Faceplates for housekeeping receptacles are to be permanently identified with
“Housekeeping Only” wording.

.10 Do not install faceplates for flush devices until wall, etc., finishing work is complete

.11 Where devices are to be installed in casework, millwork, or similar construction, carefully coordinate
device installations and device openings with the trade providing the casework, millwork, etc.

.12 Device locations indicated on the drawings are approximate, and, if requested, relocate the device
up to 3 mm (10’) away from the location shown at no additional cost.

.13 All receptacles within 1.5m of a sink or shower/tub are to be GFCI type.

.14 Label all receptacles and light switches with panel & circuit number. Use clear P-Touch label or
approved equivalent with black letters.

3.02 WIRING DEVICE AND FACEPLATLE TYPES AND COLOURS

.1 Unless otherwise specified, wiring devices colours and faceplate types and colours are to be as
follows:

standard switches & receptacles in finished areas — stainless steel faceplates
.1 “Decorator” switches & receptacles in finished areas — stainless steel faceplates
.2 switches & receptacles in finished areas: stainless steel faceplates

.3 switches & receptacles in unfinished areas-non-essential circuits: stainless steel faceplates
or hot dipped galvanized

.4 weather-proof switches: weather-proof stainless steel faceplates with clear silicone bubble over
the switch toggle

3.03 TESTING

.1 When installation is complete, test operation of all devices.

End of Section
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PART 1 - GENERAL

1.1 GENERAL INSTRUCTIONS

.1 Read and be governed by conditions of the Contract Documents, including sections of Division 1.

1.2 APPLICABLE STANDARDS
.1 Applicable Standards are listed below:

.1 ASHRAE Standard 202-2024 - The Commissioning Process Requirements for New Buildings
and New Systems

ASHRAE Standard 230-2022 - Commissioning Process for Existing Buildings and Systems
ASHRAE Guideline 0-2019 - the Commissioning Process

ASHRAE Guideline 0.2-2015 - Commissioning Process for Existing Systems and Assemblies

o r w0

ASHRAE Guideline 1.1-2025 - Application of the Commissioning Process to New HVAC&R
Systems

o

ATSM E2813 — Standard Practice for Building Enclosure Commissioning
.7 ATSM E2947 — Standard Guide for Building Enclosure Commissioning
.8 CaGBC LEED v4.1 Building Design and Construction Reference Guide
.1 LEED EAp1: Fundamental Commissioning and Verification
.2 LEED EAc1: Option 1. Path 1: Enhanced Commissioning
.9 CSA Z320-11 Building Commissioning Standard & Check Sheets
.10 CSA C282-15 — Emergency Power Supply for Buildings

.11 NIBS Guideline 3-2012 — Building Enclosure Commissioning Process

1.3 GENERAL
.1 The purpose of this section is to specify Division 26 responsibilities in the commissioning process.

.2 Commissioning requires the participation of Division 26 to ensure that all systems are operating in
a manner consistent with the Contract Documents. The general commissioning requirements
and coordination are detailed in Section 01 91 00. Division 26 shall be familiar with all parts of
Section 01 91 00 and the commissioning plan issued by the CxA and shall execute all
commissioning responsibilities assigned to them in the Contract Documents.
1.4 SYSTEMS TO BE COMMISSIONED

.1 Systems to be commissioned as part of this contract include, but may not be limited to the
following:

.1 Electrical, including service, distribution, lighting and controls including daylighting controls

.2 Applicable meters

1.5 COMMISSIONING TEAM

.1 The Commissioning Team shall consist of representatives of the following as appropriate:



2207

Electrical System Commissioning

Whitchurch-Stouffville Fire Station & YR EMS Section 25 08 00
4902 Aurora Road, WS, Ontario Page 2 OF 7

A

2
3
4
5
6

Owner and the Owner’s FM Staff

Consultant

Commissioning Authority (CxA)

General Contractor (GC)

Subcontractors (Mechanical, Electrical, Controls, TAB)

Specialized third-party for verification

PART 2 -PRODUCTS
Not Used.
PART 3 - EXECUTION

3.1 COMMISSIONING AUTHORITY RESPONSIBILITIES

.2 The Commissioning Authority shall:

A

2
3
4

)

Plan, organize and implement the commissioning process as specified herein;
Prepare the commissioning plan, ensure its distribution for review and comment;
Revise the commissioning plan as required during construction;

Chair commissioning meetings, and prepare and distribute minutes to all commissioning
team members, whether or not they attended the meeting;

In conjunction with the GC, coordinate commissioning activities;

Monitor system verification checks, and ensure the results are documented as the checks are
done;

Observe select start-ups and initial system operations tests and checks;
Develop Functional Test scripts

Direct the GC to operate equipment and systems as required to ensure that all required
functional performance tests are carried out for verification purposes;

.10 Witness functional performance tests and document the results;

.11 Prepare and submit a commissioning report which documents all checks and tests done

throughout the commissioning process, and the results obtained from each;

.12 Ensure all required O&M manuals, instructions and demonstrations are provided to the

Owner’s designated facility operating staff.

3.2 CONSULTANT RESPONSIBILITIES

.1 The Consultant commissioning responsibilities are outlined below:

A

Review the commissioning plan, proposed test procedures, and participate (as appropriate)
in on-site commissioning meetings.

At their discretion during the acceptance phase of the commissioning process, be on site to
review commissioning documentation, to witness functional performance tests, and to
analyze the installation and its performance
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3.3 OWNER/ PROJECT MANAGER RESPONSIBILITIES

.1 The Owner shall have the following commissioning responsibilities

A

2

Ensure the availability of facility operations staff for all scheduled instructions and
demonstration sessions (training).

At their discretion, withess commissioning performance tests.

3.4 SUBCONTRACTOR RESPONSIBILITIES

.1 The Contractor shall ensure that the Subcontractor complies with all requirements included in this
Section and fulfills the following responsibilities during construction and acceptance phases in
addition to those listed above are (all references apply to commissioned equipment only)

A

Documentation of all procedures performed shall be provided and forwarded to the engineer.
Written documentation must contain recorded test values of all electrical tests performed per
the individual product specification.

The start-up service company shall be present during energization of the electrical
equipment. Jobsite and equipment access must be provided by the Electrical Subcontractor.

The Contractor shall supply a power source, specified by the start-up service company, for
on-site test equipment.

The subcontractor is to attend all factory witness testing required within the respective
specification sections. All costs associated with the electrical system commissioning specified
in this Section shall be included in the bid price.

Perform tests using qualified personnel. Provide necessary instruments and equipment.
Include the cost of commissioning in the contract price, if not yet let.

In each purchase order or subcontract written, include requirements for submittal data, O&M
data and training.

Attend a commissioning scoping meeting and other necessary meetings scheduled by the
CxA to facilitate the Cx process.

Contractors shall provide normal cut sheets and shop drawing submittals to the CxA of
commissioned equipment. Provide additional requested documentation, prior to normal O&M
manual submittals, to the CxA for development of pre-functional and functional testing
procedures.

.1 Typically, this will include detailed manufacturer installation and start-up, operating,
troubleshooting and maintenance procedures, full details of any owner-contracted tests,
full factory testing reports (if any), and full warranty information including all
responsibilities of the Owner to keep the warranty in force clearly identified. In addition,
the installation and checkout materials that are shipped inside the equipment and the
actual field checkout sheet forms to be used by the factory or field technicians shall be
submitted to the Commissioning Authority.

.2 The Commissioning Authority may request further documentation necessary for the
commissioning process. This data request may be made prior to normal submittals.

.10 Provide a copy of the O&M manuals submittals of commissioned equipment, through normal

channels, to the CxA for review.
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.11 Contractors shall assist (along with the design engineers) in clarifying the operation and
control of commissioned equipment in areas where the specifications, control drawings or
equipment documentation is not sufficient for writing detailed testing procedures.

.12 Provide assistance to the CxA in preparation of the specific functional performance test
procedures specified in Division 26. Subs shall review test procedures to ensure feasibility,
safety and equipment protection and provide necessary written alarm limits to be used during
the tests.

.13 Develop a full start-up and checkout plan using manufacturer’s start-up procedures and the
pre-functional test sheets from the CxA. Submit manufacturer’s detailed start-up procedures
and the full start-up plan and procedures and other requested equipment documentation to
CxA for review.

.14 During the startup and checkout process, execute and document the electrical-related
portions of the pre-functional test sheets provided by the CxA for all commissioned
equipment.

.15 Perform and clearly document all completed startup and system operational checkout
procedures, providing a copy to the CxA.

.16 Provide skilled technicians to execute starting of equipment and to execute the functional
performance tests. Ensure that they are available and present during the agreed upon
schedules and for sufficient duration to complete the necessary tests, adjustments and
problem-solving.

.17 Perform functional performance testing under the direction of the CxA for specified equipment
of this section (Section 26 08 00). Assist the CxA in interpreting the monitoring data, as
necessary.

.18 Correct deficiencies (differences between specified and observed performance) as
interpreted by the CxA, GC and Consultant and retest the equipment.

.19 Prepare O&M manuals according to the Contract Documents, including clarifying and
updating the original sequences of operation to as-built conditions.

.20 During construction, maintain as-built red-line drawings for all drawings. Update after
completion of commissioning (excluding deferred testing). Prepare red-line as-built drawings
for all drawings.

.21 Provide training of the Owner’s operating personnel as specified.

.22 Coordinate with equipment manufacturers to determine specific requirements to maintain the
validity of the warranty.

.23 Execute seasonal or deferred functional performance testing, witnessed by the CxA,
according to the specifications.

.24 Correct deficiencies and make necessary adjustments to O&M manuals and as-built
drawings for applicable issues identified in any seasonal testing.
3.5 SUBMITTALS

.1 Division 26 Contractors shall provide submittal documentation relative to commissioning to the
CxA as requested by the CxA. Refer to Section 01 91 00 for additional Division 26 requirements.
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3.6 START-UP OF EQUIPMENT

A

3.7

3.8
A

3.9
A

The GC shall ensure the Electrical Contractors follow the start-up and initial checkout procedures
listed in the Responsibilities list in this section and in Section 01 91 00, Part 3.10. Section 26 has
start-up responsibility and is required to complete systems and sub-systems so they are fully
functional, meeting the design objectives of the Contract Documents. The commissioning
procedures and functional testing do not relieve or lessen this responsibility or shift that
responsibility partially to the CxA or Owner.

Functional testing is intended to begin upon completion of a system. Functional testing may
proceed prior to the completion of systems, or sub-systems at the discretion of the CxA,
Consultant and GC. Beginning system testing before full completion, does not relieve the
Subcontractor from fully completing the system, including all Pre Functional test sheets as soon
as possible.

All equipment shall be started by the Manufacturer’s representative.

PRE-FUNCTIONAL TEST SHEETS

Pre-functional test sheets contain items for Division 26 Contractors to perform. On each
checklist, a column is provided that is to be completed by the GC assigning responsibility for that
line item to a trade. Those executing the test sheets are only responsible to perform items that
apply to the specific application at hand. These test sheets do not take the place of the
manufacturer’s recommended checkout and start-up procedures or report. Some checklist
procedures may be redundant in relation to checkout procedures that will be documented on
typical factory field checkout sheets. Double documenting may be required in those cases.

Refer to Section 01 91 00 for additional requirements regarding pre-functional test sheets, startup
and initial checkout. Items that do not apply should be noted along with the reasons on the form.
If this form is not used for documenting, one of similar rigor and clarity shall be used pending
approval from the CxA.

FUNCTIONAL TESTING, DOCUMENTATION, NON-CONFORMANCE AND ACCEPTANCE

Refer to Specification 01 91 00 for more information in addition to this 26 08 00.

OPERATION AND MAINTENANCE MANUALS

Division 26 Contractors shall compile and prepare documentation for all equipment and systems
covered in Section 26 and deliver to the GC for inclusion in the O&M manuals.

ASHRAE Guideline 4-2008 is the recommended format.

The CxA shall receive a copy of the O&M manuals for review.

3.10 TRAINING OF OWNER PERSONNEL

The GC shall be responsible for training coordination and scheduling and ultimately to ensure that
training is completed. Refer to Section 01 91 00 for additional details.

The CxA shall be responsible for overseeing and approving the content and adequacy of the
training of Owner personnel for commissioned equipment. Refer to Section 01 91 00 for
additional details.

The Electrical Subcontractor shall have the following training responsibilities:
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A

Provide the CxA with a training plan two weeks before the planned training according to the
outline described in Section 01 91 00, Part 3.14.

Provide designated Owner personnel with comprehensive training in the understanding of the
systems and the operation and maintenance of each major piece of commissioned electrical
equipment or system.

Training shall start with classroom sessions, if necessary, followed by hands on training on
each piece of equipment, which shall illustrate the various modes of operation, including
startup, shutdown, fire/smoke alarm, power failure, etc.

During any demonstration, should the system fail to perform in accordance with the
requirements of the O&M manual or sequence of operations, the system will be repaired or
adjusted as necessary and the demonstration repeated.

The appropriate trade or manufacturer's representative shall provide the instructions on each
major piece of equipment. This person may be the start-up technician for the piece of
equipment, the installing subcontractor or manufacturer’s representative. Practical building
operating expertise as well as in-depth knowledge of all modes of operation of the specific
piece of equipment are required. More than one party may be required to execute the
training.

The training sessions shall follow the outline in the Table of Contents of the O&M manual and
illustrate whenever possible the use of the O&M manuals for reference.

Training shall include:

.1 Use of the printed installation, operation and maintenance instruction material included in
the O&M manuals.

.2 Include a review of the written O&M instructions emphasizing safe and proper operating
requirements, preventative maintenance, special tools needed and spare parts inventory
suggestions. The training shall include start-up, operation in all modes possible, shut-
down, seasonal changeover and any emergency procedures.

Discuss relevant health and safety issues and concerns.
Discuss warranties and guarantees.

Cover common troubleshooting problems and solutions.

o o N w

Explain information included in the O&M manuals and the location of all plans and
manuals in the facility.

.7 Discuss any peculiarities of equipment installation or operation.

Classroom sessions shall include the use of overhead projections, slides, video and audio
taped material as might be appropriate.

Hands-on training shall include start-up, operation in all modes possible, including manual,
shut-down and any emergency procedures and maintenance of all pieces of equipment.

.10 The Electrical Subcontractor shall fully explain and demonstrate the operation, function and

overrides of any local packaged controls, not controlled by the central control system.

.11 Training shall occur after functional testing is complete, unless accepted otherwise by the

Consultant and/or Owner/Project Manager.
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3.11 DEFERRED TESTING

.1 Refer to Section 01 91 00, Part 3.15 for requirements of deferred testing.

3.12 WRITTEN WORK PRODUCTS

.1 Written work products of Section 26 Contractors will consist of the startup and initial checkout
plan as described in Section 01 91 00, as well as completed startup, initial checkout and pre-
functional test sheets. Refer to Section 01 91 00 Part 3.16.

END OF SECTION
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GENERAL

1.01 REFERENCES

A1

.5

American National Standards Institute/Institute of Electrical and Electronic Engineers
(ANSI/IEEE).

Underwriters Laboratories of Canada (ULC)
International Electrotechnical Commission
International Organization for Standardization (1SO)

National Electrical Manufacturers Association (NEMA)

1.02 SUBMITTALS

A

2

Product Data: Submit product data sheets for occupancy sensors.

Submit composite wiring diagrams and control schedule for each room control circuit type as proposed to be
installed. Include load type, sequence of operation, sensor parameters, time delays, sensitivities and
daylighting set points.

1.03 MOCK-UP

.1 Include for providing a sensor mock-up installation in a typical washroom to verify proper operation prior to
installation of other sensors.
1.04 SCOPE
.1 This contractor is responsible to supply and install all equipment and control wiring as specified for the digital

occupancy and daylight control systems. This contractor must coordinate these control systems with the
lighting fixtures being supplied for the project to ensure intended function as specified.

.2 Control Intent: Control Intent includes, but is not limited to:

.1 Defaults and initial calibration settings for such items as time delay, sensitivity, fade rates, etc.

.2 Initial sensor and switching zones

.3 All equipment must be CSA approved or approved at this contractor’s expense by the

Special Inspection Division of the Electrical Safety Authority

1.05 SYSTEM DESCRIPTION

.1 Permanently installed

.1 Wall switch occupancy sensors

.2 Ceiling mounted occupancy sensors

Regal Consulting Engineers Inc. Project #2024-448
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1.06

1.07

1.08

2.01

.3 Switch packs (relays)
WARRANTY

.1 Provide a five (5) years complete manufacturer’s warranty on ALL products to be free of manufacturer’s
defects.

QUALITY ASSURANCE
.1 Manufacturer: Minimum five (5) years’ experience in manufacture of lighting controls
.2 All occupancy sensors are to be solid-state design, UL/ULC listed and labelled and CSA certified in

accordance with CAN/CSA C22.2 No. 184, Solid-State Lighting Controls, and designed specifically for energy
conservation.

.3 Installer Qualifications: Installer shall be one who is experienced in performing the work of this section, and
who is specialized in installation of work similar to that required for this project.

.4 Source Limitations: To assure compatibility, obtain occupancy sensors from a single source with complete

responsibility over all lighting controls, including accessory products. The use of subcontracted component
assemblers is not acceptable.

ACCEPTABLE MANUFACTURERS:
.1 Basis of design product: Eaton Lighting Systems (formerly Cooper Controls-Greengate).
.2 Equal manufactured by one of the following:

Hubbell Control Solutions
Watt Stopper/Legrand

Lutron Electronics Co. Inc.

> w N R

Leviton Manufacturing Co. Inc.
.5 Approved Equivalent
PRODUCTS
SENSORS
.1 Sensing mechanism:

.1 Infrared — utilize multiple segmented lens, with internal grooves to eliminate dust and residue build-up.

.2 Ultrasonic

.1 Utilize and operating frequency of 32 kHz or 40 kHz that shall be crystal controlled to
operate within plus or minus 0.005% tolerance.

.2 Utilize Doppler shift ultrasonic detection technology
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.3 Dual technology

.1 Utilize multiple segmented lens, with internal grooves to eliminate dust and residual build-up

.2 Utilize and operating frequency of 32 kHz or 40 kHz that shall be crystal controlled to
operate within plus or minus 0.005% tolerance.

.3 Incorporate Doppler shift ultrasonic and passive infrared motion detection technologies.
Products to react to noise and ambient sound shall not be considered.

Power failure memory:

.1 Controls incorporate non-volatile memory. Should power be interrupted and subsequently restored,
settings and parameters saved in protected memory shall not be lost.

Designed and tested to withstand discharges without impairment of performance when subjected to

discharges of 15,000 volts per IEC 801-2.

Products tested in identical manner, compliant to NEMA WD 7-2011 Occupancy Motion
Sensor Standards.

Sensors shall have time delays from 5 to 30 min
When specified, sensors shall automatically adjust time delay and sensitivity settings

All sensors shall provide an LED as visual means of indication at all times to verify that motion is being
detected during both testing and normal operation.

All sensors shall have readily accessible, user adjustable settings for time delay and sensitivity. Settings
shall be located on the sensor (not the control unit) and shall be recessed to limit tampering.

Where specified, sensor shall have an internal additional isolated relay with Normally Open, Normally
Closed and Common outputs for use with HVAC control, Data Logging and other control options. Sensors
utilizing separate components or specially modified unit to achieve this function are NOT acceptable.

2.02 LOW VOLTAGE CEILING MOUNTED VACANCY AND OCCUPANCY SENSORS

A

2

Product: as specified on drawings

Provide all necessary mounting hardware and instructions

Sensors shall be Class 2 devices

When requested, be able to provide customizable mask to block off unwanted viewing areas for all

ceiling mounted sensors using infrared technology.

When requested on drawings, provide an internal additional isolated relay with Normally Open, Normally
Closed outputs for use with HVAC control, Data Logging and other control options.
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2.03 LINE VOLTAGE CEILING MOUNTED OCCUPANCY SENSORS

d

2

3

.10

A1

12

13

14

Product: as specified on drawings
Provide all necessary mounting hardware and instructions
Provide a mechanical air-gap on/off function for all sensors

Capable of detection of occupancy at desktop level up to 300 square feet, and gross motion up to 1000
square feet

Shall accommodate loads from 0-800 watts at 120 volts and shall have a minimum 180 degree coverage
capability.

Shall be able to have their visible plastic parts replaced, for colour changes in the field, without removing the
body of the control from the wall and without requiring special tools.

Shall utilize Zero Crossing Circuitry which increases relay life, protects from the effects of inrush current, and
increases sensor’s longevity.

Shall have no leakage current to load, in manual or in Auto/Off Mode for safety purposes and shall have
voltage drop protection.

Where specified, sensors shall offer daylighting foot-candle adjustment control and be able to
accommodate dual level lighting.

Where specified, dual relay sensors shall offer daylighting foot-candle adjustment control for either or both
relays.

Where specified, dual relay sensors shall offer a Bathroom Mode which keeps the second relay ON for an
addition 8 minutes after the first relay has been turned off.

Sensor packaging shall be 100% recycled as well as 100% recyclable.
Sensors shall be RoHS ( Restriction of Hazardous substances ) compliant

Where specified, sensors shall offer integral Bi-level Automatic On (just one lighting level comes on
automatically when occupancy is detected)

2.04 WALL/CORNER MOUNTED SENSORS

A1

2

3

.5

.6

Product: as specified on drawings
Provide all necessary mounting hardware and instructions
Sensors shall be Class 2 devices

When requested on drawings, provide an internal additional isolated relay with Normally Open, Normally
Closed outputs for use with HVAC control, Data Logging and other control options

Where specified, sensors shall offer daylighting footcandle adjustment control

Sensor packaging shall be 100% recycled as well as 100% recyclable.
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7

8

Sensors shall be RoHS compliant.

Where specified, sensors shall offer integral Bi-level Automatic On (just one lighting level comes on
automatically when occupancy is detected).

2.05 VACANCY OR OCCUPANCY WALL SWITCHES

A1

2

3

.10

A1

12

A3

14

15

.16

17

Product: as specified on drawings

Provide all necessary mounting hardware and instructions

Requires Manual On to activate lighting (Vacancy Sensor only)

Cannot be modified to provide Automatic ON capabilities (Vacancy Sensor only)
Provide a mechanical air-gap on/off function for all sensors

Capable of detection of occupancy at desktop level up to 300 square feet, and gross motion up to 1000
square feet

Shall accommodate loads from 0-800 watts at 120 volts and shall have 180 degree coverage
capability.

Shall be able to have their visible plastic parts replaced, for colour changes in the field, without removing the
body of the control from the wall and without requiring special tools.

Shall utilize Zero Crossing Circuitry which increases relay life, protects from the effects of inrush current, and
increases sensor’s longevity.

Shall have no leakage current to load, in manual or in Auto/Off Mode for safety purposes and shall have
voltage drop protection.

Where specified, wall switch sensors shall provide a field selectable option to convert sensor operation
from Automatic On to Manual On.

Where specified, sensors shall offer daylighting foot-candle adjustment control and be able to
accommodate dual level lighting.

Where specified, dual relay sensors shall offer daylighting foot-candle adjustment control for either or both
relays.

Where specified, dual relay sensors shall offer a Bathroom Mode which keeps the second relay On for an
addition 8 minutes after the first relay has been turned off.

Where specified, sensors shall feature a universally recognized light bulb icon for end user ease of
identification of use.

Where specified, dual relay sensors shall feature universally recognized light bulb and fan icons for end user
ease of identification of use.

Sensor packaging shall be 100% recycled as well as, 100% recyclable.
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.18 Sensors shall be RoHS compliant.

.19 Where specified, sensors shall have an EcoMeter that provides a visual indicator of

energy usage, increasing end user awareness and reminding individuals to take control of their lighting to
maximize energy savings.

.20 Where specified, low voltage sensors shall have a Tracking/HVAC Mode that allows the load connected to
the Form C BAS relay to remain on when the lights are turned off manually.

.21 Where specified, sensors shall have a tamper-proof Automatic Only Mode that automatically turns
lighting ON and OFF without requiring a user to push a button

2.06 SENSOR SWITCHPACK

.1 Product: provide switchpack as required for low voltage sensors to suit and shall be of same
manufacturer

.2 Control wiring between sensors and control units shall be Class 2, 18-24 AWG, stranded
U.L. Classified.

.3 Integrated, self-contained unit consisting internally of an isolated load switching control relay and a power
supply to provide low voltage power.

.4 Shall be compatible with incandescent, magnetic or electronic low voltage, and magnetic or electronic
fluorescent, as well as motor loads.

2.07 LOW TEMPERATURE SENSOR
.1 Product: as specified on drawings
.2 Provide all necessary mounting hardware and instructions
.3 Sensors shall be Class 2 devices

.4 Provide customizable mask to block off unwanted viewing areas for all ceiling mounted sensors using
infrared technology.

.5 When requested on drawings, provide an internal additional isolated relay with Normally Open, Normally
Closed outputs for use with HVAC control, Data Logging and other control options

2.08 DIGITAL TIME SWITCHES

.1 Product: TSM-MV or approved equivalent.

.2 Provide all necessary mounting hardware and instructions.

2.09 SOURCE QUALITY CONTROL

.1 Perform full-function testing on 100% of all system components and panel assemblies at the factory.
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3 EXECUTION
3.01 INSTALLATION OF OCCUPANCY SENSORS
.1 Install in accordance with manufacturer’s printed instruction unless noted otherwise.

.2 When using wire for connection other than the digital local network (Cat 5e with RJ-45 connectors), provide
detailed point to point wiring diagrams for every termination. Provide wire specifications and wire colours to
simplify contractor termination requirements

.3 Calibrate all sensor time delays and sensitivity to guarantee proper detection of occupants and energy savings

.1 Adjust time delay so that controller area remains lighted for predetermined time as outlined on
drawing schedule after occupant leaves area. If time is not indicated on drawing schedules set for 5
minutes.

.2 Program all room control systems to function in vacancy mode. User must manually turn lighting on
with automatic delay to off.

.4 Install power packs in accessible maintenance areas unless noted otherwise. Provide access doors if
power packs are installed above drywall ceilings.

.1 Provide power packs for 24 volt DC sensors and locate where accessible for maintenance. Ensure that
panelboard breakers serving power packs are equipped with lock-on devices. Unless otherwise
indicated install power packs in 150 mm x
150 mm x 100 mm (6” x 6” x 4”) utility boxes painted white and identified with a Lamacoid nameplate,
and connect to sensors with armoured cable with 1.5 m (5”) of slack cable for location adjustment if
required.

.5 Provide occupancy sensors, generally where shown but with exact locations in accordance with reflected
ceiling plans and the sensor manufacturer’s instructions. Include for all required site assembly, and
provide all required installation and support hardware.

.6 It shall be contractor’s responsibility to locate and aim sensors in the correct location required for complete
and proper coverage within the range of coverage as per manufacturer’s recommendations. The locations
and quantities of sensors shown on the drawings are diagrammatic and indicate only the rooms which are
to be provided with sensors. The contractor shall provide additional sensors if required to properly and
completely cover the respective rooms.

.7 Confirm exact locations prior to roughing-in.
.8 Connect sensors to circuits indicated with wiring in conduit.

.9  Provide computer generated documentation on the commissioning of the system including room by room
description including;
.1 Sensor parameters, time delays, sensitivities and daylighting setpoints
.2 Sequence of operation, (eg. Manual ON, Auto OFF, etc.)

.3 Load Parameters (eg. Blink warning, etc.)
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.10 Re-commissioning — after 30 days from occupancy re-calibrate all sensor time delays and sensitivities to meet
the Owner’s Project Requirement. Provide a detailed report to the Architect/Owner of re-commissioning
activity.

.11 Assist the Owner’s operating personnel in the location and adjustment of sensors to suit the location and
application.

.12 Include for a 4 hour on-site training session for the Owner’s personnel to demonstrate operation and
adjustments of sensors, and trouble-shooting procedures.

3.02 FACTORY COMMISSIONING

.1 Upon completion of the installation, the system shall be commissioned by the manufacturer’s factory
authorized representative who will verify a complete fully functional system

.2 The electrical contractor shall provide both the manufacturer and the electrical Engineer whit ten (10)
working days written notice of the system start-up and adjustment date.

.3 Upon completion of the system commissioning the factory-authorized technician shall provide the proper
training to the owner’s personnel on the adjustment and maintenance of the system.

.4 Factory commission shall include functional testing and documentation of the control system conforming
to ASHRAE 9.4.4. This cost shall be included in the Tender Price.

.5 Include for the following manufacturer representative site visits:

Pre-wiring visit
System set-up visit
Third party ASHRAE functional testing visit

> w N R

System commissioning visit

End of Section
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1 GENERAL
1.01 SUBMITTALS

.1 Shop Drawings/Product Data: Submit shop drawings/product data sheets for all equipment
specified in this Section. Both shop drawings and product data sheets must confirm that the
equipment proposed meets all requirements of the Contract Documents. Shop drawings/product
datais to include:

.1 equipment dimensions and details

.2 asingle line diagram and a schematic diagram, if applicable

.3 component nameplate and warning sign data

.4 short circuit ratings, voltage ratings, continuous current ratings, and interrupt ratings
.5 any additional information requested by the Consultant

.2 Test Reports: Submit signed copies of all test reports, and include a copy of each report with O & M
Manual project close-out data.

.3 Spare Fuses: Submit as specified in Part 3 of this Section.

.4 Manufacturer’s Installation Certification Letter: Submit a service entrance board
manufacturer’s installation certification letter as specified in Part 3 of this Section.

2 PRODUCTS
2.01 FUSED DISCONNECT SWITCH

.1 Inaccordance with Section 26 28 23, Disconnect Switches, with rating as indicated on the drawings.
2.02 ENCLOSED CIRCUIT BREAKER

.1 In accordance with Section 26 28 16, Moulded Case Circuit Breakers, with rating as indicated on
the drawings.

2.03 PANELBOARD

.1 Inaccordance with Section 26 24 16, Branch Circuit Panelboards, with capacity and branch
circuit details as per the drawings.

2.04 METERING CABINET
.1 Utility approved wall mounting enamelled steel metering cabinet with backboard.
2.05 GROUND FAULT EQUIPMENT

.1 In accordance with Section 26 28 20, Ground Fault Circuit Interrupters-Class A.
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2.06 METERING CURRENT AND POTENTIAL TRANSFORMERS

.1 Supplied with metering equipment by the Utility

2.07 SERVICE ENTRANCE BOARD

.1 Metal enclosed, factory assembled, dead front service entrance board assembly in accordance with
the drawing plan, elevations, schedule, and any details, and in accordance with CAN/CSA-C22.2 No.
31and all other applicable Codes and Standards.

.2 Enclosure: Tamper-resistant enclosure consisting of individual sections cubicles constructed of cold
rolled steel and bolted together and reinforced as necessary to form a self-contained structure with
the necessary louvres for proper ventilation. The enclosure is to be NEMA/EEMAC Type 1 if the room
is not sprinkler protected, NEMA/EEMAC Type 2
if the room is sprinkler protected, and finished with ANSI #61 grey enamel. The enclosure is to be
complete with:

A

.10

hinged access panels where required, of formed sheet steel and equipped with gasketing,
concealed steel hinges with stainless steel hinge pins, and a captive knurled thumb screws

metering cubicle, for Utility metering equipment, full height and barriered to isolate the
cubicle from adjoining cubicles

Utility metering CT’s and PT’s as specified above in this Section
fused disconnect switch as specified above in this Section
enclosed circuit breaker as specified above in this Section
panelboard as specified above in this Section

ground fault equipment as specified above in this Section

power bus from the load terminal of the main breaker or disconnect switch via the metering
cubicle to main lugs of the distribution panelboard, consisting of rectangular, square edge, hard
temper, high electrical conductivity copper with colour coded phasing

cable with colour coded phasing from the load terminal of the main breaker or disconnect
switch via the metering cubicle to lugs of the distribution panelboard

ground bus, electrical grade copper extending the full width of the assembly at the bottom,
with lugs at each end for attachment of ground conductors

.3 Acceptable Manufacturers: Acceptable manufacturers are:

A

Schneider Electric Canada
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.2 Eaton Electric Canada

.3 Siemens Canada

.4 Approved Equivalent
3 EXECUTION
3.01 INSTALLATION OF SERVICE ENTRANCE EQUIPMENT
.1 Provide electric service entrance equipment where shown.
.2 Wall mount the equipment where indicated but confirm exact location prior to installation.

.3 Secure the service entrance board in place, level, and plumb, on a concrete
housekeeping pad.

4 Make “line” and “load” side connections as indicated.

.5 Check protective devices against the coordination study results to ensure proper operation
of the devices.

.6 Ground and bond as indicated and as per the electrical work Section entitled Grounding- Secondary.

.7 If service entrance equipment identification is not factory installed, install at the site using stainless
steel screws.

.8 Supply a complete set of identified fuses for the disconnect switch and store in an identified
wall mounted steel cabinet adjacent to the service entrance equipment.

.9 Equipment and System Manufacturer’s Certification: Refer to the article entitled Equipment
and System Manufacturer’s Certification in the Electrical Work General Instructions Section.

.10 Start-Up: Refer to the article entitled Equipment and System Start-up in the Electrical
Work General Instructions Section.

END OF SECTION
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1 GENERAL

1.01 SUBMITTALS
.1 Product Data: Submit product data sheets for all products specified in this Section.

.2 Panelboard Door Keys: Submit an identified key (minimum 3) for panelboards equipped with doors.

1.02 QUALITY ASSURANCE

.1 Distribution panelboards are to be rated to interrupt and withstand short circuit faults greater
than the available fault current. Indicate conformance with this requirement on product data
sheets submitted for review.

2 PRODUCTS

2.01 DISTRIBUTION PANELBOARDS

.1 General Re: Panelboards: Distribution panelboards are to be dead front, factory assembled
panelboards designed for sequence phase connection of branch circuit devices, as per the drawing
schedule and plans, and in accordance with requirements of CAN/CSA- C22.2 No. 29, Panelboards
and Enclosed Panelboards Industrial Products. Comply with OESC Rule 14-014 with regards to series
rated combinations of over-current protective devices and ensure that equipment in which the lower
rated devices are installed are marked with a series combination interrupting rating at least equal to
the available fault current. Each panelboard is to be complete with:

.1 silver plated, electrical grade, 95% conductivity copper bus mains for the full length of each
enclosure

.2 main and branch circuit conductor solderless lugs approved for copper conductors
.3 neutral bus and main lugs at the same end, and a removable cover for main lugs

.4 for panelboards in Elevator and/or Escalator Machine Rooms, hardware to permit padlocking
the switch or breaker in the open position

.2 Panelboard Enclosures: Panelboard enclosures, unless otherwise specified, are to be EEMAC 2
sprinkler-proof, constructed of Code gauge galvanized sheet steel, equipped with drip shields, and

factory cleaned, primed, and finished with ASA-61 light gray equipment enamel. Each enclosure is
also to be equipped with:

.1 wiring gutter space on all sides in accordance with CAN/CSA-C22.2 No.29
requirements

.2 space for future breakers/switches as applicable and as per the drawing schedule, and where
spare beaker space is scheduled, breaker connector kits
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.3 for panelboards in areas other than secure Electrical, etc., Rooms, a concealed hinged door
and flush latch with keyed alike lock

.4  for free-standing floor mounted panelboards, reinforcement as required for a rigid enclosure

.3 Circuit Breaker Panelboards: Breakers are to be moulded case, bolt-on breakers in accordance
with CSA-C22.2 No. 5, Molded-Case Circuit Breakers, Molded-Case Switches, and Circuit Breaker
Enclosures, calibrated for operation in a 40° C (150° F)
ambient temperature, sized in accordance with the drawing schedules, and complete with:

.1 atop main breaker

.2 for breakers 225 amperes and larger, a solid-state adjustable trip unit with long time, short
time, and instantaneous time functions and time delays, set at ratings in accordance with the
distribution coordination study

.4 Switch and Fuse Panelboards: Fusible switches are to be quick-make, quick-break, visible contact
bolt-on switches in accordance with CSA-C22.2 No. 5, Molded-Case Circuit Breakers, Molded-Case
Switches, and Circuit Breaker Enclosures, sized in accordance with the drawing schedules, and
complete with:

.1 atop main switch

.2 operating handles which protrude through the dead front enclosure, interlocked with the
switch mechanism, and equipped with facilities for padlocking in either the “ON” or “OFF”
position

.3 fuse clips, and HRC fuses as per the drawing schedule

.5 Modifications & Accessories: Panelboards are to be factory equipped with modifications
and accessories as follows:

.1 200% rated neutral

.2 insulated ground bus assembly

.3 isolated ground bus assembly

.4 sub-feed lugs

.5 through-feed lugs

.6 entry plates for Corflex cable

.7 abarriered main breaker or switch

.8 amain breaker/switch through the cover key interlock

.9 an electrically held contactor in the mains, installed in a separate compartment with
removable cover

.10 a shunt trip for the main breaker
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.11 undervoltage release for the main breaker
.12 analarm switch for the main breaker

.13 asurge protection package with audible alarm and silence button, From “C” relay contact,
and EMI/RFI filtering providing 50 dB noise attenuation at 100 kHz

.6 Acceptable Manufacturers: Acceptable manufacturers are:

.1 Eaton Canada
.2 Schneider Electric Canada

.3 Siemens Electric Canada

.4 Approved Equivalent

3 EXECUTION
3.01 INSTALLATION OF DISTRIBUTION PANELBOARDS

.1 Provide distribution panelboards where shown. Ensure adequate operation and maintenance
clearance on all sides of each panelboard as per Code requirements.

.2 Wall mount panelboards independent of connected conduit.
.3 Secure each free-standing panelboard, level and plumb, to a concrete housekeeping pad.
.4 Connect neutral conductors to common neutral bus with respective neutral identified.

.5 Identify each panelboard and each panelboard component with an engraved Lamacoid nameplate
in accordance with requirements of the Section entitled Basic Electrical Materials and Methods.
Confirm nameplate wording with the Consultant prior to manufacture. Include a printed circuit
directory card in a frame with acetate cover.

END OF THE SECTION
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1 GENERAL
1.01 SUBMITTALS
.1 Product Data: Submit product data sheets for products specified in this Section.

.2 Panelboard Door Keys: Submit identified keys (minimum 6) for panelboard doors.

2 PRODUCTS
2.01 BRANCH CIRCUIT PANELBOARDS

.1 General Re: Panelboards: Breaker type branch circuit panelboards are to be dead front, factory
assembled panelboards designed for sequence phase connection of branch circuit breakers, as per
the drawing schedule and plans, and in accordance with requirements CAN/CSA-C22.2 No. 29,
Panelboards and Enclosed Panelboards Industrial Products. Comply with OESC Rule 14-014 with
regards to series rated combinations of over-current protective devices and ensure that equipment
in which the lower rated devices are installed are marked with a series combination interrupting
rating at least equal to the available fault current.

.2 Each panelboard is to be complete with:

.1 electrical grade, 95% conductivity copper sequence phase bus mains for the full length of
each enclosure

.2 afully capacity neutral unless otherwise specified

.3 main and branch circuit conductor solderless set-screw type lugs approved for copper
conductors

.4 neutral bus and main lugs at the same end, and a removable cover for main lugs

.5 a manufacturer’s nameplate which indicates panelboard characteristics including the fault
current that the panelboard, including breakers, has been constructed to withstand

.3 Panelboard Enclosures: Panelboard enclosures, unless otherwise specified, are to be EEMAC 2
sprinkler-proof, flush or surface mounted as indicated, constructed of Code gauge galvanized sheet
steel, equipped with drip shields, and factory cleaned, primed, and finished with ASA-61 light gray
equipment enamel. Each enclosure is also to be equipped with:

.1 wiring gutter space on all sides in accordance with CAN/CSA-C22.2 No. 29
requirements

.2 space for future breakers a applicable and as per the drawing schedule
.3 aconcealed hinged door and flush latch with keyed alike lock, and a frame with acetate

cover and a circuit directory card on the inside face of the panel door

.4 mylar circuit breaker identification strips secured in place
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.4  Circuit Breakers: Breakers are to be moulded case, bolt-on breakers in accordance with CSA/C22.2
No. 5, Molded-Case Circuit Breakers, Molded-Case Switches, and Circuit Breaker Enclosures,
calibrated for operation in a 40° C (105° F) ambient temperature, sized in accordance with the
drawing schedules, and as follows:

1

.5

.6

branch circuit breaker interrupting capacity is to suit the panelboard voltage and be as
scheduled, or in accordance with Code requirements to suit the application

odd numbered breakers on left and even on right, with each breaker identified by
permanent number identification as to circuit number

for ground fault breakers, CSA Class A, Group 1 combination thermal magnetic trip breakers
with solid-state ground default interrupters

for breakers 225 amperes and larger, a solid-state adjustable trip unit with long time, short-
time, and instantaneous time functions and time delays, set a ratings in accordance with the
distribution coordination study

for dedicated breakers, handle lock devices

as scheduled or shown, spare breakers or space for future breakers

.5 Modification & Accessories: Where indicated on the drawings or scheduled, panelboards are to
be factory equipped with modifications and accessories as follows:

Nt

A factory installed, maintenance free surge protective device (SPD) in accordance with ANSI/UL
1449, connected to bussing through a disconnected device and equipped with a diagnostic
package with status indicators on each phase, LCD six- digit surge counter display, EMI/RFI
filtering, audible alarm with silence button, and Form C alarm contacts

200% neutrals for panelboards equipped with SPD units and other panels as scheduled
insulated ground bus assembly

sub-feed lugs

through-feed lugs

a non-automatic or automatic (as schedule) main breaker

.6 Power Xpert Branch Circuit Monitor: Where indicated on the drawings or schedules, supply CSA
listed microprocessor-based Branch Circuit Monitoring System (Eaton PXBCM), or approved equal
having the specified features.

1

2

System shall consist of meter base and meter modules as described below;

The Branch Circuit Monitor shall measure the following operational data for up to 84 branch
load circuits:

.1 Forward and Reverse kWh

.2 Watts, VA, Amps, Power Factor
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3

Present and Peak demand readings for Amps, Forward and Reverse Watts

4 Maximum Watts, VA, Amps

.3 The Branch Circuit Monitor shall support alarms for current that can be set based on percent of
Breaker Rating and alarms for voltage based on percent of nominal voltage.

N

2

A4

High, High-High, Low, Low-Low non-latching alarms for current.

High and Low latching alarms for current, resettable via Modbus or the WEB
interface

High and Low latching and non-latching voltage alarms for each meter module input
voltage.

Alarm Status and alarm counters shall be available via Modbus communications

.4 Branch Circuit monitor shall support upgradeable firmware via communications.

.5 The Branch Circuit Monitor shall have the following ratings

1

2

Elevation: 0 — 9843 ft (0 — 3000M)

Pollution degree: 2 (IEC 60644-1)

Ambient temperature range: -20°C — +70°C (-4° — +158°F)
Storage temperature range: -40°C to +85°C (-40°F - +185°F)
Humidity: 5% — 95% non-condensing.

PXBCM as a component shall have a NEMA 1 rating. When installed in an enclosure it
shall have the same rating as its enclosure.

Housing ingress protection: IP20 as a component, in an enclosure the same as the
enclosure

CE Mark

EMC (Electromagnetic Compatibility)

.1 |EC61326: EMI IEC61000-4-X level 3

.2 CISPR 11: Class B emissions, CISPR 22 (Ethernet) class B emissions
.3 FCC part 15 Class B emissions

4 UL/cUL 61010-1 3rd edition

.5 EN61010-1
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.6 PXBCM Meter Base or approved equivalent.

.1 Each PXBCM-MB Meter Base or approved equivalent shall support connection of up to 4
Meter Modules in either a MMS Strip or MME External configuration monitoring a total of
up to 100 single-phase two-wire AC loads, 48 single-phase three-wire AC loads or 32 three-
phase four-wire AC loads or combinations not to exceed 25 poles per meter module.

.2 The PXBCM-MB or approved equivalent shall be equipped with 4 meter module ports.
Each port shall provide control power and communications to either a PXBCM-MMS
Meter Module Strip or a PXBCM-MME Meter Module External with a maximum cable
length of 28ft between each Meter Base and each Meter Module.

.3 Each PXBCM-MB or approved equivalent shall support connection to up to 4 PXBCM-MMS
Meter Module Strip or 4 PXBCM-MME Meter Module External, or a combination of up to 4
total PXBCM-MMS and PXBCM-MME each meter module with independent single or three
phase voltage metering circuits with inputs up to 277V L-N and
480V L-L.

.4 PXBCM-MB or approved equivalent Power Supply shall be rated for 100-277VAC L:N +/-10%
CAT lll, 47-63 Hz , 6W

.5 The PXBCM-MB or approved equivalent shall include a 3 terminal RS-485 serial port for
Modbus RTU communications and an RJ-45 port for Ethernet communications. The
Ethernet port shall support Modbus TCP communications as well as an Embedded WEB
server.

.6 The PXBCM-MB or approved equivalent embedded WEB server shall support device
configuration for to up to 4 PXBCM-MMS Meter Module Strip or 4 PXBCM-MME Meter
Module External, or a combination of up to 4 total PXBCM-MMS and PXBCM-MME and
display of up to 100 points of metering data. It shall be possible to save device
configuration information to a file for archiving and for uploading to PXBCM.

.7 The PXBCM-MB or approved equivalent shall support connection to a pre-configured HMI
via RS-485 serial port. The HMI shall not require configuration

.8 The PXBCM-MB or approved equivalent shall be equipped with LED’s to indicate
communications activity and Device/Alarm Status. An LED shall also indicate if Ethernet is
configured for DHCP (automatically assigned IP address) or Fixed IP (manually assigned IP
address). The PXBCM-MB shall be equipped with 2 rotary switches to assign Modbus Slave
ID 1-99.

.9 The PXBCM-MB or approved equivalent shall be equipped with security mode switches to
enable the device to operate in a secure mode to prevent tampering with device
configuration and resets over comms.

.10 The PXBCM Meter Base or approved equivalent shall automatically sense the type of PXBCM
Meter
Module connected to each of its 4 meter module ports.

.11 The Configuration wizard shall support naming and configuration of up 100 virtual meters
by assigning 1-3 channels of current to 1, 2 or 3 pole meters. Virtual meters shall

Regal Consulting Engineers Inc. Project #2024-448



Whitchurch-Stouffville Fire Station & YR EMS BRANCH CIRCUIT PANELBOARDS
4902 Aurora Road, WS, Ontario Section 26 24 18

Page 5

aggregate the channel data assigned to each virtual meter and report the aggregated
virtual meter values for:

.1 Forward and Reverse Energy

.2 Watts, VA, Average Amps and Power Factor

.3 Average and Peak demand for Watts and VA

.7 PXBCM-MMS Meter Module Strip or approved equivalent

1

PXBCM-MMS Meter Module Strips shall be available in configurations to mount on either
the left or right of a panelboard and contain 9, 15, or 21 CTs. Four additional 333mV
connections shall be provided on each PXBCM-MMS for Auxiliary 333mV CT connections
which can be used to monitor the panel mains or branch circuits. The MMS shall include
both load current and voltage metering circuits providing meter data to the Meter Base.

The PXBCM Meter Module Strip shall be available with either 9 CT’s, 15 CT’s or

21 CT’s per assembly for factory assembly into Panelboards with 18, 30 or 42 poles. PXBCM
MMS CT’s shall have be rated for up to 100A continuous current monitoring and designed
to mount in an Eaton PRL-1a, or PRL-2a Panelboard with 1 inch breaker pole spacing.

PXBCM Meter Module Strip 1 inch center CTs shall have a window opening sufficient for
insulated Aluminum conductor rated for 100A capacity

The PXBCM Meter Module Strip shall support direct connection of one set of 3 phase
nominal metering voltage inputs up to 277V L-N and 480V L-L voltages and shall be rated
as Cat lll.

The Meter Modules can also monitor voltage in the following configurations:

.1 Three Phase, four wire wye

.2 Three phase, three wire delta

.3 Three phase, center tapped delta
.4 Three phase, three wire

.5 Single phase, two wire

Power and Energy metering shall be performed based on the voltage assignment for each
100A strip mounted CT and 333mV Aux CT current input as configured using the
embedded WEB server.

PXBCM MMS Accuracy of kWh metering on branch circuits shall be rated for ANSI C12.20
0.5 accuracy class as a system, including 100A rated strip mounted solid core current
transformers. kWh accuracy for 333mV input auxiliary circuits shall satisfy ANSI C12.20 0.5
class excluding external 333mV sensor performance.

.8 The PXBCM MMS shall be UL approved for mounting to the panelboard interior with no
interference. Strip placement shall line up 1 inch center CT’s with breaker poles and not impede
the normal routing of branch circuit conductors in the panel enclosure.
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.1 The PXBCM MMS shall connect to the PXBCM MB using factory supplied cables.

.2 PXBCM-MME Meter Module External

.3 The PXBCM-MMIE provides the same metering functionality as the PXBCM- MMS but is
used for retrofit or non-uniform/high-mix load applications where the PXBCM-MMS strip
mounted 100A CT’s cannot be applied.

.4 The PXBCM Meter Module external shall support 25 channels of current using external
333mV current sensors connected to terminal strips on the PXBCM- MME.

.5 The PXBCM Meter Module External shall support direct connection of one set of
3 phase nominal metering voltage inputs up to 277V L-N and 480V L-L voltages and shall be
rated as Cat lIl.

.6 The Meter Modules can also monitor voltage in the following configurations:
.1 Three Phase, four wire wye
.2 Three phase, three wire delta

.3 Three phase, center tapped delta

.4  Three phase, three wire
.5 Single phase, two wire

.7 Power and Energy metering shall be performed based on the voltage assignment for
each 333mV current sensor input as configured using the embedded WEB server.

.8 PXBCM MMS Accuracy of kWh metering on 333mV input circuits shall satisfy
ANSI C12.20 0.5 class excluding external 333mV sensor performance.

.9 Optional HMI Display shall display data for all configured sub-meters.

.1 HMI configuration shall not be required for each sub-meter. The HMI shall discover
the configuration information automatically.

.2 Displayed information shall include;

.1 Sub-meter name, current, voltage, energy consumption, demand, and power
factor for up to 100 load circuits. Aggregated Power and Energy readings for any 1,
2 or 3 pole meters.

.7 Acceptable Manufacturers: Acceptable Manufacturers are:

.1 Eaton Canada
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.2 Schneider Electric Canada

.3 Siemens Electric Canada

.4 Approved Equivalent

3 EXECUTION
3.01 INSTALLATION OF BRANCH CIRCUIT PANELBOARDS

.1 Provide breaker type branch circuit panelboards where shown. Ensure adequate operation
and maintenance clearance on all sides of each panelboard as per Code requirements.

.2 Unless otherwise specified, supply panelboards from a single manufacturer only.

.3 Wall mount panelboards independent of connected conduit. Accurately install with reference
to wall finish and confirm exact locations prior to roughing-in.

.4 Where two or more panelboards are installed in one enclosure equip the panelboards with double
lugs and increase gutter capacity to accommodate additional cabling.

.5 In addition to load circuit breakers scheduled and indicated for each normal power panelboard,
provide five 15A-1P additional breakers for small power and miscellaneous mechanical loads, each
connected with 30 m (100’) of 12 mm (}%") diameter EMT and two
# 12 AWG plus ground, with terminations as directed during construction.

.6 Provide additional devices and accessories for panelboards as indicated and/or scheduled.

.7 For each GFI breaker demonstrate in the presence of the Consultant that the protected circuit will trip
when a simulated ground fault is applied to the “load” side of the breaker, and meggar the “load”
side neutral to ensure that the neutral is not grounded on the “load” side of the GFI.

End of Section
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1 GENERAL
1.01 SUBMITTALS

.1 Shop Drawings/Product Data: Submit shop drawings and product data sheets for all equipment
specified in this Section.

.2 Test Reports: Submit signed test reports for all testing work specified in Part 3 of this
Section.

.3 Manufacturer’s Installation Certification Letter: Submit an installation certification letter from
the equipment manufacturer as specified in Part 3 of this Section.

1.02 QUALITY ASSURANCE

.1 Codes and Standards: Each ground fault unit is to be in accordance with requirements of the
following Codes and Standards:

.1 CAN/CSA C22.2 No.144, Ground Fault Circuit Interrupters
.2 NEMA PG 2.2, Application Guide to Ground Fault Protection Devices for Equipment
.2 Training and Instructions: As specified in Part 3 of this Section.
2 PRODUCTS
2.01 GROUND FAULT PROTECTION EQUIPMENT

.1 Panel mounting (unless otherwise indicated) ground fault protection units(s) supplied by one
manufacturer, designed to operate instantaneously at the ground current setting, and with
characteristics as indicated on the drawings. Each unit it to be complete with:

.1 aground fault sensing relay for operation at the setting indicated on the drawings, and with
120 volt control voltage

.2 anammeter with a 0 to 5 ampere scale to indicate the ground fault current

.3 a3 position sensitivity control switch to select the value of leakage current at which the relay
will operate

an identified indicating LED which is illuminated when no ground fault exists and is
extinguished when a ground fault occurs or the unit is tested

.5 amanual reset switch with manual target indication and SPDT contacts for alarm and trip, and a
rest button for the contacts and target

.6 azero sequence transformer of a type to suit the conductors involved, with 300 to
3000 mA range

.7 an artificial neutral and grounding resistor or a neutral ground resistor unit to suit the system
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2.02 ACCEPTABLE MANUFACTURERS: Acceptable manufacturers are:
.1 Schneider Electric Canada

.2 Eaton Canada
.3 Siemens Canada

.4 Approved Equivalent
3 EXECUTION
3.01 INSTALLATION OF GROUND FAULT PROTECTION EQUIPMENT

.1 Provide ground fault protection equipment for electric service entrance and distribution
equipment where shown.

.2 Where ground fault equipment is to be part of an assembly such as switchgear, arrange for the
ground fault equipment to be shipped to the distribution equipment manufacturer’s plant for factory
installation.

.3 Ensure that the neutral on the load side of the sensor is not grounded, and that phase conductors
including the neutral are installed through the zero sequence transformer.

.4 Make all required conductor connections with proper terminations in accordance with the ground
fault unit manufacturer’s instructions and requirements.

.5 When installation is complete but before the system is energized, arrange for the manufacturer’s
authorized service representative to visit the site to inspect the installation, check trip settings, test
operation of the units including simulated ground faults, and, when the inspections and reports have
been satisfactorily completed, checked, and the equipment operates as intended, submit a copy of an
inspection certification letter to the Consultant.

3.02 TRAINING AND INSTRUCTION

.1 Ground fault protection equipment operation and maintenance training is to be done by qualified
manufacturer’s personnel in accordance with requirements specified in the electrical work section
entitled Electrical Work General Requirements, and is to consist of a minimum of 2 on-site 4 hour
sessions for 6 people per session.

END OF SECTION
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PART 1

GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions and Division 01 Specification
Sections, apply to this Section.
1.2 SUMMARY
A. The Contractor shall provide and install the Diesel Generator onsite as per the manufacturer’s instructions.
The installation shall come with all safeties and the devices required for the successful operation of the
Generator.
B. Startup and commissioning of the Generator shall be done by the representative from the Generator

Manufacturer.

1.3 DEFINITIONS

A.

Emergency Standby Power (ESP): Per ISO 8528: The maximum power available during a variable electrical
power sequence, under the stated operating conditions, for which a generating set is capable of delivering
in the event of a utility power outage or under test conditions for up to 200 hours of operation per year
with the maintenance intervals and procedures being carried out as prescribed by the manufacturers. The
permissible average power output (Ppp) over 24 hours of operation shall not exceed 70 percent of the ESP
unless otherwise agreed by the engine manufacturer.

Operational Bandwidth: The total variation from the lowest to highest value of a parameter over the range
of conditions indicated, expressed as a percentage of the nominal value of the parameter.

1.4 ACTION SUBMITTALS

A.

Product Data: For each type of packaged engine generator indicated. Include rated capacities, operating
characteristics, and furnished specialties and accessories. In addition, include the following:

1. Thermal damage curve for generator.

2. Time-current characteristic curves for generator protective device.
3. Sound test data, based on a free field requirement.

4. Prototype Testing Report

Shop Drawings: Detail equipment assemblies and indicate dimensions, weights, and location and size of
each field connection.

1. Dimensioned outline plan and elevation drawings of engine-generator set and other components
specified.

2. Wiring Diagrams: Control interconnection, Customer connections.
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C. Certifications:

1. Submit statement of compliance which states the proposed product(s) is certified to the emissions
standards required by the location for EPA, stationary emergency application.

1.5 INFORMATIONAL SUBMITTALS
A. Source quality-control test reports.

1. Certified summary of prototype-unit test report. See requirements in Part 2 "Source Quality Control"
Article Part A. Include statement indicating torsional compatibility of components.

2. Certified Test Report: Provide certified test report documenting factory test per the requirements of
this specification, as well as certified factory test of generator set sensors per NFPA110 level 1.

3. List of factory tests to be performed on units to be shipped for this project.

4. Report of exhaust emissions and compliance statement certifying compliance with applicable
regulations.

B. Warranty:
1. Submit manufacturer’s warranty statement to be provided for this project.
1.6 QUALITY ASSURANCE

A. Installer Qualifications: Manufacturer's authorized representative who is trained and approved for
installation of units required for this Project.

B. Manufacturer Qualifications: A qualified manufacturer. Maintain, within 100km of project site, a service
center capable of providing training, parts, and emergency maintenance repairs.

C. Source Limitations: Obtain packaged generator sets and auxiliary components through one source from a
single manufacturer. The supplier must be a reputable manufacturer with a minimum of 50-years of
experience in building, designing, and manufacturing generators. The generator manufacturer shall be the
original equipment manufacturer (OEM) for the diesel engine, alternator, and all the generator mounted
controls.

D. Comply with the follow local and national code requirements:
1. NFPA 37 (Standard for the Installation and Use of Stationary Combustion Engines and Gas Turbines).

2. Comply with NFPA 70 (National Electrical Code. Equipment shall be suitable for use in systems in
compliance to Article 700, 701, and 702).

3. Comply with NFPA 110 (Emergency and Standby Power Systems) requirements for Level 1 emergency
power supply system.

4. CSA C22.2, No. 14 — M91 Industrial Control Equipment.

5. CSA 282-19 Emergency Electrical Power Supply for Buildings
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6.

7.

8.

10.

11.

12.

13.

CSA, B139-19 — Installation Code for Qil-Burning Equipment
NEMA MG1-1998 part 32. Alternator shall comply with the requirements of this standard.

ULC S601-14 — Standard for Shop Fabricated Steel Aboveground Tanks for Flammable and Combustible
Liquids

a. ULCS661-10 — Standard for Overfill Protection Devices For Flammable and Combustible Liquid
Storage Tanks

ULC S675.2-14 — Standard for Nonvolumetric Precision Leak Detection Devices for Underground and
Aboveground Storage Tanks and Piping For Flammable and Combustible Liquids

ULC-S663-11(R2016) — Standard for Spill Containment Devices for Flammable and Combustible Liquid
Above Ground Storage Tanks

UL1236 — Battery Chargers

UL2200. The generator set shall be listed to UL2200 or submit to an independent third party
certification process to verify compliance as installed. The generator set and all accessories shall be CSA
certified.

ANSI S1.13-1971—Measurement of Sound Pressure Levels in Air

E. IEEE446 — Recommended Practice for Emergency and Standby Power Systems for Commercial and

Industrial Applications

F. Noise Emission: Comply with Ministry of Environment for maximum noise level at 75dBA@7m due to

sound emitted by generator set including engine, engine exhaust, engine cooling-air intake and discharge,

and other components of installation.

G. The generator set manufacturer shall be certified to ISO 9001 International Quality Standard and shall have
third party certification verifying quality assurance in design/development, production, installation, and

service, in accordance with 1SO 9001.

1.7 PROJECT CONDITIONS

A. Environmental Conditions: Engine-generator system shall withstand the following environmental

conditions without mechanical or electrical damage or degradation of performance capability:

1.

2.

3.

Ambient Temperature: -30.0 deg C (-22.0 deg F) to 50.0 deg C (122.0 deg F)
Relative Humidity: 0% to 95%

Altitude: Sea level to 1640.42 feet (500.0m)

1.8 WARRANTY

Regal Consulting Engineers Inc. Project #2024-448



Whitchurch-Stouffville Fire Station & YR EMS
4902 Aurora Road, WS, Ontario

A.

DIESEL GENERATORS
Section 26 32 13

Page 4

. Base Warranty: Manufacturer shall provide base warranty coverage on the material and workmanship of

the generator set for a minimum of twenty-four (24) months from completion of generator commissioning.

Warranty coverage will be comprehensive and cover all parts, labour and travel. The owner is not to incur

any expenses for approved warranty repairs during the 24-month period.

PART2- PRODUCTS

2.1 MANUFACTURERS

1.

Manufacturers: The equipment shall be produced by a manufacturer who is ISO 9001 certified for
design, development, The power system shall be produced by a manufacturer who has produced this
type of equipment for a period of at least 10 years and who maintains a service organization available
twenty-four hours a day throughout the year.

2.2 ENGINE-GENERATOR SET

A. Factory-assembled and tested, engine-generator set.

B.

Mounting Frame: Maintain alignment of mounted components without depending on concrete foundation;

and have lifting attachments.

1.

Rigging Information: Indicate location of each lifting attachment, generator-set center of gravity, and
total package weight in submittal drawings.

Capacities and Characteristics:

1.

Power Output Ratings: Electrical output power rating for Standby operation of not less than 175kW, at
80 percent lagging power factor, 347/600, Series Wye, Three phase, 3 -wire, 60 hertz.

Alternator shall be capable of accepting a motors starting load of 516.0 kVA in a single step and be
capable of recovering to a minimum of 90% of rated no load voltage. Following the application of the
specified kVA load at near zero power factor applied to the generator set.

Nameplates: For each major system component to identify manufacturer's name and address, and
model and serial number of component. The engine-generator nameplate shall include information of
the power output rating of the equipment.

Generator-Set Performance:

Steady-State Voltage Operational Bandwidth: 0.5 percent of rated output voltage from no load to full
load.

Transient Voltage Performance: Not more than 33% variation for 100% step-load increase or decrease.
Voltage shall recover and remain within the steady-state operating band within 5 seconds.

Steady-State Frequency Operational Bandwidth: 0.25% of rated frequency from no load to full load.
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4. Steady-State Frequency Stability: When system is operating at any constant load within the rated load,
there shall be no random speed variations outside the steady-state operational band and no hunting or
surging of speed.

5. Transient Frequency Performance: Not more than 20% variation for 100 % step-load increase or
decrease. Frequency shall recover and remain within the steady-state operating band within 5
seconds.

6. Output Waveform: At full load, harmonic content measured line to line or line to neutral shall not
exceed 5 percent total and 3 percent for any single harmonic. Telephone influence factor, determined
according to NEMA MG 1, shall not exceed 50.

7. Sustained Short-Circuit Current: Generator sets must use a PMG-excited alternator. For a 3-phase,
bolted short circuit at system output terminals, system shall supply a minimum of 300 percent of rated
full-load current for not less than 8 seconds without damage to generator system components.

8. Start Time: Comply with CSA 282, 15-second requirement.

9. Ambient Condition Performance: Engine generator shall be designed to allow operation at full rated
load in an ambient temperature under site conditions, based on highest ambient condition. Ambient
temperature shall be as measured at the air inlet to the engine generator for enclosed units, and at the
control of the engine generator for machines installed in equipment rooms.

2.3 ENGINE
A. Fuel: ASTM D975 #2 Diesel Fuel
B. Rated Engine Speed: 1800RPM.
C. Lubrication System: The following items are mounted on engine or skid:
1. Lube oil pump: shall be positive displacement, mechanical, full pressure pump.

2. Filter and Strainer: Provided by the engine manufacturer of record to provide adequate filtration for
the prime mover to be used.

3. Crankcase Drain: Arranged for complete gravity drainage with no disassembly and without use of
pumps, siphons, special tools, or appliances.

D. Engine Fuel System: The engine fuel system shall be installed in strict compliance to the engine
manufacturer’s instructions.

E. Main Fuel Pump: Mounted on engine. Pump ensures adequate primary fuel flow under starting and load
conditions.

F. Coolant Jacket Heater: Electric-immersion type, factory installed in coolant jacket system.
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Designed for operation on a single 240 VAC, 3-phase, 60Hz power connection. Heater voltage shall be i
selected by the generator manufacturer for proper operation based on the engine size.

Provided with a thermostat, installed at the engine thermostat housing

G. Governor: Adjustable isochronous, with speed sensing. The governing system dynamic capabilities shall be

controlled as a function of engine coolant temperature to provide fast, stable operation at varying engine

operating temperature conditions. The control system shall actively control the fuel rate as appropriate to

the state of the engine generator. Fuel rate shall be regulated as a function of starting, accelerating to start

disconnect speed, accelerating to rated speed, and operating in various isochronous states.

H. Cooling System: Closed loop, liquid cooled

1.

The generator set manufacturer shall provide prototype test data for the specific hardware proposed
demonstrating that the machine will operate at rated standby load in an outdoor ambient condition of
50 deg C.

Coolant: Solution of 50 percent ethylene-glycol-based antifreeze and 50 percent water, with
anticorrosion additives as recommended by engine manufacturer.

Size of Radiator overflow tank: Adequate to contain expansion of total system coolant from cold start
to 110 percent load condition.

Expansion Tank: Constructed of welded steel plate and rated to withstand maximum closed-loop
coolant system pressure for engine used. Equip with gage glass and petcock.

Temperature Control: Self-contained, thermostatic-control valve modulates coolant flow automatically
to maintain optimum constant coolant temperature as recommended by engine manufacturer.

I.  Muffler/Silencer: Selected with performance as required to meet sound requirements of the application,

sized as recommended by engine manufacturer and selected with exhaust piping system to not exceed

engine manufacturer's engine backpressure requirements. For generator sets with outdoor enclosures the

silencer shall be inside the enclosure.

J.  Air-Intake Filter: Engine-mounted air cleaner with replaceable dry-filter element and restriction indicator.

K. Starting System: 12V, as recommended by the engine manufacturer; electric, with negative ground.

1.

Components: Sized so they will not be damaged during a full engine-cranking cycle with ambient
temperature at maximum specified in Part 1 "Project Conditions" Article.

Cranking Cycle: As required by CSA C282.

Battery Cable: Size as recommended by engine manufacturer for cable length as required. Include
required interconnecting conductors and connection accessories.

Battery Compartment: Factory fabricated of metal with acid-resistant finish.
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5. Battery-Charging Alternator: Factory mounted on engine with solid-state voltage regulation. The
battery charging alternator shall have sufficient capacity to recharge the batteries with all parasitic
loads connected within 4 hours after a normal engine starting sequence.

6. Battery Chargers: Unit shall comply with UL 1236, provide fully regulated, constant voltage, current
limited, battery charger rated at a minimum of 10A. It will include the following features:

a. Operation: Equalizing-charging rate based on generator set manufacturer’s recommendations shall
be initiated automatically after battery has lost charge until an adjustable equalizing voltage is
achieved at battery terminals. Unit shall then be automatically switched to a lower float-charging
mode and shall continue to operate in that mode until battery is discharged again.

b. Automatic Temperature Compensation: Adjust float and equalize voltages for variations in ambient
temperature from minus 20 deg C to plus 40 deg C to prevent overcharging at high temperatures
and undercharging at low temperatures.

c. Automatic Voltage Regulation: Maintain constant output voltage regardless of input voltage
variations up to plus or minus 10 percent.

d. Safety Functions: Sense abnormally low battery voltage and close contacts providing low battery
voltage indication on control and monitoring panel. Sense high battery voltage and loss of AC input
or DC output of battery charger. Either condition shall close contacts that provide a battery-
charger malfunction indication at system control and monitoring panel. These outputs are to be
wired to the building’s SCADA by the site’s contractors if required for the project’s scope.

e. Provide LED indication of general charger condition, including charging, faults, and modes. Provide
a LCD display to indicate charge rate and battery voltage. Charger shall provide relay contacts for
fault conditions as required by NFPA110.

f. Enclosure and Mounting: NEMA, Type 1, wall-mounted enclosure.
2.4 FUEL OIL STORAGE
A. Comply with CSA B139-19 code requirements.

B. Sub Base-Mounted Fuel Oil Tank: Provide a double wall secondary containment type sub base fuel storage
tank. The tank shall be constructed of corrosion resistant steel and shall be UL 142 and ULC S601 listed and
labeled. The fuel tank shall include the following features:

1. Capacity: Minimum of 2,793 Liters of usable fuel for 48-hours of operation at 100% load.

2. Tank rails and lifting eyes shall be rated for the full dry weight of the tank, genset, and enclosure.
3. Electrical stub up(s)

4. Normal & emergency vents

5. Mechanical fuel level gauge
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6. Low-level Switch

a. Low level switch is to be wired to the generator’s controller to provide a warning alarm if the fuel
tank level is below 40%.

7. High Fuel Alarm Panel
a. Fuel alarm panel is to be ULC approved per the code requirements in Section 1.6.

b. High-level float switch is to be provided and wired to the panel to indicate the fuel level has
reached 90% of the fuel tank capacity during filling.

8. Leak detector switch

a. Leak detector switch is to be wired to the generator’s controller to provide a warning alarm if the
fuel tank level is below 40%.

9. Sub base tank shall include a welded steel containment basin, sized at a minimum of 110% of the tank
capacity to prevent escape of fuel into the environment in the event of a tank rupture.

10. 3.5-gallon (13.24L) spill container with lockable/tamper proof fuel fill access.
a. Spill container is to be ULC approved per the code requirements in Section 1.6.
b. Container must be made of 16 gauge spun steel and power coated to prevent rusting.
11. Tank design shall meet CSA B139 (latest edition) and the regional requirements for the project location.
2.5 CONTROL AND MONITORING

A. Engine generator control shall be microprocessor based and provide automatic starting, monitoring,
protection and control functions for the unit.

B. Automatic Starting System Sequence of Operation: When mode-selector button on the control panel is
pressed for “Auto”, remote-control contacts in one or more separate automatic transfer switches initiate
starting and stopping of generator set. The “STOP” button initiates generator-set shutdown. When
generator set is running, specified system or equipment failures or derangements automatically shut down
generator set and initiate alarms. Operation of the local (generator set-mounted) and/or remote
emergency-stop switch also shuts down generator set.

C. Manual Starting System Sequence of Operation: Selecting the “Manual” then “Start” button on the
generator control panel starts generator set. The “STOP” button initiates generator-set shutdown. When
generator set is running, specified system or equipment failures or derangements automatically shut down
generator set and initiate alarms. Operation of the local (generator set-mounted) and/or remote
emergency-stop switch also shuts down generator set.

D. Configuration: Operating and safety indications, protective devices, system controls, engine gages and
associated equipment shall be grouped in a common control and monitoring panel. Mounting method shall
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isolate the control panel from generator-set vibration. AC output power circuit breakers and other output

power equipment shall not be mounted in the control enclosure.

E. Indicating and Protective Devices and Controls:

1.

10.

11.

12.

13.

14.

15.

AC voltage (3-phase, line to line and line to neutral values).

AC amperage (3-phases).

AC frequency

Ammeter-voltmeter displays shall simultaneously display conditions for all three phases.

Emergency Stop Switch: Switch shall be a red “mushroom head” pushbutton device complete with
lock-out/tag-out provisions. Depressing switch shall cause the generator set to immediately stop the
generator set and prevent it from operating.

Fault Reset Switch: Supply a dedicated control switch to reset/clear fault conditions.
DC voltage (alternator battery charging).

Engine-coolant temperature gauge.

Engine lubricating-oil pressure gauge.

Engine hour-meter.

Fuel tank alarms:

a. Low fuel level

b. Leak detection/Rupture basin

AC Protective Equipment: The control system shall include over/under voltage, reverse kVAR over
current, loss of voltage reference, and over excitation shut down protection. There shall be a overload
warning, and overcurrent warning alarm.

Status LED indicating lamps to indicate remote start signal present at the control, existing shutdown
condition, existing alarm condition, not in auto, and generator set running.

A display panel with appropriate navigation devices shall be provided to view all information noted
above, as well as all engine status and alarm/shutdown conditions (including those from an integrated
engine emission control system). The display shall also include integrated provisions for adjustment of
the gain and stability settings for the governing and voltage regulation systems.

Panel lighting system to allow viewing and operation of the control when the generator room or
enclosure is not lighted.
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16. Data Logging: The control system shall log the latest 32 different alarm and shut down conditions, the
total number of times each alarm or shutdown has occurred, and the date and time the latest of these
shutdown and fault conditions occurred.

17. DC control Power Monitoring: The control system shall continuously monitor DC power supply to the
control, and annunciate low or high voltage conditions. It shall also provide an alarm indicating
imminent failure of the battery bank based on degraded voltage recover on loading (engine cranking).

2.6 REMOTE CLOUD MONITORING
A. Provide a cloud based remote monitoring system/module with the supply of the generator.

1. The system shall provide means of remote monitoring generator sets and transfer switches via a
website and an APLLE IOS/ANDROID phone app.

a. The device shall support monitoring a minimum of 2 and up to a maximum of 5 individual devices
per customer location.

b. Access to the cloud-based website or app shall be free of charge to the end user. There shall be no
fees, set-up charges or monthly subscriptions associated with this service.

2. The hardware shall be 4G LTE cellular (with 2G or 3G fallback), LAN and Wi-Fi (WPA2/PSK/CCMP,
2.4GHZ, AES-128 encryption) capable.

a. Dynamic Host Configuration Protocol (DHCP) capability is required.

b. Communication from the device to the generator and ATS shall be over Modbus RS-485. Shielded
twisted pair cable, Belden 9729 or equivalent wiring must be compatible with the device.

c. Any additional protocol conversion modules that may be required to communicate between the
cloud monitoring device and the generator/transfer switch shall be included.

d. Power requirements for the device must be 9 —32VDC and is to be provided via B+ connections
from the generator’s batteries.

e. Firmware updates by the manufacturer must be available via Firmware over the Air (FOTA)
protocol. Firmware is to be pushed via the cloud network and updates are to be installed either
during the next power cycle or automatically after two weeks.

f. Device shall have five configurable digital inputs and four configurable analog inputs available for
monitoring customer equipment or additional generator and transfer switch information.

3. The cloud-based website or APP shall provide the following functionalities for the end user:

a. Asingle account that has a list and a live location map on the home page of the different individual
locations/sites where the monitored equipments are installed.
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i. The status (warning, fault/shutdown, online/offline) of each generator or transfer switch shall
be easily identifiable on the equipment list or map without the need to click on each individual
equipment and navigating to another page.

b. The customer’s accounts shall have the following user role capabilities and permissions:
i. Account Owner —View, add, edit, and delete access for various account and site permissions.

ii. Account Manager — View, add, edit, and delete access for various account permissions (except
Account Owner) and site permissions.

iii. Service Operator — View only access for account permissions. View, add, edit, and delete
access for site permissions.

iv. Read Access — View only access for account and site permissions.

c. Alist of active and past/acknowledged events per device that records warning, shutdowns, and
information per generator or transfer switch. Acknowledged events shall be available for a
minimum of 30-days. Active events shall display and store a minimum of 100 events. All data logs
shall be exportable for reports and records purposes.

d. Readouts of the analog and digital inputs that are connected to the remote monitoring device.

e. The remote monitoring device’s model number, software version and recent loss of communication
event logs.

i.  Additional capabilities include remotely restarting the gateway, manual software update
installations, and password rests.

f. Individually listed generator or transfer switch with model and serial number information per
equipment. Each individual equipment shall have its’s own product page with the following
capabilities:

i. The capability to manually start/stop the generator and reset any faults at the generator
controller.

ii. Live display of alternator data including but not limited to: Voltage (L-L & L-N), Current,
Frequency, Total KVA, Total kW, Total kWH, and Total Power Factor

iii. Live display of engine data including but not limited to: Battery Voltage, Engine Speed, Coolant
Temperature, Oil Temperature, Oil Pressure, Fuel Level (if configured), Fuel Rate and Engine
Run Time.

iv. The capability to perform a transfer test to the generator and back to utility and reset any
faults on the transfer switch controller.

v. Live display of the current connected source (Source 1 — Utility or Source 2 — Generator), and
the status of each source’s availability.
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vi. Live display of Source 1 and Source 2 data including but not limited to: Voltage (L-L & L-N),
Frequency, Current, Total Power Factor, Total KVA, and Total KVAR.

vii. Each equipment page shall have an annunciator data with displays of NFPA110 and NFPA110
Extended alarms and warning listed. Each alarm or warning shall have the ability for colour
identification based on the severity of the alarm (green for normal events, amber for warning
alarms and red for faults).

g. Data trending to graphically plot or create reports for generator and transfer switch parameters
over a preset duration (past 1-hour, past 24-hours, 7-days or 30-days).

h. Exercise scheduler to start and stop the generator with no load. Schedule can be set for: one time,
daily, weekly biweekly, and monthly. Start date and timer selection capabilities shall be available
for this function.

i. Maintenance reminders that can be programmed based on date/time or engine run hours. This
function shall have the capability to email selected users of the account with details of the
maintenance requirement.

2.7 ALTERNATOR, BREAKER, EXCITER, AND VOLTAGE REGULATOR
A. Comply with NEMA MG 1.

B. Drive: Generator shaft shall be directly connected to engine shaft. Exciter shall be rotated integrally with
generator rotor.

C. Electrical Insulation: Class H
D. Temperature Rise: 105°C / Class F environment.

E. Construction shall prevent mechanical, electrical, and thermal damage due to vibration, over speed up to
125% of rating, and heat during operation at 110 percent of rated capacity.

F. Permanent Magnet Generator (PMG) shall provide excitation power for optimum motor starting and short
circuit performance.

G. Enclosure: Drip-proof.

H. Voltage Regulator: SCR type, Separate from exciter, providing performance as specified. The voltage
regulation system shall be microprocessor-controlled, full wave rectified, and provide a pulse-width
modulated signal to the exciter. No exceptions or deviations to these requirements will be permitted.

I.  Windings: Two-thirds pitch stator winding and fully linked amortisseur winding.
J.  Subtransient Reactance: 10% maximum, based on the rating of the engine generator set.

K. Controls shall be provided to individually monitor all three phases of the output current for short circuit
conditions. The control/protection system shall monitor the current level and voltage. The controls shall
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shut down and lock out the generator set when output current level approaches the thermal damage point
of the alternator (short circuit shutdown).

L. A comprehensive monitoring and control system integral to the generator’s control system that guards the
electrical integrity of the alternator and power system by providing protection against a wide array of fault
conditions in the generator set or in the load. It also provides single and three phase fault current
regulation so that downstream protective devices have the maximum current available to quickly clear fault
conditions without subjecting the alternator to potentially catastrophic failure conditions. Thermal damage
curve (3-Phase short) or fixed timer (2 sec for 1-Phase short, 5 sec for 2-Phase short). The system is a time-
based generator protection applicable to both line-to-line and line-to-neutral, that can detect an
unbalanced fault condition and swiftly react appropriately. Balanced faults can also be detected by the
system and appropriately acted upon.

M. The generator set shall be provided with a mounted main line circuit breaker, sized to carry the rated
output current at 0.8pF of the generator set on a continuous basis. The circuit breaker shall incorporate an
electronic trip unit that operates to protect the alternator under all overcurrent conditions, or a thermal-
magnetic trip with other overcurrent protection devices that positively protect the alternator under
overcurrent conditions. The supplier shall submit time overcurrent characteristic curves and thermal
damage curve for the alternator, demonstrating the effectiveness of the protection provided. The breaker
shall be provided

based on the size and electronic trip requirements (thermal magnetic available for a 150kW) as shown in
the single line diagram.

N. The generator shall be provided with a second load bank circuit breaker used for load testing purposes only
at 1.0PF. The breaker shall be provided with a 12V shunt trip contact. This contact is to be wired to the
site’s transfer switch “Loss of Utility” output contact to automatically trip the load bank breaker in the case
of a utility power loss during testing and to prevent a shutdown of the generator due to overload
conditions.

2.8 OUTDOOR GENERATOR-SET ENCLOSURE

A. Description: Sound attenuated aluminum housing. Multiple panels shall be lockable and provide adequate
access to components requiring maintenance. Instruments, control, and battery system shall be mounted
within enclosure.

B. Construction:
1. Hinged Doors with padlocking provisions.
2. Exhaust System:

a. Muffler to be located within the enclosure but in a separate compartment located behind the
radiator discharge area.

b. Exhaust shall terminate within the enclosure housing with adequate grates above to allow for
proper exhaust flow dispersion.
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3. Hardware: All hardware and hinges shall be stainless steel.
4. Wind Rating: Wind rating shall be 150 mph
5. Mounting Base: Suitable for mounting on sub-base fuel tank or housekeeping pad.

6. A weather protective enclosure shall be provided which allows the generator set to operate at full
rated load with a static pressure drop equal to or less than 0.5 inches of water.

C. Engine Cooling Airflow through Enclosure: Housing shall provide ample airflow for engine generator
operation at rated load in an ambient temperature of 50 deg C.

1. Radiator discharge shall be vertical.
2. Louvers shall be motorized on the air inlet.

D. Sound Performance: Reduce the sound level of the engine generator while operating at full rated load to a
maximum of 75 dBA measured at any location 7 m from the engine generator in a free field environment.

E. Site Provisions:

1. Lifting: Complete assembly of engine generator, enclosure, and sub base fuel tank (when used) shall be
designed to be lifted into place as a single unit, using spreader bars.

F. Enclosure Electrical:

1. Provide circuit breakers within the enclosure to isolate or disconnect power to the various generator
auxiliary equipment. Breaker quantity and size as recommended by the generator manufacturer’s
engineered calculations for the items below — including battery charger, coolant heater, oil heater and
high fuel alarm panel.

a. Main power supply to be 50A, 120V/240V, single phase that is to be terminated at a designated
terminal block within the AC electrical section of the generator controller.

b. DC light meeting CSA C282 requirements with its own battery back-up or wired to the generator
batteries. DC light to have a switch for manual operation.

c. Space heater, rated at 240V, to adequately keep the enclosure at 10°C at all times.
2.9 VIBRATION ISOLATION DEVICES

A. Vibration Isolation: Generators installed on grade shall be provided with elastomeric isolator pads integral
to the generator, unless the engine manufacturer requires use of spring isolation.

2.10 FINISHES

A. Indoor and Outdoor Enclosures and Components: Powder-coated and baked over corrosion-resistant
pretreatment and compatible primer. Manufacturer’s standard color will be provided.

2.11 SOURCE QUALITY CONTROL
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A. Prototype Testing: Factory test engine-generator set using same engine model, constructed of identical or
equivalent components and equipped with identical or equivalent accessories.

1. Tests: Comply with NFPA 110, Level 1 Energy Converters. In addition, the equipment engine, skid,
cooling system, and alternator shall have been subjected to actual prototype tests to validate the
capability of the design under the abnormal conditions noted in NFPA110.

B. Project-Specific Equipment Tests: Before shipment, the generator shall have a factory certified test report
completed and available for engineering review. Prior to shipment of the generator to site — a factory
witness test of the generator set manufactured specifically for this project will be conducted. Perform tests
at rated load and unity power factor. If a certified test report is not provided showing the alternator had
been tested at 0.8pF then a reactive load bank test will be required. Include the following tests:

1. Test engine generator set manufactured for this project to demonstrate compatibility and functionality.
2. Fullload run for 4-hours.
3. Transient load steps for voltage, frequency, and kW. Load steps are as follows:
a. 0%-25%-0%
b. 0% -50% - 0%
c. 0%-75%-0%
d. 0%-100% - 0%
4. Simulated safety shutdowns.

C. Factory testing may be witnessed by the owner and consulting engineer. Costs for travel, meals, and
overnight accommodation expenses will be the responsibility of the owner and consulting engineer.
Generator supplier is responsible to provide two weeks’ notice for testing.

PART3- EXECUTION
3.1 INSTALLATION

A. Comply with packaged engine-generator manufacturers’ written installation, application, and alignment
instructions and with CSA C282.

B. Equipment shall be installed by the contractor in accordance with final submittals and contract documents.
Installation shall comply with applicable state and local codes as required by the authority having
jurisdiction. Install equipment in accordance with manufacturer’s instructions and instructions included in
the listing or labeling of UL listed products.

C. Installation of equipment shall include furnishing and installing all interconnecting wiring between all major
equipment provided for the on-site power system. The contractor shall also perform interconnecting
wiring between equipment sections (when required), under the supervision of the equipment supplier.
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D. Equipment shall be installed on concrete housekeeping pads. Equipment shall be permanently fastened to
the pad in accordance with manufacturer’s instructions and seismic requirements of the site.

E. Equipment shall be initially started and operated by representatives of the generator manufacturer. All
protective settings shall be adjusted as instructed by the consulting engineer.

F. All equipment shall be physically inspected for damage. Scratches and other installation damage shall be
repaired prior to final system testing. Equipment shall be thoroughly cleaned to remove all dirt and
construction debris prior to initial operation and final testing of the system.

G. On completion of the installation by the electrical contractor, the generator set supplier shall conduct a site
evaluation to verify that the equipment is installed per manufacturer’s recommended practice.

H. All CSA B139 and TSSA approvals/variances required for filling of the fuel tank is to be arranged by the
contractor.

3.2 ON-SITE ACCEPTANCE TEST

A. The complete installation shall be tested to verify compliance with the performance requirements of this
specification following completion of all site work. Testing shall be conducted by representatives of the
manufacturer, with required fuel supplied by contractor. The Engineer shall be notified in advance and
shall have the option to witness the tests. The generator set manufacturer shall provide a site test
specification covering the entire system.

B. Tests shall include:

1. Prior to start of active testing, all field connections for wiring, power conductors, and bus bar
connections shall be checked for proper tightening torque.

2. Installation acceptance tests to be conducted on site shall include a “cold start” test, a four hour full
load (resistive) test, and safety shutdown testing. Provide a resistive load bank and make temporary
connections for full load test.

C. Perform a power failure test on the entire installed system. This test shall be conducted by opening the
power supply from the utility service and observing proper operation of the system for at least 1-hour per
CSA C282. Coordinate timing and obtain approval for start of test with site personnel.

3.3 TRAINING

A. The equipment supplier shall provide training for the facility operating personnel covering operation and
maintenance of the equipment provided. The training program shall be not less than 4 hours in duration
and the class size shall be limited to 5 persons. Training date shall be coordinated with the facility owner.

3.4 FIELD QUALITY CONTROL

A. Manufacturer’s Field Service: Engage a factory-authorized service representative to inspect components,
assemblies, and equipment installations, including connections, and to assist in testing.
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End of Section

Regal Consulting Engineers Inc. Project #2024-448



Whitchurch-Stouffville Fire Station & YR EMS AUTOMATIC TRANSFER SWITCHES
4902 Aurora Road, WS, Ontario Section 26 36 23
Page 1

1 GENERAL

.1 Contractor to provide and install the ATS.

.2 Startup and commissioning of the ATS shall be done by the representative from the
manufacturer.

1.02 REFERENCES

2 CSA International
A CSA C22.2 No.5-, Moulded-Case Circuit Breakers, Molded-Case
Switches and Circuit-Breaker Enclosures (Tri-national standard with UL
489, NMX-J-266-ANCE-2010).
2 CSA C22.2 N0.178.1-, Automatic Transfer Switches.
3 CAN/CSA C60044-1-, Instrument Transformers.

3 National Electrical Manufacturers Association (NEMA)
A NEMA ICS 2-, Controllers, Contactors, and Overload Relays, Rated Not More
Than 2000 Volts AC or 750 Volts DC, Part 8: Disconnect Devices for Use in
Industrial Control Equipment.

1.03 ACTION AND INFORMATIONAL SUBMITTALS
A Submit in accordance with Section 01330 - Submittal Procedures.

2 Product Data:
i Submit manufacturer's instructions, printed product literature and data
sheets for transfer switches and include product characteristics,
performance criteria, physical size, finish and limitations.

3 Shop Drawings:
i Submit drawings
2 PRODUCTS

2.01 SYSTEM DESCRIPTION

i Automatic load transfer equipment to:
i Monitor voltage on phases of normal power supply.
2 Initiate cranking of standby generator unit on normal power failure or

abnormal voltage on any one phase below preset adjustable limits for
adjustable period of time.

3 Transfer load from normal supply to standby unit when standby unit
reaches rated frequency and voltage pre-set adjustable limits.
4 Transfer load from standby unit to normal power supply when normal

power restored, confirmed by sensing of voltage on phases above
adjustable pre-set limit for adjustable time period.

.5 Shut down standby unit after running unloaded to cool down using
adjustable time delay relay.
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2.02 MATERIALS
A Instrument transformers: to CAN/CSA C60044-1.
2 Contactors: to NEMA 1CS2.
2.03 CONTACTOR TYPE TRANSFER EQUIPMENT
N Contact Type Transfer Equipment: to CSA C22.2 No.178.1.

2 Two - 4 pole contactors mounted on common frame, in double throw arrangement,
mechanically and electrically interlocked, motor solenoid operated, open type with CSA
enclosure.

3 Rated: 208 V, 60Hz, 400 A. 4 wire, solid neutral.
4 Main contacts: silver surfaced, protected by arc disruption means.

.5 Switch and relay contacts, coils, spring and control elements accessible for inspection
and maintenance from front of panel without removal of switch panel or
disconnection of drive linkages and power conductors.

.6 Auxiliary contact: gold plated, to initiate emergency generator start-up on failure of
normal power.

7 Fault withstand rating: 35 kA symmetrical for 3 cycles with maximum peak value of 35
kA.
.8 Lever to operate switch manually when switch is isolated.

9 Neutral bar, solid rated: 400 A.

.10 Overlapping neutral contacts on contactor type transfer equipment.
2.04 CIRCUIT BREAKER TYPE TRANSFER EQUIPMENT

1 Circuit Breaker Type Transfer Equipment: to CSA C22.2 No.5.

2 Rated: 208 V, 60Hz, 400 A, 4 wire, solid neutral.

i Fault withstand rating: 35 kA symmetrical for 3 cycles with maximum peak value
of 35 kA.
2 One normal - 3 pole moulded-case circuit breaker with thermal magnetic,

mounted on common base, designed for double throw action, motor operated,
mechanically held and interlocked.

3 One emergency - 3 pole moulded-case circuit breaker with thermal
magnetic trip, motor operated, and interlocked.
4 Circuit breakers:
i Trip free in closed position.
2 Interrupting rating: 35 A symmetrical.
.5 Dead front construction with access to relays and controls for inspection and

maintenance, and manual operating lever for transfer switch.
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.6 Auxiliary contact: to initiate emergency generator start-up on failure of
normal power.

7 Solid neutral bar, rated: 400 A.

.8 Overlapping switchable neutral pole on circuit breaker type equipment.

2.05 CONTROLS

i Selector switch - 4 position "Test", "Auto", "Manual", "Engine start".
i Test position - normal power failure simulated. Engine starts and transfer takes
place. Return switch to "Auto" to stop engine.
2 Auto position - normal operation of transfer switch on failure of normal
power; retransfers on return of normal voltage and shuts down engine.
3 Manual position - transfer switch may be operated by manual handle but
transfer switch will not operate automatically and engine will not start.
4 Engine start position - engine starts but unit will not transfer unless
normal power supply fails. Switch must be returned to "Auto" to stop
engine.
2 Control transformers: dry type with 120 V secondary to isolate control circuits from:
i Normal power supply.
2 Emergency power supply.
3 Relays: continuous duty, industrial control type, with wiping action contacts rated
10 A minimum:
i Voltage sensing: 3 phase for normal power and on one phase only for

emergency, solid state type, adjustable drop out and pick up, close
differential, 2 V. minimum undervoltage and over voltage protection.

2 Time delay: normal power to standby, adjustable solid state, 0 to 60 s5 to
180 s 20 s to 10 minutes.

3 Time delay on engine starting to override momentary power outages or dips,
adjustable solid state, 0 to 60 s 3 to 20 s delay.

4 Time delay on retransfer from standby to normal power, adjustable 0 to
60 s 51to 180 s 20 s to 10 minutes.

.5 Time delay for engine cool-off to permit standby set to run unloaded after

retransfer to normal power, adjustable solid state, 0 to 60 s 5 s intervals to 180
s20 s intervals to 10 minutes.

.6 Time delay during transfer to stop transfer action in neutral position to
prevent fast transfer, adjustable, 5 s intervals to 180 s.

7 Frequency sensing, to prevent transfer from normal power supply until
frequency of standby unit reaches preset adjustable values.

.8 Neutral disconnected position delay: allow time for motors to delay

between live sources, adjustable, 0to 5 s.
4 Solid state electronic in-phase monitor.

2.06 ACCESSORIES

i Ensure pilot lights indicate power availability normal and standby, switch position, green
for normal, red for standby, mounted in panel.

2 Auxiliary relay to provide 2 N.O. and 2 N.C. contacts for remote alarms.

3 Manual bypass and isolator: to normal supply.
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2.07 EQUIPMENT IDENTIFICATION

i Identify equipment in accordance with Section 26 05 00 - Common Work Results for
Electrical.

2 Control panel:
i For selector switch and manual switch: size 5 nameplates.
2 For meters, indicating lights, minor controls: use size 3 nameplates.

2.08 SOURCE QUALITY CONTROL

i Complete equipment, including transfer mechanism, controls, relays and
accessories factory assembled and tested in presence of  Consultant.

2 Notify Consultant 10 days minimum in advance of date of factory test.
3 Tests:
i Operate equipment both mechanically and electrically to ensure proper
performance.
2 Check selector switch, in modes of operation Test, Auto, Manual, Engine
Start and record results.
3 Check voltage sensing and time delay relay settings.
A4 Check:
i Automatic starting and transfer of load on failure of normal power.
2 Retransfer of load when normal power supply resumed.
3 Automatic shutdown.

3 EXECUTION

3.02 INSTALLATION

i Locate, install and connect transfer equipment as indicated.

2 Check relays solid state monitors and adjust as required to ensure correct
operation.

3 Install and connect battery and remote alarms.

4 Connect to Solar Inverters to disable inverters when generator is running.

3.03 FIELD QUALITY CONTROL

i Perform tests in accordance with Section 26 05 00 - Common Work Results for
Electrical.

2 Energize transfer equipment from normal power supply.

3 Set selector switch in "Test" position to ensure proper standby start, running,
transfer, retransfer. Return selector switch to "Auto" position to ensure standby
shuts down.
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A4 Set selector switch in "Manual" position and check to ensure proper performance.
.5 Set selector switch in "Engine start" position and check to ensure proper performance. Return
switch to "Auto" to stop engine.
.6 Set selector switch in "Auto" position and open normal power supply disconnect.
Standby should start, come up to rated voltage and frequency, and then load should transfer to
standby. Allow to operate for 10 minutes, then close main power supply disconnect. Load should
transfer back to normal power supply and standby should shutdown.
7 Repeat, at 1 hour intervals, 3 times, complete test with selector switch in each position, for each

test.

End of Section
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1 GENERAL
1.01 SUBMITTALS

.1 Product Data: Submit product data sheets for lighting fixtures. Include certified fixture photometric
data which includes total input watts, candlepower summary, candela distribution zonal lumen
summary, CIE type coefficient of utilization, and lamp type and lumen rating in accordance with CSA
IESNA testing procedures.

.2 Lighting Fixture Colour(s): For all lighting fixtures where the colour is to be selected after award of
the Contract, submit colour charts and obtain fixture colour information in writing prior to ordering.

.3 Spare Lamps: Submit spare lamps as specified in Part 3 of this Section.
1.02 QUALITY ASSURANCE
.1 All lighting fixtures are to be ULC listed and/or CSA certified and labelled.
2 PRODUCTS
LED LIGHTING FIXTURES
2.01 FIXTRURE CONSTRUCTION

.1 Fixtures must be constructed of 20 gauge (minimum) cold rolled steel. All metal edges require smooth
finish.

.2 Light leaks must be prevented by providing gasketting, stops, and barriers.

.3 Fixtures must be finished in high reflective baked white enamel. This surface must have a reflectance
of not less than 85%.

2.02 FIXTURE LENS
Unless otherwise noted fixture lenses shall be as follows:
.1 Lens thickness: 3.2mm (1/8”)
.2 Material: injection moulded clear prismatic virgin acrylic.
.3 Frame: hinged, latched, steel.
2.03 LED FIXTURES
.1 Fixture LED’S must be tested in conformance with IESNA LM80 standard.

.2 LED’s must be selected using a binning algorithm to ensure colour and lumen output of a given fixture
are consistent, as well as meet or surpass ANSI C78.377 specification for the rated lifetime of the
fixture. Colour accuracy between products must be within a 2 step MacAdam ellipse
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.3 Luminaires must be tested in conformance with IESNA LM79 by an independent approved laboratory.
4 Luminaires must be tested prior to shipping.
.5 Luminaires must be ULC certified and approved for use in Canada.

.6 Fixtures must maintain a minimum of 90% of their initial light output for 60,000 hours. Submit test
result upon request.

.7 Lumen values indicated for fixtures in the project documents are to be considered as “absolute” or
“delivered” values.

.8 Other than for specialty fixtures, and unless otherwise indicated, the maximum driver current is to be
750 mA.

3 EXECUTION
3.01 INSTALLATION OF LIGHTING FIXTURES

.1 General Installation Requirements: Provide lighting fixtures and lamps where shown.
Include for all required site assembly, and provide all required installation and support hardware.
Additional requirements are as follows:

.1 confirm exact lighting fixture locations prior to roughing-in
.2 infinished areas, refer to architectural reflected ceiling plans and/or wall elevations

.3 in equipment rooms, shafts, and similar unfinished areas, install fixtures after the equipment
is roughed-in, and shelving and similar items are installed, and do not suspend fixtures from
piping, ductwork, conduit equipment, or similar items

.4 prior to roughing-in for lighting fixture installations, examine drawings and site conditions to
determine that suitable space is available for the fixture installation as shown. If sufficient
space is not available, notify the Consultant immediately and, if required, relocate the fixtures
within reasonable distances without additional cost

.5 locate recessed downlights, troffers, and surface mounted fixtures in or on suspended tile
ceilings in or on full tiles, and where ceiling tile openings are cut for fixtures, cut to exact sizes
so that there are no gaps, and fixture trim completely covers the perimeter of the opening

.6 provide plaster frames for fixtures in suspended plaster or drywall ceilings

.7 use clean gloves when handling reflector cones, louvres, halogen lamps, glass sconces, and
all exposed surfaces of fixtures.
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3.02

3.03

3.04

3.05

3.06

SUSPENDED LIGHTING FIXTURES

.1 Support all lighting fixtures in suspended ceilings from the slab or building construction above,

independent of the suspended ceiling construction. Support 1.2 m (4’) fluorescent fixtures with a
minimum of 2 aircraft type cable supports or 2 #3 Tenso Chains. Support HID or incandescent fixtures
with 1 #3 Tenso Chain or 1 aircraft type cable. All supports are to be in accordance with requirements

of governing Codes and Regulations.

.2 Support continuous rows of fixtures at minimum 1.2 m (48”) centres.

LIGHTING FIXTURES IN FIRE RATED CEILING CONSTRUCTION

.1 Where lighting fixtures penetrate a fire rated ceiling they are to be enclosed in an enclosure with

rating to match that of the ceiling. The enclosure is to be constructed by the trade constructing the

ceiling. Ensure that conductors connecting the fixtures are fire rated type and that ceiling

a

penetrations for conductors are properly sealed with fire stopping and smoke seal material. Fixtures

installed in the fire rated enclosures are to be equipped with thermal overload protection.

LIGHTING FIXTURES ALIGNMENT

.1 Align lighting fixtures mounted in continuous rows to form straight uninterrupted lines.

Alignment variation is not to exceed 6 mm (%”) in any 5 m (15’) run.

.2 Align lighting fixtures mounted individually parallel and/or perpendicular to building lines.

Aim accent and spot lighting as indicated and/or as directed by the Consultant, and secure the
fixture positions after the Consultant’s approval.

LIGHTING FIXTURES CIRCUIT WIRING

.1 Connect lighting fixtures to circuits indicated with wiring as shown/specified.
.2 Minimize the number of splices required.

CLEANING
.1 When all lighting fixture installation work is complete, clean all fixtures and lamps, and any ceiling,
wall, etc., surfaces soiled as a result of the fixture installation work.

.2 If wall and ceiling surfaces are damaged as a result of the fixture installation, replace the wall or

ceiling surface to the Consultant’s approval.

END OF SECTION
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1 GENERAL

1.01 SUBMITTALS

1.02

2.01

2.02

.1 Product Data: Product data submittal requirements are as follows:

.1 submit product data sheets for lighting fixtures, and include certified horizontal and vertical
beam spread, beam lumens, beam efficiency, complete photometric data which includes total
input watts, candlepower summary, candela distribution zonal lumen summary, CIE type,
coefficient of utilization, and lamp type and lumen rating in accordance with CSA IESNA testing
procedures.

.2 for floodlighting fixtures, computer printout for aiming angles.

.3 for pole mounted fixtures, submit documentation to confirm that the poles proposed are
suitable for the steady wind velocity and wind gust velocity data for the area of installation,
and for the total weight and project area of the fixtures.

.4 submit complete design and construction shop drawings for pole mounted fixture concrete
bases, prepared, stamped ad signed by a Professional Structural Engineer registered in the place
of the work.

.2 Lighting Fixture and Accessory Colour(s): For all lighting fixtures and accessories where the colour
is to be selected after award of the Contract, submit colour charts and obtain fixture and accessory
colour information in writing prior to ordering.

.3 Spare Lamps: Submit spare lamps as specified in Part 3 of this Section.

QUALITY ASSURANCE

.1 Alllighting fixtures and lamps are to be ULC listed and/or CSA certified and labelled.
PRODUCTS

GENERAL RE: LIGHTING FIXTURES

.1 Lighting fixtures and lamps are scheduled on the drawings.

.2 All lighting fixtures are to be completely weatherproof, non-corrosive, suitable in all respects for

the mounting locations indicated on the drawings and are to be complete with all required
mounting hardware.

.3 All lighting fixtures are LED lighting fixtures.

.4 Confirm exact colour and finish of lighting fixtures at the submittals stage and prior to ordering.

POLES

.1 Concrete Poles: Reinforced, pre-stressed, round, tapered, spun concrete pole, plain grey finish,
designed for underground wiring and for direct bury, sized as indicated on the drawings, and
complete with an access hand hole with frame and cover for wiring connections 450 mm (18”) above
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grade, and a suitably sized grounding lug.

.2 Steel Poles: Hot dipped galvanized, minimum 4.5 mm ( %”) thick steel, round or octagonal
monotube style poles sized as indicated on the drawings, designed for underground wiring and
mounting on a concrete base. Unless otherwise specified poles are to be tapered and complete with
an access hand hole with frame and cover for wiring connections 450 mm (18”) above grade, a
minimum of four non-corrosive anchor bolts and nuts with shims and tamper-proof covers, and a
suitably sized grounding lug.

.3 Aluminium Poles: G063-T6 aluminium, minimum 3 mm (3/16”) thick, round or octagonal monotube
style poles sized as indicated on the drawings, designed for underground wiring and mounting on a
concrete base. Unless otherwise specified poles are to be tapered
and complete with an access hand hole with frame and cover for wiring connections 450 mm (18”)
above grade, a minimum of four non-corrosive anchor bolts and nuts with shims and tamper-proof
covers, and a suitably sized grounding lug.

2.03 LIGHTING FIXTURE MOUNTING BRACKETS

.1 Corrosion-resistant metal brackets, cantilevered without under-braces, of sizes and styles specified
with the fixtures they are required for, and complete with all required non- corrosive mounting and
connection hardware.

3 EXECUTION
3.01 INSTALLATION OF EXTERIOR LIGHTING FIXTURES

.1 Provide exterior lighting fixtures where shown and in accordance with the drawing schedule.
Include for all required site assembly, and provide all required installation and support hardware.

.2 Confirm exact lighting fixtures locations prior to roughing-in.
.3 Secure grade mounted building floodlighting fixtures to concrete pads set flush with finished
grade.
3.02 INSTALLATION OF LIGHTING FIXTURES POLES

.1 Provide poles with mounting brackets for pole mounted lighting fixtures. For direct bury concrete
poles, backfill the excavation around the pole with concrete.

.2 Secure metal poles to reinforced concrete bases. Install pole anchor bolt support hardware in the
base concrete during the pour, and ensure that the hardware is properly positioned and remains
properly positioned until concrete has set. Provide vandal-proof anchor bolt covers.

.3 Refer to pole concrete base detail indicated on the drawings.

.4 Ensure that all poles are true and plumb.

3.03 CONCRETE, EXCAVATION AND BACKFILL WORK

.1 Carefully coordinate concrete and excavation and backfill work with the trades performing the work.
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.2 Perform all required concrete and excavation and backfill work in accordance with
requirements of Division 03 and Division 31.

3.04 LIGHTING FIXTURES ALIGNMENT
.1 Aim and align building floodlighting and/or spotlighting during evening hours under the direction
and to the approval of the Consultant, and secure the fixture positions after the Consultant’s
approval.
3.05 LIGHTING FIXTURES CIRCUIT WIRING
.1 Connect lighting fixtures to circuits indicated with wiring as specified. Install wiring in conduit.
.2 Minimize the number of splices required.
.3 Connect metal parts of poles with ground conductors connected to the building grounding system.

3.06 CLEANING

.1 When all lighting fixtures installation work is complete, clean all fixtures and lamps, and surfaces
soiled as a result of the fixture installation work.

.2 If building surfaces are damaged as a result of the fixture installation, repair the surface to the
Consultant’s approval.

END OF SECTION
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1 GENERAL
1.01 SUBMITTALS

.1 Product Data: Submit product data sheets for emergency lighting. Include complete battery
charger data, battery charger and discharge voltage/time characteristics, and, where required,
certified wiring diagrams.

.2 Battery Warranty: Submit a copy of the battery warranty specified below, and include a copy in the
O & M Manual.

.3 Letter of Certification: As per Part 3 of this Section, submit a letter from the representative of the

emergency lighting manufacturer to certify that the installation has been tested and adjusted and
operates as intended.

1.02 QUALITY ASSURANCE
.1 All emergency lighting is to be CSA certified in accordance with:
.1 CSA C22.2 No. 141, Unit Equipment for Emergency Lighting
.2 UL924, Standard for Emergency Lighting and Power Equipment
.3 CSA C22.2 No. 107.2, Battery Chargers
1.03 WARRANTY

.1 For batteries, the Contract warranty is to be extended to ten years with no-charge replacement
during the first five years, and a pro-rate charge during the last five years. Submit a signed copy of
the warranty in the name of the Owner.

2 PRODUCTS
2.01 SELF-CONTAINED EMERGENCY LIGHTING UNITS

.1 Lumacell Inc. Model RG24S5720 solid-state, factory assembled and tested, 120 volt AC input, 12 volt
or 24volt DC output, battery operated emergency lighting units, each capable of supplying the
specified load for the length of time indicated, and to automatically shut-off. Each unit is to be
complete with:

.1 awhite enamelled steel cabinet suitable for shelf or direct wall mounting, with conduit knock-
outs and a removable or hinged front panel for battery access

.2 white enamelled steel mounting and support hardware to suit installation locations indicated
.3 asealed, maintenance-free battery in a high-impact, heat resistant translucent plastic casing

.4 amulti-rate, voltage/current regulated, inverse temperature compensated, short circuit
protected pulse type battery charger with a regulated output of + 0.01 volts

for £ 10% input variations, transfer circuit, solid-state modular low voltage disconnect to
operate at 80% battery output voltage, and a suitable length of 3-wire power cord with “twist-
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lock” plug

.5 signal lights for “AC POWER ON” and red “HIGH CHARGE”, an ammeter and a voltmeter, a test
switch, time delay relay, battery disconnect device, RFl suppressors, and AC input and DC output
terminal blocks inside the cabinet

.6 cabinet mounted, dual, adjustable (345° horizontal and 180° vertical) lamp heads, integral with
the cabinet and/or remote mounting as indicated, each complete with a
13 watt tungsten-halogen glare-free lamp

.7 Lumacell Inc. Model MT1 remote surface mounted lamp head with a 12 volt DC 9 watt
tungsten-halogen lamp

.8 Lumacell Inc. Model MT1 remote recess mounted lamp head with a 12 volt DC 25 watt
tungsten-halogen lamp

.9 where indicated, a wire guard

.2 Acceptable manufacturers are:
.1 Lumacell Inc.
.2 Emergi-Lite Ltd.
.3 Hubbell Inc. “Dual-Lite”
.4 Philips “LightGuard”
.5 Beghelli
.6 Approved Equivalent
3 EXECUTION
3.01 INSTALLATION OF SELF-CONTAINED EMERGENCY LIGHTING UNITS
.1 Provide self-contained emergency lighting units where shown. Include for all required site assembly,
provide all required installation and support hardware, and plug the assemblies into adjacent
receptacles. Confirm exact locations prior to installation.
.2 Where remote lamp heads are indicated, install and connect to the battery unit with conductors
(sized as indicated) in conduit. Ensure that panelboard breakers serving battery units are
equipped with lock-on devices.
.3 Connect exit light 12 volt DC lamp holders to battery units with wiring in conduit as indicated.
.4 Provide all required lamps.
.5 Aim all adjustable lamp heads to the Consultant’s approval.
.6 When all installation work is complete, clean all battery units, lamp heads, and lamps, and any ceiling,

wall, etc., surfaces soiled as a result of the installation work.
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.7 If wall and ceiling surfaces are damaged as a result of the installation, replace the wall or ceiling
surface to the Consultant’s approval.

.8 Test operation of each battery unit, including charge rate after discharge, in the presence of the
manufacturer’s representative, and submit a letter from the manufacturer’s representative to certify
that all battery units and lamp heads have been tested and operate as intended.

END OF SECTION
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1.01

1.02

2.01

GENERAL

SUBMITTALS

.1 Shop Drawings/Product Data: Submit product data sheets for exit lighting fixtures.

QUALITY ASSURANCE

.1 All exit lighting fixtures are to be CSA certified in accordance with:

1

2

CAN/CSA- C22.2 No. 141, Unit Equipment for Emergency Lighting

CAN/CSA- C860, Performance of Internally-Lighted Exit Signs

PRODUCTS

EXIT LIGHTS

.1 Recessed, wall end to wall, or ceiling mounted, single or double face exit lights as indicated,
complete with directional arrows as shown, 120 volt maximum five watt LED’S designed for a
minimum of 50,000 hours of continuous operation without re-lamping and located so as to be
visible, all required mounting accessories, and the following:

1

2

an average exit legend illumination level of 15 cd/m?
an emergency power source

unless otherwise specified, a 1.0 mm (1/25”) thick satin aluminium, enamel finish cold rolled
steel, or brush finish extruded or die-cast aluminium housing, all as per the drawing schedule

unless otherwise specified, white enamelled die-formed cold rolled steel or cast aluminium
alloy back and/or face plates, as per the drawing schedule

minimum 150 mm (6”) high, 20 mm (34”) wide red “EXIT” lettering, or “EXIT” and
“SORTIE” lettering as specified

a white glass or translucent acrylic downlight in the bottom of the fixture
a third lamp socket for an emergency lamp lighting circuit
a wire guard where indicated

for self-powered exit lights, a dust-tight relay transfer and maintenance free nickel- cadmium
battery with low voltage disconnect, charger, high charge rate and brownout features

.10 for water-proof exit lights, a gasketed water-tight housing
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.2 Acceptable Manufacturers: Acceptable manufacturers are:

.1 Lumacell Inc.

.2 Emergi-Lite Ltd.

.3 Hubbell Inc. “Dual-Lite”

.4 Luxnet Corp.

.5 Beghelli

.6 Approved Equivalent
3 EXECUTION
3.01 INSTALLATION OF EXIT LIGHTS

.1 Provide exit lights where shown. Include for all required site assembly, and provide all required
installation and support hardware.

.2 Confirm exact exit light locations prior to roughing-in, and in any case, ensure that exit lights are
not less than 2 m (6%’) from the underside of the fixture to the finished floor.

.3 For ceiling mounted exit lights in areas with unfinished ceilings, mount the fixture alongside a
junction box, with or without canopy, and connect the fixture laterally with conduit (or with
embedded conduit where permitted or specified) or by using the exit light canopy as a junction box
where permitted.

.4 Connect exit lights to circuits indicated with wiring as specified. Install wiring in conduit.

Ensure that panelboard breakers serving exit lights are equipped with lock-on devices.

.5 Connect emergency power sockets to the emergency power source as indicated and/or specified.

.6 Provide all required lamps. Lamps are specified in the Section entitled Ballasts, Lamps, Lenses and
Louvres.

.7 When all exit light installation work is complete, clean all fixtures and lamps, and any ceiling,
wall, etc., surfaces soiled as a result of the installation work.

.8 If wall and ceiling surfaces are damaged as a result of the installation, replace the wall or ceiling

surface to the Consultant’s approval.

END OF SECTION

Regal Consulting Engineers Inc. Project #2024-448



GROUNDING & BONDING FOR
COMMUNICATION SYSTEMS
Section 27 05 00

Page 1

Whitchurch-Stouffville Fire Station & YR EMS
4902 Aurora Road, WS, Ontario

1 GENERAL

1. The purpose of the grounding system is to create a low impedance path to earth ground for
electrical surges and transient voltages. Lightning, fault currents, circuit switching (motors
turning on and off), and electrostatic discharge are common causes of these surges and
transient voltages. An effective grounding system minimizes the detrimental effects of these
electrical surges, which include degraded network performance and reliability and increased
safety risks.

2. The grounding system must be intentional, visually verifiable, adequately sized to handle
expected currents safely, and directs these potentially damaging currents away from sensitive
network equipment. As such, grounding must be purposeful in its design and installation.
Four issues require special consideration:

2.1 Although AC powered equipment typically has a power cord that contains a
ground wire, the integrity of this path cannot be easily verified. Thus, many
equipment manufacturers require grounding above and beyond that which is
specified by local electrical codes, such as the National Electrical Code, etcetera.
Always follow the grounding recommendations of the manufacturer when
installing equipment.

2.2 While the building steel and metallic water piping must be bonded to the
grounding system for safety reasons, neither may be substituted for the
telecommunications bonding backbone (TBB).

2.3 Electrical continuity throughout each rack or cabinet is required to minimize
safety risks. Hardware typically supplied with bolt-together racks is not
designed for grounding purposes. Additionally, most racks are painted.
Paint is an insulator. Unless rack members are deliberately bonded,
continuity between members is incidental, and in many cases, unlikely.

2.4 Any metallic component that is part of the data center, including
equipment, racks, ladder racks, enclosures, cable trays, etc. must be
bonded to the grounding system

3. Provide grounding & bonding in accordance with good industry practices and in
accordance with the following codes and standards.

4. The ground system must be designed for high reliability. Therefore, the grounding system
shall meet following criteria:

e (CSA Standard C22.2 N0.41-M1987 — Grounding & Bonding Equipment
e CSA Standard T527 (ANSI/TIA/EIA-607)

e (CSA Standard T 530 - Telecommunications Pathways and Spaces

e Ontario Hydro Electrical Safety Code

e Ontario Building Code

e Local Codes & Bylaws

e BICSI requirements
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5. Lugs, HTAPs, grounding strips, and busbars shall be UL Listed and CSA Certified and made of
premium quality tin-plated electrolytic copper that provides low electrical resistance while
inhibiting corrosion. Antioxidant shall be used when making bonding connections in the
field.

6. All grounding conductors shall be copper

7. Wherever possible, two-hole lugs shall be used because they resist loosening when twisted
(bumped) or exposed to vibration. All lugs shall be irreversible compression and meet NEBS
Level 3 as tested by Telcordia. Lugs with inspection windows shall be used in all non-
corrosive environments so that connections may be inspected for full conductor insertion
(battery rooms are an exception where windowless lugs may be used).

8. Die index numbers shall be embossed on all compression connections to allow crimp
inspection.

9. Cable assemblies shall be UL Listed and CSA Certified. Cables shall be a distinctive green
or green/yellow in color, and all jackets shall be UL, VW-1 flame rated.

2 PRODUCTS
TBB Sizing

1. The Telecommunications Grounding Busbar (TGB) in each telecommunications space will be
grounded to the Telecommunications Main Grounding Busbar (TMGB) located at the service
entrance. The gauge of the connecting ground cable, known as the Telecommunications
Bonding Backbone (TBB) will follow J-STD-607-A guidelines, as is shown in the table below.

Sizing of the TBB
TBB Length in Linear meters (feet) TBB Size (AWG)
Less than 4 (13) 6
4-6 (14-20) 4
6-8 (21-26) 3
8-10 (27-33) 2
10-13 (34-41) 1
13-16 (42-52) 1/0
16-20 (53-66) 2/0
Greater than 20 (66) 3/0
Busbars
Part Number Bar Size No. of 5/16” No. of 7/16” Std.
hole sets, hole sets, 1” Pkg.
5/8” spacing spacing Qty.
Telecommunications Grounding Busbars (TGB)
GB2B0304TPI-1 W x2” x 10” 4 3 1
GB2B0306TPI-1 W x2” x12” 6 3 1
GB2B0312TPI-1 W x2” x 20” 12 3 1
Telecommunications Main Grounding Busbars (TMGB)
GB4B0612TPI-1 % x4” x12” 4 3 1
GB4B0624TPI-1 %” x 4” x 20” 6 3 1
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Copper Code Cable Sizes

2. The TMGB will be bonded to building steel and grounded to the electrical service ground
according to BICSI TDM Manual and J-STD-607-A guidelines. Local codes may
supersede these requirements. In telecommunications spaces with only one rack, the
rack jumper cable can be connected directly to the TGB.

Cable Sizes for Other Grounding Applications
Purpose Copper Code Cable Size
Aisle grounds (overhead or under floor) of the #2 AWG or larger (1/0 preferred)
common bonding network
Bonding conductor to each PDU or panel Size per NEC 250.122 & manufacturer

board serving the room. recommendations
Bonding conductor to HVAC equipment 6 AWG
Building columns 4 AWG
Cable ladders and trays 6 AWG
Conduit, water pipe, duct 6 AWG

3 EXECUTION

3.01 INSTALLATION

1. PANDUIT STRUCTUREDGROUND grounding system or approved equivalnet, kits,
components, and hardware shall be used to construct the grounding/earthing
system.

2. Use PANDUIT GB4 series BICSI/J-STD-607-A telecommunications grounding busbars for the
TMGB, which is ideally located at the AC service entrance. Use a PANDUIT GB2 series
busbar for the TGB in each of the other telecommunications/equipment spaces throughout
the building. Use PANDUIT LCC-W series lugs when connecting conductors to the TMGB
and TGB.

3. Route the TBB to each TGB in as straight a path as possible. The TBB should be installed as
a continuous conductor, avoiding splices where possible. Use PANDUIT HTAP kits, family
HTWOC, to provide a tap from the TBB to each TGB. When more than one TBB is used,
bond them together using the TGBs on the top floor and every third floor in between with
a conductor known as a grounding equalizer (GE). Use the J-STD-607-A guidelines for
sizing of the TBB when sizing the GE (shown in the table above).

4. Avoid routing grounding conductors in metal conduits. If the grounding conductor must be
routed through a metal conduit, bond each end of the conduit to the grounding conductor.
Use PANDUIT GPL series grounding clamps to bond to the conduit, a PANDUIT HTWC HTAP
with clear cover to bond to the grounding conductor, and a #6
AWG copper conductor to connect the GPL grounding clamp to the HTWC HTAP.

5. Equipment and racks shall be bonded in accordance with the methods prescribed in
ANSI/TIA-942 draft 7.0 as shown in figure below. To provide electrical continuity between
rack elements, PANDUIT paint piercing grounding washers, series RGW, shall be used where
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10.

rack sections bolt together, on both sides, under the head of the bolt and between the nut
and rack.

All racks shall utilize a full-length rack ground strip, PANDUIT part number RGS134, attached
to the rear of the side rail with the thread-forming screws provided to ensure metal-to-
metal contact.

Mount an electrostatic discharge (ESD) port kit, PANDUIT part number RGESD-1 directly to
the rack grounding strip on the back of the rack at approximately 48 inches from the floor.
Mount a second RGESD-1 directly to the vertical mounting rail of the rack in the front at
approximately the same height. Use the thread-forming screws provided to form a bond to
the rack. Place the ESD protection identification stickers directly above the ESD ports.

When the equipment manufacturer provides a location for mounting a grounding connection,
that connection shall be utilized. Use the appropriate PANDUIT RG series jumper for the
equipment being installed and the thread-forming screws provided in the kit.

Use PANDUIT part number RGCBNJ660P (Common Bonding Network to Rack Jumper) to attach
the rack ground strip to the common bonding network. Do not bond racks or cabinets
serially. Use the copper compression HTAP that comes with the kit to bond the conductor to
the common bonding network.

Patch panels will be bonded to racks using the PANDUIT bonding screws, part number RGTBS-C
for racks having #12-24 equipment mounting holes, and RGTBSM6-C for racks having M6
equipment mounting holes.
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1 GENERAL

1.1 General

1.2

1.3

wn

Division 26 specification documents shall be followed in conjunction with the following specs.

The Telecommunications Cabling Contractor shall not use any mechanical or electrical fittings
to support the telecommunications cabling. All telecommunications cabling shall be
independently supported.

The Telecommunications Cabling Contractor shall independently support the cables above

all ceiling tiles and in a manner where the cables do not interfere with the

removal of the ceiling tiles. A minimum of 75 mm 3”(in) of clear vertical space above the ceiling
tiles shall be maintained.

The General Contractor/Project Manager/The Consultant must approve all deviations from
the contract documents and drawings in relation to cable routing, outlet and equipment
locations.

Hangers

Anchors for hangers must not be drilled into post-tensioned beams under any
circumstances.

The Telecommunications Cabling Contractor is responsible for coordinating the best time to
install the anchors with the General Contractor/Project Manager/The Consultant. After hours
work may be required for this portion of the work.

Hangers & supports shall be sized to accommodate the number of cables in each run.
Other hardware such as hammer on clamps, screw on clamps and angled hanger
brackets to support the backbone and/or horizontal cabling shall be included.

Conduit
Division 26 specification documents shall be followed in conjunction with the following specs.
Electrical Metallic Tubing (EMT) of the sizes indicated shall be installed.

Conduit extending from outlet to cabletrough/raceway shall be a minimum of 1”(in)
unless the cables exceed a 40% fill ratio.

No EMT shall be smaller than 1”(in) unless specifically detailed in this document.

. No more than two - 90° bends in conduit between pull points. Provide a pull box for every
30 m 100'(ft) of conduit. Pull boxes are not to be used as bends.

Conduits of 50mm 2"(in) or less to have a bend radius of six (6) times the conduit diameter.
A conduit greater than 50mm 2”(in) to have a bend radius of ten (10) times the conduit
diameter.

Bush, ream and remove any sharp projections on all conduits.
All conduit shall be labelled at each end indicating the destination.

Run all conduit parallel or perpendicular to building grid lines.
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10. Slots and sleeves to extend a minimum of 50 mm 2"(in) above the finished floor.
Conduits shall protrude a minimum of 76 mm 3”(in) into rooms through walls.

11. Conduits shall not compromise existing HVAC ducting or sheet metal work.
12. Division 26 specification documents shall be followed in conjunction with the following specs.

13. Innerduct shall be sized appropriately to maintain the 40% fill ratio and allow for a
proper bend radius of the cable(s) within.

14. Acceptable Manufacturers:

Size Non-Plenum Orange Non-Plenum Yellow
1” Panduit Part# CLT125F-L3.... Panduit Part# CLT150F-X4
2" Panduit Part# CLT188F-X3 Panduit Part# CLT188-X4

1.4 Cable Trough

1. Division 26 specification documents shall be followed in conjunction with the following specs.

2. The Telecommunications Cabling Contractor shall be responsible for coordinating the
installation with Division 26.

3. Cable trough shall be sized (including 10% growth) as per the drawings and will
accommodate all horizontal and/or backbone cabling within the Telecommunications Room
as well as entering/existing the Telecommunications Room.

4. All material to properly install the cable trough shall be provided. The cable trough
system shall accommodate the weight of the horizontal and/or backbone cabling including
10% growth.

5. Provide horizontal elbows, end plates, vertical risers and drops, tees, wyes, expansion joints
and reducers where required.

2 PRODUCTS
2.1 Hangers

Description Panduit Part#

Wall Mount JP2W-L20

Ceiling Mount JP2CM-L20

Drop Wire & Threaded Rod Clip JP2DW-L20

Screw-On Beam Clamps JP2SBC50-L20 or JP2SBC50R-L20

Hammer On Beam Clamps JP2HBC25R-L20 or JP2HBC50R-L20 or JP2HBC75R- L20
Purlin Clips JP2ZP-L20 or JP2CP-L20

Under Floor Pedestal Support Clamp JP2UF100-L20

2.2 Conduit Fastening

1. One hole malleable iron, hot dipped galvanized straps to secure surface mounted
conduits.

2. Beam clamps to secure conduits to exposed steel members.
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3. Provide 12 gauge galvanized steel channel type supports for two or more conduits on
minimum 1500 mm centres. Use suitable conduit clamps in channel.

4. Threaded rod with a minimum dia. of 6mm shall be used to support the suspended
channels.

5. Gray flame retardant polyethylene Threaded Rod Covers shall be installed to protect the cables
from abrasion. Panduit Part# TRC18FR-X8.

2.3 Conduit Fittings

1. Fittings manufactured for use with the conduit specified with the same coating as
conduit.

2. Provide insulated steel Rain Tight connectors and couplings for all EMT conduits 50 mm
2”(in) and smaller.

3. All 4”(in) conduit shall have conduit water falls installed. Panduit Part# CWF400.

3 EXECUTION

3.01 INSTALLATION

1. The Telecommunications Cabling Contractor shall run all pathways including conduits,
innerduct and cable trough parallel or perpendicular to building lines.

2. The Telecommunications Cabling Contractor shall maintain the following
minimum clearances from electrical and heat sources when routing copper

cables.
Minimum Separation Distances

Item (<2kVA) (2-5kVA) (>5kVA)
Unshielded power lines or electrical 127 mm 305 mm 610 mm
equipment in proximity to open or non-metallic (5”(in)) (12”(in)) (247(in))
pathway.
Unshielded power lines or electrical 64 mm 152 mm 305 mm
equipment in proximity to a grounded metal (2.5”(in)) (6”(in)) (12”(in))
conduit pathway. '
Power lines enclosed in a grounded metal 76 mm 152 mm
conduit (or equivalent shielding) in proximity (3”(in)) (6”(in))
to a grounded metal conduit pathway.
Motors 1.2 m (4’-0”)
Transformers 1.2 m (4’-0”)
Conduit and cables used for electrical 0.3m (1’-0")
distribution less than 1kV
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Conduit and cables used for electrical 1.0 m (3’-0")
distribution greater than 1kV

Fluorescent Luminaires 300 mm (12”)
Pipes (gas, oil, water, etc.) 120 mm (5”)
HVAC (equipment, ducts, etc.) 150 mm (6”)

3. Supply and install Caddy hangers, hanger supports and any other miscellaneous hardware
required to support telecommunications cabling where conduit/ladder tray has not been

provided.

Panduit J-Pro hangers are to be used every 4’(ft) 1.2 m.

All conduit shall have 3mm polypropylene, minimum, fish cords installed.
Supply and install innerduct along the full length of the fibre optic cable.

The innerduct shall be fastened to the building support when installed in the ceiling space.

©® N o v &

The innerduct shall be fastened to the backboard, rack or cabinet by utilizing cradle mounts
and plastic permanent cable ties.

9. Install cable tray as indicated on the drawings.

10. Support cable tray every 10’(ft).

11. All sharp burrs and projections to prevent damage to cables, ladders or personnel.

End of Section
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1 GENERAL

1.01 GENERAL

1. Adhesive cable labels to meet the legibility, defacement, and adhesion requirements specified in UL
969 (Ref. D-16). In addition, the labels shall meet the general exposure requirements in UL 969 for
indoor use.

2. Self-laminating vinyl construction cable labels with a white printing area and a clear tail that self
laminates the printed area when wrapped around a cable. The clear area should be of sufficient
length to wrap around the cable at least one and one-half times.

3. CSA T528 9(ANSI/EIA/TIA-606) for colour codes shall be followed. Labels are to be mechanically
printed using a laser printer. Hand written labels will not acceptable.

2 PRODUCTS

1. PanAcea— LS7 hand-Held Printer. Part# LS7 or PanAcea — LS8 hand-Held
Printer. Part# LSS8.

2. Easy-mark labeling software. Part#f PROG-EMCD.

.3 Approved equivalent.

3 EXECUTION
3.01 MANUFACTURER'S INSTRUCTIONS

.1 Compliance: comply with manufacturer's written recommendations or specifications,
including product technical bulletins, handling, storage and installation instructions, and
datasheets.

3.02 INSTALLATION

1. Cable identification labels should appear at the following locations with the numbers indicated
on the cable schedule and drawings:

e 102 mm 4”(in) from each end of the cable — after termination.
e Front of patch panels.

e Front of IDC termination blocks.

e Front of workstation/communications outlet faceplates.

e Each end of each Telecommunications Conduit.

2. Fibre Optic safety Labels shall appear at the following locations:

Along the length of the conduit or innerduct at 3m 10’(ft) intervals.
At all junction boxes

At all pull boxes.

On all fibre optic patch panels.

Regal Consulting Engineers Inc. Project #2024-448



IDENTIFICATION

Whitchurch-Stouffville Fire Station & YR EMS FOR COMMUNICATION SYSTEMS
4902 Aurora Road, WS, Ontario Section 27 05 53
Page 2

3. Provide 25% additional labels to be left in each telecommunications room on site for future growth.

Horizontal Cables

1. Refer to Division 26

END OF SECTION
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1 GENERAL
1.01 GENERAL
1. The Consultant shall withhold 15% of the telecommunications project value from the
Telecommunications Cabling Contractor until all accurate close-out documentation is
forwarded to the General Contractor/Construction Manager or The Consultant. In
addition, this value will be withheld until all deficiencies are resolved.
2. Upon completion of the testing, the Consultant may ask the Telecommunications
Cabling Contractor to perform a random test of up to 10% of the cables.
3. All deficiencies must be corrected before the Consultant will forward authorization to
release the Holdback.
2 EXECUTION
2.01 INSTALLATION
1. Bi-directional testing of all horizontal Category 3 backbone copper cables are to be
completed in accordance with the follow test criteria:
- continuity - grounds
- shorts - correct
- opens - length
2. Testing of all horizontal Category 6 copper cables are to be completed in accordance
with the follow test criteria:
- Basic Link - grounds - NEXT - ELFEXT
- continuity - correct polarity - PSNEXT - PSELFEXT
- shorts - length - ACR - Return Loss
- opens - attenuation - PSACR - resistance

3. Fibre strands in excess of 122m 400’(ft) shall be tested with an Optical Time Domain
Reflectometer for length and attenuation.

4. Test each stand of fibre, bi-directionally, with a Power Meter / Light Source combination
operating at wavelengths of 850 nm and 1300 nm for multimode fibres.

5. Maximum multi-mode passive link loss (including patch cords) is not to exceed -
2.35dB.

6. Maximum single-mode passive link loss (including patch cords) is not to exceed -
1.0dB.

2.02 DOCUMENTATION

1. The Telecommunications Cabling Contractor is required to submit test results in native tester
format or a format which can be read with a text reader (i.e. “.txt” extension). Paper results
shall not be submitted for projects with 100 or more horizontal cable drops and/or fibre
cables.

2. The Telecommunications Cabling Contractor is required to provide the software
required to view the results.

3. The report should be divided into sections by Telecommunications Room.
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4. The report should indicate for each cable when it was tested successfully, the result, and the length.

The Telecommunications Cabling Contractor shall sign off on the entire test report
prior to submitting to the General Contractor/Construction Manager or The Consultant.

o

6. The test result documentation is to be submitted to the General Contractor/Construction Manager or The
Consultant for review no later than ten (10) working days following the completion of the installation.

7. All deficiencies must be corrected before the General Contractor/Construction Manager or The Consultant
will provide a certificate to release the Holdback on the project.

8. Record Drawings

9. The Telecommunications Cabling Contractor is required to maintain one (1) set of correct and accurate
record drawings on-site at all times. These drawings are to be made available to the General
Contractor/Construction Manager or the Consultant for review during the project.

10. The Telecommunications Cabling Contractor is required to provide record drawings of the telecommunication
cabling installation in relation to the drawings provided in this specification.

11. The record drawings shall be updated electronically and include, but are not limited to;

e Horizontal cable numbers on the floor plans

e Horizontal Cable Routing on the floor plans

e Changes on the floor plans

e Backbone cable Routing between Telecommunications Rooms
e Paging Speaker Locations including daisy chain cable run

e  Wireless Access Points and Cell coverage

e Cabinet/Rack Elevation drawings

e Backboard Elevation Drawing

12. The Telecommunications Cabling Contractor shall provide one (1) soft copy in AutoCAD 2010 and one
(1) plotted copy for the General Contractor/Construction Manager or The Consultant to review prior to
complete close-out documentation submission.

13. After approval, the Telecommunications Cabling Contractor shall submit one (1)
plotted copy of the drawings for;

e The Main Computer Room
e Each Telecommunications Room
e The Consultant

14. All close-out documentation must be submitted to the Consultant within ten (10) working days of the
completion of the project before the documentation holdback will be released.

END OF SECTION
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1 GENERAL

1.01 CABLE MANAGEMENT

1. The Cable Management System shall be used to provide a neat and efficient means for routing
and protecting fiber and copper cables and patch cords on telecommunication racks and
enclosures. The system shall be a complete cable management system comprised of vertical
cable managers, horizontal cable manager, and cable management accessories used
throughout the cabling system. The
system shall protect network investment by maintaining system performance,
controlling cable bend radius and providing cable strain relief.

2 PRODUCT

2.01 RACKS
1. The Rack system shall meet all EIA requirements as defined EIA-310-D.

2. Racks as indicated on plans.

2.02 VERTICAL CABLE MANAGEMENT

1. Vertical cable managers shall include components that aid in routing, managing and
organizing cable to and from patch panels and/or equipment. Managers shall protect
network equipment by controlling cable bend radius and providing cable strain relief.
Managers shall be a universal design mounting to EIA 19" or 23" racks and constructed of a
base with cable management fingers. The fingers shall include retaining tabs to keep cables
in place during cover removal. The covers shall be hinged to open in either direction
allowing for quick moves, adds, and changes.

PART # or Rack Max. Side
Approved Equals Type Spaces Type Extension
PRV12 Front and Rear 45 High Capacity 12.0
PRVF12 Front only 45 High Capacity 12.0
PRD12 Hinged Door - - 12.0
PRV8 Front and Rear 45 Standard 8.0
PRVF8 Front only 45 Standard 8.0
PRD8 Hinged Door - - 8.0
PRV6 Front and Rear 45 Standard 6.0
PRVF6 Front only 45 Standard 6.0
PRD6 Hinged Door - - 6.0
PRSP5 Rear Slack Spool, - - -
5"
PRSP7 Front Slack - - -
Spool,
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3 EXECUTION

1. Install racks and cable management in communication room(s) as indicated on drawings.

END OF SECTION
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1 GENERAL

1.01 TERMINATION EQUIPMENT

All termination mounts shall be fully loaded with the appropriate connectors.
Blank labeling strips are required for connectors that are not in use.

IDC block quantities shall accommodate the number of terminated cable pairs.

IDC 250-pair and 300-pair blocks shall be complete with labeling strips.

LA A

Material and equipment shall be new, and conform to grade, quality and standards
specified.

6. Backboard layout will be as per manufacturer’s recommendations unless expressly written
otherwise by the General Contractor/Construction Manager or the Consultant

2 PRODUCT
2.01 CATEGORY 6 ANGLED PATCH PANEL

1. MINI-coM °© Angled Modular Faceplate Patch Panels or approved equivalent shall allow cable
to flow to each side of the rack and shall eliminate the need for horizontal cable managers by
enabling patch cords to be routed directly into vertical cable managers. The angled design
shall allow the labeling scheme and port identification to be visible at all times.

Vertical cable managers in the PANDUIT ® PatchRunner Cable Management System or
approved equivalent shall utilize moulded cable management fingers and integral bend
radius control. These features coupled with the Angled Patch Panels shall provide the
ultimate high-density cable management system.

Part Number Number of Ports Rack Spaces
CPPLA24WBL 24 1
CPPLA48WBL 48 2

MiNI-coM © High Density Modular Faceplate Patch Panels or approved equivalent

Part Number Description Number of Ports Rack Spaces
DPA24688TGY Cat 6 24 1
DPA48688TGY Cat6 48 2

MINI-COM © High Density 110 termination Back Panel Patch Panels or approved equivalent
Panduit Minicom TX6 Plus Category 6 Module

Part Number Style Configuration | Category Colors
CJ688TG** RJ45 Universal 6 11
** Designates color
2. Colours:
i. Phone: White
ii. Data: Blue
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Panduit Opticom Rack Mount Fibre Optic Enclosures
1. Can be mounted to any standard 19" or 23" EIA rack or cabinet.

2. Includes fiber optic cable routing kits (grommets, cable ties, saddle clips, spools, strain relief and
ID/caution labels) for various cable management solutions.

3. Multiple cable entry locations provided in rear of enclosure on top, bottom, and side
Holds Opticom® or approved equivalent Fiber Adapter Panels.

4. Durable molded hinged front and rear lockable doors

Part Number or approved equals Rack Spaces
FRME1 1
FRME2 2
FRME3 3

Frames for Modular Jacks

1. Frames shall be 4-port Frames which will accommodate RJ45 Style, RJ12, ST Compatible or
SC jacks.

2. Where applicable, use recessed blanks for all unused ports. Blanks to match Frame colour.
Part #: 4-port ......... CFG4** (** denotes colour)
3. Colour: IW (International White).

SC OptiCam Fibre Optic Connector

1. PANDUIT or approved equivalent ® OPTI-CAM or approved equivalent ® LC Fiber Optic Connectors
shall be field terminable (mechanical crimp termination) simplex fiber optic connectors for
multimode glass fiber that fully complies with the fiber optic connector performance requirements
specified in TIA/EIA-568-B.3 and the intermatability requirements specified by the TIA 604-2
FOCIS-2 document.

Simplex/
Part Number Style Fiber Type Termination Duplex Colour
10 Gig 50/125Em Pre-polished
FLCSMCXAQY LC Multimode 3mm P - - Simplex Aqua
. mechanical crimp
jacketed
10 Gig 50/125Em Pre-polished,
FLCDMCXAQY LC Multimode 3mm mechanical crimp Duplex Aqua
jacketed

3 EXECUTION

3.01 INSTALLATION
1. Refer to Section 27 15 00 Horizontal Cabling.

END OF SECTION
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1 GENERAL

1.01 GENERAL

1. The Telecommunications Cabling Contractor shall ensure ANSI/EIA/TIA-568-B

installation practices are followed.

The Telecommunications Cabling Contractor shall terminate all pairs of cable.
Terminate all spare cables at the Telecommunication Room end.

The Telecommunications Cabling Contractor shall run all horizontal cables parallel to building
grid lines with no splices.

Provide 3m (10°-0”) of slack at the workstation end of the cable to permit future outlet
relocation. Neatly coil slack in ceiling space or on the side of the cable tray.

Provide 1m (3’-0”) of slack at the Telecommunications Room end of the cable to permit future
relocation. Neatly coil the cable in the cable tray or in the ceiling space.

Inform The Consultant immediately of any horizontal cable runs exceeding 90 m 295’ (ft.).

When terminating copper cables remove cable jacket only enough to perform
termination and untwist pairs a maximum of 13 mm (1/2”) for Category 6 cables.

The Consultant shall determine the quality of workmanship during installation. Cables that
have not been properly installed will be reinstalled by the Telecommunications Cabling
Contractor at no additional expense to the client.

Maintain a minimum of four (4) times cable diameter as a bend radius if no bend radius is
specified.

2 PRODUCT

2.01 CATEGORY 6 CABLES

1. Data - 4-pair UTP cable shall exceed Category 6A requirements per ANSI/TIA/EIA-

568-B.

2. The PANDUIT or approved equivalent °1X Copper Plenum Rated Cable or approved

3.

equivalent shall be used for the horizontal cabling subsystem. These requirements are for
cables of unshielded 24 AWG bare copper conductors, insulated with thermoplastic,
twisted into pairs and enclosed in a thermoplastic jacket. The finished cable shall meet or
exceed the following requirements of ANSI/EIA/TIA-568-B.

All cable shall conform to the requirements for communications circuits defined by the
National Electrical Code (Article 800) and the Canadian Building Code. Cable listed to NEC
Article 800-51(a) will be used for “Plenum” installations and carry labeling of CMP.  Cable
listed to NEC Article 800-51(b) shall be installed in vertical runs penetrating more than one
floor and carry the labeling of CMR.

Part # or approved equal Category Colours

PUP6004**-U 6 Plenum 4

** Denotes colour
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4. Colour:
a. Phone: White
b. Data: Blue
3 EXECUTION

3.01 INSTALLATION

1. All horizontal cables shall be bundled on the Telecommunications Racks using Panduit

Velcro straps or approved equivalent. Bundles shall be wrapped at a maximum of 203 mm 8” (in)
separation.

2. All exposed cabling at the workstation between wall/floor-input point locations and systems furniture
are to be wrapped with Panduit Pan-Wrap Split Harness Wrap or Panduit Polyethylene Spiral Wrap or
approved equivalent, size and length as required to suit.

3. Provide blank filler plates for all unused modular jack positions on faceplates.

4. Supply and install Category 6 CMP cables to the outlets outlet indicated on the drawings. The
Telecommunications Cabling Contractor shall refer to the legends on the drawing to determine the
number of cables to each outlet location.

5. Terminate test and label each Cat6 cable in accordance to the parameters stated in this specification
document.

END OF SECTION
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1 GENERAL

1.01 GENERAL

1. None.

2 PRODUCT

2.01 Panduit TX6 Plus Category 6 Patch Cord (Data) or approved equivalent

1. Category 6 Patch Cords shall be factory terminated with enhanced performance Pan- Plug ™
modular plugs featuring a one-piece, tangle-free latch design eliminating the need for strain-
relief boots to provide easy moves, adds and changes. Each patch cord shall be 100% verified
for wiring sequence and continuity at the factory. The patch cords shall come in standard
lengths of three, five, seven, 10 14, and 20 feet and six standard colors of Off White, Black,
Blue, Green, Red and Yellow.

Part Number or approved equals Length (ft) Length (M)
UTPSP3** 3 0.91
UTPSP5** 5 1.52
UTPSP7** 7 2.13
UTPSP10** 10 2.74
UTPSP14** 14 4.27
UTPSP20** 20 6.10

** Designates colour
2. Provide a 7’ patch cord for each data outlet indicated on the drawings.
3. Colour:
.1 Phone: White
.2 Data: Blue
Fiber Optic Patch Cords
1. Dual fiber optic patch cables to meet same performance criteria as fiber optic cabling.
2. Cables to be FL Plug to an SC.

3. Connectors to be;

Part # or Category Plug Config Length
approved equal
FXE10-10M3Y 10G 50/125 um LCto LC 10’-3m

4. Patch cords positions (i.e. A & B) to be in accordance with ANSI/TIA/EIA-568-B.3.

5. Colours: Multimode: Aqua
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3 EXECUTION

3.01 INSTALLATION

1. Refer to Section 27 15 00 Horizontal Cabling for quantities and installation details.

END OF SECTION
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1 GENERAL

REFERENCES

Nl Abbreviations:

i Electronic Access Control (EAC): control of people through entrances and exits of controlled
area. Security utilizing hardware systems and specialized procedures to control and monitor
movements within a controlled area.

CPVX: Central Station Burglar Alarm Systems.
CVSG: Mercantile Burglar Alarm Systems.
CVWHX: Proprietary Burglar Alarm Systems.
DRS:. Door Release System.

PIN: Personal Identification Number.

o hwi

2 Reference Standards:
i Health Canada / Workplace Hazardous Materials Information System
(WHMIS)
i Material Safety Data Sheets (MSDS).
2 Underwriters Laboratories of Canada (ULC)
i CAN/ULC-S301-09, Standard for Signal Receiving Centre Burglar
Alarm System and Operations
2 CAN/ULC-5302-M91(R1999), Standard for Installation and Classification of
Burglar Alarm Systems for Financial and Commercial Premises, Safes and
Vaults.
3 CAN/ULC-5304-06, Signal Receiving Centre and Premise Burglar
Alarm Control Units.
4 CAN/ULC-S310-M91(R1999), Installation and Classification of
Residential Burglar Alarm Systems.
.5 ULC-S318-96, Standard for Power Supplies for Burglar Alarm
Systems.
.6 ULC-C634-86, Guide for the Investigation of Connectors and
Switches for Use with Burglar Alarm Systems.
3 Underwriters' Laboratories (UL)
A UL 294-2009, Access Control System Units.
2 UL 603-08, Power Supplies for Use with Burglar Alarm Systems.
3 UL 681-1999, Installation and Classification of Burglar and Holdup
Alarm Systems.
4 UL 827-2008, Central-Station Alarm Services.
UL 1023-2009, Household Burglar Alarm System Units.
.6 UL 1076-2005, Safety for Proprietary Burglar Alarm Units and
Systems.
7 UL 1641-1999, Safety for Installation and Classification of
Residential Burglar Alarm Systems.

&)

1.02 ACTION AND INFORMATIONAL SUBMITTALS

A Submit in accordance with Section 01 33 00 - Submittal Procedures.
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2 Product Data:
i Submit manufacturer's instructions, printed product literature and data sheets for access
controls and equipment and include product characteristics, performance criteria,
physical size, finish and limitations.

2 Submit 2 copies of WHMIS MSDS in accordance with Section
01 35 29.06 - Health and Safety Requirements 01 35 43 - Environmental

Procedures.
3 Submit:
i Functional description of equipment.
2 Technical data for all devices.
3 Device location plans and cable lists.
4 Devices mounting location detail drawings.
.5 Typical devices connection detail drawings.

3 Shop Drawings:

i Submit drawings stamped and signed by professional engineer registered or licensed in
Province of Ontario, Canada.

2 Shop drawings to indicate project layout, including details.
i Shop drawings to indicate, mounting heights and locations, wiring diagrams.
2 Submit zone layout drawing indicating number and location of zones and areas

covered.
3 Submit wiring diagrams.
4 Submit complete equipment list.
A4 Samples:

i Submit for review and acceptance of each unit.

2 Samples will be returned for inclusion into work.

3 Submit 1 sample of each component proposed for inclusion into system.

Components will be returned for incorporation into work.

.5 Certificates: submit certificates signed by manufacturer certifying that materials comply with
specified performance characteristics and physical properties.
A Submit ULC/UL Product Safety Certificates.
2 Submit verification Certificate that service company is ULC/UL List alarm service company.
3 Submit verification Certificate that monitoring facility is ULC/UL "Listed central station".
4 Submit verification Certificate that security access system is "Certified alarm system".

.6 Test and Evaluation Reports:
i Submit certified test reports from approved independent testing laboratories
indicating compliance with specifications for specified performance characteristics
and physical properties.

7 Manufacturer's Instructions: submit manufacturer's installation instructions.

.8 Manufacturer's Field Reports: submit manufacturer's written reports within 3 days of review,
verifying compliance of Work, as described in PART 3 - FIELD QUALITY CONTROL.
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1.03 WARRANTY

Nl Project Warranty: refer to Section 1 for project warranty provisions.
d .2 Manufacturer's Warranty: submit, for Consultant's acceptance, manufacturer's standard
warranty document executed by authorized company official.
2 PRODUCTS
MATERIALS
N Design Criteria:

1 Design access control and security access systems using only ULC/UL

listed products.

2 Design security access system using ULC/UL listed alarm service company, company

specializing in security access systems.

3 Design security access system as a non certified alarm system

4 Design access control systems to meet safety requirements to UL 294.

.5 Design system to provide door manual and automatic control functions from locations
indicated to central monitoring system.

.6 Design system to allow for addition of future Door Release System (DRS) controls and
activation units by adding appropriate transmission lines and equipment at each location.

7 Design system to consist of homed run control to activation unit connections.

.8 Each activation unit must have door panel control function/equipment item located as
indicated.

9 Design system to provide ease of operation, servicing, maintenance, testing and

expansion of additional services.

.10 Door activation units:

i Fully complement and function and match door manufacturer's magnetic
controls and hardware.

2 Fully function with OEM supplied door controls and hardware to activate system
in routine and emergency conditions.

3 Fully function within supplied electrical supervision circuits as specified.

.11 Control Panel:

i Fully compatible, compliment and operate door magnets provided by door
manufacturer of system or OEM supplied door operating hardware.

2 Complete with push button or electronic key pad to release and secure each
door.

3 Identify each door control function with lamp electronically identified on
panel or associated display unit.

4 Permanently label (paper labels are not acceptable) or electronically identified each
door location on panel or associated display unit.

.5 Fully function within supplied electrical supervision circuits as specified.

.12 Control Signal Standards:

i Input and Output Signal: 0.0 dBmV + 1.0 dBmV Level.
2 Input and Output Signals: terminated on each control unit.
3 Input and Output Impedance: 120 Ohms, BAL.
4 Channel Bandwidth:
i Data: 300 Hz to 3.5 kHz (9.6 kilo bits per second rate).

2 DC: 0.5 Hz to 100 Hz, + 5.0%, MIN.
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.5 S/N Ratio: 60 dBmV + 1.0 dBmV.

2 Door controls items and panels:
i Include standard "off the shelf" equipment items to form a complete and operating DRS
system.
2 Include: equipment cabinets, equipment panels, AC power strips, power line conditioner,

system power supply, junction box, door control panels, door activation units, electronic
supervising master panel, electronic supervising remote panel s, system connectors, and
system cables.

3 Provide system cables including coaxial cable, multiconductor control cable, audio and AC
power cable required.

A Power supplies: to CAN/ULC-S318.
.5 Connectors and switches: to ULC-C634.

.6 Basic System Criteria:
il Card readers:
1 Type: proximity.
2 Quantity of card readers required: as shown on plans
3 Proximity technology.
4 Fitted with LED indicator light.
5 Reading distance 50 - 200 mm.
6 Compatible with access card model.
7 Personal Identification Number (PIN) number access: 4 user codes.
2 Keypads:

i Quantity of keypads required: as shown on plans
2 Fitted with LED indicator light.
3 Combination card readers and keypad:
i Quantity of units required: as shown on plans
2 Proximity technology.
3 Fitted with LED indicator light.
4 Reading range: 50 mm (2") 75 mm (3").
.5 Compatible with access card model.

4 Cards: key tag, plastic, credit-card size, sealed and highly resistant to normal handling
and weather, fitted with vertical slot punched hole.
A Quantity of cards required: 100

2 Guaranteed for 5 years against all defects and protected against:
il Magnetic encoded cards.
2 Metal objects including coins and keys.
3 Retail shoplifting detection equipment.
A4 Communication equipment.
3 Coding:
i Designed with highly secure codification of card information.
2 Card life: minimum period of 10 years for cards in same family.
3 Use 1 series of cards for all areas protected by access control system.
.5 Quantity of alarm monitoring points required: as shown on plans.

.6 Quantity of outputs required.
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7 Number of access levels (assigned to cardholders): .

.8 Schedules:
i Number of date schedules required: 100.
2 Number of holiday schedules required: 180.

3 Allow full schedule description label of 30 alphanumeric characters.
4 Include 4-time intervals/day.
9 Groups:
i Design system to include possibility of group association in following
categories:

| Controller groups : 100.

Door groups: 100.

Relay groups: 100.

Input groups: 100.

Access groups: 100.

2 Design groups with fully customizable field of 30 alphanumeric characters for
easy renaming of associated group.

b wi

.10 Operating system: Windows 10.

.11 Connection: local.

.12 Language: English.

.13 Off site monitoring of alarm conditions.

.8 System Accessories:
i Door strike: latch, UL approved complete with mounting hardware.
2 Magnetic lock: holding force 1200 Ibs, UL approved complete with mounting
hardware.
3 Request to exit motion detector device:
Nl Infrared detection.
2 Continuous low-voltage operation.
3 Fitted with indicator light.
A4 Integrated with local audio alarm (electronic buzzer).
.5 Adjustable coverage.
4 Request to exit motion push button device:
i Heavy duty assembly.
2 Size: square, 50 x 50 mm.
3 Sturdy and attractive finishing plate with security screws.

Pull station power interrupt.
Power supplies:

1

o hdwi

7
Voltage

Continuous low-voltage operation output.

Equipped with secondary protection for each output.
Individual outputs for connection of devices.

AC power failure output.

DC power failure output and low battery output.

Fitted with tamper contact.

Wall mounted cabinet with locked door complete with 2 keys.

: 24 volt DC.
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3 EXECUTION
3.01 INSTALLATION: SECURITY ACCESS
1 Install security access systems and components in accordance with CAN/ULC- S302 CAN/ULC-S310.
2 Install components in accordance with manufacturer's written installation instructions to

locations, heights and surfaces shown on reviewed shop drawings.

3 Install components secure to walls, ceilings or other substrates.
A4 Install required boxes in inconspicuous accessible locations.
.5 Conceal conduit and wiring.

3.02 SITE TEST AND INSPECTION

1 Perform verification inspections and test in presence of Consultant.
i Provide all necessary tools, ladders and equipment.
2 Ensure appropriate subcontractors, and manufacturer's representatives and security

specialists are present for verification.

2 Pretesting procedure:
i Verify (utilizing an approved spectrum analyzer and test equipment) that system is fully
operational and meets all system performance requirements of this specification.
2 Measure and record, control (and/or voice) carrier levels of every system channel at each of
following points in the system:
i Door located actuating devices.
2 Door control panel functions.
3 Electronic supervisory control units inputs and outputs.
A Distribution system input and output.
.5 Telephone system interface input and output.
3 Performance testing:
A Test procedure: perform test on a "go-no-go" basis.
N Make only operator adjustments required to show proof of performance.
2 Test to demonstrate and verify that installed system complies with installation and
technical requirements of this specification under operating conditions.
3 Test results to be evaluated by Consultant as either acceptable or unacceptable
using following procedures.
2 Documentation review:
i This review will determine if information provided is sufficient to meet
requirements of this specification.
2 Provide for review all System manuals, as installed drawings, pretest forms,

antenna radiation patterns, equipment cabinet pictorials, antenna pictorial,
antenna mount pictorial, video and audio equipment details.
3 Mechanical inspection:
i Consultant and Contractor to tour areas to ensure that Systems and Subsystems
are installed in place for proof of performance testing.
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2 Take system inventory at this time. Verify following items before beginning proof
of performance tests:
i Electrical power circuits designated for system equipment are properly
labeled, wired, phased, protected and grounded.
2 Conductor ends are protected by heat shrink wrap; audio spade lugs,
barrier strips and punch blocks are used.
3 Dust, debris, solder splatter, etc. are cleaned and removed from site.
4 Equipment is properly labelled.

U

Equipment identified in system's equipment lists are in- place and
properly installed.

.6 Each lightning and System ground method are installed in accordance with
manufacturer's instructions and this specification.

A4 Subsystem functional test:
i Conduct operational testing after review of documentation and mechanical

inspection completed. Proceed as follows.

i Perform operational test of each Subsystem to verify that all equipment is
properly connected, interfaced and is functionally operational to meet
requirements of this specification.

2 Control units:

i Take S/N readings from control unit's input and output in manual (and/or
automatic) mode. Check output of DC/Data converter for S/N. Evaluate entire
signal quality at baseband connector output of control unit and remote equipment.

3 Audio:

i Take S/N readings from transmitter input and receiver output with equipment placed
in manual gain mode. Check output of the audio converter, modulator or
demodulator for S/N. Evaluate entire
audio signal at baseband connector input and output of control unit.

4 Distribution (or interface) system:

| Check each door utilizing a volt/ohm (or signal level) meter to confirm each
function and to ensure that system meets all performance requirements.

2 Test each interconnection point (i.e.: door unit, junction box "cross connection"”,
control unit, etc.) to ensure compliance with this specification.

.5 Total system test:

i Proceed with testing when system and subsystems are functionally tested and
accepted. Total system tests to verify that requirements have been met for DC
(and/or audio), sub carrier, and control signals in accordance with this
specification.

.6 Safety:

i Demonstrate with documentation that access control system meets safety

requirements specified in UL 294.
.5 Visual verification: objective is to assess quality of installation and assembly and overall appearance
to ensure compliance with Contract Documents. Visual inspection to include:
i Sturdiness of equipment fastening.
2 Non-existence of installation related damages.
3 Compliance of device locations with reviewed shop drawings.
4 Compatibility of equipment installation with physical environment.
.5 Inclusion of all accessories.
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.6 Device and cabling identification.
7 Application and location of ULC approval decals.
.6 Technical verification: purpose to ensure that all systems and devices are properly installed

and free of defects and damage. Technical verification includes:

N Validate sensitivity of readers and applicability and application of cards.
2 Connecting joints and equipment fastening.
3 Compliance with manufacturer's specification, product literature and installation

instructions.

7 Operational verification: purpose to ensure that devices and systems' performance meet or
exceed established functional requirements. Operational verification includes:
i Operation of each device individually and within its environment.
2 Operation of each device in relation with programmable schedule and or/specific
functions.

3.03 FIELD QUALITY CONTROL

1 Manufacturer Services:

A Manufacturer of products, supplied under this Section, to review Work involved in the
handling, installation/application, protection and cleaning, of its products and submit
written reports, in acceptable format, to verify compliance of Work with Contract.

2 Manufacturer's Field Services:
i Obtain written reports from manufacturer verifying compliance of Work, in
handling, installing, applying, protecting and cleaning of product.
2 Submit manufacturer's field services consisting of product use recommendations

and periodic site visits for inspection of product installation in accordance with
manufacturer's instructions.

3 Ensure manufacturer's representative is present before and during critical periods of
installation and testing.
A4 Schedule site visits to review Work at stages listed:
i After delivery and storage of products, and when preparatory Work on
which Work of this Section depends is complete, but before installation
begins.

2 Twice during progress of Work at 25% and 60% complete.

3 Upon completion of Work, after cleaning is carried out.
3 Clean components free from dirt and fingerprints.
3.04 PROTECTION
i Protect installed products and components from damage during construction.
2 Repair damage to adjacent materials caused by access controls and equipment installation.
END OF SECTION
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FIRE DETECTION AND ALARM SYSTEM

3180 POINT INTELLIGENT FIRE ALARM DETECTION SYSTEM

PART 1 GENERAL

1.1 RELATED SECTIONS

A.

1.2

Fire Suppression.
DESCRIPTION:

This section of the specification includes the furnishing, installation, and connection of an intelligent reporting,
microprocessor controlled, addressable, fire detection and emergency voice alarm communication system. It
shall include, but not be limited to, alarm initiating devices, alarm notification appliances, control panels,
auxiliary control devices, annunciators, power supplies, and wiring as shown on the drawings and specified
herein.

The fire alarm system shall comply with requirements of CAN/ULC Standards. The system shall be electrically
supervised and monitor the integrity of all conductors.

The system shall be an active/interrogative type system where each addressable device is repetitively scanned,
causing a signal to be transmitted to the main fire alarm control panel (FACP) indicating that the device and its
associated circuit wiring is functional. Loss of this signal at the main FACP shall result in a trouble indication as
specified hereinafter for the particular input.

Each designated zone shall transmit separate and different alarm, supervisory and trouble signals to the Fire
Command Center (FCC) and designated personnel in other buildings at the site via a multiplex communication
network.

The fire alarm system shall be manufactured by an ISO 9001 certified company and meet the requirements of
BS EN9001: ANSI/ASQC Q9001-1994.

The system and its components shall be Underwriters Laboratories of Canada listed under the appropriate ULC
testing standard as listed herein for fire alarm applications and the installation shall be in compliance with the
CAN/ULC-S524-06 Standard.

The installing company shall employ qualified Fire Alarm Technicians on site to guide the final checkout and to
ensure the systems integrity.

Fire Alarm System shall be tested as an integrated system as per CAN/ULC-51001.
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1.3 SCOPE:
A. A new intelligent reporting, microprocessor controlled fire detection system shall be installed in accordance

with the specifications and drawings.

B. The system shall be designed such that each Data Communication Link (DCL) is limited to only 80% of its total
capacity at initial installation.

C. Basic Performance:

1. Alarm, trouble and supervisory signals from all intelligent reporting devices shall be encoded on Class A
Data Communication Link (DCLA).

2. Initiation Device Circuits (IDC) shall support Class A or Class B wiring as part of an addressable device
connected by the DCLA Circuit

3. Notification Appliance Circuits (NAC) shall support Class A or Class B wiring as part of an addressable
device connected by the DCL Circuit.

4, On Class A configurations a single ground fault or open circuit on the system Signalling Line Circuit shall
not cause system malfunction, loss of operating power or the ability to report an alarm.

5. Alarm signals arriving at the FACP shall not be lost following a primary power failure (or outage) until
the alarm signal is processed and recorded.

D. Basic System Functional Operation

When a fire alarm condition is detected and reported by one of the system initiating devices, the following
functions shall immediately occur:

1. The System Alarm LED shall flash.
2. A local piezo electric signal in the control panel shall sound.
3. The 640 character LCD display shall indicate all information associated with the fire alarm condition,

including the type of alarm point and its location within the protected premises.

4. Printing and history storage equipment shall log the information associated each new fire alarm control
panel condition, along with time and date of occurrence.

5. All system output programs assigned via control-by-event interlock programming to be activated by the
particular point in alarm shall be executed, and the associated system outputs (notification appliances
and/or relays) shall be activated.
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14 SUBMITTALS
A. General:

1. At least two copies of all submittals shall be submitted to the Architect/Engineer for review.

2. All references to manufacturer's model numbers and other pertinent information herein is intended to
establish minimum standards of performance, function and quality. Equivalent compatible ULC listed
equipment from other manufacturers may be substituted for the specified equipment as long as the
minimum standards are met.

3. All substitute equipment proposed as equal to the equipment specified herein, shall meet or exceed

the following standards. For equipment other than that specified, the contractor shall supply proof that
such substitute equipment equals or exceeds the features, functions, performance, and quality of the
specified equipment.

Shop Drawings:

1. Sufficient information, clearly presented, shall be included to determine compliance with drawings and
specifications.

2. Include manufacturer's name(s), model numbers, ratings, power requirements, equipment layout,
device arrangement, complete wiring point-to-point diagrams, and conduit layouts.

3. Show annunciator layout, configurations, and terminations.

Manuals:

1. Submit simultaneously with the shop drawings, complete operating and maintenance manuals listing
the manufacturer's name(s), including technical data sheets.

2. Wiring diagrams shall indicate internal wiring for each device and the interconnections between the
items of equipment.

3. Provide a clear and concise description of operation that gives, in detail, the information required to
properly operate the equipment and system.

4. Approvals will be based on complete submissions of manuals together with shop drawings.

Software Modifications

Provide the services of a factory trained and authorized technician to perform all system software
modifications, upgrades or changes. Response time of the technician to the site shall not exceed 4
hours.

Provide all hardware, software, programming tools and documentation necessary to modify the fire
alarm system on site. Modification includes addition and deletion of devices, circuits, zones and
changes to system operation and custom label changes for devices or zones. The system structure and
software shall place no limit on the type or extent of software modifications onsite. Modification of
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1.6

1.7

software shall not require power down of the system or loss of system fire protection while
modifications are being made.

Certifications:

Together with the shop drawing submittal, submit a certification from the major equipment manufacturer
indicating that the proposed supervisor of the installation and the proposed performer of contract
maintenance is an authorized representative of the major equipment manufacturer. Include names and
addresses in the certification.

GUARANTY:

All work performed and all material and equipment furnished under this contract shall be free from defects and
shall remain so for a period of at least 12 months from the date of acceptance. The full cost of maintenance,
labour and materials required to correct any defect during this one year period shall be included in the
submittal bid.

POST CONTRACT MAINTENANCE:

A. Complete maintenance and repair service for the fire alarm system shall be available from a factory
trained authorized representative of the manufacturer of the major equipment for a period of five (5)
years after expiration of the guaranty.

B. As part of the bid/proposal, include a quote for a maintenance contract to provide all maintenance,
tests, and repairs described below. Include also a quote for unscheduled maintenance/repairs,
including hourly rates for technicians trained on this equipment, and response travel costs for each
year of the maintenance period. Submittals that do not identify all post contract maintenance costs will
not be accepted. Rates and costs shall be valid for the period of five (5) years after expiration of the
guaranty.

C. Maintenance and testing shall be on an annual basis or as required by the AHJ. A preventive
maintenance schedule shall be provided by the contractor describing the protocol for preventive
maintenance. The schedule shall include:

1. Systematic examination, adjustment and cleaning of all detectors, manual fire alarm stations,
control panels, power supplies, relays, waterflow switches and all accessories of the fire alarm

system.
2. Each circuit in the fire alarm system shall be tested annually.
3. Each smoke detector shall be tested in accordance with the requirements of CAN/ULC S-536.

POST CONTRACT EXPANSIONS:

The contractor shall have the ability to provide parts and labour to expand the system specified, if so
requested, for a period of five (5) years from the date of acceptance.

As part of the submittal, include a quotation for all parts and material, and all installation and test labour as
needed to increase the number of intelligent or addressable devices by ten percent (10%). This quotation shall
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include intelligent smoke detectors, intelligent heat detectors, addressable manual stations, addressable
monitor modules and addressable modules equal in number to one tenth of the number required to meet this
specification (list actual quantity of each type).

C. The quotation shall include installation, test labour, and labour to reprogram the system for this 10%
expansion. If additional FACP hardware is required, include the material and labour necessary to install this
hardware.

D. Do not include cost of conduit or wire or the cost to install conduit or wire.

E. Submittals that do not include this estimate of post contract expansion cost will not be accepted.

1.8 APPLICABLE PUBLICATIONS:

The publications listed below form a part of this specification. The publications are referenced in text by the
basic designation only.

A. Government of Canada:
Canadian Building Code as adopted by the Provincial Building Code
The Canadian Electrical Code, Part 1

B. Underwriters Laboratories of Canada (ULC):
CAN/ULC-S524, Installation of Fire Alarm Systems.
CAN/ULC-S525, Audible Signal Appliances for Fire Alarm.
CAN/ULC-S526, Visual Signal Appliances, Fire Alarm.
CAN/ULC-S527, Control Units.
CAN/ULC-S528, Manual Pull Stations.
CAN/ULC-S529, Smoke Detectors.
CAN/ULC-S530, Heat Actuated Fire Detectors.
CAN/ULC-S531, Smoke Alarms.
CAN/ULC-S536, Inspection and Testing of Fire Alarm Systems.

CAN/ULC-S537, Verification of Fire Alarm Systems.
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C. National Fire Protection Association (NFPA):
No. 12 CO2 Extinguishing Systems (low and high)
No. 12BHalon 1211 Extinguishing Systems
No. 13 Sprinkler Systems
No. 13AHalon 1301 Extinguishing Systems
No. 15 Water Spray Systems
No. 16 Foam/Water Deluge and Spray Systems
No. 17 Dry Chemical Extinguishing Systems
No. 17AWet Chemical Extinguishing Systems
No. 72 National Fire Alarm Code
No. 101 Life Safety Code
No. 2001 Clean Agent Fire Extinguishing Systems
D. Local and Provincial Building Codes.
E. All requirements of the Authority Having Jurisdiction (AHJ).
1.9 APPROVALS:
A. The system shall have proper listing and/or approval from the following nationally recognized agencies:
ULC Underwriters Laboratories Canada.
B. The Fire Alarm Control Panel and all transponders shall meet the modular listing requirements of Underwriters

Laboratories of Canada. Each subassembly, including all printed circuits, shall include the appropriate ULC

modular label. This includes all printed circuit board assemblies, power supplies, and enclosure parts. Systems

that do not include modular labels may require return to the factory for system upgrades, and are not

acceptable.

C. The system shall be listed by the national agencies as suitable for extinguishing

release applications. The system shall support release of high and low pressure

CO2.
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PART 2.0 PRODUCTS

2.1

A.

2.2

EQUIPMENT AND MATERIAL, GENERAL:

All equipment and components shall be new, and the manufacturer's current model. The materials, appliances,
equipment and devices shall be tested and listed by a nationally recognized approvals agency for use as part of
a protected premises protective signalling (fire alarm) system. The authorized representative of the
manufacturer of the major equipment, such as control panels, shall be responsible for the satisfactory
installation of the complete system.

All equipment and components shall be installed in strict compliance with each manufacturer's
recommendations. Consult the manufacturer's installation manuals for all wiring diagrams, schematics, physical
equipment sizes, etc. before beginning system installation. Refer to the riser/connection diagram for all specific
system installation/termination/wiring data.

All equipment shall be attached to walls and ceiling/floor assemblies and shall be held firmly in place (e.g.,
detectors shall not be supported solely by suspended ceilings). Fasteners and supports shall be adequate to
support the required load.

All equipment shall be supplied by Notifiers Authorizes Engineered Systems

Distributor CONTROL FIRE SYSTEMS LTD (i.e. 416-236-2371) which is the

Authorized Engineered Systems representative for this project.

CONDUIT AND WIRE:

A. Conduit:

1. Conduit shall be in accordance with Canadian Electrical Code as adopted by the local Province

2. Where possible, all wiring shall be installed in conduit or raceway. Conduit fill shall not exceed 40
percent of interior cross sectional area where three or more cables are contained within a single
conduit.

3. Cable must be separated from any open conductors of Power, or Class 1 circuits, and shall not be

placed in any conduit, junction box or raceway containing these conductors.

4. Wiring for 24 volt control, alarm notification, emergency communication and similar power limited
auxiliary functions may be run in the same conduit as initiating and signalling line circuits. All circuits
shall be provided with transient suppression devices and the system shall be designed to permit
simultaneous operation of all circuits without interference or loss of signals.

5. Conduit shall not enter the fire alarm control panel or any other remotely mounted control panel
equipment or back boxes, except where conduit entry is specified by the FACP manufacturer.

Wire
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1. All fire alarm system wiring must be new.
2. Wiring shall be in accordance with local, provincial and national codes and as recommended by the

C.

manufacturer of the fire alarm system. Number and size of conductors shall be as recommended by the
fire alarm system manufacturer, but not less than 18 AWG (1.02 mm) for initiating device circuits and
signalling line circuits, and 14 AWG (1.63 mm) for notification appliance circuits.

3. All wire and cable shall be listed and/or approved by a recognized testing agency for use with a
protective signalling system.

4, Wiring used for the multiplex communication circuit (DCL) shall be twisted and unshielded and support
a minimum wiring distance of 12,500 feet. The design of the system shall permit use of IDC and NAC
wiring in the same conduit with the DCL communication circuit.

5. The system shall permit the use of IDC and NAC wiring in the same conduit with the multiplex
communication loop.

6. All field wiring shall be completely supervised. In the event of a primary power failure, disconnected
standby battery, removal of any internal modules, or any open circuits in the field wiring; A trouble
signal will be activated until the system and its associated field wiring are restored to normal condition.

Terminal Boxes, Junction Boxes and Cabinets:

All boxes and cabinets shall be CSA listed for their intended purpose.

D.

2.3

Initiating circuits shall be arranged to serve like categories (manual, smoke, waterflow). Mixed category
circuitry shall not be permitted except on Data Communication Link connected to intelligent reporting devices.

The fire alarm control panel shall be connected to a separate dedicated branch circuit, maximum 20 amperes.
This circuit shall be labelled at the main power distribution panel as FIRE ALARM. Fire alarm control panel
primary power wiring shall be 12 AWG. The control panel cabinet shall be grounded securely to either a cold
water pipe or grounding rod.

MAIN FIRE ALARM CONTROL PANEL OR NETWORK NODE:

The main FACP Central Console shall be a NOTIFIER Model NFS2-3030 or approved equivalent by CONTROL FIRE
SYSTEMS and shall contain a microprocessor based Central Processing Unit (CPU). The CPU shall communicate
with and control the following types of equipment used to make up the system: intelligent addressable smoke
and thermal (heat) detectors, addressable modules, control circuits, and notification appliance circuits, local
and remote operator terminals, printers, annunciators, and other system controlled devices.

In conjunction with intelligent Loop Control Modules and Loop Expander Modules, the main FACP shall perform
the following functions:

1. Supervise and monitor all intelligent addressable detectors and monitor modules connected to the
system for normal, trouble and alarm conditions.

2. Supervise all initiating signalling and notification circuits throughout the facility by way of connection to
addressable monitor and control modules.
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3. Detect the activation of any initiating device and the location of the alarm condition. Operate all
notification appliances and auxiliary devices as programmed. In the event of CPU failure, all DCL loop
modules shall fallback to degrade mode. Such degrade mode shall treat the corresponding DCL loop
control modules and associated detection devices as conventional two wire operation. Any activation
of a detector in this mode shall automatically activate associated Notification Appliance Circuits.

4. Visually and audibly annunciate any trouble, supervisory, security or alarm condition on operator's
terminals, panel display, and annunciators.

5. When a fire alarm condition is detected and reported by one of the system initiating devices or
appliances, the following functions shall immediately occur:

a. The system alarm LED shall flash.
b. A local piezoelectric audible device in the control panel shall sound a distinctive signal.
C. The 640 character backlit LCD display shall indicate all information associated with the fire

alarm condition, including the type of alarm point and its location within the protected
premises.

d. Printing and history storage equipment shall log and print the event information along with a
time and date stamp.

e. All system outputs assigned via pre-programmed equations for a particular point in alarm shall
be executed, and the associated system outputs (alarm notification appliances and/or relays)
shall be activated.

f. When a trouble condition is detected and reported by one of the system initiating devices or
appliances, the following functions shall immediately occur:

g. The system trouble LED shall flash.
h. A local piezoelectric audible device in the control panel shall sound a distinctive signal.

i The 640character backlit LCD display shall indicate all information associated with the trouble
condition, including the type of trouble point and its location within the protected premises.

j Printing and history storage equipment shall log and print the event information along with a
time and date stamp.

k. All system outputs assigned via pre-programmed equations for a particular point in trouble
shall be executed, and the associated system outputs (trouble notification appliances and/or
relays) shall be activated.

6. When a supervisory condition is detected and reported by one of the system initiating devices or
appliances, the following functions shall immediately occur:

a. The system trouble LED shall flash.
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b. A local piezoelectric audible device in the control panel shall sound a distinctive signal.

C. The 640 character backlit LCD display shall indicate all information associated with the
supervisory condition, including the type of trouble point and its location within the protected
premises.

d. Printing and history storage equipment shall log and print the event information along with a

time and date stamp.

e. All system outputs assigned via pre-programmed equations for a particular point in trouble
shall be executed, and the associated system outputs (notification appliances and/or relays)
shall be activated.

7. When a security alarm condition is detected and reported by one of the system initiating devices or
appliances, the following functions shall immediately occur:

a. The system security LED shall flash.
b. A local piezoelectric audible device in the control panel shall sound a distinctive signal.
C. The 640 character backlit LCD display shall indicate all information associated with the fire

alarm condition, including the type of alarm point and its location within the protected
premises.

d. Printing and history storage equipment shall log and print the event information along with a
time and date stamp.

e. All system outputs assigned via pre-programmed equations for a particular point in alarm shall
be executed, and the associated system outputs (alarm notification appliances and/or relays)
shall be activated.

8. When a pre-alarm condition is detected and reported by one of the system initiating devices or
appliances, the following functions shall immediately occur:

a. The system pre-alarm LED shall flash.
b. A local piezoelectric audible device in the control panel shall sound a distinctive signal.
C. The 640character backlit LCD display shall indicate all information associated with the fire

alarm condition, including the type of alarm point and its location within the protected
premises.

d. Printing and history storage equipment shall log and print the event information along with a
time and date stamp.
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All system outputs assigned via pre-programmed equations for a particular point in alarm shall
be executed, and the associated system outputs (alarm notification appliances and/or relays)
shall be activated.

C. Operator Control

1.

5.

Acknowledge Switch:

Activation of the control panel acknowledge switch in response to new alarms and/or troubles
shall silence the local panel piezo electric signal and change the alarm and trouble LEDs from
flashing mode to steady ON mode. If multiple alarm or trouble conditions exist, depression of
this switch shall advance the LCD display to the next alarm or trouble condition. In addition, the
FACP shall support Block Acknowledge to allow multiple trouble conditions to be acknowledged
with a single depression of this switch.

Depression of the Acknowledge switch shall also silence all remote annunciator piezo sounders.

Signal Silence Switch:

Depression of the Signal Silence switch shall cause all programmed alarm notification
appliances and relays to return to the normal condition. The selection of notification circuits
and relays that are silence able by this switch shall be fully field programmable within the
confines of all applicable standards. The FACP software shall include silence inhibit and auto
silence timers.

Drill Switch:

Depression of the Drill switch shall activate all programmed notification appliance circuits. The
drill function shall latch until the panel is silenced or reset.

System Reset Switch:

Depression of the System Reset switch shall cause all electronically latched initiating devices to
return to their normal condition. Initiating devices shall report if active. Active notification
appliance circuits shall not silence upon Reset. Systems that deactivate and subsequently
reactivate notification appliance circuits shall not be considered equal. All programmed
Control-By-Event equations shall be re-evaluated after the reset sequence is complete if the
initiating condition has cleared. Non-latching trouble conditions shall not clear and re report
upon reset.

Lamp Test:

The Lamp Test switch shall activate all local system LEDs, light each segment of the liquid
crystal display and display the panel software revision for service personal.

Regal Consulting Engineers Inc. Project #2024-448



Whitchurch-Stouffville Fire Station & YR EMS FIRE ALARM SYSTEMS
4902 Aurora Road, WS, Ontario Section 28 13 10

Page 12

D.

Scroll Display Keys:

There shall be Scroll Display keys for FIRE ALARM, SECURITY, SUPERVISORY, TROUBLE, and
OTHER EVENTS. Depression of the Scroll Display key shall display the next event in the selected
queue allowing the operator to view events by type.

Print Screen:

Depression of the PRINT SCREEN switch shall send the information currently displayed on the
640character display to the printer.

System Capacity and General Operation

1.

The control panel shall be capable of expansion via up to 10 DCL modules. Each module shall support a
maximum of 318 analogue/addressable devices for a maximum system capacity of 3,180 points. The
system shall be capable of 3072 annunciation points per system regardless of the number of
addressable devices.

The Fire Alarm Control Panel shall include a full featured operator interface control and annunciation
panel that shall include a backlit 640 character liquid crystal display, individual, colour coded system
status LEDs, and a QWERTY style alphanumeric keypad for the field programming and control of the fire
alarm system. Said LCD shall also support graphic bit maps capable of displaying the company name
and logo of either the owner or installing company.

All programming or editing of the existing program in the system shall be achieved without special
equipment and without interrupting the alarm monitoring functions of the fire alarm control panel.

The FACP or each node shall be able to provide the following software and hardware features:

Pre-signal and Positive Alarm Sequence: The system shall provide means to cause alarm signals
to only sound in specific areas with a delay of the alarm from 60 to up to 180 seconds after
start of alarm processing. In addition, a Positive Alarm Sequence selection shall be available
that allows a 15 second time period for acknowledging an alarm signal from a fire
detection/initiating device. If the alarm is not acknowledged within 15 seconds, all local and
remote outputs shall automatically activate immediately.

Smoke Detector Pre-alarm Indication at Control Panel: To obtain early warning of incipient or
potential fire conditions, the system shall support a programmable option to determine system
response to real time detector sensing values above the programmed setting. Two levels of
Pre-alarm indication shall be available at the control panel: alert and action.

Alert: It shall be possible to set individual smoke detectors for pre-programmed pre-alarm
thresholds. If the individual threshold is reached, the pre-alarm condition shall be activated.

Action: If programmed for Action and the detector reaches a level exceeding the pre-
programmed level, the control panel shall indicate an action condition. Sounder bases installed
with either heat or smoke detectors shall automatically activate on action Pre Alarm level, with
general evacuation on Alarm level.
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e. The system shall support a detector response time to meet world annunciation requirements of

less than 3 seconds.

f. Device Blink Control: Means shall be provided to turn off detector/module LED strobes for
special areas.

g. Smoke Detector Sensitivity Test: The system shall provide an automatic smoke detector test
function that meets the requirements of CAN/ULC-S527.

h. Programmable Trouble Reminder: The system shall provide means to automatically initiate a
reminder that troubles exist in the system. The reminder will appear on the system display and
(if enabled) will sound a piezo alarm.

i Online or Offline programming: The system shall provide means to allow panel programming
either through an offline software utility program away from the panel or while connected and
online. The system shall also support upload and download of programmed database and panel
executive system program to a Personal Computer/laptop.

j- History Events: The panel shall maintain a history file of the last 4000 events, each with a time
and date stamp. History events shall include all alarms, troubles, operator actions, and
programming entries. The control panels shall also maintain a 1000 event Alarm History buffer,
which consists of the 1000 most recent alarm events from the 4000 event history file.

k. Smoke Control Modes: The system shall provide means to perform FSCS mode Smoke Control
to meet CAN/ULC-S527 and the National Building Code of Canada and HVAC mode to meet the
National Building Code of Canada.

l. The system shall provide means for all DCL devices on any DCL loop to be auto programmed
into the system by specific address. The system shall recognize specific device type ID’s and
associate that ID with the corresponding address of the device.

m. Drill: The system shall support means to activate all silenceable fire output circuits in the event
of a practice evacuation or “drill”. If enabled for local control, the front panel switch shall be
held for a minimum of 2 seconds prior to activating the drill function.

n. Passwords and Users: The system shall support two password levels, master and user. Up to 9
user passwords shall be available, each of which may be assigned access to the programming
change menus, the alter status menus, or both. Only the master password shall allow access to
password change screens.

o. Two Wire Detection: The system shall support standard two wire detection devices specifically
all models of System Sensor devices, Fenwal PDS7125/ 7126 and CPD7021, Hochiki model
SLK24F/ 24FH, Edwards 6250B/6270B and 6264B and Simplex models 20989201/ 9202 and
9576 or approved equivalent.

p. Block Acknowledge: The system shall support a block Acknowledge for Trouble Conditions
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g. Sensitivity Adjust: The system shall provide Automatic Detector Sensitivity Adjust based on

Occupancy schedules including a Holiday list of up to 15 days.

r. Environmental Drift Control: The system shall provide means for setting Environmental Drift
Compensation by device. When a detector accumulates dust in the chamber and reaches an
unacceptable level but yet still below the allowed limit, the control panel shall indicate a
maintenance alert warning. When the detector accumulates dust in the chamber above the
allowed limit, the control panel shall indicate a maintenance urgent warning.

s. Custom Action Messages: The system shall provide means to enter up to 100 custom action
messages of up to 160 characters each. It shall be possible to assign any of the 100 messages to
any point.

t. Print Functions: The system shall provide means to obtain a variety of reports listing all event,

alarm, trouble, supervisory, or security history. Additional reports shall be available for point
activation for the last Walk Test performed, detector maintenance report containing the
detector maintenance status of each installed addressable detector, all network parameters, all
panel settings including broad cast time, event ordering, and block acknowledge, panel timer
values for Auto Silence, Silence Inhibit, AC Fail Delay time and if enabled, Proprietary Reminder,
and Remote Reminder timers, supervision settings for power supply and printers, all
programmed logic equations, all custom action messages, all non fire and output activations (if
pre-programmed for logging) all active points filtered by alarms only, troubles only, supervisory
alarms, pre-alarms, disabled points and activated points, all installed points filtered by DCL
points, logic zones, annunciators, releasing zones, special zones, and trouble zones.

u. Local Mode: If communication is lost to the central processor the system shall provide added
survivability through the intelligent loop control modules. Inputs from devices connected to the
DCL and loop control modules shall activate outputs on the same loop when the inputs and
outputs have been set with point programming to participate in local mode or when the type
codes are of the same type: that is, an input with a fir alarm type code shall activate an output
with a fire alarm type code.

V. Resound based on type for security or supervisory: The system shall indicate a Security alarm
when a monitor module point programmed with a security Type Code activates. If silenced
alarms exist, a Security alarm will Re-sound the panel sounder. The system shall indicate a
Supervisory alarm when a monitor module point programmed with a supervisory Type Code
activates. If there are silenced alarms, a Supervisory alarm will Re-sound the panel sounder.

w. Read status preview enabled and disabled points: Prior to re enabling points, the system shall
inform the user that a disabled device is in the alarm state. This shall provide notice that the
device must be reset before the device is enabled thereby avoiding activation of the
notification circuits.

X. Custom Graphics: When fitted with an LCD display, the panel shall permit uploading of a
custom bitmapped graphic to the display screen.
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y. Multi Detector and Cooperating Detectors: The system shall provide means to link one detector

aa.

bb.

CC.

dd.

ee.

ff.

to up to two detectors at other addresses on the same loop in cooperative multi detector
sensing. There shall be no requirement for sequential addresses on the detectors and the alarm
event shall be a result or product of all cooperating detectors chamber readings.

Tracking/Latching Duct (ion and photo): The system shall support both tracking and latching
duct detectors either ion or photo types.

ACTIVE EVENT: The system shall provide a Type ID called FIRE CONTROL for purposes of air
handling shutdown, which shall be intended to override normal operating automatic functions.
Activation of a FIRE CONTROL point shall cause the control panel to (1) initiate the monitor
module Control by Event, (2) send a message to the panel display, history buffer, installed
printer and annunciators, (3) shall not light an indicator at the control panel, (4) Shall display
ACTIVE on the LCD as well a display a FIRE CONTROL Type Code and other information specific
to the device.

NONFIRE Alarm Module Reporting: A point with a type ID of NONFIRE shall be available for use
for energy management or other non fire situations. NONFIRE point operation shall not affect
control panel operation nor shall it display a message at the panel LCD. Activation of a NONFIRE
point shall activate control by event logic but shall not cause any indication on the control
panel.

Security Monitor Points: The system shall provide means to monitor any point as a type
security.

One Man Walk Test: The system shall provide both a basic and advanced walk test for testing
the entire fire alarm system. The basic walk test shall allow a single operator to run audible
tests on the panel. All logic equation automation shall be suspended during the test and while
annunciators can be enabled for the test, all shall default to the disabled state. During an
advanced walk test, field supplied output point programming will react to input stimuli such as
CBE and logic equations. When points are activated in advanced test mode, each initiating
event shall latch the input. The advanced test shall be audible and shall be used for pull station
verification, magnet activated tests on input devices, input and output device and wiring
operation/verification.

Control-By-Event Functions: CBE software functions shall provide means to program a variety
of output responses based on various initiating events. The control panel shall operate CBE
through lists of zones. A zone shall become listed when it is added to a point’s zone map
through point programming. Each input point such as detector, monitor module or panel circuit
module shall support listing of up to 10 zones into its programmed zone map.

Permitted zone types shall be general zone, releasing zone and special zone. Each output point
(control module, panel circuit module) can support a list of up to 10 zones including general
zone, logic zone, releasing zone and trouble zone. It shall be possible for output points to be
assigned to list general alarm. Non Alarm or Supervisory points shall not activate the general
alarm zone.

Regal Consulting Engineers Inc. Project #2024-448



Whitchurch-Stouffville Fire Station & YR EMS FIRE ALARM SYSTEMS

4902 Aurora Road, WS, Ontario Section 28 13 10
Page 16
gs. 1000 General Zones: The system shall support up to 1000 general purpose software zones for

linking inputs to outputs. When an input device activates, any general zone programmed into
that device’s zone map will be active and any output device that has an active general zone in
its map will be active. It shall also be possible to use general zone as arguments in logic
equations.

hh. 1000 Logic Equations: The system shall support up to 1000 logic equations for AND, OR, NOT,
ONLY1, ANYX, XZONE or RANGE operators that allow conditional I/O linking. When any logic
equation becomes true, all output points mapped to the logic zone shall activate.

ii. 10 trouble equations per device: The system shall provide support for up to 10 trouble
equations for each device, which shall permit programming parameters to be altered, based on
specific fault conditions. If the trouble equation becomes true, all output points mapped to the
trouble zone shall activate.

ii- Control-By-Time: A time based logic function shall be available to delay an action for a specific
period of time based upon a logic input with tracking feature. A latched version shall also be
available. Another version of this shall permit activation on specific days of the week or year
with ability to set and restore based on a 24 hour time schedule on any day of the week or
year.

kk. Multiple agent releasing zones: The system shall support up to 10 releasing zones to protect
against 10 independent hazards. Releasing zones shall provide up to three cross zone and four
abort options to satisfy any local jurisdiction requirements.

Il. Alarm Verification, by device, with timer and tally: The system shall provide a user defined
global software timer function that can be set for a specific detector or indicating panel module
input. The timer function shall delay an alarm signal for a user specified time period and the
control panel shall ignore the alarm verification timer if another alarm is detected during the
verification period. It shall also be possible to set a maximum verification count between 0 and
20 with the “0” setting producing no alarm verification. When the counter exceeds the
threshold value entered, a trouble shall be generated to the panel.

E. Central Processing Unit

1. The Central Processing Unit shall communicate with, monitor, and control all other modules within the
control panel. Removal, disconnection or failure of any control panel module shall be detected and
reported to the system display by the Central Processing Unit.

2. The Central Processing Unit shall contain and execute all control by event (including Boolean functions
including but not limited to AND, OR, NOT, ANY, and CROSSZONE) programs for specific action to be
taken if an alarm condition is detected by the system. Such control by event programs shall be held in
non-volatile programmable memory, and shall not be lost with system primary and secondary power
failure.
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3. The Central Processing Unit shall also provide a real time clock for time annotation, to the second, of all
system events. The time of day and date shall not be lost if system primary and secondary power
supplies fail.
4. The CPU shall be capable of being programmed on site without requiring the use of any external

programming equipment. Systems that require the use of external programmers or change of EPROMs
are not acceptable.

5. Consistent with UL864 standards, the CPU and associated equipment are to be protected so that
voltage surges or line transients will not affect them.

6. Each peripheral device connected to the CPU shall be continuously scanned for proper operation. Data
transmissions between the CPU and peripheral devices shall be reliable and error free. The
transmission scheme used shall employ dual transmission or other equivalent error checking
techniques.

7. The CPU shall provide an EIA232 interface between the fire alarm control panel and the UL Listed
Electronic Data Processing (EDP) peripherals.

8. The CPU shall provide two EIA485 ports for the serial connection to annunciation and control
subsystem components.

9. The EIA232 serial output circuit shall be optically isolated to assure protection from earth ground.
10. The CPU shall provide one high speed serial connection for support of network communication
modules.

11. The CPU shall provide double pole relays for FIRE ALARM, SYSTEM TROUBLE, SUPERVISORY, and
SECURITY. The SUPERVISORY and SECURITY relays shall provide selection for additional FIRE ALARM
contacts.

Display

1. The system display shall provide all the controls and indicators used by the system operator and may
also be used to program all system operational parameters.

2. The display assembly shall contain, and display as required, custom alphanumeric labels for all
intelligent detectors, addressable modules, and software zones.

3. The system display shall provide a 640character backlit alphanumeric Liquid Crystal Display (LCD). It
shall also provide ten Light Emitting Diodes (LEDs) that indicate the status of the following system
parameters: AC POWER, FIRE ALARM, PREALARM, SECURITY, SUPERVISORY, SYSTEM TROUBLE, OTHER
EVENT, SIGNALS SILENCED, POINT DISABLED, and CPU FAILURE.
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4. The system display shall provide a QWERTY style keypad with control capability to command all system

functions, entry of any alphabetic or numeric information, and field programming. Two different
password levels with up to ten (one Master and nine User) passwords shall be accessible through the
display interface assembly to prevent unauthorized system control or programming.

The system display shall include the following operator control switches: ACKNOWLEDGE, SIGNAL
SILENCE, RESET, DRILL, and LAMP TEST. Additionally, the display interface shall allow scrolling of events
by event type including, FIRE ALARM, SECURITY, SUPERVISORY, TROUBLE, and OTHER EVENTS. A PRINT
SCREEN button shall be provided for printing the event currently displayed on the 640character LCD.

G. Loop (Signalling Line Circuit) Control Module:

1.

The Loop Control Module shall monitor and control a minimum of 318 intelligent addressable devices.
This includes 159 intelligent detectors (lonization, Photoelectric, or Thermal) and 159 monitor or
control modules.

The Loop Control Module shall contain its own microprocessor and shall be capable of operating in a
local/degrade mode (any addressable device input shall be capable of activating any or all addressable
device outputs) in the unlikely event of a failure in the main CPU.

The Loop Control Module shall provide power and communicate with all intelligent addressable
detectors and modules on a single pair of wires. This DCL Loop shall be capable of operating as a Class B
circuit.

The DCL interface board shall be able to drive a Class A or B twisted unshielded circuit up to 12,500 feet
in length. The DCL Interface shall also be capable of driving a Class A or B, no twist, no shield circuit for
limited distances determined by the manufacturer. In addition, DCL wiring shall meet the listing
requirements for it to exit the building or structure. "T" tapping shall be allowed in either case.

The DCL interface board shall receive analogue or digital information from all intelligent detectors and
shall process this information to determine whether normal, alarm, or trouble conditions exist for that
particular device. Each DCL Loop shall be isolated and equipped to annunciate an Earth Fault condition.
The DCL interface board software shall include software to automatically maintain the detector's
desired sensitivity level by adjusting for the effects of environmental factors, including the
accumulation of dust in each detector. The analogue information may also be used for automatic
detector testing and the automatic determination of detector maintenance requirements.

H. Enclosures:

The control panel shall be housed in a ULC listed cabinet suitable for surface or semi flush mounting.
The cabinet and front shall be corrosion protected, given a rust resistant prime coat, and
manufacturer's standard finish.

The back box and door shall be constructed of 0.060 steel with provisions for electrical conduit
connections into the sides and top.
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3. The door shall provide a key lock and include a transparent opening for viewing all indicators. For

convenience, the door shall have the ability to be hinged on either the right or left hand side.

4. The control unit shall be modular in structure for ease of installation, maintenance, and future
expansion.

Power Supply:

1. The Addressable Main Power Supply shall operate on 120/240 VAC, 50/60 Hz, and shall provide all

necessary power for the FACP.

2. The Addressable Main Power Supply shall provide the required power to the CPU using a switching 24
VDC regulator and shall incorporate a battery charger for 24 hours of standby power using dual rate
charging techniques for fast battery recharge.

3. The Addressable Main Power Supply shall provide a battery charger for 24 hours of standby using dual
rate charging techniques for fast battery recharge. The supply shall be capable of charging batteries
ranging in capacity from 25 - 200 amp hours within a 48 hour period.

4. The Addressable Main Power Supply shall provide a very low frequency sweep earth detect circuit,
capable of detecting earth faults.

5. The Addressable Main Power Supply shall be power limited.
System Circuit Supervision

1. The FACP shall supervise all circuits to intelligent devices, transponders, annunciators and peripheral
equipment and annunciate loss of communication with these devices. The CPU shall continuously scan
above devices for proper system operation and upon loss of response from a device shall sound an
audible trouble, indicate which device or devices are not responding and print the information in the
history buffer and on the printer.

2. Transponders that lose communication with the CPU shall sound an audible trouble and light an LED
indicating loss of communications.

3. Sprinkler system valves, standpipe control valves, PIV, and main gate valves shall be supervised for off
normal position.

Field Wiring Terminal Blocks

All wiring terminal blocks shall be the plug in/removable type and shall be capable of terminating up to 12 AWG
wire. Terminal blocks that are permanently fixed to the PC board are not acceptable.

M. Remote Transmissions:

1. Provide local energy or polarity reversal or trip circuits as required.
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2. The system shall be capable of operating a polarity reversal or local energy or fire alarm transmitter for

automatically transmitting fire information to the fire department.

3. Provide capability and equipment for transmission of zone alarm and trouble signals to remote
operator's terminals, system printers and annunciators.

4. Transmitters shall be compatible with the systems and equipment they are connected to such as
timing, operation and other required features.

N. System Expansion:

Design the main FACP and required components so that the system can be expanded in the future (to include
the addition of twenty percent more circuits or zones) without disruption or replacement of the existing control
panel. This shall include hardware capacity, software capacity and cabinet space.

0. Field Programming

1. The system shall be programmable, configurable and expandable in the field without the need for
special tools, laptop computers, or other electronic interface equipment. There shall be no firmware
changes required to field modify the system time, point information, equations, or annunciator
programming/information.

2. It shall be possible to program through the standard FACP keyboard all system functions.
3. All field defined programs shall be stored in non-volatile memory.
4. Two levels of password protection shall be provided in addition to a key lock cabinet. One level shall be

used for status level changes such as point/zone disable or manual on/off commands (Building
Manager). A second (higher level) shall be used for actual change of the life safety program (installer).
These passwords shall be five (5) digits at a minimum. Upon entry of an invalid password for the third
time within a one minute time period an encrypted number shall be displayed. This number can be
used as a reference for determining a forgotten password.

5. The system programming shall be "backed" up via an upload/download program, and stored on
compatible removable media. A system backup disk shall be completed and given in duplicate to the
building owner and/or operator upon completion of the final inspection. The program that performs
this function shall be "non-proprietary", in that, it shall be possible to forward it to the building
owner/operator upon his or her request.

6. The installer's field programming and hardware shall be functionally tested on a computer against
known parameters/norms which are established by the FACP manufacturer. A software program shall
test Input to Output correlations, device Type ID associations, point associations, time equations, etc.
This test shall be performed on an IBM compatible PC with a verification software package. A report
shall be generated of the test results and two copies turned in to the engineer(s) on record.
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Specific System Operations
1. Smoke Detector Sensitivity Adjust: Means shall be provided for adjusting the sensitivity of any or all
analogue intelligent smoke detectors in the system from the system keypad or from the keyboard of
the video terminal. Sensitivity range shall be within the allowed ULC window.
2. Alarm Verification: Each of the Intelligent Addressable Smoke Detectors in the system may be

independently selected and enabled to be an alarm verified detector. The alarm verification function
shall be programmable from 5 to 50 seconds and each detector shall be able to be selected for
verification during the field programming of the system or anytime after system turn on. Alarm
verification shall not require any additional hardware to be added to the control panel. The FACP shall
keep a count of the number of times that each detector has entered the verification cycle. These
counters may be displayed and reset by the proper operator commands.

Q. System Point Operations:

Any addressable device in the system shall have the capability to be enabled or disabled through the
system keypad or video terminal.

System output points shall be capable of being turned on or off from the system keypad or the video
terminal.

Point Read: The system shall be able to display the following point status diagnostic functions without the
need for peripheral equipment. Each point shall be annunciated for the parameters listed:

Device Status.

Device Type.

Custom Device Label.
Software Zone Label.
Device Zone Assignments.
Analog Detector Sensitivity.
All Program Parameters.

N

System Status Reports: Upon command from an operator of the system, a status report will be generated
and printed, listing all system statuses:

System History Recording and Reporting: The fire alarm control panel shall contain a history buffer that
will be capable of storing up to 4000 system events. Each of these events will be stored, with time and
date stamp, until an operator requests that the contents be either displayed or printed. The contents of
the history buffer may be manually reviewed; one event at a time, and the actual number of activations
may also be displayed and or printed. History events shall include all alarms, troubles, operator actions,
and programming entries.

The history buffer shall use non-volatile memory. Systems which use volatile memory for history storage
are not acceptable.

Automatic Detector Maintenance Alert: The fire alarm control panel shall automatically interrogate each
intelligent system detector and shall analyze the detector responses over a period of time.

If any intelligent detector in the system responds with a reading that is below or above normal limits,
then the system will enter the trouble mode, and the particular Intelligent Detector will be annunciated
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2.4

on the system display, and printed on the optional system printer. This feature shall in no way inhibit the
receipt of alarm conditions in the system, nor shall it require any special hardware, special tools or
computer expertise to perform.

9. The system shall include the ability (programmable) to indicate a "pre-alarm" condition. This will be used
to alert maintenance personal when a detector is at 80% of its alarm threshold in a 60 second period.

SYSTEM COMPONENTS:

Programmable Electronic Sounders:

1. Shall be a System Sensor SpectrAlert Advance which is listed to CAN/ULC-S525, Audible Signal
Appliances, Fire Alarm.

2. Shall operate on 24 VDC nominal.

3. Shall be field programmable with three audibility options and an option to switch between a temporal
three-pattern and a non-temporal (continuous) pattern without the use of special tools.

4. Shall produce a sound level of at least 90 dBA measured at 10 feet from the device.
5. Shall be flush or surface mounted as shown on plans.

Strobe lights shall meet the requirements of CAN/ULC-524, Installation of Fire Alarm, and be fully synchronized,
and shall meet the following criteria:

1. Shall be a System Sensor SpectrAlert Advance which consists of a xenon flash tube and associated
lens/reflector system, is listed to CAN/ULC-S526 and shall be approved for fire protective service.

2. Strobe intensity shall meet the requirements of CAN/ULC-S526, Visual Signal Appliances, Fire Alarm.
3. The flash rate shall meet the requirements of CAN/ULC-S526, Visual Signal Appliances, Fire Alarm.
4. Shall have field-selectable candela settings including 15, 15/75, 30, 75, 95, 110, 115, 135, 150, 177, 185.

Manual Fire Alarm Stations

1. Manual fire alarm stations shall be non-coded, non-breakglass type, equipped with key lock so that
they may be tested without operating the handle.

2. Stations must be designed such that after an actual activation, they cannot be restored to normal
except by key reset.

3. An operated station shall automatically condition itself so as to be visually detected, as operated, at a
minimum distance of 100 feet (30.5 m) front or side.

4. Manual stations shall be constructed of high impact Lexan, with operating instructions provided on the
cover. The word FIRE shall appear on the manual station in letters one half inch (12.7 mm) in size or
larger.
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D. Conventional Photoelectric Area Smoke Detectors
1. Photoelectric smoke detectors shall be a 24 VDC, two-wire, ceiling mounted, light scattering type using

an LED light source.

2. Each detector shall contain a remote LED output and a built in test switch. 3. Detector shall be
provided on a twist lock base.

4. It shall be possible to perform a calibrated sensitivity and performance test on the detector without the
need for the generation of smoke. The test method shall test all detector circuits.

5. A visual indication of an alarm shall be provided by dual latching Light Emitting Diodes (LEDs), on the
detector, which may be seen from ground level over 360 degrees. These LEDs shall flash at least every
10 seconds, indicating that power is applied to the detector.

6. The detector shall not go into alarm when exposed to air velocities of up to 3000 feet (914.4 m) per
minute.

7. The detector screen and cover assembly shall be easily removable for field cleaning of the detector
chamber.

8. All field wire connections shall be made to the base through the use of a clamping plate and screw.

E. Conventional lonization Type Area Smoke Detectors
1. lonization type smoke detectors shall be a two wire, 24 VDC type using a dual uni-polar chamber.
2. Each detector shall contain a remote LED output and a built in test switch. 3. Detector shall be

provided on a twist lock base.

4. It shall be possible to perform a calibration sensitivity and performance test on the detector without
the need for the generation of smoke.

5. A visual indication of an alarm shall be provided by dual latching Light Emitting Diodes (LEDs) over 360
degrees, on the detector, which may be seen from ground level. This LED shall flash every 10 seconds,
indicating that power is applied to the detector.

6. The detector shall not alarm when exposed to air velocities of up to 1,200 feet (365.76 m) per minute.
The detector screen and cover assembly shall be easily removable for field cleaning of the detector
chamber.

7. All field wire connections shall be made to the base through the use of a clamping plate and screw.

F. Duct Smoke Detectors

1. Duct smoke detectors shall be a 24 VDC type with visual alarm and power indicators, and a reset
switch.

2. Each detector shall be installed upon the composite supply air ducts(s), with properly sized air sampling
tubes.
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G. Projected Beam Detectors

1. The projected beam type shall be a 24 VDC device.

2. The detector shall be ULC listed and shall consist of a separate transmitter and receiver capable of
being powered separately or together.

3. The detector shall operate in either a short range (30' - 100') or long range (100' - 330') mode.

4. The temperature range of the device shall be 22 degrees F (-5.5 Celsius) to 131 degrees F (55 Celsius).

5. The detector shall feature a bank of four alignment LEDs on both the receiver and the transmitter that
are used to ensure proper alignment of unit without special tools.

6. Beam detectors shall feature automatic gain control which will compensate for gradual signal
deterioration from dirt accumulation on lenses.

7. The unit shall be both ceiling and wall mountable.

8. The detector shall have the ability to be tested using calibrated test filters or magnet activated remote
test station.

H. Automatic Conventional Heat Detectors

1. Automatic heat detectors shall have a combination rate of rise and fixed temperature rated at 135
degrees Fahrenheit (57.2 Celsius) for areas where ambient temperatures do not exceed 100 degrees
(37.7 Celsius), and 200 degrees (93.33 Celsius) for areas where the temperature does not exceed 150
degrees (65.5 Celsius).

2. Automatic heat detectors shall be a low profile, ceiling mount type with positive indication of
activation.

3. The rate of rise element shall consist of an air chamber, a flexible metal diaphragm, and a factory
calibrated, moisture proof, trouble free vent, and shall operate when the rate of temperature rise
exceeds 15 degrees F (9.4 degrees C) per minute.

4. The fixed temperature element shall consist of a fusible alloy retainer and actuator shaft.

5. Automatic heat detectors shall have a smooth ceiling rating of 900 square feet (87 meters square).

l. Waterflow Indicator:

Waterflow Switches shall be an integral, mechanical, non coded, non accumulative retard type.

Waterflow Switches shall have an alarm transmission delay time which is conveniently adjustable from
0 to 60 seconds. Initial settings shall be 30 - 45 seconds.

All waterflow switches shall come from a single manufacturer and series.
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4. Waterflow switches shall be provided and connected under this section but installed by the mechanical
contractor.

5. Where possible, locate waterflow switches a minimum of one (1) foot from a fitting which changes the
direction of the flow and a minimum of three (3) feet from a valve.

J. Sprinkler and Standpipe Valve Supervisory Switches:

1. Each sprinkler system water supply control valve riser, zone control valve, and standpipe system riser
control valve shall be equipped with a supervisory switch. Standpipe hose valves, and test and drain
valves shall not be equipped with supervisory switches.

2. PIV (post indicator valve) or main gate valves shall be equipped with a supervisory switch.

3. The switch shall be mounted so as not to interfere with the normal operation of the valve and adjusted
to operate within two revolutions toward the closed position of the valve control, or when the stem
has moved no more than one fifth of the distance from its normal position.

4. The supervisory switch shall be contained in a weatherproof aluminum housing, which shall provide a
3/4 inch (19 mm) conduit entrance and incorporate the necessary facilities for attachment to the
valves.

5. The switch housing shall be finished in red baked enamel.

6. The entire installed assembly shall be tamper proof and arranged to cause a switch operation if the
housing cover is removed, or if the unit is removed from its mounting.

7. Valve supervisory switches shall be provided and connected under this section and installed by

mechanical contractor.

a. This unit shall provide for each zone: alarm indications, using a red alarm a yellow trouble long-
life LEDs and control switches for the control of fire alarm control panel functions. The
annunciator will also have an ONLINE LED, local piezo electric signal, local acknowledge/lamp
test switch and custom slide in zone/function identification labels.

b. Switches shall be available for remote annunciation and control of output points in the system,
system acknowledge, global signal silence, and global system reset within the confines of all
applicable standards.

2.5. SYSTEM COMPONENTS ADDRESSABLE DEVICES

A. Addressable Devices General

1.

Addressable devices shall provide an address setting means using rotary decimal switches.

Regal Consulting Engineers Inc. Project #2024-448



Whitchurch-Stouffville Fire Station & YR EMS FIRE ALARM SYSTEMS

4902 Aurora Road, WS, Ontario Section 28 13 10
Page 26
2. Addressable devices shall use simple to install and maintain decade (numbered 0 to 9) type address

10.

switches. Devices which use a binary address or special tools for setting the device address, such as a
dip switch are not an allowable substitute.

Detectors shall be Analogue and Addressable, and shall connect to the fire alarm control panel's
Signalling Line Circuits.

Addressable smoke and thermal detectors shall provide dual (2) status LEDs. Both LEDs shall flash
under normal conditions, indicating that the detector is operational and in regular communication with
the control panel, and both LEDs shall be placed into steady illumination by the control panel,
indicating that an alarm condition has been detected. If required, the flashing mode operation of the
detector LEDs can be programmed off via the fire control panel program.

The fire alarm control panel shall permit detector sensitivity adjustment through field programming of
the system. Sensitivity can be automatically adjusted by the panel on a time of day basis.

Using software in the FACP, detectors shall automatically compensate for dust accumulation and other
slow environmental changes that may affect their performance. The detectors shall be listed by ULC as
meeting the calibrated sensitivity test requirements of CAN/ULC-S529 Smoke Detector.

The detectors shall be ceiling mount and shall include a separate twist lock base which includes a
tamper proof feature.

The following bases and auxiliary functions shall be available:

a. Sounder base rated at 85 dBA minimum.
b. Form C Relay base rated 30VDC, 2.0A
c. Isolator base

The detectors shall provide a test means whereby they will simulate an alarm condition and report that
condition to the control panel. Such a test may be initiated at the detector itself (by activating a
magnetic switch) or initiated remotely on command from the control panel.

Detectors shall also store an internal identifying type code that the control panel shall use to identify
the type of device (example: ION, PHOTO, THERMAL).

Addressable Manual Fire Alarm Box (manual station)

1.

Addressable manual fire alarm boxes shall, on command from the control panel, send data to the panel
representing the state of the manual switch and the addressable communication module status. They
shall use a key operated test reset lock, and shall be designed so that after actual emergency operation,
they cannot be restored to normal use except by the use of a key.

All operated stations shall have a positive, visual indication of operation and utilize a key type reset.
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3. Manual fire alarm boxes shall be constructed of Lexan with clearly visible operating instructions

provided on the cover. The word FIRE shall appear on the front of the stations in raised letters, 1.75
inches (44 mm) or larger.

C. Intelligent Photoelectric Smoke Detector

1. The detectors shall use the photoelectric (light scattering) principal to measure smoke density and
shall, on command from the control panel, send data to the panel representing the analogue level of
smoke density.

D. Intelligent Laser Photo Smoke Detector

1. The intelligent laser photo smoke detector shall be a spot type detector that incorporates an extremely
bright laser diode and an integral lens that focuses the light beam to a very small volume near a
receiving photo sensor. The scattering of smoke particles shall activate the photo sensor.

2. The laser detector shall have conductive plastic so that dust accumulation is reduced significantly.

3. The intelligent laser photo detector shall have nine sensitivity levels and be sensitive to a minimum
obscuration of 0.02 percent per foot.

4. The laser detector shall not require expensive conduit, special fittings or PVC pipe.
5. The intelligent laser photo detector shall support standard, relay, isolator and sounder detector bases.
6. The laser photo detector shall not require other cleaning requirements than those listed in CAN/ULC-

S$529 Smoke Detector. Replacement, refurbishment or specialized cleaning of the detector head shall
not be required.

7. The laser photo detector shall include two bi-colour LEDs that flash green in normal operation and turn
on steady red in alarm.

Intelligent lonization Smoke Detector

1. The detectors shall use the dual chamber ionization principal to measure products of combustion and
shall, on command from the control panel, send data to the panel representing the analogue level of
products of combustion.

Intelligent Multi Criteria Acclimating Detector

1. The intelligent multi criteria Acclimate detector shall be an addressable device that is designed to
monitor a minimum of photoelectric and thermal technologies in a single sensing device. The design
shall include the ability to adapt to its environment by utilizing a built in microprocessor to determine
its environment and choose the appropriate sensing settings.

The detector design shall allow a wide sensitivity window, no less than 1 to 4% per foot obscuration.

This detector shall utilize advanced electronics that react to slow smouldering fires and thermal
properties all within a single sensing device.
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2. The microprocessor design shall be capable of selecting the appropriate sensitivity levels based on the

1.

1.

environment type it is in (office, manufacturing, kitchen etc.) and then have the ability to automatically
change the setting as the environment changes (as walls are moved or as the occupancy changes).

The intelligent multi criteria detection device shall include the ability to combine the signal of the
thermal sensor with the signal of the photoelectric signal in an effort to react hastily in the event of a
fire situation. It shall also include the inherent ability to distinguish between a fire condition and a false
alarm condition by examining the characteristics of the thermal and smoke sensing chambers and
comparing them to a database of actual fire and deceptive phenomena.

Intelligent Thermal Detectors

Thermal detectors shall be intelligent addressable devices rated at 135 degrees Fahrenheit (58 degrees
Celsius) and have a rate of rise element rated at 15 degrees F (9.4 degrees C) per minute. It shall
connect via two wires to the fire alarm control panel signalling line circuit.

Intelligent Duct Smoke Detector

The smoke detector housing shall accommodate either an intelligent ionization detector or an
intelligent photoelectric detector, of that provides continuous analogue monitoring and alarm
verification from the panel.

When sufficient smoke is sensed, an alarm signal is initiated at the FACP, and appropriate action taken
to change over air handling systems to help prevent the rapid distribution of toxic smoke and fire gases
throughout the areas served by the duct system.

Addressable Dry Contact Monitor Module

Addressable monitor modules shall be provided to connect one supervised IDC zone of conventional
alarm initiating devices (any N.O. dry contact device) to one of the fire alarm control panel DCLs.

The IDC zone shall be suitable for Class A or B operation. An LED shall be provided that shall flash under
normal conditions, indicating that the monitor module is operational and in regular communication
with the control panel.

For difficult to reach areas, the monitor module shall be available in a miniature package and shall be
no larger than 23/ 4 inch (70 mm) x 11/ 4 inch (31.7 mm) x 1/2 inch (12.7 mm). This version need not
include an LED.

Two Wire Detector Monitor Module

1.

Addressable monitor modules shall be provided to connect one supervised IDC zone of conventional
2wire smoke detectors or alarm initiating devices (any N.O. dry contact device).
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2. The IDC zone may be wired for Class A or B operation. An LED shall be provided that shall flash under

normal conditions, indicating that the monitor module is operational and in regular communication
with the control panel.

Addressable Control Module

Addressable control modules shall be provided to supervise and control the operation of one
conventional NACs of compatible, 24 VDC powered polarized audio/visual notification appliances.

The control module NAC may be wired for Class A or B with up to 1 amp of inductive A/V signal, or 2
amps of resistive A/V signal operation.

Audio/visual power shall be provided by a separate supervised power circuit from the main fire alarm
control panel or from a supervised ULC listed remote power supply.

The control module shall be suitable for pilot duty applications and rated for a minimum of 0.6 amps at
30 VDC.

Addressable Relay Module

1.

Addressable Relay Modules shall be available for HVAC control and other building functions. The relay
shall be form C and rated for a minimum of 2.0 Amps resistive or 1.0 Amps inductive. The relay coil shall
be magnetically latched to reduce wiring connection requirements, and to insure that 100% of all
auxiliary relay or NACs may be energized at the same time on the same pair of wires.

Addressable 4-20mA Monitor Module

Addressable 4-20mA monitor modules shall be available to connect supervised industry-standard,
linear-scale, 4—20 mA protocol sensors.

Addressable 4-20mA monitor modules shall support up to five programmable thresholds and a 500 mA
current limiter and a cut-off circuit protecting the module’s electrical supply from short circuits.

Addressable 4-20mA monitor modules shall accept both 3-wire (device sink) and 2-wire configurations.

An LED shall be provided that shall flash under normal conditions, indicating that the monitor module is
operational and in regular communication with the control panel.

Isolator Module

Isolator modules shall be provided to automatically isolate wire to wire short circuits on a DCL Class A
or Class B branch. The isolator module shall limit the number of modules or detectors that may be
rendered inoperative by a short circuit fault on the DCL loop segment or branch. At least one isolator
module shall be provided for each floor or protected zone of the building.

If a wire to wire short occurs, the isolator module shall automatically open circuit (disconnect) the DCL.
When the short circuit condition is corrected, the isolator module shall automatically reconnect the
isolated section.
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3. The isolator module shall not require address setting, and its operations shall be totally automatic. It

shall not be necessary to replace or reset an isolator module after its normal operation.

4. The isolator module shall provide a single LED that shall flash to indicate that the isolator is operational
and shall illuminate steadily to indicate that a short circuit condition has been detected and isolated.

0. Projected Beam Detectors

1. The detector shall consist of a separate transmitter and receiver capable of being powered separately
or together.

2. The detector shall operate in either a short range (30' - 100') or long range (100' - 330') mode.
3. The temperature range of the device shall be 22 degrees F (-5.5 Celsius) to 131 degrees F (55 Celsius).
4. The detector shall feature a bank of four alignment LEDs on both the receiver and the transmitter that

are used to ensure proper alignment of unit without special tools.

5. Beam detectors shall feature automatic gain control which will compensate for gradual signal
deterioration from dirt accumulation on lenses.

6. The unit shall be both ceiling and wall mountable.

7. The detector shall have the ability to be tested using calibrated test filters or magnet activated remote
test station.

P. Smoke Control Annunciator

1. On/Auto/Off switches and status indicators (LEDS) shall be provided for monitoring and manual control
of each fan, damper, HVAC control unit, stairwell pressurization fan, and smoke exhaust fan. To ensure
compliance the units supplied shall meet the National Building Code of Canada, and CAN/ULC-S527.

2. The OFF LED shall be Yellow, the ON LED shall be green, the Trouble/Fault LED shall be Amber/Orange
for each switch. The Trouble/Fault indicator shall indicate a trouble in the control and/or monitor
points associated with that switch. In addition, each group of eight switches shall have two LEDS and
one momentary switch which allow the following functions: An Amber LED to indicate an OFFNORMAL
switch position, in the ON or OFF position; A Green LED to indicate ALL AUTO switch position; A Local
Acknowledge/Lamp Test momentary switch.

3. Each switch shall have the capability to monitor and control two addressable inputs and two
addressable outputs. In all modes, the ON and OFF indicators shall continuously follow the device
status not the switch position. Positive feedback shall be employed to verify correct operation of the
device being controlled. Systems that indicate on/off/auto by physical switch position only are not

acceptable.

4, All HVAC switches (i.e., limit switches, vane switches, etc.) shall be provided and installed by the HVAC
contractor.

5. It shall be possible to meet the requirements mentioned above utilizing wall mounted custom graphic.
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Q. Serially Connected Annunciator Requirements
1. The annunciator shall communicate to the fire alarm control panel via an EIA 485 (multi drop) two wire

communications loop. The system shall support two 6,000 ft. EIA485 wire runs. Up to 32 annunciators,
each configured up to 96 points, may be connected to the connection, for a system capacity of 3,072
points of annunciation.

An EIA485 repeater shall be available to extend the EIA485 wire distance in 3,000 ft. increments. An
optional version shall allow the EIA485 circuit to be transmitted over fibre optics. The repeater shall be
ULC listed.

Each annunciator shall provide up to 96 alarm and 97 trouble indications using a long life
programmable colour LED's. Up to 96 control switches shall also be available for the control of Fire
Alarm Control Panel functions. The annunciator will also have an "ONLINE" LED, local piezo sounder,
local acknowledge and lamp test switch, and custom zone/function identification labels.

The annunciator may be field configured to operate as a "Fan Control Annunciator". When configured
as "Fan Control," the annunciator may be used to manually control fan or damper operation and can be
set to override automatic commands to all fans/dampers programmed to the annunciator.

Annunciator switches may be programmed for System control such as, Global Acknowledge, Global
Signal Silence, Global System Reset, and on/off control of any control point in the system.

An optional module shall be available to utilize annunciator points to drive EIA485 driven relays. This
shall extend the system point capacity by 3,072 remote contacts.

The LED annunciator shall offer an interface to a graphic style annunciator and provide each of the
features listed above.

2.6 BATTERIES AND EXTERNAL CHARGER:

A. Battery:
1. Shall be 12 volt, Gel Cell type.
2. Battery shall have sufficient capacity to power the fire alarm system for not less than twenty-four hours
plus 5 minutes of alarm upon a normal AC power failure.
3. The batteries are to be completely maintenance free. No liquids are required. Fluid level checks
refilling, spills and leakage shall not be required.
B. External Battery Charger:
1. Shall be completely automatic, with constant potential charger maintaining the battery fully charged

under all service conditions. Charger shall operate from a 120/240volt 50/60 hertz source.
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2. Shall be rated for fully charging a completely discharged battery within 48 hours while simultaneously

supplying any loads connected to the battery.

3. Shall have protection to prevent discharge through the charger.
4. Shall have protection for overloads and short circuits on both AC and DC sides.

PART 3.0 EXECUTION

3.1. INSTALLATION:

A. Installation shall be in accordance with the CAN/ULC S-524 Installation of Fire Alarm standard, local and
provincial codes, as shown on the drawings, and as recommended by the major equipment manufacturer.

B. All conduit, junction boxes, conduit supports and hangers shall be concealed in finished areas and may be
exposed in unfinished areas. Smoke detectors shall not be installed prior to the system programming and test
period. If construction is ongoing during this period, measures shall be taken to protect smoke detectors from
contamination and physical damage.

C. All fire detection and alarm system devices, control panels and remote annunciators shall be flush mounted
when located in finished areas and may be surface mounted when located in unfinished areas.

D. Manual Pull Stations shall be suitable for surface mounting or semi flush mounting as shown on the plans, and
shall be installed not less than 1200mm, nor more than 1400mm above the finished floor.

3.4. TYPICAL OPERATION:

A. Actuation of any manual station, smoke detector heat detector or water flow switch shall cause the following

operations to occur unless otherwise specified:

1. Activate all programmed NAC circuits.

2. Actuate all strobe units until the panel is reset.

3. Release all magnetic door holders to doors to adjacent zones on the floor from that the alarm was
initiated.

4. Return all elevators to the primary or alternate floor of egress.

5. A smoke detector in any elevator lobby shall, in addition to the above functions, return all elevators to

the primary or alternate floor of egress.

6. Smoke detectors in the elevator machine room or top of hoist way shall return all elevators in to the
primary or alternate floor.

7. Duct type smoke detectors shall, in addition to the above functions shut down the ventilation system or
close associated control dampers as appropriate.
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8. Activation of any sprinkler system low pressure switch or valve tamper switch shall cause a system

3.5.

supervisory alarm indication.
TEST:

Provide the service of a competent, factory trained engineer or technician authorized by the manufacturer of
the fire alarm equipment to technically supervise and participate during all of the adjustments and tests for the
system. All testing shall be in accordance with CAN/ULC S537.

Before energizing the cables and wires, check for correct connections and test for short circuits, ground faults,
continuity, and insulation.

Close each sprinkler system flow valve and verify proper supervisory alarm at the FACP.

Verify activation of all flow switches.

Open initiating device circuits and verify that the trouble signal actuates.

Open Data Communication Link and verify that the trouble signal actuates.

Open and short notification appliance circuits and verify that trouble signal actuates.

Ground initiating device circuits and verify response of trouble signals.

Ground Data Communication Link and verify response of trouble signals.

Ground notification appliance circuits and verify response of trouble signals.

Check presence and audibility of tone at all alarm notification devices.

Check installation, supervision, and operation of all intelligent smoke detectors during a walk test.

Each of the alarm conditions that the system is required to detect should be introduced on the system. Verify
the proper receipt and the proper processing of the signal at the FACP and the correct activation of the control
points.

When the system is equipped with optional features, the manufacturer's manual should be consulted to
determine the proper testing procedures. This is intended to address such items as verifying controls
performed by individually addressed or grouped devices, sensitivity monitoring, verification functionality and
similar.

3.6 FINAL INSPECTION:

A.

At the final inspection a factory trained representative of the manufacturer of the major equipment shall
demonstrate that the systems function properly in every respect.
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3.7 INSTRUCTION:

A. Provide instruction as required for operating the system. Hands on demonstrations of the operation of all
system components and the entire system including program changes and functions shall be provided.

B. The contractor and/or the systems manufacturer's representatives shall provide a typewritten "Sequence of

Operation."

END OF SECTION
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SECTION 6.2 PORTABLE EXTINGUISHERS

Subsection 6.2.1. General

6.2.1.1. Listed portable extinguishers shall be installed when adding new extinguishers.

Maintenance
6.2.1.2. Portable extinguishers shall be kept operable and fully charged.

Location
6.2.1.3. (1) Portable extinguishers shall be located so that they are easily seen and shall be accessible at all times,

except as permitted in Sentences (2) and (3).

(2) Alockable, break-front glazed cabinet may be used for security purposes to store portable extinguishers and
where portable extinguishers are located in a fire hose cabinet, an approved lockable, scored glass break-front
cabinet may be used.

6.2.1.4. Portable extinguishers shall be located in or adjacent to corridors or aisles that provide access to exits.

Signs
6.2.1.5. The location of portable extinguishers shall be prominently indicated by signs or markings in large floor

areas and in locations where visual obstructions cannot be avoided.

Proximity to Fire Hazards
6.2.1.6. Portable extinguishers in proximity to a fire hazard shall be located so as to be accessible without exposing the

operator to undue risk.

Corrosive Atmosphere
6.2.1.7. Portable extinguishers that are subject to corrosion shall not be installed in a corrosive environment

unless they are provided with appropriate corrosion protection.

Temperature Range Requirements
6.2.1.8. (1) Where a portable extinguisher is to be located in an area subject to temperatures outside the range 4°C to

49°C, it shall be
(a) placed in an enclosure where the temperature is maintained within this range, or

(b) of atype labelled for the temperatures to which it will be exposed.

Mounting Brackets

6.2.1.9. When portable extinguishers are located on vehicles or in areas where they are subject to jarring or

vibration, brackets designed to accommodate these effects shall be used.
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Subsection 6.2.2. Classification

Rating of Portable Extinguishers
6.2.2.1. Portable extinguishers shall be rated and identified in conformance with CAN/ULC-S508, “Standard for the
Rating and Fire Testing of Fire Extinguishers”.

Subsection 6.2.3. Selection Requirements

Multiple Ratings
6.2.3.1. Where portable extinguishers have been tested and are rated as being acceptable for fighting more than one

class fire, each class of fire for which they are acceptable shall be designated on each extinguisher.

Subsection 6.2.4. Installation Requirements

Distance Above Floor
6.2.4.1. Portable extinguishers with a gross weight greater than 18 kg shall be installed so that the top of the

extinguisher is not more than 1.1 m above the floor when the extinguisher is not equipped with wheels.

6.2.4.2. Portable extinguishers having a gross weight of 18 kg or less shall be installed so that the top of the
extinguisher is not more than 1.5 m above the floor.

Operating Instructions

6.2.4.3. The operating instructions of portable extinguishers shall face outward when the extinguishers are located in
cabinets, in wall recesses or on shelves.

Subsection 6.2.5. Grading of Hazards

Light Hazard Occupancy

6.2.5.1. Where the quantity of combustible material present is such that fires of small size may be expected, such
as in offices, schoolrooms, churches, assembly halls and telephone exchanges, the occupancy shall be graded as
light hazard.

6.2.5.2.

Ordinary Hazard Occupancy

6.2.5.3. Where the quantity of combustible material present is such that fires of moderate size may be expected, such as
in mercantile occupancies, display rooms, auto showrooms, parking garages, light manufacturing, warehouses
not classified as extra hazard and school shop areas, the occupancy shall be graded as ordinary hazard.

Extra Hazard Occupancy

6.2.5.4. Where the quantity of combustible material present is such that fires of severe magnitude may be expected,
such as in woodworking, auto repair, aircraft servicing, mercantile storage areas, warehouses with high-piled
combustibles and processes incorporating flammable liquids or combustible liquids, the occupancy shall be graded

as extra hazard.
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Subsection 6.2.6. Distribution

6.2.6.1. (1) Portable extinguishers required in Article 6.2.4.1. shall be located in conformance with this Subsection.

(2) Despite Sentence (1), in an unoccupied warehouse equipped with a fixed fire protection system, provision shall
be made for portable extinguishers to be available for use by responding personnel.

(3) The location and number of portable extinguishers required under Sentence (2) shall be approved.

Building Protection

6.2.6.2. Portable extinguishers that are provided to protect a building shall be suitable for fighting Class A fires and be

available for use at all times.

Occupancy protection

6.2.6.3. Portable extinguishers that are provided to protect a hazardous occupancy shall be those required in this

Section for fighting Class A fires, Class B fires, Class C fires, Class D fires or Class K fires.

Extinguishers for Class A fires

6.2.6.4. Except as required in Article 6.2.6.5., portable extinguishers for Class A fires shall be provided in conformance
with Table 6.2.6.A.

6.2.6.5. Where a floor area is less than that shown in Table 6.2.6.A., one portable extinguisher not less than the

minimum size permitted shall be provided.

TABLE 6.2.6.A.

Forming Part of Article 6.2.6.4.

Basic Minimum
Maximum

Regal Consulting Engineers Inc. Project #2024-448



Whitchurch-Stouffville Fire Station & YR EMS PORTIBLE FIRE EXTINGUISHERS
4902 Aurora Road, WS, Ontario Section 28 20 00
Page 4

—Extinguisher————Fravel Distance
Rating for Area to Extinguisher, Maximum Area to be Protected per Extinguisher for
Class A Fires, m2

Specified m
Light Hazard Ordinary Extra Hazard
Occupancy Hazard Occupancy
Occupancy
Not
2A 25 600 300
Acceptable
3A 25 900 400 300
4A 25 1100 600 400
6A 25 1100 900 600
10A 25 1100 1100 900
20A 25 1100 1100 1100
40A 25 1100 1100 1100

Hose Stations in Lieu of Extinguishers

6.2.6.6. Up to one half of the number of portable extinguishers required in Table 6.2.6.A. may be replaced by hose
stations.

Extinguishers for Class B fires

6.2.6.7. Except as required by Article 6.2.6.9., portable extinguishers for Class B fires shall be provided as required in
Table 6.2.6.B.

6.2.6.8. (1) Where up to three portable extinguishers rated for Class B fires are used to satisfy the extinguisher rating
specified in Table 6.2.6.B., the sum of the basic extinguisher ratings shall satisfy the requirements in Table 6.2.6.B.

(2) No more than three portable extinguishers shall be used to satisfy the requirements of Table 6.2.6.B.
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TAR 26 R
™D =05

T L=0

6-
f

1LE
Forming Part of Article 6.2.6.7.

Basic Minimum Maximum Travel Distance to
Grade of Hazard o . . L
Extinguisher Rating per Unit Extinguishers, m
5B 9
Light
108 15
108 9
Ordinary
208 15
208 9
Extra
40B 15

Supplementary Protection

6.2.6.9. Portable extinguishers shall supplement fixed fire protection in Part 5 in accordance with Article 6.2.6.9.
where a flammable liquid or combustible liquid is stored in an open container and where the liquid surface area

exceeds 0.4 m2.

Extinguishers for Class C fires

6.2.6.10. Portable extinguishers suitable for Class C fires shall be provided in or near service rooms containing

electrical equipment.

Distribution
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6.2.6.11. Distribution of portable extinguishers for Class C fires shall conform to the applicable provisions for the

distribution of extinguishers for Class A fires or Class B fires in the vicinity of the electrical equipment.

6.2.6.12. Reference shall be made to Parts 2, 3, 4 and 5 for requirements of portable extinguishers for flammable liquids
and combustible liquids, hazardous materials, processes and operations.

Subsection 6.2.7. Inspection, Testing and Maintenance

6.2.7.1. (1) Maintenance and testing of portable extinguishers shall be in conformance with NFPA 10, “Portable Fire
Extinguishers”.

(2) Portable extinguishers that are inspected in conformance with NFPA 10, “Portable Fire Extinguishers”, are
deemed to satisfy the inspection requirements of this Subsection.

Examination

6.2.7.2. Portable extinguishers shall be inspected monthly.

Tags

6.2.7.3. (1) Each portable extinguisher shall have a tag securely attached to it showing the maintenance or
recharge date, the servicing agency and the signature of the person who performed the service.
(2) Sentence (1) does not apply where other approved records are maintained that show the maintenance or recharge

date, the servicing agency and the signature of the person who performed the service.

Maintenance Records

6.2.7.4. A permanent record containing the maintenance date, the examiner’s name and a description of any

maintenance work or hydrostatic testing carried out shall be prepared and maintained for each portable extinguisher.

Maintenance After Use

6.2.7.5. Portable extinguishers shall be replaced or recharged after use in conformance with instructions given on the
extinguisher nameplate.

6.2.7.6. Extinguisher shells, cartridges or cylinders that show leakage or permanent distortion in excess of specified
limits or that rupture shall be removed from service.

6.2.7.7. Hydrostatic pressure tests shall be conducted at the original test pressure as stated on the nameplate.
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Test Labels

6.2.7.8. (1) Where a portable extinguisher is tested, a label shall be fixed to the extinguisher after testing that indicates

the month and year the hydrostatic pressure test was performed, the test pressure used and the name of the person or

agency performing the test.

(2) Sentence (1) does not apply where a permanent record of the test is kept and is available to the fire department.

END OF THE SECTION
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