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PART 1 GENERAL

THE CONTRACTOR WILL INSPECT THE PREMISES IMMEDIATELY TO
CHECK THE EXISTING WORKING CONDITIONS. SHOULD
CONTRACTOR FIND CONDITIONS WHICH HE BELIEVES WOULD
IMPEDE HIS WORK, THEN SUCH CONDITIONSMUST BE REPORTED
IMMEDIATELY TO THE ARCHITECT. FAILURE TO SO ADVISE WILL
CONSTITUTE NOTICE THAT CONTRACTOR IS FULLY SATISFIED
WITH THE EXISTING CONDITIONS AND THAT HE INTENDS TO
PERFORM HIS OBLIGATIONS WITH NO ALLOWANCE EITHER IN TIME
OR MONEY FOR ANY IMPEDIMENTS TO HIS WORK.

CONTRACTORS SHALL VISIT THE PREMISES WHILE BIDDING AND
SHALL FAMILIARIZE THEMSELVES WITH EXISTING CONDITIONS
AND THE REQUIREMENTS OF THE PROJECT PRIOR TO
DEVELOPING THEIR BID. MATERIAL QUANTITIES SHALL BE BASED
ON ACTUAL FIELD CONDITIONS AND MEASUREMENTS. A.
DIMENSIONS TAKE PRECEDENCE OVER SCALE ON CONSTRUCTION
DOCUMENTS.

PRIOR TO BEGINNING THE WORK, GENERAL CONTRACTOR SHALL
VERIFY ALL EXISTING DIMENSIONS AND SQUARE FOOTAGES.
NOTIFY THE OWNER AND ARCHITECT OF COMPLIANCE OR
DISCREPANCIES, COMPARING THOSE DISCREPANCIES TO THE
NUMBERS ON THE TITLE SHEET.

CONTRACTORS SHALL TAKE CARE TO PROTECT ADJACENT AREAS
FROM DUST AND DAMAGE DURING THE CONSTRUCTION PROCESS
AND SHALL CLEAN UP AFTER THEMSELVES AT THE END OF EACH
WORKING DAY.

ALL WORK SHALL COMPLY WITH ALL APPLICABLE CODES AND
ORDINANCES.

UNLESS OTHERWISE SPECIFICALLY NOTED, THE CONTRACTOR
SHALL PROVIDE AND PAY FOR ALL LABOR, MATERIALS,
EQUIPMENT, TOOLS, CONSTRUCTION EQUIPMENT AND
MACHINERY, TRANSPORTATION, AND OTHER FACILITIES AND
SERVICES NECESSARY FOR PROPER EXECUTION AND
COMPLETION OF THE WORK.

THE CONTRACTOR WARRANTS TO THE OWNER AND THE
ARCHITECT THAT ALL MATERIALS AND EQUIPMENT FURNISHED
UNDER THIS CONTRACT WILL BE NEW UNLESS OTHERWISE
SPECIFIED, AND THAT ALL WORK WILL BE GOOD QUALITY, FREE
FROM FAULTS AND DEFECTS AND IN CONFORMANCE WITH THE
CONSTRUCTION DOCUMENTS. ALL WORK NOT SO CONFORMING
TO THESE STANDARDS MAY BE CONSIDERED DEFECTIVE. IT IS
UNDERSTOOD THAT NO INFERIOR OR NON-CONFORMING WORK
OR MATERIALS WILL BE ACCEPTED WHETHER DISCOVERED AT
THE TIME THEY ARE INCORPORATED IN THE WORK OR AT ANY
TIME BEFORE OR AFTER THE FINAL ACCEPTANCE. IF REQUIRED BY
THE ARCHITECT, THE CONTRACTOR SHALL FURNISH
SATISFACTORY EVIDENCE AS TO THE KIND AND QUALITY OF
MATERIALS AND EQUIPMENT.

THE WARRANTIES AND GUARANTEES PROVIDED IN THE
CONSTRUCTION DOCUMENTS SHALL BE IN ADDITION TO AND NOT
IN LIMITATION OF ANY OTHER WARRANTY OR GUARANTEE OR
REMEDY REQUIRED BY LAW OR BY THE CONSTRUCTION
DOCUMENTS.

ALL DRAWINGS HEREIN CREATE AN ENTIRE PACKAGE. ALL
TRADES SHALL BE RESPONSIBLE FOR REVIEWING THEIR
RESPECTIVE REQUIREMENTS AND COORDINATING THEIR HIDDEN
OR EXPOSED WORK WITH OTHER RELATED TRADES.

COORDINATE ALL WORK OF THE VARIOUS TRADES AND
SUBCONTRACTORS TO ASSURE EFFICIENT AND ORDERLY
INSTALLATION. PROVIDE ACCOMMODATION FOR ITEMS INSTALLED
AT A LATER DATE. VERIFY THAT CHARACTERISTICS OF ELEMENTS
IF INTERRELATED OPERATING EQUIPMENTS ARE COMPATIBLE.
COORDINATE WORK OF VARIOUS SECTIONS WHICH HAVE
INTERDEPENDENT RESPONSIBILITIES FOR INSTALLING,
CONNECTING TO, AND PLACING IN SERVICE, SUCH EQUIPMENT.
COORDINATE SPACE REQUIREMENTS AND INSTALLATION OF
MECHANICAL WORK, ELECTRICAL WORK AND FIRE SPRINKLER
SYSTEM WHICH ARE INDICATED, DETAILED OR IMPLIED
DIAGRAMMATICALLY ON DRAWINGS.

THE GENERAL CONTRACTOR SHALL SUPERVISE AND DIRECT THE
WORK, USING HIS BEST SKILL AND ATTENTION. HE SHALL BE
SOLELY RESPONSIBLE FOR ALL CONSTRUCTION AND /OR
INSTALLATION MEANS, METHODS, IMPLIED DIAGRAMMATICALLY
ON DRAWINGS.GENERAL CONTRACTOR SHALL BE SOLELY
RESPONSIBLE FOR ALL CONSTRUCTION AND/OR INSTALLATION
MEANS, METHODS, TECHNIQUES, SEQUENCES AND PROCEDURES
AND FORCOORDINATING ALL PORTIONS OF THE WORK UNDER
THE CONTRACT.

GENERAL CONTRACTOR SHALL PURCHASE AND MAINTAIN
INSURANCE COVERAGE IN ACCORDANCE WITH THE
REQUIREMENTS OF THE LANDLORD AND THE TENANT. VERIFY AND
COORDINATE WITH THE OWNER'S PROJECT MANAGER FOR ANY
ADDITIONAL REQUIREMENTS.

GENERAL CONTRACTOR SHALL FURNISH ALL REQUIRED
TEMPORARY FACILITIES AND ALL TEMPORARY UTILITIES
IMMEDIATELY AFTER RECEIPT OF NOTICE TO PROCEED FOR USE
IN CONVENIENCE OF ALL THOSE ENGAGED IN THE PROJECT
WORK.

WHEN CONSTRUCTION BARRIERS ARE REQUIRED, ALL
CONTRACTORS MUST STAY BEHIND THE CONSTRUCTION
BARRIERS AND MAINTAIN ACCESS TO SUCH AREAS CLEAN AND
FREE OF CONSTRUCTION MATERIALS AND DEBRIS. FAILURE TO
MAINTAIN CLEAN MAIN ENTRANCE WILL RESULT IN BUILDING
MANAGEMENT HAVING SUCH MATERIAL AND DEBRIS REMOVED
AND ALL CHARGES FOR MAINTENANCE WILL BE BILLED TO
GENERAL

CONTRACTOR.

COORDINATE ALL CONSTRUCTION AND SCHEDULING WITH THE
BUILDING CONSTRUCTION CO-ORDINATOR REVIEWING ALL
SCHEDULED ACTIVITIES, PRIOR TO AND THROUGHOUT
CONSTRUCTION.

ALLOWABLE TOLERANCES - UNLESS OTHERWISE NOTED OR
INDICATED, THE FOLLOWING TOLERANCES SHALL APPLY TO ALL
WORK.

. ALL VERTICAL SURFACES SHALL BE PLUMB OR CONSTRUCTED TO

THE EXACT SLOPES OR ANGLES INDICATED.

. THE MAXIMUM DEVIATION FROM THE TRUE PLANS FOR VERTICAL

AND HORIZONTAL SURFACES SHALL NOT BE GREATER THAN 1/8"
AS MEASURED BY A STRAIGHT EDGE PLACED ANYWHERE ON THE
SURFACE.

. ALL HORIZONTAL SURFACES SHALL BE LEVELED OR

CONSTRUCTED TO THE EXACT ANGLE INDICATED OR INTENDED.

. WALL AND SOFFIT INTERSECTIONS SHALL BE 90 DEGREES OR THE

EXACT ANGLE INDICATED OR INTENDED.

. ALL CORNERS AND EDGES SHALL BE STRAIGHT AND TRUE

WITHOUT DENTS, WAVES OR BULGES OR OTHER BLEMISHES.

. ALL JOINTS SHALL BE TIGHT, STRAIGHT, EVEN AND SMOOTH.
. ALL OPERABLE ITEMS SHALL OPERATE SMOOTHLY WITHOUT

STICKING OR BINDING AND WITHOUT EXCESSIVE "PLAY" OR
LOOSENESS.

THE FOLLOWING MATERIALS SHALL BE LEFT AT JOBSITE. THEY
SHALL BE TAKEN FROM THE SAME MATERIAL, LOT OR RUN USED
TO CONSTRUCT AND FINISH THE PROJECT:

. ONE FULL GALLON OF EACH PAINT COLOR IN A CLEAN, TIGHTLY

CLOSED CAN, AND CLEARLY MARKED.

. ONE FULL BOX OF EACH TYPE OF FLOOR TILE FREE FROM NICKS,

SCRATCHES OR CRACKS.

. ONE-HALF BAG OF TILE GROUT.
. MATERIALS SHALL BE LEFT IN ONE LOCATION UPON OWNER'S

REPRESENTATIVE'S DIRECTION AND APPROVAL.

THE OWNER OR THE OWNER'S SUBCONTRACTORS MAY OCCUPY
PORTIONS OF THE PROJECT DURING THE FINAL STAGE OF
CONSTRUCTION. COORDINATE AND COOPERATE WITH THE
OWNER TO MINIMIZE CONFLICT AND FACILITATE THE OWNER'S
OPERATION.
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CONTRACTOR SHALL PROVIDE DISCONNECTION OF ALL UTILITIES
BEFORE ANY DEMOLITION.

ALL DIMENSIONS AND FINISHES SHALL BE VERIFIED AND
COORDINATED WITH EXISTING CONDITIONS PRIOR TO
CONSTRUCTION, FABRICATION, OR PURCHASING. IN CASE OF
CONFLICT BETWEEN THE PROJECT REQUIREMENTS AND/OR
EXISTING CONDITIONS, THE ONE HAVING THE MOST STRINGENT
REQUIREMENTS SHALL GOVERN, AS APPROVED BY THE OWNER.

PERFORM ALL WORK IN ACCORDANCE WITH ACCEPTABLE TRADE
PRACTICE TO INSURE THE HIGHEST QUALITY FINISHED PRODUCT -
EXPRESSED OR IMPLIED. PERFORM ALL WORK BY SKILLED
MECHANICS IN ACCORDANCE WITH ESTABLISHED STANDARDS OF
WORKMANSHIP IN EACH OF THE VARIOUS TRADES.

GENERAL CONTRACTOR SHALL COORDINATE BLOCKING
REQUIREMENTS WITH ADJACENT OR RELATED TRADES,
ACCESSORIES, EQUIPMENT AND FIXTURES. INSTALL REQUIRED
BLOCKING AT NO ADDITIONAL COST TO THE CONTRACT.

CONTRACTORS SHALL PATCH, REPAIR, REPLACE AND FINISH ANY
FLOOR, WALL OR CEILING TO MATCH ADJACENT, EXISTING
CONSTRUCTION DUE TO ANY DAMAGE CAUSED BY DEMOLITION.
REPAIR PROPERTY DAMAGE BY THE INSTALLERS TO A LIKE NEW
CONDITION OR REPLACE DAMAGED SURFACES AND MATERIALS
OF THE PREVIOUSLY INSTALLED WORK BY OTHER TRADES,
INSTALLERS AND SUBCONTRACTORS.

WHERE REQUESTED BY THE OWNER TO CERTIFY CONFORMANCE
TO TRADE STANDARDS OF THE PROJECT REQUIREMENTS, THE
CONTRACTOR SHALL ENLIST A TESTING LABORATORY AT THE
OWNER'S COST. IF THE REQUESTED TEST SHOWS
NON-CONFORMANCE TO GENERALLY ACCEPTED TRADE
STANDARDS OR THE PROJECT

REQUIREMENTS, THE CONTRACTOR SHALL CORRECT THE
DEFICIENCY AT NO ADDITIONAL COSTS TO THE OWNER AND
REIMBURSE ALL COSTS OF THE TESTING TO THE OWNER UNLESS
THE CONTRACTOR HAS USED PRODUCTS INCORRECTLY LABELED
BY THE MANUFACTURER OR HAS MADE PREVIOUSLY APPROVED
CHANGES.

PROVIDE SECURITY OF THE WORK, INCLUDING TOOLS AND
UNINSTALLED MATERIALS. PROTECT THE WORK, STORED
PRODUCTS, CONSTRUCTION EQUIPMENT AND OWNER'S
PROPERTY FROM THEFT AND VANDALISM AND THE PREMISES
FROM ENTRY BY UNAUTHORIZED PERSONNEL UNTIL FINAL
ACCEPTANCE BY THE OWNER.

MAINTAIN AN ACTIVE FIRE EXTINGUISHER AT THE PROJECT AS
REQUIRED BY LOCAL GOVERNING AGENCIES.

ALL MANUFACTURED ARTICLES, MATERIALS AND EQUIPMENT
SHALL BE APPLIED, INSTALLED, CONNECTED, ERECTED, USED,
CLEANED AND CONDITIONED IN ACCORDANCE WITH THE
MANUFACTURER'S WRITTEN SPECIFICATIONS OR INSTRUCTIONS
UNLESS HEREINAFTER SPECIFIED TO THE CONTRARY.

GENERAL CONTRACTOR TO ENSURE ALL PRODUCTS, INCLUDING
ELECTRICAL FIXTURES, SHALL BE DELIVERED IN UNDAMAGED
CONDITION AND STORED SAFELY IN ACCORDANCE WITH
MANUFACTURER'S INSTRUCTIONS TO AVOID DISRUPTION OF THE
WORK OR DAMAGE TO THE ITEMS. REPLACE DAMAGED OR UNFIT
MATERIALS AT NO COST TO THE OWNER.

NOTIFY THE OWNER WHEN THE WORK IS SUBSTANTIALLY
COMPLETE AND READY FOR INSPECTION. UPON INSPECTION,
PROVIDE WRITTEN OPERATION AND MAINTENANCE INSTRUCTIONS
AND GUARANTEES FOR ALL EQUIPMENT AND MATERIALS
INSTALLED. PROVIDE WRITTEN GUARANTEES FOR A PERIOD OF
ONE (1) YEAR FROM DATE OF FINAL

ACCEPTANCE OF THE WORK FOR ALL WORKMANSHIP AND
MATERIALS.

PROVIDE FINAL CLEANUP AND DAMAGE REPAIR AT THE PROJECT
CONCLUSION. LEAVE THE PREMISES NEAT, CLEAN AND CLEAR OF
TOOLS, EQUIPMENT AND SURPLUS MATERIALS, UNLESS
REQUESTED BY THE OWNER. CLEANUP SHALL INCLUDE AND NOT
BE LIMITED TO:

. POWER VACUUMING THE ENTIRE SPACE.
. HAND DUSTING AND CLEANING OF ALL SHELVING, CABINETRY,

CASEWORK, GLASS AND MIRRORS BOTH INSTALLED UNDER THIS
CONTRACT OR EXISTING WALLS, CEILINGS, FIXTURES, ETC.

. REPAIR OR REPLACEMENT OF PROPERTY DAMAGED DURING

FINAL COMPLETION OF THE PROJECT.
END OF SECTION

DIVISION 2 - EXISTING CONDITIONS
DEMOLITION / BUILDING ALTERATIONS

. THE WORK MAY INCLUDE DEMOLITION OF EXISTING

CONSTRUCTION, REMOVAL OF VARIOUS ITEMS OF EQUIPMENT
AND CONSTRUCTION, AND THE CUTTING OR ALTERATION OF
EXISTING CONSTRUCTION AS SHOWN. NOTED OR IMPLIED ON THE
DRAWINGS. CONTRACTOR SHALL DETERMINE AND INVENTORY
ALL NECESSARY DEMOLITION AND ALTERATION OF ITEMS TO
PROVIDE FOR A COMPLETE INSTALLATION OF NEW WORK. ALL
COSTS OF REMOVAL, REPAIR OR REPLACEMENT SHALL BE
INCLUDED IN THE BID. ADDITIONAL COSTS FOR DEMOLITION OF
ITEMS HIDDEN OR INACCESSIBLE DURING THE BIDDING PHASE,
SHALL BE SUBMITTED FOR APPROVAL PRIOR TO BEGINNING THE
WORK.

. AT ALTERED CONSTRUCTION REPAIR CUT EDGES, REPLACE

CONSTRUCTION. AND FIT NEW TO EXISTING CONSTRUCTION TO
MATCH EXISTING WORK, MAKE JOINTS OF NEW AND EXISTING
PATCHES VERY SMOOTH, EVEN AND PRACTICALLY INVISIBLE.
COORDINATE ALL REPLACEMENT AND REPAIR REQUIREMENTS
WITH LANDLORD'S CONSTRUCTION CRITERIA AND TENANTS
COORDINATOR. SAW-CUT CONCRETE ON GRADE WITH DIAMOND
SAW; JACKHAMMERING WILL NOT BE PERMITTED EXCEPT WITH
THE EXPRESSED WRITTEN APPROVAL OF THE LANDLORD. CUT IN
ACCURATELY LOCATED STRAIGHT LINES AND BREAK OUT
SECTIONS. FLOOR MAY BE CORE DRILLED WHERE APPROPRIATE
FOR INSTALLATION OF PIPES AND SIMILAR ITEMS. COORDINATE
ALL CORE LOCATIONS AND SLAB

MODIFICATIONS WITH LANDLORD'S STRUCTURAL ENGINEER.
WHERE EXISTING PIPING AND OTHER SIMILAR ITEMS ARE UNDER
EXISTING SLABS, EXERCISE CARE TO PROTECT FROM DAMAGE
EXERCISE CARE WHEN CUTTING ADJACENT TO EXISTING WALLS
TO AVOID DAMAGE TO WALLS IF DAMAGED, REPAIR AS REQUIRED
TO ORIGINAL CONDITION.

. PREVENT MOVEMENT OR SETTLEMENT OF STRUCTURE. PROVIDE

AND PLACE BRACING AND SHORING AND BE RESPONSIBLE FOR
SAFETY AND SUPPORT OF STRUCTURE, AS DETERMINED BY THE
GENERAL CONTRACTOR ENLISTED STRUCTURAL ENGINEER.
ASSUME LIABILITY FOR SUCH MOVEMENT, SETTLEMENT DAMAGE
OR INJURY.

. ARRANGE AND PAY FOR DISCONNECTING, REMOVING AND

CAPPING UTILITY SERVICES WITHIN AREAS AFFECTED BY
DEMOLITION. PLACE MARKERS TO INDICATE LOCATION OF
DISCONNECTED SERVICES. WHERE APPLICABLE, LOCATE
SPRINKLER SHUT-OFF VALVE AND SMOKE ALARM PRIOR TO
COMMENCING WORK; COORDINATE REQUIRED MODIFICATION
WITH LANDLORD.

. CAREFULLY REMOVE MATERIALS AND EQUIPMENT WHICH ARE

INTENDED TO BE REUSED. STORE IN A SECURE LOCATION.
REMOVE DEBRIS, REFUSE AND MATERIALS BEING DEMOLISHED
IMMEDIATELY FROM THE SITE.

. ERECT AND MAINTAIN WEATHERPROOF AND DUST-PROOF

CLOSURES AND PARTITIONS TO PREVENT WEATHER DAMAGE OR
SPREAD OF DUST, FUMES AND SMOKE TO OTHER PARTS OF THE
BUILDING, IN ACCORDANCE WITH GUIDELINES AND STIPULATIONS
OF LOCAL AUTHORITIES & LANDLORD.

. PERFORM DEMOLITION IN ACCORDANCE WITH APPLICABLE

AUTHORITIES HAVING JURISDICTION.

. REPAIR ALL DEMOLITION IN EXCESS OF THAT REQUIRED AT NO

COST TO THE OWNER.

9.

DIVISION 2 - EXISTING CONDITIONS

REMOVE FROM SITE CONTAMINATED, VERMIN INFESTED OR
DANGEROUS MATERIALS ENCOUNTERED; DISPOSE OF BY SAFE
MEANS TO PROTECT HEALTH OF WORKERS AND PUBLIC.

END OF SECTION

DIVISION 3 - CONCRETE REPAIR AND REPLACMENT

1.

2.

4.

10.

11.

12.

13.

14.

WORK INCLUDES PATCHED, DEMOLISHED SLAB AND CERAMIC
TILE, IF ANY; FILLING AND LEVELING JOINTS AND CRACKS; AND
FILLING ABANDONED ELECTRICAL BOXES AND ANY HOLES
GREATER THAN 1/2".

USE RAECO-LITH "r-35" AS UNDERLAY FOR PATCHING OR
APPROVED EQUAL MIX SHALL BE TWO PARTS - MORTAR MIX AND
LATEX BINDER MIX AND INSTALL PER MANUFACTURER'S LATEST
WRITTEN AND RECOMMENDED DIRECTIONS.

. ALL CONCRETE IS TO BE CUT AND REMOVED, AS OPPOSED TO THE

USE OF JACKHAMMERS.

ALL REMOVED CONCRETE IS TO HAVE A 10 MIL VAPOR BARRIER
PLACED ON TOP OF BACKFILL AREAS PRIOR TO REPLACING OF
THE CONCRETE.

. ALL CUT AREAS OF CONCRETE ARE TO BE DRILLED AND PINNED

USING REBAR AND TO BE SPACED AT A MAXIMUM OF 16" APART.
PINS ARE TO BE DRILLED AND EPOXY GROUTED INTO THE
EXISTING CONCRETE AT LEAST 6" AND HAVE AT LEAST 6"
EXPOSED.

. CONCRETE IS TO BE PLACED TO ENSURE THAT A FLUSH AND

SMOOTH TRANSITION EXISTS WITH THE EXISTING CONCRETE. ANY
RAISED OR LOWERED AREAS WILL HAVE TO BE CORRECTED BY
THE CONTRACTOR RESPONSIBLE FOR THE PLACEMENT OF THE
CONCRETE.

END OF SECTION

DIVISION 5 - METAL FABRICATIONS

. PROVIDE ALL MISCELLANEOUS METAL ITEMS INCLUDING

MATERIALS, FABRICATIONS, FASTENINGS AND ACCESSORIES
REQUIRED FOR FINISHED INSTALLATION AS INDICATED AND
SPECIFIED.

. STEEL SHALL BE FREE FROM SCALE AND PITTING AND OTHER

DEFECTS AFFECTING APPEARANCE.

. TUBING SHALL CONFORM TO REQUIREMENTS OF ASTM A500 OR

A501 AS APPROVED. FOR STAINLESS STEEL TUBING CONFORM TO
ASTM. FOR STAINLESS STEEL TUBING CONFORM TO ASTM A269 -
(92).

. WHERE METAL ITEMS ARE TO BE ERECTED AND IN CONTACT WITH

DISSIMILAR MATERIALS, PROVIDE CONTACT SURFACES WITH
COATING OF APPROVED ZINC CHROMATE PRIMER IN MANNER TO
OBTAIN NOT LESS THAN 1.0 MIL DRY FILM THICKNESS.

. SHEET STEEL SHALL CONFORM TO REQUIREMENTS OF ASTM

A606-01.

. ALUMINUM EXTRUSIONS SHALL CONFORM TO ASTM B221.

REVEALS TO BE ANODIZED FINISH (UNLESS OTHERWISE
INDICATED).

. FASTENERS SHALL BE AS REQUIRED TO ASSEMBLY AND

INSTALLATION OF FABRICATED ITEMS.

. BOLTS SHALL BE LOW CARBON STEEL EXTERNALLY AND

INTERNALLY THREADED FASTENERS CONFORMING WITH
REQUIREMENTS OF ASTM A307-00, INCLUDE NECESSARY NUTS
AND PLAIN HARDENED WASHERS. FOR MEMBERS FOR SUPPORT
OF STRUCTURAL MEMBERS OR CONNECTION THERETO, USE
FASTENERS CONFORMING WITH ASTM A325-01.

FOR STAINLESS STEEL AND NON-FERROUS ITEMS, USE TYPE 302
AND 304 STAINLESS STEEL

FASTENERS.

. MISCELLANEOUS MATERIALS: PROVIDE ALL INCIDENTAL

ACCESSORY MATERIALS, TOOLS, METHODS AND EQUIPMENT
REQUIRED FOR FABRICATION AND INSTALLATION OF
MISCELLANEOUS METAL ITEMS, WINDOW SCREENS AS INDICATED
ON DRAWINGS.

VERIFY DIMENSIONS PRIOR TO FABRICATION OR CASTING. FORM
METAL ITEMS TO ACCURATE SIZES AND CONFIGURATIONS AS
INDICATED ON DRAWINGS AND OTHERWISE REQUIRED FOR
PROPER INSTALLATION, FABRICATE WITH ALL LINES STRAIGHT AND
ANGLES SHARP, CLEAN AND TRUE, DRILL, COUNTERSINK, TAP AND
OTHERWISE PREPARE ITEMS FOR CONNECTION WITH WORK OF
OTHER TRADES. MAKE PERMANENT CONNECTIONS BY WELDING
AND GRIND ALL EXPOSED WELDS SMOOTH TO MATCH ADJACENT
SURFACES, ROUGH JOINT SURFACES NOT PERMITTED. AVOID
USING BOLTS AND SCREWS UNLESS SPECIFICALLY INDICATED OR
APPROVED, WHEN USED, DRAW UP TIGHT AND TIE THREADS

TO PREVENT LOOSENING.

ALL FERROUS METAL ITEMS SHALL BE SHOP FINISHED. TOUCH-UP
OR REPAIR DAMAGED AREAS PRIOR TO INSTALLATION WITH SAME
MATERIAL.

PROVIDE CONTACT SURFACES WITH CONCRETE MASONRY OR
OTHER DISSIMILAR MATERIALS WITH A MINIMUM ONE POINT ZERO
(1.0) NIL DRY THICKNESS OF AN APPROVED ZINC CHROMATE
PRIMER.

PROVIDE ALL STEEL BLOCKING AND BRACING IN METAL FRAMES
PARTITIONS NECESSARY FOR A COMPLETE INSTALLATION.
INCLUDE AS REQUIRED FOR SUPPORT OF ALL WALL-MOUNTED
EQUIPMENT AND FABRICATIONS AS INDICATED ON DRAWINGS.
PROVIDE SUPPORTS AT JAMBS OF DOORS AND ELSEWHERE, AS
REQUIRED.

FABRICATE ALL MISCELLANEOUS FRAMING AND BRACING ITEMS
TO DETAIL OF STRUCTURAL SHAPES, PLATES, AND BARS, WELD
JOINTS WHERE PRACTICAL, PROVIDE BOLTS AND OTHER
CONNECTION DEVICES REQUIRED. INCLUDE ANCHORAGES, CLIP
ANGLES, SLEEVES, ANCHOR PLATE, AND SIMILAR DEVICES,
WHETHER IMPLIED OR INDICATED. SET ACCURATELY IN POSITION
AS REQUIRED AND ANCHOR SECURELY TO BUILDING
CONSTRUCTION WITH FASTENERS APPROPRIATE TO THE
INSTALLATION.

END OF SECTION

DIVISION 6 - WOOD AND PLASTICS
ROUGH CARPENTRY & FINISHES.

. PROVIDE ROUGH LUMBER AND PLYWOOD IN STANDARD

DIMENSIONS. MOISTURE CONTENT NOT MORE THAN 19%,WITH
INDICATION OF "S-DRY" ON THE GRADE STAMP.

. ALL LUMBER IS TO BE GRADE STAMPED AND IS TO CONTAIN

GRADING AGENCY, MILL NUMBER OR NAME, GRADE OR LUMBER
SPECIES OR SPECIES GROUPING COMBINATION DESIGNATION,
RULES UNDER WHICH GRADED, WHERE APPLICABLE.

. LUMBER SHALL BE PROTECTED FROM THE ELEMENTS UNTIL SUCH

TIME IT IS USED IN
CONSTRUCTION.

. INSTALL ROUGH CARPENTRY WORK TO COMPLY WITH APPLICABLE

CODE STANDARDS UNLESS OTHERWISE INDICATED. FOR
SHEATHING UNDERLAY AND OTHER PRODUCTS NOT COVERED IN
ABOVE STANDARDS, COMPLY WITH RECOMMENDATIONS OR
MANUFACTURER OF PRODUCT INVOLVED FOR USE INTENDED. SET
CARPENTRY WORK TO REQUIRED LEVELS AND LINES, WITH
MEMBERS PLUMB AND TRUE AND CUT TO FIT.

. SECURELY ATTACH CARPENTRY WORK TO SUBSTRATES AND

SUPPORTING MEMBERS USING FASTENERS OF SIZE THAT WILL
NOT PENETRATE MEMBERS WHERE OPPOSITE SIDE WILL BE
EXPOSED TO VIEW OR RECEIVE FINISH MATERIALS. INSTALL
FASTENERS WITHOUT SPLITTING WOOD, FASTEN PANEL
PRODUCTS TO ALLOW FOR EXPANSION AT JOINTS UNLESS
OTHERWISE INDICATED.

10

o3}

11

12

13

DIVISION 6 - WOOD AND PLASTICS

. PROVIDE WOOD FRAMING MEMBERS OF SIZE AND SPACING

INDICATED. DO NOT SPLICE STRUCTURAL MEMBERS BETWEEN
SUPPORTS. FIRESTOP CONCEALED SPACES WITH WOOD
BLOCKING NOT LESS THAN 2" THICK, IF NOT BLOCKED BY OTHER
FRAMING MEMBERS. PROVIDE BLOCKING WHERE REQUIRED FOR
ANCHORAGE OF CASE WORK, ACCESSORIES, AND ELSEWHERE AS
REQUIRED.

PROVIDE ALL NECESSARY ROUGH HARDWARE IN SIZES AND
QUANTITIES REQUIRED BY
LOCAL CODE OR APPROVED BY ARCHITECT.

USE FINISH OR CASING NAILS FOR EXPOSED WORK USE TYPE "S"
TRIM HEAD SCREWS

FOR ATTACHMENT OF WOOD TRIM TO METAL STUDS, RUNNERS, OR
FURRING.

RELIEVE BACKS OF WOOD TRIM, KERF BACKS OF MEMBERS MORE
THAN 5" WIDE AND 1"
NOMINAL THICKNESS, EASE ALL EXTERNAL CORNERS.

INSTALL LAMINATES ONLY WHEN RECEIVING SURFACES ARE IN A
SATISFACTORY CONDITION FOR INSTALLATION.

USE ADHESIVES RECOMMENDED BY THE MANUFACTURER FOR
THE PARTICULAR APPLICATION, INSTALL IN ACCORDANCE WITH
MANUFACTURER'S MOST CURRENT PRINTED APPLICATION
INSTRUCTIONS.

PROTECT FROM DAMAGE BY OTHER TRADES WORKING ADJACENT
TO THE INSTALLATION. REPLACE DAMAGED SURFACES.

REMOVE EXCESS ADHESIVE AND CLEAN SURFACES USING
MANUFACTURER'S RECOMMENDED SOLVENT AND CLEANING
PROCEDURES.

FILL IN ALL SEAMS WITH MANUFACTURER'S APPROPRIATE COLOR
SEAM COMPOUND.

INSTALL WOODS AND PLASTICS IN CONFORMANCE WITH DETAILS,
WITH THE FOLLOWING CONSIDERATIONS AND REQUIREMENTS:

. INSTALL ALL MATERIAL WITH TIGHT JOINTS.
. MITER CASINGS AND MOLDINGS.
. ALL RUNNING TRIM ONE (1) PIECE UP TO 10'-0'. MATCH GRAIN AND

COLOR PIECE TO PIECE.

. USE FINISH NAILS EXCEPT WHERE SCREWS ARE SPECIFICALLY

CALLED FOR OR WHERE SCREWS DO NOT SHOW.

. INSTALL FIRE RATED DOORS IN ACCORDANCE WITH CHAPTER 2 &

3 OF NATIONAL FIRE PROTECTION ASSOCIATION (NFPA) 80 AS
SPECIFIED IN O.B.C. 3.1.8.5.

. SET FASTENERS FOR PUTTYING.
. WHERE SCREW ATTACHMENT REQUIRED, SPACE SCREWS AT

EQUAL INTERVALS; SINK AND PUTTY IN FINISH WOOD SURFACES.

. ALL MEMBERS AND LINES LEVEL AND PLUMB.
. SELECT AND CUT MATERIAL TO EXCLUDE DAMAGED, MARKED, OR

DEFECTIVE AREAS.

. FINISH EXPOSED SURFACES SMOOTH, FREE FROM TOOL AND

MACHINE MARKS.

. EASE ALL EXPOSED WOOD EDGES 1/8" MINIMUM RADIUS.
. NON-COMBUSTIBLE FIRE TREATED WOOD BEARING FACTORY

IMPREGNATED STAMP SHALL BE USED FOR ALL WOOD FRAMING
MEMBERS OF EXPOSED WOOD FINISHES TO BE FIRE RETARDANT
TREATED UNLESS NOTED OTHERWISE.

ALL PLASTIC FINISHES SHALL BE FIRE TREATED. ALL WOOD
BLOCKING AND FRAMING IN CEILING SPACES, PARTITIONS AND
BULKHEADS AND PLYWOOD BACKBOARDS SUPPORTING
ELECTRICAL PANELS, DISCONNECTS, SPLITTERS AND OTHER
ELECTRICAL DEVICES SHALL BE FIRE RETARDANT TREATED.

DO NOT REGARD GROUNDS, BLOCKING, FURRING, AND SUCH
OTHER FASTENING PROVISIONS AS SHOWN ON DRAWINGS AS
EXACT OR COMPLETE. PROVIDE REQUIRED PROVISIONS FOR
FASTENINGS, LOCATED AND SECURED TO SUIT SITE CONDITIONS
AND ADEQUATE FOR INTENDED SUPPORT.

UNLESS OTHERWISE INDICATED,DO MILLWORK TO 'PREMIUM
GRADE' STANDARDS OF ARCHITECTURAL WOODWORK
MANUFACTURERS ASSOCIATION OF CANADA (AWMAC) 1991.

DIVISION 7 - SEALANTS AND CAULKING

1 PROVIDED NON-SAG SEALANT COMPLYING WITH REQUIREMENTS

2

3

OF CAN/CGSB-19.13-M87, SEALING COMPOUND, ONE-COMPONENT,
ELASTOMERIC, CHEMICAL CURING. PROVIDE ACOUSTICAL
SEALANT WHICH SHALL BE NON-HARDENING, NON-DRYING
SYNTHETIC RUBBER SEALING COMPOUND WITH MINIMUM 90%
SOLIDS. USE AT ALL INTERIOR JOINTS AT INNER SECTIONS
BETWEEN PLANES. AROUND DOOR AND WINDOW FRAMES,
PRIMER SHALL BE USED, RECOMMENDED BY SEALANT
MANUFACTURER FOR THE SPECIFIC CONDITIONS AND
SUBSTRATES.

SEALANT BACKING MATERIAL TO BE EXTRUDED, POLYETHYLENE
CLOSED CELL, ROUND FOAM ROD, 25% WIDER THAN JOINT WIDTH
AND MANUFACTURED ESPECIALLY FOR CAULKING PURPOSES.
ENSURE THAT SEALANT BACKING IS NOT CUT NOR PUNCTURED
DURING INSTALLATION. SUPERFICIAL POINTING WITH THE SKIM
BEAD WILL NOT BE

ACCEPTED.

COORDINATE THIS WORK WITH OTHER TRADES INVOLVED TO
AVOID DELAYS AND TO INSURE A SATISFACTORY AND WATERTIGHT
INSTALLATION. INSTALL ALL REQUIRED MATERIALS IN A PROPER
MANNER TO INSURE A WATERTIGHT AND WEATHERPROOF
INSTALLATION.

SOUND ATTENUATION BATT INSULATION PROVIDE "OWENS
CORNING" SOUND

ATTENUATION BATT INSULATION AT ALL PERIMETER WALLS OR
TOILET ROOMS FULL HEIGHT OF WALLS. INSULATION SHALL BE 3
1/2" THICK FRICTION FIT INSTALLATION FOR 24" STUD SPACING.
CUT AS REQUIRED FOR UTILITIES IN WALLS

END OF SECTION
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DIVISION 9 - FINISHES

METAL SUPPORT SYSTEM (WALL STUDS)

1 PROVIDE CHANNEL-SHAPED ROLL FORMED SHEET STEEL
MEMBERS CONFORMING
WITH ASTM C640, HOT DIPPED FINISH WHERE EXPOSED TO
MOISTURE NOT LESS THAN
20 GA. PROVIDE 16 GA. AT DOOR JAMBS.

2 PROVIDE COLD, ROLLED STEEL CHANNELS NOT LESS THAN 16
GUAGE.

3 PROVIDE ROLL HAT-SHAPED CHANNELS MINIMUM 25 GUAGE, 7/8"
DEEP WITH 1/2" HEMMED
EDGES. HOT DIPPED FINISH WHERE NOTED.

4 PROVIDE TIE WIRES OF GALVANIZED ANNEALED WIRES NOT LESS
THAN 16 GA.

5 PROVIDE GALVANIZED HANGARS OF STEEL WIRE IN ACCORDANCE
WITH ASTM C754.

6 PROVIDE JACK STUDS BETWEEN BOTTOM TRACK AND WINDOW
AND/OR RELIEF SILLS
BETWEEN LINTELS AND HEADERS IN TOP TRACKS.

7 PROVIDE BLOCKING AND FRAMING FOR ALL WALL MOUNTED
FINISH HARDWARE AND
EQUIPMENT, INCLUDING DOOR STOPS.

8 PROVIDE CEILING SEISMIC BRACING IN ACCORDANCE WITH
REQUIREMENTS OF
APPLICABLE CODES AND AS INDICATED ON DRAWINGS.

9 PROVIDE DOUBLE BEAD TO BUTYL SEALANT AT FLOOR TRACKS.
APPLY DOUBLE BEAD
TO CEILING TRACK AND TO STUDS ABUTTING OTHER
CONSTRUCTION.

10 PROVIDE CHANNEL SHAPED BLOCKING SUPPORT OR GALVANIZED
STRIP SUPPORT OF
WALL-HUNG CABINETS, EQUIPMENT, FIXTURES AND ACCESSORIES
OF NOT LESS THAN
22 GA. MATERIAL. PROVIDE SUPPORT IN WALL OR PARTITION
FRAMING SYSTEM
WHEREVER WALL HUNG CABINETS AND EQUIPMENT ARE
INDICATED ON DRAWINGS.
AND WHERE REQUIRED FOR MOUNTING OF MISCELLANEOUS
ITEMS REQUIRING
BACKING.

11 SET FLOOR TRACKS IN ACCURATE LOCATIONS AND SECURELY
ANCHOR IN
ACCORDANCE WITH ASTM STANDARDS. ERECT STUDS ON 16" OR
24" (AS INDICATED)
CENTERS AND SECURE TO TRACK. INSTALL HEAD TRACK IN
ACCORDANCE WITH
DETAILS. INSTALL BLOCKING, BRACING, AND ANCHOR STRIPS,
LEAVE READY TO
RECEIVE FINISH MATERIALS.

12 ERECT ALL COMPONENTS FOR CEILING AND SOFFIT FRAMING IN
ACCURATE
LOCATIONS AS INDICATED, TRUE TO LINE, LEVEL AND PLUMB, AND
IN ACCORDANCE
WITH APPLICABLE ASTM STANDARDS AS REFERENCED ABOVE,
USING A LASER LEVEL.
ADJUST SUPPORTS, SPANS OR OTHERWISE FOR INSTALLATION
WITHIN SPECIFIED
TOLERANCES.

13 PROVIDE KICK BRACING IN ACCORDANCE WITH INDUSTRY
STANDARDS FOR WALL
STUDS, CEILING MEMBERS, DRAFT OR SMOKE STOPS AND
CURTAIN WALLS.

14 INTERIOR WALL CONNECTIONS TO EXIST. STRUCTURE ABOVE
REFER TO DRAWINGS.

GYPSUM WALL BOARD

1 PROVIDE GYPSUM WALL PANELS MANUFACTURED IN
ACCORDANCE WITH
REQUIREMENTS OF ASTM 336.

2 PROVIDE GYPSUM WALL BOARD PANELS 5/8" THICK WITH TAPERED
AND METAL EDGES.
PROVIDE 5/8" TYPE "X" FIRE RETARDANT GYPSUM WALL BOARD
TESTED AND QUALIFIED
FOR 1-HOUR RATING AS INDICATED ON DRAWINGS.

3 PROVIDE FASTENERS IN ACCORDANCE WITH ASTM C646, UNLESS
OTHERWISE NOTED
OR INDICATED, PROVIDE TYPE "S" BUGLE HEAD SCREWS FOR
ATTACHMENT OF WALL
BOARD TO METAL FRAMING, AND TYPE "S" PAN HEAD SCREWS FOR
ATTACHMENT OF
FRAMING TO DOOR FRAMES.

4 PROVIDE ALL INCIDENTAL AND ACCESSORY MATERIALS, TOOLS,
EQUIPMENT AND
METHODS REQUIRED FOR SATISFACTORY COMPLETION OF
GYPSUM WALL BOARD
CONSTRUCTION INCLUDING ACCESS DOORS AND PANELS.

5 APPLY CONTINUOUS BEAD SEALANT AT ALL JOINTS OF WALL
BOARD ABUTTING
ADJACENT CONSTRUCTION, INCLUDING AROUND FRAMED
OPENINGS AND OTHER
PROTRUSIONS THROUGH WALL BOARD WHERE SEALANT IS
EXPOSED. PROVIDE
POLY-SULFIDE SEALANT WHERE UNEXPOSED. PROVIDE ACOUSTIC
SEALANT.

6 APPLY PRE-FILL COMPOUND TO JOINTS IN ACCORDANCE WITH
INDUSTRY STANDARDS.
APPLY EMBEDDING COMPOUND REINFORCING TAPE CENTERED
OVER JOINT, APPLY
SKIM COAT. AFTER TAPING AND EMBEDDING COMPOUND IS DRY,
APPLY SECOND COAT
FILLING AND TAPER FLUSH WITH SURFACE, FIRE TAPE
PENETRATIONS AT DEMISING
WALLS, CORRIDOR ENVELOPE AND OTHER RATED ASSEMBLIES.

7 PROVIDE FINAL FINISH THAT IS SMOOTH, WITHOUT DIVOTS,
BUMPS, BOWS OR ANY
OTHER SURFACE BLEMISH, READY TO RECEIVE PAINT.

8 ALL GYPSUM BOARD& STEEL STUD WALLS & PARTITIONS ARE TO
EXTEND TO THE U/S
OF THE SLAB OR DECK UNLESS OTHERWISE NOTED

9 PROVIDE CORNER GUARDS TO ALL OUTSIDE CORNERS IN GYPSUM
BOARD PARTITIONS.
10. FOR ACOUSTIC PARTITIONS, ANY RECESSED OUTLETS IN WALL
AND PARTITION
ASSEMBLIES ARE TO BE STAGGERED. APPLY CONTINUOUS
ACOUSTIC SEALANT TO
BOTH SIDES OF TRACK AT THE JUNCTIONS WITH FLOORS AND
STRUCTURAL SLABS,
AND AROUND ANY PENETRATIONS TO PARTITION.

10 DO NOT SCREW METAL STUDS TO WINDOW CURTAIN WALL
MULLIONS OR TO T-BAR.
SEPARATE METAL STUDS FROM WINDOW AND CURTAIN WALL
MULLIONS WITH
COMPRESSIBLE FILLER.

11 TAPE AND FILL GYPSUM BOARD PARTITIONS ABOVE FINISHED
CEILING.

12 ALL GYPSUM BOARD PARTITIONS THAT ARE RATED FIRE
SEPARATIONS GREATER THAN
0-HOUR TO USE TYPE "X" GYPSUM BOARD (TYPICAL).

13 AT ALL INTERIOR DOORS RETURN THE PARTITION MIN. 6 INCHES
FROM DOOR JAMB
UNLESS OTHERWISE NOTED OR INDICATED.
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DIVISION 9 - FINISHES

VINYL COMPOSITION TILE

PRIMERS AND ADHESIVES: AS RECOMMENDED BY FLOORING
MANUFACTURER FOR

SPECIFIC MATERIAL ON APPLICABLE SUBSTRATE, ABOVE, AT OR
BELOW GRADE.

SUB_FLOOR FILLER AND LEVELLER: AS RECOMMENDED BY
FLOORING MANUFACTURER
FOR USE WITH THEIR PRODUCT.

METAL EDGE STRIPS: EXTRUDED ALUMINUM, SMOOTH, MILL FINISH
WITHLIP TO

EXTEND UNDER FLOOR FINISH, SHOULDER FLUSH WITH TOP OF
ADJACENT FLOOR

FINISH.

SEALER: TYPE RECOMMENDED BY FLOORING MANUFACTURER.

FLOOR PROTECTION: HEAVY KRAFT PAPER LAMINATED WITH
NON-STAINING ADHESIVE
TO BOTH SIDES OF GLASS FIBRE REINFORCING PLY.

WAX: SELF POLISHING EMULSION TYPE AS RECOMMENDED BY
FLOORING
MANUFACTURER.

REFER TO ROOM FINISH SCHEDULE FOR LOCATION AND TYPE OF
FLOORING
PRODUCTS.

PAINTING

PROVIDE PAINT FINISHES FOR BUILDING AND OTHER SURFACES AS
SCHEDULED ON

DRAWINGS OR AS SPECIFIED HEREINAFTER. NO PAINT FINISH IS
REQUIRED ON ITEMS

HAVING COMPLETE FACTORY FINISH, EXCEPT AS MAY BE
SPECIFIED HEREINAFTER,

PUTTY AND/OR SEALANT AT ALUMINUM WINDOWS, NON-FERROUS
METAL UNLESS

SPECIFICALLY MENTIONED IN THE PAINTING SCHEDULE,
STAINLESS STEEL, INTERIOR

OR EXTERIOR OF EXISTING BUILDING, EXCEPT WHERE
ALTERATIONS OCCUR OR

WHERE SCHEDULED. PAINT GRILLES AND DIFFUSERS. NO
PAINTING IS REQUIRED FOR

INSULATING PIPING, EXCEPT WHERE EXPOSED IN FINISH,
NON-MECHANICAL ROOM

SPACES.

PROTECT WORK OF OTHER TRADES FROM DAMAGE AND
DEFACEMENT CAUSED BY

THIS WORK. REPAIR ANY DAMAGE CAUSED BY THE WORK OF THIS
SECTION. REMOVE

ELECTRICAL OUTLET AND SWITCH PLATES, MECHANICAL
DIFFUSERS, GRILLES,

ESCUTCHEONS, REGISTER, SURFACE HARDWARE, FITTINGS, AND
FASTENINGS PRIOR

TO COMMENCING THE WORK. STORE, CLEAN, AND REPLACE UPON
COMPLETION.

3 PAINT CONTRACTOR SHALL NOTIFY THE GENERAL CONTRACTOR

4

5

6

7

8

9

10

11

12

13
14

15

16

17

IF ANY SURFACE TO

BE PAINTED OR STAINED IS FOUND TO BE UNSUITABLE TO
PRODUCE PROPER FINISH.

APPLY NO FINISH MATERIAL UNTIL THE UNSUITABLE SURFACES
HAVE BEEN MADE

SATISFACTORY.

FINISH WORK SHALL BE UNIFORM, OF APPROVED COLOR, SMOOTH
AND FREE FROM

EDGES. MAKE ENDS OF PAINT ADJOINING OTHER MATERIALS OR
COLORS SHARP AND

CLEAN. WHERE HIGH GLOSS ENAMEL IS USED, LIGHTLY SAND
UNDERCOAT TO OBTAIN

A SMOOTH FINISH COAT.

PROVIDE ALL NEWLY PAINTED SURFACES WITH ONE (1) COAT
TINTED PRIMER AND

MINIMUM TWO (2) COATS FINAL COLOR COAT, UNLESS OTHERWISE
RECOMMENDED BY

MANUFACTURER'S SPECIFICATIONS, OR AS REQUIRED FOR FULL
COVERAGE AND

CONSISTENT TINT.

DELIVER ALL PAINT TO JOB SITE IN UNOPENED CONTAINERS
BEARING THE

MANUFACTURER'S LABEL, AND SHOWING PAINT TYPE, SHEEN AND
COLOR.

PAINT TYPES USED SHALL BE THOSE SPECIFICALLY
RECOMMENDED BY THE

MANUFACTURER FOR THE MATERIAL TO WHICH THEY WILL BE
APPLIED. PAINTING

CONTRACTOR SHALL FOLLOW MANUFACTURER'S INSTRUCTIONS
FOR PROPER

APPLICATION OF THE PAINT.

ALL SURFACES TO BE PAINTED SHALL BE THOROUGHLY CLEANED
AND PREPARED FOR

PAINTING PRIOR TO APPLICATION OF PAINT. PROVIDE
VENTILATORS AS REQUIRED TO

PREVENT BUILD-UP OF FUMES.

SANDPAPER ALL NEW WOOD TO SMOOTH AND EVEN SURFACE AND
DUST OFF. AFTER

PRIMING COAT HAS BEEN APPLIED, THOROUGHLY FILL ALL NAIL
HOLES AND OTHER

SURFACE IMPERFECTIONS WITH PUTTY TINTED WITH PRIMER OR
STAIN TO MATCH

WOOD COLOR. SAND ALL WOODWORK BETWEEN COATS TO A
SMOOTH SURFACE.

PRIME ALL SURFACES WHICH RECEIVE PAINT PRIOR TO
APPLICATION OF FINAL FINISH
IN ACCORDANCE WITH MANUFACTURER'S SPECIFICATIONS.

BACK PRIME ALL EXTERIOR AND INTERIOR WOOD AND TRIM PRIOR
TO INSTALLATION,

THOROUGHLY CLEAN SURFACES AND APPLY NO FINISH UNLESS
SURFACES ARE DRY

AND FOR APPLICATION. SANDPAPER SURFACES OF TRIM SMOOTH
AND WIPE CLEAN.

AFTER STAIN COAT HAS BEEN APPLIED, FILL CRACKS AND HOLES
WITH PLASTIC WOOD

OR PUTTY. IF STAIN HAS BEEN USED, TINT CRACK FILLER TO
MATCH, PRIME BACKS OF

TRIM. PRIME BARE WOOD SCHEDULED TO RECEIVE PAINT FINISH,
FINISH NAIL HOLES,

CRACKS AND OTHER IMPERFECTIONS WITH PUTTY AND SAND
SMOOTH.

AT COMPLETION, TOUCH-UP AND RESTORE FINISH WHERE
DAMAGED AND LEAVE ALL

SURFACES IN GOOD AND CLEAN CONDITION. PROVIDE FOR
MULTIPLE SITE VISITS AS

REQUIRED FOR TOUCH-UP AND REFINISHING.

OTHER PAINT MANUFACTURERS MAY NOT BE SUBSTITUTED.

FINISH INTERIOR SURFACES, AS SCHEDULED ON DRAWINGS,
EXCEPT AS MODIFIED

AND SUPPLEMENTED HEREINAFTER AND UPON WRITTEN OWNER
APPROVAL. IN

GENERAL, USE EGGSHELL SHEEN FOR WALL BOARD SURFACES,
SEMI-GLOSS FOR

HOLLOW METAL AND WOOD TRIM, AND FLAT FOR DUCTWORK.

ALL LINES AND TRANSITIONS BETWEEN DIFFERENT COLORS ARE
TO BE CRISP,
STRAIGHT AND LEVEL.

A TINTED GRIPPING PRIMER IS TO BE USED ON THE DOOR
FRAMES.

ALL SURFACES ARE TO RECEIVE (1) COAT OF PRIMER.

DIVISION 9 - FINISHES

18 THE TOP EDGE OF THE TILE IS TO BE CAULKED TIGHT WITH A

CONTINUOUS BEAD
BEFORE PAINTING.

19 TOPS OF THE DOOR JAMBS / FRAMES MUST BE FINISHED.
20 BOTH THE TOPS AND BOTTOMS OF THE DOORS ARE TO BE

FINISHED.

21 THE TOP SURFACE OF EVERYTHING (I.E. SHELF AT BULKHEAD) IS

TO BE FINISHED.

PORCELAIN TILE

1 INSTALL TILE IN AREAS INDICATED . USE ADHESIVES AND APPLY
ONLY AS
RECOMMENDED BY MANUFACTURER AND IN ACCORDANCE WITH
INDUSTRY
STANDARDS.

2 INSTALLERS MUST BE SPECIALISTS WITH A MINIMUM OF TWO (2)
YEARS EXPERIENCE.

3 ALL INSTALLATION SHALL CONFORM TO THE LATEST APPLICABLE
TERRAZZO TILE &

MARBLE ASSOCIATION OF CANADA (TTMAC) AND ANSI STANDARDS.

4 DO NOT COMMENCE INSTALLATION UNTIL SUBSTRATE HAS BEEN
MADE SUITABLE FOR
TILE INSTALLATION.

5 REVIEW ALL AREAS TO RECEIVE TILE FLOORING (PRIOR TO
SUBMITTING ESTIMATE) TO
DETERMINE THE REQUIRED EXTENT OF SUB-FLOOR
PREPARATION.

6 SET AND GROUT TILE WHEN AMBIENT TEMPERATURE IS AT LEAST
50 DEGREES AND RISING.
ALIGN ALL JOINTS AND CORNERS.

7 CLEAN METAL AND WOOD SURFACES AND CONCRETE FLOORS,
REMOVING ALL
FOREIGN MATTER AND CONTAMINANTS SUCH AS GREASE, OIL,
DUST, WATER,
SURFACE DIRT, OLD SEALANTS OR GLAZING COMPOUNDS AND
PROTECTIVE COATINGS.
METAL SHALL BE CLEANED BY MECHANICAL OR SOLVENT
PROCEDURES.

8 INSTALL TILE TO CONCRETE SUBSTRATE PER TCA STANDARD
F113-89 WITH TIGHTLY
BUTTED JOINTS, TO PATTERN INDICATED IN THE DRAWINGS, OR AS
SPECIFIED BY
OWNER. VERIFY LAYOUT AND CUTS WITH PROJECT MANAGER
PRIOR TO
COMMENCEMENT OF WORK. CUT TILE AT WALL INTERSECTIONS
FOR CONCEALMENT
BY BASE WHERE APPLICABLE. VARY MORTAR THICKNESS, AS
NECESSARY, TO
ACCOMMODATE VARIATION IN THE TILE THICKNESS.

9 CLOSE AREAS IN WHICH TILE IS BEING PLACED TO TRAFFIC AND
OTHER WORK. DEEP
AREA CLOSED UNTIL TILE IS FIRMLY SET. PROTECT FLOORING
FROM DAMAGE.
REPLACE DAMAGED TILE AT NO ADDITIONAL COST TO OWNER.

10 INSTALL TILE TO WOOD SURFACES AND ALUMINUM GLAZING

CHANNEL AND METAL

BASE WITH DOW CORNING 795 SILICONE BUILDING SEALANT.
BEADS AT 6" ON CENTER

MAXIMUM.

11 GROUT FLUSH WITH TILE EDGES. WIPE TILES WITH CHEESE CLOTH

INSTEAD OF
SPONGE.

12 DAMP CURE PER MORTAR AND GROUT MANUFACTURER'S

RECOMMENDATIONS.

BASE

1 INSTALL TILE BASE IN TOILETS AS SCHEDULED. VERIFY WITH
HEALTH CODE
REQUIREMENTS.

2 PROVIDE JOB MITERED INSIDE AND OUTSIDE CORNERS PER
DRAWING DETAILS FOR
ALL CONDITIONS.

3 USE ADHESIVES ONLY AS RECOMMENDED BY THE MANUFACTURER

OF THE MATERIAL
TO WHICH IT IS APPLIED.

4 CAREFULLY INSPECT ALL SURFACES TO RECEIVE BASE PRIOR TO
INSTALLATION.
REPAIR DAMAGED SURFACES PRIOR TO INSTALLATION.

5 UPON COMPLETION, IMMEDIATELY REMOVE ALL SURPLUS
ADHESIVE FROM ADJACENT
SURFACES, IN ACCORDANCE WITH TIMING RECOMMENDED BY THE
MANUFACTURER,
USING MATERIALS RECOMMENDED FOR THAT PURPOSE BY THE
MANUFACTURER.

SUSPENDED CEILING SYSTEM
1 PROVIDE HOLD DOWN CLIPS WITH UL CLASSIFICATION LABEL.

2 WORK INCLUDED: PROVIDE SUSPENDED CEILING SYSTEM WHERE
SHOWN ON THE
DRAWINGS. AS SPECIFIED HEREIN, AND AS NEEDED FOR A
COMPLETE AND PROPER
INSTALLATION.

3 USE ADEQUATE NUMBERS OF SKILLED WORKMEN WHO ARE
THOROUGHLY TRAINED
AND EXPERIENCED IN THE NECESSARY CRAFTS AND WHO ARE
COMPLETELY FAMILIAR
WITH THE SPECIFIED REQUIREMENTS AND THE METHODS NEEDED
FOR PROPER
PERFORMANCE OF THE WORK OF THIS SECTION.

4 DO NOT BEGIN INSTALLATION IN ANY AREA UNTIL SUFFICIENT
MATERIALS ARE ON THE
JOBSITE TO COMPLETE THE WORK OF THIS SECTION IN THAT
AREA.

5 PROVIDE THE MANUFACTURER'S HEAVY DUTY SUSPENSION
SYSTEM, COMPLYING WITH
REQUIREMENTS OF GOVERNMENTAL AGENCIES HAVING
JURISDICTION, AND AS
APPROVED BY THE ARCHITECT.

6 PROVIDE OTHER MATERIALS, NOT SPECIFICALLY DESCRIBED BUT
REQUIRED FOR A
COMPLETE AND PROPER INSTALLATION, AS SELECTED BY THE
CONTRACTOR SUBJECT
TO THE APPROVAL INSTALLATION, AS SELECTED OF THE
ARCHITECT.

7 EXAMINE THE AREA AND CONDITIONS UNDER WHICH WORK OF
THIS SECTION WILL BE
PERFORMED CORRECT CONDITIONS ARE DETRIMENTAL TO TIMELY
AND PROPER
COMPLETION OF THE WORK. DO NOT PROCEED UNTIL
UNSATISFACTORY CONDITIONS
ARE CORRECTED.

8 EXCEPT AS MODIFIED BY REQUIREMENTS OF GOVERNMENTAL
AGENCIES HAVING
JURISDICTION, INSTALL THE WORK OF THIS SECTION IN STRICT
ACCORDANCE WITH
THE MANUFACTURER'S INSTALLATION RECOMMENDATIONS AS
APPROVED BY THE
ARCHITECT.

DIVISION 9 - FINISHES

9 PROVIDE LATERAL BRACING AS REQUIRED BY PERTINENT CODES
AND REGULATIONS.
SECURE LATERAL BRACING TO STRUCTURAL MEMBERS. SECURE
AT RIGHT ANGLES TO
THE DIRECTION OF THE PARTITION AND FOUR-WAYS IN LARGE
CEILING AREAS.

10 MAKE ALL FINISHED SURFACES LEVEL, OR TRUE TO PLANE WHERE

PLANE IS DESIGNED

TO BE OTHER THAN LEVEL, WITHIN A TOLERANCE OF 1 IN 1000,
AND STRAIGHT WITHIN A

TOLERANCE OF 1IN 1000.

11 IN ADDITION TO OTHER STIPULATED REQUIREMENTS FOR

CLEANING, COMPLETELY

REMOVE FINGER PRINTS AND TRACES OF SOIL FROM THE
SURFACES OF EXPOSED

PORTIONS, USING ONLY THOSE CLEANING MATERIALS
RECOMMENDED FOR THE

PURPOSE BY THE MANUFACTURER OF THE MATERIAL BEING
CLEANED.

12 MATERIALS SUSPENSION SYSTEM - AS REQUIRED TO SUPPORT

GYPSUM BOARD
PANELS, FIXTURES AND OTHER COMPONENTS AS INDICATED,
INCLUDING

ANCHORAGES, HANGERS, RUNNERS, CROSS RUNNERS, SPLINES,
CLIPS, MOLDING,

FASTENERS AND OTHER MEMBERS, DEVICES AND ACCESSORIES.
COMPLY WITH ASTM

C635. 2' X 4' AND 2' X 2' GRID. HANGER WIRE - NOT LESS THAN 12
GAUGE (0.106")

GALVANIZED STEEL. TYPE - DIRECT HUNG OR INDIRECT FROM
DUCTS, PIPES OR

CONDUIT. EXPOSED FINISH - WHITE BAKED ENAMEL EDGE
MOLDING - METAL CHANNEL

TYPE WITH SINGLE FLANGE EXPOSED. GRID SYSTEM "USG" TYPE
DX 15/16" EDGE.

CEILING PANELS - 2' x 4' AND 2' X 2' VINYL CLAD GYPSUM CEILING
TILE

DIVISION 10 - SPECIALTIES

NOT USED

DIVISION 11 - NOT USED
NOT USED

DIVISION 12 - FURNISHING

BY OWNER

DIVISION 13 - NOT USED
NOT USED

DIVISION 14 - NOT USED
NOT USED

DIVISION 15 - MECHANICAL

NOT USED

DIVISION 16 - ELECTRICAL

NOT USED
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= FO7 |ROUND TABLE 900 900 6
S FO8 |DESIGNER SOFA 1670 800 4
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NO. SPECIFICATION COLOUR CODE

PATTERN

WF-1 PAINT FINISH,
SHERWIN WILLIAMS

WHITE SNOW  SW-9541

WF-2 PAINT FINISH, FRANK BLUE = SW-6967

SHERWIN WILLIAMS

WEF-3 PAINT FINISH, ALEUTAIN SW-6241
SHERWIN WILLIAMS

WF-4 BRICK FINISH EXISTING EXISTING
WF-5 CUSTOM WALLPAPER CUSTOM CUSTOM
FL-1 CARPET FLOOR EXISTING EXISTING
FINISH
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DESIGNATED SUBSTANCES IN BUILDING MATERIALS REPORT SUMMARY

MARCH 2024

Building: Bahen Centre for Information Location: Entire Building
Technology - BCIT (Building #080)

Ontatio Regulation 490/09 - Designated Substances (O. Reg. 490/09), made under the Occupational
Health and Safety Act outlines required steps to control exposure of workers to designated substances.
Under O. Reg. 490/09 there are eleven (11) designated substances; actylonitrile, arsenic, asbestos,
benzene, coke oven emissions, ethylene oxide, isocyanates, lead, mercury, silica and vinyl chloride. This
regulation applies to every employer and worker at a workplace where the designated substances are
present, produced, processed, used, handled or stored and at which a worker is likely to be exposed to
the designated substance. This assessment, issued for the current project satisfies the Owner’s
requirements under Section 30 of the Ontario Occupational Health and Safety Act (OHSA), Revised
Statues of Ontario 1990, as amended.

ASBESTOS-CONTAINING BUILDING MATERIALS (ACM): The status of building

materials with respect to asbestos within the Bahen Centre for Information Technology — BCIT
1s given below:

Bahen Centre for Information Technology was constructed in 2001. The house connected to BCIT was
renovated as part of this project and was abated of all asbestos-containing building materials. Friable
asbestos-containing materials would not have been used in the building, since the use of such materials
started to phase out in the early 1980’s.

Asbestos-containing non-friable materials for which either the sampling records are not available or that
are currently hidden or are inaccessible may be present within the building. These materials include:
transite drainpipes, gaskets in piping systems and gaskets inside mechanical and electrical equipment.

LEAD:
Yellow pavement marking paint and yellow paint on islands in the garage contains lead.

All consumer paints produced in Canada and the U.S. by 1992 were virtually lead-free, therefore, it is
highly unlikely that any lead-containing paint exists within the building interior. In addition, limited paint
samples collected from the building interior and parking garage walls identify the paint as low lead-
containing. Based on the fact that currently in Ontario, there is no regulatory limit that determines what
amount of lead in paint that constitutes the paint to be considered “lead based paint”. The
Environmental Abatement Council of Canada (EACC) — Lead Guideline For Construction, Renovation,
Maintenance or Repair Lead (2014) recommends that a content of 0.1% (i.e. 1000 pg/g or 1000 mg/kg
or 1000 ppm lead) is considered a "de minims" or "virtually safe" level of lead in paint or surface
coatings, provided that aggressive disturbance or heating does not occur. The classification, general
measures and procedures (or Type of operations) required for removal or disturbance of lead paint, lead
painted materials and lead based materials shall depend on the type of work to be conducted, the
procedures adopted and the limit of lead in paint accepted by the General Contractor and their sub-
contractors. For any work involving disturbance or removal of lead based materials or surfaces applied
with lead paint, the General Contractor and their sub-contractors shall follow work procedures and
training requirements as identified in Ontario Ministry of Labour, Immigration, Training and Skills
Development Guidelines for Lead on Construction Projects, available at
https://www.labout.gov.on.ca/english/hs/pubs/lead/ and the University of Toronto Standard
Operating Procedures for the Control of Lead During Building Maintenance and Construction
Activities, available at https://ehs.utoronto.ca/resources/policies-and-procedures/. In case of conflict
the more stringent procedures shall apply. Lead is also prudently presumed to be present as a

Designated Substances in Building Materials Report Summary Page 1
Bahen Centre for Information Technology - BCIT (Building #080)
March 2024
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component in solder on joints between copper pipe and fittings, solder on the wire connections of
electrical components, glazing on ceramic tiles and metal coverings on older high voltage wires.

MERCURY:

Mercury may be present as liquid in the electro-thermal switching devices and vapours in the fluorescent
light tubes and incandescent mercury bulbs

SILICA:

Crystalline silica is the primary component of many building materials such as concrete, concrete block,
cement, mortar, drywall etc. Exposure to airborne silica can occur when these building materials are
disturbed or turned into powder. For any work involving disturbance or removal of silica-containing
materials, the General Contractor and their sub-contractors shall follow procedures identified in Ontario
Ministry of Labour Guideline “Silica on Construction Projects” available at

https:/ /www.labout.gov.on.ca/english/hs/pubs/silica/and University of Toronto “Crystalline Silica
Procedures” available at https://ehs.utoronto.ca/resources/policies-and-procedures/. In case of
conflict the more stringent procedures shall apply.

BENZENE:

Present as component of fuel in the above ground fuel storage tank for the emergency generator located
in the building.

OTHER DESIGNATED SUBSTANCES — Acrylonitrile, Arsenic, Coke Oven Emissions,
Ethylene Oxide, Isocyanates and Vinyl Chloride:

The building has not been used for any process or manufacturing, therefore none of the other
Designated Substances listed above are suspected to be present.

RECOMMENDATIONS & RESPONSIBILITIES/PROCEDURES FOR DESIGNATED
SUBSTANCES REMOVAL:

1. If any conditions become apparent that differ significantly from findings as presented in this report
please notify the Project Manager immediately.

3

2. Any worker who may inadvertently come into contact with any asbestos-containing materials in the
course of their work for the current project must have at a minimum Asbestos Awareness Training
as outlined in the University of Toronto, Asbestos Management Program, available at
https://ehs.utoronto.ca/resources/ policies-and-procedures/.

3. In the event Contractor observes any other suspect asbestos-containing materials that require
removal as part of the project, the University of Toronto Project Manager shall be contacted for
arranging further investigation and abatement under a separate contract.

4. It is our understanding that the current scope of work does not require removal of any asbestos-
containing material. In the event the scope changes and requires removal of asbestos-containing
materials, the University of Toronto Project Manager shall be contacted for arranging further
investigation and abatement under a separate contract.

5. Dirilling into or removing screws/bolts from lead-containing and silica-containing finishes and
removal or disturbance of lead-containing and silica-containing finishes is included in the General
Contractor’s scope of work. Follow procedures and training requirements as described in preceding
sections.

6. Quality control inspections for designated substances disturbance/removal will be performed by
designated external consultant and the University of Toronto staff throughout the project. Any
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contamination of surround areas indicated by visual inspection or air monitoring will require
complete clean-up of the affected areas, by the General Contractor, without any extra cost to the
University of Toronto.

This report is applicable only for projects This is to acknowledge that, We undertake to adhere to the University’s
where the scope of work does not include any | Asbestos Management Program, including Appendix D (Emergency
asbestos-containing materials removal. Procedures in the Event of Unexpected Asbestos Release) available at:
https://ehs.utoronto.ca/wp-
content/uploads/2018/03 / AsbestosManagementProgram20190409.pdf

: and follow the University’s asbestos abatement guidelines as outlined in
e i - the specification. Also acknowledge that, I have received this report and
rfan Miraj, P.Eng. M.H.Sc. . . K
Manager read all the University of Toronto Designated Substance Management
Hazardous Construction Materials Group .
University of Toronto Programs/Procedutes and ensute that each of my prospective
PacS Property Management contractor and subcontractor for the project has received a copy of
’hone: 5-¢ ) . .
irfan.miraj@utoronto.ca these documents. We undertake to adhere to the University’s
Programs/Procedutes for Designated Substances. We also undertake to
immediately stop work and inform the Project Manager if during the
course of work any designated substances are discovered that were not

referred to in the project document.

Contractor's Signature and Name:
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