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1. GENERAL

This Addendum is issued in accordance with the RFP and amends the original RFP and
associated documents as set out below. The revisions shall become part of the RFP
documents and change the original RFP documents only in the manner and extent stated.

This Addendum shall be attached to the above noted RFP and shall form an integral part of
the RFP. The contents of this Addendum shall be brought to the attention of all concerned.

2. CHANGES

Not Applicable

3. DOCUMENTS ISSUED UNDER THIS ADDENDUM

1. 26 02 04 - CGMH Nuc Med SPECT_CT Suite - Issued for Addendum #2
(44 Pages)

4. QUESTIONS AND ANSWERS

The following questions pertaining to the RFP have been received and the following
answers are being provided to all Proponents:

No. Questions and Answers
Wallwin Electric have done quite a bit of work at the CGMH. Is it possible to add

Q1 them to the prequalified list of electrical contractors? They attended the mandatory
site visit.

A1 The prequalified electrical contractor list cannot be adjusted.

Q2 Sexton Mechanical has done a substantial amount of work in the CGMH. Would it be
possible to add them to the prequalified mechanical contractor list?

A2 The prequalified mechanical contractor list cannot be adjusted
On drawing M300, demo note 5 mentions an existing reheat coil to be removed. No

Q3 5 shown on the layout. Please issue in an addendum where this reheat coil is
located.

Refer to attachment “26 02 04 - CGMH Nuc Med SPECT_CT Suite - Issued for
Addendum #2”

Q4 On drawing M301, new work note 4 mentions to relocate a CAV box (EX-TR2)
complete with piping. No piping mains or branches shown
Refer to attachment “26 02 04 - CGMH Nuc Med SPECT_CT Suite - Issued for

A3

Ad Addendum #2”
Please confirm that the prequalified M&E contractors listed on page 4, paragraphs 2-
Q5 4 of item 1.1 Introduction in the RFP are the only electrical and mechanical

contractors prequalified for this project, and that only this group should be invited to
the tender.
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That is correct, the list of prequalifed M&E contractors provided are the only M&E

AS contractors that can be used as subcontractors for mechanical and electrical work

Q6 Can the following the deadline for questions, addenda and bid submission be
extended by two (2) days?

A6 Refer to Addendum 1
Is asbestos abatement pricing required for this project?

The DSS Report lists the following confirmed and presumed asbestos-containing
materials:

Q7 Confirmed Asbestos: parged fittings (40), vinyl floor tile & mastic (109sf), levelling
compound associated with vinyl sheet flooring (5629sf) Presumed Asbestos: lay-in
ceiling tiles (7,798sf), glue-on ceiling tiles (212sf), texture coat (22sf), paint on brick
& block walls (31,774sf), vermiculite Will any of these asbestos-containing materials
be disturbed during this project and require removal?

If so, which materials, at what quantities and from what locations?

A7 The building hazardous report has been supplied and it does not list any asbestous

in this area.
Please provide clarifications to next:
* Section 22-43-00 Healthcare Plumbing Fixtures:

Q8 - No Specification for SK-1/SK-2 shown on DWG M203; are these existing?

- Specification for SS-3/SS-4 does not list the Make/Model of the actual Sink, only
the Faucet & Trim; are they existing?

- No Specification given for Electronic TP Station; are they existing?

Refer to attachment “26 02 04 - CGMH Nuc Med SPECT_CT Suite - Issued for

A8 "

Addendum #2

Q9 Contact info required for Base Bldg Sprinkler Contractor?

A9 "Andrew Cyopick" <andrew.cyopick@jci.com>

Q10 CAV Box are with hydronic Re- Heat coil or not? If yes, then provide us piping route.
Refer to attachment “26 02 04 - CGMH Nuc Med SPECT_CT Suite - Issued for

A10 "

Addendum #2

Q11 Where to apply scope of work of Detail 1 of M-401 (reduced pressure zone assembly
& expansion tank).

Refer to attachment “26 02 04 - CGMH Nuc Med SPECT_CT Suite - Issued for

A11 "

Addendum #2

Q12 What is duct material for SPECT/CT room,

Refer to attachment “26 02 04 - CGMH Nuc Med SPECT_CT Suite - Issued for

A12 "

Addendum #2

Q13 Is SK-1 & SK-2 are same as SS-3 & SS-47?

Refer to attachment “26 02 04 - CGMH Nuc Med SPECT_CT Suite - Issued for

A13 "

Addendum #2
Kindly clarify the demolition and asbestos abatement scope of work. During the
mandatory site visit, it was observed that most of the demolition work had already

Q14 been completed. Please confirm the remaining demolition and asbestos abatement

scope that is to be included in the base bid. Kindly update the architectural, electrical
and mechanical drawings accordingly.
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The building hazardous report has been supplied and it does not list any asbestous

Al4 in this area.

Please provide specifications for the MG-1 Med Gas Panel specified in detail
Q15 1 5/a004.
A15 Refer to attachment “26 02 04 - CGMH Nuc Med SPECT_CT Suite - Issued for

Addendum #2”

Q16 Kindly confirm the scope of work for WP-1, WP-2 and WP-3. The Finish Schedule on
A003 doesn't reflect wall protection shown on the Floor Plan 1/A201. Please clarify.

Refer to attachment “26 02 04 - CGMH Nuc Med SPECT_CT Suite - Issued for
A16 .
Addendum #2

Q17 Please confirm, that all equipment including the scanner will be suppled and installed
by the owner.

Refer to attachment “26 02 04 - CGMH Nuc Med SPECT_CT Suite - Issued for
A17 .
Addendum #2

Q18 Please provide Respondents with a copy of the sign in sheet from the January 14,
2026 Mandatory Site Meeting

Copy of sign in sheet can be provided. The GCs that attended the site visit are:

A18 Shertine, MJ Dixon, Compass, Dineen, Chart, Geneer

Q19 Please confirm as to the allowable Regular Working Hours for this project?

A19 7:30 am till 5pm

Q20 Please advise as to whether any of this Project’s Scopes of Work need to occur
outside of the regular working hours?

A20 There should not be a need for after hour work.

Please confirm that the Owner has secured, and paid for, the required Building
Q21 , : :
Permit for this project?

Refer to attachment “26 02 04 - CGMH Nuc Med SPECT_CT Suite - Issued for

A21 | pddendum #2”

Please advise as to whether there are any asbestos containing materials within this
Q22 Project’s footprint that will require abatement? If yes, will a Cash Allowance be
provided to cover this Scope of Work?

The building hazardous report has been supplied and it does not list any asbestous

A22 in this area.

Please advise as to whether the successful Respondent’s crew members, and their
Q23 subcontractors, are going to be provided with designated parking spaces (if yes, how
many and at what cost per month)?

A23 Yes limited number of spaces supplied

Q24 Please advise as to whether the successful Respondent is going to be provided with
a designated spot for placement of a garbage bin?

A24 Yes

Please advise as to whether the Owner is going to make available for the successful
Q25 Respondent a space for an onsite office + materials storage near or within the
Project Footprint area?

A25 yes
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Q26

If our proposed Project Manager and Site Supervisor, for this project, were part of
our firm’s submission to RFSQ # 2726575841 then please confirm for us:

- That we do NOT need to submit an Appendix 3 (Key Personnel Form) for them
- That the EUNA / Bonfire Portal submission item called “Key Personnel Form
(Appendix 3)” is going to be changed from a REQUIRED item to an OPTIONAL item

A26

If the Key Personnel have been prequalified, please submit Appendix 3 - Key
Personnel Form with the sentence "Key Personnel were prequalified during RFSQ"

Q27

Within the Supplementary General Conditions document it mentions that the
successful Contractor shall provide:

a) Commercial General Liability Insurance with limits of not less than $ 10,000,000
per occurrence, and

b) Automobile Liability Insurance with limits of not less than $ 10,000,000 per
occurrence

Please confirm for Respondents that having Commercial General Liability Insurance
coverage of $ 5,000,000, and Automobile Liability Insurance coverage of $
5,000,000, + Umbrella liability insurance coverage (an extra liability insurance) of $
5,000,000, sufficiently covers off on the 2 above $ 10,000,000 requirements here.

A27

That is incorrect. If General Commerical Liability Insurance is $5,000,000 and
Automobile Liability Insurance is $5,000,000 the Umbrella liability would need to be
$10,000,000 to help cover both ($5,000,000 for each respectively). You are also able
to submit a letter from your insurance provider confirming that should you be
awarded the contract, you are eligible to receive the insurance requirements set out
in the Standard Supplementary General Conditions.

Q28

Please confirm for Respondents that there is no mandatory requirement for this
project for Subcontractors to furnish to the successful Contractor bonds covering
faithful performance of subcontracted work and payment of obligations thereunder.

A28

The performance bonds are for the Respondents only. It is the Respondent's
responsibility to provide the Performance Bond and Material and Labour Bond.

Q29

Please confirm for Respondents that there are no Owner Furnished items for this
project.

A29

Refer to attachment “26 02 04 - CGMH Nuc Med SPECT_CT Suite - Issued for
Addendum #2”

End of Addendum
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