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THESE NOTES ARE TO BE READ IN CONJUNCTION WITH THE DRAWINGS AND
SPECIFICATION.

DO NOT SCALE DRAWINGS. WRITTEN DIMENSIONS GOVERN. NOTIFY CONSULTANT OF
DISCREPANCIES OR CONFLICTS IN THE DOCUMENTS PRIOR TO EXECUTION OF WORK.

VERIFY DIMENSIONS NOTED AS "CLEAR", "HOLD", "MIN", "CRITICAL", OR "V.I.F." DURING
LAYOUT OF WORK.

STRUCTURAL, MECHANICAL & ELECTRICAL ITEMS SHOWN ON THE ARCHITECTURAL
DRAWINGS ARE FOR COORDINATION PURPOSES. REFER TO RESPECTIVE DISCIPLINES
DRAWINGS AND SPECIFICATIONS FOR COMPLETE LAYOUTS.

PROTECT AREA OF WORK AND ADJACENT AREAS FROM DAMAGE.

DO NOT LOAD ANY PART OF THE WORK WITH WEIGHT THAT WILL DAMAGE OR ENDANGER
THE SAFETY OF THE STRUCTURE OR ANY PART THEREOF.

CONFIRM THE LOCATION OF ALL SERVICES INTERIOR AND EXTERIOR PRIOR TO
COMMENCING CONSTRUCTION.

NOTIFY CONSULTANT AND OWNER IF HAZARDOUS MATERIALS ARE DISCOVERED ON SITE
DURING CONSTRUCTION.

REVIEW THE LOCATION OF ACCESS HATCHES OR PANELS WITH CONSULTANT PRIORTO
INSTALLATION AND ADJUST POSITION AS REQUIRED BASED ON REVIEW.

SCAN STRUCTURAL SLAB AT ALL LOCATIONS OF CORE DRILLING AND PROVIDE SUBMITTALS
FOR REVIEW IN ACCORDANCE WITH THE SPECIFICATIONS AND WITH THE OWNER'S
REQUIREMENTS. COORDINATE LAYOUT OF ALL CORE LOCATIONS AND REVIEW WITH
CONSULTANT PRIOR TO EXECUTION OF WORK.
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PROTECTION OF EXISTING CONSTRUCTION - GENERAL DEMOLITION NOTES LEGEND - ASSEMBLIES CLIENT:
M 1. UPON MOBILIZATION, PERFORM A PRE-CONSTRUCTION SURVEY OF 1. ARCHITECTURAL DEMOLITION SCOPE INDICATED ON DRAWINGS IS TO PREFIXES
THE EXISTING CONDITIONS COMPLYING WITH THE REQUIREMENTS OF BE READ IN CONJUNCTION OF OTHER ARCHITECTURAL DRAWINGS AND u z;P]él(;R(l;IXN GBiAY 1112 St Andrews Dr.
THE CONTRACT. SPECIFICATIONS, AND DRAWINGS AND SPECIFICATIONS PROVIDED BY 'F'- FURRING ASSEMBLY _ Midland, ON
% LEANABLE ACOUSTIC TILE CEILIN GYPSUM BOARD GELLING MECHANICAL & ELECTRICAL CONSULTANTS. General Hospital 4R 4pg
L i i $ { 2. PROTECT AREA OF WORK AND ADJACENT AREAS FROM DAMAGE. 'P'- PARTITION ASSEMBLY
ACT1 . GWB 2. DEMOLITION DRAWINGS:
\lf/\ - ”l' * i/‘:/’:?él% 1:J)GR'D SUSPENDED FROM STRUCTURE ! __ J : 2222 mgﬁt zl:{gggg:::\m’\tﬁ 3. PROTECT ADJACENT EXISTING CONSTRUCTION AND SURFACES— a. DEMOLITION DRAWINGS ARE GENERAL IN NATURE. THE CONTRACT 'S' - SHAFT WALL ASSEMBLY
INCLUDING BUT NOT LIMITED TO WALLS, WINDOWS, DOORS, FLOORS, DOCUMENTS REQUIRE ALL THE DEMOLITION NECESSARY TO
* 24" x 48" LAY-IN CEILING TILES. * 13mm GYPSUM BOARD CEILINGS, FURNITURE, FIXTURES, ETC. ACCOMPLISH THE FINAL RESULT OF THE WORK AS SHOWN IN THE 'C'- FINISH CEILING ASSEMBLY :
REFERTO SPECIFICATIONS REFER TO SPECIFICATIONS CONTRACT DOCUMENTS WHETHER OR NOT SUCH DEMOLITION IS CONSULTANT:
4. DO NOT LOAD ANY PART OF THE WORK WITH WEIGHT THAT WILL SPECIFICALLY NOTED ON THE DEMOLITION OR OTHER CONTRACT 'R'- ROOF ASSEMBLY
DAMAGE OR ENDANGER THE SAFETY OF THE STRUCTURE OR ANY DRAWINGS. THE GENERAL CONTRACTOR IS RESPONSIBLE FOR
PART THEREOF. COORDINATING THE DEMOLITION PERFORMED BY ALL TRADES AND 'FL' - FLOOR ASSEMBLY
INTERIOR WALL ASSEMBLIES SUBCONTRACTORS. 160 Pears Ave. - Suite 300
- 5. PROTECTION MUST WITHSTAND IMPACT AND DAMAGE UNDERTAKEN b. DASHED LINES INDICATE, IN A GENERAL MANNER, ALL WORK TO BE 'EW' - EXTERIOR WALL ASSEMBLY Toronto, ON M5R 3P8
DURING REMOVAL AND REPLACEMENT OPERATIONS. DEMOLISHED. WHERE DEMOLITION OCCURS, ALL DISTURBED 416-539-0763
SURFACES MUST BE PATCHED TO MATCH SURROUNDING WALLS, CUMULUS ARCHITECTS INC. www.cumulusarch.com
6. PROTECTION OF CEILINGS, WALLS AND FLOORS SHALL BE SELF FLOORS, CEILINGS, AND/OR TRIM. ETC 'X' - THE ASSEMBLY HAS A FIRE-RESISTANCE RATING
SUPPORTING WITH NO FASTENING OF ANY KIND INTO THESE
MATERIALS. 3. VERIFY ALL EXISTING CONDITIONS PRIOR TO COMMENCING THE WORK. 'A'- THE ASSEMBLY HAS ACOUSTIC PROPERTIES
L NOTIFY THE ARCHITECT AND CONSULTANTS OF ANY DISCREPANCIES
U/S STRUCTURE 7. DAMAGE TO ADJACENT MATERIALS AND FINISHES DUE TO THE WORK WITH THE DRAWINGS PRIOR TO DEMOLITION. SEAL:
OF THIS CONTRACT SHALL BE REPAIRED BY THE GENERAL GENERAL NOTES
FIRE STOP SEALANT BOTH CONTRACTOR INCLUDING THE REPLACEMENT OF DAMAGED 4. COORDINATE WITH OWNER FOR HOURS OF OPERATION, MATERIAL AND
SIDES AND ATALL ELEMENTS TO MATCH EXISTING ARRANGEMENTS, SIZE AND MATERIAL. WASTE HANDLING REQUIREMENTS .
PENETRATIONS 1. THESE NOTES ARE TO BE READ IN CONJUNCTION WITH THE
5. COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL —  DRAWINGS AND SPECIFICATIONS.
I = _[: DEMOLITION ACTIVITIES CAUSING DISTURBANCE TO OTHER
CEILING LINE REPAIR OF EXISTING AND MISSING FIRESTOPPING OCCUPANTS AND SPACES OUTSIDE DEMOLITION AREA. 2. DO NOT SCALE DRAWINGS. WRITTEN DIMENSIONS GOVERN. NOTIFY
CONSULTANT OF DISCREPANCIES OR CONFLICTS IN THE
SOUND 8. PATCH AND REPAIR EXISTING WALLS, FLOORS, COLUMNS AND DOCUMENTS PRIORTO EXECUTION OF WORK. R
ATTENUATION BATTS 1. MAINTAIN FIRE RESISTANCE RATING OF EXISTING ASSEMBLIES. SURFACES TO REMAIN AS REQUIRED TO LEAVE THEM SMOOTH, EVEN Ty W
REPAIR/RESTORE ALL EXISTING FIRESTOPPING, SMOKE SEALS AND AND/OR LEVEL TO RECEIVE NEW FINISHES. STARTING OF WORK 3. VERIFY DIMENSIONS NOTED AS "CLEAR", "HOLD", "MIN", "CRITICAL",
1 LAYER 16MM TYPE-X QEELFI(E)IZ Egi gFé(ETsé:FTlgg ’\\II\TI?THIN THE CONSTRUCTION AREA WHICH INDICATES INSTALLERS ACCEPTANCE OF SUBSTRATE. OR"V.I.F." DURING LAYOUT OF WORK. This drawing, s an nstrument o servie, is the property of
GWB, CONTINUOUSTO Cumulus Architects Inc., the copyright in the same being reserved
STRUCTURE, EACH SIDE 7. CONTRACTOR SHALL SCAN/XRAY STRUCTURAL SLABS AT ALL 4. STRUCTURAL, MECHANICAL & ELECTRICAL ITEMS SHOWN ON THE to them. No reproduction is allowed without the permission of
OF STEEL STUD 2. REPAIR/RESTORE ALL EXISTING FIRESTOPPING, SMOKE SEALS AND LOCATIONS OF PROPOSED CORE DRILLING AND SUBMIT RESULTS TO ARCHITECTURAL DRAWINGS ARE FOR COORDINATION PURPOSES. Cumulus Architects Inc. and when made must bear its name.
APPLIED FIRE PROTECTION COATINGS THAT ARE AFFECTED OR CONSULTANTS’ FOR REVIEW IN ACCORDANCE WITH THE REFER TO RESPECTIVE DISCIPLINES DRAWINGS AND SPECIFICATIONS
DAMAGED AS A RESULT OF WORK. SPECIFICATIONS AND WITH THE OWNER'S REQUIREMENTS. FOR COMPLETE LAYOUTS. This drawing is not to be scaled. The contractor is to verify
NON-LOAD BEARING COORDINATE LAYOUT OF ALL CORE LOCATIONS AND REVIEW WITH dimensions and data noted herein for conformity with the
METAL STUDS, SIZE 3. PROVIDE FIRESTOPPING AND SMOKE SEALS AT ALL SERVICE CONSULTANT PRIOR TO EXECUTION OF WORK. 5. PROTECT AREA OF WORK AND ADJACENT AREAS FROM DAMAGE. conditions on site and is responsible for reporting in writing any
PER SCHEDULE PENETRATIONS OF NEW WALL AND/OR FLOOR FIRE SEPARATIONS. discrepancy to Cumulus Architects Inc. for adjustment.
FIRESTOP SEALANT THE FRE SEPARATION AFFECTED BYTHISWORK. LOGALPATCH AND REPAIR 6. DONOTLOAD ANY PART OF THE WORK WITH WEIGHT THAT WILL Cumulus will not be liable for any claims or damages arising from
BOTH SIDES ’ g::'TAT?_'EEgEOE:‘DANGERTHE SAFETY OF THE STRUCTURE OR ANY the unauthorized use of this drawing or any portion thereof.
FLOOR LINE 4. WHERE FIRESTOPPING IS MISSING AT EXISITNG SERVICE 1. LOCALLY PATCH AND REPAIR TO MATCH EXISTING CONDITIONS AND
r PENETRATIONS AND GAPS BETWEEN EQUIPMENT COVERS, HVAC ANY EXISTING CONSTRUCTION ADJACENT TO AND AFFECTED BY 7. CONFIRM THE LOCATION OF ALL SERVICES INTERIOR AND EXTERIOR
GRILLES THROUGH ALL PARTITIONS, ALL FLOORS, STRUCTURAL SLABS DEMOLITION WORK, TEMPORARY WORK OR NEW CONSTRUCTION. PRIOR TO COMMENCING CONSTRUCTION.
AND DROPPED PLASTER CEILINGS, INSTALL NEW FIRESTOPPING.
2. EXAMINE EXISTING CONDITIONS PRIOR TO COMMENCING WORK, 8. NOTIFY CONSULTANT AND OWNER IF HAZARDOUS MATERIALS ARE
5. COSTS OF REPAIRING MISSING FIRESTOPPING TO BE MADE THROUGH INCLUDING ELEMENTS SUBJECT TO DAMAGE OR MOVEMENT DURING DISCOVERED ON SITE DURING CONSTRUCTION.
X1 PARTITION - FULL HEIGHT, 1 LAYER TYPE-X GYP EAGH SIDE A CASHALLOWANGE UNDER THE CONTRACT. CUTTING OR PATCHING.
9. REVIEW THE LOCATION OF ACCESS HATCHES OR PANELS WITH
— Sizif*A“ltEud s Trowar] sand | stonatng 3. PROVIDE TEMPORARY SUPPORT TO ENSURE STRUCTURAL INTEGRITY OF EEO(Q\IL?'LFJ{ETD/ASXSPEREI)%RNTF?EI\I;JE\T/C\LLATION AND ADJUST POSITION AS
MARK DESCRIPTION o o b Blanket FLOOR PLANS: THE WORK.
X1A JJ fgggRsz:gT”'ON 92 | @4060.C. | 4.6M VES 45 1. ARCHITECTURAL CONSTRUCTION PLANS INDICATE PARTITION 4. REFINISH SURFACES TO MATCH ADJACENT FINISH. FOR CONTINUOUS 10. SCAN STRUCTURAL SLAB AT ALL LOCATIONS OF CORE DRILLING AND
i LAYOUT, TYPES AND BUILT-IN FEATURES. IT IS THE RESPONSIBILITY OF SURFACES, REFINISH TO NEAREST INTERSECTION OR NATURAL BREAK. PROVIDE SUBMITTALS FOR REVIEW IN ACCORDANCE WITH THE
1B :]II_-ISSRUF";\ETITION 152 @406 0.C. 6.4M YES 45 THE CONTRACTOR TO ENSURE PROPER COORDINATION WITH DOORS, SPECIFICATIONS AND WITH THE OWNER'S REQUIREMENTS.
: DEVICES, MILLWORK, FIXTURES, FINISHES, EQUIPMENT AND EXISTING FURNITURE: COORDINATE LAYOUT OF ALL CORE LOCATIONS AND REVIEW WITH
FURNITURE. CONSULTANT PRIOR TO EXECUTION OF WORK.
2. ALIGNMENTS ARE DIMENSIONED FROM FINISH FACE TO FINISH FACE, 1. MOVING FURNITURE TO ACCOMMODATE CEILING WORK SHALL BE 11. AT PARTITIONS IN WET AREAS (WASHROOMS AND KITCHENETTE)
UNLESS OTHERWISE NOTED. ALLOW FOR THICKNESS OF FINISHES. PROVIDED BY GENERAL CONTRACTOR. IDENTIFY THE MINIMUM PROVIDE MOISTURE & MOULD RESISTANT GYPSUM BOARD.
A\ NUMBER OF FURNITURE PIECES TO BE TEMPORARILY MOVED AND
WESRTSUCTBREANT 3. VERIFY DIMENSIONS NOTED AS "CLEAR", "HOLD", "MIN", "CRITICAL", LOCATIONS WHERE THEY ARE TO BE MOVED TO FACILITATE CEILING 12. PROVIDE CONTINUOUS REINFORCING BETWEEN STUDS FOR WALL
BOTH SIDES AND AT OR"V.L.F." DURING LAYOUT OF WORK. NOTIFY ARCHITECT OF WORK AND COORDINATE WITH THE GENERAL CONTRACTOR. MOUNTED HANDRAILS, GRAB BARS, MILLWORK, CASEWORK,
ALL PENETRATIONS DISCREPANCIES OR CONFLICTS PRIOR TO EXECUTION OF WORK. FURNITURE AND THE LIKE.
2. PROVIDE PROTECTION OF EXISTING MILLWORK AND FURNITURE THAT IS
—_— e L o — 4. LAYOUT ALL PARTITION LOCATIONS ON THE STRUCTURAL SLAB FOR TO REMAIN FROM DAMAGE DURING CONSTRUCTION. 13. COORDINATE BLOCKING REQUIREMENTS WITH THE DRAWINGS OF
\ CONSULTANT REVIEW PRIOR TO CONSTRUCTION. ADVISE ALL DISCIPLINES.
CEILING LINE CONSULTANTS OF DISCREPANCIES WITH THE DIMENSIONED PLANS BOUNDARY OF HOARDING
OR CONFLICTS WITH OTHER PARTS OF THE WORK. ADJUST LOCATIONS
SOUND AS REQUIRED BASED ON REVIEW. AT FIRE-RATED PARTITIONS:
ATTENUATION BATTS 1. APPROXIMATE BOUNDARY OF REQUIRED HOARDING CORRESPONDS TO
1 LAYER 16MM GWB 5. PARTITIONS ARE TO BE SECURED TO THE U/S OF STRUCTURE UNLESS BOUNDARY OF EXPECTED LIMIT OF WORK INDICATED BY DASHED LINE.
’ OTHERWISE NOTED. CONSTRUCT ASSEMBLY IN ACCORDANCE WITH ULC LISTED
CONTINUOUSTO 2. WHERE EXISTING WALLS FULFILL HOARDING REQUIREMENTS, DESIGN NO. FROM MATERIALS BEARING ASSOCIATED ULC
STRUCTURE, EACH SIDE 6. PATCH AND REPAIR EXISTING WALLS, FLOORS, COLUMNS AND CONSTRUCTION OF NEW HOARDING IS NOT NECESSARY. CLASSIFICATION MARKINGS.
OF STEEL STUD SURFACES TO REMAIN AS REQUIRED TO LEAVE THEM SMOOTH, EVEN
AND/OR LEVEL TO RECEIVE NEW FINISHES. STARTING OF WORK 3. IN AREAS WITH NO CEILING OR WHERE CEILING IS TEMPORARILY EXTEND PARTITIONS FULL HEIGHT TO UNDERSIDE OF FLOOR OR
NON-LOAD BEARING INDICATES INSTALLERS ACCEPTANCE OF SUBSTRATE. REMOVED TO ACCOMMODATE DEMOLITION OR NEW WORK, HOARDING ROOF SLAB ABOVE, UNLESS OTHERWISE NOTED.
METAL STUDS, SIZE TO EXTEND TO U/S SLAB, AS PER LIFE SAFETY REQUIREMENTS.
PER SCHEDULE 7. PROVIDE SOLID WOOD BLOCKING AS REQUIRED IN PARTITION WALLS PROVIDE FIRESTOPPING AND SMOKE SEALS AT PERIMETER JOINTS
TO SUPPORT SHELVING, HANGING RODS, MILLWORK, GRAB BARS, 4. REFERTO A001 - GENERAL NOTES, 'FIRE PROTECTION & LIFE SAFETY AND ALL PENETRATIONS IN FIRE RATED PARTITIONS AND NON-
ACOUSTIC SEALANT ACCESSORIES AND OTHER ITEMS THAT ARE PART OF THIS CONTRACT. PROVISIONS DURING CONSTRUCTION'. RATED FIRE SEPARATIONS.
BOTH SIDES REFER TO CONSULTANT PLANS AND SPECIFICATIONS TO
COORDINATE LOCATION OF BLOCKING TO SUPPORT ALL WALL AT FIRE-RATED PARTITIONS AND NON-RATED FIRE SEPARATIONS,
FLOORLINE MOUNTED FURNISHINGS PROVIDED BY OTHERS. TEMPORARY REMOVAL OF EXISTING CEILING-MOUNTED FIXTURE FILL AND TAPE ALL JOINTS, FASTENER HEADS, EDGES AND
r CORNERS IN GYPSUM BOARD AT BOTH EXPOSED AND
VARIES CONCEALED LOCATIONS.
M 1. WHERE INDICATED, TEMPORARILY REMOVE EXISTING CEILING-
REFLECTED CEILING PLANS: MOUNTED LIGHTING AND MECHANICAL FIXTURES, FIRE ALARM AND COORDINATE THE WORK OF OTHER DISCIPLINES TO MAINTAIN
P1 PARTITION - FULL HEIGHT, 1 LAYER GYP EACH SIDE SECURITY DEVICES AS INDICATED BY DASHED LINE AS REQUIRED TO THE SPECIFIED FIRE-RATING.
1. THE REFLECTED CEILING PLAN AND ASSOCIATED ENLARGED CEILING ACCOMMODATE MECHANICAL AND ELECTRICAL WORK. SALVAGE AND
s FRA"’ltEd T s | stona PLANS SHOW LOCATION FOR CRITICAL CEILING COMPONENTS AND PROTECT EXISTING FOR REINSTATEMENT.
ud Size, u acing, ax. Wa . oun atin,
MARK | DESCRIPTION rm | ke ¢ gg\(’)'g;gFRV%E;*KTEN'EDLECTR'CAL’ MECHANICAL DRAWINGS FOR FULL AT SOUND-RATED PARTITIONS:
QUANTITIES. 2. SALVAGE AND PROTECT EXISTING FOR REINSTATEMENT. REFER TO
©4060.C MECHANICAL AND ELECTRICAL DRAWINGS FOR TYPES, QUANTITIES
P1A 152 C.| 6.4M YES 50 2. MAINTAIN LAYOUT AS INDICATED IN THE REFLECTED CEILING PLANS. AND LOCATIONS. EXTEND GYPSUM BOARD PARTITIONS FULL HEIGHTTO
b1B 150 | @4060.C.| 64M NO e ADVISE CONSULTANTS OF DISCREPANCIES WITH THE DIMENSIONED UNDERSIDE OF FLOOR OR ROOF SLAB ABOVE, UNLESS
PLANS OR CONFLICTS WITH OTHER PARTS OF THE WORK. ADJUST 3. REPLACE EXISTING FIXTURES DAMAGED DURING TEMPORARY REMOVAL OTHERWISE NOTED.
LOCATIONS AS REQUIRED BASED ON REVIEW. OR DURING STORAGE.
P1C 92 @406 0.C.| 4.6M YES 50
3. LOCATE UN-DIMENSIONED SPRINKLER HEADS, SPEAKERS, LIGHT FIRE PROTECTION AND LIFESAFETY PROVISIONS DURING o i s TOANDALL
P1D 92 @406 0.C.| 4.6M NO 45 FIXTURES AND OTHER ITEMS IN THE CENTRE OF SUSPENDED CONSTRUCTION ’
ACOUSTIC CEILING TILES UNLESS OTHERWISE NOTED. STAGGER OPPOSING RECESSED ELECTRICAL AND OTHER DEVICE
4. FINISH AND COLOUR OF ACCESS PANELS, HVAC 1. ADHERE TO THE FOLLOWING PROTECTION METHODS FOR 610 BOXES MINIMUM 600MM.
DIFFUSERS/REGISTERS, LIGHT FIXTURES, CEILING TRIM, DRAPERY UNIVERSITY AVE. WHEN WORK UNDER THE CONTRACT REQUIRES COORDINATE THE WORK OF OTHER DISCIPLINES TO MAINTAIN
POCKETS, SPEAKER GRILLES AND OTHER CEILING MOUNTED DEVICES TEMPORARY DISRUPTION OF FIRE / LIFE SAFETY SYSTEMS DURING AND THE SPECIFIED SOUND-RATING
TO MATCH CEILING COLOUR UNLESS OTHERWISE NOTED. BETWEEN CONSTRUCTION SHIFTS. '
B N 5. REVIEW THE LOCATION OF ACCESS HATCHES OR PANELS WITH 2. AS AMINIMUM PERFORMANCE STANDARD FOR PROTECTION, AND APPLICABLE STANDARDS AND CODES:
CONSULTANTS PRIOR TO INSTALLATION AND ADJUST POSITION AS FAILING ALL OTHER MEASURES DESCRIBED BELOW, GENERAL
3 3 REQUIRED BASED ON REVIEW. CONTRACTOR IS RESPONSIBLE FOR PROVIDING A FIRE WATCH ALL ASSEMBLIES AND FINISHES TO BE INSTALLED IN CONFORMANCE
o h PROTOCOL DURING AND BETWEEN EACH CONSTRUCTION SHIFT IN WITH IPAC CONSTRUCTION DESIGN GUIDELINES AND APPLICABLE
- _j NN AN _ jiP e CLEARANCE AT EXISTING STRUCTURE f/II_AI_NCA%r\ézTRUCTION AREAS. OBTAIN PERMISSION FROM THE FACILITY CSA'Z' STANDARDS.
CEILING LINE CEILING LINE 1. PROVIDE MINIMUM OF 38 MM CLEARANCE ABOVE MAIN CARRYING T-
16mm GYPSUM 16mm GYPSUM BARS AND UNDERSIDE OF NEW MECHANICAL EQUIPMENT AND 3. INTHE CONSTRUCTION AREAS AND WHERE THE FIRE PROTECTION
WALL BOARD WALL BOARD DISTRIBUTION TO PERMIT CEILING TILE INSTALLATION. SYSTEM IS OPERATIONAL DURING A CONSTRUCTION SHIFT, THE
STRUCTURE/PARENT CONTRACTOR SHALL:
STRUCTURE/PARENT X WALL (WHERE 2. PROVIDE MINIMUM OF 13MM CLEAR BELOW UNDERSIDE OF EXISTING a. TEMPORARILY PROTECT EXISTING FIRE ALARM DEVICES AND
WALL STRUCTURAL BEAM AND TOP OF NEW MECHANICAL EQUIPMENT AND SPRINKLER HEADS FROM INCIDENTAL CONTACT, DUST AND DEBRIS
V EXISTING) DISTRIBUTION. DURING CONSTRUCTION SHIFT.
b. TEMPORARY PROTECTION TO BE REMOVED AT THE END OF EACH
CONSTRUCTION SHIFT TO MAINTAIN EXISTING FIRE ALARM AND
3 |Issued for Permit/Tender 2025-12-17
NON-LOAD BEARING NON-LOAD BEARING REINSTATEMENTOF EXISTING CEILING-MOUNTED FIXTURES S LERPROTECTION DURING THE DAYBETWEEN CORSTROCTION 2 [Issued for 100% Design Development 2025-10-14
METAL STUDS, SIZE PER METAL STUDS, SIZE PER 1. REINSTATE EXISTING CEILING-MOUNTED FIXTURES, FIRE ALARM 1 |lssued for Schematic Design 2025-05-26
SCHEDULE SCHEDULE. DEVICES, AIR TERMINALS AND SECURITY DEVICES IN EXSITING 4. INTHE CONSTRUCTION AREAS AND WHERE THE FIRE PROTECTION NO DESCRIPTION DATE
LOCATIONS. SYSTEM CANNOT REMAIN OPERATIONAL, PROVIDE TEMPORARY SHEET REVISION
SMOKE/HEAT DETECTION SYSTEM THAT COMPLIES WITH THE
2. REFERTO ELECTRICAL AND MECHANICAL DRAWINGS AND FOLLOWING REQUIREMENTS:
SPECIFICATIONS. COORDINATE WORK WITH OWNER AND BUILDING a. SHALL BE DESIGNED BY A PROFESSIONAL ENGINEER IN PROJECT:
FLOOR LINE FLOOR LINE OPERATIONS. REPLACE TO MATCH EXISTING ANY FIXTURES, ACCORDANCE WITH GOOD ENGINEERING PRACTICES, ONTARIO FIRE GBGH Minor Works - Pharmacy
ﬁV j COMPONENTS OR DEVICES DAMAGED DURING CONSTRUCTION. CODE, AND ONTARIO BUILDING CODE. 1112 St Andrews Dr, Midland, ON L4R 4P4
VARIES b. SHALL REMAIN OPERATIONAL OR BE ACTIVATED DURING THE DAY
M BETWEEN CONSTRUCTION SHIFTS WHEN THE CONSTRUCTION AREA IS
UNOCCUPIED FOR THE ENTIRE DURATION OF CONSTRUCTION IN THAT
AREA. TITLE:
c. ALL EXISTING SMOKE/HEAT DETECTORS SHALL BE PROTECTED
F2 - FURRING, To 150mm ABOVE CEILING, SINGLE LAYER GYP. DURING DEMOLITION/CONSTRUCTION. ASSEMBLI ES SCH EDU LE
FRAME
. . . 5. MEANS OF EGRESS:
F1-FURRING MARK | DESCRIPTION Stud SizeStud Spacing Max. Wall Sound |  STC a. REQUIRED MEANS OF EGRESS SHALL BE MAINTAINED AND LIFE
FRAME mm mm | Ht,mm  Blanket | Rating SAFETY DEVICES TO REMAIN IN OPERATION AT ALL TIMES. PROJECT NO: DRAWING NO:
Stud SizeStud Spacing Max. Wall| Sound | STC F2A 64 | @4060.C. NO b. PROVIDE ACCEPTABLE ALTERNATIVE EXITS WHERE AN EXISTING EXIT 24013B
MARK DESCRIPTION mm mm Ht., mm | Blanket | Rating IS BLOCKED OFF OR DELETED DUE TO CONSTRUCTION ACTIVITIES.
F1A 22 | @4060.C. NO F2B 92 | @4060.C. NO CTHPECKED.




CLIENT:

Name of Practice:
Cumulus Architects Inc. Hopital général de la baie Georgienne

160 Pears Avenue Suite 300 = A GEORGIAN BAY ll/l1i;|2ansctl Agarews Dr,
Toronto, ON M5R 3P8 General Hospital L4R 4P4
Name of Project:
GBGH Pharmacy
Location:
1112 St Andrews Dr, Midland, ON L4R 4P4 CONSULTANT:
Building Code Reference
ONTARIO BUILDING CODE DATA MATRIX PART 11 References to Division B 160 Pears Ave. - Suite 300
unless noted Toronto, ON M5R 3P8
N 416-539-0763
item [[é} ;g: B:z:::gg é CUMULUS ARCHITECTSINC.  www.cumulusarch.com
11.00 Building Code Version: 0.Reg 163/24 Last Amendment: O.Reg 5/25
11.01 | Project Type: (] Addition [ Addition and Renovation [A]1.3.3.38.
L] Change of Use Renovation
SEAL:
Project Description: Renovation to existing Pharmacy department at level 1.
11.02 Major Occupancy Classification: Group D within a Group B - Division 2 Care and Treatment 3.1.2.1.(1),2.1.4.1.(1),
and 11.2.1.
11.03 Superimposed Major Occupancies: [ ] Yes > No 11.2,3.2.2.5.t0
Description N/A 3.2.2.8.,,and 2.2.1.
11.04 | Building & Renovation Area (m?): Description Existing Area New Area Total [A]1.4.1.2,,11.2.,and
Level 1, Group B2 Pharmacy 2600 m’ None 2600 m* 11.3. LT
. 2 2
Total: 2600m None 2600m This drawing, as an instrument of service, is the property of
— - Cumulus Architects Inc., the copyright in the same being reserved
11.05 | Building Height (m): Storeys Above Grade: 2 (m) Above Grade:  8.5m [A]1.4.1.2,3.21.1,, to them. No reproduction is allowed without the permission of
a Storeys Below Grade: 0 2.2.2.2., and 11.3. Cumulus Architects Inc. and when made must bear its name.
11.05 . R This drawing is not to be scaled. The contractor is to verify
b High Building: [ Yes > No 3.26 dimensions and data noted herein for conformity with the
s I conditions on site and is responsible for reporting in writing any
11.06 Number of Streets / Firefighter Existing - 1 Street 3.2.2.10.,3.2.5,, discrepancy to Cumulus Architects Inc. for adjustment.
Access: 2.2.4.1.,and 11.3.
Cumulus will not be liable for any claims or damages arising from
11.07 | Building Size: [ ] small [ ] Medium X Large []>Large 11.2.1.1.,and the unauthorized use of this drawing or any portion thereof.
T.11.2.1.1.B-N.
11.08 Existing Building Classification: Change in Major Occupancy: [ ] Yes >4 Not Applicable 10.1.1.2..11.2.1.1.
Construction Index: 5 (no change) T11.2.1.1.A
Hazard Index: 7 T11.21.1.BtoN
Importance Category: [ ] Low [ ] Normal 4.1.2.1.3), 2.3.1.,and
. . 5.2.2.1.(2)
< High [] Post-Disaster
11.09 | Project Type: (] Basic Renovation Extensive Renovation 11.3.3.1.&11.3.3.2.
11.10 Occupant Load: Occupancy Type Occupancy Area Occupant Load 3.1.17,,2.1.2.2.,and
Level1 GroupDinaB2 No change Existing - no change 11.4.2.2.
1.1 Plumbing Fixture Requirements: Male:Female = 50:50 except as noted otherwise | 3.7.4.,11.3.4.,
a Floor Level/Area Occ. Load OBC Ref. Fixtures Required Fixtures Provided 11.3.5,,11.4.24,,
No washrooms introduced as part of this and 11.4.2.5.
renovation. No change to occupancy or existing
fixtures.
1.1 Plumbing Fixture Requirements Continued: Barrier-Free | Barrier-Free Universal Washrooms Universal Washrooms | Tables 3.8.2.3.A
b Floor Level/Area WCsReq'd | WCs Provided | Required Provided and3.8.2.3.8
11.12 | Barrier-Free Design: Yes [ No(Explain) Explanation (If Required). 11.3.3.2.(2).
Barrier-Free Entrances Number: N/A Explanation (If Required).
11.13 Reduction in Performance Level: Structural: No [ Yes 11.4.2.1.
By Increase in Occupant Load: X No [ Yes 11.4.2.2.
By Change of Major Occupancy: X No [ Yes 11.4.2.3.
Plumbing: X No L] Yes 11.4.2.4.
Sewage Systems: DXINo  []Yes 11.4.2.5.
Extension of Comb. Const.: XINo  [ves 11.4.2.6.
11.14 | Compensating Construction: Structural: No  []Yes Explanation as required. 11.4.3.2.
By Increase in Occupant Load: No [ Yes Explanation as required. 11.4.3.3.
By Change of Major Occupancy: No [ Yes Explanation as required. 11.4.3.4.
Plumbing: No [ Yes Explanation as required. 11.4.3.5.
Sewage Systems: X No [ ] Yes Explanation as required. 11.4.3.6.
Extension of Comb. Const.: XINo  [ves Explanation as required. 11.4.3.7.
11.15 | Compliance Alternatives Proposed: < No [ Yes 11.5.1.
(list numbers and describe)
11.16 Alternative Solutions: Description [A]11.2.1.1.,and [C] 2.1.
11.17 Sprinkler System: X Required L] Not Required 3.2.1.5.&3.2.2.17.
Proposed: (] Entire Building [ ] Select Compartments
Existing sprinkler system will be Select Floor Areas [ Basement
reworked to suit new layout. [ ] Inlieu of Roof Rating [ ] None
11.18 Standpipe System: [] Required X Not Required 3.2.9.1.
11.19 Fire Alarm System: 24 Required [ ] Not Required 3.2.4.
[ ] Single Stage X Two Stage
L] None
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CLIENT:

Hépital général de la baie Georgienne

=L GEORGIAN BAY 1128 /ndrews D,
General Hospital 1
L4R 4P4

CONSULTANT:

160 Pears Ave. - Suite 300

Toronto, ON M5R 3P8

416-539-0763
CUMULUS ARCHITECTS INC. www.cumulusarch.com

SEAL:

L A3
LTI A

This drawing, as an instrument of service, is the property of
Cumulus Architects Inc., the copyright in the same being reserved
to them. No reproduction is allowed without the permission of
Cumulus Architects Inc. and when made must bear its name.

This drawing is not to be scaled. The contractor is to verify
dimensions and data noted herein for conformity with the
conditions on site and is responsible for reporting in writing any
discrepancy to Cumulus Architects Inc. for adjustment.

Cumulus will not be liable for any claims or damages arising from
the unauthorized use of this drawing or any portion thereof.
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CLIENT:
o |
2y \ T ELEVATION NOTE:
Lags e ELEVATIONS ARE GEODETIC IN ORIGIN AND WERE DERIVED
x BEARINGS ARE UTM GRID, DERIVED FROM OBSERVED REFERENCE FROM OBSERVED REFERENCE POINTS (ORP) USING THE ‘ ) )
\ § \ i POINTS, BY REAL TIME NETWORK (RTN) OBSERVATIONS, LEICA SMARTNET NETWORK (2010 EPOCH) AND ARE TOPOGRAPHIC SURVEY OF Hépital général de la baie Georgienne 1112 St Andrews Dr
— . |wmo LTV ZONE 17, NAD83 (CSRS) (2010 EPOGH). REFERRED TO THE CGVD28:1978 (HTv2.0) DATUM. = & GEORGIAN BAY Midland. ON '
. )
X FOR BEARING COMPARISONS, A ROTATION OF 0°47'30" PART OF LOTS 107 AND 108 General Hospital L4R 4P4
COUNTER—CLOCKWISE WAS APPLIED TO BEARINGS ON (P1), (P5), (P7) & (P8). :
o (Px LPey: 1PT) B LPO) / EAST SIDE OF KING'S HIGHWAY #27
FOR BEARING COMPARISONS, A ROTATION OF 0'45'50" BENCHMARK #1
| e Pun COUNTER—CLOCKWISE WAS APPLIED TO BEARINGS ON (P2). / SITE BENCHMARK IS THE TOP OF THE SIB CON CESS' ON ’I W P~ R
AR T 7 55454\02 T AS SHOWN ON THE FACE OF THE PLAN, GEOGRAPHIC TOWNSHIP OF TINY
. P 577 FOR BEARING COMPARISONS, A ROTATION OF 0°46'20 / HAVING AN ELEVATION OF 241.58.
(\3; 7/?\55}5’ COUNTER-CLOCKWISE WAS APPLIED TO BEARINGS ON (P3). / TOWN OF MIDLAND
6
| COUNTY OF SIMCOE CONSULTANT:
)
:’5 BENCHMARK #2
=% “’5;7575 © oy / SITE BENCHMARK IS THE TOP OF THE IB LOCATED SCALE 1 : 400
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PoonTATE PRI FROM | FROMROOM TYPE FRR carp | ADO- ADO-2 1Rt REMARKS SEAL:
PHASE NO. ROOM NAME TO ROOM NAME MATERIAL | FINISH EDGE WIDTH | PANELWIDTH | HEIGHT | THICK TYPE MATERIAL | FINISH READER (COLUMN| (WAVETO 0CK
LEVEL CREATED TOROOM SEAM TYPE) OPEN)
Existin EXIST. PT3 1220 2135 45 EXIST. EXIST. PT2 Yes Yes EXISTING DOOR TO RECEIVE NEW
SINGLE DOORTYPES DOUBLE DOORTYPES LEVEL1 g EXIST1 2319 MAIN ENTRY EXIST. 1HR EXIST.
DOOR/FRAME PAINT
FOR DOORS WITH GLAZING: PROVIDE 6mm TEMPERED FLOAT GLASS, TYP. UNLESS _—
’ Existing CORR. (EXT. EXIST. PT3 1220 2135 45 EXIST. EXIST. PT2 EXISTING DOOR TO RECEIVE NEW
FIRE RATED . _
LEVEL1 EXIST2 2317 SUITE) 2300 CLEAN CARTS EXIST EXIST DOOR/ERAME PAINT " R
""iarlun‘ll‘“
RE:SCHEDULE RE:SCHEDULE RE:SCHEDULE LEVEL1 | Phase1 2307 2305 CORR.A 2307 | STERILE PREP. WORKROOM C HM PT3 915 915 2135 45 F1 HM PT2 Yes This drawing, as an instrument of service, is the property of
Cumulus Architects Inc., the copyright in the same being reserved
PROVIDE AUTOMATIC ——==+ LEVEL 1 Phase 1 2308 2307 STERILE PREP. 2308 ANTEROOM C HM PT3 TACK 915 915 2135 45 F1 HM PT2 No No Yes Yes INTERLOCK HARDWARE to them. No reproduction is allowed without the permission of
DOOR ¥ 8# T gf T WORKROOM WELD Cumulus Architects Inc. and when made must bear its name.
OPERATOR WHERE \ o 7] o 7 Ph o . .
ase 1 HM PT3 |TACK 915 2135 45 F1 HM PT2 No INTERLOCK HARDWARE This drawing is not to be scaled. The contractor is to verify
INDICATED. HEADER ON \ \ LEVEL1 2309 2308 ANTEROOM 2309 STERILE COMPOUNDING RM C WELD 915 Yes Yes dimensions and data noted herein for conformity with the
INTERIOR SIDE, TYP. N N N conditions on site and is responsible for reporting in writing any
N g % 20000\ % 500 565 g LEVEL1 Phase 1 2310 2305 CORR. A 2310 OFFICE MGR. B HM PT3 915 915 2135 45 F1 HM PT2 Yes discrepancy to Cumulus Architects Inc. for adjustment.
o ()] [a)]
w % W e LEVEL 1 Phase 1 2311 2311 NON-STERILE 2305 CORR. A C HM PT3  |TACK 915 915 2135 45 F1 HM PT2 Cumulus will not be liable for any claims or damages arising from
MOUNTING y 8 = Y 8 p 8 COMPOUNDING WELD the unauthorized use of this drawing or any portion thereof.
w | I L w
HEIGHT , i Ay a y a
Lo
S / / @ / Phase 3 CORR. (EXT. HM PT3 915 2135 45 F2 HM PT2 Yes No
2 § 8 LEVEL1 2270 2316 SUIT(E) 2270 CORR.B A 45MIN 915
FLOOR QC&M KPLATE KM LEVEL
1 Phase 3 2271 2270 CORR.B 2271 STAFF BREAK RM. B HM PT3 915 915 2135 45 F1 HM PT2 Yes
DOORTYPE 'A' (F1/F2) DOOR TYPE 'B' (F1) DOORTYPE 'C' (F1)
SOLID FLUSH PANEL NARROW VIEW PANEL HALF GLAZED PANEL LEVEL1 Phase 3 2272 2270 CORR.B 2272 MED. REC. RM. B HM PT3 915 915 2135 45 F1 HM PT2 Yes
Phase 3 MULTIPURPOSE HM PT3 915 2135 45 F1 HM PT2 Yes Yes
LEVEL1 2273 2274 WORKSTATION 2273 NARCOTICS RM. C 915
Phase 3 CORR. (EXT. HM PT3 1050 2135 45 F2 HM PT2 Yes Yes EXISTING DOORBELL TO BE
LEVEL1 227 231 227 RECEIVIN B 45MIN 1
° 315 SUITE) ° ¢ G S 050 RELOCATED TO THIS DOOR
MATERIALS FINISHES SCHEDULE MATERIALS FINISH SCHEDULE CONT
DOOR FRAME DETAILS
CODE | MATERIAL SPECIFICATION DESCRIPTION SPECIALTY... |CODE | MATERIAL SPEFICATION DESCRIPTION
FLOORS |RSF1  |RESILIENT VINYL SHEET FLOORING MANUFACTURER: GERFLOR LOCATION: ALL AREAS EXCEPT THOSE MARKED FOR RSF2. SEE FINISHES PL1 PLASTIC LAMINATE MANUFACTURER: PANOLAM INDUSTRIES, PIONITE LOCATION: MILLWORK
DOUBLED UP JAM STUDS TO STYLE: MIPOLAM AFFINITY PLAN. SPECIALTY COLOUR: Pionite Appears Likatre WP115
U/S OF STRUCTURE - TYP. 1 WRAP AROUND THICKNESS: 2MM TRIM: SCHLUTER-SCHIENE AE45 ANODIZED ALUMNUM CAP (SATIN FINISHES FINISH: Suede Texture
, WELDED STEEL FRAME COLOR: 4412 TUNDRA (FIELD) FINISH)
PARTITION TYPE (REFER TO W STEEL STUD WALL WALL BASE: 6" HIGH, INTEGRAL SITE-FORMED COVE BASE SS STAINLESS STEEL MANUFACTURER: AS PER SPECIFICATIONS LOCATION: CUSTOM CASEWORK IN NON-STERILE COMPOUNDING AND
PARTITION ASSEMBLIES) e " ANGHORS. TYP WHERE WALL PROTECTION OVERLAPS WALL BASE, NO TRIM AT WALL... STERILE PREP ROOM.
\?1: | '
— Z RSF2  |RESILIENT VINYL SHEET FLOORING MANUFACTURER: GERFLOR LOCATION: ACCENT FLOOR AT HHS-1 STATIONS, ACCENT FLOOR IN
@ STYLE: MIPOLAM AFFINITY ANTEROOM, AND STERILE COMPOUNDING ROOM. SSF1  |SOLID SURFACE MANUFACTURER: CORIAN LOCATION: COUNTER IN STAFF BREAK ROOM, COUNTER IN NARCOTICS
& j THICKNESS: 2MM THICKNESS: 12MM RM
<C .
> DOOR (REFERTO COLOR: 4431 EXOTIC MUD WHERE WALL PROTECTION OVERLAPS WALL BASE, NO TRIM AT WALL COLOUR: WHITE JASMINE
2 ( WALL BASE: 6" HIGH, INTEGRAL SITE-FORMED COVE BASE BASE
N — DOOR SCHEDULE)
GYP. BOARD STUD PARTITION - ULC No. = WHERE WALL HAS INSULATION,
407 WHERE REQUIRED. MAKE GOOD FILL FRAME W. MINERAL WOOD
EXIST. WALL FINISH @ NEW DOOR INSULATION - TYP.
OPENING WHERE APPLICABLE - TYP. WALLS  [PT1 PAINT(FIELD) MANUFACTURER: BENJAMIN MOORE GLAZING SCHEDULE
FRAME TO WRAP FULL WIDTH PRODUCT: Ultra Spec Scuff-X Interior Latex GLASS
NEEDLE BEAD OF PAINTABLE SEALANT , ) DESCRIPTION LOCATION COATINGS
ALL AROUND & ON EACH SIDE - TYP. OF WALL CONSTRUCTION - TYP. COLOR: Chantilly Lace OC-65 TYPE
WALL FINISH: Eggshell
TYPE 'F1' - HOLLOW METAL FRAME AT METAL STUD WALL i CORR. A+ SOUTH "
PT2 PAINT (DOOR FRAMES) MANUFACTURER: BENJAMIN MOORE GL1 10mm Clear Tempered Glazing CORRIDOR 1" SURFACE APPLIED MULLIONS
PRODUCT: Ultra Spec Scuff-X Interior Latex
COLOR: Collingwood OC-28 GL2 6mm Clear Tempered Glass at Door Lites SEE ELEVATIONS. SEEDOORTYPES
FINISH: Satin
PT3 PAINT (DOORS) MANUFACTURER: BENJAMIN MOORE GL3 Fire-Rated Glazing AS PER DOOR SCHED.
WALL FINISH (REFER TO FINISH PLANS) PRODUCT: Ultra Spec Scuff-X Interior Latex
COLOR: Rockport Gray HC-105
FINISH: Satin
GLAZING ELEVATIONS
PT4 PAINT (ACCENT) MANUFACTURER: BENJAMIN MOORE
J PRODUCT: Ultra Spec Scuff-X Interior Latex
z HOLLOW METAL FRAME COLOR: TBD 1100
z .
% § REFER TO PLANS FOR s - FINISH: Eggshell o 500 500
<|x WALL TYPE - WG1T  |VINYLWALL COVERING MANUFACTURER: 3M LOCATION: REFER TO FINISHES PLAN N -
&Y PRODUCT: SELF-ADHESIVE VINYL FILM WITH DIGITALLY PRINTED 3 FULL HEIGHT INTERIOR ALUMINUM
= GRAPHICS NS GLAZING SYSTEM.
[ st PROVIDE MASONRY ANCHOR INK: VOC-EREE LATEX INK -
CONT. SEALANT AROUND ARTWORK: PRINT ASSETS TO BE PROVIDED BY OWNER 3 1" SURFACE APPLIED MULLIONS.
50 PERIMETER OF FRAME BOTH S MULLION FINISH BLACK POWDER
¢ SIDES TYP. EPT1  |EPOXY PAINT MANUFACTURER: SHERWIN WILLIAMS LOCATIONS: WALLS AND CEILING IN NON-STERILE COMPOUNDING 2/ COAT.
PRODUCT: WATERBASED CATALYZED EPOXY AND STERILE SUITE ROOMS. SEE FINISHES PLAN. R|w
COLOUR: TO MATCH PT1 NS
TYPE 'F2' - HOLLOW METAL FRAME AT MASONRY WALL FINISH: EGGSHELL 3 ~——GL1(TYP)
>T
S
CG1  |CORNERGUARD MANUFACTURER: CS GROUP HEIGHT: 1220MM, TOP AT 1370MM ©
WALL PRODUCT: CO-8 WING: 76MM ¥
PROTECTION FINISH: BRUSHED STAINLESS STEEL
WP1  |SHEET WALL PROTECTION MANUFACTURER: ALTRO HEIGHT: SEE FINISH PLANS
(HEIGHT | (FIELD) PRODUCT: WHITEROCK TOP TRIM: SCHLUTER-SCHIENE AE45
VARIES) SEAMS: HEAT WELD SIDE TRIM AT EXPOSED EDGES: SCHLUTER-SCHIENE AE45 2 GW1 GLAZI NG, TYP.
CORNERS: ALL INSIDE & OUTSIDE CORNERS TO BE FORMED 150
COLOUR: PEARL FT41 :
3 |lIssued for Permit/Tender 2025-12-17
2 |Issued for 100% Design Development 2025-10-14
WP2  |SHEET WALL PROTECTION MANUFACTURER: ALTRO LOCATION: HAND HYGIENE STATIONS 1 [Issued for Schematic Design 2025-05-26
(ACCENT) PRODUCT: WHITEROCK NO DESCRIPTION DATE
SEAMS: HEAT WELD SHEET REVISION
CORNERS: ALL INSIDE & OUTSIDE CORNERS TO BE FORMED
COLOUR: PROMENADE
PROJECT:
GBGH Minor Works - Pharmacy
1112 St Andrews Dr, Midland, ON L4R 4P4
CEILINGS |ACT1  |ACOUSTIC CEILING TILE MANUFACTURER: CGC LOCATION: REFER TO REFLECTED CEILING PLANS.
SERIES: MARS HEALTHCARE ACOUSTICAL PANELS, CLIMAPLUS TITLE:
PERFORMANCE
PRODUCT: 88277 SC H E D U LES
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LEGEND - DEMOLITION PLAN

| ] NOTINCONTRACT/NOT IN SCOPE AREA

I ExISTING CONSTRUCTION TO REMAIN

il

L1

EXISTING CONSTRUCTION TO BE REMOVED

LINE OF 1 HOUR FIRE SEPARATION

LINE OF PROPOSED CONSTRUCTION HOARDING
CONTRACTOR TO TAKE RESPONSIBILITY FOR TEMPORARY CONSTRUCTION AND
EGRESS/ACCESS ROUTES DURING CONSTRUCTION

CLIENT:

Hoépital général de la baie Georgienne
=L GEORGIAN BAY 1128 /ndrews D,

General Hospital L4R 4P4

GENERAL NOTES:

PRIOR TO DEMOLITION NOTIFY CONSULTANTS OF ANY DISCREPANCIES WITH THE
DRAWINGS.

PRIOR TO DEMOLITION COORDINATE WITH OWNER HOURS OF OPERATION, MATERIAL
AND WASTE HANDLING REQUIREMENTS AND MATERIAL TO BE REUSED.

PROTECT AREA OF WORK, EXISTING CONSTRUCTION TO REMAIN AND ADJACENT
AREAS FROM DAMAGE.

COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL DEMOLITION
ACTIVITIES CAUSING DISTURBANCE TO OTHER OCCUPANTS AND SPACES OUTSIDE
DEMOLITION AREA.

PROVIDE DUST BARRIER TO ALL AREAS AFFECTED BY THE DEMOLITION AND PROTECT
AND MAINTAIN PUBLIC AND ADJACENT TENANT AREAS (CORRIDORS, LOBBIES, ETC)
DURING DEMOLITION.

REFER TO OWNER'S DESIGNATED SUBSTANCES REPORT FOR PRE-EXISTING
DESIGNATED SUBSTANCES OBSERVED. NOTIFY CONSULTANT AND OWNER OF ANY

DESIGNATED SUBSTANCES DISCOVERED DURING DEMOLITION.
OWNER TO ARRANGE FOR REMOVAL OF ALL EXISTING FURNITURE, FITTINGS AND

EQUIPMENT FROM PHASED WORK AREAS PRIOR TO START OF CONSTRUCTION.

FLOORS

0

& @

)

MAINTAIN INTEGRITY OF EXISTING CORRIDOR AND EXITS. CORRIDOR SHALL BE FREE OF
CONSTRUCTION MATERIAL AND/OR DEBRIS. EXISTING FLOORING TO REMAIN IN THIS
AREA AS NOTED ON PLAN. PROVIDE LOCKING HARDWARE FOR ALL DOORS ENTERING
INTO THE CONSTRUCTION AREA FROM EXISTING CORRIDOR. COORDINATE WITH
OWNER TO PROVIDE CONSTRUCTION CORE LOCKSET FOR HOARDING ACCESS.
PROVIDE DUST SEAL ON ALL DOORS BORDERING WORK AREA WHEN PERFORMING
WORK IN CORRIDOR. ANY WORK PERFORMED OUTSIDE OF THE SCOPE AREA SHALL BE
DONE AFTER HOURS AND IN COORDINATION WITH THE HOSPITAL. ALL WORK SHALL BE
PERFORMED IN CONFORMANCE WITH INFECTION PREVENTION AND CONTROL
GUIDELINES.

NOT USED

EXISTING FLOOR FINISH (SHEET VINYL C/W FLASH COVE AND OTHER APPLIED BASES,
ETC) TO BE REMOVED. SCRAPE AND PREPARE SUBSTRATE AS REQUIRED TO OBTAIN
SMOOTH AND LEVEL SURFACE READY TO RECEIVE NEW FLOOR FINISHES AS AND
WHERE SPECIFIED. CLEAN AND LEVEL EXISTING CONCRETE SUBSTRATE, INCLUDING
ANY IRREGULARITIES AND PHYSICAL RESIDUE, AND FILL DEPRESSIONS AND CRACKS
WITH FLOOR LEVELING COMPOUND. REMOVE ANY EXISTING MATERIAL, ADHESIVES, OIL
OR DUST THAT MAY BE DETRIMENTAL TO THE BONDING OF THE NEW FLOORING.
TELEGRAPHING OF SUBSTRATE THROUGH TO NEW FLOORING IS NOT PERMITTED. USE
SELF-LEVELING MORTAR IN AREAS THAT NEED TO BE BUILT UP TO MATCH EXISTING
FLOOR LEVELS. CONTRACTOR TO ENSURE FLOOR IS TRUE AND LEVEL TO MEET THE
REQUIREMENTS OF THE NEW WORK. MAKE GOOD FLOOR SUBSTRATES WHERE EXISTING
PARTITIONS HAVE BEEN DEMOLISHED (TYP.).

EXISTING CARPET AND/OR APPLIED WALL BASES TO BE REMOVED, INCLUDING MASTICS,
ADHESIVES OR OTHER SURFACE RESIDUES.MAKE GOOD FLOOR SUBSTRATES WHERE
EXISTING PARTITIONS HAVE BEEN DEMOLISHED TYP.

REDUNDANT FLOOR BOXES, RACEWAYS, SERVICES, DRAINS, SLEEVES/OPENINGS
THOUGH EXISTING CONCRETE FLOOR SLAB SHALL BE FILLED WITH NEW CONCRETE TO
OBTAIN A STRUCTURALLY SOUND, SMOOTH AND LEVEL SURFACE TO RECEIVE NEW
FLOOR FINISH TYPICAL. MAKE REPAIRS AS REQUIRED MAINTAIN REQUIRED FIRE-
RESISTANCE RATINGS OF FLOOR SLABS.

REMOVE AND DISPOSE OF EXISTING GYPSUM BOARD AND METAL STUD FRAMED
PARTITIONS COMPLETE WITH ASSOCIATED WALL BASE, AND CORNER GUARDS, WHERE
INDICATED BY DASHED LINES. REMOVE ALL REDUNDANT MECHANICAL AND
ELECTRICAL SERVICES IN CONFORMANCE WITH GOVERNING CODES AND
AUTHORITIES. REFER TO AND COORDINATE WITH MECHANICAL, ELECTRICAL AND
ABATEMENT SCOPE OF WORK. MAKE GOOD ALL AFFECTED SURFACES AS REQUIRED TO
MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW FINISHES TYP.

REMOVE AND DISPOSE OF EXISTING CMU WALL TO EXTENTS NOTED. PROVIDE
TEMPORARY STRUCTURAL SUPPORT UNTIL NEW LINTELS CAN BE INSTALLED.

REMOVE AND DISPOSE OF EXISTING INTERIOR WALL ACCESSORIES (I.E. CORNER
GUARDS, WALL BUMPERS ETC.) AND MAKE GOOD (PATCH, PAINT) ALL AFFECTED
SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW
FINISHES TYP.

N.B.: REMOVE AND RETAIN EXISTING WALL-MOUNTED EQUIPMENT, FITMENTS AND
DEVICES, INCLUDING ALL RELATED ATTACHMENTS, MOUNTINGS, ETC. COORDINATE
WITH OWNER THE EXTENT OF ITEMS TO BE RETAINED.

WINDOWS

@)

REMOVE AND DISPOSE OF EXISTING INTERIOR WINDOWS AND FRAMES.

DOORS

0

REMOVE AND DISPOSE OF EXISTING DOOR, FRAME AND HARDWARE WHERE
INDICATED BY DASHED LINES. ELECTRICAL TRADE TO DISCONNECT POWER FOR
DOORS WITH ELECTRIFIED CONTROLS/HARDWARE. REFER TO AND COORDINATE WITH
MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK. MAKE GOOD ALL
AFFECTED SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO
RECEIVE NEW FINISHES TYP. AT EXTERIOR DOORS THAT ARE TO BE REMOVED.

MILLWORK/CASEWORK

®)

REMOVE AND DISPOSE OF EXISTING MILLWORK COMPLETE WITH PLUMBING AND
ELECTRICAL FIXTURES AND ALL RELATED FITMENTS WHERE INDICATED BY DASHED LINES.
CAP OFF ALL SERVICES IN ACCORDANCE WITH MECHANICAL, ELECTRICAL AND
ABATEMENT SCOPE OF WORK. PLUMBING SERVICES TO BE CAPPED AS FAR BACK TO THE
MAIN AS POSSIBLE TO ELIMINATE DEAD LEGS. MAKE GOOD ALL AFFECTED SURFACES AS
REQUIRED TO LEAVE READY FOR INSTALLATION OF NEW WORK. REFER TO AND
COORDINATE WITH MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK.

CEILINGS

®
)

CEILING WORK IN CORRIDORS/AREAS OUTSIDE THE CONSTRUCTION HOARDED AREAS TO
TAKE PLACE AFTER HOURS IN COORDINATION WITH OWNER.

REMOVE AND DISPOSE OF EXISTING CEILING TILES AND T-BAR SUSPENSION GRIDS
WHERE INDICATED BY DIAGONAL HATCH PATTERN. COORDINATE WITH MECHANICAL
AND ELECTRICAL FOR FULL SCOPE OF REMOVALS. REMOVE ALL REDUNDANT HANGERS
AND FRAMING TO MAKE FOR A CLEAN AND UNOBSTRUCTED WORK AREA READY FOR NEW
WORK UNDER THIS CONTRACT.

MECHANICAL & ELECTRICAL

9

COORDINATE WITH MECHANICAL DIVISION AND REMOVE PLUMBING FIXTURES, FAUCETS
AND CONTROLS, FLOOR DRAINS, VENTS AND CONTROLS, MEDICAL GASES, AND
CONVECTORS WHERE INDICATED. COORDINATE WITH MECHANICAL DIVISION FOR
SHUT-OFF, TERMINATION, REMOVAL AND CAPPING OFF OF EXISTING DUCTWORK,
PLUMBING, FIXTURES AND ACCESSORIES AS REQUIRED TO ACCOMMODATE THE
DEMOLITION AND NEW WORK. TERMINATE AND CAP OFF SERVICES IN CONFORMANCE
WITH MECHANICAL SCOPE OF WORK AND IN CONFORMANCE WITH ALL GOVERNING
CODES AND AUTHORITIES. COORDINATE WITH MECHANICAL DIVISION FOR FULL EXTENT
OF MECHANICAL DEMOLITION WORK REQUIRED. FILL AND FIRESTOP REDUNDANT
CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES TYP.

COORDINATE WITH ELECTRICAL DIVISION FOR THE SHUT-OFF, TERMINATION, REMOVAL
AND CAPPING OFF OF EXISTING ELECTRICAL CONTROLS, SWITCHES AND SERVICES AS
REQUIRED TO ACCOMMODATE THE DEMOLITION AND NEW WORK. TERMINATE AND CAP
OFF SERVICES IN CONFORMANCE WITH ELECTRICAL SCOPE OF WORK AND IN
CONFORMANCE WITH ALL GOVERNING CODES AND AUTHORITIES. COORDINATE WITH
ELECTRICAL DIVISION FOR FULL EXTENT OF ELECTRICAL DEMOLITION WORK REQUIRED.
FILL AND FIRESTOP REDUNDANT CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES
TYP.

CONSULTANT:

160 Pears Ave. - Suite 300

Toronto, ON M5R 3P8

416-539-0763
CUMULUS ARCHITECTS INC. www.cumulusarch.com

SEAL:

s
11y Lt
Higgpgann?

This drawing, as an instrument of service, is the property of
Cumulus Architects Inc., the copyright in the same being reserved
to them. No reproduction is allowed without the permission of
Cumulus Architects Inc. and when made must bear its name.

This drawing is not to be scaled. The contractor is to verify
dimensions and data noted herein for conformity with the
conditions on site and is responsible for reporting in writing any
discrepancy to Cumulus Architects Inc. for adjustment.

Cumulus will not be liable for any claims or damages arising from
the unauthorized use of this drawing or any portion thereof.
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LEGEND - DEMOLITION PLAN

| ] NOTINCONTRACT/NOT IN SCOPE AREA

I ExISTING CONSTRUCTION TO REMAIN

il

L1

EXISTING CONSTRUCTION TO BE REMOVED

LINE OF 1 HOUR FIRE SEPARATION

LINE OF PROPOSED CONSTRUCTION HOARDING
CONTRACTOR TO TAKE RESPONSIBILITY FOR TEMPORARY CONSTRUCTION AND
EGRESS/ACCESS ROUTES DURING CONSTRUCTION

CLIENT:

Hépital général de la baie Georgienne

=L GEORGIAN BAY 1128 /ndrews D,

General Hospital L4R 4P4

GENERAL NOTES:

PRIOR TO DEMOLITION NOTIFY CONSULTANTS OF ANY DISCREPANCIES WITH THE
DRAWINGS.

PRIOR TO DEMOLITION COORDINATE WITH OWNER HOURS OF OPERATION, MATERIAL
AND WASTE HANDLING REQUIREMENTS AND MATERIAL TO BE REUSED.

PROTECT AREA OF WORK, EXISTING CONSTRUCTION TO REMAIN AND ADJACENT
AREAS FROM DAMAGE.

COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL DEMOLITION
ACTIVITIES CAUSING DISTURBANCE TO OTHER OCCUPANTS AND SPACES OUTSIDE
DEMOLITION AREA.

PROVIDE DUST BARRIER TO ALL AREAS AFFECTED BY THE DEMOLITION AND PROTECT
AND MAINTAIN PUBLIC AND ADJACENT TENANT AREAS (CORRIDORS, LOBBIES, ETC)
DURING DEMOLITION.

REFER TO OWNER'S DESIGNATED SUBSTANCES REPORT FOR PRE-EXISTING
DESIGNATED SUBSTANCES OBSERVED. NOTIFY CONSULTANT AND OWNER OF ANY

DESIGNATED SUBSTANCES DISCOVERED DURING DEMOLITION.
OWNER TO ARRANGE FOR REMOVAL OF ALL EXISTING FURNITURE, FITTINGS AND

EQUIPMENT FROM PHASED WORK AREAS PRIOR TO START OF CONSTRUCTION.

FLOORS

0

& @

)

MAINTAIN INTEGRITY OF EXISTING CORRIDOR AND EXITS. CORRIDOR SHALL BE FREE OF
CONSTRUCTION MATERIAL AND/OR DEBRIS. EXISTING FLOORING TO REMAIN IN THIS
AREA AS NOTED ON PLAN. PROVIDE LOCKING HARDWARE FOR ALL DOORS ENTERING
INTO THE CONSTRUCTION AREA FROM EXISTING CORRIDOR. COORDINATE WITH
OWNER TO PROVIDE CONSTRUCTION CORE LOCKSET FOR HOARDING ACCESS.
PROVIDE DUST SEAL ON ALL DOORS BORDERING WORK AREA WHEN PERFORMING
WORK IN CORRIDOR. ANY WORK PERFORMED OUTSIDE OF THE SCOPE AREA SHALL BE
DONE AFTER HOURS AND IN COORDINATION WITH THE HOSPITAL. ALL WORK SHALL BE
PERFORMED IN CONFORMANCE WITH INFECTION PREVENTION AND CONTROL
GUIDELINES.

NOT USED

EXISTING FLOOR FINISH (SHEET VINYL C/W FLASH COVE AND OTHER APPLIED BASES,
ETC) TO BE REMOVED. SCRAPE AND PREPARE SUBSTRATE AS REQUIRED TO OBTAIN
SMOOTH AND LEVEL SURFACE READY TO RECEIVE NEW FLOOR FINISHES AS AND
WHERE SPECIFIED. CLEAN AND LEVEL EXISTING CONCRETE SUBSTRATE, INCLUDING
ANY IRREGULARITIES AND PHYSICAL RESIDUE, AND FILL DEPRESSIONS AND CRACKS
WITH FLOOR LEVELING COMPOUND. REMOVE ANY EXISTING MATERIAL, ADHESIVES, OIL
OR DUST THAT MAY BE DETRIMENTAL TO THE BONDING OF THE NEW FLOORING.
TELEGRAPHING OF SUBSTRATE THROUGH TO NEW FLOORING IS NOT PERMITTED. USE
SELF-LEVELING MORTAR IN AREAS THAT NEED TO BE BUILT UP TO MATCH EXISTING
FLOOR LEVELS. CONTRACTOR TO ENSURE FLOOR IS TRUE AND LEVEL TO MEET THE
REQUIREMENTS OF THE NEW WORK. MAKE GOOD FLOOR SUBSTRATES WHERE EXISTING
PARTITIONS HAVE BEEN DEMOLISHED (TYP.).

EXISTING CARPET AND/OR APPLIED WALL BASES TO BE REMOVED, INCLUDING MASTICS,
ADHESIVES OR OTHER SURFACE RESIDUES.MAKE GOOD FLOOR SUBSTRATES WHERE
EXISTING PARTITIONS HAVE BEEN DEMOLISHED TYP.

REDUNDANT FLOOR BOXES, RACEWAYS, SERVICES, DRAINS, SLEEVES/OPENINGS
THOUGH EXISTING CONCRETE FLOOR SLAB SHALL BE FILLED WITH NEW CONCRETE TO
OBTAIN A STRUCTURALLY SOUND, SMOOTH AND LEVEL SURFACE TO RECEIVE NEW
FLOOR FINISH TYPICAL. MAKE REPAIRS AS REQUIRED MAINTAIN REQUIRED FIRE-
RESISTANCE RATINGS OF FLOOR SLABS.

REMOVE AND DISPOSE OF EXISTING GYPSUM BOARD AND METAL STUD FRAMED
PARTITIONS COMPLETE WITH ASSOCIATED WALL BASE, AND CORNER GUARDS, WHERE
INDICATED BY DASHED LINES. REMOVE ALL REDUNDANT MECHANICAL AND
ELECTRICAL SERVICES IN CONFORMANCE WITH GOVERNING CODES AND
AUTHORITIES. REFER TO AND COORDINATE WITH MECHANICAL, ELECTRICAL AND
ABATEMENT SCOPE OF WORK. MAKE GOOD ALL AFFECTED SURFACES AS REQUIRED TO
MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW FINISHES TYP.

REMOVE AND DISPOSE OF EXISTING CMU WALL TO EXTENTS NOTED. PROVIDE
TEMPORARY STRUCTURAL SUPPORT UNTIL NEW LINTELS CAN BE INSTALLED.

REMOVE AND DISPOSE OF EXISTING INTERIOR WALL ACCESSORIES (I.E. CORNER
GUARDS, WALL BUMPERS ETC.) AND MAKE GOOD (PATCH, PAINT) ALL AFFECTED
SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW
FINISHES TYP.

N.B.: REMOVE AND RETAIN EXISTING WALL-MOUNTED EQUIPMENT, FITMENTS AND
DEVICES, INCLUDING ALL RELATED ATTACHMENTS, MOUNTINGS, ETC. COORDINATE
WITH OWNER THE EXTENT OF ITEMS TO BE RETAINED.

WINDOWS

@)

REMOVE AND DISPOSE OF EXISTING INTERIOR WINDOWS AND FRAMES.

DOORS

0

REMOVE AND DISPOSE OF EXISTING DOOR, FRAME AND HARDWARE WHERE
INDICATED BY DASHED LINES. ELECTRICAL TRADE TO DISCONNECT POWER FOR
DOORS WITH ELECTRIFIED CONTROLS/HARDWARE. REFER TO AND COORDINATE WITH
MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK. MAKE GOOD ALL
AFFECTED SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO
RECEIVE NEW FINISHES TYP. AT EXTERIOR DOORS THAT ARE TO BE REMOVED.

MILLWORK/CASEWORK

®)

REMOVE AND DISPOSE OF EXISTING MILLWORK COMPLETE WITH PLUMBING AND
ELECTRICAL FIXTURES AND ALL RELATED FITMENTS WHERE INDICATED BY DASHED LINES.
CAP OFF ALL SERVICES IN ACCORDANCE WITH MECHANICAL, ELECTRICAL AND
ABATEMENT SCOPE OF WORK. PLUMBING SERVICES TO BE CAPPED AS FAR BACK TO THE
MAIN AS POSSIBLE TO ELIMINATE DEAD LEGS. MAKE GOOD ALL AFFECTED SURFACES AS
REQUIRED TO LEAVE READY FOR INSTALLATION OF NEW WORK. REFER TO AND
COORDINATE WITH MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK.

CEILINGS

@
&

CEILING WORK IN CORRIDORS/AREAS OUTSIDE THE CONSTRUCTION HOARDED AREAS TO
TAKE PLACE AFTER HOURS IN COORDINATION WITH OWNER.

REMOVE AND DISPOSE OF EXISTING CEILING TILES AND T-BAR SUSPENSION GRIDS
WHERE INDICATED BY DIAGONAL HATCH PATTERN. COORDINATE WITH MECHANICAL
AND ELECTRICAL FOR FULL SCOPE OF REMOVALS. REMOVE ALL REDUNDANT HANGERS
AND FRAMING TO MAKE FOR A CLEAN AND UNOBSTRUCTED WORK AREA READY FOR NEW
WORK UNDER THIS CONTRACT.

MECHANICAL & ELECTRICAL

9

COORDINATE WITH MECHANICAL DIVISION AND REMOVE PLUMBING FIXTURES, FAUCETS
AND CONTROLS, FLOOR DRAINS, VENTS AND CONTROLS, MEDICAL GASES, AND
CONVECTORS WHERE INDICATED. COORDINATE WITH MECHANICAL DIVISION FOR
SHUT-OFF, TERMINATION, REMOVAL AND CAPPING OFF OF EXISTING DUCTWORK,
PLUMBING, FIXTURES AND ACCESSORIES AS REQUIRED TO ACCOMMODATE THE
DEMOLITION AND NEW WORK. TERMINATE AND CAP OFF SERVICES IN CONFORMANCE
WITH MECHANICAL SCOPE OF WORK AND IN CONFORMANCE WITH ALL GOVERNING
CODES AND AUTHORITIES. COORDINATE WITH MECHANICAL DIVISION FOR FULL EXTENT
OF MECHANICAL DEMOLITION WORK REQUIRED. FILL AND FIRESTOP REDUNDANT
CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES TYP.

COORDINATE WITH ELECTRICAL DIVISION FOR THE SHUT-OFF, TERMINATION, REMOVAL
AND CAPPING OFF OF EXISTING ELECTRICAL CONTROLS, SWITCHES AND SERVICES AS
REQUIRED TO ACCOMMODATE THE DEMOLITION AND NEW WORK. TERMINATE AND CAP
OFF SERVICES IN CONFORMANCE WITH ELECTRICAL SCOPE OF WORK AND IN
CONFORMANCE WITH ALL GOVERNING CODES AND AUTHORITIES. COORDINATE WITH
ELECTRICAL DIVISION FOR FULL EXTENT OF ELECTRICAL DEMOLITION WORK REQUIRED.
FILL AND FIRESTOP REDUNDANT CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES
TYP.

CONSULTANT:

160 Pears Ave. - Suite 300

Toronto, ON M5R 3P8
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VERTICAL EXTENT OF WALL OPENING TO REACH
VA HEIGHT OF 2160mm AFF.

/ REFERTO 1/A804
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@@ L EXISTING CMU

HATCH DENOTES APPROX. EXTENT OF SLAB TRENCHING REQUIRED
TO ACCESS MECHANICAL SERVICES.

REFER TO MECHANICAL. VERIFY IN FIELD.

ALLOW FOR 30 ft2OF TRENCHING.

610

EXISTING CMU

‘ EXISTING SHELVING IN ALCOVE ‘

TO BE DEMOLISHED. !
| ALL SHELVING IN THIS ROOM |
‘ TO BE REMOVED AND
| RETURNED TO OWNER

CORR. (EXT. SUITE)

! STUD FRAMED ALCOVE WALL AND
‘ BULKHEAD TO BE DEMOLISHED TO
! UNDERSIDE OF FLOOR SLAB ABOVE.
‘ REMOVE AND DISPOSE OF EXISTING
MILLWORK FRAME.

REFERTO 3/A114.

NOTE: PHASE 1 AND PHASE 3 REQUIRE
SEPARATE OCCUPANCIES TO MAINTAIN
CONTINUOUS PHARMACY OPERATION.
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REMOVE AND
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APPROXIMATE LOCATION OF EXISTING PLUMBING RISER.
ALLOW FOR AFTER HOURS WORK FORTIE INS.

DECONTAMINATION

DETERGENT STORAGE ROOM

LEGEND - DEMOLITION PLAN

| ] NOTINCONTRACT/NOT IN SCOPE AREA

I ExISTING CONSTRUCTION TO REMAIN

—
|
L

EXISTING CONSTRUCTION TO BE REMOVED

LINE OF 1 HOUR FIRE SEPARATION

LINE OF PROPOSED CONSTRUCTION HOARDING
CONTRACTOR TO TAKE RESPONSIBILITY FOR TEMPORARY CONSTRUCTION AND
EGRESS/ACCESS ROUTES DURING CONSTRUCTION

=

CLIENT:

Hépital général de la baie Georgienne

=L GEORGIAN BAY 1128 /ndrews D,

General Hospital L4R 4P4

GENERAL NOTES:

PRIOR TO DEMOLITION NOTIFY CONSULTANTS OF ANY DISCREPANCIES WITH THE
DRAWINGS.

PRIOR TO DEMOLITION COORDINATE WITH OWNER HOURS OF OPERATION, MATERIAL
AND WASTE HANDLING REQUIREMENTS AND MATERIAL TO BE REUSED.

PROTECT AREA OF WORK, EXISTING CONSTRUCTION TO REMAIN AND ADJACENT
AREAS FROM DAMAGE.

COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL DEMOLITION
ACTIVITIES CAUSING DISTURBANCE TO OTHER OCCUPANTS AND SPACES OUTSIDE
DEMOLITION AREA.

PROVIDE DUST BARRIER TO ALL AREAS AFFECTED BY THE DEMOLITION AND PROTECT
AND MAINTAIN PUBLIC AND ADJACENT TENANT AREAS (CORRIDORS, LOBBIES, ETC)
DURING DEMOLITION.

REFER TO OWNER'S DESIGNATED SUBSTANCES REPORT FOR PRE-EXISTING
DESIGNATED SUBSTANCES OBSERVED. NOTIFY CONSULTANT AND OWNER OF ANY

FF&E DESIGNATED SUBSTANCES DISCOVERED DURING DEMOLITION.
OWNER TO ARRANGE FOR REMOVAL OF ALL EXISTING FURNITURE, FITTINGS AND

EQUIPMENT FROM PHASED WORK AREAS PRIOR TO START OF CONSTRUCTION.
ELOORS

a MAINTAIN INTEGRITY OF EXISTING CORRIDOR AND EXITS. CORRIDOR SHALL BE FREE OF
CONSTRUCTION MATERIAL AND/OR DEBRIS. EXISTING FLOORING TO REMAIN IN THIS

AREA AS NOTED ON PLAN. PROVIDE LOCKING HARDWARE FOR ALL DOORS ENTERING
INTO THE CONSTRUCTION AREA FROM EXISTING CORRIDOR. COORDINATE WITH
OWNER TO PROVIDE CONSTRUCTION CORE LOCKSET FOR HOARDING ACCESS.
PROVIDE DUST SEAL ON ALL DOORS BORDERING WORK AREA WHEN PERFORMING
WORK IN CORRIDOR. ANY WORK PERFORMED OUTSIDE OF THE SCOPE AREA SHALL BE
DONE AFTER HOURS AND IN COORDINATION WITH THE HOSPITAL. ALL WORK SHALL BE
PERFORMED IN CONFORMANCE WITH INFECTION PREVENTION AND CONTROL
GUIDELINES.

NOT USED

(@

EXISTING FLOOR FINISH (SHEET VINYL C/W FLASH COVE AND OTHER APPLIED BASES,
ETC) TO BE REMOVED. SCRAPE AND PREPARE SUBSTRATE AS REQUIRED TO OBTAIN
SMOOTH AND LEVEL SURFACE READY TO RECEIVE NEW FLOOR FINISHES AS AND
WHERE SPECIFIED. CLEAN AND LEVEL EXISTING CONCRETE SUBSTRATE, INCLUDING
ANY IRREGULARITIES AND PHYSICAL RESIDUE, AND FILL DEPRESSIONS AND CRACKS
WITH FLOOR LEVELING COMPOUND. REMOVE ANY EXISTING MATERIAL, ADHESIVES, OIL
OR DUST THAT MAY BE DETRIMENTAL TO THE BONDING OF THE NEW FLOORING.
TELEGRAPHING OF SUBSTRATE THROUGH TO NEW FLOORING IS NOT PERMITTED. USE
SELF-LEVELING MORTAR IN AREAS THAT NEED TO BE BUILT UP TO MATCH EXISTING
FLOOR LEVELS. CONTRACTOR TO ENSURE FLOOR IS TRUE AND LEVEL TO MEET THE
REQUIREMENTS OF THE NEW WORK. MAKE GOOD FLOOR SUBSTRATES WHERE EXISTING
PARTITIONS HAVE BEEN DEMOLISHED (TYP.).

@)

EXISTING CARPET AND/OR APPLIED WALL BASES TO BE REMOVED, INCLUDING MASTICS,
ADHESIVES OR OTHER SURFACE RESIDUES.MAKE GOOD FLOOR SUBSTRATES WHERE
EXISTING PARTITIONS HAVE BEEN DEMOLISHED TYP.

©)

REDUNDANT FLOOR BOXES, RACEWAYS, SERVICES, DRAINS, SLEEVES/OPENINGS
THOUGH EXISTING CONCRETE FLOOR SLAB SHALL BE FILLED WITH NEW CONCRETE TO
OBTAIN ASTRUCTURALLY SOUND, SMOOTH AND LEVEL SURFACE TO RECEIVE NEW
FLOOR FINISH TYPICAL. MAKE REPAIRS AS REQUIRED MAINTAIN REQUIRED FIRE-
RESISTANCE RATINGS OF FLOOR SLABS.

&

@ REMOVE AND DISPOSE OF EXISTING GYPSUM BOARD AND METAL STUD FRAMED
PARTITIONS COMPLETE WITH ASSOCIATED WALL BASE, AND CORNER GUARDS, WHERE
INDICATED BY DASHED LINES. REMOVE ALL REDUNDANT MECHANICAL AND
ELECTRICAL SERVICES IN CONFORMANCE WITH GOVERNING CODES AND
AUTHORITIES. REFER TO AND COORDINATE WITH MECHANICAL, ELECTRICAL AND
ABATEMENT SCOPE OF WORK. MAKE GOOD ALL AFFECTED SURFACES AS REQUIRED TO
MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW FINISHES TYP.

REMOVE AND DISPOSE OF EXISTING CMU WALL TO EXTENTS NOTED. PROVIDE
TEMPORARY STRUCTURAL SUPPORT UNTIL NEW LINTELS CAN BE INSTALLED.

REMOVE AND DISPOSE OF EXISTING INTERIOR WALL ACCESSORIES (I.E. CORNER

@ GUARDS, WALL BUMPERS ETC.) AND MAKE GOOD (PATCH, PAINT) ALL AFFECTED
SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW
FINISHES TYP.

N.B.: REMOVE AND RETAIN EXISTING WALL-MOUNTED EQUIPMENT, FITMENTS AND
DEVICES, INCLUDING ALL RELATED ATTACHMENTS, MOUNTINGS, ETC. COORDINATE
WITH OWNER THE EXTENT OF ITEMS TO BE RETAINED.

WINDOWS

@ REMOVE AND DISPOSE OF EXISTING INTERIOR WINDOWS AND FRAMES.

DOORS

REMOVE AND DISPOSE OF EXISTING DOOR, FRAME AND HARDWARE WHERE

INDICATED BY DASHED LINES. ELECTRICAL TRADE TO DISCONNECT POWER FOR
DOORS WITH ELECTRIFIED CONTROLS/HARDWARE. REFER TO AND COORDINATE WITH
MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK. MAKE GOOD ALL
AFFECTED SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO
RECEIVE NEW FINISHES TYP. AT EXTERIOR DOORS THAT ARE TO BE REMOVED.

MILLWORK/CASEWORK

REMOVE AND DISPOSE OF EXISTING MILLWORK COMPLETE WITH PLUMBING AND
ELECTRICAL FIXTURES AND ALL RELATED FITMENTS WHERE INDICATED BY DASHED LINES.
CAP OFF ALL SERVICES IN ACCORDANCE WITH MECHANICAL, ELECTRICAL AND
ABATEMENT SCOPE OF WORK. PLUMBING SERVICES TO BE CAPPED AS FAR BACK TO THE
MAIN AS POSSIBLE TO ELIMINATE DEAD LEGS. MAKE GOOD ALL AFFECTED SURFACES AS
REQUIRED TO LEAVE READY FOR INSTALLATION OF NEW WORK. REFER TO AND
COORDINATE WITH MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK.

CEILINGS

CEILING WORK IN CORRIDORS/AREAS OUTSIDE THE CONSTRUCTION HOARDED AREAS TO
TAKE PLACE AFTER HOURS IN COORDINATION WITH OWNER.

REMOVE AND DISPOSE OF EXISTING CEILING TILES AND T-BAR SUSPENSION GRIDS
WHERE INDICATED BY DIAGONAL HATCH PATTERN. COORDINATE WITH MECHANICAL

AND ELECTRICAL FOR FULL SCOPE OF REMOVALS. REMOVE ALL REDUNDANT HANGERS
AND FRAMING TO MAKE FOR A CLEAN AND UNOBSTRUCTED WORK AREA READY FOR NEW
WORK UNDER THIS CONTRACT.

MECHANICAL & ELECTRICAL

COORDINATE WITH MECHANICAL DIVISION AND REMOVE PLUMBING FIXTURES, FAUCETS

AND CONTROLS, FLOOR DRAINS, VENTS AND CONTROLS, MEDICAL GASES, AND
CONVECTORS WHERE INDICATED. COORDINATE WITH MECHANICAL DIVISION FOR
SHUT-OFF, TERMINATION, REMOVAL AND CAPPING OFF OF EXISTING DUCTWORK,
PLUMBING, FIXTURES AND ACCESSORIES AS REQUIRED TO ACCOMMODATE THE
DEMOLITION AND NEW WORK. TERMINATE AND CAP OFF SERVICES IN CONFORMANCE
WITH MECHANICAL SCOPE OF WORK AND IN CONFORMANCE WITH ALL GOVERNING
CODES AND AUTHORITIES. COORDINATE WITH MECHANICAL DIVISION FOR FULL EXTENT
OF MECHANICAL DEMOLITION WORK REQUIRED. FILL AND FIRESTOP REDUNDANT
CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES TYP.

COORDINATE WITH ELECTRICAL DIVISION FOR THE SHUT-OFF, TERMINATION, REMOVAL
AND CAPPING OFF OF EXISTING ELECTRICAL CONTROLS, SWITCHES AND SERVICES AS
REQUIRED TO ACCOMMODATE THE DEMOLITION AND NEW WORK. TERMINATE AND CAP
OFF SERVICES IN CONFORMANCE WITH ELECTRICAL SCOPE OF WORK AND IN
CONFORMANCE WITH ALL GOVERNING CODES AND AUTHORITIES. COORDINATE WITH
ELECTRICAL DIVISION FOR FULL EXTENT OF ELECTRICAL DEMOLITION WORK REQUIRED.
FILL AND FIRESTOP REDUNDANT CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES
TYP.

CONSULTANT:

160 Pears Ave. - Suite 300

Toronto, ON M5R 3P8

416-539-0763
CUMULUS ARCHITECTS INC. www.cumulusarch.com

SEAL:

s
1ay L b
it

This drawing, as an instrument of service, is the property of
Cumulus Architects Inc., the copyright in the same being reserved
to them. No reproduction is allowed without the permission of
Cumulus Architects Inc. and when made must bear its name.

This drawing is not to be scaled. The contractor is to verify
dimensions and data noted herein for conformity with the
conditions on site and is responsible for reporting in writing any
discrepancy to Cumulus Architects Inc. for adjustment.

Cumulus will not be liable for any claims or damages arising from
the unauthorized use of this drawing or any portion thereof.

3 |lIssued for Permit/Tender 2025-12-17
2 |Issued for 100% Design Development 2025-10-14
1 |Issued for Schematic Design 2025-05-26
NO DESCRIPTION DATE
SHEET REVISION
PROJECT:

GBGH Minor Works - Pharmacy
1112 St Andrews Dr, Midland, ON L4R 4P4

TITLE:

LEVEL 1 - DEMOLITION PLAN
(PHASE 3)

PROJECT NO: DRAWING NO:

24013B
CHECKED:
Checker




Gx

Hx

Lx

DEMOLITION RCP - LEVEL 1

MALE WR

ELECTRICAL SHOP

FEMALE WR

CLEAN

CARTS
|

I
REFER TO MECH. AND ELEC. FOR

SCOPE OF REMOVALS IN THIS ROOM

1:50

OFFICE

OFFICE

EXISTING T-BAR CEILING
IN CORRIDOR

A

| 17x 15x
| | |
i | |
i | |
i EXISTING T-BAR CEILING IN CORRIDOR ‘ PR e ‘
| \ \
@ @
— 7 L 7 Z Z 7 f -
% / ‘ / / / /
V% O X7 0 f L/
- % | / 4 w
7 0 00 %
S0 haaa ¢ ! !
Z % 7 i i
: % % ¥
R %% |
T G f ) | f iz I B
\ // O // . /X
477, ' e 7 9%
& % Z Z - i
, /r { >
\ +
i 7 / ‘ | = e
|
i 7 #é¢y 7 smcra
~ /./V * V A
s 7
|
OFFICE ‘
+ 7 I I
| v ” 077
| o v oh m 777
| 7 )
7 Y :
| S L L I
DECONTAMINATION | - N f 17 7
I * s 7 A Ve f
| | f
7 |
i | | ROOM V** & o ‘ Z //'/ |

GEND - DEMOLITION PLAN

LE

| ] NOTINCONTRACT/NOT IN SCOPE AREA

il

EXISTING CONSTRUCTION TO REMAIN

EXISTING CONSTRUCTION TO BE REMOVED

LINE OF 1 HOUR FIRE SEPARATION

LINE OF PROPOSED CONSTRUCTION HOARDING
CONTRACTOR TO TAKE RESPONSIBILITY FOR TEMPORARY CONSTRUCTION AND
EGRESS/ACCESS ROUTES DURING CONSTRUCTION

CLIENT:

Hépital général de la baie Georgienne

=L GEORGIAN BAY 1128 /ndrews D,
General Hospital 1
L4R 4P4

GENERAL NOTES:

PRIOR TO DEMOLITION NOTIFY CONSULTANTS OF ANY DISCREPANCIES WITH THE
DRAWINGS.

PRIOR TO DEMOLITION COORDINATE WITH OWNER HOURS OF OPERATION, MATERIAL
AND WASTE HANDLING REQUIREMENTS AND MATERIAL TO BE REUSED.

PROTECT AREA OF WORK, EXISTING CONSTRUCTION TO REMAIN AND ADJACENT
AREAS FROM DAMAGE.

COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL DEMOLITION
ACTIVITIES CAUSING DISTURBANCE TO OTHER OCCUPANTS AND SPACES OUTSIDE
DEMOLITION AREA.

PROVIDE DUST BARRIER TO ALL AREAS AFFECTED BY THE DEMOLITION AND PROTECT
AND MAINTAIN PUBLIC AND ADJACENT TENANT AREAS (CORRIDORS, LOBBIES, ETC)
DURING DEMOLITION.

REFER TO OWNER'S DESIGNATED SUBSTANCES REPORT FOR PRE-EXISTING
DESIGNATED SUBSTANCES OBSERVED. NOTIFY CONSULTANT AND OWNER OF ANY

FF&E DESIGNATED SUBSTANCES DISCOVERED DURING DEMOLITION.

OWNER TO ARRANGE FOR REMOVAL OF ALL EXISTING FURNITURE, FITTINGS AND
EQUIPMENT FROM PHASED WORK AREAS PRIOR TO START OF CONSTRUCTION.

FLOORS

0

& @

& &

)

)

MAINTAIN INTEGRITY OF EXISTING CORRIDOR AND EXITS. CORRIDOR SHALL BE FREE OF
CONSTRUCTION MATERIAL AND/OR DEBRIS. EXISTING FLOORING TO REMAIN IN THIS
AREA AS NOTED ON PLAN. PROVIDE LOCKING HARDWARE FOR ALL DOORS ENTERING
INTO THE CONSTRUCTION AREA FROM EXISTING CORRIDOR. COORDINATE WITH
OWNER TO PROVIDE CONSTRUCTION CORE LOCKSET FOR HOARDING ACCESS.
PROVIDE DUST SEAL ON ALL DOORS BORDERING WORK AREA WHEN PERFORMING
WORK IN CORRIDOR. ANY WORK PERFORMED OUTSIDE OF THE SCOPE AREA SHALL BE
DONE AFTER HOURS AND IN COORDINATION WITH THE HOSPITAL. ALL WORK SHALL BE
PERFORMED IN CONFORMANCE WITH INFECTION PREVENTION AND CONTROL
GUIDELINES.

NOT USED

EXISTING FLOOR FINISH (SHEET VINYL C/W FLASH COVE AND OTHER APPLIED BASES,
ETC) TO BE REMOVED. SCRAPE AND PREPARE SUBSTRATE AS REQUIRED TO OBTAIN
SMOOTH AND LEVEL SURFACE READY TO RECEIVE NEW FLOOR FINISHES AS AND
WHERE SPECIFIED. CLEAN AND LEVEL EXISTING CONCRETE SUBSTRATE, INCLUDING
ANY IRREGULARITIES AND PHYSICAL RESIDUE, AND FILL DEPRESSIONS AND CRACKS
WITH FLOOR LEVELING COMPOUND. REMOVE ANY EXISTING MATERIAL, ADHESIVES, OIL
OR DUST THAT MAY BE DETRIMENTAL TO THE BONDING OF THE NEW FLOORING.
TELEGRAPHING OF SUBSTRATE THROUGH TO NEW FLOORING IS NOT PERMITTED. USE
SELF-LEVELING MORTAR IN AREAS THAT NEED TO BE BUILT UP TO MATCH EXISTING
FLOOR LEVELS. CONTRACTOR TO ENSURE FLOOR IS TRUE AND LEVEL TO MEET THE
REQUIREMENTS OF THE NEW WORK. MAKE GOOD FLOOR SUBSTRATES WHERE EXISTING
PARTITIONS HAVE BEEN DEMOLISHED (TYP.).

EXISTING CARPET AND/OR APPLIED WALL BASES TO BE REMOVED, INCLUDING MASTICS,
ADHESIVES OR OTHER SURFACE RESIDUES.MAKE GOOD FLOOR SUBSTRATES WHERE
EXISTING PARTITIONS HAVE BEEN DEMOLISHED TYP.

REDUNDANT FLOOR BOXES, RACEWAYS, SERVICES, DRAINS, SLEEVES/OPENINGS
THOUGH EXISTING CONCRETE FLOOR SLAB SHALL BE FILLED WITH NEW CONCRETE TO
OBTAIN A STRUCTURALLY SOUND, SMOOTH AND LEVEL SURFACE TO RECEIVE NEW
FLOOR FINISH TYPICAL. MAKE REPAIRS AS REQUIRED MAINTAIN REQUIRED FIRE-
RESISTANCE RATINGS OF FLOOR SLABS.

REMOVE AND DISPOSE OF EXISTING GYPSUM BOARD AND METAL STUD FRAMED
PARTITIONS COMPLETE WITH ASSOCIATED WALL BASE, AND CORNER GUARDS, WHERE
INDICATED BY DASHED LINES. REMOVE ALL REDUNDANT MECHANICAL AND
ELECTRICAL SERVICES IN CONFORMANCE WITH GOVERNING CODES AND
AUTHORITIES. REFER TO AND COORDINATE WITH MECHANICAL, ELECTRICAL AND
ABATEMENT SCOPE OF WORK. MAKE GOOD ALL AFFECTED SURFACES AS REQUIRED TO
MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW FINISHES TYP.

REMOVE AND DISPOSE OF EXISTING CMU WALL TO EXTENTS NOTED. PROVIDE
TEMPORARY STRUCTURAL SUPPORT UNTIL NEW LINTELS CAN BE INSTALLED.

REMOVE AND DISPOSE OF EXISTING INTERIOR WALL ACCESSORIES (I.E. CORNER
GUARDS, WALL BUMPERS ETC.) AND MAKE GOOD (PATCH, PAINT) ALL AFFECTED
SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW
FINISHES TYP.

N.B.: REMOVE AND RETAIN EXISTING WALL-MOUNTED EQUIPMENT, FITMENTS AND
DEVICES, INCLUDING ALL RELATED ATTACHMENTS, MOUNTINGS, ETC. COORDINATE
WITH OWNER THE EXTENT OF ITEMS TO BE RETAINED.

WINDOWS

@)

DOO

REMOVE AND DISPOSE OF EXISTING INTERIOR WINDOWS AND FRAMES.

RS

REMOVE AND DISPOSE OF EXISTING DOOR, FRAME AND HARDWARE WHERE
INDICATED BY DASHED LINES. ELECTRICAL TRADE TO DISCONNECT POWER FOR
DOORS WITH ELECTRIFIED CONTROLS/HARDWARE. REFER TO AND COORDINATE WITH
MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK. MAKE GOOD ALL
AFFECTED SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO
RECEIVE NEW FINISHES TYP. AT EXTERIOR DOORS THAT ARE TO BE REMOVED.

WORK/CASEWORK

MILL

REMOVE AND DISPOSE OF EXISTING MILLWORK COMPLETE WITH PLUMBING AND
ELECTRICAL FIXTURES AND ALL RELATED FITMENTS WHERE INDICATED BY DASHED LINES.
CAP OFF ALL SERVICES IN ACCORDANCE WITH MECHANICAL, ELECTRICAL AND
ABATEMENT SCOPE OF WORK. PLUMBING SERVICES TO BE CAPPED AS FAR BACK TO THE
MAIN AS POSSIBLE TO ELIMINATE DEAD LEGS. MAKE GOOD ALL AFFECTED SURFACES AS
REQUIRED TO LEAVE READY FOR INSTALLATION OF NEW WORK. REFER TO AND
COORDINATE WITH MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK.

CEILINGS

CEILING WORK IN CORRIDORS/AREAS OUTSIDE THE CONSTRUCTION HOARDED AREAS TO
TAKE PLACE AFTER HOURS IN COORDINATION WITH OWNER.

REMOVE AND DISPOSE OF EXISTING CEILING TILES AND T-BAR SUSPENSION GRIDS
WHERE INDICATED BY DIAGONAL HATCH PATTERN. COORDINATE WITH MECHANICAL
AND ELECTRICAL FOR FULL SCOPE OF REMOVALS. REMOVE ALL REDUNDANT HANGERS
AND FRAMING TO MAKE FOR A CLEAN AND UNOBSTRUCTED WORK AREA READY FOR NEW
WORK UNDER THIS CONTRACT.

MECHANICAL & ELECTRICAL

COORDINATE WITH MECHANICAL DIVISION AND REMOVE PLUMBING FIXTURES, FAUCETS
AND CONTROLS, FLOOR DRAINS, VENTS AND CONTROLS, MEDICAL GASES, AND
CONVECTORS WHERE INDICATED. COORDINATE WITH MECHANICAL DIVISION FOR
SHUT-OFF, TERMINATION, REMOVAL AND CAPPING OFF OF EXISTING DUCTWORK,
PLUMBING, FIXTURES AND ACCESSORIES AS REQUIRED TO ACCOMMODATE THE
DEMOLITION AND NEW WORK. TERMINATE AND CAP OFF SERVICES IN CONFORMANCE
WITH MECHANICAL SCOPE OF WORK AND IN CONFORMANCE WITH ALL GOVERNING
CODES AND AUTHORITIES. COORDINATE WITH MECHANICAL DIVISION FOR FULL EXTENT
OF MECHANICAL DEMOLITION WORK REQUIRED. FILL AND FIRESTOP REDUNDANT
CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES TYP.

COORDINATE WITH ELECTRICAL DIVISION FOR THE SHUT-OFF, TERMINATION, REMOVAL
AND CAPPING OFF OF EXISTING ELECTRICAL CONTROLS, SWITCHES AND SERVICES AS
REQUIRED TO ACCOMMODATE THE DEMOLITION AND NEW WORK. TERMINATE AND CAP
OFF SERVICES IN CONFORMANCE WITH ELECTRICAL SCOPE OF WORK AND IN
CONFORMANCE WITH ALL GOVERNING CODES AND AUTHORITIES. COORDINATE WITH
ELECTRICAL DIVISION FOR FULL EXTENT OF ELECTRICAL DEMOLITION WORK REQUIRED.
FILL AND FIRESTOP REDUNDANT CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES
TYP.
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SCOPE OF REMOVALS IN THIS ROOM

LEVEL 1 CLEAN CARTS - DEMOLITION RCP (PHASE 0)

1:50

LEGEND - DEMOLITION PLAN

| ] NOTINCONTRACT/NOT IN SCOPE AREA

I ExISTING CONSTRUCTION TO REMAIN

—
|
L

EXISTING CONSTRUCTION TO BE REMOVED

LINE OF 1 HOUR FIRE SEPARATION

LINE OF PROPOSED CONSTRUCTION HOARDING
CONTRACTOR TO TAKE RESPONSIBILITY FOR TEMPORARY CONSTRUCTION AND
EGRESS/ACCESS ROUTES DURING CONSTRUCTION

=

CLIENT:

Hépital général de la baie Georgienne

=L GEORGIAN BAY 1128 /ndrews D,

General Hospital L4R 4P4

GENERAL NOTES:

PRIOR TO DEMOLITION NOTIFY CONSULTANTS OF ANY DISCREPANCIES WITH THE
DRAWINGS.

PRIOR TO DEMOLITION COORDINATE WITH OWNER HOURS OF OPERATION, MATERIAL
AND WASTE HANDLING REQUIREMENTS AND MATERIAL TO BE REUSED.

PROTECT AREA OF WORK, EXISTING CONSTRUCTION TO REMAIN AND ADJACENT
AREAS FROM DAMAGE.

COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL DEMOLITION
ACTIVITIES CAUSING DISTURBANCE TO OTHER OCCUPANTS AND SPACES OUTSIDE
DEMOLITION AREA.

PROVIDE DUST BARRIER TO ALL AREAS AFFECTED BY THE DEMOLITION AND PROTECT
AND MAINTAIN PUBLIC AND ADJACENT TENANT AREAS (CORRIDORS, LOBBIES, ETC)
DURING DEMOLITION.

REFER TO OWNER'S DESIGNATED SUBSTANCES REPORT FOR PRE-EXISTING
DESIGNATED SUBSTANCES OBSERVED. NOTIFY CONSULTANT AND OWNER OF ANY

FF&E DESIGNATED SUBSTANCES DISCOVERED DURING DEMOLITION.
OWNER TO ARRANGE FOR REMOVAL OF ALL EXISTING FURNITURE, FITTINGS AND

EQUIPMENT FROM PHASED WORK AREAS PRIOR TO START OF CONSTRUCTION.
FLOORS

@ MAINTAIN INTEGRITY OF EXISTING CORRIDOR AND EXITS. CORRIDOR SHALL BE FREE OF
CONSTRUCTION MATERIAL AND/OR DEBRIS. EXISTING FLOORING TO REMAIN IN THIS

AREA AS NOTED ON PLAN. PROVIDE LOCKING HARDWARE FOR ALL DOORS ENTERING
INTO THE CONSTRUCTION AREA FROM EXISTING CORRIDOR. COORDINATE WITH
OWNER TO PROVIDE CONSTRUCTION CORE LOCKSET FOR HOARDING ACCESS.
PROVIDE DUST SEAL ON ALL DOORS BORDERING WORK AREA WHEN PERFORMING
WORK IN CORRIDOR. ANY WORK PERFORMED OUTSIDE OF THE SCOPE AREA SHALL BE
DONE AFTER HOURS AND IN COORDINATION WITH THE HOSPITAL. ALL WORK SHALL BE
PERFORMED IN CONFORMANCE WITH INFECTION PREVENTION AND CONTROL
GUIDELINES.

NOT USED

(@

EXISTING FLOOR FINISH (SHEET VINYL C/W FLASH COVE AND OTHER APPLIED BASES,
ETC) TO BE REMOVED. SCRAPE AND PREPARE SUBSTRATE AS REQUIRED TO OBTAIN
SMOOTH AND LEVEL SURFACE READY TO RECEIVE NEW FLOOR FINISHES AS AND
WHERE SPECIFIED. CLEAN AND LEVEL EXISTING CONCRETE SUBSTRATE, INCLUDING
ANY IRREGULARITIES AND PHYSICAL RESIDUE, AND FILL DEPRESSIONS AND CRACKS
WITH FLOOR LEVELING COMPOUND. REMOVE ANY EXISTING MATERIAL, ADHESIVES, OIL
OR DUST THAT MAY BE DETRIMENTAL TO THE BONDING OF THE NEW FLOORING.
TELEGRAPHING OF SUBSTRATE THROUGH TO NEW FLOORING IS NOT PERMITTED. USE
SELF-LEVELING MORTAR IN AREAS THAT NEED TO BE BUILT UP TO MATCH EXISTING
FLOOR LEVELS. CONTRACTOR TO ENSURE FLOOR IS TRUE AND LEVEL TO MEET THE
REQUIREMENTS OF THE NEW WORK. MAKE GOOD FLOOR SUBSTRATES WHERE EXISTING
PARTITIONS HAVE BEEN DEMOLISHED (TYP.).

&)

EXISTING CARPET AND/OR APPLIED WALL BASES TO BE REMOVED, INCLUDING MASTICS,
ADHESIVES OR OTHER SURFACE RESIDUES.MAKE GOOD FLOOR SUBSTRATES WHERE
EXISTING PARTITIONS HAVE BEEN DEMOLISHED TYP.

@ REDUNDANT FLOOR BOXES, RACEWAYS, SERVICES, DRAINS, SLEEVES/OPENINGS
THOUGH EXISTING CONCRETE FLOOR SLAB SHALL BE FILLED WITH NEW CONCRETE TO
OBTAIN A STRUCTURALLY SOUND, SMOOTH AND LEVEL SURFACE TO RECEIVE NEW
FLOOR FINISH TYPICAL. MAKE REPAIRS AS REQUIRED MAINTAIN REQUIRED FIRE-
RESISTANCE RATINGS OF FLOOR SLABS.

@ REMOVE AND DISPOSE OF EXISTING GYPSUM BOARD AND METAL STUD FRAMED
PARTITIONS COMPLETE WITH ASSOCIATED WALL BASE, AND CORNER GUARDS, WHERE
INDICATED BY DASHED LINES. REMOVE ALL REDUNDANT MECHANICAL AND
ELECTRICAL SERVICES IN CONFORMANCE WITH GOVERNING CODES AND
AUTHORITIES. REFER TO AND COORDINATE WITH MECHANICAL, ELECTRICAL AND
ABATEMENT SCOPE OF WORK. MAKE GOOD ALL AFFECTED SURFACES AS REQUIRED TO
MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW FINISHES TYP.

REMOVE AND DISPOSE OF EXISTING CMU WALL TO EXTENTS NOTED. PROVIDE
TEMPORARY STRUCTURAL SUPPORT UNTIL NEW LINTELS CAN BE INSTALLED.

REMOVE AND DISPOSE OF EXISTING INTERIOR WALL ACCESSORIES (I.E. CORNER

@ GUARDS, WALL BUMPERS ETC.) AND MAKE GOOD (PATCH, PAINT) ALL AFFECTED
SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW
FINISHES TYP.

N.B.: REMOVE AND RETAIN EXISTING WALL-MOUNTED EQUIPMENT, FITMENTS AND
DEVICES, INCLUDING ALL RELATED ATTACHMENTS, MOUNTINGS, ETC. COORDINATE
WITH OWNER THE EXTENT OF ITEMS TO BE RETAINED.

WINDOWS

@ REMOVE AND DISPOSE OF EXISTING INTERIOR WINDOWS AND FRAMES.

DOORS

REMOVE AND DISPOSE OF EXISTING DOOR, FRAME AND HARDWARE WHERE

INDICATED BY DASHED LINES. ELECTRICAL TRADE TO DISCONNECT POWER FOR
DOORS WITH ELECTRIFIED CONTROLS/HARDWARE. REFER TO AND COORDINATE WITH
MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK. MAKE GOOD ALL
AFFECTED SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO
RECEIVE NEW FINISHES TYP. AT EXTERIOR DOORS THAT ARE TO BE REMOVED.

MILLWORK/CASEWORK

REMOVE AND DISPOSE OF EXISTING MILLWORK COMPLETE WITH PLUMBING AND
ELECTRICAL FIXTURES AND ALL RELATED FITMENTS WHERE INDICATED BY DASHED LINES.
CAP OFF ALL SERVICES IN ACCORDANCE WITH MECHANICAL, ELECTRICAL AND
ABATEMENT SCOPE OF WORK. PLUMBING SERVICES TO BE CAPPED AS FAR BACK TO THE
MAIN AS POSSIBLE TO ELIMINATE DEAD LEGS. MAKE GOOD ALL AFFECTED SURFACES AS
REQUIRED TO LEAVE READY FOR INSTALLATION OF NEW WORK. REFER TO AND
COORDINATE WITH MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK.

CEILINGS

CEILING WORK IN CORRIDORS/AREAS OUTSIDE THE CONSTRUCTION HOARDED AREAS TO
TAKE PLACE AFTER HOURS IN COORDINATION WITH OWNER.

REMOVE AND DISPOSE OF EXISTING CEILING TILES AND T-BAR SUSPENSION GRIDS
WHERE INDICATED BY DIAGONAL HATCH PATTERN. COORDINATE WITH MECHANICAL

AND ELECTRICAL FOR FULL SCOPE OF REMOVALS. REMOVE ALL REDUNDANT HANGERS
AND FRAMING TO MAKE FOR A CLEAN AND UNOBSTRUCTED WORK AREA READY FOR NEW
WORK UNDER THIS CONTRACT.

MECHANICAL & ELECTRICAL

COORDINATE WITH MECHANICAL DIVISION AND REMOVE PLUMBING FIXTURES, FAUCETS

AND CONTROLS, FLOOR DRAINS, VENTS AND CONTROLS, MEDICAL GASES, AND
CONVECTORS WHERE INDICATED. COORDINATE WITH MECHANICAL DIVISION FOR
SHUT-OFF, TERMINATION, REMOVAL AND CAPPING OFF OF EXISTING DUCTWORK,
PLUMBING, FIXTURES AND ACCESSORIES AS REQUIRED TO ACCOMMODATE THE
DEMOLITION AND NEW WORK. TERMINATE AND CAP OFF SERVICES IN CONFORMANCE
WITH MECHANICAL SCOPE OF WORK AND IN CONFORMANCE WITH ALL GOVERNING
CODES AND AUTHORITIES. COORDINATE WITH MECHANICAL DIVISION FOR FULL EXTENT
OF MECHANICAL DEMOLITION WORK REQUIRED. FILL AND FIRESTOP REDUNDANT
CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES TYP.

COORDINATE WITH ELECTRICAL DIVISION FOR THE SHUT-OFF, TERMINATION, REMOVAL
AND CAPPING OFF OF EXISTING ELECTRICAL CONTROLS, SWITCHES AND SERVICES AS
REQUIRED TO ACCOMMODATE THE DEMOLITION AND NEW WORK. TERMINATE AND CAP
OFF SERVICES IN CONFORMANCE WITH ELECTRICAL SCOPE OF WORK AND IN
CONFORMANCE WITH ALL GOVERNING CODES AND AUTHORITIES. COORDINATE WITH
ELECTRICAL DIVISION FOR FULL EXTENT OF ELECTRICAL DEMOLITION WORK REQUIRED.
FILL AND FIRESTOP REDUNDANT CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES
TYP.
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LEGEND - DEMOLITION PLAN

| ] NOTINCONTRACT/NOT IN SCOPE AREA

I ExISTING CONSTRUCTION TO REMAIN

il

L1

EXISTING CONSTRUCTION TO BE REMOVED

LINE OF 1 HOUR FIRE SEPARATION

LINE OF PROPOSED CONSTRUCTION HOARDING
CONTRACTOR TO TAKE RESPONSIBILITY FOR TEMPORARY CONSTRUCTION AND
EGRESS/ACCESS ROUTES DURING CONSTRUCTION

CLIENT:

Hépital général de la baie Georgienne

=L GEORGIAN BAY 1128 /ndrews D,

General Hospital L4R 4P4

GENERAL NOTES:

PRIOR TO DEMOLITION NOTIFY CONSULTANTS OF ANY DISCREPANCIES WITH THE
DRAWINGS.

PRIOR TO DEMOLITION COORDINATE WITH OWNER HOURS OF OPERATION, MATERIAL
AND WASTE HANDLING REQUIREMENTS AND MATERIAL TO BE REUSED.

PROTECT AREA OF WORK, EXISTING CONSTRUCTION TO REMAIN AND ADJACENT
AREAS FROM DAMAGE.

COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL DEMOLITION
ACTIVITIES CAUSING DISTURBANCE TO OTHER OCCUPANTS AND SPACES OUTSIDE
DEMOLITION AREA.

PROVIDE DUST BARRIER TO ALL AREAS AFFECTED BY THE DEMOLITION AND PROTECT
AND MAINTAIN PUBLIC AND ADJACENT TENANT AREAS (CORRIDORS, LOBBIES, ETC)
DURING DEMOLITION.

REFER TO OWNER'S DESIGNATED SUBSTANCES REPORT FOR PRE-EXISTING
DESIGNATED SUBSTANCES OBSERVED. NOTIFY CONSULTANT AND OWNER OF ANY

DESIGNATED SUBSTANCES DISCOVERED DURING DEMOLITION.
OWNER TO ARRANGE FOR REMOVAL OF ALL EXISTING FURNITURE, FITTINGS AND

EQUIPMENT FROM PHASED WORK AREAS PRIOR TO START OF CONSTRUCTION.

FLOORS

0

& @

& &

)

)

MAINTAIN INTEGRITY OF EXISTING CORRIDOR AND EXITS. CORRIDOR SHALL BE FREE OF
CONSTRUCTION MATERIAL AND/OR DEBRIS. EXISTING FLOORING TO REMAIN IN THIS
AREA AS NOTED ON PLAN. PROVIDE LOCKING HARDWARE FOR ALL DOORS ENTERING
INTO THE CONSTRUCTION AREA FROM EXISTING CORRIDOR. COORDINATE WITH
OWNER TO PROVIDE CONSTRUCTION CORE LOCKSET FOR HOARDING ACCESS.
PROVIDE DUST SEAL ON ALL DOORS BORDERING WORK AREA WHEN PERFORMING
WORK IN CORRIDOR. ANY WORK PERFORMED OUTSIDE OF THE SCOPE AREA SHALL BE
DONE AFTER HOURS AND IN COORDINATION WITH THE HOSPITAL. ALL WORK SHALL BE
PERFORMED IN CONFORMANCE WITH INFECTION PREVENTION AND CONTROL
GUIDELINES.

NOT USED

EXISTING FLOOR FINISH (SHEET VINYL C/W FLASH COVE AND OTHER APPLIED BASES,
ETC) TO BE REMOVED. SCRAPE AND PREPARE SUBSTRATE AS REQUIRED TO OBTAIN
SMOOTH AND LEVEL SURFACE READY TO RECEIVE NEW FLOOR FINISHES AS AND
WHERE SPECIFIED. CLEAN AND LEVEL EXISTING CONCRETE SUBSTRATE, INCLUDING
ANY IRREGULARITIES AND PHYSICAL RESIDUE, AND FILL DEPRESSIONS AND CRACKS
WITH FLOOR LEVELING COMPOUND. REMOVE ANY EXISTING MATERIAL, ADHESIVES, OIL
OR DUST THAT MAY BE DETRIMENTAL TO THE BONDING OF THE NEW FLOORING.
TELEGRAPHING OF SUBSTRATE THROUGH TO NEW FLOORING IS NOT PERMITTED. USE
SELF-LEVELING MORTAR IN AREAS THAT NEED TO BE BUILT UP TO MATCH EXISTING
FLOOR LEVELS. CONTRACTOR TO ENSURE FLOOR IS TRUE AND LEVEL TO MEET THE
REQUIREMENTS OF THE NEW WORK. MAKE GOOD FLOOR SUBSTRATES WHERE EXISTING
PARTITIONS HAVE BEEN DEMOLISHED (TYP.).

EXISTING CARPET AND/OR APPLIED WALL BASES TO BE REMOVED, INCLUDING MASTICS,
ADHESIVES OR OTHER SURFACE RESIDUES.MAKE GOOD FLOOR SUBSTRATES WHERE
EXISTING PARTITIONS HAVE BEEN DEMOLISHED TYP.

REDUNDANT FLOOR BOXES, RACEWAYS, SERVICES, DRAINS, SLEEVES/OPENINGS
THOUGH EXISTING CONCRETE FLOOR SLAB SHALL BE FILLED WITH NEW CONCRETE TO
OBTAIN A STRUCTURALLY SOUND, SMOOTH AND LEVEL SURFACE TO RECEIVE NEW
FLOOR FINISH TYPICAL. MAKE REPAIRS AS REQUIRED MAINTAIN REQUIRED FIRE-
RESISTANCE RATINGS OF FLOOR SLABS.

REMOVE AND DISPOSE OF EXISTING GYPSUM BOARD AND METAL STUD FRAMED
PARTITIONS COMPLETE WITH ASSOCIATED WALL BASE, AND CORNER GUARDS, WHERE
INDICATED BY DASHED LINES. REMOVE ALL REDUNDANT MECHANICAL AND
ELECTRICAL SERVICES IN CONFORMANCE WITH GOVERNING CODES AND
AUTHORITIES. REFER TO AND COORDINATE WITH MECHANICAL, ELECTRICAL AND
ABATEMENT SCOPE OF WORK. MAKE GOOD ALL AFFECTED SURFACES AS REQUIRED TO
MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW FINISHES TYP.

REMOVE AND DISPOSE OF EXISTING CMU WALL TO EXTENTS NOTED. PROVIDE
TEMPORARY STRUCTURAL SUPPORT UNTIL NEW LINTELS CAN BE INSTALLED.

REMOVE AND DISPOSE OF EXISTING INTERIOR WALL ACCESSORIES (I.E. CORNER
GUARDS, WALL BUMPERS ETC.) AND MAKE GOOD (PATCH, PAINT) ALL AFFECTED
SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW
FINISHES TYP.

N.B.: REMOVE AND RETAIN EXISTING WALL-MOUNTED EQUIPMENT, FITMENTS AND
DEVICES, INCLUDING ALL RELATED ATTACHMENTS, MOUNTINGS, ETC. COORDINATE
WITH OWNER THE EXTENT OF ITEMS TO BE RETAINED.

WINDOWS

@)

REMOVE AND DISPOSE OF EXISTING INTERIOR WINDOWS AND FRAMES.

DOORS

REMOVE AND DISPOSE OF EXISTING DOOR, FRAME AND HARDWARE WHERE
INDICATED BY DASHED LINES. ELECTRICAL TRADE TO DISCONNECT POWER FOR
DOORS WITH ELECTRIFIED CONTROLS/HARDWARE. REFER TO AND COORDINATE WITH
MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK. MAKE GOOD ALL
AFFECTED SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO
RECEIVE NEW FINISHES TYP. AT EXTERIOR DOORS THAT ARE TO BE REMOVED.

MILLWORK/CASEWORK

REMOVE AND DISPOSE OF EXISTING MILLWORK COMPLETE WITH PLUMBING AND
ELECTRICAL FIXTURES AND ALL RELATED FITMENTS WHERE INDICATED BY DASHED LINES.
CAP OFF ALL SERVICES IN ACCORDANCE WITH MECHANICAL, ELECTRICAL AND
ABATEMENT SCOPE OF WORK. PLUMBING SERVICES TO BE CAPPED AS FAR BACK TO THE
MAIN AS POSSIBLE TO ELIMINATE DEAD LEGS. MAKE GOOD ALL AFFECTED SURFACES AS
REQUIRED TO LEAVE READY FOR INSTALLATION OF NEW WORK. REFER TO AND
COORDINATE WITH MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK.

CEILINGS

CEILING WORK IN CORRIDORS/AREAS OUTSIDE THE CONSTRUCTION HOARDED AREAS TO
TAKE PLACE AFTER HOURS IN COORDINATION WITH OWNER.

REMOVE AND DISPOSE OF EXISTING CEILING TILES AND T-BAR SUSPENSION GRIDS
WHERE INDICATED BY DIAGONAL HATCH PATTERN. COORDINATE WITH MECHANICAL
AND ELECTRICAL FOR FULL SCOPE OF REMOVALS. REMOVE ALL REDUNDANT HANGERS
AND FRAMING TO MAKE FOR A CLEAN AND UNOBSTRUCTED WORK AREA READY FOR NEW
WORK UNDER THIS CONTRACT.

MECHANICAL & ELECTRICAL

COORDINATE WITH MECHANICAL DIVISION AND REMOVE PLUMBING FIXTURES, FAUCETS
AND CONTROLS, FLOOR DRAINS, VENTS AND CONTROLS, MEDICAL GASES, AND
CONVECTORS WHERE INDICATED. COORDINATE WITH MECHANICAL DIVISION FOR
SHUT-OFF, TERMINATION, REMOVAL AND CAPPING OFF OF EXISTING DUCTWORK,
PLUMBING, FIXTURES AND ACCESSORIES AS REQUIRED TO ACCOMMODATE THE
DEMOLITION AND NEW WORK. TERMINATE AND CAP OFF SERVICES IN CONFORMANCE
WITH MECHANICAL SCOPE OF WORK AND IN CONFORMANCE WITH ALL GOVERNING
CODES AND AUTHORITIES. COORDINATE WITH MECHANICAL DIVISION FOR FULL EXTENT
OF MECHANICAL DEMOLITION WORK REQUIRED. FILL AND FIRESTOP REDUNDANT
CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES TYP.

COORDINATE WITH ELECTRICAL DIVISION FOR THE SHUT-OFF, TERMINATION, REMOVAL
AND CAPPING OFF OF EXISTING ELECTRICAL CONTROLS, SWITCHES AND SERVICES AS
REQUIRED TO ACCOMMODATE THE DEMOLITION AND NEW WORK. TERMINATE AND CAP
OFF SERVICES IN CONFORMANCE WITH ELECTRICAL SCOPE OF WORK AND IN
CONFORMANCE WITH ALL GOVERNING CODES AND AUTHORITIES. COORDINATE WITH
ELECTRICAL DIVISION FOR FULL EXTENT OF ELECTRICAL DEMOLITION WORK REQUIRED.
FILL AND FIRESTOP REDUNDANT CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES
TYP.
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ACTIVITIES CAUSING DISTURBANCE TO OTHER OCCUPANTS AND SPACES OUTSIDE
EXISTING T-BAR CEILING IN CORRIDOR \ EXISTING T-BAR CEILING IN CORRIDOR | DEMOLITION AREA.

‘ ‘ PROVIDE DUST BARRIER TO ALL AREAS AFFECTED BY THE DEMOLITION AND PROTECT "y, e
11}
‘ ‘ AND MAINTAIN PUBLIC AND ADJACENT TENANT AREAS (CORRIDORS, LOBBIES, ETC) UL

DURING DEMOLITION.

This drawing, as an instrument of service, is the property of

: REFER TO OWNER'S DESIGNATED SUBSTANCES REPORT FOR PRE-EXISTING Cumulus Architects Inc., the copyright in the same being reserved
Z DESIGNATED SUBSTANCES OBSERVED. NOTIFY CONSULTANT AND OWNER OF ANY to them. No reproduction is allowed without the permission of

FF&E DESIGNATED SUBSTANCES DISCOVERED DURING DEMOLITION. Cumulus Architects Inc. and when made must bear its name.

| | OWNER TO ARRANGE FOR REMOVAL OF ALL EXISTING FURNITURE, FITTINGS AND This drawing is not to be scaled. The contractor is to verify
| ! ‘ EQUIPMENT FROM PHASED WORK AREAS PRIOR TO START OF CONSTRUCTION. dimensions and data noted herein for conformity with the

/ ] ‘ ELOORS conditions on site and is responsible for reporting in writing any

/ | \ @ MAINTAIN INTEGRITY OF EXISTING CORRIDOR AND EXITS. CORRIDOR SHALL BE FREE OF discrepancy to Cumulus Architects Inc. for adjustment.
: CONSTRUCTION MATERIAL AND/OR DEBRIS. EXISTING FLOORING TO REMAIN IN THIS Gumulus will not be liable for any clais or damages arising from
| I \ | | AREA AS NOTED ON PLAN. PROVIDE LOCKING HARDWARE FOR ALL DOORS ENTERING the unauthorized use of this drawing or any portion thereo.
: INTO THE CONSTRUCTION AREA FROM EXISTING CORRIDOR. COORDINATE WITH

MALE WR FEMALE WR

| OWNER TO PROVIDE CONSTRUCTION CORE LOCKSET FOR HOARDING ACCESS.
| PROVIDE DUST SEAL ON ALL DOORS BORDERING WORK AREA WHEN PERFORMING
|

| | WORK IN CORRIDOR. ANY WORK PERFORMED OUTSIDE OF THE SCOPE AREA SHALL BE
| | DONE AFTER HOURS AND IN COORDINATION WITH THE HOSPITAL. ALL WORK SHALL BE
‘ PERFORMED IN CONFORMANCE WITH INFECTION PREVENTION AND CONTROL

| | \ | | GUIDELINES.

6B|7A | 7B

NOT USED

(@

EXISTING FLOOR FINISH (SHEET VINYL C/W FLASH COVE AND OTHER APPLIED BASES,
ETC) TO BE REMOVED. SCRAPE AND PREPARE SUBSTRATE AS REQUIRED TO OBTAIN
SMOOTH AND LEVEL SURFACE READY TO RECEIVE NEW FLOOR FINISHES AS AND
sl=c = q =295 [ ° gk WHERE SPECIFIED. CLEAN AND LEVEL EXISTING CONCRETE SUBSTRATE, INCLUDING
ANY IRREGULARITIES AND PHYSICAL RESIDUE, AND FILL DEPRESSIONS AND CRACKS
WITH FLOOR LEVELING COMPOUND. REMOVE ANY EXISTING MATERIAL, ADHESIVES, OIL
OR DUST THAT MAY BE DETRIMENTAL TO THE BONDING OF THE NEW FLOORING.
TELEGRAPHING OF SUBSTRATE THROUGH TO NEW FLOORING IS NOT PERMITTED. USE
SELF-LEVELING MORTAR IN AREAS THAT NEED TO BE BUILT UP TO MATCH EXISTING
FLOOR LEVELS. CONTRACTOR TO ENSURE FLOOR IS TRUE AND LEVEL TO MEET THE
REQUIREMENTS OF THE NEW WORK. MAKE GOOD FLOOR SUBSTRATES WHERE EXISTING
PARTITIONS HAVE BEEN DEMOLISHED (TYP.).

&)

i | ;
|
ELECTRICAL SHOP
|

EXISTING CARPET AND/OR APPLIED WALL BASES TO BE REMOVED, INCLUDING MASTICS,
ADHESIVES OR OTHER SURFACE RESIDUES.MAKE GOOD FLOOR SUBSTRATES WHERE
EXISTING PARTITIONS HAVE BEEN DEMOLISHED TYP.

@ REDUNDANT FLOOR BOXES, RACEWAYS, SERVICES, DRAINS, SLEEVES/OPENINGS
THOUGH EXISTING CONCRETE FLOOR SLAB SHALL BE FILLED WITH NEW CONCRETE TO
OBTAIN A STRUCTURALLY SOUND, SMOOTH AND LEVEL SURFACE TO RECEIVE NEW
FLOOR FINISH TYPICAL. MAKE REPAIRS AS REQUIRED MAINTAIN REQUIRED FIRE-
RESISTANCE RATINGS OF FLOOR SLABS.

@ REMOVE AND DISPOSE OF EXISTING GYPSUM BOARD AND METAL STUD FRAMED
EXISTING T-BAR PARTITIONS COMPLETE WITH ASSOCIATED WALL BASE, AND CORNER GUARDS, WHERE
CEILING IN INDICATED BY DASHED LINES. REMOVE ALL REDUNDANT MECHANICAL AND
CORRIDOR ELECTRICAL SERVICES IN CONFORMANCE WITH GOVERNING CODES AND
AUTHORITIES. REFER TO AND COORDINATE WITH MECHANICAL, ELECTRICAL AND
ABATEMENT SCOPE OF WORK. MAKE GOOD ALL AFFECTED SURFACES AS REQUIRED TO
MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW FINISHES TYP.

CORR. (EXT. SUITE) |

N

CLEAN CARTS ROOM ™
' \

REMOVE AND DISPOSE OF EXISTING CMU WALL TO EXTENTS NOTED. PROVIDE
TEMPORARY STRUCTURAL SUPPORT UNTIL NEW LINTELS CAN BE INSTALLED.

REMOVE AND DISPOSE OF EXISTING INTERIOR WALL ACCESSORIES (I.E. CORNER

@ GUARDS, WALL BUMPERS ETC.) AND MAKE GOOD (PATCH, PAINT) ALL AFFECTED
SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW
FINISHES TYP.

OFFICE

N.B.: REMOVE AND RETAIN EXISTING WALL-MOUNTED EQUIPMENT, FITMENTS AND
DEVICES, INCLUDING ALL RELATED ATTACHMENTS, MOUNTINGS, ETC. COORDINATE
WITH OWNER THE EXTENT OF ITEMS TO BE RETAINED.

WINDOWS

@ REMOVE AND DISPOSE OF EXISTING INTERIOR WINDOWS AND FRAMES.

DOORS

REMOVE AND DISPOSE OF EXISTING DOOR, FRAME AND HARDWARE WHERE

INDICATED BY DASHED LINES. ELECTRICAL TRADE TO DISCONNECT POWER FOR
DOORS WITH ELECTRIFIED CONTROLS/HARDWARE. REFER TO AND COORDINATE WITH
MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK. MAKE GOOD ALL
AFFECTED SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO
RECEIVE NEW FINISHES TYP. AT EXTERIOR DOORS THAT ARE TO BE REMOVED.

OFFICE

MILLWORK/CASEWORK

REMOVE AND DISPOSE OF EXISTING MILLWORK COMPLETE WITH PLUMBING AND

ELECTRICAL FIXTURES AND ALL RELATED FITMENTS WHERE INDICATED BY DASHED LINES.
CAP OFF ALL SERVICES IN ACCORDANCE WITH MECHANICAL, ELECTRICAL AND

ABATEMENT SCOPE OF WORK. PLUMBING SERVICES TO BE CAPPED AS FAR BACK TO THE

MAIN AS POSSIBLE TO ELIMINATE DEAD LEGS. MAKE GOOD ALL AFFECTED SURFACES AS

DECONTAMINATION r REQUIRED TO LEAVE READY FOR INSTALLATION OF NEW WORK. REFER TO AND

COORDINATE WITH MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK.

EXISTING SPRINKLER

i CEILINGS

CEILING WORK IN CORRIDORS/AREAS OUTSIDE THE CONSTRUCTION HOARDED AREAS TO

TAKE PLACE AFTER HOURS IN COORDINATION WITH OWNER.

REMOVE AND DISPOSE OF EXISTING CEILING TILES AND T-BAR SUSPENSION GRIDS

OFFICE ‘ DETERGENT STORAGE ROOM

WHERE INDICATED BY DIAGONAL HATCH PATTERN. COORDINATE WITH MECHANICAL

AND ELECTRICAL FOR FULL SCOPE OF REMOVALS. REMOVE ALL REDUNDANT HANGERS Issued for Permit/Tender 2025-12-17

AND FRAMING TO MAKE FOR A CLEAN AND UNOBSTRUCTED WORK AREA READY FOR NEW Issued for 100% Design Development 2025-10-14

=1 N|w

r WORK UNDER THIS CONTRACT. Issued for Schematic Design 2025-05-26

MECHANICAL & ELECTRICAL NO DESCRIPTION DATE

‘ COORDINATE WITH MECHANICAL DIVISION AND REMOVE PLUMBING FIXTURES, FAUCETS SHEET REVISION
T AND CONTROLS, FLOOR DRAINS, VENTS AND CONTROLS, MEDICAL GASES, AND

| | CONVECTORS WHERE INDICATED. COORDINATE WITH MECHANICAL DIVISION FOR
‘ SHUT-OFF, TERMINATION, REMOVAL AND CAPPING OFF OF EXISTING DUCTWORK, PROJECT:

| | PLUMBING, FIXTURES AND ACCESSORIES AS REQUIRED TO ACCOMMODATE THE GBGH Minor Works - Pharmacy

DEMOLITION AND NEW WORK. TERMINATE AND CAP OFF SERVICES IN CONFORMANCE 1112 St Andrews Dr, Midland, ON L4R 4P4

———————————————————————————————————————————————————————————————————————————————————————— ] L — WITH MECHANICAL SCOPE OF WORK AND IN CONFORMANCE WITH ALL GOVERNING

CODES AND AUTHORITIES. COORDINATE WITH MECHANICAL DIVISION FOR FULL EXTENT

OF MECHANICAL DEMOLITION WORK REQUIRED. FILL AND FIRESTOP REDUNDANT

CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES TYP. TITLE:

i ‘ COORDINATE WITH ELECTRICAL DIVISION FOR THE SHUT-OFF, TERMINATION, REMOVAL LEVEL 1 = DEMOLITION RCP

AND CAPPING OFF OF EXISTING ELECTRICAL CONTROLS, SWITCHES AND SERVICES AS
REQUIRED TO ACCOMMODATE THE DEMOLITION AND NEW WORK. TERMINATE AND CAP ( P HAS E 3)

OFF SERVICES IN CONFORMANCE WITH ELECTRICAL SCOPE OF WORK AND IN
4 CONFORMANCE WITH ALL GOVERNING CODES AND AUTHORITIES. COORDINATE WITH PROJECT NO: DRAWING NO:

1:50 TYP. CHECKED:
Checker

ELECTRICAL DIVISION FOR FULL EXTENT OF ELECTRICAL DEMOLITION WORK REQUIRED. 24013B
LEVEL 1 § DEMOL'TION RCP (PHASE 3) FILL AND FIRESTOP REDUNDANT CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES o3 t s 1 1 3




CLIENT:

=L GEORGIAN BAY 1128 /ndrews D,
| ] NOTINCONTRACT/NOT IN SCOPE AREA General Hospital | pps

I ExISTING CONSTRUCTION TO REMAIN

—
|
L

EXISTING CONSTRUCTION TO BE REMOVED

CONSULTANT:
LINE OF 1 HOUR FIRE SEPARATION

LINE OF PROPOSED CONSTRUCTION HOARDING
CONTRACTOR TO TAKE RESPONSIBILITY FOR TEMPORARY CONSTRUCTION AND
EGRESS/ACCESS ROUTES DURING CONSTRUCTION

=

160 Pears Ave. - Suite 300
Toronto, ON M5R 3P8
416-539-0763

GENERAL NOTES: CUMULUS ARCHITECTS INC. www.cumulusarch.com

PRIOR TO DEMOLITION NOTIFY CONSULTANTS OF ANY DISCREPANCIES WITH THE
DRAWINGS.

PRIOR TO DEMOLITION COORDINATE WITH OWNER HOURS OF OPERATION, MATERIAL SEAL:
AND WASTE HANDLING REQUIREMENTS AND MATERIAL TO BE REUSED.

PROTECT AREA OF WORK, EXISTING CONSTRUCTION TO REMAIN AND ADJACENT
AREAS FROM DAMAGE.

COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL DEMOLITION
ACTIVITIES CAUSING DISTURBANCE TO OTHER OCCUPANTS AND SPACES OUTSIDE
DEMOLITION AREA.

i PROVIDE DUST BARRIER TO ALL AREAS AFFECTED BY THE DEMOLITION AND PROTECT "y, e
11}
‘ AND MAINTAIN PUBLIC AND ADJACENT TENANT AREAS (CORRIDORS, LOBBIES, ETC) UL

| DURING DEMOLITION.
This drawing, as an instrument of service, is the property of
REFER TO OWNER'S DESIGNATED SUBSTANCES REPORT FOR PRE-EXISTING Cumulus Architects Inc., the copyright in the same being reserved
DESIGNATED SUBSTANCES OBSERVED. NOTIFY CONSULTANT AND OWNER OF ANY to them. No reproduction is allowed without the permission of

FF&E DESIGNATED SUBSTANCES DISCOVERED DURING DEMOLITION. Cumulus Architects Inc. and when made must bear its name.

OWNER TO ARRANGE FOR REMOVAL OF ALL EXISTING FURNITURE, FITTINGS AND This drawing is not to be scaled. The contractor is to verify
EQUIPMENT FROM PHASED WORK AREAS PRIOR TO START OF CONSTRUCTION. dimensions and data noted herein for conformity with the

ELOORS conditions on site and is responsible for reporting in writing any

@ MAINTAIN INTEGRITY OF EXISTING CORRIDOR AND EXITS. CORRIDOR SHALL BE FREE OF discrepancy to Cumulus Architects Inc. for adjustment.
CONSTRUCTION MATERIAL AND/OR DEBRIS. EXISTING FLOORING TO REMAIN IN THIS Cumulus will not be liable for any claims or damages arising from
AREA AS NOTED ON PLAN. PROVIDE LOCKING HARDWARE FOR ALL DOORS ENTERING the unauthorized use of this drawing or any portion thereof.
INTO THE CONSTRUCTION AREA FROM EXISTING CORRIDOR. COORDINATE WITH

OWNER TO PROVIDE CONSTRUCTION CORE LOCKSET FOR HOARDING ACCESS.
PROVIDE DUST SEAL ON ALL DOORS BORDERING WORK AREA WHEN PERFORMING
WORK IN CORRIDOR. ANY WORK PERFORMED OUTSIDE OF THE SCOPE AREA SHALL BE
DONE AFTER HOURS AND IN COORDINATION WITH THE HOSPITAL. ALL WORK SHALL BE
PERFORMED IN CONFORMANCE WITH INFECTION PREVENTION AND CONTROL

REMOVE AND DISPOSE OF METAL -
FRAMED BULKHEAD TO |

UNDERSIDEOFSLAB, ———— =}

GUIDELINES.
| |
| |
| \ NOT USED
REMOVE AND DISPOSE OF L __ L
EXISTING MILLWORK | EXISTING FLOOR FINISH (SHEET VINYL C/W FLASH COVE AND OTHER APPLIED BASES,

&)

FRAME. | ETC) TO BE REMOVED. SCRAPE AND PREPARE SUBSTRATE AS REQUIRED TO OBTAIN
SMOOTH AND LEVEL SURFACE READY TO RECEIVE NEW FLOOR FINISHES AS AND
WHERE SPECIFIED. CLEAN AND LEVEL EXISTING CONCRETE SUBSTRATE, INCLUDING
ANY IRREGULARITIES AND PHYSICAL RESIDUE, AND FILL DEPRESSIONS AND CRACKS
WITH FLOOR LEVELING COMPOUND. REMOVE ANY EXISTING MATERIAL, ADHESIVES, OIL
OR DUST THAT MAY BE DETRIMENTAL TO THE BONDING OF THE NEW FLOORING.
TELEGRAPHING OF SUBSTRATE THROUGH TO NEW FLOORING IS NOT PERMITTED. USE
SELF-LEVELING MORTAR IN AREAS THAT NEED TO BE BUILT UP TO MATCH EXISTING
FLOOR LEVELS. CONTRACTOR TO ENSURE FLOOR IS TRUE AND LEVEL TO MEET THE
REQUIREMENTS OF THE NEW WORK. MAKE GOOD FLOOR SUBSTRATES WHERE EXISTING
PARTITIONS HAVE BEEN DEMOLISHED (TYP.).

EXISTING ‘
ALCOVE -

EXISTING CARPET AND/OR APPLIED WALL BASES TO BE REMOVED, INCLUDING MASTICS,
ADHESIVES OR OTHER SURFACE RESIDUES.MAKE GOOD FLOOR SUBSTRATES WHERE
EXISTING PARTITIONS HAVE BEEN DEMOLISHED TYP.

@ REDUNDANT FLOOR BOXES, RACEWAYS, SERVICES, DRAINS, SLEEVES/OPENINGS
THOUGH EXISTING CONCRETE FLOOR SLAB SHALL BE FILLED WITH NEW CONCRETE TO
OBTAIN A STRUCTURALLY SOUND, SMOOTH AND LEVEL SURFACE TO RECEIVE NEW
FLOOR FINISH TYPICAL. MAKE REPAIRS AS REQUIRED MAINTAIN REQUIRED FIRE-
RESISTANCE RATINGS OF FLOOR SLABS.

@ REMOVE AND DISPOSE OF EXISTING GYPSUM BOARD AND METAL STUD FRAMED
PARTITIONS COMPLETE WITH ASSOCIATED WALL BASE, AND CORNER GUARDS, WHERE
INDICATED BY DASHED LINES. REMOVE ALL REDUNDANT MECHANICAL AND
ELECTRICAL SERVICES IN CONFORMANCE WITH GOVERNING CODES AND
AUTHORITIES. REFER TO AND COORDINATE WITH MECHANICAL, ELECTRICAL AND
ABATEMENT SCOPE OF WORK. MAKE GOOD ALL AFFECTED SURFACES AS REQUIRED TO
MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW FINISHES TYP.

DEMOLlTl ON WALL S ECTION - ALCOVE REMOVE AND DISPOSE OF EXISTING CMU WALL TO EXTENTS NOTED. PROVIDE

TEMPORARY STRUCTURAL SUPPORT UNTIL NEW LINTELS CAN BE INSTALLED.
1:25

3

REMOVE AND DISPOSE OF EXISTING INTERIOR WALL ACCESSORIES (I.E. CORNER
@ GUARDS, WALL BUMPERS ETC.) AND MAKE GOOD (PATCH, PAINT) ALL AFFECTED

SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW
FINISHES TYP.

N.B.: REMOVE AND RETAIN EXISTING WALL-MOUNTED EQUIPMENT, FITMENTS AND
INTERIOR MASONRY ABOVE OPENING TO BE Al14 DEVICES, INCLUDING ALL RELATED ATTACHMENTS, MOUNTINGS, ETC. COORDINATE
REMOVED + REINSTATED TO INSTALL STEEL LINTEL. WITH OWNER THE EXTENT OF ITEMS TO BE RETAINED.

REFER TO 1/A600 FOR TYPICAL CONDITION AT WINDOWS

PARTIALLY DEMOLISHED INTERIOR BLOCK WALL.

I @ REMOVE AND DISPOSE OF EXISTING INTERIOR WINDOWS AND FRAMES.

(=]

OORS

REMOVE AND DISPOSE OF EXISTING DOOR, FRAME AND HARDWARE WHERE
PROVIDE TEMPORARY STRUCTURAL ————— INDICATED BY DASHED LINES. ELECTRICAL TRADE TO DISCONNECT POWER FOR

SUPPORT (SHORING OR OTHER TEMP. ‘ DOORS WITH ELECTRIFIED CONTROLS/HARDWARE. REFER TO AND COORDINATE WITH
MEANS) TO SUPPORT EXISTING CMU 1348 MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK. MAKE GOOD ALL

®

969

N4

|
J— I
-1 b

CUTWALL ENOUGHTO ALLOW

ACT CEILING TO CONTINUE

THROUGH

MILLWORK/CASEWORK
REMOVE AND DISPOSE OF EXISTING MILLWORK COMPLETE WITH PLUMBING AND
REMOVE AND DISPOSE OF CMU ELECTRICAL FIXTURES AND ALL RELATED FITMENTS WHERE INDICATED BY DASHED LINES.
REFER T0 1/A600 FORTYPICAL WALL TO EXTENTS SHOWN BY % CAP OFF ALL SERVICES IN ACCORDANGE WITH MECHANICAL, ELECTRICAL AND
STEEL LINTEL DETAIL
DIAGONAL HATCH ABATEMENT SCOPE OF WORK. PLUMBING SERVICES TO BE CAPPED AS FAR BACK TO THE
: MAIN AS POSSIBLE TO ELIMINATE DEAD LEGS. MAKE GOOD ALL AFFECTED SURFACES AS

REQUIRED TO LEAVE READY FOR INSTALLATION OF NEW WORK. REFER TO AND

EXISTING ACT CEILING TO EXISTING CEILING TO BE DEMOLISHED PRIORTO LINTEL INSTALLATION WALL OPENING AFFECTED SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO
BE DEMOLISHED PHASE1 ————————— —— IN FUTURE PHASE (PHASE 3). ’ RECEIVE NEW FINISHES TYP. AT EXTERIOR DOORS THAT ARE TO BE REMOVED.
I I

L

COORDINATE WITH MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK.

CEILINGS

ﬁAPPROXIMATE BOUNDARY OF HOARDING EXISTING INTERIOR CMU WALL —

@ CEILING WORK IN CORRIDORS/AREAS OUTSIDE THE CONSTRUCTION HOARDED AREAS TO
TAKE PLACE AFTER HOURS IN COORDINATION WITH OWNER.

REMOVE AND DISPOSE OF EXISTING CEILING TILES AND T-BAR SUSPENSION GRIDS

\
2806

PHASE 1 SCOPE

EXISTING

WHERE INDICATED BY DIAGONAL HATCH PATTERN. COORDINATE WITH MECHANICAL
AND ELECTRICAL FOR FULL SCOPE OF REMOVALS. REMOVE ALL REDUNDANT HANGERS

OF WORK

PHARMACY

AND FRAMING TO MAKE FOR A CLEAN AND UNOBSTRUCTED WORK AREA READY FOR NEW

2743
NEW WALL OPENING

EXISTING CMU WALL AND DOOR TO BE WORK UNDER THIS CONTRACT. 3 |Issued for Permit/Tender 2025-12-17

- WALL OPENING

REMOVED. PROVIDE TEMPORARY MECHANICAL & ELECTRICAL NO DESCRIPTION DATE

STRUCTURAL SUPPORT UNTIL LINTEL IS
INSTALLED (TYP.).

COORDINATE WITH MECHANICAL DIVISION AND REMOVE PLUMBING FIXTURES, FAUCETS SHEET REVISION
AND CONTROLS, FLOOR DRAINS, VENTS AND CONTROLS, MEDICAL GASES, AND
CONVECTORS WHERE INDICATED. COORDINATE WITH MECHANICAL DIVISION FOR

SHUT-OFF, TERMINATION, REMOVAL AND CAPPING OFF OF EXISTING DUCTWORK, PROJECT:

PLUMBING, FIXTURES AND ACCESSORIES AS REQUIRED TO ACCOMMODATE THE GBGH Minor Works - Pharmacy
DEMOLITION AND NEW WORK. TERMINATE AND CAP OFF SERVICES IN CONFORMANCE 1112 St Andrews Dr, Midland, ON L4R 4P4
WITH MECHANICAL SCOPE OF WORK AND IN CONFORMANCE WITH ALL GOVERNING
CODES AND AUTHORITIES. COORDINATE WITH MECHANICAL DIVISION FOR FULL EXTENT
OF MECHANICAL DEMOLITION WORK REQUIRED. FILL AND FIRESTOP REDUNDANT

=

_——,— ——— e ——— e —— e ——— — — —

.

= L CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES TYP. TITLE:

- COORDINATE WITH ELECTRICAL DIVISION FOR THE SHUT-OFF, TERMINATION, REMOVAL DEMOLITI ON DETAI LS

AND CAPPING OFF OF EXISTING ELECTRICAL CONTROLS, SWITCHES AND SERVICES AS
REQUIRED TO ACCOMMODATE THE DEMOLITION AND NEW WORK. TERMINATE AND CAP
OFF SERVICES IN CONFORMANCE WITH ELECTRICAL SCOPE OF WORK AND IN

CONFORMANCE WITH ALL GOVERNING CODES AND AUTHORITIES. COORDINATE WITH PROJECT NO: DRAWING NO:

2 DEMOLITION SECTION - WALL OPENING BETWEEN PHASE 1 & 3 DEMOLITION ELEV. - WALL OPENING BETWEEN PHASE 1 & 3 ELECTRICAL DIVISION FOR FULL EXTENT OF ELECTRICAL DEMOLITION WORK REQUIRED. 240138 Q 1

125 1 195 FILL AND FIRESTOP REDUNDANT CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES
: ; TvP. CHECKED:
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LEVEL 1 - ENLARGED FLOOR PLAN
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LEGEND - ROOF PLAN

|| NOTINCONTRACT/NOTIN SCOPE AREA
B £XISTING CONSTRUCTION

|| NEWCONSTRUCTION

ROOMTAG:

l<7 FUNCTIONAL PROGRAM

ROOM NAME REFERENCE NUMBER

DESIGNED AREA
(PROGRAMMED AREA)

GENERAL NOTES:

ARCHITECTURAL CONSTRUCTION PLANS INDICATE PARTITION
LAYOUT, TYPES AND BUILT-IN FEATURES. IT IS THE
RESPONSIBILITY OF THE CONTRACTOR TO ENSURE PROPER
COORDINATION WITH DOORS, DEVICES, MILLWORK, FIXTURES,
FINISHES, EQUIPMENT AND FURNITURE.

ALIGNMENTS ARE DIMENSIONED FROM FINISH FACE TO FINISH
FACE, UNLESS OTHERWISE NOTED. ALLOW FOR THICKNESS OF
FINISHES.

VERIFY DIMENSIONS NOTED AS "CLEAR", "HOLD", "MIN",
"CRITICAL", OR "V.I.F." DURING LAYOUT OF WORK. NOTIFY
ARCHITECT OF DISCREPANCIES OR CONFLICTS PRIORTO
EXECUTION OF WORK.

LAYOUT ALL PARTITION LOCATIONS ON THE STRUCTURAL SLAB
FOR CONSULTANT REVIEW PRIOR TO CONSTRUCTION. ADVISE
CONSULTANTS OF DISCREPANCIES WITH THE DIMENSIONED
PLANS OR CONFLICTS WITH OTHER PARTS OF THE WORK. ADJUST
LOCATIONS AS REQUIRED BASED ON REVIEW.

PARTITIONS ARE TO BE SECURED TO THE U/S OF STRUCTURE
UNLESS OTHERWISE NOTED. REFER TO STRUCTURAL DRAWINGS
FOR REINFORCING AND ANCHORING DETAILS FOR ALL MASONRY
WALLS.

PATCH AND REPAIR EXISTING WALLS, FLOORS, COLUMNS AND
SURFACES TO REMAIN AS REQUIRED TO LEAVE THEM SMOOQTH,
EVEN AND/OR LEVEL TO RECEIVE NEW FINISHES. STARTING OF
WORK INDICATES INSTALLERS ACCEPTANCE OF SUBSTRATE.

PROVIDE SOLID FRT BLOCKING AS REQUIRED IN PARTITION
WALLS TO SUPPORT SHELVING, HANGING RODS, MILLWORK,
GRAB BARS, ACCESSORIES AND OTHER ITEMS THAT ARE PART OF
THIS CONTRACT. REFER TO CONSULTANT PLANS AND
SPECIFICATIONS TO COORDINATE LOCATION OF BLOCKING TO
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LEGEND - ROOF PLAN

|| NOTINCONTRACT/NOTIN SCOPE AREA

B £XISTING CONSTRUCTION

|| NEWCONSTRUCTION

ROOMTAG:

l<7 FUNCTIONAL PROGRAM

ROOM NAME REFERENCE NUMBER

DESIGNED AREA
(PROGRAMMED AREA)

GENERAL NOTES:

ARCHITECTURAL CONSTRUCTION PLANS INDICATE PARTITION
LAYOUT, TYPES AND BUILT-IN FEATURES. IT IS THE
RESPONSIBILITY OF THE CONTRACTOR TO ENSURE PROPER
COORDINATION WITH DOORS, DEVICES, MILLWORK, FIXTURES,
FINISHES, EQUIPMENT AND FURNITURE.

ALIGNMENTS ARE DIMENSIONED FROM FINISH FACE TO FINISH
FACE, UNLESS OTHERWISE NOTED. ALLOW FOR THICKNESS OF
FINISHES.

VERIFY DIMENSIONS NOTED AS "CLEAR", "HOLD", "MIN",
"CRITICAL", OR "V.I.F." DURING LAYOUT OF WORK. NOTIFY
ARCHITECT OF DISCREPANCIES OR CONFLICTS PRIORTO
EXECUTION OF WORK.

LAYOUT ALL PARTITION LOCATIONS ON THE STRUCTURAL SLAB
FOR CONSULTANT REVIEW PRIOR TO CONSTRUCTION. ADVISE
CONSULTANTS OF DISCREPANCIES WITH THE DIMENSIONED
PLANS OR CONFLICTS WITH OTHER PARTS OF THE WORK. ADJUST
LOCATIONS AS REQUIRED BASED ON REVIEW.

PARTITIONS ARE TO BE SECURED TO THE U/S OF STRUCTURE
UNLESS OTHERWISE NOTED. REFER TO STRUCTURAL DRAWINGS
FOR REINFORCING AND ANCHORING DETAILS FOR ALL MASONRY
WALLS.

PATCH AND REPAIR EXISTING WALLS, FLOORS, COLUMNS AND
SURFACES TO REMAIN AS REQUIRED TO LEAVE THEM SMOOQTH,
EVEN AND/OR LEVEL TO RECEIVE NEW FINISHES. STARTING OF
WORK INDICATES INSTALLERS ACCEPTANCE OF SUBSTRATE.

PROVIDE SOLID FRT BLOCKING AS REQUIRED IN PARTITION
WALLS TO SUPPORT SHELVING, HANGING RODS, MILLWORK,
GRAB BARS, ACCESSORIES AND OTHER ITEMS THAT ARE PART OF
THIS CONTRACT. REFER TO CONSULTANT PLANS AND
SPECIFICATIONS TO COORDINATE LOCATION OF BLOCKING TO
SUPPORT ALL WALL MOUNTED FURNISHINGS PROVIDED BY
OTHERS.

EXPOSED EDGES OF GWB TO BE TRIMMED WITH D200 BEAD, AS
REQUIRED OR AS OTHERWISE DETAILED TO MAKE A TRUE AND
STRAIGHT EDGE.

PARTITIONS ARE TO BE FINISHED AS PER ROOM FINISH SCHEDULE
AND SPECIFICATIONS.

O

MINOR WORKS TO BE COMPLETED AS
PER ELEC. EXISTING STAFF AREATO BE
USED AS DECANT SPACE.

DURING PHASE 1, AREATO BE USED TO
SUPPORT PHARMACY WORKSTATIONS.

DURING PHASE 2, AREATO BE USED AS
TEMPORARY RECEIVING AND STORAGE
AREA.

MINOR WORKS TO BE COMPLETED AS
PER MECH. AND ELEC. EXISTING
FINISHES AND ARCHITECTURAL
ELEMENTS TO REMAIN.

SCOPE OF WORKWITHIN CLEAN CARTS
IN PHASE IS MECHANICAL ONLY. REFER
TO MECHANICAL FOR FULL EXTENT.

ALLOW FOR ENGINEERED STEEL LINTEL
AND PATCH AND MAKE GOOD OF
EXISTING CMU AT THIS LOCATIONTO
SUPPORT EXISTING MASONRY BLOCK
WALL. SEE WALL SECTIONS.

LAMINATE 16mm GYPSUM BOARD
ONTO WEST FACE OF COLUMN

PROVIDE CLEANROOM
AIRTIGHTNESS. SEAL ALL
PENETRATIONS. ALL ACCESS PANELS
TO BE GASKETED.

ALL CORNERS WALL-WALL AND CEILING-
WALL TO BE RADIUSED WITH PVC MUD-IN
TRIM. REFER TO SPECIFICATIONS FOR
TRIM. SEE ALSO DETAIL 6/A610.

CONTRACTOR TO PROVIDE NETWORK
CONNECTION BETWEEN TABLETOP
FRIDGE (OS/CI) AND C SAFE (OS/ClI).
REFER TO ELECTRICAL.

LOW LEVEL EXHAUST. REFERTO
MECH.
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PAINT NEW WORK TO MATCH EXISTING AT
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CORRIDOR SIDE. PATCH AND MAKE GOOD, AND

LEGEND - FINISHES PLAN

i I

NOT IN CONTRACT/ NOT IN SCOPE AREA
EXISTING CONSTRUCTION

NEW CONSTRUCTION

RSF2 FLOORING (ACCENT)

FINISHES TAG:

ROOM NAME
ROOM NUMBER
FLOOR

BASE

WALL
CEILING

WALL PROTECTION:

WP1 - HEIGHT TO 915AFF
WP2 - HEIGHT TO U/S OF CEILING AFF

WP1 - HEIGHT TO UNDERSIDE OF CABINETS
FROM ABOVE COUNTER

WP1 - HEIGHT TO U/S OF CEILING AFF
WP1 - HEIGHT TO 1000MM AFF (WASHROOMS)

WG1T WALL GRAPHIC (SEE MATERIALS FINISH
SCHEDULE)

NOTE: REFER TO INTERIOR FINISHES
SCHEDULE FOR FINISH CODES

ALL WALL PAINT PT1 UNLESS OTHERWISE
NOTED ON FINISHES PLAN
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LEGEND - RCP
e EXISTING CONSTRUCTION
] NEW CONSTRUCTION
Lo FUTURE WORK, NOT IN
SCOPE/CONTRACT
CEILINGFINISH /| ING TYPE AND ELEVATION AF F
+XXXX AFF o
LAY-IN ACT1 ACOUSTIC TILES IN T-BAR
GRID SYSTEM. REFER TO FINISH
SCHEDULE.
GYPSUM BOARD ON METAL
FRAMING AS REQUIRED AND

SUSPENDED FROM STRUCTURE.

CEILING FIXTURES/DEVICES LEGEND
NOTE: REFER TO M/E DRAWINGS AND SPECIFICATIONS FOR DEVICES.

— CEILING MOUNTED LIGHT FIXTURE.

CEILING MOUNTED LIGHT FIXTURE -
SQUARE RECESSED SPOT LIGHT.

O
@ OCCUPANCY SENSOR
(s

FIRE ALARM SIGNAL SPEAKER.

l ACCESS PANEL.

w‘ CEILING MOUNTED EXIT LIGHT WITH
DIRECTIONAL ARROW AS
INDICATED.

SUPPLY AIR DIFFUSER.

RETURN AIR GRILLE.
@ SPRINKLER HEAD
—— WALL-MOUNTED
VANITY LIGHT
} SECURITY CAMERA
Q SMOKE DETECTOR
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GENERAL NOTES:

THE REFLECTED CEILING PLAN AND ASSOCIATED
ENLARGED CEILING PLANS SHOW LOCATION FOR
CRITICAL CEILING COMPONENTS AND DEVICES. NOT ALL
CEILING ELEMENTS OF ALL TRADES ARE SHOWN. REFER
TO ELECTRICAL, MECHANICAL, COMMUNICATION, A/V
AND SECURITY DRAWINGS AS THEY APPLY FOR FULL
SCOPE OF WORK AND QUANTITIES.

CONTRACTOR TO LAYOUT PIPING, DUCTWORK AND
OTHER MAJOR ELEMENTS IN CEILING PLENUM SPACE AND
COORDINATE FOR ADEQUATE CLEARANCES FOR
RECESSED CEILING DEVICES TO MAINTAIN LAYOUT AS
INDICATED IN THE REFLECTED CEILING PLANS. ADVISE
CONSULTANTS OF DISCREPANCIES WITH THE
DIMENSIONED PLANS OR CONFLICTS WITH OTHER PARTS
OF THE WORK. ADJUST LOCATIONS AS REQUIRED BASED
ON REVIEW.

FORALL ELECTRICAL ACCESSORIES AND COVERPLATES
PROVIDE STANDARD WHITE COLOUR, UNLESS OTHERWISE
NOTED. COORDINATE WITH ARCHITECT PRIOR TO
PURCHASE AND INSTALLATION OF MATERIALS. NO BLANK
PLATES ARE PERMITTED.

LOCATE UNDIMENSIONED SPRINKLER HEADS, SPEAKERS,
LIGHT FIXTURES AND OTHER ITEMS IN THE CENTRE OF
SUSPENDED ACOUSTIC CEILING TILES UNLESS
OTHERWISE NOTED.

FINISH AND COLOUR OF ACCESS PANELS, HVAC
DIFFUSERS/REGISTERS, LIGHT FIXTURES, CEILING TRIM,
DRAPERY POCKETS, SPEAKER GRILLES AND OTHER
CEILING MOUNTED DEVICES TO MATCH SCHEDULED
CEILING COLOUR UNLESS OTHERWISE NOTED.

CUT EXISTING GWB CEILINGS AS REQUIRED TO FACILITATE
INSTALLATION OF ELECTRICAL OR MECHANICAL SERVICES
AND REPAIR CEILINGS TO PRE-EXISTING CONDITIONS.
ALLOW FOR SUCH CEILING REPAIRS OF FLOOR LEVEL
BELOW, IF REQUIRED. SCOPE OF SUCH WORK FOR
REPAIRS SHALL BE ESTABLISHED AT TIME OF BID AND
INCLUDED IN BASE AMOUNT.

VERIFY WITH CONSULTANT THE INSTALLATION HEIGHT OF
ALL SUSPENDED OR WALL-MOUNTED LIGHTING FIXTURES
PRIOR TO INSTALLATION. WHERE POSSIBLE PROVIDE
'SLACK' SUSPENSION SYSTEM TO ALLOW FOR HEIGHT
ADJUSTMENT UPON CONSULTANT REVIEW IN THE FIELD.

@ PROVIDE CLEANROOM
AIRTIGHTNESS. SEAL ALL
PENETRATIONS. ALL ACCESS PANELS
TO BE GASKETED.
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LAY-IN ACT1 ACOUSTIC TILES IN T-BAR
GRID SYSTEM. REFER TO FINISH
SCHEDULE.
GYPSUM BOARD ON METAL
FRAMING AS REQUIRED AND

SUSPENDED FROM STRUCTURE.

CEILING FIXTURES/DEVICES LEGEND
NOTE: REFER TO M/E DRAWINGS AND SPECIFICATIONS FOR DEVICES.

— CEILING MOUNTED LIGHT FIXTURE.

CEILING MOUNTED LIGHT FIXTURE -
SQUARE RECESSED SPOT LIGHT.
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@ OCCUPANCY SENSOR
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FIRE ALARM SIGNAL SPEAKER.

l ACCESS PANEL.

w‘ CEILING MOUNTED EXIT LIGHT WITH
DIRECTIONAL ARROW AS
INDICATED.
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TO ELECTRICAL, MECHANICAL, COMMUNICATION, A/V
AND SECURITY DRAWINGS AS THEY APPLY FOR FULL
SCOPE OF WORK AND QUANTITIES.

CONTRACTOR TO LAYOUT PIPING, DUCTWORK AND
OTHER MAJOR ELEMENTS IN CEILING PLENUM SPACE AND
COORDINATE FOR ADEQUATE CLEARANCES FOR
RECESSED CEILING DEVICES TO MAINTAIN LAYOUT AS
INDICATED IN THE REFLECTED CEILING PLANS. ADVISE
CONSULTANTS OF DISCREPANCIES WITH THE
DIMENSIONED PLANS OR CONFLICTS WITH OTHER PARTS
OF THE WORK. ADJUST LOCATIONS AS REQUIRED BASED
ON REVIEW.

FORALL ELECTRICAL ACCESSORIES AND COVERPLATES
PROVIDE STANDARD WHITE COLOUR, UNLESS OTHERWISE
NOTED. COORDINATE WITH ARCHITECT PRIOR TO
PURCHASE AND INSTALLATION OF MATERIALS. NO BLANK
PLATES ARE PERMITTED.

LOCATE UNDIMENSIONED SPRINKLER HEADS, SPEAKERS,
LIGHT FIXTURES AND OTHER ITEMS IN THE CENTRE OF
SUSPENDED ACOUSTIC CEILING TILES UNLESS
OTHERWISE NOTED.

FINISH AND COLOUR OF ACCESS PANELS, HVAC
DIFFUSERS/REGISTERS, LIGHT FIXTURES, CEILING TRIM,
DRAPERY POCKETS, SPEAKER GRILLES AND OTHER
CEILING MOUNTED DEVICES TO MATCH SCHEDULED
CEILING COLOUR UNLESS OTHERWISE NOTED.

CUT EXISTING GWB CEILINGS AS REQUIRED TO FACILITATE
INSTALLATION OF ELECTRICAL OR MECHANICAL SERVICES
AND REPAIR CEILINGS TO PRE-EXISTING CONDITIONS.
ALLOW FOR SUCH CEILING REPAIRS OF FLOOR LEVEL
BELOW, IF REQUIRED. SCOPE OF SUCH WORK FOR
REPAIRS SHALL BE ESTABLISHED AT TIME OF BID AND
INCLUDED IN BASE AMOUNT.

VERIFY WITH CONSULTANT THE INSTALLATION HEIGHT OF
ALL SUSPENDED OR WALL-MOUNTED LIGHTING FIXTURES
PRIOR TO INSTALLATION. WHERE POSSIBLE PROVIDE
'SLACK' SUSPENSION SYSTEM TO ALLOW FOR HEIGHT
ADJUSTMENT UPON CONSULTANT REVIEW IN THE FIELD.

@ PROVIDE CLEANROOM
AIRTIGHTNESS. SEAL ALL
PENETRATIONS. ALL ACCESS PANELS
TO BE GASKETED.
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