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GENERAL NOTES

THESE NOTES ARE TO BE READ IN CONJUNCTION WITH THE DRAWINGS AND 
SPECIFICATION.

DO NOT SCALE DRAWINGS. WRITTEN DIMENSIONS GOVERN. NOTIFY CONSULTANT OF 
DISCREPANCIES OR CONFLICTS IN THE DOCUMENTS PRIOR TO EXECUTION OF WORK.

VERIFY DIMENSIONS NOTED AS "CLEAR", "HOLD", "MIN", "CRITICAL", OR "V.I.F." DURING 
LAYOUT OF WORK. 

STRUCTURAL, MECHANICAL & ELECTRICAL ITEMS SHOWN ON THE ARCHITECTURAL 
DRAWINGS ARE FOR COORDINATION PURPOSES. REFER TO RESPECTIVE DISCIPLINES 
DRAWINGS AND SPECIFICATIONS FOR COMPLETE LAYOUTS.

PROTECT AREA OF WORK AND ADJACENT AREAS FROM DAMAGE.

DO NOT LOAD ANY PART OF THE WORK WITH WEIGHT THAT WILL DAMAGE OR ENDANGER 
THE SAFETY OF THE STRUCTURE OR ANY PART THEREOF.

CONFIRM THE LOCATION OF ALL SERVICES INTERIOR AND EXTERIOR PRIOR TO 
COMMENCING CONSTRUCTION.

NOTIFY CONSULTANT AND OWNER IF HAZARDOUS MATERIALS ARE DISCOVERED ON SITE 
DURING CONSTRUCTION.

REVIEW THE LOCATION OF ACCESS HATCHES OR PANELS WITH CONSULTANT PRIOR TO 
INSTALLATION AND ADJUST POSITION AS REQUIRED BASED ON REVIEW.

SCAN STRUCTURAL SLAB AT ALL LOCATIONS OF CORE DRILLING AND PROVIDE SUBMITTALS 
FOR REVIEW IN ACCORDANCE WITH THE SPECIFICATIONS AND WITH THE OWNER'S 
REQUIREMENTS. COORDINATE LAYOUT OF ALL CORE LOCATIONS AND REVIEW WITH 
CONSULTANT PRIOR TO EXECUTION OF WORK.

This drawing, as an instrument of service, is the property of 
Cumulus Architects Inc., the copyright in the same being reserved 

to them. No reproduction is allowed without the permission of 
Cumulus Architects Inc. and when made must bear its name.

This drawing is not to be scaled. The contractor is to verify 
dimensions and data noted herein for conformity with the 

conditions on site and is responsible for reporting in writing any 
discrepancy to Cumulus Architects Inc. for adjustment.

Cumulus will not be liable for any claims or damages arising from 
the unauthorized use of this drawing or any portion thereof.

160 Pears Ave. - Suite 300
Toronto, ON M5R 3P8
416-539-0763
www.cumulusarch.com
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SYMBOLS AND
ABBREVIATIONS

ABBREVIATIONS SYMBOLS LEGEND

ACC ACCESSIBLE
ACM ASBESTOS CONTAINING MATERIAL
ADJ ADJACENT
AFF ABOVE FINISHED FLOOR
AGF ARCHITECTURAL GLASS FLOORING
AHU AIR HANDLING UNIT
ALT ALTERNATE
ALUM ALUMINUM
APC ACOUSTICAL PANEL CEILING
APPROX APPROXIMATE
ARCH ARCHITECT(URAL)
ASN ABRASIVE STAIR NOSING
ATC ACOUSTICAL TILE CEILING
AUTO AUTOMATIC
AWP ACOUSTICAL WALL PANEL

BLDG BUILDING
BLKG BLOCKING
BOS BOTTOM OF STEEL
BRG BEARING
BSMT BASEMENT

C COURSE
CF CONDUCTIVE FLOORING
CFCI CONTR-FURN/CONTR-INST
CG CORNER GUARD
CHG CHANGE ROOM
CIP CAST-IN-PLACE
CJ CONTROL JOINT
CL CENTERLINE
CLG CEILING
CLO CLOSET
CLR CLEAR(ANCE)
CLRM CLASSROOM
CMT CERAMIC MOSAIC TILE
CMTB CERAMIC MOSAIC TILE BASE
CMU CONCRETE MASONRY UNIT
CO CLEAN OUT
COL COLUMN
COMM COMMUNICATION
CONC CONCRETE
CONF CONFERENCE
CONT CONTINUOUS
CORR CORRIDOR
CPT CARPET(ING)
CR CRASH RAIL
CT CERAMIC TILE
CTB CERAMIC TILE BASE
CUH CABINET UNIT HEATER
CW CASEWORK

DEMO DEMOLISH(ITION)
DEPT DEPARTMENT
DIA DIAMETER
DIAG DIAGONAL
DIM DIMENSION
DN DOWN
DS DOWNSPOUT

EA EACH
EIFS EXTERIOR INSULATION FINISH SYSTEM
EJ EXPANSION JOINT
EL ELEVATION
ELEC ELECTRIC(AL)
ELEC ELECTRICAL
ELEV ELEVATOR
EM ENTRANCE MATS
EMB ELECTRONIC MARKER BOARD
EMER EMERGENCY
EOS EDGE OF SLAB
EP ELECTRICAL PANEL
EQ EQUAL
EQUIP EQUIPMENT
ER EPOXY RESIN
EST ESTIMATE(D)
EWC ELECTRIC WATER COOLER
EXH EXHAUST
EXIST EXISTING
EXP EXPANSION
EXPD EXPOSED
EXT EXTERIOR

F/O FACE OF
FD FLOOR DRAIN
FDTN FOUNDATION
FE FIRE EXTINGUISHER
FEC FIRE EXTINGUISHER CABINET
FG FOOT GRILLE
FHC FIRE HOSE CABINET
FHCR FIRE HOSE CABINET RECESSED
FIN FINISH(ED)
FLR FLOOR
FOG FACE OF GLASS
FOS FACE OF STEEL
FRR FIRE RESISTANCE RATING
FT FOOT/FEET
FTG FOOTING
FWP FABRIC WRAPPED PANE

GA GAUGE / GAGE
GALV GALVANIZED
GFRC GLASS FIBER REINF CONCRETE
GFRG GLASS FIBER REINF GYPSUM
GL GLASS
GLMT GLASS MOSAIC TILE
GLMU GLASS MASONRY UNIT
GLT GLASS TILE
GST GLASS STAIR TREAD
GWB GYPSUM WALL BOARD
GYP GYPSUM

HB HOSE BIBB
HDW HARDWARE

HM HOLLOW METAL
HORIZ HORIZONTAL
HOSP HOSPITAL
HP HIGH POINT
HPC HIGH PERFORMANCE COATING
HPL HIGH PRESSURE DECORATIVE LAMINATE
HR HANDRAIL
HSS HOLLOW STRUCTURAL SECTION
HT HEIGHT
HVAC HEATING-VENT-AIR CONDITIONING
HWB HEAT WELDING BEAD

ID INSIDE DIAMETER
INCL. INCLUDED
INSUL INSULATION(ED)
INT INTERIOR

JAN JANITOR
JT JOINT

KIT KITCHEN

LAB LABORATORY
LAM LAMINATE(D)
LAV LAVATORY
LGT LENGTH
LH LEFT HAND
LIN LINOLEUM
LP LOW POINT
LT LIGHT
LTWT LIGHTWEIGHT
LVT LUXURY VINYL TILE

MACH MACHINE
MARB MARBLE
MAS MASONRY
MATL MATERIAL
MAX MAXIMUM
MB MARKER BOARD
MCP METAL CEILING PANEL
MECH MECHANICAL
MES METAL EDGE STRIP
MEZZ MEZZANINE
MFR MANUFACTURER(D)
MHO MAGNETIC HOLD OPEN
MIN MINIMUM
MISC MISCELLANEOUS
MO MASONRY OPENING
MPC METAL PANEL CEILING
MSS METAL SUSPENSION SYSTEM
MTL METAL
MW MILLWORK

NIC NOT IN CONTRACT
NO NUMBER
NOM NOMINAL
NTS NOT TO SCALE

OC ON CENTER
OD OUTSIDE DIAMETER
OFCI OWNER FURN CONTR INST
OFOI OWNER FURN OWNER INST
OH OVERHEAD
OPNG OPENING
OPP OPPOSITE
ORD OVERFLOW ROOF DRAIN

PB PUSH BUTTON
PBD PARTICLE BOARD
PCC PRECAST CONCRETE
PCF POUNDS PER CUBIC FOOT
PCONC POLISHED CONCRETE
PERF PERFORATE(D)
PL PLATE
PLP PLASTIC PANEL
PLSHD POLISHED
PLYWD PLYWOOD
PMF PREFINISHED METAL FLASHING
PMS PREFINISHED METAL SIDING
PMT PORCELAIN MOSAIC TILE
PNT PAINT(ED)
POT PORCELAIN TILE
PREFAB PREFABRICATED
PREFIN PREFINISHED
PRT POLY RESIN TILE
PSF POUNDS PER SQUARE FOOT
PSI POUNDS PER SQUARE INCH
PTB PORCELAIN TILE BASE

QT QUARRY TILE
QTB QUARRY TILE BASE
QTY QUANTITY

R RISER
RA ROOF ANCHOR
RAD RADIUS
RAF RESILIENT ATHLETIC FLOORING
RBF RUBBER FLOORING
RBRT RUBBER TILE
RCP REFLECTED CLG PLAN
RD ROOF DRAIN
REF REFER(ENCE) TO
REFG REFRIGERATOR
REINF REINFORCED(ING)
REQD REQUIRED
RES RESILIENT
RESB RESILIENT BASE
REV REVISE (ISION)
RF RESINOUS FLOORING
RFG ROOFING
RH RIGHT HAND
RM ROOM

RO ROUGH OPENING
ROW RIGHT OF WAY
RSN RESILIENT STAIR NOSING
RST RESILIENT STAIR TREAD
RT RESILIENT TILE
RTU ROOF TOP UNIT
RV RIGID VINYL

S SEALED
SDF STATIC DISSIPATIVE FLOORING
SECT SECTION
SGT STRUCTURAL GLAZED TILE
SHR SHOWER
SHT SHEET
SIM SIMILAR
SM SPECIALIZED METAL
SOG SLAB-ON-GRADE
SOP STARTING OUT POINT
SP SAFETY PAD
SPEC SPECIFY(ICATION) PROJECT MANUAL
SQ SQUARE
SS SOLID SURFACE(ING)
SSB STEEL SHEET BACKING
SST STAINLESS STEEL
ST STONE
STC SOUND TRANSMISSION CLASS
STD STANDARD
STL STEEL
STRUCT STRUCTURE(AL)
SUSP SUSPENDED
SV SHEET VINYL
SWC SPECIAL WALL COATING

T TREAD
T&G TONGUE & GROOVE
T/O TOP OF
TB TACK BOARD
TBD TO BE DETERMINED
TEMP TEMPORARY
TER TERRAZZO
TERB TERRAZZO BASE
TEXT TEXTURE
THK THICK(NESS)
TLT TOILET
TOFF TOP OF FINISHED FLOOR
TOS TOP OF STEEL
TOW TOP OF WALL
TP TANGENT POINT
TPO THERMOPLASTIC POLYOLEFIN ROOFING

MEMBRANE
TRSLT TRANSLUCENT
TS TACKABLE SURFACE
TYP TYPICAL

U/S UNDERSIDE OF
UC UNDERCOUNTER
UNO UNLESS NOTED OTHERWISE
UPH UPHOLSTERY

VAC VACUUM
VCT VINYL COMPOSITION TILE
VEST VESTIBULE
VET VINYL ENHANCED TILE
VIF VERIFY IN FIELD
VNL VINYL
VP VOLLEYBALL / BADMINTON POST
VTR VENT THROUGH ROOF
VWC VINYL WALL COVERING

WAF WOOD ATHLETIC FLOORING
WB WOOD BLOCKING
WC WATER CLOSET
WCV WALL COVERING
WD WOOD
WDV WOOD VENEER
WDWTR WINDOW TREATMENT
WM WATER METER
WP WORK POINT
WPC WOOD PANEL CEILING
WT WEIGHT
WV WATER SHUT-OFF VALVE

NO DESCRIPTION DATE
1 Issued for Schematic Design 2025-05-26
2 Issued for 100% Design Development 2025-10-14
3 Issued for Permit/Tender 2025-12-17



LEGEND - ASSEMBLIES

PREFIXES

'F' - FURRING ASSEMBLY

'P' - PARTITION ASSEMBLY

'S' - SHAFT WALL ASSEMBLY

'C' - FINISH CEILING ASSEMBLY

'R' - ROOF ASSEMBLY

'FL' - FLOOR ASSEMBLY

'EW' - EXTERIOR WALL ASSEMBLY

'X' - THE ASSEMBLY HAS A FIRE-RESISTANCE RATING

'A' - THE ASSEMBLY HAS ACOUSTIC PROPERTIES

AT FIRE-RATED PARTITIONS:

CONSTRUCT ASSEMBLY IN ACCORDANCE WITH ULC LISTED 
DESIGN NO. FROM MATERIALS BEARING ASSOCIATED ULC 
CLASSIFICATION MARKINGS.

EXTEND PARTITIONS FULL HEIGHT TO UNDERSIDE OF FLOOR OR 
ROOF SLAB ABOVE, UNLESS OTHERWISE NOTED.

PROVIDE FIRESTOPPING AND SMOKE SEALS AT PERIMETER JOINTS 
AND ALL PENETRATIONS IN FIRE RATED PARTITIONS AND NON-
RATED FIRE SEPARATIONS.

AT FIRE-RATED PARTITIONS AND NON-RATED FIRE SEPARATIONS, 
FILL AND TAPE ALL JOINTS, FASTENER HEADS, EDGES AND 
CORNERS IN GYPSUM BOARD AT BOTH EXPOSED AND 
CONCEALED LOCATIONS.

COORDINATE THE WORK OF OTHER DISCIPLINES TO MAINTAIN 
THE SPECIFIED FIRE-RATING.

AT SOUND-RATED PARTITIONS:

EXTEND GYPSUM BOARD PARTITIONS FULL HEIGHT TO 
UNDERSIDE OF FLOOR OR ROOF SLAB ABOVE, UNLESS 
OTHERWISE NOTED.

PROVIDE ACOUSTIC SEALANT AT PERIMETER JOINTS AND ALL 
PENETRATIONS THROUGH GYPSUM BOARD.

STAGGER OPPOSING RECESSED ELECTRICAL AND OTHER DEVICE 
BOXES MINIMUM 600MM.

COORDINATE THE WORK OF OTHER DISCIPLINES TO MAINTAIN 
THE SPECIFIED SOUND-RATING.

U/S STRUCTUREACOUSTIC SEALANT 
BOTH SIDES AND AT 
ALL PENETRATIONS

SOUND 
ATTENUATION BATTS

CEILING LINE

NON-LOAD BEARING 
METAL STUDS, SIZE 
PER SCHEDULE

1 LAYER 16MM GWB, 
CONTINUOUS TO 
STRUCTURE, EACH SIDE 
OF STEEL STUD

ACOUSTIC SEALANT 
BOTH SIDES

FLOOR LINE

15
0

15
0

CEILING LINE

16mm GYPSUM 
WALL BOARD

NON-LOAD  BEARING 
METAL STUDS, SIZE PER 

SCHEDULE. 

STRUCTURE/PARENT 
WALL (WHERE 

EXISTING)

FLOOR LINE

VARIES

VARIES

MARK
Stud Size, 

mm
Stud Spacing, 

mm

FRAME
Sound 

Blanket
STC Rating

DESCRIPTION

P1 PARTITION - FULL HEIGHT,  1 LAYER GYP EACH SIDE

P1A

P1C

152

92

Max. Wall Ht., 
mm

@406 O.C.

@406 O.C.

MARK
Stud Size 

mm
Stud Spacing 

mm

FRAME
Sound 

Blanket
STC 

RatingDESCRIPTION

F1 - FURRING

F1A

Max. Wall 
Ht., mm

22 @406 O.C.

MARK
Stud Size 

mm
Stud Spacing 

mm

FRAME
Sound 

Blanket
STC 

RatingDESCRIPTION

F2 - FURRING, To 150mm ABOVE CEILING, SINGLE LAYER GYP.

F2A

Max. Wall 
Ht., mm

64 @406 O.C.

CEILING LINE

16mm GYPSUM 
WALL BOARD

NON-LOAD  BEARING 
METAL STUDS, SIZE PER 

SCHEDULE

STRUCTURE/PARENT 
WALL

FLOOR LINE

50

50

YES

YES

NO

NO

CEILING ASSEMBLIES

•

•

CLEANABLE ACOUSTIC TILE CEILING

24mm (15/16") GRID SUSPENDED FROM STRUCTURE 
(WHITE FINISH)
24" x 48" LAY-IN CEILING TILES.
REFER TO SPECIFICATIONS

ACT1

APPLICABLE STANDARDS AND CODES:

ALL ASSEMBLIES AND FINISHES TO BE INSTALLED IN CONFORMANCE 
WITH IPAC CONSTRUCTION DESIGN GUIDELINES AND APPLICABLE 
CSA 'Z' STANDARDS.

6.4M

4.6M

INTERIOR WALL ASSEMBLIES

U/S STRUCTURE

FIRE STOP SEALANT BOTH 
SIDES AND AT ALL 
PENETRATIONS

SOUND 
ATTENUATION BATTS

CEILING LINE

NON-LOAD BEARING 
METAL STUDS, SIZE 
PER SCHEDULE

1 LAYER 16MM TYPE-X 
GWB, CONTINUOUS TO 
STRUCTURE, EACH SIDE 
OF STEEL STUD

FIRESTOP SEALANT 
BOTH SIDES

FLOOR LINE

MARK
Stud Size, 

mm
Stud Spacing, 

mm

FRAME
Sound 

Blanket
STC Rating

DESCRIPTION

X1 PARTITION - FULL HEIGHT,  1 LAYER TYPE-X GYP EACH SIDE

X1A 92

Max. Wall Ht., 
mm

@406 O.C. 45YES4.6M
1 HR FRR PARTITION
UL DES. U419

F2B 92 @406 O.C. NO

X1B 152 @406 O.C. 45YES6.4M
1 HR FRR PARTITION
UL DES. U419

•
•
•

GYPSUM BOARD CEILING

64mm METAL FURRING CHANNEL
22mm METAL CROSS CHANNEL
13mm GYPSUM BOARD

    REFER TO SPECIFICATIONS

GWB

P1D 92 @406 O.C. 45NO4.6M

1.

2.
a.

b.

3.

4.

5.

6.

7.

1.

2.

3.

4.

1.

2.

1.

2.

3.

4.

1.

2.

3.

ARCHITECTURAL DEMOLITION SCOPE INDICATED ON DRAWINGS IS TO 
BE READ IN CONJUNCTION OF OTHER ARCHITECTURAL DRAWINGS AND 
SPECIFICATIONS, AND DRAWINGS AND SPECIFICATIONS PROVIDED BY 
MECHANICAL & ELECTRICAL CONSULTANTS.

DEMOLITION DRAWINGS:
DEMOLITION DRAWINGS ARE GENERAL IN NATURE.  THE CONTRACT 
DOCUMENTS REQUIRE ALL THE DEMOLITION NECESSARY TO 
ACCOMPLISH THE FINAL RESULT OF THE WORK AS SHOWN IN THE 
CONTRACT DOCUMENTS WHETHER OR NOT SUCH DEMOLITION IS 
SPECIFICALLY NOTED ON THE DEMOLITION OR OTHER CONTRACT 
DRAWINGS.  THE GENERAL CONTRACTOR IS RESPONSIBLE FOR 
COORDINATING THE DEMOLITION PERFORMED BY ALL TRADES AND 
SUBCONTRACTORS. 
DASHED LINES INDICATE, IN A GENERAL MANNER, ALL WORK TO BE 
DEMOLISHED. WHERE DEMOLITION OCCURS, ALL DISTURBED 
SURFACES MUST BE PATCHED TO MATCH SURROUNDING WALLS, 
FLOORS, CEILINGS, AND/OR TRIM. ETC

VERIFY ALL EXISTING CONDITIONS PRIOR TO COMMENCING THE WORK.  
NOTIFY THE ARCHITECT AND CONSULTANTS OF ANY DISCREPANCIES 
WITH THE DRAWINGS PRIOR TO DEMOLITION. 

COORDINATE WITH OWNER FOR HOURS OF OPERATION, MATERIAL AND 
WASTE HANDLING REQUIREMENTS .

COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL 
DEMOLITION ACTIVITIES CAUSING DISTURBANCE TO OTHER 
OCCUPANTS AND SPACES OUTSIDE DEMOLITION AREA.

PATCH AND REPAIR EXISTING WALLS, FLOORS, COLUMNS AND 
SURFACES TO REMAIN AS REQUIRED TO LEAVE THEM SMOOTH, EVEN 
AND/OR LEVEL TO RECEIVE NEW FINISHES. STARTING OF WORK 
INDICATES INSTALLERS ACCEPTANCE OF SUBSTRATE.

CONTRACTOR SHALL SCAN/XRAY STRUCTURAL SLABS AT ALL 
LOCATIONS OF PROPOSED CORE DRILLING AND SUBMIT RESULTS TO 
CONSULTANTS’ FOR REVIEW IN ACCORDANCE WITH THE 
SPECIFICATIONS AND WITH THE OWNER’S REQUIREMENTS. 
COORDINATE LAYOUT OF ALL CORE LOCATIONS AND REVIEW WITH 
CONSULTANT PRIOR TO EXECUTION OF WORK. 

LOCAL PATCH AND REPAIR

LOCALLY PATCH AND REPAIR TO MATCH EXISTING CONDITIONS AND 
ANY EXISTING CONSTRUCTION ADJACENT TO AND AFFECTED BY 
DEMOLITION WORK, TEMPORARY WORK OR NEW CONSTRUCTION. 

EXAMINE EXISTING CONDITIONS PRIOR TO COMMENCING WORK, 
INCLUDING ELEMENTS SUBJECT TO DAMAGE OR MOVEMENT DURING 
CUTTING OR PATCHING. 

PROVIDE TEMPORARY SUPPORT TO ENSURE STRUCTURAL INTEGRITY OF 
THE WORK.

REFINISH SURFACES TO MATCH ADJACENT FINISH.  FOR CONTINUOUS 
SURFACES, REFINISH TO NEAREST INTERSECTION OR NATURAL BREAK.

EXISTING FURNITURE:

MOVING FURNITURE TO ACCOMMODATE CEILING WORK SHALL BE 
PROVIDED BY GENERAL CONTRACTOR. IDENTIFY THE MINIMUM 
NUMBER OF FURNITURE PIECES TO BE TEMPORARILY MOVED AND 
LOCATIONS WHERE THEY ARE TO BE MOVED TO FACILITATE CEILING 
WORK AND COORDINATE WITH THE GENERAL CONTRACTOR.

PROVIDE PROTECTION OF EXISTING MILLWORK AND FURNITURE THAT IS 
TO REMAIN FROM DAMAGE DURING CONSTRUCTION.

BOUNDARY OF HOARDING

APPROXIMATE BOUNDARY OF REQUIRED HOARDING CORRESPONDS TO 
BOUNDARY OF EXPECTED LIMIT OF WORK INDICATED BY DASHED LINE. 

WHERE EXISTING WALLS FULFILL HOARDING REQUIREMENTS, 
CONSTRUCTION OF NEW HOARDING IS NOT NECESSARY.
 
IN AREAS WITH NO CEILING OR WHERE CEILING IS TEMPORARILY 
REMOVED TO ACCOMMODATE DEMOLITION OR NEW WORK, HOARDING 
TO EXTEND TO U/S SLAB, AS PER LIFE SAFETY REQUIREMENTS. 

REFER TO A001 - GENERAL NOTES, 'FIRE PROTECTION & LIFE SAFETY 
PROVISIONS DURING CONSTRUCTION'. 

TEMPORARY REMOVAL OF EXISTING CEILING-MOUNTED FIXTURES

WHERE INDICATED, TEMPORARILY REMOVE EXISTING CEILING-
MOUNTED LIGHTING AND MECHANICAL FIXTURES, FIRE ALARM AND 
SECURITY DEVICES AS INDICATED BY DASHED LINE AS REQUIRED TO 
ACCOMMODATE MECHANICAL AND ELECTRICAL WORK. SALVAGE AND 
PROTECT EXISTING FOR REINSTATEMENT.

SALVAGE AND PROTECT EXISTING FOR REINSTATEMENT. REFER TO 
MECHANICAL AND ELECTRICAL DRAWINGS FOR TYPES, QUANTITIES 
AND LOCATIONS. 

REPLACE EXISTING FIXTURES DAMAGED DURING TEMPORARY REMOVAL 
OR DURING STORAGE. 

DEMOLITION NOTES

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

GENERAL NOTES

THESE NOTES ARE TO BE READ IN CONJUNCTION WITH THE 
DRAWINGS AND SPECIFICATIONS.

DO NOT SCALE DRAWINGS. WRITTEN DIMENSIONS GOVERN. NOTIFY 
CONSULTANT OF DISCREPANCIES OR CONFLICTS IN THE 
DOCUMENTS PRIOR TO EXECUTION OF WORK.

VERIFY DIMENSIONS NOTED AS "CLEAR", "HOLD", "MIN", "CRITICAL", 
OR "V.I.F." DURING LAYOUT OF WORK. 

STRUCTURAL, MECHANICAL & ELECTRICAL ITEMS SHOWN ON THE 
ARCHITECTURAL DRAWINGS ARE FOR COORDINATION PURPOSES. 
REFER TO RESPECTIVE DISCIPLINES DRAWINGS AND SPECIFICATIONS 
FOR COMPLETE LAYOUTS.

PROTECT AREA OF WORK AND ADJACENT AREAS FROM DAMAGE.

DO NOT LOAD ANY PART OF THE WORK WITH WEIGHT THAT WILL 
DAMAGE OR ENDANGER THE SAFETY OF THE STRUCTURE OR ANY 
PART THEREOF.

CONFIRM THE LOCATION OF ALL SERVICES INTERIOR AND EXTERIOR 
PRIOR TO COMMENCING CONSTRUCTION.

NOTIFY CONSULTANT AND OWNER IF HAZARDOUS MATERIALS ARE 
DISCOVERED ON SITE DURING CONSTRUCTION.

REVIEW THE LOCATION OF ACCESS HATCHES OR PANELS WITH 
CONSULTANT PRIOR TO INSTALLATION AND ADJUST POSITION AS 
REQUIRED BASED ON REVIEW.

SCAN STRUCTURAL SLAB AT ALL LOCATIONS OF CORE DRILLING AND 
PROVIDE SUBMITTALS FOR REVIEW IN ACCORDANCE WITH THE 
SPECIFICATIONS AND WITH THE OWNER'S REQUIREMENTS. 
COORDINATE LAYOUT OF ALL CORE LOCATIONS AND REVIEW WITH 
CONSULTANT PRIOR TO EXECUTION OF WORK.

AT PARTITIONS IN WET AREAS (WASHROOMS AND KITCHENETTE) 
PROVIDE MOISTURE & MOULD RESISTANT GYPSUM BOARD.

PROVIDE CONTINUOUS REINFORCING BETWEEN STUDS FOR WALL 
MOUNTED HANDRAILS, GRAB BARS, MILLWORK, CASEWORK, 
FURNITURE AND THE LIKE.

COORDINATE BLOCKING REQUIREMENTS WITH THE DRAWINGS OF 
ALL DISCIPLINES.

1.

2.

3.

4.

5.

FIRE PROTECTION AND LIFESAFETY PROVISIONS DURING 
CONSTRUCTION

ADHERE TO THE FOLLOWING PROTECTION METHODS FOR 610 
UNIVERSITY AVE. WHEN WORK UNDER THE CONTRACT REQUIRES 
TEMPORARY DISRUPTION OF FIRE / LIFE SAFETY SYSTEMS DURING AND 
BETWEEN CONSTRUCTION SHIFTS.

AS A MINIMUM PERFORMANCE STANDARD FOR PROTECTION, AND 
FAILING ALL OTHER MEASURES DESCRIBED BELOW, GENERAL 
CONTRACTOR IS RESPONSIBLE FOR PROVIDING A FIRE WATCH 
PROTOCOL DURING AND BETWEEN EACH CONSTRUCTION SHIFT IN 
ALL CONSTRUCTION AREAS. OBTAIN PERMISSION FROM THE FACILITY 
MANAGER.

IN THE CONSTRUCTION AREAS AND WHERE THE FIRE PROTECTION 
SYSTEM IS OPERATIONAL DURING A CONSTRUCTION SHIFT, THE 
CONTRACTOR SHALL:
a. TEMPORARILY PROTECT EXISTING FIRE ALARM DEVICES AND 
SPRINKLER HEADS FROM INCIDENTAL CONTACT, DUST AND DEBRIS 
DURING CONSTRUCTION SHIFT.
b. TEMPORARY PROTECTION TO BE REMOVED AT THE END OF EACH 
CONSTRUCTION SHIFT TO MAINTAIN EXISTING FIRE ALARM AND 
SPRINKLER PROTECTION DURING THE DAY BETWEEN CONSTRUCTION 
SHIFTS.

IN THE CONSTRUCTION AREAS AND WHERE THE FIRE PROTECTION 
SYSTEM CANNOT REMAIN OPERATIONAL, PROVIDE TEMPORARY 
SMOKE/HEAT DETECTION SYSTEM THAT COMPLIES WITH THE 
FOLLOWING REQUIREMENTS:
a. SHALL BE DESIGNED BY A PROFESSIONAL ENGINEER IN 
ACCORDANCE WITH GOOD ENGINEERING PRACTICES, ONTARIO FIRE 
CODE, AND ONTARIO BUILDING CODE.
b. SHALL REMAIN OPERATIONAL OR BE ACTIVATED DURING THE DAY 
BETWEEN CONSTRUCTION SHIFTS WHEN THE CONSTRUCTION AREA IS 
UNOCCUPIED FOR THE ENTIRE DURATION OF CONSTRUCTION IN THAT 
AREA.
c. ALL EXISTING SMOKE/HEAT DETECTORS SHALL BE PROTECTED 
DURING DEMOLITION/CONSTRUCTION.

MEANS OF EGRESS:
a. REQUIRED MEANS OF EGRESS SHALL BE MAINTAINED AND LIFE 
SAFETY DEVICES TO REMAIN IN OPERATION AT ALL TIMES. 
b. PROVIDE ACCEPTABLE ALTERNATIVE EXITS WHERE AN EXISTING EXIT 
IS BLOCKED OFF OR DELETED DUE TO CONSTRUCTION ACTIVITIES. 

1.

2.

3.

4.

5.

6.

7.

PROTECTION OF EXISTING CONSTRUCTION - GENERAL

UPON MOBILIZATION, PERFORM A PRE-CONSTRUCTION SURVEY OF 
THE EXISTING CONDITIONS COMPLYING WITH THE REQUIREMENTS OF 
THE CONTRACT.

PROTECT AREA OF WORK AND ADJACENT AREAS FROM DAMAGE.

PROTECT ADJACENT EXISTING CONSTRUCTION AND SURFACES—
INCLUDING BUT NOT LIMITED TO WALLS, WINDOWS, DOORS, FLOORS, 
CEILINGS, FURNITURE, FIXTURES, ETC. 

DO NOT LOAD ANY PART OF THE WORK WITH WEIGHT THAT WILL 
DAMAGE OR ENDANGER THE SAFETY OF THE STRUCTURE OR ANY 
PART THEREOF.

PROTECTION MUST WITHSTAND IMPACT AND DAMAGE UNDERTAKEN 
DURING REMOVAL AND REPLACEMENT OPERATIONS. 

PROTECTION OF CEILINGS, WALLS AND FLOORS SHALL BE SELF 
SUPPORTING WITH NO FASTENING OF ANY KIND INTO THESE 
MATERIALS.

DAMAGE TO ADJACENT MATERIALS AND FINISHES DUE TO THE WORK 
OF THIS CONTRACT SHALL BE REPAIRED BY THE GENERAL 
CONTRACTOR INCLUDING THE REPLACEMENT OF DAMAGED 
ELEMENTS TO MATCH EXISTING ARRANGEMENTS, SIZE AND MATERIAL.

1.

2.

3.

4.

5.

REPAIR OF EXISTING AND MISSING FIRESTOPPING

MAINTAIN FIRE RESISTANCE RATING OF EXISTING ASSEMBLIES. 
REPAIR/RESTORE ALL EXISTING FIRESTOPPING, SMOKE SEALS AND 
APPLIED FIRE PROTECTION WITHIN THE CONSTRUCTION AREA WHICH 
ARE FOUND TO BE DEFICIENT.

REPAIR/RESTORE ALL EXISTING FIRESTOPPING, SMOKE SEALS AND 
APPLIED FIRE PROTECTION COATINGS THAT ARE AFFECTED OR 
DAMAGED AS A RESULT OF WORK.

PROVIDE FIRESTOPPING AND SMOKE SEALS AT ALL SERVICE 
PENETRATIONS OF NEW WALL AND/OR FLOOR FIRE SEPARATIONS. 
FIRESTOPPING RATING TO MATCH FIRE RESISTANCE RATING (FRR) OF 
THE FIRE SEPARATION AFFECTED BY THIS WORK.

WHERE FIRESTOPPING IS MISSING AT EXISITNG SERVICE 
PENETRATIONS AND GAPS BETWEEN EQUIPMENT COVERS, HVAC 
GRILLES THROUGH ALL PARTITIONS, ALL FLOORS, STRUCTURAL SLABS 
AND DROPPED PLASTER CEILINGS, INSTALL NEW FIRESTOPPING.

COSTS OF REPAIRING MISSING FIRESTOPPING TO BE MADE THROUGH 
A CASH ALLOWANCE UNDER THE CONTRACT. 

1.

2.

3.

4.

5.

6.

7.

1.

2.

3.

4.

5.

1.

2.

1.

2.

FLOOR PLANS:

ARCHITECTURAL CONSTRUCTION PLANS INDICATE PARTITION 
LAYOUT, TYPES AND BUILT-IN FEATURES. IT IS THE RESPONSIBILITY OF 
THE CONTRACTOR TO ENSURE PROPER COORDINATION WITH DOORS, 
DEVICES, MILLWORK, FIXTURES, FINISHES, EQUIPMENT AND 
FURNITURE.

ALIGNMENTS ARE DIMENSIONED FROM FINISH FACE TO FINISH FACE, 
UNLESS OTHERWISE NOTED. ALLOW FOR THICKNESS OF FINISHES.

VERIFY DIMENSIONS NOTED AS "CLEAR", "HOLD", "MIN", "CRITICAL", 
OR "V.I.F." DURING LAYOUT OF WORK. NOTIFY ARCHITECT OF 
DISCREPANCIES OR CONFLICTS PRIOR TO EXECUTION OF WORK.

LAYOUT ALL PARTITION LOCATIONS ON THE STRUCTURAL SLAB FOR 
CONSULTANT REVIEW PRIOR TO CONSTRUCTION. ADVISE 
CONSULTANTS OF DISCREPANCIES WITH THE DIMENSIONED PLANS 
OR CONFLICTS WITH OTHER PARTS OF THE WORK. ADJUST LOCATIONS 
AS REQUIRED BASED ON REVIEW.

PARTITIONS ARE TO BE SECURED TO THE U/S OF STRUCTURE UNLESS 
OTHERWISE NOTED. 

PATCH AND REPAIR EXISTING WALLS, FLOORS, COLUMNS AND 
SURFACES TO REMAIN AS REQUIRED TO LEAVE THEM SMOOTH, EVEN 
AND/OR LEVEL TO RECEIVE NEW FINISHES. STARTING OF WORK 
INDICATES INSTALLERS ACCEPTANCE OF SUBSTRATE.

PROVIDE SOLID WOOD BLOCKING AS REQUIRED IN PARTITION WALLS 
TO SUPPORT SHELVING, HANGING RODS, MILLWORK, GRAB BARS, 
ACCESSORIES AND OTHER ITEMS THAT ARE PART OF THIS CONTRACT. 
REFER TO CONSULTANT PLANS AND SPECIFICATIONS TO 
COORDINATE LOCATION OF BLOCKING TO SUPPORT ALL WALL 
MOUNTED FURNISHINGS PROVIDED BY OTHERS.

REFLECTED CEILING PLANS:

THE REFLECTED CEILING PLAN AND ASSOCIATED ENLARGED CEILING 
PLANS SHOW LOCATION FOR CRITICAL CEILING COMPONENTS AND 
DEVICES. REFER TO ELECTRICAL, MECHANICAL DRAWINGS FOR FULL 
SCOPE OF WORK AND QUANTITIES.

MAINTAIN LAYOUT AS INDICATED IN THE REFLECTED CEILING PLANS. 
ADVISE CONSULTANTS OF DISCREPANCIES WITH THE DIMENSIONED 
PLANS OR CONFLICTS WITH OTHER PARTS OF THE WORK. ADJUST 
LOCATIONS AS REQUIRED BASED ON REVIEW.

LOCATE UN-DIMENSIONED SPRINKLER HEADS, SPEAKERS, LIGHT 
FIXTURES AND OTHER ITEMS IN THE CENTRE OF SUSPENDED 
ACOUSTIC CEILING TILES UNLESS OTHERWISE NOTED.

FINISH AND COLOUR OF ACCESS PANELS, HVAC 
DIFFUSERS/REGISTERS, LIGHT FIXTURES, CEILING TRIM, DRAPERY 
POCKETS, SPEAKER GRILLES AND OTHER CEILING MOUNTED DEVICES 
TO MATCH CEILING COLOUR UNLESS OTHERWISE NOTED.

REVIEW THE LOCATION OF ACCESS HATCHES OR PANELS WITH 
CONSULTANTS PRIOR TO INSTALLATION AND ADJUST POSITION AS 
REQUIRED BASED ON REVIEW.

CLEARANCE AT EXISTING STRUCTURE

PROVIDE MINIMUM OF 38 MM CLEARANCE ABOVE MAIN CARRYING T-
BARS AND UNDERSIDE OF NEW MECHANICAL EQUIPMENT AND 
DISTRIBUTION TO PERMIT CEILING TILE INSTALLATION.

PROVIDE MINIMUM OF 13MM CLEAR BELOW UNDERSIDE OF EXISTING 
STRUCTURAL BEAM AND TOP OF NEW MECHANICAL EQUIPMENT AND 
DISTRIBUTION.

REINSTATEMENT OF EXISTING CEILING-MOUNTED FIXTURES

REINSTATE EXISTING CEILING-MOUNTED FIXTURES, FIRE ALARM 
DEVICES, AIR TERMINALS AND SECURITY DEVICES IN EXSITING 
LOCATIONS. 

REFER TO ELECTRICAL AND MECHANICAL DRAWINGS AND 
SPECIFICATIONS. COORDINATE WORK WITH OWNER AND BUILDING 
OPERATIONS. REPLACE TO MATCH EXISTING ANY FIXTURES, 
COMPONENTS OR DEVICES DAMAGED DURING CONSTRUCTION. 
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CODE SUMMARY

Name of Practice:
Cumulus Architects Inc.
160 Pears Avenue Suite 300
Toronto, ON M5R 3P8

Name of Project:

Location:

GBGH Pharmacy

1112 St Andrews Dr, Midland, ON L4R 4P4

Building Code Version:
Project Type:

Major Occupancy Classification:

Superimposed Major Occupancies:
Description
Building & Renovation Area (m²):

Building Height (m):

Number of Streets / Firefighter 
Access:

Existing Building Classification:

Compliance Alternatives Proposed:
(list numbers and describe)

Item
11.00
11.01

11.02

11.03

11.04

11.05
a

11.06

O.Reg 163/24
Addition

Group D within a Group B - Division 2 Care and Treatment

N/A

Storeys Above Grade: 2

Existing - 1 Street

Change in Major Occupancy:

Project Description: Renovation to existing Pharmacy department at level 1.

Level 1, Group B2 Pharmacy

Storeys Below Grade: 0

No Yes

11.2 , 3.2.2.5. to 
3.2.2.8., and 2.2.1.

[A] 1.4.1.2., 11.2., and 
11.3.

[A] 1.4.1.2., 3.2.1.1., 
2.2.2.2.,  and 11.3.

3.2.2.10., 3.2.5., 
2.2.4.1., and 11.3.

Building Code Reference

References to Division B
unless noted

[A] for Division A
[C] for Division C

Last Amendment:  O.Reg 5/25

(m) Above Grade: 8.5m

ONTARIO BUILDING CODE DATA MATRIX PART 11

Change of Use
Addition and Renovation
Renovation

Yes No

Building Size:11.07 Small Medium Large > Large

11.08
Construction Index:
Hazard Index:
Importance Category:

Yes Not Applicable
(no change)

Low Normal
High Post-Disaster

5
7

Project Type:11.09 Basic Renovation Extensive Renovation
Occupant Load:11.10
Level 1

Occupancy Type Occupant Load
Group D in a B2 Existing - no change

Occupancy Area
No change

11.11
a

Plumbing Fixture Requirements:
Floor Level/Area

Male:Female = 50:50 except as noted otherwise
Occ. Load OBC Ref. Fixtures ProvidedFixtures Required

No washrooms introduced as part of this 
renovation. No change to occupancy or existing 
fixtures.

11.12 Barrier-Free Design: Yes No (Explain) Explanation (If Required).

11.13 Reduction in Performance Level: Structural:
By Increase in Occupant Load:
By Change of Major Occupancy:
Plumbing:
Sewage Systems:
Extension of Comb. Const.:

No
No
No
No
No
No

11.14 Compensating Construction: Structural:
By Increase in Occupant Load:
By Change of Major Occupancy:
Plumbing:
Sewage Systems:
Extension of Comb. Const.:

No
No
No
No
No
No

Explanation as required.
Explanation as required.

Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes
Yes

11.15

Alternative Solutions: 11.16
Sprinkler System:11.17 Required Not Required

Entire Building Select Compartments
Select Floor Areas Basement
In lieu of Roof Rating None

Proposed:

Standpipe System:11.18 Required Not Required
Fire Alarm System:11.19 Required Not Required

Single Stage Two Stage
None

11.2.1.1., and 
T.11.2.1.1.B-N.

11.3.3.1. & 11.3.3.2.
3.1.17., 2.1.2.2., and 
11.4.2.2.

3.7.4., 11.3.4., 
11.3.5., 11.4.2.4., 
and 11.4.2.5.

11.3.3.2.(2).

11.4.2.1.
11.4.2.2.
11.4.2.3.
11.4.2.4.
11.4.2.5.
11.4.2.6.
11.4.3.2.
11.4.3.3.
11.4.3.4.
11.4.3.5.
11.4.3.6.
11.4.3.7.
11.5.1.

3.2.1.5. & 3.2.2.17.

3.2.9.1.
3.2.4.

Existing sprinkler system will be 
reworked to suit new layout.

[A] 1.3.3.3B.

3.1.2.1.(1), 2.1.4.1.(1), 
and 11.2.1.

Description Existing Area New Area Total
None2600 m² 2600 m²

None2600 m² 2600 m²Total:

10.1.1.2., 11.2.1.1.
T 11.2.1.1.A
T 11.2.1.1.B to N
4.1.2.1.(3),  2.3.1., and 
5.2.2.1.(2)

Barrier-Free 
WCs Req'd

Barrier-Free 
WCs Provided

Universal Washrooms 
Provided

Universal Washrooms 
RequiredFloor Level/Area

Plumbing Fixture Requirements Continued:11.11
b

Tables 3.8.2.3.A 
and 3.8.2.3.B

Barrier-Free Entrances Number: Explanation (If Required).

[A] 1.2.1.1., and [C] 2.1.

Explanation as required.
Explanation as required.
Explanation as required.
Explanation as required.

Description

High Building: Yes No
11.05
b 3.2.6

N/A

NO DESCRIPTION DATE
1 Issued for Schematic Design 2025-05-26
2 Issued for 100% Design Development 2025-10-14
3 Issued for Permit/Tender 2025-12-17
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LEVEL
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WIDTH PANEL WIDTH HEIGHT THICK TYPE MATERIAL FINISH CARD
READER

ADO-1
(COLUMN

TYPE)

ADO-2
(WAVE TO

OPEN)

INTERL
OCK

LEVEL 1 Existing EXIST1 2319 MAIN ENTRY EXIST. 1 HR EXIST. PT3 1220 EXIST. 2135 45 EXIST. EXIST. PT2 Yes Yes EXISTING DOOR TO RECEIVE NEW
DOOR/FRAME PAINT

LEVEL 1 Existing EXIST2 2317 CORR. (EXT.
SUITE) 2300 CLEAN CARTS EXIST. EXIST. PT3 1220 EXIST. 2135 45 EXIST. EXIST. PT2 EXISTING DOOR TO RECEIVE NEW

DOOR/FRAME PAINT

LEVEL 1 Phase 1 2307 2305 CORR. A 2307 STERILE PREP. WORKROOM C HM PT3 915 915 2135 45 F1 HM PT2 Yes

LEVEL 1 Phase 1 2308 2307 STERILE PREP.
WORKROOM 2308 ANTEROOM C HM PT3 TACK

WELD
915 915 2135 45 F1 HM PT2 No No Yes Yes INTERLOCK HARDWARE

LEVEL 1 Phase 1 2309 2308 ANTEROOM 2309 STERILE COMPOUNDING RM C HM PT3 TACK
WELD

915 915 2135 45 F1 HM PT2 No Yes Yes INTERLOCK HARDWARE

LEVEL 1 Phase 1 2310 2305 CORR. A 2310 OFFICE MGR. B HM PT3 915 915 2135 45 F1 HM PT2 Yes

LEVEL 1 Phase 1 2311 2311 NON-STERILE
COMPOUNDING 2305 CORR. A C HM PT3 TACK

WELD
915 915 2135 45 F1 HM PT2

LEVEL 1 Phase 3 2270 2316 CORR. (EXT.
SUITE) 2270 CORR. B A 45MIN HM PT3 915 915 2135 45 F2 HM PT2 Yes No

LEVEL 1 Phase 3 2271 2270 CORR. B 2271 STAFF BREAK RM. B HM PT3 915 915 2135 45 F1 HM PT2 Yes
LEVEL 1 Phase 3 2272 2270 CORR. B 2272 MED. REC. RM. B HM PT3 915 915 2135 45 F1 HM PT2 Yes

LEVEL 1 Phase 3 2273 2274 MULTIPURPOSE
WORKSTATION 2273 NARCOTICS RM. C HM PT3 915 915 2135 45 F1 HM PT2 Yes Yes

LEVEL 1 Phase 3 2275 2315 CORR. (EXT.
SUITE) 2275 RECEIVING B 45MIN HM PT3 1050 1050 2135 45 F2 HM PT2 Yes Yes EXISTING DOORBELL TO BE
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SERIES: MARS HEALTHCARE ACOUSTICAL PANELS, CLIMAPLUS
PERFORMANCE
PRODUCT: 88277
EDGE: SQUARE EDGE
SIZE: 610MM X 1220MM

LOCATION: REFER TO REFLECTED CEILING PLANS.

WP2 SHEET WALL PROTECTION
(ACCENT)

MANUFACTURER: ALTRO
PRODUCT: WHITEROCK
SEAMS: HEAT WELD
CORNERS: ALL INSIDE & OUTSIDE CORNERS TO BE FORMED
COLOUR: PROMENADE

LOCATION: HAND HYGIENE STATIONS

WP1
(HEIGHT
VARIES)

SHEET WALL PROTECTION
(FIELD)

MANUFACTURER: ALTRO
PRODUCT: WHITEROCK
SEAMS: HEAT WELD
CORNERS: ALL INSIDE & OUTSIDE CORNERS TO BE FORMED
COLOUR: PEARL FT41

HEIGHT: SEE FINISH PLANS
TOP TRIM: SCHLUTER-SCHIENE AE45
SIDE TRIM AT EXPOSED EDGES: SCHLUTER-SCHIENE AE45

WALL
PROTECTION

CG1 CORNER GUARD MANUFACTURER: CS GROUP
PRODUCT: CO-8
FINISH: BRUSHED STAINLESS STEEL

HEIGHT: 1220MM, TOP AT 1370MM
WING: 76MM

EPT1 EPOXY PAINT MANUFACTURER: SHERWIN WILLIAMS
PRODUCT: WATERBASED CATALYZED EPOXY
COLOUR: TO MATCH PT1
FINISH: EGGSHELL

LOCATIONS: WALLS AND CEILING IN NON-STERILE COMPOUNDING
AND STERILE SUITE ROOMS. SEE FINISHES PLAN.

WG1 VINYL WALL COVERING MANUFACTURER: 3M
PRODUCT: SELF-ADHESIVE VINYL FILM WITH DIGITALLY PRINTED
GRAPHICS
INK: VOC-FREE LATEX INK
ARTWORK: PRINT ASSETS TO BE PROVIDED BY OWNER

LOCATION: REFER TO FINISHES PLAN

PT4 PAINT (ACCENT) MANUFACTURER: BENJAMIN MOORE
PRODUCT: Ultra Spec Scuff-X Interior Latex
COLOR: TBD
FINISH: Eggshell

PT3 PAINT (DOORS) MANUFACTURER: BENJAMIN MOORE
PRODUCT: Ultra Spec Scuff-X Interior Latex
COLOR: Rockport Gray HC-105
FINISH: Satin

PT2 PAINT (DOOR FRAMES) MANUFACTURER: BENJAMIN MOORE
PRODUCT: Ultra Spec Scuff-X Interior Latex
COLOR: Collingwood OC-28
FINISH: Satin

WALLS PT1 PAINT(FIELD) MANUFACTURER: BENJAMIN MOORE
PRODUCT: Ultra Spec Scuff-X Interior Latex
COLOR: Chantilly Lace OC-65
WALL FINISH: Eggshell

RSF2 RESILIENT VINYL SHEET FLOORING MANUFACTURER: GERFLOR
STYLE: MIPOLAM AFFINITY
THICKNESS: 2MM
COLOR: 4431 EXOTIC MUD
WALL BASE: 6" HIGH, INTEGRAL SITE-FORMED COVE BASE

LOCATION: ACCENT FLOOR AT HHS-1 STATIONS, ACCENT FLOOR IN
ANTEROOM, AND STERILE COMPOUNDING ROOM.

WHERE WALL PROTECTION OVERLAPS WALL BASE, NO TRIM AT WALL
BASE

FLOORS RSF1 RESILIENT VINYL SHEET FLOORING MANUFACTURER: GERFLOR
STYLE: MIPOLAM AFFINITY
THICKNESS: 2MM
COLOR: 4412 TUNDRA (FIELD)
WALL BASE: 6" HIGH, INTEGRAL SITE-FORMED COVE BASE

LOCATION: ALL AREAS EXCEPT THOSE MARKED FOR RSF2. SEE FINISHES
PLAN.
TRIM: SCHLUTER-SCHIENE AE45 ANODIZED ALUMNUM CAP (SATIN
FINISH)

WHERE WALL PROTECTION OVERLAPS WALL BASE, NO TRIM AT WALL...

CODE MATERIAL SPECIFICATION DESCRIPTION

MATERIALS FINISHES SCHEDULE

SSF1 SOLID SURFACE MANUFACTURER: CORIAN
THICKNESS: 12MM
COLOUR: WHITE JASMINE

LOCATION: COUNTER IN STAFF BREAK ROOM, COUNTER IN NARCOTICS
RM

SS STAINLESS STEEL MANUFACTURER: AS PER SPECIFICATIONS LOCATION: CUSTOM CASEWORK IN NON-STERILE COMPOUNDING AND
STERILE PREP ROOM.

SPECIALTY
FINISHES

PL1 PLASTIC LAMINATE MANUFACTURER: PANOLAM INDUSTRIES, PIONITE
COLOUR: Pionite Appears Likatre WP115
FINISH: Suede Texture

LOCATION: MILLWORK

SPECIALTY... CODE MATERIAL SPEFICATION DESCRIPTION

MATERIALS FINISH SCHEDULE CONT

1.
2.
3.
4.
5.

GENERAL NOTES

FOR PAINT COLOURS OF INTERIOR DOORS AND FRAMES, REFER TO INTERIOR FINISHES SCHEDULE.
REFER TO DOOR AND WINDOW SCHEDULE ABBREVIATIONS FOR GLASS & GLASS ASSEMBLY TYPES IN DOORS
REFER TO SPECIFICATIONS FOR DESCRIPTIONS OF GLASS AND GLASS ASSEMBLY TYPES.
COORDINATE WITH ELECTRICAL FOR AUTOMATIC DOOR OPERATORS AND OTHER DOOR-RELATED ELECTRICAL DEVICES.
PROVIDE MISC. METALS HSS OR AND/OR STEEL ANGLE BRACING AT HEADERS AND JAMBS OF SLIDING AND/OR SPECIALTY DOORS WHERE NOTED ON DOOR SCHEDULE.

DOOR AND WINDOW SCHEDULE 
ABBREVATIONS

ADO AUTOMATIC DOOR OPERATOR
CD CARD READER
FRR FIRE RESISTANCE RATING (HOURS)
GL1 TEMPURED LAMINATE GLAZING
HM HOLLOW METAL
PLAM      PLASTIC LAMINATE
PT      PAINT
SWC SOLID WOOD CORE

FOR DOORS WITH GLAZING: PROVIDE 6mm TEMPERED FLOAT GLASS, TYP. UNLESS 
FIRE RATED

GLASS 
TYPE

GL1

LOCATIONDESCRIPTION COATINGS

10mm Clear Tempered Glazing

GLAZING SCHEDULE

GL2 6mm Clear Tempered Glass at Door Lites

GL3 Fire-Rated Glazing AS PER DOOR SCHED.

1" SURFACE APPLIED MULLIONS

SEE ELEVATIONS.

CORR. A + SOUTH 
CORRIDOR

SEE DOOR TYPES

GLAZING ELEVATIONS

 1 : 50
GW1 GLAZING, TYP.2

NO DESCRIPTION DATE
1 Issued for Schematic Design 2025-05-26
2 Issued for 100% Design Development 2025-10-14
3 Issued for Permit/Tender 2025-12-17



WD

Stair 'A'

UP

LEGEND - DEMOLITION PLAN

EXISTING CONSTRUCTION TO REMAIN

EXISTING CONSTRUCTION TO BE REMOVED

REMOVE AND DISPOSE OF EXISTING INTERIOR WINDOWS AND FRAMES.

LINE OF PROPOSED CONSTRUCTION HOARDING

FF&E

CONTRACTOR TO TAKE RESPONSIBILITY FOR TEMPORARY CONSTRUCTION AND 
EGRESS/ACCESS ROUTES DURING CONSTRUCTION

NOT IN CONTRACT / NOT IN SCOPE AREA

1A MAINTAIN INTEGRITY OF EXISTING CORRIDOR AND EXITS. CORRIDOR SHALL BE FREE OF 
CONSTRUCTION MATERIAL AND/OR DEBRIS. EXISTING FLOORING TO REMAIN IN THIS 
AREA AS NOTED ON PLAN. PROVIDE LOCKING HARDWARE FOR ALL DOORS ENTERING 
INTO THE CONSTRUCTION AREA FROM EXISTING CORRIDOR. COORDINATE WITH 
OWNER TO PROVIDE CONSTRUCTION CORE LOCKSET FOR HOARDING ACCESS. 
PROVIDE DUST SEAL ON ALL DOORS BORDERING WORK AREA WHEN PERFORMING 
WORK IN CORRIDOR. ANY WORK PERFORMED OUTSIDE OF THE SCOPE AREA SHALL BE 
DONE AFTER HOURS AND IN COORDINATION WITH THE HOSPITAL. ALL WORK SHALL BE 
PERFORMED IN CONFORMANCE WITH INFECTION PREVENTION AND CONTROL 
GUIDELINES.

NOT USED

EXISTING FLOOR FINISH (SHEET VINYL C/W FLASH COVE AND OTHER APPLIED BASES, 
ETC) TO BE REMOVED. SCRAPE AND PREPARE SUBSTRATE AS REQUIRED TO OBTAIN 
SMOOTH AND LEVEL SURFACE READY TO RECEIVE NEW  FLOOR FINISHES AS AND 
WHERE SPECIFIED. CLEAN AND LEVEL EXISTING CONCRETE SUBSTRATE, INCLUDING 
ANY IRREGULARITIES AND PHYSICAL RESIDUE, AND FILL DEPRESSIONS AND CRACKS 
WITH FLOOR LEVELING COMPOUND. REMOVE ANY EXISTING MATERIAL, ADHESIVES, OIL 
OR DUST THAT MAY BE DETRIMENTAL TO THE BONDING OF THE NEW FLOORING. 
TELEGRAPHING OF SUBSTRATE THROUGH TO NEW FLOORING IS NOT PERMITTED. USE 
SELF-LEVELING MORTAR IN AREAS THAT NEED TO BE BUILT UP TO MATCH EXISTING 
FLOOR LEVELS. CONTRACTOR TO ENSURE FLOOR IS TRUE AND LEVEL TO MEET THE 
REQUIREMENTS OF THE NEW WORK. MAKE GOOD FLOOR SUBSTRATES WHERE EXISTING 
PARTITIONS HAVE BEEN DEMOLISHED (TYP.).

EXISTING CARPET AND/OR APPLIED WALL BASES TO BE REMOVED, INCLUDING MASTICS, 
ADHESIVES OR OTHER SURFACE RESIDUES. MAKE GOOD FLOOR SUBSTRATES WHERE 
EXISTING PARTITIONS HAVE BEEN DEMOLISHED TYP. 

REDUNDANT FLOOR BOXES, RACEWAYS, SERVICES, DRAINS, SLEEVES/OPENINGS 
THOUGH EXISTING CONCRETE FLOOR SLAB SHALL BE FILLED WITH NEW CONCRETE TO 
OBTAIN A STRUCTURALLY SOUND, SMOOTH AND LEVEL SURFACE TO RECEIVE NEW 
FLOOR FINISH TYPICAL. MAKE REPAIRS AS REQUIRED MAINTAIN REQUIRED FIRE-
RESISTANCE RATINGS OF FLOOR SLABS.

1B

FLOORS

1D

2A REMOVE AND DISPOSE OF EXISTING GYPSUM BOARD AND METAL STUD FRAMED 
PARTITIONS COMPLETE WITH ASSOCIATED WALL BASE, AND CORNER GUARDS, WHERE 
INDICATED BY DASHED LINES. REMOVE ALL REDUNDANT MECHANICAL AND 
ELECTRICAL SERVICES IN CONFORMANCE WITH GOVERNING CODES AND 
AUTHORITIES. REFER TO AND COORDINATE WITH MECHANICAL, ELECTRICAL AND 
ABATEMENT SCOPE OF WORK. MAKE GOOD ALL AFFECTED SURFACES AS REQUIRED TO 
MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW FINISHES TYP.

REMOVE AND DISPOSE OF EXISTING CMU WALL TO EXTENTS NOTED. PROVIDE 
TEMPORARY STRUCTURAL SUPPORT UNTIL NEW LINTELS CAN BE INSTALLED. 

REMOVE AND DISPOSE OF EXISTING INTERIOR WALL ACCESSORIES (I.E. CORNER 
GUARDS, WALL BUMPERS ETC.) AND MAKE GOOD (PATCH, PAINT) ALL AFFECTED 
SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW 
FINISHES TYP. 

N.B.: REMOVE AND RETAIN EXISTING WALL-MOUNTED EQUIPMENT, FITMENTS AND 
DEVICES, INCLUDING  ALL RELATED ATTACHMENTS, MOUNTINGS, ETC.  COORDINATE 
WITH OWNER THE EXTENT OF ITEMS TO BE RETAINED.

WALLS

3A

REMOVE AND DISPOSE OF EXISTING DOOR, FRAME AND HARDWARE WHERE 
INDICATED BY DASHED LINES. ELECTRICAL TRADE TO DISCONNECT POWER FOR 
DOORS WITH ELECTRIFIED CONTROLS/HARDWARE. REFER TO AND COORDINATE WITH 
MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK. MAKE GOOD ALL 
AFFECTED SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO 
RECEIVE NEW FINISHES TYP. AT EXTERIOR DOORS THAT ARE TO BE REMOVED.

DOORS

4A

REMOVE AND DISPOSE OF EXISTING MILLWORK COMPLETE WITH PLUMBING AND 
ELECTRICAL FIXTURES AND ALL RELATED FITMENTS WHERE INDICATED BY DASHED LINES. 
CAP OFF ALL SERVICES IN ACCORDANCE WITH MECHANICAL, ELECTRICAL AND 
ABATEMENT SCOPE OF WORK. PLUMBING SERVICES TO BE CAPPED AS FAR BACK TO THE 
MAIN AS POSSIBLE TO ELIMINATE DEAD LEGS. MAKE GOOD ALL AFFECTED SURFACES AS 
REQUIRED TO LEAVE READY FOR INSTALLATION OF NEW WORK. REFER TO AND 
COORDINATE WITH MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK.

MILLWORK/CASEWORK

7A
COORDINATE WITH MECHANICAL DIVISION AND REMOVE PLUMBING FIXTURES, FAUCETS 
AND CONTROLS, FLOOR DRAINS, VENTS AND CONTROLS, MEDICAL GASES, AND 
CONVECTORS WHERE INDICATED. COORDINATE WITH MECHANICAL DIVISION FOR 
SHUT-OFF, TERMINATION, REMOVAL AND CAPPING OFF OF EXISTING DUCTWORK, 
PLUMBING, FIXTURES AND ACCESSORIES AS REQUIRED TO ACCOMMODATE THE 
DEMOLITION AND NEW WORK. TERMINATE AND CAP OFF SERVICES IN CONFORMANCE 
WITH MECHANICAL SCOPE OF WORK AND IN CONFORMANCE WITH ALL GOVERNING 
CODES AND AUTHORITIES. COORDINATE WITH MECHANICAL DIVISION FOR FULL EXTENT 
OF MECHANICAL DEMOLITION WORK REQUIRED. FILL AND FIRESTOP REDUNDANT 
CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES TYP.

COORDINATE WITH ELECTRICAL DIVISION FOR THE SHUT-OFF, TERMINATION, REMOVAL 
AND CAPPING OFF OF EXISTING ELECTRICAL CONTROLS, SWITCHES AND SERVICES AS 
REQUIRED TO ACCOMMODATE THE DEMOLITION AND NEW WORK. TERMINATE AND CAP 
OFF SERVICES IN CONFORMANCE WITH ELECTRICAL SCOPE OF WORK AND IN 
CONFORMANCE WITH ALL GOVERNING CODES AND AUTHORITIES. COORDINATE WITH 
ELECTRICAL DIVISION FOR FULL EXTENT OF ELECTRICAL DEMOLITION WORK REQUIRED. 
FILL AND FIRESTOP REDUNDANT CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES 
TYP.

MECHANICAL & ELECTRICAL

7B

OWNER TO ARRANGE FOR REMOVAL OF ALL EXISTING FURNITURE, FITTINGS AND 
EQUIPMENT FROM PHASED WORK AREAS PRIOR TO START OF CONSTRUCTION. 

2B

GENERAL NOTES:

PRIOR TO DEMOLITION NOTIFY CONSULTANTS OF ANY DISCREPANCIES WITH THE 
DRAWINGS.

PRIOR TO DEMOLITION COORDINATE WITH OWNER HOURS OF OPERATION, MATERIAL 
AND WASTE HANDLING REQUIREMENTS AND MATERIAL TO BE REUSED.

PROTECT AREA OF WORK, EXISTING CONSTRUCTION TO REMAIN AND ADJACENT 
AREAS FROM DAMAGE.

COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL DEMOLITION 
ACTIVITIES CAUSING DISTURBANCE TO OTHER OCCUPANTS AND SPACES OUTSIDE 
DEMOLITION AREA.

PROVIDE DUST BARRIER TO ALL AREAS AFFECTED BY THE DEMOLITION AND PROTECT 
AND MAINTAIN PUBLIC AND ADJACENT TENANT AREAS (CORRIDORS, LOBBIES, ETC) 
DURING DEMOLITION.

REFER TO OWNER'S DESIGNATED SUBSTANCES REPORT FOR PRE-EXISTING 
DESIGNATED SUBSTANCES OBSERVED. NOTIFY CONSULTANT AND OWNER OF ANY 
DESIGNATED SUBSTANCES DISCOVERED DURING DEMOLITION.

6A CEILING WORK IN CORRIDORS/AREAS OUTSIDE THE CONSTRUCTION HOARDED AREAS TO 
TAKE PLACE AFTER HOURS IN COORDINATION WITH OWNER.

CEILINGS

2C

WINDOWS

5A

1C

1E

6B

REMOVE AND DISPOSE OF EXISTING CEILING TILES AND T-BAR SUSPENSION GRIDS 
WHERE INDICATED BY DIAGONAL HATCH PATTERN. COORDINATE WITH MECHANICAL 
AND ELECTRICAL FOR FULL SCOPE OF REMOVALS. REMOVE ALL REDUNDANT HANGERS 
AND FRAMING TO MAKE FOR A CLEAN AND UNOBSTRUCTED WORK AREA READY FOR NEW 
WORK UNDER THIS CONTRACT.

LINE OF 1 HOUR FIRE SEPARATION

WALL MOUNTED 
ADO + CONDUIT

WALL MOUNTED 
EXIT SIGN
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1E
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1E

EXISTING SHELVING IN ALCOVE TO BE 
DEMOLISHED.

 ALL SHELVING IN THIS ROOM TO BE 
REMOVED AND RETURNED TO OWNER 

5A

HATCH DENOTES APPROX. EXTENT OF 
SLAB TRENCHING REQUIRED FOR 
PLUMBING TIE INS. 
REFER TO MECHANICAL. VERIFY IN 
FIELD.
ALLOW FOR 100 ft2 OF TRENCHING. 

2A

2A

5A

3AHATCH DENOTES APPROX. EXTENT OF SLAB 
TRENCHING REQUIRED FOR PLUMBING TIE INS.
REFER TO MECHANICAL. VERIFY IN FIELD.
ALLOW FOR 30 ft2 COVERAGE OF TRENCHING IN 
THIS AREA.

NO ARCHITECTURAL DEMOLITION. REFER TO MECHANICAL AND 
ELECTRICAL FOR SCOPE OF WORK IN THIS ROOM

610 610

400

610

610

400

EXISTING CONCRETE BLOCK 
WALL

61
0

400
610

610

400

61
0

400

40
0

400

7A

2B

REMOVE AND 
DISPOSE OF STEEL 

FRAME AROUND 
WALL OPENING

5A

5A5A

STUD FRAMED ALCOVE WALL AND 
BULKHEAD TO BE DEMOLISHED TO 

UNDERSIDE OF FLOOR SLAB ABOVE.
REMOVE AND DISPOSE OF EXISTING 

MILLWORK FRAME.
REFER TO 3/A114.

UPPER SHELVING TO BE 
REMOVED

UPPER SHELVING TO BE 
REMOVED

PERIMETER DASHED LINE 
DENOTES ZONE OF 
INVESTIGATION FOR TIE INS.

PERIMETER DASHED LINE 
DENOTES ZONE OF 
INVESTIGATION FOR TIE INS.EXISTING SINK TO BE 

DEMOLISHED.

3A

3A

APPROXIMATE LOCATION OF 
EXISTING PLUMBING RISER. 

ALLOW FOR AFTER HOURS 
WORK FOR TIE INS.

EXISTING PNEUMATIC TUBE 
STATION TO REMAIN & 
REMAIN OPERATIONAL. 
REMOVE AND DISPOSE OF 
WOOD TRIM/FINISHES.
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Cumulus Architects Inc., the copyright in the same being reserved 
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Cumulus Architects Inc. and when made must bear its name.
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WD

Stair 'A'

UP

LEGEND - DEMOLITION PLAN

EXISTING CONSTRUCTION TO REMAIN

EXISTING CONSTRUCTION TO BE REMOVED

REMOVE AND DISPOSE OF EXISTING INTERIOR WINDOWS AND FRAMES.

LINE OF PROPOSED CONSTRUCTION HOARDING

FF&E

CONTRACTOR TO TAKE RESPONSIBILITY FOR TEMPORARY CONSTRUCTION AND 
EGRESS/ACCESS ROUTES DURING CONSTRUCTION

NOT IN CONTRACT / NOT IN SCOPE AREA

1A MAINTAIN INTEGRITY OF EXISTING CORRIDOR AND EXITS. CORRIDOR SHALL BE FREE OF 
CONSTRUCTION MATERIAL AND/OR DEBRIS. EXISTING FLOORING TO REMAIN IN THIS 
AREA AS NOTED ON PLAN. PROVIDE LOCKING HARDWARE FOR ALL DOORS ENTERING 
INTO THE CONSTRUCTION AREA FROM EXISTING CORRIDOR. COORDINATE WITH 
OWNER TO PROVIDE CONSTRUCTION CORE LOCKSET FOR HOARDING ACCESS. 
PROVIDE DUST SEAL ON ALL DOORS BORDERING WORK AREA WHEN PERFORMING 
WORK IN CORRIDOR. ANY WORK PERFORMED OUTSIDE OF THE SCOPE AREA SHALL BE 
DONE AFTER HOURS AND IN COORDINATION WITH THE HOSPITAL. ALL WORK SHALL BE 
PERFORMED IN CONFORMANCE WITH INFECTION PREVENTION AND CONTROL 
GUIDELINES.

NOT USED

EXISTING FLOOR FINISH (SHEET VINYL C/W FLASH COVE AND OTHER APPLIED BASES, 
ETC) TO BE REMOVED. SCRAPE AND PREPARE SUBSTRATE AS REQUIRED TO OBTAIN 
SMOOTH AND LEVEL SURFACE READY TO RECEIVE NEW  FLOOR FINISHES AS AND 
WHERE SPECIFIED. CLEAN AND LEVEL EXISTING CONCRETE SUBSTRATE, INCLUDING 
ANY IRREGULARITIES AND PHYSICAL RESIDUE, AND FILL DEPRESSIONS AND CRACKS 
WITH FLOOR LEVELING COMPOUND. REMOVE ANY EXISTING MATERIAL, ADHESIVES, OIL 
OR DUST THAT MAY BE DETRIMENTAL TO THE BONDING OF THE NEW FLOORING. 
TELEGRAPHING OF SUBSTRATE THROUGH TO NEW FLOORING IS NOT PERMITTED. USE 
SELF-LEVELING MORTAR IN AREAS THAT NEED TO BE BUILT UP TO MATCH EXISTING 
FLOOR LEVELS. CONTRACTOR TO ENSURE FLOOR IS TRUE AND LEVEL TO MEET THE 
REQUIREMENTS OF THE NEW WORK. MAKE GOOD FLOOR SUBSTRATES WHERE EXISTING 
PARTITIONS HAVE BEEN DEMOLISHED (TYP.).

EXISTING CARPET AND/OR APPLIED WALL BASES TO BE REMOVED, INCLUDING MASTICS, 
ADHESIVES OR OTHER SURFACE RESIDUES. MAKE GOOD FLOOR SUBSTRATES WHERE 
EXISTING PARTITIONS HAVE BEEN DEMOLISHED TYP. 

REDUNDANT FLOOR BOXES, RACEWAYS, SERVICES, DRAINS, SLEEVES/OPENINGS 
THOUGH EXISTING CONCRETE FLOOR SLAB SHALL BE FILLED WITH NEW CONCRETE TO 
OBTAIN A STRUCTURALLY SOUND, SMOOTH AND LEVEL SURFACE TO RECEIVE NEW 
FLOOR FINISH TYPICAL. MAKE REPAIRS AS REQUIRED MAINTAIN REQUIRED FIRE-
RESISTANCE RATINGS OF FLOOR SLABS.

1B

FLOORS

1D

2A REMOVE AND DISPOSE OF EXISTING GYPSUM BOARD AND METAL STUD FRAMED 
PARTITIONS COMPLETE WITH ASSOCIATED WALL BASE, AND CORNER GUARDS, WHERE 
INDICATED BY DASHED LINES. REMOVE ALL REDUNDANT MECHANICAL AND 
ELECTRICAL SERVICES IN CONFORMANCE WITH GOVERNING CODES AND 
AUTHORITIES. REFER TO AND COORDINATE WITH MECHANICAL, ELECTRICAL AND 
ABATEMENT SCOPE OF WORK. MAKE GOOD ALL AFFECTED SURFACES AS REQUIRED TO 
MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW FINISHES TYP.

REMOVE AND DISPOSE OF EXISTING CMU WALL TO EXTENTS NOTED. PROVIDE 
TEMPORARY STRUCTURAL SUPPORT UNTIL NEW LINTELS CAN BE INSTALLED. 

REMOVE AND DISPOSE OF EXISTING INTERIOR WALL ACCESSORIES (I.E. CORNER 
GUARDS, WALL BUMPERS ETC.) AND MAKE GOOD (PATCH, PAINT) ALL AFFECTED 
SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW 
FINISHES TYP. 

N.B.: REMOVE AND RETAIN EXISTING WALL-MOUNTED EQUIPMENT, FITMENTS AND 
DEVICES, INCLUDING  ALL RELATED ATTACHMENTS, MOUNTINGS, ETC.  COORDINATE 
WITH OWNER THE EXTENT OF ITEMS TO BE RETAINED.

WALLS

3A

REMOVE AND DISPOSE OF EXISTING DOOR, FRAME AND HARDWARE WHERE 
INDICATED BY DASHED LINES. ELECTRICAL TRADE TO DISCONNECT POWER FOR 
DOORS WITH ELECTRIFIED CONTROLS/HARDWARE. REFER TO AND COORDINATE WITH 
MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK. MAKE GOOD ALL 
AFFECTED SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO 
RECEIVE NEW FINISHES TYP. AT EXTERIOR DOORS THAT ARE TO BE REMOVED.

DOORS

4A

REMOVE AND DISPOSE OF EXISTING MILLWORK COMPLETE WITH PLUMBING AND 
ELECTRICAL FIXTURES AND ALL RELATED FITMENTS WHERE INDICATED BY DASHED LINES. 
CAP OFF ALL SERVICES IN ACCORDANCE WITH MECHANICAL, ELECTRICAL AND 
ABATEMENT SCOPE OF WORK. PLUMBING SERVICES TO BE CAPPED AS FAR BACK TO THE 
MAIN AS POSSIBLE TO ELIMINATE DEAD LEGS. MAKE GOOD ALL AFFECTED SURFACES AS 
REQUIRED TO LEAVE READY FOR INSTALLATION OF NEW WORK. REFER TO AND 
COORDINATE WITH MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK.

MILLWORK/CASEWORK

7A
COORDINATE WITH MECHANICAL DIVISION AND REMOVE PLUMBING FIXTURES, FAUCETS 
AND CONTROLS, FLOOR DRAINS, VENTS AND CONTROLS, MEDICAL GASES, AND 
CONVECTORS WHERE INDICATED. COORDINATE WITH MECHANICAL DIVISION FOR 
SHUT-OFF, TERMINATION, REMOVAL AND CAPPING OFF OF EXISTING DUCTWORK, 
PLUMBING, FIXTURES AND ACCESSORIES AS REQUIRED TO ACCOMMODATE THE 
DEMOLITION AND NEW WORK. TERMINATE AND CAP OFF SERVICES IN CONFORMANCE 
WITH MECHANICAL SCOPE OF WORK AND IN CONFORMANCE WITH ALL GOVERNING 
CODES AND AUTHORITIES. COORDINATE WITH MECHANICAL DIVISION FOR FULL EXTENT 
OF MECHANICAL DEMOLITION WORK REQUIRED. FILL AND FIRESTOP REDUNDANT 
CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES TYP.

COORDINATE WITH ELECTRICAL DIVISION FOR THE SHUT-OFF, TERMINATION, REMOVAL 
AND CAPPING OFF OF EXISTING ELECTRICAL CONTROLS, SWITCHES AND SERVICES AS 
REQUIRED TO ACCOMMODATE THE DEMOLITION AND NEW WORK. TERMINATE AND CAP 
OFF SERVICES IN CONFORMANCE WITH ELECTRICAL SCOPE OF WORK AND IN 
CONFORMANCE WITH ALL GOVERNING CODES AND AUTHORITIES. COORDINATE WITH 
ELECTRICAL DIVISION FOR FULL EXTENT OF ELECTRICAL DEMOLITION WORK REQUIRED. 
FILL AND FIRESTOP REDUNDANT CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES 
TYP.

MECHANICAL & ELECTRICAL

7B

OWNER TO ARRANGE FOR REMOVAL OF ALL EXISTING FURNITURE, FITTINGS AND 
EQUIPMENT FROM PHASED WORK AREAS PRIOR TO START OF CONSTRUCTION. 

2B

GENERAL NOTES:

PRIOR TO DEMOLITION NOTIFY CONSULTANTS OF ANY DISCREPANCIES WITH THE 
DRAWINGS.

PRIOR TO DEMOLITION COORDINATE WITH OWNER HOURS OF OPERATION, MATERIAL 
AND WASTE HANDLING REQUIREMENTS AND MATERIAL TO BE REUSED.

PROTECT AREA OF WORK, EXISTING CONSTRUCTION TO REMAIN AND ADJACENT 
AREAS FROM DAMAGE.

COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL DEMOLITION 
ACTIVITIES CAUSING DISTURBANCE TO OTHER OCCUPANTS AND SPACES OUTSIDE 
DEMOLITION AREA.

PROVIDE DUST BARRIER TO ALL AREAS AFFECTED BY THE DEMOLITION AND PROTECT 
AND MAINTAIN PUBLIC AND ADJACENT TENANT AREAS (CORRIDORS, LOBBIES, ETC) 
DURING DEMOLITION.

REFER TO OWNER'S DESIGNATED SUBSTANCES REPORT FOR PRE-EXISTING 
DESIGNATED SUBSTANCES OBSERVED. NOTIFY CONSULTANT AND OWNER OF ANY 
DESIGNATED SUBSTANCES DISCOVERED DURING DEMOLITION.

6A CEILING WORK IN CORRIDORS/AREAS OUTSIDE THE CONSTRUCTION HOARDED AREAS TO 
TAKE PLACE AFTER HOURS IN COORDINATION WITH OWNER.

CEILINGS

2C

WINDOWS

5A

1C

1E

6B

REMOVE AND DISPOSE OF EXISTING CEILING TILES AND T-BAR SUSPENSION GRIDS 
WHERE INDICATED BY DIAGONAL HATCH PATTERN. COORDINATE WITH MECHANICAL 
AND ELECTRICAL FOR FULL SCOPE OF REMOVALS. REMOVE ALL REDUNDANT HANGERS 
AND FRAMING TO MAKE FOR A CLEAN AND UNOBSTRUCTED WORK AREA READY FOR NEW 
WORK UNDER THIS CONTRACT.
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LEVEL 1 - DEMOLITION PLAN (PHASE 1)1

N

NO DESCRIPTION DATE
1 Issued for Schematic Design 2025-05-26
2 Issued for 100% Design Development 2025-10-14
3 Issued for Permit/Tender 2025-12-17

NOTE: PHASE 1 AND PHASE 3 REQUIRE 
SEPARATE OCCUPANCIES TO MAINTAIN 
CONTINUOUS PHARMACY OPERATION.



WD

Stair 'A'

UP

17 1/4"

H78"
78"x33 11/16" d15"

C 3

16 1/4"

2 3/4"

U 3

H76 1/4"
76 1/4" x 48" x 30"

10 15/16"

7 1/4"

U 33000

First Dose/Packaging

9 1/2"

11 15/16"

78 1/8"

2 15/16"

U 1

H37 1/4"
37 1/4" x 36" x 24"

10 15/16"

H82"
78"x36" d17"

C 1

H78"
78"x33 11/16" d15"

C 8

1"

10 15/16"
78"

H78"
78"x24" d15"

C 11

14 15/16"

12 1/4"

Oral Solids

C
B

17 1/4"

Receiving

12 13/32"

U 23000

8 1/4"

H78"
78"x36" d26"

C 10-F

U 23000

1 7/8"

3 13/32"

H78"
78"x33 11/16" d15"

C 5

17 1/4"

13"
12 13/32"

57"
15 3/4"

37 1/4"

C
B

4"

H78"
78"x33 11/16" d15"

C 6

78"10 13/32"

13 15/16"

3 13/32"

C
B

13 15/16"

C
B

9"

H78"
78"x33 11/16" d15"

C 7

9 15/16"

C
B

78"

72"

H78"
78"x33 11/16" d15"

C 4

First Dose/Packaging
(below counter)

Daily Bin Fill

8"

U 23000

3"

U 2

H78 1/8"
76 1/4" x 48" x 24"

H82"
72"x36" d17"

C 2

14 15/16"

12"

1"

C 10-B

18 3/4"

U 23000

76 1/4"

9"

U 23000

H78"
78"x33 11/16" d15"

C 9

3 13/32"

Sit-Stand Tables

17 1/4"

10 15/16"

78"

12 15/16"

LEGEND - DEMOLITION PLAN

EXISTING CONSTRUCTION TO REMAIN

EXISTING CONSTRUCTION TO BE REMOVED

REMOVE AND DISPOSE OF EXISTING INTERIOR WINDOWS AND FRAMES.

LINE OF PROPOSED CONSTRUCTION HOARDING

FF&E

CONTRACTOR TO TAKE RESPONSIBILITY FOR TEMPORARY CONSTRUCTION AND 
EGRESS/ACCESS ROUTES DURING CONSTRUCTION

NOT IN CONTRACT / NOT IN SCOPE AREA

1A MAINTAIN INTEGRITY OF EXISTING CORRIDOR AND EXITS. CORRIDOR SHALL BE FREE OF 
CONSTRUCTION MATERIAL AND/OR DEBRIS. EXISTING FLOORING TO REMAIN IN THIS 
AREA AS NOTED ON PLAN. PROVIDE LOCKING HARDWARE FOR ALL DOORS ENTERING 
INTO THE CONSTRUCTION AREA FROM EXISTING CORRIDOR. COORDINATE WITH 
OWNER TO PROVIDE CONSTRUCTION CORE LOCKSET FOR HOARDING ACCESS. 
PROVIDE DUST SEAL ON ALL DOORS BORDERING WORK AREA WHEN PERFORMING 
WORK IN CORRIDOR. ANY WORK PERFORMED OUTSIDE OF THE SCOPE AREA SHALL BE 
DONE AFTER HOURS AND IN COORDINATION WITH THE HOSPITAL. ALL WORK SHALL BE 
PERFORMED IN CONFORMANCE WITH INFECTION PREVENTION AND CONTROL 
GUIDELINES.

NOT USED

EXISTING FLOOR FINISH (SHEET VINYL C/W FLASH COVE AND OTHER APPLIED BASES, 
ETC) TO BE REMOVED. SCRAPE AND PREPARE SUBSTRATE AS REQUIRED TO OBTAIN 
SMOOTH AND LEVEL SURFACE READY TO RECEIVE NEW  FLOOR FINISHES AS AND 
WHERE SPECIFIED. CLEAN AND LEVEL EXISTING CONCRETE SUBSTRATE, INCLUDING 
ANY IRREGULARITIES AND PHYSICAL RESIDUE, AND FILL DEPRESSIONS AND CRACKS 
WITH FLOOR LEVELING COMPOUND. REMOVE ANY EXISTING MATERIAL, ADHESIVES, OIL 
OR DUST THAT MAY BE DETRIMENTAL TO THE BONDING OF THE NEW FLOORING. 
TELEGRAPHING OF SUBSTRATE THROUGH TO NEW FLOORING IS NOT PERMITTED. USE 
SELF-LEVELING MORTAR IN AREAS THAT NEED TO BE BUILT UP TO MATCH EXISTING 
FLOOR LEVELS. CONTRACTOR TO ENSURE FLOOR IS TRUE AND LEVEL TO MEET THE 
REQUIREMENTS OF THE NEW WORK. MAKE GOOD FLOOR SUBSTRATES WHERE EXISTING 
PARTITIONS HAVE BEEN DEMOLISHED (TYP.).

EXISTING CARPET AND/OR APPLIED WALL BASES TO BE REMOVED, INCLUDING MASTICS, 
ADHESIVES OR OTHER SURFACE RESIDUES. MAKE GOOD FLOOR SUBSTRATES WHERE 
EXISTING PARTITIONS HAVE BEEN DEMOLISHED TYP. 

REDUNDANT FLOOR BOXES, RACEWAYS, SERVICES, DRAINS, SLEEVES/OPENINGS 
THOUGH EXISTING CONCRETE FLOOR SLAB SHALL BE FILLED WITH NEW CONCRETE TO 
OBTAIN A STRUCTURALLY SOUND, SMOOTH AND LEVEL SURFACE TO RECEIVE NEW 
FLOOR FINISH TYPICAL. MAKE REPAIRS AS REQUIRED MAINTAIN REQUIRED FIRE-
RESISTANCE RATINGS OF FLOOR SLABS.

1B

FLOORS

1D

2A REMOVE AND DISPOSE OF EXISTING GYPSUM BOARD AND METAL STUD FRAMED 
PARTITIONS COMPLETE WITH ASSOCIATED WALL BASE, AND CORNER GUARDS, WHERE 
INDICATED BY DASHED LINES. REMOVE ALL REDUNDANT MECHANICAL AND 
ELECTRICAL SERVICES IN CONFORMANCE WITH GOVERNING CODES AND 
AUTHORITIES. REFER TO AND COORDINATE WITH MECHANICAL, ELECTRICAL AND 
ABATEMENT SCOPE OF WORK. MAKE GOOD ALL AFFECTED SURFACES AS REQUIRED TO 
MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW FINISHES TYP.

REMOVE AND DISPOSE OF EXISTING CMU WALL TO EXTENTS NOTED. PROVIDE 
TEMPORARY STRUCTURAL SUPPORT UNTIL NEW LINTELS CAN BE INSTALLED. 

REMOVE AND DISPOSE OF EXISTING INTERIOR WALL ACCESSORIES (I.E. CORNER 
GUARDS, WALL BUMPERS ETC.) AND MAKE GOOD (PATCH, PAINT) ALL AFFECTED 
SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW 
FINISHES TYP. 

N.B.: REMOVE AND RETAIN EXISTING WALL-MOUNTED EQUIPMENT, FITMENTS AND 
DEVICES, INCLUDING  ALL RELATED ATTACHMENTS, MOUNTINGS, ETC.  COORDINATE 
WITH OWNER THE EXTENT OF ITEMS TO BE RETAINED.

WALLS

3A

REMOVE AND DISPOSE OF EXISTING DOOR, FRAME AND HARDWARE WHERE 
INDICATED BY DASHED LINES. ELECTRICAL TRADE TO DISCONNECT POWER FOR 
DOORS WITH ELECTRIFIED CONTROLS/HARDWARE. REFER TO AND COORDINATE WITH 
MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK. MAKE GOOD ALL 
AFFECTED SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO 
RECEIVE NEW FINISHES TYP. AT EXTERIOR DOORS THAT ARE TO BE REMOVED.

DOORS

4A

REMOVE AND DISPOSE OF EXISTING MILLWORK COMPLETE WITH PLUMBING AND 
ELECTRICAL FIXTURES AND ALL RELATED FITMENTS WHERE INDICATED BY DASHED LINES. 
CAP OFF ALL SERVICES IN ACCORDANCE WITH MECHANICAL, ELECTRICAL AND 
ABATEMENT SCOPE OF WORK. PLUMBING SERVICES TO BE CAPPED AS FAR BACK TO THE 
MAIN AS POSSIBLE TO ELIMINATE DEAD LEGS. MAKE GOOD ALL AFFECTED SURFACES AS 
REQUIRED TO LEAVE READY FOR INSTALLATION OF NEW WORK. REFER TO AND 
COORDINATE WITH MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK.

MILLWORK/CASEWORK

7A
COORDINATE WITH MECHANICAL DIVISION AND REMOVE PLUMBING FIXTURES, FAUCETS 
AND CONTROLS, FLOOR DRAINS, VENTS AND CONTROLS, MEDICAL GASES, AND 
CONVECTORS WHERE INDICATED. COORDINATE WITH MECHANICAL DIVISION FOR 
SHUT-OFF, TERMINATION, REMOVAL AND CAPPING OFF OF EXISTING DUCTWORK, 
PLUMBING, FIXTURES AND ACCESSORIES AS REQUIRED TO ACCOMMODATE THE 
DEMOLITION AND NEW WORK. TERMINATE AND CAP OFF SERVICES IN CONFORMANCE 
WITH MECHANICAL SCOPE OF WORK AND IN CONFORMANCE WITH ALL GOVERNING 
CODES AND AUTHORITIES. COORDINATE WITH MECHANICAL DIVISION FOR FULL EXTENT 
OF MECHANICAL DEMOLITION WORK REQUIRED. FILL AND FIRESTOP REDUNDANT 
CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES TYP.

COORDINATE WITH ELECTRICAL DIVISION FOR THE SHUT-OFF, TERMINATION, REMOVAL 
AND CAPPING OFF OF EXISTING ELECTRICAL CONTROLS, SWITCHES AND SERVICES AS 
REQUIRED TO ACCOMMODATE THE DEMOLITION AND NEW WORK. TERMINATE AND CAP 
OFF SERVICES IN CONFORMANCE WITH ELECTRICAL SCOPE OF WORK AND IN 
CONFORMANCE WITH ALL GOVERNING CODES AND AUTHORITIES. COORDINATE WITH 
ELECTRICAL DIVISION FOR FULL EXTENT OF ELECTRICAL DEMOLITION WORK REQUIRED. 
FILL AND FIRESTOP REDUNDANT CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES 
TYP.

MECHANICAL & ELECTRICAL

7B

OWNER TO ARRANGE FOR REMOVAL OF ALL EXISTING FURNITURE, FITTINGS AND 
EQUIPMENT FROM PHASED WORK AREAS PRIOR TO START OF CONSTRUCTION. 

2B

GENERAL NOTES:

PRIOR TO DEMOLITION NOTIFY CONSULTANTS OF ANY DISCREPANCIES WITH THE 
DRAWINGS.

PRIOR TO DEMOLITION COORDINATE WITH OWNER HOURS OF OPERATION, MATERIAL 
AND WASTE HANDLING REQUIREMENTS AND MATERIAL TO BE REUSED.

PROTECT AREA OF WORK, EXISTING CONSTRUCTION TO REMAIN AND ADJACENT 
AREAS FROM DAMAGE.

COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL DEMOLITION 
ACTIVITIES CAUSING DISTURBANCE TO OTHER OCCUPANTS AND SPACES OUTSIDE 
DEMOLITION AREA.

PROVIDE DUST BARRIER TO ALL AREAS AFFECTED BY THE DEMOLITION AND PROTECT 
AND MAINTAIN PUBLIC AND ADJACENT TENANT AREAS (CORRIDORS, LOBBIES, ETC) 
DURING DEMOLITION.

REFER TO OWNER'S DESIGNATED SUBSTANCES REPORT FOR PRE-EXISTING 
DESIGNATED SUBSTANCES OBSERVED. NOTIFY CONSULTANT AND OWNER OF ANY 
DESIGNATED SUBSTANCES DISCOVERED DURING DEMOLITION.

6A CEILING WORK IN CORRIDORS/AREAS OUTSIDE THE CONSTRUCTION HOARDED AREAS TO 
TAKE PLACE AFTER HOURS IN COORDINATION WITH OWNER.

CEILINGS

2C

WINDOWS

5A

1C

1E

6B

REMOVE AND DISPOSE OF EXISTING CEILING TILES AND T-BAR SUSPENSION GRIDS 
WHERE INDICATED BY DIAGONAL HATCH PATTERN. COORDINATE WITH MECHANICAL 
AND ELECTRICAL FOR FULL SCOPE OF REMOVALS. REMOVE ALL REDUNDANT HANGERS 
AND FRAMING TO MAKE FOR A CLEAN AND UNOBSTRUCTED WORK AREA READY FOR NEW 
WORK UNDER THIS CONTRACT.

LINE OF 1 HOUR FIRE SEPARATION
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VERTICAL EXTENT OF WALL OPENING TO REACH 
HEIGHT OF 2160mm AFF.

REFER TO 1/A804

APPROXIMATE LOCATION OF EXISTING PLUMBING RISER. 
ALLOW FOR AFTER HOURS WORK FOR TIE INS.

HATCH DENOTES APPROX. EXTENT OF SLAB TRENCHING REQUIRED 
TO ACCESS MECHANICAL SERVICES.
REFER TO MECHANICAL. VERIFY IN FIELD.
ALLOW FOR 30 ft2 OF TRENCHING.

3A
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EXISTING SHELVING IN ALCOVE 
TO BE DEMOLISHED.

 ALL SHELVING IN THIS ROOM 
TO BE REMOVED AND 

RETURNED TO OWNER 

STUD FRAMED ALCOVE WALL AND 
BULKHEAD TO BE DEMOLISHED TO 

UNDERSIDE OF FLOOR SLAB ABOVE.
REMOVE AND DISPOSE OF EXISTING 

MILLWORK FRAME.
REFER TO 3/A114.
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LEGEND - DEMOLITION PLAN

EXISTING CONSTRUCTION TO REMAIN

EXISTING CONSTRUCTION TO BE REMOVED

REMOVE AND DISPOSE OF EXISTING INTERIOR WINDOWS AND FRAMES.

LINE OF PROPOSED CONSTRUCTION HOARDING

FF&E

CONTRACTOR TO TAKE RESPONSIBILITY FOR TEMPORARY CONSTRUCTION AND 
EGRESS/ACCESS ROUTES DURING CONSTRUCTION

NOT IN CONTRACT / NOT IN SCOPE AREA

1A MAINTAIN INTEGRITY OF EXISTING CORRIDOR AND EXITS. CORRIDOR SHALL BE FREE OF 
CONSTRUCTION MATERIAL AND/OR DEBRIS. EXISTING FLOORING TO REMAIN IN THIS 
AREA AS NOTED ON PLAN. PROVIDE LOCKING HARDWARE FOR ALL DOORS ENTERING 
INTO THE CONSTRUCTION AREA FROM EXISTING CORRIDOR. COORDINATE WITH 
OWNER TO PROVIDE CONSTRUCTION CORE LOCKSET FOR HOARDING ACCESS. 
PROVIDE DUST SEAL ON ALL DOORS BORDERING WORK AREA WHEN PERFORMING 
WORK IN CORRIDOR. ANY WORK PERFORMED OUTSIDE OF THE SCOPE AREA SHALL BE 
DONE AFTER HOURS AND IN COORDINATION WITH THE HOSPITAL. ALL WORK SHALL BE 
PERFORMED IN CONFORMANCE WITH INFECTION PREVENTION AND CONTROL 
GUIDELINES.

NOT USED

EXISTING FLOOR FINISH (SHEET VINYL C/W FLASH COVE AND OTHER APPLIED BASES, 
ETC) TO BE REMOVED. SCRAPE AND PREPARE SUBSTRATE AS REQUIRED TO OBTAIN 
SMOOTH AND LEVEL SURFACE READY TO RECEIVE NEW  FLOOR FINISHES AS AND 
WHERE SPECIFIED. CLEAN AND LEVEL EXISTING CONCRETE SUBSTRATE, INCLUDING 
ANY IRREGULARITIES AND PHYSICAL RESIDUE, AND FILL DEPRESSIONS AND CRACKS 
WITH FLOOR LEVELING COMPOUND. REMOVE ANY EXISTING MATERIAL, ADHESIVES, OIL 
OR DUST THAT MAY BE DETRIMENTAL TO THE BONDING OF THE NEW FLOORING. 
TELEGRAPHING OF SUBSTRATE THROUGH TO NEW FLOORING IS NOT PERMITTED. USE 
SELF-LEVELING MORTAR IN AREAS THAT NEED TO BE BUILT UP TO MATCH EXISTING 
FLOOR LEVELS. CONTRACTOR TO ENSURE FLOOR IS TRUE AND LEVEL TO MEET THE 
REQUIREMENTS OF THE NEW WORK. MAKE GOOD FLOOR SUBSTRATES WHERE EXISTING 
PARTITIONS HAVE BEEN DEMOLISHED (TYP.).

EXISTING CARPET AND/OR APPLIED WALL BASES TO BE REMOVED, INCLUDING MASTICS, 
ADHESIVES OR OTHER SURFACE RESIDUES. MAKE GOOD FLOOR SUBSTRATES WHERE 
EXISTING PARTITIONS HAVE BEEN DEMOLISHED TYP. 

REDUNDANT FLOOR BOXES, RACEWAYS, SERVICES, DRAINS, SLEEVES/OPENINGS 
THOUGH EXISTING CONCRETE FLOOR SLAB SHALL BE FILLED WITH NEW CONCRETE TO 
OBTAIN A STRUCTURALLY SOUND, SMOOTH AND LEVEL SURFACE TO RECEIVE NEW 
FLOOR FINISH TYPICAL. MAKE REPAIRS AS REQUIRED MAINTAIN REQUIRED FIRE-
RESISTANCE RATINGS OF FLOOR SLABS.

1B

FLOORS

1D

2A REMOVE AND DISPOSE OF EXISTING GYPSUM BOARD AND METAL STUD FRAMED 
PARTITIONS COMPLETE WITH ASSOCIATED WALL BASE, AND CORNER GUARDS, WHERE 
INDICATED BY DASHED LINES. REMOVE ALL REDUNDANT MECHANICAL AND 
ELECTRICAL SERVICES IN CONFORMANCE WITH GOVERNING CODES AND 
AUTHORITIES. REFER TO AND COORDINATE WITH MECHANICAL, ELECTRICAL AND 
ABATEMENT SCOPE OF WORK. MAKE GOOD ALL AFFECTED SURFACES AS REQUIRED TO 
MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW FINISHES TYP.

REMOVE AND DISPOSE OF EXISTING CMU WALL TO EXTENTS NOTED. PROVIDE 
TEMPORARY STRUCTURAL SUPPORT UNTIL NEW LINTELS CAN BE INSTALLED. 

REMOVE AND DISPOSE OF EXISTING INTERIOR WALL ACCESSORIES (I.E. CORNER 
GUARDS, WALL BUMPERS ETC.) AND MAKE GOOD (PATCH, PAINT) ALL AFFECTED 
SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW 
FINISHES TYP. 

N.B.: REMOVE AND RETAIN EXISTING WALL-MOUNTED EQUIPMENT, FITMENTS AND 
DEVICES, INCLUDING  ALL RELATED ATTACHMENTS, MOUNTINGS, ETC.  COORDINATE 
WITH OWNER THE EXTENT OF ITEMS TO BE RETAINED.

WALLS

3A

REMOVE AND DISPOSE OF EXISTING DOOR, FRAME AND HARDWARE WHERE 
INDICATED BY DASHED LINES. ELECTRICAL TRADE TO DISCONNECT POWER FOR 
DOORS WITH ELECTRIFIED CONTROLS/HARDWARE. REFER TO AND COORDINATE WITH 
MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK. MAKE GOOD ALL 
AFFECTED SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO 
RECEIVE NEW FINISHES TYP. AT EXTERIOR DOORS THAT ARE TO BE REMOVED.

DOORS

4A

REMOVE AND DISPOSE OF EXISTING MILLWORK COMPLETE WITH PLUMBING AND 
ELECTRICAL FIXTURES AND ALL RELATED FITMENTS WHERE INDICATED BY DASHED LINES. 
CAP OFF ALL SERVICES IN ACCORDANCE WITH MECHANICAL, ELECTRICAL AND 
ABATEMENT SCOPE OF WORK. PLUMBING SERVICES TO BE CAPPED AS FAR BACK TO THE 
MAIN AS POSSIBLE TO ELIMINATE DEAD LEGS. MAKE GOOD ALL AFFECTED SURFACES AS 
REQUIRED TO LEAVE READY FOR INSTALLATION OF NEW WORK. REFER TO AND 
COORDINATE WITH MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK.

MILLWORK/CASEWORK

7A
COORDINATE WITH MECHANICAL DIVISION AND REMOVE PLUMBING FIXTURES, FAUCETS 
AND CONTROLS, FLOOR DRAINS, VENTS AND CONTROLS, MEDICAL GASES, AND 
CONVECTORS WHERE INDICATED. COORDINATE WITH MECHANICAL DIVISION FOR 
SHUT-OFF, TERMINATION, REMOVAL AND CAPPING OFF OF EXISTING DUCTWORK, 
PLUMBING, FIXTURES AND ACCESSORIES AS REQUIRED TO ACCOMMODATE THE 
DEMOLITION AND NEW WORK. TERMINATE AND CAP OFF SERVICES IN CONFORMANCE 
WITH MECHANICAL SCOPE OF WORK AND IN CONFORMANCE WITH ALL GOVERNING 
CODES AND AUTHORITIES. COORDINATE WITH MECHANICAL DIVISION FOR FULL EXTENT 
OF MECHANICAL DEMOLITION WORK REQUIRED. FILL AND FIRESTOP REDUNDANT 
CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES TYP.

COORDINATE WITH ELECTRICAL DIVISION FOR THE SHUT-OFF, TERMINATION, REMOVAL 
AND CAPPING OFF OF EXISTING ELECTRICAL CONTROLS, SWITCHES AND SERVICES AS 
REQUIRED TO ACCOMMODATE THE DEMOLITION AND NEW WORK. TERMINATE AND CAP 
OFF SERVICES IN CONFORMANCE WITH ELECTRICAL SCOPE OF WORK AND IN 
CONFORMANCE WITH ALL GOVERNING CODES AND AUTHORITIES. COORDINATE WITH 
ELECTRICAL DIVISION FOR FULL EXTENT OF ELECTRICAL DEMOLITION WORK REQUIRED. 
FILL AND FIRESTOP REDUNDANT CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES 
TYP.

MECHANICAL & ELECTRICAL

7B

OWNER TO ARRANGE FOR REMOVAL OF ALL EXISTING FURNITURE, FITTINGS AND 
EQUIPMENT FROM PHASED WORK AREAS PRIOR TO START OF CONSTRUCTION. 

2B

GENERAL NOTES:

PRIOR TO DEMOLITION NOTIFY CONSULTANTS OF ANY DISCREPANCIES WITH THE 
DRAWINGS.

PRIOR TO DEMOLITION COORDINATE WITH OWNER HOURS OF OPERATION, MATERIAL 
AND WASTE HANDLING REQUIREMENTS AND MATERIAL TO BE REUSED.

PROTECT AREA OF WORK, EXISTING CONSTRUCTION TO REMAIN AND ADJACENT 
AREAS FROM DAMAGE.

COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL DEMOLITION 
ACTIVITIES CAUSING DISTURBANCE TO OTHER OCCUPANTS AND SPACES OUTSIDE 
DEMOLITION AREA.

PROVIDE DUST BARRIER TO ALL AREAS AFFECTED BY THE DEMOLITION AND PROTECT 
AND MAINTAIN PUBLIC AND ADJACENT TENANT AREAS (CORRIDORS, LOBBIES, ETC) 
DURING DEMOLITION.

REFER TO OWNER'S DESIGNATED SUBSTANCES REPORT FOR PRE-EXISTING 
DESIGNATED SUBSTANCES OBSERVED. NOTIFY CONSULTANT AND OWNER OF ANY 
DESIGNATED SUBSTANCES DISCOVERED DURING DEMOLITION.

6A CEILING WORK IN CORRIDORS/AREAS OUTSIDE THE CONSTRUCTION HOARDED AREAS TO 
TAKE PLACE AFTER HOURS IN COORDINATION WITH OWNER.

CEILINGS

2C

WINDOWS

5A

1C

1E

6B

REMOVE AND DISPOSE OF EXISTING CEILING TILES AND T-BAR SUSPENSION GRIDS 
WHERE INDICATED BY DIAGONAL HATCH PATTERN. COORDINATE WITH MECHANICAL 
AND ELECTRICAL FOR FULL SCOPE OF REMOVALS. REMOVE ALL REDUNDANT HANGERS 
AND FRAMING TO MAKE FOR A CLEAN AND UNOBSTRUCTED WORK AREA READY FOR NEW 
WORK UNDER THIS CONTRACT.

LINE OF 1 HOUR FIRE SEPARATION
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CLEAN CARTS7A 7B

REFER TO MECH. AND ELEC. FOR 
SCOPE OF REMOVALS IN THIS ROOM

LEGEND - DEMOLITION PLAN

EXISTING CONSTRUCTION TO REMAIN

EXISTING CONSTRUCTION TO BE REMOVED

REMOVE AND DISPOSE OF EXISTING INTERIOR WINDOWS AND FRAMES.

LINE OF PROPOSED CONSTRUCTION HOARDING

FF&E

CONTRACTOR TO TAKE RESPONSIBILITY FOR TEMPORARY CONSTRUCTION AND 
EGRESS/ACCESS ROUTES DURING CONSTRUCTION

NOT IN CONTRACT / NOT IN SCOPE AREA

1A MAINTAIN INTEGRITY OF EXISTING CORRIDOR AND EXITS. CORRIDOR SHALL BE FREE OF 
CONSTRUCTION MATERIAL AND/OR DEBRIS. EXISTING FLOORING TO REMAIN IN THIS 
AREA AS NOTED ON PLAN. PROVIDE LOCKING HARDWARE FOR ALL DOORS ENTERING 
INTO THE CONSTRUCTION AREA FROM EXISTING CORRIDOR. COORDINATE WITH 
OWNER TO PROVIDE CONSTRUCTION CORE LOCKSET FOR HOARDING ACCESS. 
PROVIDE DUST SEAL ON ALL DOORS BORDERING WORK AREA WHEN PERFORMING 
WORK IN CORRIDOR. ANY WORK PERFORMED OUTSIDE OF THE SCOPE AREA SHALL BE 
DONE AFTER HOURS AND IN COORDINATION WITH THE HOSPITAL. ALL WORK SHALL BE 
PERFORMED IN CONFORMANCE WITH INFECTION PREVENTION AND CONTROL 
GUIDELINES.

NOT USED

EXISTING FLOOR FINISH (SHEET VINYL C/W FLASH COVE AND OTHER APPLIED BASES, 
ETC) TO BE REMOVED. SCRAPE AND PREPARE SUBSTRATE AS REQUIRED TO OBTAIN 
SMOOTH AND LEVEL SURFACE READY TO RECEIVE NEW  FLOOR FINISHES AS AND 
WHERE SPECIFIED. CLEAN AND LEVEL EXISTING CONCRETE SUBSTRATE, INCLUDING 
ANY IRREGULARITIES AND PHYSICAL RESIDUE, AND FILL DEPRESSIONS AND CRACKS 
WITH FLOOR LEVELING COMPOUND. REMOVE ANY EXISTING MATERIAL, ADHESIVES, OIL 
OR DUST THAT MAY BE DETRIMENTAL TO THE BONDING OF THE NEW FLOORING. 
TELEGRAPHING OF SUBSTRATE THROUGH TO NEW FLOORING IS NOT PERMITTED. USE 
SELF-LEVELING MORTAR IN AREAS THAT NEED TO BE BUILT UP TO MATCH EXISTING 
FLOOR LEVELS. CONTRACTOR TO ENSURE FLOOR IS TRUE AND LEVEL TO MEET THE 
REQUIREMENTS OF THE NEW WORK. MAKE GOOD FLOOR SUBSTRATES WHERE EXISTING 
PARTITIONS HAVE BEEN DEMOLISHED (TYP.).

EXISTING CARPET AND/OR APPLIED WALL BASES TO BE REMOVED, INCLUDING MASTICS, 
ADHESIVES OR OTHER SURFACE RESIDUES. MAKE GOOD FLOOR SUBSTRATES WHERE 
EXISTING PARTITIONS HAVE BEEN DEMOLISHED TYP. 

REDUNDANT FLOOR BOXES, RACEWAYS, SERVICES, DRAINS, SLEEVES/OPENINGS 
THOUGH EXISTING CONCRETE FLOOR SLAB SHALL BE FILLED WITH NEW CONCRETE TO 
OBTAIN A STRUCTURALLY SOUND, SMOOTH AND LEVEL SURFACE TO RECEIVE NEW 
FLOOR FINISH TYPICAL. MAKE REPAIRS AS REQUIRED MAINTAIN REQUIRED FIRE-
RESISTANCE RATINGS OF FLOOR SLABS.

1B

FLOORS

1D

2A REMOVE AND DISPOSE OF EXISTING GYPSUM BOARD AND METAL STUD FRAMED 
PARTITIONS COMPLETE WITH ASSOCIATED WALL BASE, AND CORNER GUARDS, WHERE 
INDICATED BY DASHED LINES. REMOVE ALL REDUNDANT MECHANICAL AND 
ELECTRICAL SERVICES IN CONFORMANCE WITH GOVERNING CODES AND 
AUTHORITIES. REFER TO AND COORDINATE WITH MECHANICAL, ELECTRICAL AND 
ABATEMENT SCOPE OF WORK. MAKE GOOD ALL AFFECTED SURFACES AS REQUIRED TO 
MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW FINISHES TYP.

REMOVE AND DISPOSE OF EXISTING CMU WALL TO EXTENTS NOTED. PROVIDE 
TEMPORARY STRUCTURAL SUPPORT UNTIL NEW LINTELS CAN BE INSTALLED. 

REMOVE AND DISPOSE OF EXISTING INTERIOR WALL ACCESSORIES (I.E. CORNER 
GUARDS, WALL BUMPERS ETC.) AND MAKE GOOD (PATCH, PAINT) ALL AFFECTED 
SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW 
FINISHES TYP. 

N.B.: REMOVE AND RETAIN EXISTING WALL-MOUNTED EQUIPMENT, FITMENTS AND 
DEVICES, INCLUDING  ALL RELATED ATTACHMENTS, MOUNTINGS, ETC.  COORDINATE 
WITH OWNER THE EXTENT OF ITEMS TO BE RETAINED.

WALLS

3A

REMOVE AND DISPOSE OF EXISTING DOOR, FRAME AND HARDWARE WHERE 
INDICATED BY DASHED LINES. ELECTRICAL TRADE TO DISCONNECT POWER FOR 
DOORS WITH ELECTRIFIED CONTROLS/HARDWARE. REFER TO AND COORDINATE WITH 
MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK. MAKE GOOD ALL 
AFFECTED SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO 
RECEIVE NEW FINISHES TYP. AT EXTERIOR DOORS THAT ARE TO BE REMOVED.

DOORS

4A

REMOVE AND DISPOSE OF EXISTING MILLWORK COMPLETE WITH PLUMBING AND 
ELECTRICAL FIXTURES AND ALL RELATED FITMENTS WHERE INDICATED BY DASHED LINES. 
CAP OFF ALL SERVICES IN ACCORDANCE WITH MECHANICAL, ELECTRICAL AND 
ABATEMENT SCOPE OF WORK. PLUMBING SERVICES TO BE CAPPED AS FAR BACK TO THE 
MAIN AS POSSIBLE TO ELIMINATE DEAD LEGS. MAKE GOOD ALL AFFECTED SURFACES AS 
REQUIRED TO LEAVE READY FOR INSTALLATION OF NEW WORK. REFER TO AND 
COORDINATE WITH MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK.

MILLWORK/CASEWORK

7A
COORDINATE WITH MECHANICAL DIVISION AND REMOVE PLUMBING FIXTURES, FAUCETS 
AND CONTROLS, FLOOR DRAINS, VENTS AND CONTROLS, MEDICAL GASES, AND 
CONVECTORS WHERE INDICATED. COORDINATE WITH MECHANICAL DIVISION FOR 
SHUT-OFF, TERMINATION, REMOVAL AND CAPPING OFF OF EXISTING DUCTWORK, 
PLUMBING, FIXTURES AND ACCESSORIES AS REQUIRED TO ACCOMMODATE THE 
DEMOLITION AND NEW WORK. TERMINATE AND CAP OFF SERVICES IN CONFORMANCE 
WITH MECHANICAL SCOPE OF WORK AND IN CONFORMANCE WITH ALL GOVERNING 
CODES AND AUTHORITIES. COORDINATE WITH MECHANICAL DIVISION FOR FULL EXTENT 
OF MECHANICAL DEMOLITION WORK REQUIRED. FILL AND FIRESTOP REDUNDANT 
CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES TYP.

COORDINATE WITH ELECTRICAL DIVISION FOR THE SHUT-OFF, TERMINATION, REMOVAL 
AND CAPPING OFF OF EXISTING ELECTRICAL CONTROLS, SWITCHES AND SERVICES AS 
REQUIRED TO ACCOMMODATE THE DEMOLITION AND NEW WORK. TERMINATE AND CAP 
OFF SERVICES IN CONFORMANCE WITH ELECTRICAL SCOPE OF WORK AND IN 
CONFORMANCE WITH ALL GOVERNING CODES AND AUTHORITIES. COORDINATE WITH 
ELECTRICAL DIVISION FOR FULL EXTENT OF ELECTRICAL DEMOLITION WORK REQUIRED. 
FILL AND FIRESTOP REDUNDANT CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES 
TYP.

MECHANICAL & ELECTRICAL

7B

OWNER TO ARRANGE FOR REMOVAL OF ALL EXISTING FURNITURE, FITTINGS AND 
EQUIPMENT FROM PHASED WORK AREAS PRIOR TO START OF CONSTRUCTION. 

2B

GENERAL NOTES:

PRIOR TO DEMOLITION NOTIFY CONSULTANTS OF ANY DISCREPANCIES WITH THE 
DRAWINGS.

PRIOR TO DEMOLITION COORDINATE WITH OWNER HOURS OF OPERATION, MATERIAL 
AND WASTE HANDLING REQUIREMENTS AND MATERIAL TO BE REUSED.

PROTECT AREA OF WORK, EXISTING CONSTRUCTION TO REMAIN AND ADJACENT 
AREAS FROM DAMAGE.

COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL DEMOLITION 
ACTIVITIES CAUSING DISTURBANCE TO OTHER OCCUPANTS AND SPACES OUTSIDE 
DEMOLITION AREA.

PROVIDE DUST BARRIER TO ALL AREAS AFFECTED BY THE DEMOLITION AND PROTECT 
AND MAINTAIN PUBLIC AND ADJACENT TENANT AREAS (CORRIDORS, LOBBIES, ETC) 
DURING DEMOLITION.

REFER TO OWNER'S DESIGNATED SUBSTANCES REPORT FOR PRE-EXISTING 
DESIGNATED SUBSTANCES OBSERVED. NOTIFY CONSULTANT AND OWNER OF ANY 
DESIGNATED SUBSTANCES DISCOVERED DURING DEMOLITION.

6A CEILING WORK IN CORRIDORS/AREAS OUTSIDE THE CONSTRUCTION HOARDED AREAS TO 
TAKE PLACE AFTER HOURS IN COORDINATION WITH OWNER.

CEILINGS

2C

WINDOWS

5A

1C

1E

6B

REMOVE AND DISPOSE OF EXISTING CEILING TILES AND T-BAR SUSPENSION GRIDS 
WHERE INDICATED BY DIAGONAL HATCH PATTERN. COORDINATE WITH MECHANICAL 
AND ELECTRICAL FOR FULL SCOPE OF REMOVALS. REMOVE ALL REDUNDANT HANGERS 
AND FRAMING TO MAKE FOR A CLEAN AND UNOBSTRUCTED WORK AREA READY FOR NEW 
WORK UNDER THIS CONTRACT.

LINE OF 1 HOUR FIRE SEPARATION
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WALL MOUNTED ELECTRICAL 
CONDUIT & OUTLETS

WALL MOUNTED ELECTRICAL 
CONDUITS + OUTLETS

EXISTING SPRINKLER

6B 7A 7B

EXISTING T-BAR CEILING IN CORRIDOR EXISTING T-BAR CEILING IN CORRIDOR

EXISTING T-BAR 
CEILING IN 
CORRIDOR

PLUMBING SHOP

ELECTRICAL SHOP

Room Room

OFFICE

OFFICE

OFFICE

DECONTAMINATION

OFFICE

LEGEND - DEMOLITION PLAN

EXISTING CONSTRUCTION TO REMAIN

EXISTING CONSTRUCTION TO BE REMOVED

REMOVE AND DISPOSE OF EXISTING INTERIOR WINDOWS AND FRAMES.

LINE OF PROPOSED CONSTRUCTION HOARDING

FF&E

CONTRACTOR TO TAKE RESPONSIBILITY FOR TEMPORARY CONSTRUCTION AND 
EGRESS/ACCESS ROUTES DURING CONSTRUCTION

NOT IN CONTRACT / NOT IN SCOPE AREA

1A MAINTAIN INTEGRITY OF EXISTING CORRIDOR AND EXITS. CORRIDOR SHALL BE FREE OF 
CONSTRUCTION MATERIAL AND/OR DEBRIS. EXISTING FLOORING TO REMAIN IN THIS 
AREA AS NOTED ON PLAN. PROVIDE LOCKING HARDWARE FOR ALL DOORS ENTERING 
INTO THE CONSTRUCTION AREA FROM EXISTING CORRIDOR. COORDINATE WITH 
OWNER TO PROVIDE CONSTRUCTION CORE LOCKSET FOR HOARDING ACCESS. 
PROVIDE DUST SEAL ON ALL DOORS BORDERING WORK AREA WHEN PERFORMING 
WORK IN CORRIDOR. ANY WORK PERFORMED OUTSIDE OF THE SCOPE AREA SHALL BE 
DONE AFTER HOURS AND IN COORDINATION WITH THE HOSPITAL. ALL WORK SHALL BE 
PERFORMED IN CONFORMANCE WITH INFECTION PREVENTION AND CONTROL 
GUIDELINES.

NOT USED

EXISTING FLOOR FINISH (SHEET VINYL C/W FLASH COVE AND OTHER APPLIED BASES, 
ETC) TO BE REMOVED. SCRAPE AND PREPARE SUBSTRATE AS REQUIRED TO OBTAIN 
SMOOTH AND LEVEL SURFACE READY TO RECEIVE NEW  FLOOR FINISHES AS AND 
WHERE SPECIFIED. CLEAN AND LEVEL EXISTING CONCRETE SUBSTRATE, INCLUDING 
ANY IRREGULARITIES AND PHYSICAL RESIDUE, AND FILL DEPRESSIONS AND CRACKS 
WITH FLOOR LEVELING COMPOUND. REMOVE ANY EXISTING MATERIAL, ADHESIVES, OIL 
OR DUST THAT MAY BE DETRIMENTAL TO THE BONDING OF THE NEW FLOORING. 
TELEGRAPHING OF SUBSTRATE THROUGH TO NEW FLOORING IS NOT PERMITTED. USE 
SELF-LEVELING MORTAR IN AREAS THAT NEED TO BE BUILT UP TO MATCH EXISTING 
FLOOR LEVELS. CONTRACTOR TO ENSURE FLOOR IS TRUE AND LEVEL TO MEET THE 
REQUIREMENTS OF THE NEW WORK. MAKE GOOD FLOOR SUBSTRATES WHERE EXISTING 
PARTITIONS HAVE BEEN DEMOLISHED (TYP.).

EXISTING CARPET AND/OR APPLIED WALL BASES TO BE REMOVED, INCLUDING MASTICS, 
ADHESIVES OR OTHER SURFACE RESIDUES. MAKE GOOD FLOOR SUBSTRATES WHERE 
EXISTING PARTITIONS HAVE BEEN DEMOLISHED TYP. 

REDUNDANT FLOOR BOXES, RACEWAYS, SERVICES, DRAINS, SLEEVES/OPENINGS 
THOUGH EXISTING CONCRETE FLOOR SLAB SHALL BE FILLED WITH NEW CONCRETE TO 
OBTAIN A STRUCTURALLY SOUND, SMOOTH AND LEVEL SURFACE TO RECEIVE NEW 
FLOOR FINISH TYPICAL. MAKE REPAIRS AS REQUIRED MAINTAIN REQUIRED FIRE-
RESISTANCE RATINGS OF FLOOR SLABS.

1B

FLOORS

1D

2A REMOVE AND DISPOSE OF EXISTING GYPSUM BOARD AND METAL STUD FRAMED 
PARTITIONS COMPLETE WITH ASSOCIATED WALL BASE, AND CORNER GUARDS, WHERE 
INDICATED BY DASHED LINES. REMOVE ALL REDUNDANT MECHANICAL AND 
ELECTRICAL SERVICES IN CONFORMANCE WITH GOVERNING CODES AND 
AUTHORITIES. REFER TO AND COORDINATE WITH MECHANICAL, ELECTRICAL AND 
ABATEMENT SCOPE OF WORK. MAKE GOOD ALL AFFECTED SURFACES AS REQUIRED TO 
MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW FINISHES TYP.

REMOVE AND DISPOSE OF EXISTING CMU WALL TO EXTENTS NOTED. PROVIDE 
TEMPORARY STRUCTURAL SUPPORT UNTIL NEW LINTELS CAN BE INSTALLED. 

REMOVE AND DISPOSE OF EXISTING INTERIOR WALL ACCESSORIES (I.E. CORNER 
GUARDS, WALL BUMPERS ETC.) AND MAKE GOOD (PATCH, PAINT) ALL AFFECTED 
SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW 
FINISHES TYP. 

N.B.: REMOVE AND RETAIN EXISTING WALL-MOUNTED EQUIPMENT, FITMENTS AND 
DEVICES, INCLUDING  ALL RELATED ATTACHMENTS, MOUNTINGS, ETC.  COORDINATE 
WITH OWNER THE EXTENT OF ITEMS TO BE RETAINED.

WALLS

3A

REMOVE AND DISPOSE OF EXISTING DOOR, FRAME AND HARDWARE WHERE 
INDICATED BY DASHED LINES. ELECTRICAL TRADE TO DISCONNECT POWER FOR 
DOORS WITH ELECTRIFIED CONTROLS/HARDWARE. REFER TO AND COORDINATE WITH 
MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK. MAKE GOOD ALL 
AFFECTED SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO 
RECEIVE NEW FINISHES TYP. AT EXTERIOR DOORS THAT ARE TO BE REMOVED.

DOORS

4A

REMOVE AND DISPOSE OF EXISTING MILLWORK COMPLETE WITH PLUMBING AND 
ELECTRICAL FIXTURES AND ALL RELATED FITMENTS WHERE INDICATED BY DASHED LINES. 
CAP OFF ALL SERVICES IN ACCORDANCE WITH MECHANICAL, ELECTRICAL AND 
ABATEMENT SCOPE OF WORK. PLUMBING SERVICES TO BE CAPPED AS FAR BACK TO THE 
MAIN AS POSSIBLE TO ELIMINATE DEAD LEGS. MAKE GOOD ALL AFFECTED SURFACES AS 
REQUIRED TO LEAVE READY FOR INSTALLATION OF NEW WORK. REFER TO AND 
COORDINATE WITH MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK.

MILLWORK/CASEWORK

7A
COORDINATE WITH MECHANICAL DIVISION AND REMOVE PLUMBING FIXTURES, FAUCETS 
AND CONTROLS, FLOOR DRAINS, VENTS AND CONTROLS, MEDICAL GASES, AND 
CONVECTORS WHERE INDICATED. COORDINATE WITH MECHANICAL DIVISION FOR 
SHUT-OFF, TERMINATION, REMOVAL AND CAPPING OFF OF EXISTING DUCTWORK, 
PLUMBING, FIXTURES AND ACCESSORIES AS REQUIRED TO ACCOMMODATE THE 
DEMOLITION AND NEW WORK. TERMINATE AND CAP OFF SERVICES IN CONFORMANCE 
WITH MECHANICAL SCOPE OF WORK AND IN CONFORMANCE WITH ALL GOVERNING 
CODES AND AUTHORITIES. COORDINATE WITH MECHANICAL DIVISION FOR FULL EXTENT 
OF MECHANICAL DEMOLITION WORK REQUIRED. FILL AND FIRESTOP REDUNDANT 
CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES TYP.

COORDINATE WITH ELECTRICAL DIVISION FOR THE SHUT-OFF, TERMINATION, REMOVAL 
AND CAPPING OFF OF EXISTING ELECTRICAL CONTROLS, SWITCHES AND SERVICES AS 
REQUIRED TO ACCOMMODATE THE DEMOLITION AND NEW WORK. TERMINATE AND CAP 
OFF SERVICES IN CONFORMANCE WITH ELECTRICAL SCOPE OF WORK AND IN 
CONFORMANCE WITH ALL GOVERNING CODES AND AUTHORITIES. COORDINATE WITH 
ELECTRICAL DIVISION FOR FULL EXTENT OF ELECTRICAL DEMOLITION WORK REQUIRED. 
FILL AND FIRESTOP REDUNDANT CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES 
TYP.

MECHANICAL & ELECTRICAL

7B

OWNER TO ARRANGE FOR REMOVAL OF ALL EXISTING FURNITURE, FITTINGS AND 
EQUIPMENT FROM PHASED WORK AREAS PRIOR TO START OF CONSTRUCTION. 

2B

GENERAL NOTES:

PRIOR TO DEMOLITION NOTIFY CONSULTANTS OF ANY DISCREPANCIES WITH THE 
DRAWINGS.

PRIOR TO DEMOLITION COORDINATE WITH OWNER HOURS OF OPERATION, MATERIAL 
AND WASTE HANDLING REQUIREMENTS AND MATERIAL TO BE REUSED.

PROTECT AREA OF WORK, EXISTING CONSTRUCTION TO REMAIN AND ADJACENT 
AREAS FROM DAMAGE.

COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL DEMOLITION 
ACTIVITIES CAUSING DISTURBANCE TO OTHER OCCUPANTS AND SPACES OUTSIDE 
DEMOLITION AREA.

PROVIDE DUST BARRIER TO ALL AREAS AFFECTED BY THE DEMOLITION AND PROTECT 
AND MAINTAIN PUBLIC AND ADJACENT TENANT AREAS (CORRIDORS, LOBBIES, ETC) 
DURING DEMOLITION.

REFER TO OWNER'S DESIGNATED SUBSTANCES REPORT FOR PRE-EXISTING 
DESIGNATED SUBSTANCES OBSERVED. NOTIFY CONSULTANT AND OWNER OF ANY 
DESIGNATED SUBSTANCES DISCOVERED DURING DEMOLITION.

6A CEILING WORK IN CORRIDORS/AREAS OUTSIDE THE CONSTRUCTION HOARDED AREAS TO 
TAKE PLACE AFTER HOURS IN COORDINATION WITH OWNER.

CEILINGS

2C

WINDOWS

5A

1C

1E

6B

REMOVE AND DISPOSE OF EXISTING CEILING TILES AND T-BAR SUSPENSION GRIDS 
WHERE INDICATED BY DIAGONAL HATCH PATTERN. COORDINATE WITH MECHANICAL 
AND ELECTRICAL FOR FULL SCOPE OF REMOVALS. REMOVE ALL REDUNDANT HANGERS 
AND FRAMING TO MAKE FOR A CLEAN AND UNOBSTRUCTED WORK AREA READY FOR NEW 
WORK UNDER THIS CONTRACT.

LINE OF 1 HOUR FIRE SEPARATION
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LEGEND - DEMOLITION PLAN

EXISTING CONSTRUCTION TO REMAIN

EXISTING CONSTRUCTION TO BE REMOVED

REMOVE AND DISPOSE OF EXISTING INTERIOR WINDOWS AND FRAMES.

LINE OF PROPOSED CONSTRUCTION HOARDING

FF&E

CONTRACTOR TO TAKE RESPONSIBILITY FOR TEMPORARY CONSTRUCTION AND 
EGRESS/ACCESS ROUTES DURING CONSTRUCTION

NOT IN CONTRACT / NOT IN SCOPE AREA

1A MAINTAIN INTEGRITY OF EXISTING CORRIDOR AND EXITS. CORRIDOR SHALL BE FREE OF 
CONSTRUCTION MATERIAL AND/OR DEBRIS. EXISTING FLOORING TO REMAIN IN THIS 
AREA AS NOTED ON PLAN. PROVIDE LOCKING HARDWARE FOR ALL DOORS ENTERING 
INTO THE CONSTRUCTION AREA FROM EXISTING CORRIDOR. COORDINATE WITH 
OWNER TO PROVIDE CONSTRUCTION CORE LOCKSET FOR HOARDING ACCESS. 
PROVIDE DUST SEAL ON ALL DOORS BORDERING WORK AREA WHEN PERFORMING 
WORK IN CORRIDOR. ANY WORK PERFORMED OUTSIDE OF THE SCOPE AREA SHALL BE 
DONE AFTER HOURS AND IN COORDINATION WITH THE HOSPITAL. ALL WORK SHALL BE 
PERFORMED IN CONFORMANCE WITH INFECTION PREVENTION AND CONTROL 
GUIDELINES.

NOT USED

EXISTING FLOOR FINISH (SHEET VINYL C/W FLASH COVE AND OTHER APPLIED BASES, 
ETC) TO BE REMOVED. SCRAPE AND PREPARE SUBSTRATE AS REQUIRED TO OBTAIN 
SMOOTH AND LEVEL SURFACE READY TO RECEIVE NEW  FLOOR FINISHES AS AND 
WHERE SPECIFIED. CLEAN AND LEVEL EXISTING CONCRETE SUBSTRATE, INCLUDING 
ANY IRREGULARITIES AND PHYSICAL RESIDUE, AND FILL DEPRESSIONS AND CRACKS 
WITH FLOOR LEVELING COMPOUND. REMOVE ANY EXISTING MATERIAL, ADHESIVES, OIL 
OR DUST THAT MAY BE DETRIMENTAL TO THE BONDING OF THE NEW FLOORING. 
TELEGRAPHING OF SUBSTRATE THROUGH TO NEW FLOORING IS NOT PERMITTED. USE 
SELF-LEVELING MORTAR IN AREAS THAT NEED TO BE BUILT UP TO MATCH EXISTING 
FLOOR LEVELS. CONTRACTOR TO ENSURE FLOOR IS TRUE AND LEVEL TO MEET THE 
REQUIREMENTS OF THE NEW WORK. MAKE GOOD FLOOR SUBSTRATES WHERE EXISTING 
PARTITIONS HAVE BEEN DEMOLISHED (TYP.).

EXISTING CARPET AND/OR APPLIED WALL BASES TO BE REMOVED, INCLUDING MASTICS, 
ADHESIVES OR OTHER SURFACE RESIDUES. MAKE GOOD FLOOR SUBSTRATES WHERE 
EXISTING PARTITIONS HAVE BEEN DEMOLISHED TYP. 

REDUNDANT FLOOR BOXES, RACEWAYS, SERVICES, DRAINS, SLEEVES/OPENINGS 
THOUGH EXISTING CONCRETE FLOOR SLAB SHALL BE FILLED WITH NEW CONCRETE TO 
OBTAIN A STRUCTURALLY SOUND, SMOOTH AND LEVEL SURFACE TO RECEIVE NEW 
FLOOR FINISH TYPICAL. MAKE REPAIRS AS REQUIRED MAINTAIN REQUIRED FIRE-
RESISTANCE RATINGS OF FLOOR SLABS.

1B

FLOORS

1D

2A REMOVE AND DISPOSE OF EXISTING GYPSUM BOARD AND METAL STUD FRAMED 
PARTITIONS COMPLETE WITH ASSOCIATED WALL BASE, AND CORNER GUARDS, WHERE 
INDICATED BY DASHED LINES. REMOVE ALL REDUNDANT MECHANICAL AND 
ELECTRICAL SERVICES IN CONFORMANCE WITH GOVERNING CODES AND 
AUTHORITIES. REFER TO AND COORDINATE WITH MECHANICAL, ELECTRICAL AND 
ABATEMENT SCOPE OF WORK. MAKE GOOD ALL AFFECTED SURFACES AS REQUIRED TO 
MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW FINISHES TYP.

REMOVE AND DISPOSE OF EXISTING CMU WALL TO EXTENTS NOTED. PROVIDE 
TEMPORARY STRUCTURAL SUPPORT UNTIL NEW LINTELS CAN BE INSTALLED. 

REMOVE AND DISPOSE OF EXISTING INTERIOR WALL ACCESSORIES (I.E. CORNER 
GUARDS, WALL BUMPERS ETC.) AND MAKE GOOD (PATCH, PAINT) ALL AFFECTED 
SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW 
FINISHES TYP. 

N.B.: REMOVE AND RETAIN EXISTING WALL-MOUNTED EQUIPMENT, FITMENTS AND 
DEVICES, INCLUDING  ALL RELATED ATTACHMENTS, MOUNTINGS, ETC.  COORDINATE 
WITH OWNER THE EXTENT OF ITEMS TO BE RETAINED.

WALLS

3A

REMOVE AND DISPOSE OF EXISTING DOOR, FRAME AND HARDWARE WHERE 
INDICATED BY DASHED LINES. ELECTRICAL TRADE TO DISCONNECT POWER FOR 
DOORS WITH ELECTRIFIED CONTROLS/HARDWARE. REFER TO AND COORDINATE WITH 
MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK. MAKE GOOD ALL 
AFFECTED SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO 
RECEIVE NEW FINISHES TYP. AT EXTERIOR DOORS THAT ARE TO BE REMOVED.

DOORS

4A

REMOVE AND DISPOSE OF EXISTING MILLWORK COMPLETE WITH PLUMBING AND 
ELECTRICAL FIXTURES AND ALL RELATED FITMENTS WHERE INDICATED BY DASHED LINES. 
CAP OFF ALL SERVICES IN ACCORDANCE WITH MECHANICAL, ELECTRICAL AND 
ABATEMENT SCOPE OF WORK. PLUMBING SERVICES TO BE CAPPED AS FAR BACK TO THE 
MAIN AS POSSIBLE TO ELIMINATE DEAD LEGS. MAKE GOOD ALL AFFECTED SURFACES AS 
REQUIRED TO LEAVE READY FOR INSTALLATION OF NEW WORK. REFER TO AND 
COORDINATE WITH MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK.

MILLWORK/CASEWORK

7A
COORDINATE WITH MECHANICAL DIVISION AND REMOVE PLUMBING FIXTURES, FAUCETS 
AND CONTROLS, FLOOR DRAINS, VENTS AND CONTROLS, MEDICAL GASES, AND 
CONVECTORS WHERE INDICATED. COORDINATE WITH MECHANICAL DIVISION FOR 
SHUT-OFF, TERMINATION, REMOVAL AND CAPPING OFF OF EXISTING DUCTWORK, 
PLUMBING, FIXTURES AND ACCESSORIES AS REQUIRED TO ACCOMMODATE THE 
DEMOLITION AND NEW WORK. TERMINATE AND CAP OFF SERVICES IN CONFORMANCE 
WITH MECHANICAL SCOPE OF WORK AND IN CONFORMANCE WITH ALL GOVERNING 
CODES AND AUTHORITIES. COORDINATE WITH MECHANICAL DIVISION FOR FULL EXTENT 
OF MECHANICAL DEMOLITION WORK REQUIRED. FILL AND FIRESTOP REDUNDANT 
CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES TYP.

COORDINATE WITH ELECTRICAL DIVISION FOR THE SHUT-OFF, TERMINATION, REMOVAL 
AND CAPPING OFF OF EXISTING ELECTRICAL CONTROLS, SWITCHES AND SERVICES AS 
REQUIRED TO ACCOMMODATE THE DEMOLITION AND NEW WORK. TERMINATE AND CAP 
OFF SERVICES IN CONFORMANCE WITH ELECTRICAL SCOPE OF WORK AND IN 
CONFORMANCE WITH ALL GOVERNING CODES AND AUTHORITIES. COORDINATE WITH 
ELECTRICAL DIVISION FOR FULL EXTENT OF ELECTRICAL DEMOLITION WORK REQUIRED. 
FILL AND FIRESTOP REDUNDANT CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES 
TYP.

MECHANICAL & ELECTRICAL

7B

OWNER TO ARRANGE FOR REMOVAL OF ALL EXISTING FURNITURE, FITTINGS AND 
EQUIPMENT FROM PHASED WORK AREAS PRIOR TO START OF CONSTRUCTION. 

2B

GENERAL NOTES:

PRIOR TO DEMOLITION NOTIFY CONSULTANTS OF ANY DISCREPANCIES WITH THE 
DRAWINGS.

PRIOR TO DEMOLITION COORDINATE WITH OWNER HOURS OF OPERATION, MATERIAL 
AND WASTE HANDLING REQUIREMENTS AND MATERIAL TO BE REUSED.

PROTECT AREA OF WORK, EXISTING CONSTRUCTION TO REMAIN AND ADJACENT 
AREAS FROM DAMAGE.

COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL DEMOLITION 
ACTIVITIES CAUSING DISTURBANCE TO OTHER OCCUPANTS AND SPACES OUTSIDE 
DEMOLITION AREA.

PROVIDE DUST BARRIER TO ALL AREAS AFFECTED BY THE DEMOLITION AND PROTECT 
AND MAINTAIN PUBLIC AND ADJACENT TENANT AREAS (CORRIDORS, LOBBIES, ETC) 
DURING DEMOLITION.

REFER TO OWNER'S DESIGNATED SUBSTANCES REPORT FOR PRE-EXISTING 
DESIGNATED SUBSTANCES OBSERVED. NOTIFY CONSULTANT AND OWNER OF ANY 
DESIGNATED SUBSTANCES DISCOVERED DURING DEMOLITION.

6A CEILING WORK IN CORRIDORS/AREAS OUTSIDE THE CONSTRUCTION HOARDED AREAS TO 
TAKE PLACE AFTER HOURS IN COORDINATION WITH OWNER.

CEILINGS

2C

WINDOWS

5A

1C

1E

6B

REMOVE AND DISPOSE OF EXISTING CEILING TILES AND T-BAR SUSPENSION GRIDS 
WHERE INDICATED BY DIAGONAL HATCH PATTERN. COORDINATE WITH MECHANICAL 
AND ELECTRICAL FOR FULL SCOPE OF REMOVALS. REMOVE ALL REDUNDANT HANGERS 
AND FRAMING TO MAKE FOR A CLEAN AND UNOBSTRUCTED WORK AREA READY FOR NEW 
WORK UNDER THIS CONTRACT.

LINE OF 1 HOUR FIRE SEPARATION
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LEVEL 1 - DEMOLITION RCP (PHASE 3)1

N

NO DESCRIPTION DATE
1 Issued for Schematic Design 2025-05-26
2 Issued for 100% Design Development 2025-10-14
3 Issued for Permit/Tender 2025-12-17

NOTE: PHASE 1 AND PHASE 3 REQUIRE 
SEPARATE OCCUPANCIES TO MAINTAIN 
CONTINUOUS PHARMACY OPERATION.
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REMOVE AND DISPOSE OF CMU 
WALL TO EXTENTS SHOWN BY 

DIAGONAL HATCH.

WALL OPENING
1348

EXISTING INTERIOR CMU WALL

INTERIOR MASONRY ABOVE OPENING TO BE 
REMOVED + REINSTATED TO INSTALL STEEL LINTEL. 
REFER TO 1/A600 FOR TYPICAL CONDITION AT 
PARTIALLY DEMOLISHED INTERIOR BLOCK WALL.
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PROVIDE TEMPORARY STRUCTURAL 
SUPPORT (SHORING OR OTHER TEMP. 

MEANS) TO SUPPORT EXISTING CMU 
PRIOR TO LINTEL INSTALLATION.

EXISTING CEILING TO BE DEMOLISHED 
IN FUTURE PHASE (PHASE 3).
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EXISTING 
PHARMACY

PHASE 1 SCOPE 
OF WORK

EXISTING CMU WALL AND DOOR TO BE 
REMOVED. PROVIDE TEMPORARY 
STRUCTURAL SUPPORT UNTIL LINTEL IS 
INSTALLED (TYP.).

REFER TO 1/A600 FOR TYPICAL 
STEEL LINTEL DETAIL

EXISTING ACT CEILING TO 
BE DEMOLISHED PHASE 1

APPROXIMATE BOUNDARY OF HOARDING

CUT WALL ENOUGH TO ALLOW 
ACT CEILING TO CONTINUE  

THROUGH

LEGEND - DEMOLITION PLAN

EXISTING CONSTRUCTION TO REMAIN

EXISTING CONSTRUCTION TO BE REMOVED

REMOVE AND DISPOSE OF EXISTING INTERIOR WINDOWS AND FRAMES.

LINE OF PROPOSED CONSTRUCTION HOARDING

FF&E

CONTRACTOR TO TAKE RESPONSIBILITY FOR TEMPORARY CONSTRUCTION AND 
EGRESS/ACCESS ROUTES DURING CONSTRUCTION

NOT IN CONTRACT / NOT IN SCOPE AREA

1A MAINTAIN INTEGRITY OF EXISTING CORRIDOR AND EXITS. CORRIDOR SHALL BE FREE OF 
CONSTRUCTION MATERIAL AND/OR DEBRIS. EXISTING FLOORING TO REMAIN IN THIS 
AREA AS NOTED ON PLAN. PROVIDE LOCKING HARDWARE FOR ALL DOORS ENTERING 
INTO THE CONSTRUCTION AREA FROM EXISTING CORRIDOR. COORDINATE WITH 
OWNER TO PROVIDE CONSTRUCTION CORE LOCKSET FOR HOARDING ACCESS. 
PROVIDE DUST SEAL ON ALL DOORS BORDERING WORK AREA WHEN PERFORMING 
WORK IN CORRIDOR. ANY WORK PERFORMED OUTSIDE OF THE SCOPE AREA SHALL BE 
DONE AFTER HOURS AND IN COORDINATION WITH THE HOSPITAL. ALL WORK SHALL BE 
PERFORMED IN CONFORMANCE WITH INFECTION PREVENTION AND CONTROL 
GUIDELINES.

NOT USED

EXISTING FLOOR FINISH (SHEET VINYL C/W FLASH COVE AND OTHER APPLIED BASES, 
ETC) TO BE REMOVED. SCRAPE AND PREPARE SUBSTRATE AS REQUIRED TO OBTAIN 
SMOOTH AND LEVEL SURFACE READY TO RECEIVE NEW  FLOOR FINISHES AS AND 
WHERE SPECIFIED. CLEAN AND LEVEL EXISTING CONCRETE SUBSTRATE, INCLUDING 
ANY IRREGULARITIES AND PHYSICAL RESIDUE, AND FILL DEPRESSIONS AND CRACKS 
WITH FLOOR LEVELING COMPOUND. REMOVE ANY EXISTING MATERIAL, ADHESIVES, OIL 
OR DUST THAT MAY BE DETRIMENTAL TO THE BONDING OF THE NEW FLOORING. 
TELEGRAPHING OF SUBSTRATE THROUGH TO NEW FLOORING IS NOT PERMITTED. USE 
SELF-LEVELING MORTAR IN AREAS THAT NEED TO BE BUILT UP TO MATCH EXISTING 
FLOOR LEVELS. CONTRACTOR TO ENSURE FLOOR IS TRUE AND LEVEL TO MEET THE 
REQUIREMENTS OF THE NEW WORK. MAKE GOOD FLOOR SUBSTRATES WHERE EXISTING 
PARTITIONS HAVE BEEN DEMOLISHED (TYP.).

EXISTING CARPET AND/OR APPLIED WALL BASES TO BE REMOVED, INCLUDING MASTICS, 
ADHESIVES OR OTHER SURFACE RESIDUES. MAKE GOOD FLOOR SUBSTRATES WHERE 
EXISTING PARTITIONS HAVE BEEN DEMOLISHED TYP. 

REDUNDANT FLOOR BOXES, RACEWAYS, SERVICES, DRAINS, SLEEVES/OPENINGS 
THOUGH EXISTING CONCRETE FLOOR SLAB SHALL BE FILLED WITH NEW CONCRETE TO 
OBTAIN A STRUCTURALLY SOUND, SMOOTH AND LEVEL SURFACE TO RECEIVE NEW 
FLOOR FINISH TYPICAL. MAKE REPAIRS AS REQUIRED MAINTAIN REQUIRED FIRE-
RESISTANCE RATINGS OF FLOOR SLABS.

1B

FLOORS

1D

2A REMOVE AND DISPOSE OF EXISTING GYPSUM BOARD AND METAL STUD FRAMED 
PARTITIONS COMPLETE WITH ASSOCIATED WALL BASE, AND CORNER GUARDS, WHERE 
INDICATED BY DASHED LINES. REMOVE ALL REDUNDANT MECHANICAL AND 
ELECTRICAL SERVICES IN CONFORMANCE WITH GOVERNING CODES AND 
AUTHORITIES. REFER TO AND COORDINATE WITH MECHANICAL, ELECTRICAL AND 
ABATEMENT SCOPE OF WORK. MAKE GOOD ALL AFFECTED SURFACES AS REQUIRED TO 
MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW FINISHES TYP.

REMOVE AND DISPOSE OF EXISTING CMU WALL TO EXTENTS NOTED. PROVIDE 
TEMPORARY STRUCTURAL SUPPORT UNTIL NEW LINTELS CAN BE INSTALLED. 

REMOVE AND DISPOSE OF EXISTING INTERIOR WALL ACCESSORIES (I.E. CORNER 
GUARDS, WALL BUMPERS ETC.) AND MAKE GOOD (PATCH, PAINT) ALL AFFECTED 
SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO RECEIVE NEW 
FINISHES TYP. 

N.B.: REMOVE AND RETAIN EXISTING WALL-MOUNTED EQUIPMENT, FITMENTS AND 
DEVICES, INCLUDING  ALL RELATED ATTACHMENTS, MOUNTINGS, ETC.  COORDINATE 
WITH OWNER THE EXTENT OF ITEMS TO BE RETAINED.

WALLS

3A

REMOVE AND DISPOSE OF EXISTING DOOR, FRAME AND HARDWARE WHERE 
INDICATED BY DASHED LINES. ELECTRICAL TRADE TO DISCONNECT POWER FOR 
DOORS WITH ELECTRIFIED CONTROLS/HARDWARE. REFER TO AND COORDINATE WITH 
MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK. MAKE GOOD ALL 
AFFECTED SURFACES AS REQUIRED TO MATCH EXISTING, OR TO LEAVE READY TO 
RECEIVE NEW FINISHES TYP. AT EXTERIOR DOORS THAT ARE TO BE REMOVED.

DOORS

4A

REMOVE AND DISPOSE OF EXISTING MILLWORK COMPLETE WITH PLUMBING AND 
ELECTRICAL FIXTURES AND ALL RELATED FITMENTS WHERE INDICATED BY DASHED LINES. 
CAP OFF ALL SERVICES IN ACCORDANCE WITH MECHANICAL, ELECTRICAL AND 
ABATEMENT SCOPE OF WORK. PLUMBING SERVICES TO BE CAPPED AS FAR BACK TO THE 
MAIN AS POSSIBLE TO ELIMINATE DEAD LEGS. MAKE GOOD ALL AFFECTED SURFACES AS 
REQUIRED TO LEAVE READY FOR INSTALLATION OF NEW WORK. REFER TO AND 
COORDINATE WITH MECHANICAL, ELECTRICAL AND ABATEMENT SCOPE OF WORK.

MILLWORK/CASEWORK

7A
COORDINATE WITH MECHANICAL DIVISION AND REMOVE PLUMBING FIXTURES, FAUCETS 
AND CONTROLS, FLOOR DRAINS, VENTS AND CONTROLS, MEDICAL GASES, AND 
CONVECTORS WHERE INDICATED. COORDINATE WITH MECHANICAL DIVISION FOR 
SHUT-OFF, TERMINATION, REMOVAL AND CAPPING OFF OF EXISTING DUCTWORK, 
PLUMBING, FIXTURES AND ACCESSORIES AS REQUIRED TO ACCOMMODATE THE 
DEMOLITION AND NEW WORK. TERMINATE AND CAP OFF SERVICES IN CONFORMANCE 
WITH MECHANICAL SCOPE OF WORK AND IN CONFORMANCE WITH ALL GOVERNING 
CODES AND AUTHORITIES. COORDINATE WITH MECHANICAL DIVISION FOR FULL EXTENT 
OF MECHANICAL DEMOLITION WORK REQUIRED. FILL AND FIRESTOP REDUNDANT 
CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES TYP.

COORDINATE WITH ELECTRICAL DIVISION FOR THE SHUT-OFF, TERMINATION, REMOVAL 
AND CAPPING OFF OF EXISTING ELECTRICAL CONTROLS, SWITCHES AND SERVICES AS 
REQUIRED TO ACCOMMODATE THE DEMOLITION AND NEW WORK. TERMINATE AND CAP 
OFF SERVICES IN CONFORMANCE WITH ELECTRICAL SCOPE OF WORK AND IN 
CONFORMANCE WITH ALL GOVERNING CODES AND AUTHORITIES. COORDINATE WITH 
ELECTRICAL DIVISION FOR FULL EXTENT OF ELECTRICAL DEMOLITION WORK REQUIRED. 
FILL AND FIRESTOP REDUNDANT CORE/SLEEVE OPENINGS IN FIRE-RATED ASSEMBLIES 
TYP.

MECHANICAL & ELECTRICAL

7B

OWNER TO ARRANGE FOR REMOVAL OF ALL EXISTING FURNITURE, FITTINGS AND 
EQUIPMENT FROM PHASED WORK AREAS PRIOR TO START OF CONSTRUCTION. 

2B

GENERAL NOTES:

PRIOR TO DEMOLITION NOTIFY CONSULTANTS OF ANY DISCREPANCIES WITH THE 
DRAWINGS.

PRIOR TO DEMOLITION COORDINATE WITH OWNER HOURS OF OPERATION, MATERIAL 
AND WASTE HANDLING REQUIREMENTS AND MATERIAL TO BE REUSED.

PROTECT AREA OF WORK, EXISTING CONSTRUCTION TO REMAIN AND ADJACENT 
AREAS FROM DAMAGE.

COORDINATE WITH OWNER AND OBTAIN APPROVAL FOR SPECIAL DEMOLITION 
ACTIVITIES CAUSING DISTURBANCE TO OTHER OCCUPANTS AND SPACES OUTSIDE 
DEMOLITION AREA.

PROVIDE DUST BARRIER TO ALL AREAS AFFECTED BY THE DEMOLITION AND PROTECT 
AND MAINTAIN PUBLIC AND ADJACENT TENANT AREAS (CORRIDORS, LOBBIES, ETC) 
DURING DEMOLITION.

REFER TO OWNER'S DESIGNATED SUBSTANCES REPORT FOR PRE-EXISTING 
DESIGNATED SUBSTANCES OBSERVED. NOTIFY CONSULTANT AND OWNER OF ANY 
DESIGNATED SUBSTANCES DISCOVERED DURING DEMOLITION.

6A CEILING WORK IN CORRIDORS/AREAS OUTSIDE THE CONSTRUCTION HOARDED AREAS TO 
TAKE PLACE AFTER HOURS IN COORDINATION WITH OWNER.

CEILINGS

2C

WINDOWS

5A

1C

1E

6B

REMOVE AND DISPOSE OF EXISTING CEILING TILES AND T-BAR SUSPENSION GRIDS 
WHERE INDICATED BY DIAGONAL HATCH PATTERN. COORDINATE WITH MECHANICAL 
AND ELECTRICAL FOR FULL SCOPE OF REMOVALS. REMOVE ALL REDUNDANT HANGERS 
AND FRAMING TO MAKE FOR A CLEAN AND UNOBSTRUCTED WORK AREA READY FOR NEW 
WORK UNDER THIS CONTRACT.

LINE OF 1 HOUR FIRE SEPARATION

17x

EXISTING 
ALCOVE

REMOVE AND DISPOSE OF METAL 
FRAMED  BULKHEAD TO 

UNDERSIDE OF SLAB .

REMOVE AND DISPOSE OF 
EXISTING MILLWORK 

FRAME.
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DEMOLITION DETAILS

 1 : 25
DEMOLITION ELEV. - WALL OPENING BETWEEN PHASE 1 & 31 1 : 25

DEMOLITION SECTION - WALL OPENING BETWEEN PHASE 1 & 32

 1 : 25
DEMOLITION WALL SECTION - ALCOVE3

NO DESCRIPTION DATE
3 Issued for Permit/Tender 2025-12-17
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LEGEND - ROOF PLAN

EXISTING CONSTRUCTION

NEW CONSTRUCTION

GENERAL NOTES:

ARCHITECTURAL CONSTRUCTION PLANS INDICATE PARTITION 
LAYOUT, TYPES AND BUILT-IN FEATURES. IT IS THE 
RESPONSIBILITY OF THE CONTRACTOR TO ENSURE PROPER 
COORDINATION WITH DOORS, DEVICES, MILLWORK, FIXTURES, 
FINISHES, EQUIPMENT AND FURNITURE.

ALIGNMENTS ARE DIMENSIONED FROM FINISH FACE TO FINISH 
FACE, UNLESS OTHERWISE NOTED. ALLOW FOR THICKNESS OF 
FINISHES.

VERIFY DIMENSIONS NOTED AS "CLEAR", "HOLD", "MIN", 
"CRITICAL", OR "V.I.F." DURING LAYOUT OF WORK. NOTIFY 
ARCHITECT OF DISCREPANCIES OR CONFLICTS PRIOR TO 
EXECUTION OF WORK.

LAYOUT ALL PARTITION LOCATIONS ON THE STRUCTURAL SLAB 
FOR CONSULTANT REVIEW PRIOR TO CONSTRUCTION. ADVISE 
CONSULTANTS OF DISCREPANCIES WITH THE DIMENSIONED 
PLANS OR CONFLICTS WITH OTHER PARTS OF THE WORK. ADJUST 
LOCATIONS AS REQUIRED BASED ON REVIEW.

PARTITIONS ARE TO BE SECURED TO THE U/S OF STRUCTURE 
UNLESS OTHERWISE NOTED. REFER TO STRUCTURAL DRAWINGS 
FOR REINFORCING AND ANCHORING DETAILS FOR ALL MASONRY 
WALLS.

PATCH AND REPAIR EXISTING WALLS, FLOORS, COLUMNS AND 
SURFACES TO REMAIN AS REQUIRED TO LEAVE THEM SMOOTH, 
EVEN AND/OR LEVEL TO RECEIVE NEW FINISHES. STARTING OF 
WORK INDICATES INSTALLERS ACCEPTANCE OF SUBSTRATE.

PROVIDE SOLID FRT BLOCKING AS REQUIRED IN PARTITION 
WALLS TO SUPPORT SHELVING, HANGING RODS, MILLWORK, 
GRAB BARS, ACCESSORIES AND OTHER ITEMS THAT ARE PART OF 
THIS CONTRACT. REFER TO CONSULTANT PLANS AND 
SPECIFICATIONS TO COORDINATE LOCATION OF BLOCKING TO 
SUPPORT ALL WALL MOUNTED FURNISHINGS PROVIDED BY 
OTHERS.

EXPOSED EDGES OF GWB TO BE TRIMMED WITH D200 BEAD, AS 
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AND SPECIFICATIONS.
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