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250 Water St. Suite 201  

Whitby, ON, L1N 0G5 

(905) 666 – 5252 

www.bba-archeng.com 

Project No: 25255 

Date: May 22, 2026 

Tender No: TDSB TR-25-0960 

Project: 
ACCESSIBILITY UPGRADES – WESTERN TECHNICAL COMMERCIAL SCHOOL 

Toronto District School Board 

The following information supplements and/or supersedes the bid documents issued on Toronto District School 
Board. 
 
This Addendum forms part of the contract documents and is to be read, interpreted, and coordinated with all other 
parts. The cost of all contained herein is to be included in the contract sum. The following revisions supersede the 
information contained in the original drawings and specifications issued for the above-named project to the extent 
referenced and shall become part thereof. Acknowledge receipt of this Addendum by inserting its number and date 
on the Tender Form. Failure to do so may subject bidder to disqualification. 

 

SPECIFICATIONS 

 
1.1 DIVISION 01 21 00 ‘Allowances’ 
 

.1 Add section 01 21 00.  Refer to attached. 
 

1.2 DIVISION 08 71 10 Door  Hardware 
 
.1 Replace Part 2 Products, 2.1 Materials, Sentence 5 with the following 
 
” Provide interchangeable construction core. Keying for TDSB Medeco cylinders shall be installed 
separately by Others.” 

    
DRAWINGS 

 
1.2 ARCHITECTURAL DRAWINGS 
 

.1 Delete the following BBA drawings entirely and replace with new drawings issued as part of 

this addendum. Changes are bubbled on the drawings: 

a.  A201 ‘KEY PLANS’ revisions 1 dated May 22, 2026. 

b. A202 ‘PART DEMOLITION PLANS’ revision 1 dated May 22, 2026. 

c. A203 ‘PART FLOOR PLANS’ revision 1 dated May 22, 2026. 

d. A901 ‘SCHEDULE AND DETAILS’ revision 1 dated May 22, 2026. 

GENERAL 

1.3 Refer to the Attached MCW Consultants Ltd. Addendum #001 dated May 22, 2026. 
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1.4 The General Contractor shall coordinate with the local fire department to revise, submit, and 
obtain approval for the temporary fire safety and exit layout plan associated with the required 
closure of any means of egress during construction. The Contractor shall implement all required 
temporary life safety measures, maintain compliance with applicable fire and building codes at all 
times, and ensure that all occupants are notified of the revised exit arrangements prior to 
commencement of the work. 
 

1.5 Contractor is to be aware of on-site pool permit and Summer School Program (approx. 1000 
students) during specified times. Scheduling and coordination of construction activities shall be 
carried out in a manner as to not impede, disrupt or in any way negatively impact the daily 
activities or safety of the users. Work can be performed during regular hours. Where the work will 
impact the users, it shall be carried out outside of regular hours to maintain the schedule. Refer to 
attached plans identifying areas of work and permit occupancy. 
 

QUESTIONS AND ANSWERS 

 

1.6 Question: Specification does not indicate the gauge of doors, please advise. 
 
 Answer: Doors shall be 16 gauge. 
 
End of Addendum No. 1 

 

Yours very truly, 

Barry Bryan Associates  

Architects, Engineers, Project Managers 

 

Crystal Gardner, M.Arch., OAA 

CG/gs 

Attachments:  01 21 00 Allowances     (2 pages) 
BBA Drawing A201- A203 and A901   (4 pages) 
MCW Consultants Ltd.’s Addendum #001  
Hardware Schedule     (4 Pages) 
Western Technical CS Tenant Floor Plan   (6 pages) 

  Hazardous Materials Abatement Program Specifications (60 pages) 
  Designated Substances Survey    (48 pages) 
 
 

I/We hereby acknowledge receipt of this Addendum.     

 

Signature (signing officer of firm) 
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Posi)on 

 

Name of Firm 

 

One copy of the addendum must be signed and returned with the completed tender, or the tender 

submi�ed shall be rejected. 



Project:  25255 

Description:  Toronto District School Board – Accessibility Upgrades 

ALLOWANCES 

 Section 01 21 00 

  

 
BARRY BRYAN ASSOCIATES  Page 1 of 2 
  May 22, 2026 
 

PART 1 GENERAL 
 
1.1 Section Includes 

 
.1 Cash Allowances 

 
1.2 References 

 
.1 Canadian Construction Documents Committee CCDC2-2020 Stipulated Price Contract including 

the Supplementary Conditions. 
 

1.3 Cash Allowances 
 

.1 Refer to General Conditions, GC4.1. 
 

.2 Unless otherwise specified, Cash Allowances shall cover the cost of the materials and equipment 
delivered F.O.B. job site, and all applicable taxes, except Harmonized Sales Tax. The 
Contractor's handling costs on the site, labour, installation costs, overhead and profit and other 
expenses shall be included separately in the Stipulated Price and not in the Cash Allowance. 

 
.3 Where it is specified that a Cash Allowances is to include both supply and installation costs, such 

allowances shall cover the cost of the materials and equipment delivered and unloaded at the 
site, all applicable taxes and the contractor’s handling costs on the site, labour and installation 
costs and other expenses, except overhead and profit which shall be included separately in the 
Stipulated Price. 

 
.4 If the cost of the Work covered by Cash Allowances, when determined, is more or less than the 

allowance, the Contract Sum shall be adjusted accordingly. 
 

.5 In the event that the cost of the work covered by Cash Allowances should exceed the cash 
allowance, while the Contract Sum will be adjusted in conformity therewith, there shall be no 
adjustment to the Contractor's fee or other expenses such as overhead or profit, it being 
understood and agreed that the contract sum includes the Contractor's expenses and profit for all 
Cash Allowances whether or not they are exceeded.   

 
.6 Progress payments on accounts of work authorized under Cash Allowances shall be included in 

monthly certificate for payment. 
 

.7 Expenditures from Cash Allowances shall be authorized by Site Instruction, Change Directive or 
Change Order. 

 
.8 Cash Allowance for independent inspection and testing shall cover the cost of such services as 

provided by independent testing agency only. The Contractor's cost for labour, overhead and 
other expenses related to independent inspection and testing shall be included separately in the 
Stipulated Price and not in the Cash Allowance. 

 
.9 Cause the work covered by Cash Allowances to be performed for such amounts and by such 

persons as the Consultant may select and direct or as required by the project drawings and 
specifications. 

 
.10 Cash Allowance to include the following refer to the TPS for amounts to be carried. 

 
.1 Independent Inspection and Testing: 
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PART 2  PRODUCTS 
 
2.1 Not Used 
 

.1 Not used 
         

PART 3 EXECUTION 
 
3.1 Not Used 
 

.1 Not used 
 

End of Section 
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Western Technical School. - Accessibility Upgrades - Toronto - ON

 Section 08 71 01 Door Hardware Schedule

Heading #1

1 Single door 101A, Corridor From Corridor LHR

1 Single door 102A, Corridor From Corridor RHR

915 x 2134 x 45 - HM DR x HM FR - 45 MIN

6 Standard Hinge  NRP-CB168 (4 1/2" x 4) US26D

1 Exit Device  12-8813 ETL US26D/US32D - LHR US26D/US32D

1 Exit Device  12-8813 ETL US26D/US32D - RHR US26D/US32D

2 Electric Strike F9600-630 630

2 Auto. Door Operator HA8 Series

4 36" Long Push Plate CM-7536/4

2 Overhead Door Stop Concealed 1020 SL to Suit Opening Size US32D

2 Kick Plate K10A x 200 x 2" LDW US32D

2 Weatherstripping W-22 x Opening Size ( 2xH, 1xW) BL

NOTE: 120VDC is required at the head of the door for all handicap door operators, 15A dedicated circuit. Wall/Frame
must
be reinforced for automatic operator mounting, all conduit and back boxes with pull cords are to be provided by the
electrical contractor.

Heading #2

1 Pair of doors 101B, Corridor From Corridor LHRA/RHRA

1 Pair of doors 102B, Corridor From Corridor LHRA/RHRA

915, 915 x 2134 x 45 - HM DR x HM FR - 45 MIN

12 Standard Hinge  NRP-CB168 (4 1/2" x 4) US26D

2 Exit Device  12-8815 ETL US26D/US32D - LHR US26D/US32D

2 Exit Device  12-8815 ETL US26D/US32D - RHR US26D/US32D

2 Removable Mullion 12-980 USP USP

4 Electronic Closer 4040SE DE STDTRK 689 45 689

Closer To Release Upon Fire Alarm.

4 Kick Plate K10A x 200 x 2" LDW US32D

4 Weatherstripping W-22 x Opening Size ( 2xH, 1xW) BL
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Western Technical School. - Accessibility Upgrades - Toronto - ON

Heading #3

1 Single door D01, Corridor From Classroom LHR

1 Single door D03, Corridor From Classroom RHR

915 x 2134 x 45 - HM DR x HM FR - 45 MIN

6 Standard Hinge  NRP-CB168 (4 1/2" x 4) US26D

1 Classroom Security Lockset 10XG38 LL / LL US26D / US26D  - LHR US26D/US26D

1 Classroom Security Lockset 10XG38 LL / LL US26D / US26D  - RHR US26D/US26D

2 Surface Closer 4040XP EDA 689 689

2 Kick Plate K10A x 200 x 2" LDW US32D

2 Overhead Door Stop Concealed 1020 SL to Suit Opening Size US32D

2 Weatherstripping W-22 x Opening Size ( 2xH, 1xW) BL

Heading #4

1 Single door D02, Stair From Corridor LHR

915 x 2134 x 45 - HM DR x HM FR - 45 MIN

3 Standard Hinge CB168NRP (5" x 4 1/2") US26D

1 Exit Device  12-8813 ETL US26D/US32D - LHR US26D/US32D

1 Electronic Closer 4040SE DE STDTRK 689 45 689

Closer To Release Upon Fire Alarm.

1 Overhead Door Stop Concealed 1020 SL to Suit Opening Size US32D

1 Kick Plate K10A x 200 x 2" LDW US32D

1 Weatherstripping W-22 x Opening Size ( 2xH, 1xW) BL

1 Door Sweep W-13S x Opening Width CA
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Western Technical School. - Accessibility Upgrades - Toronto - ON

Heading #5

1 Pair of doors 301, Corridor From Corridor LHRA/RHRA

915, 915 x 2134 x 45 - HM DR x HM FR

6 Standard Hinge  NRP-CB168 (4 1/2" x 4) US26D

1 Exit Device 8813 ETL US26D/US32D - LHR US26D/US32D

1 Exit Device 8813 ETL US26D/US32D - RHR US26D/US32D

2 Removable Mullion 12-980 USP USP

2 Auto. Door Operator HA8 Series

2 Electric Strike F9600-630 630

4 36" Long Push Plate CM-7536/4

2 Overhead Door Stop Concealed 1020 SL to Suit Opening Size US32D

2 Kick Plate K10A x 200 x 2" LDW US32D

2 Weatherstripping W-22 x Opening Size ( 2xH, 1xW) BL

2 Door Sweep W-13S x Opening Width CA

NOTE: 120VDC is required at the head of the door for all handicap door operators, 15A dedicated circuit. Wall/Frame
must
be reinforced for automatic operator mounting, all conduit and back boxes with pull cords are to be provided by the
electrical contractor.
AI Phone Buzzer / Receiver By Security.
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Western Technical School. - Accessibility Upgrades - Toronto - ON

Heading #6

1 Pair of doors 302, Corridor From Corridor LHRA/RHRA

915, 915 x 2134 x 45 - HM DR x HM FR

6 Standard Hinge  NRP-CB168 (4 1/2" x 4) US26D

1 Exit Device 8813 ETL US26D/US32D - LHR US26D/US32D

1 Exit Device 8813 ETL US26D/US32D - RHR US26D/US32D

2 Removable Mullion 12-980 USP USP

2 Auto. Door Operator HA8 Series

2 Electric Strike F9600-630 630

4 36" Long Push Plate CM-7536/4

2 Overhead Door Stop Concealed 1020 SL to Suit Opening Size US32D

2 Kick Plate K10A x 200 x 2" LDW US32D

2 Weatherstripping W-22 x Opening Size ( 2xH, 1xW) BL

2 Door Sweep W-13S x Opening Width CA

NOTE: 120VDC is required at the head of the door for all handicap door operators, 15A dedicated circuit. Wall/Frame
must
be reinforced for automatic operator mounting, all conduit and back boxes with pull cords are to be provided by the
electrical contractor.
Key Switch To Be Added Beside The Push Button.
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-  

- General area of work. Contractor shall refer to contract documents for exact extent

- Summer School - July 2 – 24, 2026, Mon - Fri, 8:00am to 4:00pm

- Swimming Pool Permit (June 29, 2026 to August 16, 2026, hours of operation vary)
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- Summer School - July 2 – 24, 2026, Mon - Fri
8:00am to 4:00pm 

- Swimming Pool Permit (June 29, 2026 to August 16, 2026, hours of operation vary)
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EXECUTIVE SUMMARY 
RiskCheck Inc. (RiskCheck) was retained by Toronto District School Board (TDSB, Client) to perform a Pre- 
Renovation Designated Substances Survey (Pre-Demo DSS) within the Accessibility Project Work Locations 
in the institutional building known as SAP # 3739 Western Technical Commercial School located at 125 
Evelyn Crescent in Toronto, Ontario (subject building). 
 
The Pre-Demo DSS was conducted to meet the requirements of Section 30 in the Ontario Occupational 
Health and Safety Act (OHSA), Revised Statutes of Ontario (R.S.O.) 1990, (as amended).  The DSS included 
a visual examination and assessment of the presence and condition of the 11 designated substances 
regulated under the Ontario OHSA. 
 
The findings of the Pre-Demo DSS have been presented in separate reports entitled: 
 

 “Designated Substances Survey, SAP # 3739 - Western Technical Commercial School – Accessibility 
Project Work Locations, 125 Evelyn Crescent in Toronto, Ontario”, prepared for TDSB by RiskCheck 
and dated April 28, 2026. 

 
RiskCheck was requested by TDSB to provide specifications (based on the findings of the Pre-Demo DSS 
report) for the proposed renovation activities at the subject building.  The controls for demolition removal 
and disposal of the designated substances and hazardous materials generated prior to the renovation 
activities of the subject building has been provided for contractor tendering purposes.   
 
The Request for Proposal (RFP) process is to be arranged and scheduled by TDSB. 
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GLOSSARY OF TERMS 

Abatement Contractor Contractor or sub-contractor performing work of this section. 

Amended Water Water with wetting agent added for the purpose of reducing surface 
tension to allow thorough wetting of materials. 

Asbestos 
Any of the fibrous silicates defined in the provincial Occupational Health 
and Safety Regulations, including: actinolite, amosite, anthophyllite, 
chrysotile, crocidolite and tremolite. 

Asbestos-Containing 
Materials 

Material identified under Site Conditions including any debris, 
overspray, fallen material and settled dust. 

Authorized Visitors Building Owner, Consultant, or designated representative, and persons 
representing regulatory agencies. 

Competent Worker 

A worker who is qualified because of knowledge, training and 
experience to perform the work, is familiar with the Occupational 
Health and Safety Act, applicable guidelines and standards and has 
knowledge of the potential or actual danger to health and safety in the 
work. 

Construction 

Includes erection, alteration, repair, dismantling, demolition, structural 
maintenance, painting, land clearing, earth moving, grading, 
excavating, trenching, digging, boring, drilling, blasting, or concreting, 
the installation of any machinery or plant, and any work or undertaking 
in connection with a project but does not include any work or 
undertaking underground in a mine. 

Consultant Owner’s Representative providing inspection and air monitoring 
services. 

Contaminated Waste 
Material identified under site conditions, including fallen material, 
settled dust, other debris and materials or equipment deemed to be 
contaminated by the Consultant. 

Curtained Doorway 
Doorway consisting of two (2) overlapping flaps of rip-proof 
polyethylene arranged to permit ingress and egress from one room to 
another while permitting minimal air movement between rooms. 

Designated Substances 

A biological, chemical or physical agent or combination thereof 
prescribed as a designated substance to which the exposure of a worker 
is prohibited, regulated, restricted, limited or controlled. The 
designated substances in Ontario are: acrylonitrile, arsenic, asbestos, 
benzene coke oven emissions, ethylene oxide, isocyanates, lead, 
mercury, silica and vinyl chloride. 

DOP Test A testing method used to determine the integrity of the Negative 
Pressure unit or vacuum using a Dispersed Oil Particulate (DOP) or Poly 
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Alpha Olefin (PAO) HEPA filter leak test.  This test is to be conducted on 
site where units are to be installed.  Refer to the Environmental 
Abatement Council of Ontario (EACO) DOP/PAO Testing Guideline 2013 
or ANSI/ASME N510-2007. 

Encapsulation 

The application of a liquid sealant to asbestos-containing materials; the 
sealant may penetrate and harden the material (penetrants) or cover 
the surface with a protective coating (bridging sealants).  Also called 
encasement.  This is generally not advisable. 

Enclosure 

Enclosure of ACM means the construction of solid enclosure (walls, 
ceiling, bulkhead etc.) around ACM, or An Enclosure means the site 
isolation including hoarding walls, polyethylene sheeting and seals that 
isolates the Project Work Area. 

Fitting 
Individual segments or pieces of a mechanical service line which may 
include but is not limited to the hangers, tees, elbows, joints, valves, 
unions, etc. 

Friable 
Material that when dry can be crumbled, pulverized or powdered by 
hand pressure and includes such material that is crumbled, pulverized 
or powdered. 

Glove Bag Removal 
A method of removing friable insulation from a piping system using a 
prefabricated bag which isolates the section of insulation being 
removed.  This is an asbestos Type 2 Procedure. 

HEPA Filter High Efficiency Particulate Aerosol filter that is at least 99.97 percent 
efficient in collecting a 0.3 micrometre aerosol. 

HEPA Filtered Negative 
Pressure Unit 

Portable air handling unit which extracts air directly from the Project 
Work Area and discharges the air to the exterior of the building after 
passing through a HEPA filter. 

Lead 

A naturally occurring, highly toxic soft metal that can be found in the 
earth’s crust. Because lead is very pliable, it was a valuable resource 
for manufacturers and was used for many years in building products 
such as pipes, rods, paints and containers. 
 

If left undisturbed and in good condition, lead-based paint does not 
pose a health threat to building occupants. 

Lead-Containing Paint 

Paint containing lead, a heavy metal that was once used to create 
pigments in paint. Many paints manufactured prior to 1978 had lead as 
one of the ingredients. Lead based paint can create a health hazard 
through inhalation of dusts or ingestion of paint chips. This can result in 
damage to the nervous system, brain and reproductive systems 

Lock-down Agent 
Lock-down Agent: sealant for the purpose of trapping residual dust.  
Product must have flame spread and smoke development ratings, both 
less than 50.  Product shall leave no stain when dry. 
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MECP Ontario Ministry of the Environment, Conservation and Parks. 

Mercury 

Mercury is a naturally occurring element that is found in air, water, and 
soil.  It exists in several forms: elemental or metallic mercury, inorganic 
mercury compounds and organic mercury compounds.  Elemental or 
metallic mercury is a shiny, silver-white metal and is liquid at room 
temperature.  Elemental mercury is used in thermometers, fluorescent 
bulbs, and certain types of machinery and equipment, including 
pressure gauges, thermostats, and electrical switches. 

MOECC Ontario Ministry of the Environment and Climate Change. 

MOL Ontario Ministry of Labour. 

Milestone Inspection Inspection of the Project Work Area at a defined point in the abatement 
operation. 

NIOSH APF National Institute for Occupational Safety and Health Assigned 
Protection Factor 

NOPs Notice of Project 

Negative Pressure 
A reduced pressure within the Project Work Area (> 0.02 inches of water 
column) established by extracting air directly from the Project Work 
Area and discharging it to exterior of building. 

Non-Friable Material that when dry cannot be crumbled, pulverized or powdered by 
hand pressure. 

Phase Contrast Microscopy 
(PCM) 

A method which uses an optical microscope to determine airborne 
fibres, normally in an occupational setting.  Particles are observed for 
shape and size.  Results are presented as a number of fibres per cubic 
centimetre or millilitre of air (f/cc).  The method of analysis in Ontario 
is based on the US National Institute for Occupational Safety and Health 
(NIOSH) Manual of Analytical Methods, Method 7400, issue 2, Asbestos 
and Other Fibres by PCM (August 15, 1994). 

Silica 

Is a transparent to grey odourless powder or crystal.  It occurs widely 
in nature as sand, quartz, flint and diatomite.  It is used in the 
manufacture of glass, ceramics, abrasives, water treatment products, 
cosmetics, insecticides, paint and foods as well as in the drying of 
glassware and as a preservative for plant samples.  Crystalline silica is 
used in the production of concrete, cement, acoustic ceiling tiles and 
ceramic tiles used in construction.  The routes of exposure include 
inhalation and skin or eye contact.  Exposure may cause 
pneumoconiosis and irritation to the lungs, skin or eyes.  Chronic 
inhalation can lead to silicosis. 
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Transmission Electron 
Microscopy (TEM) 

A method which uses an electron microscope to determine airborne 
asbestos fibres.  Results are presented in fibres per cubic centimetre of 
air (f/cc).  The method of analysis in Ontario is The U.S.  National 
Institute of Occupational Safety and Health (NIOSH) Manual of 
Analytical Methods, Method 7402, Issue 2: Asbestos by TEM (Aug 15, 
1994). 

WSIB Workplace Safety and Insurance Board 
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1.0 GENERAL 

1.1 Summary 
 
Review this section in conjunction with all applicable reports, laboratory results, drawings, and all other 
sections of this specification so as to comply with the requirements of the general conditions of the 
contract for the school building known as Western Technical Commercial School located at 125 Evelyn 
Crescent in Toronto, Ontario (subject building). 
 
This specification covers the removal and disposal of: 
 

 Asbestos containing beige drywall joint compound associated with drywall walls in the 1st Floor 
Guidance Office (Loc# 62787) and 3rd Floor Corridor by the Library (Loc# 63201); 

 Asbestos containing 9"×9" grey with white streaks vinyl floor tiles in the 1st Floor Guidance Office 
(Loc# 62787); 

 Asbestos containing 12”x12" grey with white streaks vinyl floor tiles in the 1st Floor Classroom 155 
(Loc# 62791); 

 Asbestos containing 12”x12" beige with olive-green streaks vinyl floor tiles in the 3rd Floor Corridor 
by the Library (Loc# 63201); and 

 Asbestos containing 2’x4’ pinhole swirled pattern acoustic lay-in ceiling tiles in the 3rd Floor 
Corridor by the Elevator (Loc# 141990). While this material may not be directly disturbed, they 
are located within the project work area; 

 Lead containing yellow paint on plaster walls in the 1st Floor Corridor by Ramp (Loc# 62854); 
 Lead containing green paint on metal door in the 1st Floor Stairs (Loc# 62790); 
 Lead containing yellow paint on brick wall in the 1st Floor Stairs (Loc# 62790): 
 Lead containing grey paint on concrete floor in the 1st Floor Corridor by Ramp (Loc# 62854); 
 Lead containing brown/green paint on wood door frame in the 1st Floor Classroom 155 (Loc# 

62791); 
 Lead containing grey/brown/green paint on metal door in the 1st Floor Corridor (between Loc# 

101538 and 101539); 
 May included the removal mercury containing fluorescent light tubes, and 
 May include the removal of or disturbance of silica containing building materials including 

concrete, masonry, mortar, plaster, drywall, and ceiling tiles. 
 
Furnish all labour, materials, services, insurance and equipment, in accordance with requirements of the 
applicable Provincial and Federal regulations listed in each section to complete the scope of work.  
 
This specification identifies the location, condition and estimated quantities of hazardous building 
materials to be removed as part of the Accessibility Project at the subject building. 
 
Work will be subject to periodic inspection and air monitoring (when required) by RiskCheck Inc.  
(RiskCheck, Consultant).  The key contact for this project will be Paul Theriault at RiskCheck who can be 
reached by telephone at (416) 315-2265, or by email at ptheriault@riskcheckinc.com. 
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1.2 Abatement Consulting Services 
 
RiskCheck has been retained by TDSB as the environmental consultant for this project as mentioned in 
the previous section.  The Abatement Contractor is held responsible to inform and communicate to 
RiskCheck and TDSB of any and all issues with respect to all suspect/presumed/confirmed hazardous 
materials on-site and complete all work in accordance with regulatory requirements.  RiskCheck is 
available to the Abatement Contractor in order to provide guidance with respect to this specification. 
 
1.2.1 Inspections 
 
1. Visual/air monitoring inspections will be performed by RiskCheck in various stages of the project.  The 

Abatement Contractor is always to allow unencumbered access to the Project Work Area. 
 

2. The Abatement Contractor shall ensure that asbestos dust is not spread outside of the Project Work 
Area.  Any indication of contamination will result in the project stopping until all seals can be 
inspected by the Abatement Contractor and defects repaired at a no additional cost to RiskCheck or 
TDSB. 

 
1.2.2 Pre-Abatement Visual Inspection 
 
1. Inspection will focus on the integrity of the enclosures prior to disturbance of materials. 24 hours 

notification for the inspection shall be given to the consultant by the contractor. 
 
1.2.3 Post-Abatement Visual Inspection 
 
1. Following the abatement of materials and cleaning of the enclosure, the consultant shall perform a 

second visual inspection to ensure all materials were removed and that the area is free of visible dust 
and debris.  

 
2. Following the inspection and after the consultant has deemed the area “visibly clean”, the Abatement 

Contractor shall precede with the application of slow drying sealant. 24 hours notification for the 
inspection shall be given to the consultant by the Abatement Contractor (as applicable).  Note, if the 
building will no be entered by anyone else prior to demolition, the requirement for clearance air 
monitoring is waived. 

 
1.3 Scheduling of Work  
 
1. The Abatement Contractor shall prepare and submit the construction schedule for review by the 

Client and Consultant prior to the start of work.  The schedule shall include milestone inspections and 
all other critical events relating to the work of this section and the work of others.  The work schedule 
shall incorporate substantial performance dates, turnover dates respecting related work elsewhere 
and time constraints as outlined by RiskCheck and the Client. 

 
2. The project work must comply with the general contract and the Client’s requirements with regard 

to working hours, phasing, access restrictions and operational requirements. 
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3. The work of this specification may be conducted in multiple phases.  It should be noted, the subject 
building are currently occupied.  
 

4. Milestone Inspections may take place, at the Client’s cost, as outlined in each related specification 
section. 

 
5. Refer to the sections identified in related work for specified milestone inspections which are to take 

place at defined points throughout the abatement operation specific to each phase or work area. 
 
6. Provide 24 hours written notice to the Consultant of any request for scheduling of milestone 

inspections. 
 
7. The Abatement Contractor shall allow sufficient time for inspection of the current phase of work by 

the Consultant following site preparations and set up, and prior to the execution of the work. 
 
8. The Abatement Contractor shall allow sufficient time for inspection of the current phase of work by 

the Consultant following the removal and final cleaning, and prior to demobilization from the site. 
 
1.4 Facility Protection  
 
1. Provide lockable doors sufficient to ensure Project Work Area security in the clean room and in the 

holding area of decontamination enclosure systems.  Ensure building security at all other points of 
entry to the building including windows and doors demounted to accommodate the installation and 
exhaust of air movement equipment used through the project work. 

 
2. Ensure building security, prior to leaving the facilities, by reactivating alarm systems and contacting 

appropriate security agencies. 
 
3. The Abatement Contractor shall be responsible to make good all building systems and finishes 

damaged through the work of this section. 
 
1.5 Inspection  
 
RiskCheck is empowered by TDSB to periodically inspect site conditions and work procedures inside and 
outside of the Project Work Area(s). 
 
1. The following Milestone Inspections may take place, at the Client’s cost, as outlined in each related 

specification section: 
 

 Milestone Inspection A - Clean Site Preparation 
 Milestone Inspection B – Bulk Removal Inspection 
 Milestone Inspection C - Visual Clearance 
 Milestone Inspection D – Clearance Sampling 
 Milestone Inspection E – Dismantling Inspection 

 



Project No: 32462 Hazardous Materials Abatement Program Specifications 
Toronto District School Board Western Technical Commercial School, 125 Evelyn Cres, Toronto, Ontario 

 
 

 
 

Copyright © 2026  Page 4 
 

1.6 General Personnel Health, Safety and Training  
 
1. Ensure that all workers entering site are trained in accordance with specified personnel training 

requirements. 
 
2. Ensure levels of protection for each worker area based on planned activity and location of activity. 

 
3. Supply workers with appropriate personal protective equipment (PPE) and ensure that safety 

equipment and protective clothing is kept clean and maintained. 
 
4. Develop protective equipment usage procedures and ensure that procedures are strictly followed by 

workers include the following procedures as minimum: 
 

 Ensure prescription eyeglasses worn are safety glasses and do not permit contact lenses on site 
within the Project Work Area; 

 Ensure footwear is Canadian Safety Association approved safety boots; 
 Dispose of or decontaminate PPE worn on site at end of each workday; 
 Decontaminate reusable PPE before reissuing; 
 Provide site personnel with training in usage and limitations of, and qualitative fit testing for, air 

purifying respirators in accordance with specified regulations; 
 Develop, implement, and maintain site respirator program; 
 Monitor, evaluate, and provide respiratory protection for site personnel; 
 Ensure levels of protection have been chosen consistent with site-specific potential airborne 

hazards associated with major contaminants identified on site; 
 Assess ability for site personnel to wear respiratory protection; and 
 Ensure site personnel have passed respirator fit test prior to entering potentially contaminated 

Project Work Areas. Ensure facial hair does not interfere with proper respirator fit. 
 
5. Implement heat stress, cold stress monitoring program as applicable and include in the site-specific 

Health and Safety Plan. 
 
6. Develop personnel hygiene and personnel decontamination procedures.  Provide minimum 

protection as follows: 
 

 Suitable containers for storage and disposal of used disposable PPE; 
 Potable water and suitable sanitation facility; and 
 Emergency and First-Aid Equipment. 

 
7. Develop a plan and locate and maintain emergency and first-aid equipment including a first-aid kit to 

accommodate the number of workers, portable emergency eye wash stations, and enough fire 
extinguishers. 
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1.7 Quality Assurance 
 
1. The removal and handling of contaminated materials shall be performed by persons experienced in 

the methods, procedures, and industry practices of hazardous material (i.e., asbestos, lead, mercury, 
etc.) abatement. 
 

2. The Abatement Contractor is responsible to ensure that work proceeds to schedule, meeting all 
requirements of these specifications.  The Abatement Contractor shall complete the work so that at 
no time shall airborne hazards, waste or hazardous waste-water runoff contaminate areas adjacent 
to the Project Work Area. 

 
3. The Consultant is empowered by Toronto District School Board (TDSB) (TDSB) to inspect adherence 

to specified work procedures and materials and to inspect for pre, intermittent and final cleanliness 
and completion of the abatement activities.  Additional labour or materials expended by the 
Abatement Contractor to provide satisfactory performance to the level specified shall be at no 
additional cost to TDSB or the Consultant. 

 
4. The Consultant is empowered by TDSB to order a shutdown of work when a leakage of contaminated 

materials have occurred or is likely to occur.  These conditions include, but are not limited to, failure 
of negative pressure systems, inadequate wetting, failure of critical barriers or decontamination 
enclosure systems, water leaks, excessive airborne hazardous fibres in areas adjacent to the Project 
Work Area or in clean room or holding room areas and the contamination of clean room or holding 
room areas by hazardous fibres and/or settled dust.  Additional labour or materials to rectify these 
or other unsatisfactory conditions shall be at no cost to TDSB or the Consultant. 

 
5. Any contamination of surrounding area (indicated by visual inspection or air monitoring) shall 

necessitate the clean-up of affected area, and in the same manner applicable to the Project Work 
Area(s) at no cost to the TDSB or the Consultant. 

 
6. Inspection and potential air monitoring services performed as a result of the Abatement Contractor’s 

failure to conform to specified procedures or level of cleanliness, as determined by the Consultant at 
the time of a milestone inspection, may be charged back to the Abatement Contractor at the 
Consultant’s discretion. 

 
7. All work involving electrical, mechanical, carpentry, glazing, etc., shall be performed by licensed 

persons experienced and qualified for the work required. 
 
8. Any deviation from the requirements of the specifications or governing authorities that is not 

approved in writing may result in a stoppage of work, at no cost to TDSB or the Consultant. 

1.8 Supervision 

1. Provide on site for each work shift, a Shift Superintendent(s), who has authority regarding all aspects 
related to manpower, equipment and production, and take full responsibility for the health and 
safety of all personnel working within contaminated areas. 
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2. The Abatement Contractor shall always employ at least one supervisory person within the enclosure 
and one outside the enclosure when enclosures are present. 

 
3. Submit, for all supervisory personnel, Ontario Ministry of Labour, Training and Skills Development 

approved hazardous material worker training certification and documentation substantiating 
supervisory function on at least one comparable project in an occupied building. 

 
4. At all times during work, the Shift Superintendent(s) must be on site.  Failure to comply with this 

requirement will result in a stoppage of all work, at no cost to TDSB or the Consultant. 
 
5. Replace supervisory personnel, with approved replacements, within three (3) working days of a 

written request from the Consultant.  The Consultant reserves the right to request replacement of 
supervisory personnel without explanation. 

 
6. Replacement of supervisory personnel cannot be undertaken without the written approval of the 

Consultant. 

1.9 Notification 

1. For asbestos related abatement work: No later than 14 days before commencing certain Type 2 and 
any Type 3 asbestos related abatement work, submit a Notice of Project for Asbestos (NOPA) to the 
Ontario Ministry of Labour Relations and Workplace Safety OHS Division. 
 

2. Inform all trades on site of the presence and location of hazardous materials identified in the contract 
documents. 
 

3. Notify the Client or Client’s Representative, the Joint Occupational Health and Safety Committee and 
the Provincial Ministry of Labour (as applicable), if suspected hazardous materials not identified in 
the contract documents are discovered during the work.  Stop work in these areas immediately. 

 
4. Notify the land fill site receiving the hazardous waste per the requirements of regulation 558/00. 

 
5. Notify the Fire Marshall, in cases where the execution of the work will result in blocking building 

exists or when turning off, removing or temporarily altering fire alarms. 
 

2.0 ASBESTOS CONTAINING MATERIALS ABATEMENT 

2.1 General Information 
 
This section of the specification (Section 2.0) covers the removal and disposal of asbestos containing 
materials.  Work will also include the removal of all settled dust, and debris materials. 
 
Furnish all labour, materials, services, insurance and equipment, in accordance with requirements of 
Ontario Regulation (O. Reg.) 278/05 Designated Substance – Asbestos on Construction Projects and in 
Buildings and Repair Operations (as amended), Ontario Ministry of Labour, Ontario Ministry of the 
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Environment, Conservation and Parks and other regulatory agencies (as listed in Section 2.3 – Regulations, 
Codes and Guidelines) to complete the work of this section. 
 
Work will be subject to periodic inspection and air monitoring by RiskCheck (the Consultant).  
 
2.2 Site Conditions 
 
The following materials have been confirmed to contain asbestos: 
 

 Beige drywall joint compound associated with drywall walls in the 1st Floor Guidance Office (Loc# 
62787) and 3rd Floor Corridor by the Library (Loc# 63201); 

 9"×9" grey with white streaks vinyl floor tiles in the 1st Floor Guidance Office (Loc# 62787); 
 12”x12" grey with white streaks vinyl floor tiles in the 1st Floor Classroom 155 (Loc# 62791); 
 12”x12" beige with olive-green streaks vinyl floor tiles in the 3rd Floor Corridor by the Library (Loc# 

63201); and 
 2’x4’ pinhole swirled pattern acoustic lay-in ceiling tiles in the 3rd Floor Corridor by the Elevator 

(Loc# 141990). While this material may not be directly disturbed, they are located within the 
project work area. 

 
The following materials have been confirmed to not contain asbestos, based on sampling or material 
composition: 
 

 Plaster finishes on ceilings and walls; 
 Acoustic glue-on ceiling tiles; 
 Acoustic lay-in ceiling tiles (in the other project work locations); 
 12”x12” vinyl floor tiles (in the other project work locations); 
 Floor leveling compound; 
 Interior concrete block mortar and paint compound (primer); and 
 Interior brick mortar. 

 
Quantities and site conditions to be confirmed by the Abatement Contractor and any discrepancies are to 
be reported to the Consultant. 
 
General Building Conditions 
 
1. Power and water will remain active for the abatement. 
2. Hours of access to be confirmed by TDSB. 

 
2.3 Regulations, Codes and Guidelines  
 
1. Comply with Federal, Provincial, and local requirements, provided that in any case of conflict among 

those requirements or with these Specifications, the more stringent requirements shall apply.  Work 
shall be performed under regulations in effect at the time work is performed. 
 

2. Where regulations are not present, follow accepted industry standards and applicable guideline 
documents. 
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3. Regulations and guidelines include but are not limited to the following: 

 
 Ontario Occupational Health and Safety Act, R.S.O. 1990, c. O.1 

 
 Designated Substance – Asbestos on Construction Projects and in Buildings and Repair Operations, 

Ontario Regulation (O. Reg.) 278/05 (as amended by O. Reg. 450/19). 
 

 Environmental Abatement Council of Canada (EACC) “Technical Guideline to Asbestos Exposure 
Management Programs”, 2018. 

 
 Ontario Regulation 490/09, Designated Substances. 

 
 Ontario General – Waste Management, R.R.O. 1990, Reg. 347 (as amended by O. Reg. 777/20) 

 
 Transportation of Dangerous Goods Act, 1992 (Canada).  

 
 CSA Standard Z94.4-M2003, Selection, Care, and Use of Respirators. 

 
2.4 Outline of Asbestos Abatement Program  
 
1. Remove and place any required items to facilitate the work in an area outside of the Project Work 

Areas for clean waste without disturbing asbestos-containing materials. 
 

2. Using procedures prescribed in the sections identified in related work, remove and dispose of the 
following: 

 
 Beige drywall joint compound associated with drywall walls in the 1st Floor Guidance Office (Loc# 

62787) and 3rd Floor Corridor by the Library (Loc# 63201); 
 

 9"×9" grey with white streaks vinyl floor tiles in the 1st Floor Guidance Office (Loc# 62787); 
 

 12”x12" grey with white streaks vinyl floor tiles in the 1st Floor Classroom 155 (Loc# 62791); 
 

 12”x12" beige with olive-green streaks vinyl floor tiles in the 3rd Floor Corridor by the Library (Loc# 
63201); and 

 
 2’x4’ pinhole swirled pattern acoustic lay-in ceiling tiles in the 3rd Floor Corridor by the Elevator 

(Loc# 141990). While this material may not be directly disturbed, they are located within the 
project work area. 

 
3. Refer to specification sections identified in the related work for specified personnel protective 

measures for the safe handling, removal and clean-up of ACM in each phase or work area. 
 
4. Visit the site prior to tender close to confirm the location and extent of any ACM. 
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5. Isolate the Project Work Area from adjoining occupied and non-occupied areas whether present at 
an interior or exterior location. 

 
6. Maintain emergency and fire exits from the Project Work Area, or establish alternative exits 

satisfactory to Provincial Fire Marshall and local authorities having jurisdiction.  Maintain extra routes 
from occupied areas.  Place emergency exit signs at locations to clearly mark exit routes.  Seal 
emergency exit doors so as not to impede the use of door during emergency evacuation. 

 
7. Encapsulation will not be permitted where removal of building materials or structures scheduled for 

demolition will facilitate access to the asbestos materials in question. 
 
8. Final clean work area to remove visible signs of asbestos and other hazardous materials, other debris 

or settled dust. 
 
9. Apply lock-down agent to exposed surfaces throughout the Project Work Area and to surfaces from 

which any ACM have been removed. 
 
10. Unless otherwise specified, the handling, removal, clean-up or repair of ACM or surfaces 

contaminated with ACM is to be performed following wet removal techniques. 
 
11. Asbestos waste generated from this site is to be properly disposed of at a receiving landfill which is 

authorized and accepts ACM waste. 
 
2.5 Submittals  
 
1. Submit prior to starting work: 

 
 A copy of the NOPA; 
 Work procedures; 
 Certificate of Insurance; and 
 Workplace Safety Insurance Board (WSIB) Certificate. 

 
2. Submit the following information regarding personnel prior to starting work: 

 
 Proof in the form of a certificate that supervisory personnel have attended a minimum two-day 

course; 
 

 Proof in the form of a certificate of worker training; 
 

 WHMIS training certificates for all personnel; 
 

 Certificate proving that each worker on site has been fit tested for the respirator appropriate for 
the work being performed; 
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 Proof, satisfactory to the Consultant, that all persons involved in the transport and disposal 
hazardous materials have been trained in accordance with the requirements of Federal and 
Provincial Transportation of Dangerous Good Acts and Regulations. 

 
3. Submit the following prior to isolating the Project Work Area: 

 
 Safety Data Sheets for chemicals or material used during the abatement project. 
 

4. Submit the following information regarding HEPA filtered devices prior to construction of enclosure 
or asbestos abatement: 

 
 Performance data on HEPA filtered vacuums including DOP tests no more than 3 months old; and 

 
 Performance data on negative air units including DOP tests which must be no more than 3 months 

old if the unit is vented outdoors or which must be performed on site immediately prior to initial 
usage and when HEPA filters are changed if the unit is vented indoors 

 
5. DOP tests to be performed by an independent testing company. 

 
 DOP testing company is required to submit a detailed technical report of testing protocol, 

including Introduction, Methodology, Results, Conclusions, and Recommendations, including 
results of the Air- Aerosol Mixing Uniformity test as per ASME N510-1989 (1995); 

 
 DOP testing company must also provide calibration certificates from an independent calibration 

firm or from the manufacturer of the testing equipment for both the aerosol photometer and the 
pressure gauge on the aerosol generator dated within 1 calendar year from the on-site testing 
date; 

 
 DOP testing company must also provide the National Sanitation Foundation (NSF) certification 

name and number of the on-site technician performing the testing; and 
 

 Proof of calibration of DOP testing equipment. 
 
6. Submit the following upon completion of the work. 

 
 Manifests, waybills, bills of ladings etc. as applicable for each type of waste. 

2.6 Instruction and Training 

1. Provide instruction and training to all workers including the following: 
 

 Hazards of asbestos;  
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 Use, care and disposal of protective equipment (including but not limited to respirators and filters) 
and clothing that would be used and worn during abatement work, including: 

 
 Limitations of equipment; 
 Inspection and maintenance of equipment; 
 Proper fitting of equipment; and 
 Disinfecting and cleaning of equipment. 

 
 Personal hygiene to be observed when performing the work; and 

 
 Measures and procedures prescribed in the regulation and decontamination of the worker. 

 
2. Instruction and training must be provided by a competent worker. 

2.7 Worker Protection 

1. Instruct workers before allowing entry to the Project Work Area.  Instruction shall include training in 
use of respirators, dress, showering, entry and exiting from a Project Work Area, and all other aspects 
of work procedures and protective measures. 

 
2. Workers shall not eat, drink, chew gum or tobacco, or smoke in the Project Work Area. 

 
3. Workers shall be fully protected at all times when possibility of disturbance of hazardous materials 

exists. 
 
4. Provide soap, towels and facilities for washing of hands and face, which shall be used by all personnel 

when leaving the Project Work Area. 
 
5. Respiratory Protection: 

 
 Refer to each section of the specification for specified type of respiratory equipment specific to 

each phase or Project Work Area; 
 

 Respirators shall be: 
 

 Certified by the National Institute of Occupational Safety and Health (NIOSH) or another 
testing agency acceptable to the Provincial regulator; 

 Fitted so that there is an effective seal between the respirator and the worker's face. Ensure 
that no person required to enter a Project Work Area has facial hair which affects the seal 
between respirator and face; 

 Assigned to a worker for their exclusive use; 
 Maintained in accordance with manufacturer's specifications; 
 Cleaned, disinfected, and inspected by a competent worker after use on each shift, or more 

often if required; 
 Repaired or have damaged or deteriorated parts replaced; 
 Stored in a clean and sanitary location; 
 Provided with new filters as necessary, according to manufacturer's instructions; 
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 Worn by personnel who have been fit checked by qualitative or quantitative fit-testing; and 
 Instruction on proper use of respirators must be provided by a competent worker as 

defined by the Occupational Health and Safety Act. 
 
6. Provide protective clothing, to all personnel which: 

 
 Is made of a material that does not readily retain nor permit penetration of asbestos fibres; 

 
 Consists of head covering and full body covering that fits snugly at the ankles, wrists and neck; 

 
 Once coveralls are worn, treat and dispose of as contaminated waste; and 

 
 Is replaced or repaired if torn or ripped. 

 
7. Use hard hats, safety footwear and other protective equipment and apparel required by applicable 

construction safety regulations. 

2.8 Visitor Protection 

1. Provide clean protective clothing and equipment to Authorized Visitors. 
 
2. Instruct Authorized Visitors in the use of protective clothing and Project Work Area entry and exit 

procedures. 
 
3. Authorized Visitors are required to be fit tested on respirators, prior to entering the Project Work 

Area. 

2.9 Project Work Area Signage 

1. Asbestos Abatement Signs: Post signs at access points to the Project Work Area, stating at minimum, 
the following: 

 
 There is an asbestos dust hazard; and 
 Access to the Project Work Area is restricted to persons wearing protective clothing and 

equipment. 
 
2. Bins and Waste Containers: Post signs on both sides of every asbestos waste container.  Signs must 

display in large, easily legible letters that contrast in colour with the background the word “CAUTION” 
in letters not less than ten centimetres in height and the words: 

 
 Contains Asbestos Fibres; 
 Avoid Creating Dust and Spillage; 
 Asbestos May be Harmful to Your Health; 
 Wear Approved Protective Equipment; and 
 Place appropriate placards (where required) in accordance with Transportation of Dangerous 

Goods Act. 
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2.10 Air Monitoring – Airborne Asbestos Monitoring  
 
1. Air monitoring will be performed using Phase Contrast Microscopy (PCM) following the National 

Institute for Occupational Safety and Health Method 7400. 
 

2. Co-operate in the collection of air samples, including providing workers to wear sample pumps for 
up to full-shift periods.  The Abatement Contractor will be responsible for the cost of testing 
equipment repairs or resampling resulting from the actions of the Abatement Contractor's forces. 
 

3. Results of PCM samples of 0.05 fibres per cubic centimeter of air (fibre/cc) or greater, outside the 
Project Work Area, will indicate asbestos contamination of these areas.  Respond as follows: 

 
 Suspend work within the adjoining Project Work Area until written authorization to resume work 

has been received from the Consultant; 
 

 Isolate and clean area in the same manner applicable to the Project Work Area; 
 

 Maintain Project Work Area isolation, and repeat clean-up operations until visual inspection and 
air monitoring results are at a level equal to that specified; and 

 
 At the discretion of the Consultant provide additional negative air units at locations specified in 

response to elevated fibre levels being detected in the Clean Change Room or Occupied Areas. 
 
4. Results of PCM samples at or greater than 0.01 fibres per cubic centimeter of air (fibre/cc), collected 

within the Project Work Area enclosure after the site has passed a visual inspection, and an 
acceptable coat of lock-down agent has been applied, will indicate asbestos contamination of these 
areas.  Respond as follows: 

 
 Maintain Project Work Area isolation and re-clean the entire Project Work Area.  Then apply 

another acceptable coat of lock-down agent to exposed surfaces throughout the Project Work 
Area; and 

 
 Repeat above measures until visually inspected and air monitoring results are at a level equal to 

that specified. 
 
5. When results exceed 50% of maximum use concentration for the respirator being used within the 

Project Work Area respond as follows: 
 

 Immediately stop work within the Project Work Area.; 
 

 Instruct workers to exit the Project Work Area via the Worker Decontamination Facility while 
observing specified personnel exiting procedures; 

 
 Abatement Contractor's forces shall not re-enter the Project Work Area for a period of 8 hours or 

until authorized by the Consultant; and 
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 Upon re-entry to the Project Work Area, mist the air, any fallen debris or exposed surfaces with 

amended water using an airless sprayer. 
 
6. Additional labour or materials expended by the Abatement Contractor to rectify unsatisfactory 

conditions and to provide performance to the level specified shall be at no additional cost to TDSB or 
the Consultant. 

 
7. Cost of additional inspection and sampling performed as a result of elevated spore concentrations in 

areas outside the Project Work Area following completion of work, will be back-charged to the 
Abatement Contractor. 

 
2.11 Products, Materials and Equipment 
 
Deliver all materials and disposable equipment in the original packages, containers, or bundles bearing 
the name of the manufacturer and the brand name.  The Abatement Contractor is to provide own 
equipment including all PPE, equipment for containment negative air and dust control, as well as 
additional equipment required for all scope of work activities to be completed.  Material that becomes 
contaminated with asbestos shall be disposed of in accordance with the applicable regulations.  
 
1. Adhesive tape: Suitable for sealing polyethylene to surfaces encountered and to itself under both 

wet and dry conditions including use of amended water. 
 
2. Airless Sprayer: AC powered pressure washer that allows wetting agent to mix with water, uses no 

air or compressed air, and has a nozzle to regulate power and pressure. 
 
3. Amended Water: Water with wetting agent added for purpose of reducing surface tension to allow 

thorough wetting of materials. 
 

4. Asbestos Waste Container: A container acceptable to disposal site, and the provincial regulator 
comprised of the following: 

 
 Dust tight; 
 Suitable for the type of waste; 
 Impervious to asbestos; and 
 Identified as asbestos waste. 

 
5. Encapsulant: an encapsulant and or lagging adhesive meeting the requirements of CAN/CGSB 1.205-

94.  Standard of acceptance is Bakor 120-19. 
 
6. HEPA Vacuum: Vacuum with necessary fittings, tools and attachments.  Discharged air must pass 

through a HEPA filter. 
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7. Polyethylene sheeting: 6 mil (0.15 mm) minimum thickness unless otherwise specified, in sheet size 
to minimize joints.: 6 mil (0.15 mm) minimum thickness unless otherwise specified, in sheet size to 
minimize joints. 
 

8. Post Removal Sealant (or Lockdown): Sealant that when applied to surfaces serves the function of 
trapping residual asbestos fibres or other dust.  Product must have flame spread and smoke 
development ratings both less than 50.  Product shall leave no stain when dry.  Post Removal Sealant 
shall be compatible with replacement insulation or fireproofing where required and capable of 
withstanding service temperature of substrate.  Apply to manufacturer’s instructions. 

 
9. Protective Clothing: Disposable coveralls complete with head covering and full body covering that 

fits snugly at the ankles, wrists and neck, manufactured by Dupont Tyvek, Kimberley Clarke or other 
approved equivalent manufacturer. 
 

10. Rip-Proof Polyethylene Sheeting: 8 mil (0.20 mm) fabric made up from 5 mil (0.13 mm) weave and 
two (2) layers of 1.5 mil (0.05 mm) poly laminate or approved equal.  In sheet size to minimize on-
site seams and overlaps. 

 
11. Sprayer: Garden type portable manual sprayer or water hose with spray attachment if suitable. 

 
12. Tape: Duct tape or tape suitable for sealing polyethylene to surfaces under both dry and wet 

conditions in the presence of Amended Water. 
 
13. Warning labels and signs: delineating entry and protective equipment requirements and providing 

warning of the potential health effects of exposure to airborne asbestos fibre. 
 
14. Wetting Agent: Non-sudsing surfactant added to water to reduce surface tension and increase 

wetting ability. 

2.12 General Asbestos Waste and Material Handling 

1. Waste bins must be placed on grade or in receiving. 
 

2. All bins for ACM and ACM-contaminated waste must be covered and locked when waste transfer is 
not being performed. 
 

3. Ensure redundant non-ACM, rubble, debris, etc. is not included in the waste bin. 
 

4. Clean, wash and apply Post Removal Sealant to metal waste prior to removal from the Project Work 
Area. 
 

5. Clean, wash and apply Post Removal Sealant to non-porous materials prior to disposal as clean waste.  
Obtain prior written approval from the Consultant for each individual type of material. 
 

6. Clean and wash equipment prior to removal from the Project Work Area if removed prior to 
completion. 
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7. Place all equipment, tools and unused materials that cannot be cleaned in abatement waste 
containers. 
 

8. As work progresses, and at regular intervals, transport the sealed and labelled waste containers from 
the Project Work Area to waste bin. 
 

9. Removal of waste containers and decontaminated tools and materials from the Project Work Area 
shall be performed according to Type 1, Type 2 or Type 3 asbestos abatement procedures as per the 
scope of work. 

 
10. Transport waste and materials via the predetermined routes and exits.  Use a closed, covered cart to 

transport through Occupied Areas. 
 

11. Use Type 1 procedures while transporting asbestos waste through the subject building. 
 

12. Provide workers transporting waste with means to access full personal protective equipment and all 
tools required to properly clean up spilled material in the case of a rupture of a Waste Container. 
 

13. Bin loading area and waste routes shall be kept clean at all times. 
 

14. Transport hazardous waste to landfill or waste transfer station in accordance with provincial 
requirements. 
 

15. Cooperate with the provincial Ministry of the Environment inspectors and immediately carry out 
instructions for remedial work at dump to maintain environment, at no additional cost to the 
Consultant or TDSB. 

 
2.13 Asbestos – Type 1 Abatement Operations 
 
2.13.1 Summary of Project Work Actions 
 
1. Isolate the Project Work Area from adjoining spaces through the installation of temporary barriers 

and partitions as specified herein. 
 
2. Using Type 1 asbestos abatement operations, remove and dispose of the following: 

 
 Off-white paint compound (primer) on concrete block walls (using non-powered tools) in the 

Basement Corridor (Loc# 75413), 1st Floor Corridor (Loc# 54196), 1st Floor Staff Men’s Washroom 
(Loc# 54190), and 2nd Floor Corridor (Loc# 54299); and 

 
 9"×9" tan with white streaks vinyl floor tiles (presumed asbestos containing) in the Basement 

Corridor Intersection by Stairs (Loc# 75251). 
 
3. The intent of this section is to provide safe work practices and procedures to govern the handling, 

removal, clean-up, and disposal of ACM following Type 1 procedures, including any of the 
Consultant’s and Client’s specific requirements. 
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2.13.2 Worker Personal Protection 
 
In addition to the guidelines outlined in Section 1.6 – General Personnel Health, Safety and Training and 
Section 2.7 - Worker Protection, the Abatement Contractor should comply by the following: 
 
1. Always protect all personnel when possibility of disturbance of ACM exists. 

 
2. Provide non-powered half-face respirators with P100 high efficiency (HEPA) cartridge filters when 

requested by personnel. 
 
3. Provide protective clothing to all personnel entering the Project Work Area. 

 
4. Wear hard hats, safety shoes and other personal protective equipment required by applicable 

construction safety regulations. 
 

5. Before leaving the Project Work Area, decontamination of respirator, protective clothing, hands and 
face shall be performed by every worker: 

 
 Decontaminate his or her protective clothing by using a vacuum equipped with a HEPA filter, or 

by damp wiping, before removing the protective clothing. 
OR 

 If the protective clothing will not be reused, place it in a container as described in Section 2.12 – 
General Asbestos Waste and Material Handling. 

 
2.13.3 Inspection Milestones 
 
1. The following Milestone Inspections are recommended to be scheduled: 

 
Milestone Inspection A - Clean Site Preparation 

 
 Inspection of preparations and set-up prior to contaminated work in the Project Work Area. 

 
Milestone Inspection B - Bulk Removal Inspection 

 
 Inspection during ACM removal, monitoring removal methods, site deficiencies, performing 

occupied air monitoring, etc. 
 

Milestone Inspection C - Visual Clearance 
 

 Inspection of the Project Work Area after completion of all abatement, but prior to application of 
an anti-fungal solution (lock-down) agents or dismantling of enclosure. 
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2.13.4 Project Work Area Preparation 
 
1. Remove and place any required items to facilitate the work in an area outside of the Project Work 

Area for clean waste without disturbing the ACM. 
 
2. Remove visible dust and friable material from all surfaces in the Project Work Area including those 

to be worked on, using HEPA Vacuums or wet wiping. 
 
3. Install polyethylene drop sheets below areas of work. 

 
4. Shut down HVAC systems serving the Project Work Area. 

 
 Install polyethylene sheeting over openings in ducts and diffusers and seal. 

 
5. Provide power from ground fault interrupt circuits. 

 
6. Provide amended water for wetting ACM, and adequate method of wetting (garden sprayers, airless 

sprayers, etc.). 
 
7. Ensure that all holes or openings in existing wall, ceiling and floor structures are adequately sealed. 

 
8. Install signage in clearly visible locations in the Project Work Area, on waste containers, vehicles and 

bins in sufficient numbers to adequately warn of an asbestos dust hazard as per the guidelines in 
Section 2.9 – Project Work Area Signage. 

 
9. Schedule and obtain written approval of Milestone Inspection A - Clean Site Preparation before 

proceeding. 
 
2.13.5 Maintenance of the Project Work Area 
 
1. Inspect polyethylene sheeting and ensure it is effectively sealed and taped. 

 
2. Repair damage and remedy defects immediately. 

 
3. Inspect electrical panels and ensure locks and tags are on panels prior to entering the Project Work 

Area. 
 

4. Maintain Project Work Area in orderly condition. 
 

5. Remove any standing water on polyethylene/floor at the end of every shift. 
 

6. Turn off water supply to any hoses and reduce pressure in hose, prior to leaving the Project Work 
Area at end of shift. 
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2.13.6 Type 1 Asbestos Removal 
 
1. Workers shall follow and enforce the worker protection standards as listed in Section 1.5 – General 

Personnel Health, Safety and Training, Section 2.7 - Worker Protection and Section 2.13.2 – Worker 
Personal Protection. 
 

2. A wetting agent shall be added to the water that is used to control the spread of dust and fibres. 
 

3. Remove non-friable materials without breaking, cutting, drilling, abrading, grinding, sanding or 
vibrating.  Removal work is to be done only by means of non-powered hand-held tools. 
 

4. Place material immediately, without breaking into smaller pieces, into an asbestos waste receptor. 
 

5. Clean surrounding surfaces and Project Work Area frequently with HEPA vacuum or using wet 
methods. 

 
6. Specific asbestos abatement methods are listed below: 

 
Vinyl Floor Tiles 

 
1. Wedge a heavy-duty scraper in seam of two adjoining tiles and gradually force edge of one tile up 

and away from floor. Do not break off pieces of tile, but continue to force balance of tile up. 
2. Place tile, without breaking into smaller pieces, into an Asbestos Waste Container. 
3. Force scraper through tightly adhered areas by striking scraper handle with a hammer. 
4. Heat tile thoroughly with a hot air gun until heat penetrates through tile and softens adhesive in 

areas where scraper will not remove tile. 
5. Scrape up adhesive remaining on floor with a hand scraper until only a thin smooth film remains. 
6. Use a hot air gun where deposits are heavy or difficult to scrape. 
7. Deposit scrapings into asbestos waste disposal bag. 
8. HEPA vacuum floor on completion of work in area. 

 
Drywall with Asbestos Drywall Joint Compound (Removal of Less than 1 m2) 

 
1. Mist surface of drywall and drywall joint compound. 
2. Cut drywall and remove using non-powered hand-held tools.  Place directly into a 6 mil polyethylene 

bag. 
 

Acoustic Lay-in Ceiling Tiles (Removal of Less than 7.5 m2) 
 
1. Remove the ceiling tiles one at a time, intact where possible.  
2. HEPA vacuum the ceiling grid tracks. 
3. Place removed tiles directly into a lined asbestos waste container. Seal with duct tape when full.  
4. As filled waste containers accumulate, transfer to area lined and covered waste bin.  
5. Remove contaminated material, including protective coveralls, polyethylene, etc. and package as per 

the above. 
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2.13.7 Project Work Area Dismantling 
 
1. Schedule and obtain written approval of Milestone Inspection C – Visual Clearance. 

 
2. Wash or HEPA vacuum equipment and tools used in the contaminated Project Work Area to remove 

all asbestos contamination, or place in asbestos waste containers prior to being removed from the 
Project Work Area. 
 

3. Place tools and equipment used in contaminated Project Work Area but not cleaned in polyethylene 
bags prior to removal from the Project Work Area. 
 

4. Clean drop sheets with HEPA vacuum or wet cleaning methods at completion of work. 
 

5. Carefully roll drop sheets toward the centre.  As drop sheets are rolled away, immediately remove 
visible debris beneath with a HEPA vacuum. 
 

6. Place drop sheets, tape, disposal clothing and other contaminated waste in asbestos waste 
containers, wet wipe and place in second asbestos waste container. 

 
2.13.8 Type 1 Asbestos Waste and Material Handling 
 
1. In addition to the waste handling procedures listed in Section 2.12 – General Asbestos Waste and 

Material Handling, the following Type 1 removal applications must be followed: 
 

 Remove any visible contamination from the surface of non-porous or cleanable waste being 
removed from the Project Work Area.  If the item can be cleaned, remove it from the site as clean 
waste; 

 Place waste or item in waste container and seal closed; 
 Wet wipe outside of waste container; 
 Within decontamination facility, transfer room or at the perimeter of the Project Work Area, place 

in second waste container and seal closed; and 
 Remove waste containers and transport to appropriate bin. 

 
2.14 Asbestos – Type 2 Abatement Operations 
 
2.14.1 Summary of Project Work Actions 
 
1. Install hoarding walls between Project Work Area boundaries as follows: 

 
 Install Type A hoarding walls between the Project Work Area and unoccupied area; and 
 Remove and place any required items to facilitate the work in an area outside of the Project Work 

Area for clean waste without disturbing the ACM. 
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2.14.2 Worker Personal Protection 
 
In addition to the guidelines outlined in Section 1.6 – General Personnel Health, Safety and Training and 
Section 2.7 - Worker Protection, the Abatement Contractor should comply by the following: 
 
1. Always protect all personnel when possibility of disturbance of ACM exists. 

 
2. Provide the following respiratory protection to all personnel: 

 
 Non-powered half-face respirators with P100 high efficiency (HEPA) cartridge filters. 

 
3. The respirator must be fitted so that there is an effective seal between the worker’s face and the 

respirator. 
 
4. Provide protective clothing that consist of head, full body and footwear covering that fit snugly at the 

ankles, wrists and neck, to all personnel entering the Project Work Area. 
 
5. Once coveralls are worn in work area, they shall be treated as asbestos contaminated waste and 

disposed of accordingly. 
 
6. Wear hard hats, safety shoes and other personal protective equipment required by applicable 

construction safety regulations. 
 

7. Before leaving the Project Work Area, decontamination of respirator, protective clothing, hands and 
face shall be performed by every worker within a decontamination facility, and protective clothing 
must be placed in a container as described in Section 2.12 – General Asbestos Waste and Material 
Handling. 

 
2.14.3 Inspection Milestones 
 
1. The following Milestone Inspections may take place, at the Client’s cost, as outlined in each related 

specification section: 
 

Milestone Inspection A - Clean Site Preparation 
 

 Inspection of preparations and set-up prior to contaminated work in the Project Work Area. 
Milestone Inspection B - Bulk Removal Inspection 

 
 Inspection during ACM removal, monitoring removal methods, site deficiencies, performing 

occupied air monitoring, etc. 
 

Milestone Inspection C - Visual Clearance 
 

 Inspection of the Project Work Area after completion of all abatement, but prior to application of 
lock-down agents or dismantling of enclosure. 
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Milestone Inspection D - Clearance Sampling 
 

 Air monitoring performed following removal of ACM and application of slow drying post 
abatement adhesive sealant to ensure airborne asbestos fibres concentration levels inside the 
enclosure(s) are within the acceptable limits prior to the removal of polyethylene. 

 
Milestone Inspection E – Dismantling Inspection 

 
 Inspection after removal of Polyethylene prior to dismantling perimeter seal and decontamination 

facility. 
 
2.14.4 Constructing Hoarding Walls 
 
1. Type A Hoarding Wall: One layer of rip-proof polyethylene sheeting installed floor to ceiling, secured 

with telescopic poles, clips, or other suitable methods. 
 

2.14.5 Decontamination Enclosures 
 
1. Workers' Decontamination and Transfer Facility: A decontamination facility comprised of two linked 

rooms, contaminated change room, and a clean change room. 
 

 Rooms, occupied areas and the Project Work Areas, shall be separated by curtained doorways at 
each door. 

 
2. Contaminated Change Room: Room between clean change room and the Project Work Area. 

 
 Locate adjacent to Project Work Area; 
 Install asbestos waste container for asbestos contaminated protective clothing; 
 Install storage facilities for any personal protective equipment to be reused in the Project Work 

Area including boots, hard hats, etc., but excluding respirators; 
 Install hooks and shelves as required for personal protective equipment; and 
 Minimum size of generally 2 m x 2 m.  Increase size accordingly to accommodate number of 

workers. 
 
3. Clean Change Room: A room between the contaminated change room and occupied areas. 

 
 Install hooks and shelves in clean change room for storage of respirators; 
 Install lockers or hangers for workers' street clothes and personal belongings; 
 Install a fire extinguisher, mount to wall; and 
 Minimum size of generally 2m x 2m.  Increase size accordingly to accommodate number of 

workers. 
 
2.14.6 Constructing Decontamination Enclosures 
 
1. Install floor protection as follows: 
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 Install one layer of rip-proof polyethylene sheeting over two layers of 6 mil polyethylene sheeting 
beneath entire decontamination enclosure; and 

 Turn 600 mm of polyethylene up the sides of the decontamination enclosure and overlap with the 
polyethylene sheeting covering the walls. 

 
2. Install walls as follows: 

 
 Around all rooms, between all rooms, at the entrance to the Project Work Area and at the 

entrance to occupied areas; 
 Install 38 x 89 mm wood framing at 610 mm o/c with continuous top and sill plates; 
 Install one layer rip-proof polyethylene sheeting on interior walls of decontamination enclosure; 

and 
 Install one layer rip-proof polyethylene sheeting both sides on interior dividing walls of 

decontamination enclosure. 
 
3. Install ceilings as follows: 

 
 Install joists.  The size of the joists is to be determined by clear span.  Consult provincial building 

code.  For clear spans up to 2850 mm use SPF select 38 x 140 mm wood joist at 400 mm o/c with 
continuous 38 x 140 mm wood headers and install strapping beneath joists; 

 At the contaminated change room and where the ceiling is exposed to the Project Work Area, 
install 19 mm plywood or OSB over joists.  Caulk and tape joints and install one layer rip-proof 
polyethylene sheeting over 2 layers of 6 mil polyethylene sheeting; 

 Where the ceiling is not exposed to the Project Work Area, install one layer rip-proof polyethylene 
sheeting over joists; 

 Turn 600 mm of polyethylene down the sides over polyethylene on the perimeter walls; 
 At the underside of joists in all rooms, install one layer of polyethylene sheeting; and 
 Minimum interior clear height 2000 mm to underside of joist. 

 
4. Install curtained doorways as follows: 

 
 Install two flap doors, full width and height of the door opening at all doors between chambers, 

enclosures and the Project Work Area; 
 Construct each flap door of two layers of polyethylene sheeting with all edges reinforced with 

tape.  Use wood strapping to securely fasten flap doors to head and alternate jambs; 
 Install weights attached to bottom edge of each door flap; and 
 Provide direction arrows on flaps to indicate opening. 

 
2.14.7 Clean Site – Pre-Contamination Preparation 
 
1. Remove and place any required items to facilitate the work in an area outside of the Project Work 

Areas for clean waste without disturbing ACM. 
 
2. Remove visible dust and friable material from all surfaces (including but not limited to ceiling 

suspension systems, mechanical ducting and vents, piping, electrical conduit and wiring and all 
horizontal and vertical surfaces) in the Project Work Area including those to be worked on, using 
HEPA Vacuums or wet wiping. 
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3. Remove surface mounted fixtures required to facilitate work. 

 
4. Install hoarding walls between the Project Work Area and occupied area. 

 
5. Install worker decontamination enclosure. 

 
 Worker decontamination enclosure to be located within the Project Work Area; 
 Waste decontamination enclosure to be located within the Project Work Area; and 
 Ensure that the plastic linings provide a continuous barrier and that a seal is maintained around 

penetrating objects, tears and elsewhere. 
 
6. Visually inspect enclosures regularly and at the beginning of each working period. Repair damaged 

barriers and remedy defects immediately upon discovery. 
 
7. For areas with multiple ACM materials in one large location, construct a large containment utilizing 

rip-proof polyethylene sheeting (including flooring, walls and ceiling (as required)) where 
practical/reasonable, using methods described in Section 2.14.6 – Constructing Decontamination 
Enclosures. 

 
8. Seal openings in floor using tape, caulking, polyethylene, etc. Openings in floor are to be sealed 

independently prior to installation of polyethylene sheeting on floor.   
 

 Large openings in the floor are to be covered.  Construction to comply with loading requirements 
of Provincial Building Code and secured in place.  Surround with guard rails as per the 
Occupational Health and Safety Act.  Install one layer of rip proof polyethylene over two layers of 
6 mil polyethylene over cover.  Mark as opening to below.  No personnel are to walk or stand on 
covered opening unless constructed to support live and dead load. 

 
9. Seal openings in walls below ceiling level using polyethylene, tape, caulking, etc. including but not 

limited to windows, doors, vents, diffusers, etc. 
 
10. Seal openings in ceiling, using polyethylene, tape, caulking, etc. including diffusers, grills, etc. 

 
11. Install one layer of rip-proof polyethylene sheeting over two layers of 6 mil polyethylene sheeting, 

on floor surfaces in the Project Work Area. 
 

 Install additional layers of rip-proof polyethylene and/or plywood to protect carpeted floor 
surfaces; and 

 Extend floor protection a minimum of 300 mm up all vertical surfaces in the Project Work Area. 
 
12. On walls within and forming the perimeter of the Project Work Area install two layers of 6 mil 

polyethylene sheeting. 
 

 At junction of floor and wall surface overlap floor polyethylene with wall polyethylene by a 
minimum of 300 mm at each layer.  One layer of wall polyethylene must always overlap the top 
layer of floor polyethylene. 
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13. Ensure that the plastic linings provide a continuous barrier and that a seal is maintained around 

penetrating objects, tears and elsewhere. 
 
14. Establish negative pressure in Project Work Areas. 

 
 Discharge HEPA filtered negative pressure machines as follows: 

 To the building exterior; 
 Use polyethylene discharge ducting or metal reinforced polyethylene discharge ducting in 

locations where the ducting must be protected from damage or collapse; 
 Install and make airtight all negative air discharge ducting; 
 Discharge ducting is not to be longer than required, and to be straight, so that the length of 

the ducting does not reduce the flow from negative pressure machines; and 
 Install in-line booster fans along the length of discharge ducting wherever site conditions 

require negative air unit discharge to be directed over distances greater than 12 m (40 ft.). 
Position booster fans so as to avoid any disruption to operations in occupied areas. 

 
15. All electrical apparatus including vacuums shall be supplied from a ground fault system.  Ensure safe 

installation of temporary electrical extension cables. 
 
16. Shut down HVAC systems serving the Project Work Area. 

 
17. Perform clean demolition of non-ACM required to facilitate work. 

 
18. Install signage in clearly visible locations in the Project Work Area, on waste containers, vehicles and 

bins in sufficient numbers to adequately warn of an asbestos dust hazard as per the guidelines in 
Section 2.9 – Project Work Area Signage. 

 
19. Post a Ministry of Labour Notice of Project in an accessible area. 

 
20. Notify the Consultant of Milestone Inspection A - Clean Site Preparation.  Obtain written 

approval for this Milestone Inspection before proceeding with bulk removal procedures. 
 
2.14.8 Maintenance of Contaminated Project Work Area 
 
1. Inspect the Project Work Area perimeter hoarding walls and upper perimeter seals at the beginning 

and end of each working period and once on each day work does not take place.  The inspection must 
be performed by competent worker. 

 
2. Inspect HEPA filtered negative pressure machines including discharge ducting at the beginning and 

end of each working period.  The inspection must be performed by competent worker. 
 
3. Perform differential pressure monitoring on a frequent basis and record pressure at start and end of 

shift at a minimum. 
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4. Inspect polyethylene sheeting and ensure it is effectively sealed and taped.  Repair damage and 
remedy defects immediately. 

 
5. Maintain the Project Work Area in orderly condition. 

 
6. Remove waste and debris frequently. 

 
7. Remove standing water on polyethylene/floor at the end of every shift. 

 
2.14.9 Air Monitoring During Abatement 
 
1. Air monitoring may be performed by RiskCheck in accordance with NIOSH 7400.  Air samples may be 

obtained as required from outside and/or inside of the Project Work Area/ enclosure(s). 
 

2. Airborne fibre levels found, in excess of “investigative criteria”, in areas adjacent to the Project Work 
Area or in clean room or holding room areas, shall initiate an investigation by the Abatement 
Contractor and RiskCheck into the source of excess airborne fibre levels. 
 

3. Where airborne fibre levels in the Project Work Area exceed the Action Level or Maximum Use 
Concentration for the respiratory protective equipment observed in use, RiskCheck shall take 
measures outlined in Section 1.7 – Quality Assurance. 

 
2.14.10 Type 2 Asbestos Removal – Wet Asbestos Removal 
 
1. Notify the Consultant of Milestone Inspection B – Bulk Removal Inspection when the abatement 

project is underway. 
 
2. Workers shall follow and enforce the worker protection standards as listed in Section 1.5 – General 

Personnel Health, Safety and Training, Section 2.7 - Worker Protection and Section 2.14.2 – Worker 
Personal Protection. 

 
3. A wetting agent shall be added to the water that is used to control the spread of dust and fibres. 

 
4. Do not use compressed air to clean or remove dust or debris. 

 
5. Remove and dispose of remaining non-asbestos items before, during or after wet removal. 

 
6. Remove obstructions as required to remove the ACM. 

 
 Notify the Consultant if an item is not specified to be removed and inhibits removal of ACM; and 
 Do not demolish any existing walls etc. that form the perimeter of the Project Work Area without 

prior written permission from Consultant. 
 
7. All dislodged ACM shall be maintained in wet state until placed in asbestos waste containers for 

disposal. 
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8. As work progresses, and at regular intervals, place waste in asbestos waste containers and remove 
from the Project Work Area. 
 

9. Use specific abatement methods listed below: 
 

Drywall with Asbestos Drywall Joint Compound (Removal of Greater Than 1 m2) 
 

1. Perform the abatement within an enclosure constructed using the procedures described in 
Section 2.13.5 – Constructing Decontamination Enclosures; 

2. Protect drywall around area to be removed by covering with polyethylene and taping seams to 
wall; 

3. Remove wall mounted items as required to access all drywall to be removed; 
4. Cut drywall and remove using non-powered hand-held tools or a power tool equipped with a 

HEPA vacuum dust control attachment (only within containment areas). Place directly into 
polyethylene waste bag, or sealed container until at waste bin; 

5. Remove all screws and fasteners from studs or strapping; 
6. Studs and strapping to remain in place to allow for re-instatement of new drywall. Clean metal 

studs remaining in Project Work Area; and 
7. Wet clean or HEPA vacuum the entire Project Work Area, including surfaces not covered with 

polyethylene sheeting. Any materials or equipment removed to access ACM that are to be reused, 
must be wet cleaned or vacuumed prior to reinstatement. 

 
Acoustic Lay-in Ceiling Tiles (Removal of Greater than 7.5 m2) 

 
1. Remove the ceiling tiles one at a time, intact where possible.  
2. HEPA vacuum the ceiling grid tracks. 
3. Place removed tiles directly into a lined asbestos waste container. Seal with duct tape when full.  
4. As filled waste containers accumulate, transfer to area lined and covered waste bin.  
5. Remove contaminated material, including protective coveralls, polyethylene, etc. and package as 

per the above. 
 
10. After completion of gross asbestos removal work, perform the following: 

 
 Wet clean surfaces from which ACM has been removed with stiff bristle brushes, vacuums, wet-

sponges etc. to remove all visible residue and asbestos-containing materials; 
 Wet clean surfaces which ACM has fallen on using stiff bristle brushes, vacuums, wet-sponges etc. 

to remove all visible residue and ACM; 
 Wet clean other surfaces in the Project Work Area, including the decontamination facilities, 

scaffolding, equipment, polyethylene sheeting on floor and walls surfaces etc., ducts and similar 
items not covered with polyethylene sheeting; 

 Remove wash water as contaminated waste; 
 Remove waste; 
 Level of cleanliness must be acceptable to the Consultant; and 
 Remove and dispose of the pre-filters from all negative air units as asbestos-contaminated waste. 

 



Project No: 32462 Hazardous Materials Abatement Program Specifications 
Toronto District School Board Western Technical Commercial School, 125 Evelyn Cres, Toronto, Ontario 

 
 

 
 

Copyright © 2026  Page 28 
 

11. HEPA vacuum and wet wipe all horizontal and vertical finishes within the Project Work Area to 
remove dust, and fine debris that may be present following the bulk removal. 

 
12. All HEPA filtered negative air pressure systems, air filtration, and decontamination enclosure systems 

shall remain in service at this time. 
 

13. Notify the Consultant of Milestone Inspection C – Visual Clearance Inspection when the 
abatement project has been completed and is ready for air clearance monitoring. 

 
2.14.11 Application of Post Removal Sealant 
 
1. Wet removal: 

 
 Obtain Consultant's written permission to proceed; 
 Apply one coat of post removal sealant with an airless sprayer, in accordance with Manufacturer's 

Instructions, to cover all surfaces on all items in the Project Work Area, including but not limited 
to polyethylene, ACM substrate, structural steel, and surfaces scheduled for demolition; and 

 Do not apply post removal sealant to materials that will be damaged by its application. 
 
2. Notify the Consultant to the need for Milestone Inspection D – Clearance Sampling. 

 
2.14.12 Air Clearance Monitoring 
 
1. The Project Work Area must be dry prior to air clearance monitoring. 

 
2. The number of air clearance monitoring samples will be as follows: 

 
3. One sample for every 250 square metres of enclosure volume, minimum of one. 

 
4. Restrict access to the Project Work Area and operate negative air units for a 12-hour period prior to 

Milestone Inspection D – Clearance Sampling. 
 

5. The HEPA filtered negative pressure machines shall be in operation during clearance air monitoring. 
 

6. PCM samples will be collected as per the requirements noted in O.  Reg.  278/05 (as amended). 
 

7. Airborne fibre levels found, in excess of the "shut down criteria", in areas adjacent to the Project 
Work Area or in clean room or holding room areas, shall indicate asbestos contamination of these 
areas.  Such areas shall be isolated and cleaned in a manner similar to the Project Work Area, at no 
additional cost to the Client or the Consultant.  Such areas shall be considered to be contaminated 
until acceptable airborne fibre levels are established in the area. 

 
2.14.13 Project Work Area Dismantling 
 
1. Continue to restrict access by other trades, unauthorized personnel, etc., to the Project Work Area, 

until approval of Milestone Inspection E – Dismantling Inspection is obtained. 
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2. Maintain hoardings, decontamination facilities and negative air unit(s) fully functional during 

teardown and removal of asbestos contaminated polyethylene, tape, etc. 
 

3. Depending on the project specific details, use Type 2 precautions during dismantling. 
 

4. Operate negative air units during dismantling. 
 

5. Phase the removal of polyethylene, tape, polyurethane foam, caulking and enclosures from the 
Project Work Area so as to maintain perimeter isolation as long as possible. 
 

6. Polyethylene, tape, cleaning material, etc. to be treated as asbestos waste. 
 

7. Wash remaining equipment and tools used in contaminated Project Work Area to remove all asbestos 
contamination, or place in Asbestos Waste Containers prior to being removed from the Project Work 
Area. 
 

8. Clean the Project Work Area, equipment and access area, washing/showering room. 
 

9. Remove top layer of polyethylene on walls, finishes, and equipment. 
 

10. Remove remaining polyethylene sheeting. 
 

11. Remove water hoses and shut off at source. 
 

12. Remove signs, hoarding walls, decontamination facilities, equipment enclosures, tunnels, platforms. 
 

13. Seal vacuum hoses and fittings, flexible ductwork and all tools used in contaminated work site in 6 
mil polyethylene bags prior to removal from the Project Work Area. 
 

14. Remove temporary lights. 
 

15. Remove negative air unit prefilters.  Dispose of as asbestos contaminated waste. 

16. Remove HEPA filtered negative pressure machines and discharge ducting. 
 

17. Immediately upon shutting down negative air units, seal air inlet grill and exhaust vent with 
polyethylene and tape. 

 
18. Notify the Consultant of Milestone Inspection E – Dismantling Inspection when all containments 

have been dismantled and the Project Work Area is ready for clearance. 
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3.0 LEAD CONTAINING MATERIALS ABATEMENT 

3.1 General Information 
 
This section of the specification (Section 3.0) covers the identification, removal, transportation, and 
permanent disposal or recycling of lead products. 
 
Furnish all labour, materials, services, insurance and equipment, in accordance with requirements of 
Ministry of Labour (MOL) Guideline – Lead on Construction Projects, April 2011 (MOL Lead Guideline) and 
other regulatory agencies (as listed in Section 3.3 – Regulations, Codes and Guidelines) to complete the 
work of this section. 
 
Work will be subject to periodic inspection and air monitoring by RiskCheck (the Consultant).  
 

3.2 Site Conditions 
 
The following lead containing paint/materials have been confirmed to be present at the Project Work 
Areas: 
 

 Yellow paint on plaster walls in the 1st Floor Corridor by Ramp (Loc# 62854). 
 Green paint on metal door in the 1st Floor Stairs (Loc# 62790). 
 Yellow paint on brick wall in the 1st Floor Stairs (Loc# 62790) 
 Grey paint on concrete floor in the 1st Floor Corridor by Ramp (Loc# 62854). 
 Brown/green paint on wood door frame in the 1st Floor Classroom 155 (Loc# 62791). 
 Grey/brown/green paint on metal door in the 1st Floor Corridor (between Loc# 101538 and 

101539). 
 
Quantities and site conditions to be confirmed by the Abatement Contractor and any discrepancies are to 
be reported to the Consultant. 
 
General Building Conditions 
 
1. Power and water will remain active for the abatement. 
2. Hours of access to be confirmed by TDSB. 

 
3.3 Regulations, Codes and Guidelines  
 
1. Comply with Federal, Provincial, and local requirements, provided that in any case of conflict among 

those requirements or with these Specifications, the more stringent requirements shall apply.  Work 
shall be performed under regulations in effect at the time work is performed. 
 

2. Where regulations are not present, follow accepted industry standards and applicable guideline 
documents. 
 

3. Regulations and guidelines include but are not limited to the following: 
 



Project No: 32462 Hazardous Materials Abatement Program Specifications 
Toronto District School Board Western Technical Commercial School, 125 Evelyn Cres, Toronto, Ontario 

 
 

 
 

Copyright © 2026  Page 31 
 

 Ministry of Labour (MOL) Guideline – Lead on Construction Projects, April 2011 (MOL Lead 
Guideline). 

 
 Environmental Abatement Council of Canada (EACC) “EACC Lead Guideline for Construction, 

Renovation, Maintenance or Repair”, October 2014. 
 

 Environmental Protection Act, 1999 (Canada).  
 

 Transportation of Dangerous Goods Act, 1992 (Canada). 
 

 Ontario Regulation (O. Reg.) 347: General – Waste Management. 
 

 Other legislation and regulations which apply to the performance of the work of this section.  
 
3.4 Classification of Work  
 
1. Type 1 lead operations will be implemented if abatement consists of the following: 

 
 Removal of paint coatings containing lead is done using a power tool that has an effective dust 

collection system equipped with a HEPA filter; and 
 Removal of paint coatings containing lead using non-powered hand tools, other than manual 

scraping or sanding. 
 
2. Type 2a lead operation will be implemented if abatement consists of the following: 

 
 Removal of paint coatings containing lead by scrapping or sanding using non-powered hand tools; 

and 
 Manual demolition of paint coatings containing lead by striking a wall with a sledgehammer or 

similar tool. 
 
3.5 Instruction and Training  
 
1. Provide instruction and training to all workers including the following: 

 
 Hazards of lead; 
 Use, care and disposal of protective equipment (including but not limited to respirators and filters) 

and clothing that would be used and worn during abatement work, including: 
 Limitations of equipment; 
 Inspection and maintenance of equipment; 
 Proper fitting of equipment; and 
 Disinfecting and cleaning of equipment. 

 Personal hygiene to be observed when performing the work; and 
 Measures and procedures prescribed in the regulation and decontamination of the worker. 

 
2. Instruction and training must be provided by a competent worker. 
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3.6 Worker Protection  
 
1. Instruct workers before allowing entry to the Project Work Area.  Instruction shall include training in 

use of respirators, dress, showering, entry and exiting from the Project Work Area, and all other 
aspects of work procedures and protective measures. 

 
2. Workers shall not eat, drink, chew gum or tobacco, or smoke in the Project Work Area. 

 
3. Workers shall be fully protected at all times when possibility of disturbance of hazardous materials 

exists. 
 

4. Lead-specific soaps and hygiene indicators are to be provided for shower and hand-wash stations 
which shall be used by all personnel when leaving the Project Work Area. 

 
5. Respiratory Protection: 

 
 Refer to each section of the specification for specified type of respiratory equipment specific to 

each phase or Project Work Area; 
 Respirators shall be: 

 Certified by the National Institute of Occupational Safety and Health (NIOSH) or another 
testing agency acceptable to the Provincial regulator; 

 Fitted so that there is an effective seal between the respirator and the worker's face.  
Ensure that no person required to enter the Project Work Area has facial hair which affects 
the seal between respirator and face; 

 Assigned to a worker for their exclusive use; 
 Maintained in accordance with manufacturer's specifications; 
 Cleaned, disinfected, and inspected by a competent worker after use on each shift, or more 

often if required; 
 Repaired or have damaged or deteriorated parts replaced; 
 Stored in a clean and sanitary location; 
 Provided with new filters as necessary, according to manufacturer's instructions; 
 Worn by personnel who have been fit checked by qualitative or quantitative fit-testing; and 
 Instruction on proper use of respirators must be provided by a competent worker as 

defined by the Occupational Health and Safety Act. 
 

6. Provide protective clothing, to all personnel which: 
 

 Is made of a material that does not readily retain nor permit penetration of lead dust; 
 Consists of head covering and full body covering that fits snugly at the ankles, wrists and neck; 
 Dust impermeable gloves appropriate for the work being completed; 
 Once coveralls are worn, treat and dispose of as contaminated waste; and 
 Is replaced or repaired if torn or ripped. 
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7. Use hard hats, safety footwear and other protective equipment and apparel required by applicable 
construction safety regulations. 

3.7 Visitor Protection 

1. Provide clean protective clothing and equipment to Authorized Visitors. 
 
2. Instruct Authorized Visitors in the use of protective clothing and Project Work Area entry and exit 

procedures. 
 
3. Authorized visitors are required to be fit tested on respirators, prior to entering the Project Work 

Area. 

3.8 Project Work Area Signage 

1. Lead Abatement Signs: Post signs at access points to the Project Work Area, stating at minimum, the 
following: 

 
 There is a lead dust hazard; and 
 Access to the Project Work Area is restricted to persons wearing protective clothing and 

equipment. 
 
2. Bins and Waste Containers: Post signs on both sides of every lead waste container.  Signs must display 

thereon in large, easily legible letters that contrast in colour with the background the word 
“CAUTION” in letters not less than ten centimetres in height and the words: 

 
 Contains Lead Dust; 
 Avoid Creating Dust and Spillage; 
 Lead May be Harmful to Your Health; 
 Wear Approved Protective Equipment; and 
 Place appropriate placards (where required) in accordance with Transportation of Dangerous 

Goods Act. 
 
3.9 Products, Materials and Equipment 
 
Deliver all materials and disposable equipment in the original packages, containers, or bundles bearing 
the name of the manufacturer and the brand name.  The Abatement Contractor is to provide own 
equipment including all PPE, equipment for containment negative air and dust control, as well as 
additional equipment required for all scope of work activities to be completed.  Material that becomes 
contaminated with lead shall be cleaned or disposed of in accordance with the applicable regulations.  
 
1. Adhesive tape: Suitable for sealing polyethylene to surfaces encountered and to itself under both 

wet and dry conditions including use of amended water. 
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2. Airless Sprayer: AC powered pressure washer that allows wetting agent to mix with water, uses no 
air or compressed air, and has a nozzle to regulate power and pressure. 

 
3. Amended Water: Water with wetting agent added for purpose of reducing surface tension to allow 

thorough wetting of materials. 
 

4. Lead Waste Container: A container acceptable to disposal site, and the provincial regulator 
comprised of the following: 

 
 Dust tight; 
 Suitable for the type of waste; 
 Impervious to lead; and 
 Identified as lead waste. 

 
5. HEPA Vacuum: Vacuum with necessary fittings, tools and attachments.  Discharged air must pass 

through a HEPA filter. 
 
6. Polyethylene sheeting: 6 mil (0.15 mm) minimum thickness unless otherwise specified, in sheet size 

to minimize joints.: 6 mil (0.15 mm) minimum thickness unless otherwise specified, in sheet size to 
minimize joints. 

 
7. Protective Clothing: Disposable coveralls complete with head covering and full body covering that 

fits snugly at the ankles, wrists and neck, manufactured by Dupont Tyvek, Kimberley Clarke or other 
approved equivalent manufacturer. 
 

8. Rip-Proof Polyethylene Sheeting: 8 mil (0.20 mm) fabric made up from 5 mil (0.13 mm) weave and 
two (2) layers of 1.5 mil (0.05 mm) poly laminate or approved equal.  In sheet size to minimize on-
site seams and overlaps. 

 
9. Sprayer: Garden type portable manual sprayer or water hose with spray attachment if suitable. 

 
10. Tape: Duct tape or tape suitable for sealing polyethylene to surfaces under both dry and wet 

conditions in the presence of Amended Water. 
 
11. Warning labels and signs: delineating entry and protective equipment requirements and providing 

warning of the potential health effects of exposure to airborne lead dust. 
 
12. Wetting Agent: Non-sudsing surfactant added to water to reduce surface tension and increase 

wetting ability. 

3.10 Lead Waste and Material Handling 

1. Compressed air or dry sweeping cleaning methods are not to be used.  
 

2. Lead-containing batteries are to be transported in suitable rigid containers and sent for recycling or 
proper disposal. 
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3. Paint samples are to be submitted for toxic characteristics leachate procedure (TCLP) testing as per 
O. Reg. 347, as amended. A representative sample of the bulk debris will be sent to an accredited 
laboratory for TCLP analysis for waste stream identification validation. 
 

4. Conform to requirements outlined in General Waste Management, Ontario Regulation 347, amended 
to 297/17 for waste management, transporting and disposal of hazardous waste. 
 

5. Carrier of hazardous wastes shall have successfully completed a Transportation of Dangerous Goods 
course acceptable to the authority having jurisdiction within the past three years. 
 

6. Transport waste lead products in accordance with the Provincial and Federal legislation and 
regulations.  
 

7. Ensure that all materials are properly packaged and labelled prior to transportation. 
 

8. Provide RiskCheck and TDSB a copy of each waste manifest and/or a letter from the recycling agency 
acknowledging receipt of the materials. 

 
3.11 Lead – Type 1 Abatement Operations  
 
3.11.1 Summary of Project Work Actions 
 
1. Isolate the Project Work Area from adjoining spaces through the installation of temporary barriers 

and partitions as specified herein. 
 
2. Use Type 1 lead abatement operations in the Project Work Areas that require removal of paint 

coatings containing lead or installation of fasteners done using a power tool that has an effective 
dust collection system equipped with a HEPA filter. 

 
3. The intent of this section is to provide safe work practices and procedures to govern the handling, 

removal, clean-up, and disposal of lead following Type 1 procedures, including any of the Consultant’s 
and Client’s specific requirements. 

 
3.11.2 Worker Personal Protection 
 
In addition to the guidelines outlined in Section 1.6 – General Personnel Health, Safety and Training and 
Section 3.6 - Worker Protection, the Abatement Contractor should comply by the following: 
 
1. Always protect all personnel at all times when the exposure to lead dust exists. 

 
2. Provide non-powered half-face respirators with P100 high efficiency (HEPA) cartridge filters when 

requested by personnel. 
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3.11.3 Inspection Milestones 
 
1. The following Milestone Inspections are recommended to be scheduled: 

 
Milestone Inspection A - Clean Site Preparation 

 
 Inspection of preparations and set-up prior to contaminated work in the Project Work Area. 

 
Milestone Inspection B - Bulk Removal Inspection 

 
 Inspection during lead removal, monitoring removal methods, site deficiencies, performing 

occupied air monitoring, etc. 
 

Milestone Inspection C - Visual Clearance 
 

 Inspection of the Project Work Area after completion of all abatement, but prior to the 
dismantling of enclosure (if present). 

 
3.11.4 Project Work Area Preparation and Maintenance 
 
1. Provide washing facilities consisting of a wash basin, clean water, soap and towels. 
 
 Workers are to use washing facilities each time leaving the Project Work Area. 

 
2. Remove and place any required items to facilitate the work in an area outside of the Project Work 

Areas for clean waste without creating or disturbing lead dust. 
 
3. Drop sheets shall be placed directly below each work area to control fallen dust and debris if no 

enclosure is required. 
 
4. Install signage in clearly visible locations and in sufficient numbers to adequately warn of a lead dust 

hazard. 
 
5. Shut down HVAC systems serving the Project Work Area. 

 
 Install polyethylene sheeting over openings in ducts and diffusers and seal. 

 
6. Remove visible dust and friable material from all surfaces in the Project Work Area including those 

to be worked on, using HEPA Vacuums or wet wiping. 
 
7. Do not use compressed air to clean or remove dust or debris. 
 
8. Provide amended water for wetting materials, and adequate method of wetting (garden sprayers, 

airless sprayers, etc.). 
 
9. Provide power from ground fault interrupt circuits. 
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10. Ensure that all holes or openings in existing wall, ceiling and floor structures are adequately sealed. 

 
11. Schedule and obtain written approval of Milestone Inspection A - Clean Site Preparation before 

proceeding. 
 
12. Maintain the Project Work Area in orderly condition. 

 
13. Remove waste and debris frequently. 

 
14. Remove standing water on polyethylene/floor at the end of every shift. 

 
15. Turn off water supply to hoses and reduce pressure in hose, prior to leaving the Project Work Area 

at end of shift. 
 
3.11.5 Type 1 Lead Removal 
 
1. Notify the Consultant of Milestone Inspection B – Bulk Removal Inspection when the abatement 

project is underway. 
 
2. Workers shall follow and enforce the worker protection standards as listed in Section 1.5 – General 

Personnel Health, Safety and Training, Section 3.6 - Worker Protection and Section 3.11.2 – Worker 
Personal Protection. 

 
3. Removal methods minimizing dust generation should be used wherever possible: 

 
 Wet methods are to be used to reduce dust generation; 
 Wetting agents should be used where possible; and 
 Wet methods are not to be used if it creates a hazard or cause damage to equipment or to project. 
 

4. Wastewater from cleaning or removal operations must be contained, for treatment or disposal. 
 

5. Remove lead-containing paint in small sections and pack as it is being removed in sealable lead waste 
containers. 

 
6. Waste generated should be maintained wet until cleaned and packaged. 

 
7. Follow manufacturer’s instructions for all use of chemical gels, strippers and pastes: 

 
 Ensure agent neutralizers, were required, are applied; and 
 Do not use chemical gels, strippers or pastes on surfaces where they are scheduled to be 

repainted, and the material affect the new paint application. 
 
8. After completion of stripping work, use a wire brush and wet sponge on the surface which lead based 

paint has been removed to remove visible material while keeping the surfaces wet. 
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9. After wire brushing and wet sponging to remove visible lead-containing paint, wet clean the entire 
Project Work Area including the equipment used in the lead removal process: 

 
 Do not use compressed air to clean or remove lead-containing dust or debris; and 
 Ensure all waste is cleaned and packaged. 

 
10. Locate and remove lead-containing emergency light batteries. 

 
11. Seal filled containers and clean external surfaces thoroughly by wet sponging. Remove from the 

immediate working area to the staging area. Clean external surfaces thoroughly again by wet 
sponging. Wash containers thoroughly pending removal to outside. 

 
3.11.6 Project Work Area Dismantling 
 
1. Remove polyethylene sheet by rolling it away from walls to the centre of the Project Work Area. 

Vacuum visible lead containing particles observed during cleanup, immediately, using HEPA vacuum. 
 
2. Place polyethylene sheets, tape, cleaning material, clothing, and contaminated waste in plastic bags 

and sealed labelled waste containers for transport. 
 
3. Conduct final check to ensure no dust or debris remains on surfaces as result of dismantling 

operations. 
 
4. Notify the Consultant of Milestone Inspection C - Visual Clearance. 

 
3.11.7 Inspection 
 
1. Perform Milestone Inspection C - Visual Clearance inspection of work area following the removal 

of lead products. 
 
3.12 Lead – Type 2a Abatement Operations  
 
3.12.1 Summary of Project Work Actions 
 
1. Isolate the Project Work Area from adjoining spaces through the installation of containments (if 

required) as specified herein. 
 
2. Using Type 2a lead abatement operations, remove lead paint from the Project Work Areas that 

require removal of paint coatings containing lead by manual scraping, or manual demolition of 
building finishes with lead containing paint. 

 
3. The intent of this section is to provide safe work practices and procedures to govern the handling, 

removal, clean-up, and disposal of lead following Type 1 procedures, including any of the Consultant’s 
and Client’s specific requirements. 
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3.12.2 Worker Personal Protection 
 
In addition to the guidelines outlined in Section 1.6 – General Personnel Health, Safety and Training and 
Section 3.6 - Worker Protection, the Abatement Contractor should comply by the following: 
 
1. Always protect all personnel at all times when the exposure to lead dust exists. 

 
2. Provide non-powered half-face respirators with P100 high efficiency (HEPA) cartridge filters when 

requested by personnel. 
 
3.12.3 Inspection Milestones 
 
1. The following Milestone Inspections are recommended to be scheduled: 

 
Milestone Inspection A - Clean Site Preparation 

 
 Inspection of preparations and set-up prior to contaminated work in the Project Work Area. 

 
Milestone Inspection B - Bulk Removal Inspection 

 
 Inspection during lead removal, monitoring removal methods, site deficiencies, performing 

occupied air monitoring, etc. 
 

Milestone Inspection D – Clearance Sampling 
 

 Lead wipe sampling should be within acceptable limits prior to the dismantling of enclosure (if 
present). 

 
3.12.4 Project Work Area Preparation and Maintenance 
 
1. Provide washing facilities consisting of a wash basin, clean water, soap and towels. 
 
 Workers are to use washing facilities each time leaving the Project Work Area. 

 
2. Remove and place any required items to facilitate the work in an area outside of the Project Work 

Areas for clean waste without creating or disturbing lead dust. 
 
3. Drop sheets shall be placed directly below each work area to control fallen dust and debris if no 

containment is required. 
 
4. Install signage in clearly visible locations and in sufficient numbers to adequately warn of a lead dust 

hazard. 
 
5. Shut down HVAC systems serving the Project Work Area. 

 
 Install polyethylene sheeting over openings in ducts and diffusers and seal. 
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6. Remove visible dust and friable material from all surfaces in the Project Work Area including those 

to be worked on, using HEPA Vacuums or wet wiping. 
 
7. Do not use compressed air to clean or remove dust or debris. 
 
8. Provide amended water for wetting materials, and adequate method of wetting (garden sprayers, 

airless sprayers, etc.). 
 
9. Provide power from ground fault interrupt circuits. 

 
10. Ensure that all holes or openings in existing wall, ceiling and floor structures are adequately sealed. 

 
11. Schedule and obtain written approval of Milestone Inspection A - Clean Site Preparation before 

proceeding. 
 
12. Maintain the Project Work Area in orderly condition. 

 
13. Remove waste and debris frequently. 

 
14. Remove standing water on polyethylene/floor at the end of every shift. 

 
15. Turn off water supply to hoses and reduce pressure in hose, prior to leaving the Project Work Area 

at end of shift. 
 
3.12.5 Containment Construction 
 
If a containment is required, construct the following: 
 
1. Construct a Transfer Room as follows: 

 
 Transfer Room to be generally 2000 mm x 2000 mm x 2200 mm high. Increase size accordingly to 

accommodate number of workers; 
 Install walls as follows: 

 Install 38 x 89 mm wood framing at 610 mm o/c with continuous top and sill plates; and 
 Install one layer rip-proof polyethylene sheeting on interior walls of the Transfer Room. 

 Install one layer of rip-proof polyethylene sheeting over two layers of 6 mil polyethylene sheeting 
beneath the entire Transfer Room; 

 Install one layer rip-proof polyethylene sheeting over roof; 
 Turn 600 mm of polyethylene down the sides over polyethylene on the perimeter walls; and 
 Install a fire extinguisher, mount to wall. 

 
2. Construct curtained doorways as follows: 
 
 Install two flap doors, full width and height of door opening at all doors to the Project Work Area 

and both ends of the Transfer Room; 
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 Construct each flap door of two layers of polyethylene sheeting with all edges reinforced with 
tape. Use wood strapping to securely fasten flap doors to head and alternate jambs; 

 Install weights attached to bottom edge of each door flap; and 
 Provide direction arrows on flaps to indicate opening. 

 
3. Inspect polyethylene sheeting and ensure it is effectively sealed and taped. Repair damage and 

remedy defects immediately. 
 
4. Schedule and obtain written approval of Milestone Inspection A - Clean Site Preparation before 

proceeding. 
 
3.12.6 Type 2a Lead Removal – No Containment Required 
 
1. Notify the Consultant of Milestone Inspection B – Bulk Removal Inspection when abatement 

project is underway. 
 
2. Workers shall follow and enforce the worker protection standards as listed in Section 1.5 – General 

Personnel Health, Safety and Training, Section 3.6 - Worker Protection and Section 3.12.2 – Worker 
Personal Protection. 

 
3. A containment is not required to perform the following lead removal procedures: 

 
 Removal of lead containing paint using power tools with an effective dust collection system 

equipped with HEPA filter. 
 
4. Removal methods minimizing dust generation should be used wherever possible: 

 
 Wet methods are to be used to reduce dust generation; 
 Wetting agents should be used where possible; and 
 Wet methods are not to be used if it creates a hazard or cause damage to equipment or to project. 
 

5. Wastewater from cleaning or removal operations must be contained, for treatment or disposal. 
 

6. Remove lead-containing paint in small sections and pack as it is being removed in sealable lead 
waste containers. 

 
7. Waste generated should be maintained wet until cleaned and packaged. 

 
8. Follow manufacturer’s instructions for all use of chemical gels, strippers and pastes: 

 
 Ensure agent neutralizers, were required, are applied; and 
 Do not use chemical gels, strippers or pastes on surfaces where they are scheduled to be 

repainted, and the material affect the new paint application. 
 
9. After completion of stripping work, use a wire brush and wet sponge on the surface which lead based 

paint has been removed to remove visible material while keeping the surfaces wet. 
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10. After wire brushing and wet sponging to remove visible lead-containing paint, wet clean the entire 

Project Work Area including the equipment used in the lead removal process: 
 

 Do not use compressed air to clean or remove lead-containing dust or debris; and 
 Ensure all waste is cleaned and packaged. 

 
11. Locate and remove lead-containing emergency light batteries. 

 
12. Seal filled containers and clean external surfaces thoroughly by wet sponging. Remove from the 

immediate working area to the staging area. Clean external surfaces thoroughly again by wet 
sponging. Wash containers thoroughly pending removal to outside. 

 
3.12.7 Type 2a Lead Removal – Containment Required 
 
1. Notify the Consultant of Milestone Inspection B – Bulk Removal Inspection when abatement 

project is underway. 
 
2. Workers shall follow and enforce the worker protection standards as listed in Section 1.5 – General 

Personnel Health, Safety and Training, Section 3.6 - Worker Protection and Section 3.12.2 – Worker 
Personal Protection. 

 
3. In addition to the procedures in Section 13.12.6 – Type 2a Lead Removal – No Containment Required, 

perform the following lead removal procedures within a containment: 
 

 Removal of lead-containing surface coatings or materials by scraping or sanding (including wet 
sanding) using non-powered hand tools; and 

 Demolition of plaster or other building components that crumble, pulverize or powder and are 
covered with lead-containing surface coating. 

 
4. Notify the Consultant of Milestone Inspection D – Clearance Sampling. 

 
3.12.8 Inspection 
 
1. Perform Milestone Inspection D – Clearance Sampling inspection using lead wipe sampling of 

work area following the removal of lead products and prior to the dismantling of the Project Work 
Area. 

 
3.12.9 Project Work Area Dismantling 
 
1. Following specified cleaning procedures, and when lead wipe sampling is below acceptable 

concentrations proceed with final cleanup. 
 

2. Remove polyethylene sheet by rolling it away from walls to centre of the Project Work Area. Vacuum 
visible lead containing particles observed during cleanup, immediately, using HEPA vacuum. 
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3. Place polyethylene sheets, tape, cleaning material, clothing, and contaminated waste in plastic bags 
and sealed labelled waste containers for transport. 
 

4. Clean the Project Work Area and Transfer Room, where present. 
 

5. Remove sealed waste containers and equipment used in work and remove from the Project Work 
Area at appropriate time in cleaning sequence. 
 

6. Conduct final check to ensure no dust or debris remains on surfaces as result of dismantling 
operations. 

 

4.0 MERCURY CONTAINING MATERIALS ABATEMENT 

4.1 General Information 
 
This section includes requirements for identification, removal, transportation, and permanent disposal of 
mercury-containing fluorescent lamps and thermostat switches. 
 
Furnish all labour, materials, services, insurance and equipment, in accordance with requirements of 
General – Waste Management, R.R.O. 1990, Reg. 347 (as amended by O. Reg. 324/22) and other 
regulatory agencies (as listed in Section 4.3 – Regulations, Codes and Guidelines) to complete the work of 
this section. 
 
Work will be subject to inspection by RiskCheck (the Consultant).  
 
4.2 Site Conditions 
 
The following mercury-containing products have been confirmed to be present at the Project Work 
Areas: 
 

 Mercury-containing fluorescent lamps. 
 
Quantities and site conditions to be confirmed by the Abatement Contractor and any discrepancies are to 
be reported to the Consultant. 
 
4.3 Regulations, Codes and Guidelines 
 
1. Comply with Federal, Provincial, and local requirements, provided that in any case of conflict among 

those requirements or with these Specifications, the more stringent requirements shall apply.  Work 
shall be performed under regulations in effect at the time work is performed. 
 

2. Where regulations are not present, follow accepted industry standards and applicable guideline 
documents. 
 

3. Regulations and guidelines include but are not limited to the following: 
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 Environmental Protection Act, Revised Statutes of Ontario 1990, Chapter E. 19. 

 
 Canadian Environmental Protection Act, Revised Statutes of Canada 1999, Chapter C. 33. 

 
 Ministry of Environmental Regulations for the disposal of mercury waste, including R. R. O. 1990, 

Regulation 347 as amended. 
 

 Transportation of Dangerous Goods Act, 1992 (Canada).  
 

 General Waste Management, Ontario Regulation 347, as amended. 
 

 Other legislation and regulations which apply to the performance of the work of this section.  
 
4.4 Instruction and Training 
 
1. Ensure that all workers likely to handle mercury-containing items are trained in the use of Mercury 

Spill Kit and are trained in the handling of mercury. 
 
2. Removal Abatement Contractor Qualifications: Use qualified electrician to isolate the power for 

removal of fluorescent light tubes or other mercury-containing equipment. 
 
3. Disposal Abatement Contractor Qualifications: Carrier of hazardous wastes shall have successfully 

completed a Transportation of Dangerous Goods course acceptable to the authority having 
jurisdiction within the past three years. 

 
4. Workers must have training on the hazards of mercury. 

 
4.5 Worker Protection  
 
1. The Abatement Contractor is to provide all necessary skin, eye and respiratory protective equipment 

for the safe handling of mercury as per regulatory requirements. 
 
2. Workers shall not eat, drink, smoke or chew gum in work area. 

 
4.6 Products, Materials and Equipment 
 
1. Cardboard Containers: New or used cardboard boxes suitable for packaging of fluorescent light 

tubes, compact fluorescent bulbs and thermostats to prevent breakage. 
 
4.7 Inspection Milestones  
 
1. The following Milestone Inspection may take place, at the Client’s cost, as outlined in each related 

specification section: 
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Milestone Inspection C - Visual Clearance 
 

 Inspection of the Project Work Area after removal of all mercury-containing items and waste. 
 
4.8 Packaging of Mercury-Containing Fluorescent Tubes and Bulbs  
 
1. Locate and carefully remove designated fluorescent light tubes/bulbs from fixtures and place in 

cardboard or other container to prevent breakage.  
 

2. Place the tubes/bulbs immediately as they are removed from fixtures ensuring that items are 
packaged in a manner to prevent breakage.  Avoid rough handling of the tubes/bulbs to avoid 
breakage.  When containers are full, store in a secure location on site until removed. 

 
4.9 Packaging of Other Mercury-Containing Items  
 
1. Place polyethylene drum liner in Containment Drum.  Pour a minimum of 200 mm layer of vermiculite 

into the liner.  Place smaller mercury items in Containment Drum in a manner to prevent breakage.  
Avoid rough handling of mercury items to avoid damage.  When full or all items are placed in Drum, 
seal liner bag with duct tape and place completed label on outside of Containment Drum.  Store 
Containment Drums in a secure location. 

 
4.10 Mercury Waste and Material Handling and Disposal  
 
1. Transport mercury-containing materials in accordance with the Provincial and Federal legislation and 

regulations.  
 

2. Ensure that all mercury-containing materials are properly packaged and labelled prior to 
transportation.  

 
3. Use an approved recycling company for permanent disposal of mercury-containing materials.  

 
4.11 Appropriate Documentation  
 
1. Provide RiskCheck and TDSB a copy of each waste manifest and/or a letter from the recycling agency 

acknowledging receipt of the materials. 
 
4.12 Inspection  
 
1. Perform Milestone Inspection C – Visual Clearance inspection of the Project Work Area following 

the removal of mercury. 
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5.0 SILICA ABATEMENT 

5.1 General Information 
 
This section covers the identification, removal, transportation, and permanent disposal or recycling of 
silica products. 
 
Furnish all labour, materials, services, insurance and equipment, in accordance with requirements of 
Section 4.4 of the Ministry of Labour Guideline - Silica on Construction Projects, April 2011 and other 
regulatory agencies (as listed in Section 7.3 – Regulations, Codes and Guidelines) to complete the work of 
this section. 
 
Work will be subject to periodic inspection by RiskCheck (the Consultant).  
 

5.2 Site Conditions 
 
The following materials in the Project Work Areas have been confirmed to contain silica in crystalline 
form: 
 

 Concrete, masonry, drywall, plaster, ceiling tiles, mortar, and ceramic products. 
 
Quantities and site conditions to be confirmed by the Abatement Contractor and any discrepancies are to 
be reported to the Consultant. 
 
General Building Conditions 
 
1. Power and water will remain active for the abatement. 
2. Hours of access to be confirmed by TDSB. 

 
5.3 Regulations, Codes and Guidelines  
 
1. Comply with Federal, Provincial, and local requirements, provided that in any case of conflict among 

those requirements or with these Specifications, the more stringent requirements shall apply.  Work 
shall be performed under regulations in effect at the time work is performed. 
 

2. Where regulations are not present, follow accepted industry standards and applicable guideline 
documents. 
 

3. Regulations and guidelines include but are not limited to the following: 
 

 Section 4.4 of the Ministry of Labour Guideline - Silica on Construction Projects, April 2011). 
 

 Environmental Protection Act, 1999 (Canada).  
 

 Transportation of Dangerous Goods Act, 1992 (Canada). 
 



Project No: 32462 Hazardous Materials Abatement Program Specifications 
Toronto District School Board Western Technical Commercial School, 125 Evelyn Cres, Toronto, Ontario 

 
 

 
 

Copyright © 2026  Page 47 
 

5.4 Classification of Work  
 
Type 1 and Type 3 silica abatement operations will not apply during the abatement operations. 
 
1. Type 2 silica operation will be implemented if abatement consists of the following: 

 
 The use of a power tool to cut, grind, or polish concrete, masonry, terrazzo or refractory materials; 

and 
 The use of a power tool to remove silica-containing materials. 

 
5.5 Instruction and Training  
 
1. Workers involved with the disturbance of silica-containing materials should be trained in preventing 

silica exposure as outline in Section 4.4 of the Ministry of Labour Guideline - Silica on Construction 
Projects, April 2011. 

 
2. Workers must have training on the hazards of silica. 

 
5.6 Worker Protection  
 
1. The Abatement Contractor is to provide all necessary skin, eye and respiratory protective equipment 

for the protection against silica as per regulatory requirements. 
 
2. Workers shall not eat, drink, smoke or chew gum in the Project Work Area. 

 
3. Washing facilities, including clean water, soap and towels, should be provided to the workers 

involved and personal decontamination procedures should be conducted when leaving the Project 
Work Area and prior to eating, drinking, smoking, etc. Silica-containing dust on personal protective 
clothing and equipment should be removed by damp wiping or HEPA vacuuming and handled with 
care to prevent disturbing the silica dust and the generation of airborne silica dust. 

 
4. Respiratory Protection in the form of one of the following: 
 

 Full-facepiece air-purifying respirator with any 100-series particulate filter; 
 Tight-fitting powered air-purifying respirator with any 100-series particulate filter; 
 Full-facepiece supplied-air respirator operated in demand mode; and 
 Half-mask or full-facepiece supplied air respirator operated in continuous-flow mode. 

 
5. Respirators shall be: 

 
 Certified by the National Institute of Occupational Safety and Health (NIOSH) or another testing 

agency acceptable to the Provincial regulator; 
 Fitted so that there is an effective seal between the respirator and the worker's face.  Ensure that 

no person required to enter the Project Work Area has facial hair which affects the seal between 
respirator and face; 

 Assigned to a worker for their exclusive use; 
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 Maintained in accordance with manufacturer's specifications; 
 Cleaned, disinfected, and inspected by a competent worker after use on each shift, or more often 

if required; 
 Repaired or have damaged or deteriorated parts replaced; 
 Stored in a clean and sanitary location; 
 Provided with new filters as necessary, according to manufacturer's instructions; 
 Worn by personnel who have been fit checked by qualitative or quantitative fit-testing; and 
 Instruction on proper use of respirators must be provided by a competent worker as defined by 

the Occupational Health and Safety Act. 
 

6. Provide protective clothing, to all personnel which: 
 

 Is made of a material that does not readily retain nor permit penetration of silica dust; 
 Includes but is not limited to coveralls or full body work clothing; gloves, hats, and footwear or 

disposable coverlets; 
 Safety glasses, face shields or goggles. 
 All clothing that has been worn in a silica-contaminated area must be removed at the end of each 

shift and be decontaminated. Clothing should not be taken home; and 
 Is replaced or repaired if torn or ripped. 

 
7. Use hard hats, safety footwear and other protective equipment and apparel required by applicable 

construction safety regulations. 
 
5.7 Inspection Milestones  
 
1. The following Milestone Inspection may take place, at the Client’s cost, as outlined in each related 

specification section: 
 

Milestone Inspection C - Visual Clearance 
 

 Inspection of the Project Work Area after removal of all silica-containing items and waste. 
 
5.8 Containment Requirements  
 
1. Workers not involved with the silica abatement operations and who do not have appropriate PPE 

should remain at least 10 metres away from the Project Work Area. 
 
2. Ropes or barriers should be set up to prevent unauthorized personnel from entering the Project Work 

Area. 
 
3. If ropes and barriers are not possible and there are workers within the 10-metre limit, the Project 

Work Area should be enclosed (in the form of a partial enclosure, or full enclosure) to prevent the 
escape of airborne silica-containing dust 
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5.8.1 Barriers 
 
1. Use ropes or barriers to restrict access of workers who are not adequately protected with proper 

PPE. 
 
2. If this is not achievable, warning signs should be posted at the distance where the silica-containing 

dust settles (i.e., at least 10 metres away from the Project Work Area). 
 
5.8.2 Partial Enclosures 
 
1. Partial enclosures allow some level of emission to the atmosphere outside of the enclosure. 

 
2. Partial enclosures may consist of vertical tarps and floor tarps so long as the tarps are overlapped 

and securely fixed together at the seams. 
 
3. A partial enclosure is not a recommended containment system if significant dust is being generated. 

 
5.8.3 Full Enclosures 
 
1. Full enclosures are tight enclosures (with tarps that are generally impermeable and fully sealed joints 

and entryways). Full enclosures allow minimal or no fugitive emissions to reach the outside 
environment. 

 
5.9 Silica – Type 2 Abatement Operations  
 
1. Signs should be posted in enough numbers to warn of the silica hazard.  The signs should display 

there is a silica dust hazard, restriction of the Project Work Area to authorized personnel, and that 
respirators must be worn in the Project Work Area. 
 

2. Drop sheets shall be placed directly below each work area to control fallen dust and debris. 
 

3. Drop sheets shall be disposed of following the completion of each project and new drop sheets shall 
be placed at each new work area. 
 

4. Material should be misted with water prior to disturbance to help control the spread of dust. 
 

5. At frequent intervals throughout the project, efforts to clean the Project Work Area should be made 
to help control the spread of dust and include damp wiping and HEPA vacuuming. 
 

6. Conduct final check to ensure no dust or debris remains on surfaces as result of dismantling 
operations. 
 

7. Notify the Consultant of Milestone Inspection C - Visual Clearance. 
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5.10 Silica Waste and Material Handling 

1. Compressed air or dry sweeping cleaning methods are not to be used. 
 

2. Conform to requirements outlined in General Waste Management, Ontario Regulation 347 (as 
amended) for waste management, transporting and disposal of hazardous waste. 

 
5.11 Inspection 
 
1. Perform Milestone Inspection C - Visual Clearance inspection of the Project Work Area following 

the removal of silica products, dust and debris. 
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EXECUTIVE SUMMARY 
RiskCheck Inc. (RiskCheck) was retained by Toronto District School Board, (TDSB, Client) to conduct a 
limited intrusive Designated Substances Survey (DSS) within the accessibility project work locations (as 
defined by the drawings provided with the Bundle 7 RFP) in the school building known as Western 
Technical Commercial School located at 125 Evelyn Crescent in Toronto, Ontario (subject building). 
 
The DSS was conducted to meet the requirements of Section 30 in the Ontario Occupational Health and 
Safety Act (OHSA), Revised Statutes of Ontario (R.S.O.) 1990, (as amended).  The DSS included a visual 
examination and assessment of the presence and condition of the 11 designated substances regulated 
under the Ontario OHSA.  In addition to the 11 regulated designated substances, RiskCheck also visually 
inspected the accessibility project work locations for the possibility of suspect mould growth. 
 
Furthermore, RiskCheck understands that the DSS was requested by TDSB for their due diligence purposes 
in preparation for an upcoming renovation of the proposed locations. 
 
Fieldwork was conducted on March 27, 2026, and included the collection of bulk samples from building 
materials suspected to contain asbestos, and paint suspected to contain lead, along with a visual 
inspection for other designated substances and suspect mould growth. 
 
Summary of Findings: 
 
The following hazardous materials were identified to be present in the accessibility project work locations: 
 
Asbestos: 
 
Asbestos-containing materials (ACM) were identified in the accessibility project work locations as follows: 
 

 Beige drywall joint compound associated with drywall walls in the 1st Floor Guidance Office (Loc# 
62787) and 3rd Floor Corridor by the Library (Loc# 63201);  

 9"×9" grey with white streaks vinyl floor tiles in the 1st Floor Guidance Office (Loc# 62787) 
 12”x12" grey with white streaks vinyl floor tiles in the 1st Floor Classroom 155 (Loc# 62791); 
 12”x12" beige with olive-green streaks vinyl floor tiles in the 3rd Floor Corridor by the Library (Loc# 

63201); and 
 2’x4’ pinhole swirled pattern acoustic lay-in ceiling tiles in the 3rd Floor Corridor by the Elevator 

(Loc# 141990).  
 
All asbestos containing materials were observed to be in good condition.  Refer to Appendix A for details 
regarding quantities and specific locations of ACM. 
 
ACM may also be present in building materials that were inaccessible to sample as listed in Appendix F of 
this report. 
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Lead: 
 
The following paint samples were determined to have a lead concentration exceeding the 0.009% limit as 
noted by the Federal Surface Coating Materials Regulation, SOR/2016-193 made under the Canada 
Consumer Product Safety Act: 
 

 Yellow paint (Sample No. LS-03) on plaster walls in the 1st Floor Corridor by Ramp (Loc# 62854); 
 Green paint (Sample No. LS-04) on metal door in the 1st Floor Stairs (Loc# 62790); 
 Yellow paint (Sample No. LS-05) on brick wall in the 1st Floor Stairs (Loc# 62790); 
 Grey paint (Sample No. LS-06) on concrete floor in the 1st Floor Corridor by Ramp (Loc# 62854); 
 Brown/green paint (Sample No. LS-07) on wood door frame in the 1st Floor Classroom 155 (Loc# 

62791); and 
 Grey/brown/green paint (Sample No. LS-09) on metal door in the 1st Floor Corridor (between Loc# 

101538 and 101539). 
 

 Lead-acid batteries are presumed to be present in emergency light fixtures; and 
 Lead may also be present in electronic components (e.g., wiring connections, wire bundles, etc.), 

plumbing solder, and cast-iron piping gaskets (e.g., bell & spigots). 
 
Mercury: 
 

 Mercury as a vapour may be present in fluorescent light tubes and high intensity discharge bulbs 
and compact fluorescent light bulbs; and 

 Mercury may also be present in batteries, and some modern technologies including LCD screens, 
laptop computers. 

 
Silica: 
 

 Crystalline silica is presumed to be present in building materials including concrete, cinder block, 
mortar, brick, drywall, ceiling tiles, plaster, and ceramic products. 

 
Water Damage and / or Visible Suspect Mould: 
 

 Visible suspect mould growth and water damage were not identified in visually accessible areas 
of project work areas. 

 
Summary of Recommendations: 
 
Based on the results of the DSS, the following conclusions and recommendations are provided:  
 

1) Additional ACM may be present outside the accessible areas and materials of the subject building.  
If concealed materials are observed during renovation/demolition activities, it is recommended 
to sample the materials and submit for analysis of asbestos content. 
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2) It is recommended that asbestos containing beige drywall joint compound associated with drywall 
walls in the 1st Floor Guidance Office (Loc# 62787) and 3rd Floor Corridor by the Library (Loc# 
63201) be removed following Type 1 (less than 1 m2) or Type 2 (greater than 1 m2) asbestos work 
procedures as per O. Reg. 278/05 (as amended) where such materials are to be disturbed or 
impacted by the accessibility project work. 

 
3) It is recommended that presumed asbestos containing 9"×9" grey with white streaks vinyl floor 

tiles in the 1st Floor Guidance Office (Loc# 62787), 12”x12" grey with white streaks vinyl floor tiles 
in the 1st Floor Classroom 155 (Loc# 62791), and 12”x12" beige with olive-green streaks vinyl floor 
tiles in the 3rd Floor Corridor by the Library (Loc# 63201) be removed following Type 1 asbestos 
work procedures as per O. Reg. 278/05 (as amended) where such materials are to be disturbed 
or impacted by the accessibility project work. 

 
4) It is recommended that asbestos containing 2’x4’ pinhole swirled pattern acoustic lay-in ceiling 

tiles in the 3rd Floor Corridor by the Elevator (Loc# 141990) be removed following Type 1 (less than 
10 tiles) or Type 2 (greater than 10 tiles) asbestos work procedures as per O. Reg. 278/05 (as 
amended) where such materials are to be disturbed or impacted by the accessibility project work. 

 
5) Any disturbance or removal of ACM must be completed by trained and qualified personnel 

following appropriate asbestos abatement work procedures as defined in O. Reg. 278/05 (as 
amended). 

 
6) It is recommended that known ACM that not affected by the accessibility project work, continue 

to be managed through the onsite Asbestos Management Program (AMP) for the subject building.  
The AMP should be inclusive of asbestos and regulatory background, asbestos records, 
procedures to notify building occupants and contractors, work procedures, and training 
requirements for workers. 

 
7) Appropriate worker protection (e.g., respiratory protection), as outlined in the Ontario Ministry 

of Labour Guideline – Lead on Construction Projects, April 2011, should be employed when 
conducting demolition or renovation work that will create lead dust. 

 
8) It is recommended that disposal of out-of-service fluorescent light tubes or any other mercury 

containing materials or equipment be completed in accordance with General – Waste 
Management Reg. 347 (as amended). 

 
9) Appropriate worker protection (e.g., respiratory protection), as outlined in the Ontario MOL 

Guideline – Silica on Construction Projects, April, 2011, should be utilized when conducting 
renovation/demolition activities that may disturb or create silica dust. 
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1.0 INTRODUCTION AND SCOPE 

RiskCheck Inc. (RiskCheck) was retained by Toronto District School Board, (TDSB, Client) to conduct a 
limited intrusive Designated Substances Survey (DSS) within the accessibility project work locations (as 
defined by the drawings provided with the Bundle 7 RFP) in the school building known as Western 
Technical Commercial School located at 125 Evelyn Crescent in Toronto, Ontario (subject building). 
 
The DSS was conducted to meet the requirements of Section 30 in the Ontario Occupational Health and 
Safety Act (OHSA), Revised Statutes of Ontario (R.S.O.) 1990, (as amended).  The DSS included a visual 
examination and assessment of the presence and condition of the 11 designated substances regulated 
under the Ontario OHSA.  In addition to the 11 regulated designated substances, RiskCheck also visually 
inspected the accessibility project work locations for the possibility of suspect mould growth. 
 
Furthermore, RiskCheck understands that the DSS was requested by TDSB for their due diligence purposes 
in preparation for an upcoming renovation of the proposed locations. 
 
The DSS was performed by Mr. Paul Theriault of RiskCheck on March 27, 2026.  Access to the subject 
building was provided by the on-duty caretaker of TDSB. The RiskCheck Representative was 
unaccompanied during the DSS site visit. 

1.1 Scope of Work 

The limited intrusive DSS was completed to determine the presence and/or absence of potentially 
hazardous building materials that may be present within the proposed locations for phased service or 
construction and to document their locations, and condition. 
 
The following list are substances currently considered Designated Substances by the Ontario Ministry of 
Labour (MOL), as defined by O. Reg. 490/09 (as amended): 
 
 Acrylonitrile  Benzene  Isocyanates  Silica 
 Arsenic  Coke Oven Emissions  Lead  Vinyl Chloride 
 Asbestos  Ethylene Oxide  Mercury  

 
The following Designated Substances may be identified in an industrial / manufacturing type facility and 
are not typically identified in the building construction type for this DSS: 
 
 Acrylonitrile  Benzene  Ethylene Oxide  Vinyl Chloride 
 Arsenic  Coke Oven Emissions  Isocyanates  

 
For the purposes of this report, these other Designated Substances are not included in this assessment or 
discussed further unless they have been visually identified and / or are suspected to be present based on 
the site-specific findings. 
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The DSS conducted by RiskCheck consisted of the following: 
 
 Review of previous environmental reports (including previous surveys, drawings, abatement reports 

etc.) pertaining to the subject building provided to RiskCheck by the Client; 
 
 A visual inspection and/or inquiry with the site contact as to the possible presence of suspect or 

known Designated Substances and confirmation of content by review of available background 
information or analytical testing (e.g., for asbestos and lead); 

 
 A visual examination of all accessible areas of the accessibility project work locations for the 

presence of building materials known or suspected to contain Designated Substances; 
 
 Collection and submission of bulk and paint samples of selected building materials for laboratory 

analysis of asbestos and lead respectively; 
 
 Obtain representative site photographs of the accessibility project work locations conditions; and 
 
 Preparation of a report summarizing the findings of items above and providing recommendations as 

necessary regarding the ongoing management of Designated Substances identified at the 
accessibility project work locations. 

2.0 BACKGROUND INFORMATION 

2.1 Building Description 

Component Subject Building Features 

Building Use: Institutional Building (Secondary School). 

Number of Buildings One (1) 

Number of Levels: Four storeys above grade with a basement level partially below grade, and 
mechanical penthouses. 

Approximate Building 
Area: 

Square Metres (m2): 44367 Square Feet (ft2): 477,567 

Year of Construction: 1927 Known Additions / Renovations: Unknown 

Flooring Finishes 
(Accessibility Project 

Work Locations): 

Ceramic tile, concrete, laminate interlocking flooring, terrazzo, and vinyl floor 
tiles. 

Wall Finishes  
(Accessibility Project 

Work Locations): 
Brick, ceramic tile, concrete block, drywall, and plaster.   

Ceiling Finishes 
(Accessibility Project 

Work Locations): 
Acoustic lay-in ceiling tiles, drywall, and plaster. 
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Component Subject Building Features 

Building Structure: 

Floor: Concrete 

Wall Frame: Concrete block and structural steel (e.g., columns). 

Ceiling Frame: Concrete (e.g., beam, deck) and structural steel (e.g., beam, deck, 
joist). 

Building Exterior 
Facade: 

Aluminum flashing, brick, concrete, glazing, and stone. 

Roofing Type: Not assessed (outside scope of work)  

Heating, Ventilation and 
Air Conditioning (HVAC): 

Not assessed (outside scope of work) 

 
The subject building was occupied by Western Technical Commercial School at the time of the site visit. 

2.2 Accessible Areas 

All accessibility project work locations within the subject building were accessible at the time of the 
Designated Substances Survey.  

2.3 Previous Environmental Records Review 

As part of the DSS, RiskCheck reviewed the following reports: 
 

 “ASBESTOS BUILDING MATERIALS REASSESSMENT SURVEY, Western Technical Commercial School, 
125 Evelyn Crescent, Toronto, Ontario, SAP # 3739 (SW)” report, prepared for TDSB by ECOH 
Management Inc., dated November, 2019. 

 
Designated Substances previously observed in the subject building include: 
 

 Asbestos containing Aircell pipe straight insulation; 
 Asbestos containing cellulose and tar paper (sweatwrap) pipe straight insulation; 
 Asbestos containing parging cement insulation on pipe fittings; 
 Asbestos containing pre-formed block insulation on pipe straight; 
 Asbestos containing exterior texture coat; 
 Asbestos containing window sealant; 
 Asbestos containing 9" x 9" vinyl floor tile; 
 Asbestos containing 12" x12" vinyl floor tile; 
 Asbestos containing 2’ x 4’ length wise fissure ceiling tiles; 
 Asbestos containing plaster; 
 Presumed asbestos containing drywall joint compound on walls and bulkheads; 
 Presumed asbestos containing vinyl sheet flooring; 
 Presumed asbestos containing asbestos cement (Transite) countertops and fumehoods; 
 Presumed asbestos containing fire door; 
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 Presumed asbestos containing cloth flexible joint at duct connections; 
 Presumed asbestos containing heat shield in incandescent light; 
 Presumed asbestos containing bell and spigot joints; 
 Presumed asbestos containing gaskets; 
 Presumed asbestos containing exterior expansion joints; and 
 Presumed asbestos containing roof materials. 

3.0 FINDINGS 

The following section summarizes the findings of the DSS and provides a general description of the 
building materials identified, along with their locations. For details on approximate quantities and 
locations of building materials, please refer to the Summary of Suspect and Confirmed Asbestos 
Containing Materials in Appendix A. 

3.1 Asbestos 

3.1.1 Spray Applied Fireproofing 
 
Spray applied fireproofing was not observed within the visually accessible areas of the accessibility project 
work locations. 
 
3.1.2 Textured Finishes 
 
Textured finishes were not observed within the visually accessible areas of the accessibility project work 
locations. 
 
3.1.3 Plaster Finishes 
 
Plaster finishes were observed on walls of the accessibility project work locations and were sampled as 
follows. 
 

Sample 
No. Locations Material Description 

(Colour) Asbestos Result 

PLA-01a-c 
1st Floor Corridor at Ramp (Loc# 
62854) 

Plaster Finishes on Interior Wall / 
Grey 

None Detected 

 
3.1.4 Drywall Joint Compound 
 
Drywall finishes with drywall joint compound were observed on walls and ceilings of the accessibility 
project work locations and were sampled as follows. 
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Sample 
No. Locations Material Description 

(Colour) Asbestos Result 

DJC-01a-c 
1st Floor Universal Washroom 
(Loc# 62894) 

Drywall Wall / White, Joint 
Compound 

None Detected 

DJC-02a 1st Floor Guidance Office (Loc# 
62787) 

Drywall Wall / Beige, Joint 
Compound 

1% Chrysotile 

DJC-02b-c Not Analyzed 

DJC-03a 3rd Floor Corridor by Library 
(Loc# 63201) 

Drywall Wall / Beige, Joint 
Compound 

1% Chrysotile 

DJC-03b-c Not Analyzed 

 
3.1.5 Acoustic Lay-in Ceiling Tiles 
 
Five (5) visually distinct types of acoustic lay-in ceiling tiles were observed in the accessibility project work 
locations and were previously sampled or visually identified as follows: 
 

Sample No. Locations Material Description 
(Size, Pattern, Date Code) Asbestos Result 

3739-1-3006-041-
01 to 03 and 3739-
1-3006-073-01 to 

03 Previously 
Sampled 

1st Floor Guidance Office 
Acoustic Glue-on Ceiling Tiles / 
1’x1’ Medium and Large Holes 

Non-ACM 

3739-1-3008-016-
01 to 03 Previously 

Sampled 

3rd Floor Corridor (Loc# 
63171 and 63201) 

Acoustic Lay-in Ceiling Tiles / 2’x4’ 
Wavy Pinhole and Small Hole 

Non-ACM 

3739-1-3008-020-
01 to 03 Previously 

Sampled 

Acoustic Lay-in Ceiling Tiles / 2’x4’ 
Small Hole and Pinhole 

Non-ACM 

- 
Acoustic Lay-in Ceiling Tiles / 2’x4’ 
Random Fissures and Pinholes 
(Date Stamp 02/06/2012) 

Visually identified as 
non-asbestos 

ACT-01a 
3rd Floor Corridor by 
Elevator (Loc# 141990) 

Acoustic Lay-in Ceiling Tiles / 2’x4’ 
Pinhole Swirled Pattern, Pink Back 

1% Chrysotile 

 
3.1.6 Mechanical Equipment and Pipe Insulation 
 
Suspect asbestos-containing mechanical insulation (e.g., boiler units, chiller units, hot water tanks, 
generator exhaust etc.) were not observed within the visually accessible areas of the accessibility project 
work locations.   
 
All piping within the visually accessible areas of the accessibility project work locations was observed to 
be uninsulated or insulated with fibreglass jacketed with All Service Jacketing (ASJ), canvas, or foil. 
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3.1.7 Duct Insulation and Mastic 
 
All ductwork within the visually accessible areas of the accessibility project work locations was observed 
to be uninsulated. 
 
3.1.8 Asbestos Cement (Transite) Products 
 
Asbestos-containing cement products (such as cement piping and/or panels) were not observed within 
the visually accessible areas of the accessibility project work locations. 
 
3.1.9 Vinyl Floor Tiles 
 
Vinyl floor tiles that were observed in the visually accessible areas of the accessibility project work 
locations and were previously sampled as follows: 
 

Sample No. Locations Material Description 
(Size, Colour, Pattern) Asbestos Result 

VFT-01a-c-A 
1st Floor Elevator Cab (Loc# 
145038) 

12”x12” White with Grey Fleck 
Vinyl Floor Tiles 

None Detected 

Previously 
Sampled by ECOH 

(2019) 3739-
052019-3009-40A 

1st Floor Guidance Office 
(Loc# 62787) 

9"×9" Grey with White Streaks 
Vinyl Floor Tiles 

1% Chrysotile 

Visually Similar to 
ECOH (2019) 

3739-052019-
3009-40A 

1st Floor Classroom 155 (Loc# 
62791 

12”x12” Grey with White Streaks 
Vinyl Floor Tiles 

Presumed ACM 

Previously 
Sampled in 2018, 

Sample No. 
A40845-1 

3rd Floor Corridor by Library 
(Loc# 63201) 

12"x12" Beige with Olive-Green 
Streaks Vinyl Floor Tiles 

1% Chrysotile 

 
3.1.10 Vinyl Sheet Flooring 
 
Vinyl sheet flooring was not observed within the visually accessible areas of the accessibility project work 
locations. 
 
3.1.11 Vermiculite 
 
Loose fill vermiculite insulation was not observed within the visually accessible areas of the accessibility 
project work locations. 
 
3.1.12 Caulking, Putty, and Tars 
 
Caulking, putty, and tars was not observed within the visually accessible area of the accessibility project 
work locations. 
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3.1.13 Miscellaneous Building Materials 
 
The following miscellaneous building materials that were observed in the visually accessible areas of the 
accessibility project work locations and were suspected to contain asbestos, are summarized as follows: 
 

Sample 
No. Locations Material Description 

(Colour) Asbestos Result 

PC-01a-c-A 

1st Floor Corridor (Loc# 101786) 

White Paint Compound (Primer) on 
Concrete Block Wall None Detected 

PC-01a-c-B 
Grey Cementitious Mortar under 
White Paint Compound (Primer) on 
Concrete Block Wall 

None Detected 

LC-01a-c 1st Floor Corridor at Ramp (Loc# 
62854) 

Grey Cementitious Leveling 
Compound 

None Detected 

MT-01a-c 
1st Floor Universal Washroom 
(Loc# 62894) 

Off-White Cementitious Ceramic 
Tile Grout 

None Detected 

MT-02a-c-A 

1st Floor Guidance Office (Loc# 
62787) 

Off-White Joint Compound around 
Door Frame 

None Detected 

MT-02a-c-B 
White Cementitious Material 
around Door Frame 

None Detected 

MT-02a-b-C 
Grey Cementitious Material around 
Door Frame 

None Detected 

IBM-01a-c-A 

1st Floor Corridor at Ramp (Loc# 
62854) 

White Cementitious Interior Brick 
Mortar None Detected 

IBM-01a-c-B 
Grey Cementitious Interior Brick 
Mortar 

None Detected 

IBM-01a-c-C 
Off-White Cementitious Interior 
Brick Mortar 

None Detected 

 
All visually similar building materials in other areas of the accessibility project work locations should be 
presumed to contain asbestos. 
 
Based on the reported age of the subject building and visual observations noted during the DSS, no other 
building materials suspected to contain asbestos were identified in the visually accessible areas of the 
accessibility project work locations. 

3.2 Lead 

The following table summarizes the locations, surfaces and analytical results of the various paint samples 
at the accessibility project work locations. 
 

Sample 
No. Description of Room Description of 

Paint / Substrate 
Condition 

(Good/Fair/Poor) 

Lead Content  
(% Lead by Dry 

Weight) 

LS-01 
1st Floor Elevator Machine 

Room / Loc# 62840-1 
Yellow Paint on 

Concrete Block Wall Good 0.0034% 
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Sample 
No. Description of Room Description of 

Paint / Substrate 
Condition 

(Good/Fair/Poor) 

Lead Content  
(% Lead by Dry 

Weight) 

LS-02 
1st Floor Universal 

Washroom / Loc# 64894 
Yellow Paint on 

Drywall Wal 
Good <0.0005% 

LS-03 1st Floor Corridor by Ramp 
/ Loc# 62854 

Yellow Paint on 
Plaster Wall 

Good 0.0816% 

LS-04 
1st Floor Stairs / Loc# 

62790 
Green Paint on 

Metal Door 
Good 0.113% 

LS-05 
1st Floor Stairs / Loc# 

62790 
Yellow Paint on Brick 

Wall Good 0.245% 

LS-06 
1st Floor Corridor by Ramp 

/ Loc# 62854 
Grey Paint on 

Concrete Floor 
Good 0.117% 

LS-07 
1st Floor Classroom 155 / 

Loc# 62791 

Brown/Green Paint 
on Wood Door 

Frame 
Good 0.206% 

LS-08 
3rd Floor Corridor / 

between Loc# 63171 and 
63201 

Green/Orange Paint 
on Metal Door 

Good 0.0061% 

LS-09 
1st Floor Corridor / 

between Loc# 101538 and 
101539 

Grey/Brown/Green 
on Metal Door 

Good 0.112% 

 
As indicated in the table provided above and the attached Laboratory Certificate of Analysis, lead 
concentrations exceeding 0.009% (or 90 ppm or 90 mg/kg) by dry weight were detected in six (6) of the 
nine (9) samples analyzed. 
 
Paints with a detectable concentration of lead below the Federal Surface Coating Materials Regulation, 
SOR/2016-193 limit (defined as having a lead content of 0.009% (or 90 ppm or 90 mg/kg) by dry weight 
or greater) should still be considered lead-containing. 
 
3.2.1 Potential Lead Containing Products 
 
Lead may be present in several materials which were not assessed and/or sampled.  The following 
materials, where found, should be presumed to contain lead. 
 

 Lead-acid batteries are presumed to be present in emergency light fixtures; 
 Electrical components, including wiring connectors, grounding conductors, and solder, 
 Solder on pipe connections, and 
 Cast-iron piping gaskets (e.g., bell & spigots). 

3.3 Mercury 

Mercury in the form of vapour may be present within the fluorescent light tubes throughout the 
accessibility project work locations.  At the time of the site visit, fluorescent light tubes were noted to be 
intact. 
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Liquid mercury containing thermostats were not observed in the accessibility project work locations  
 
3.3.1 Potential Mercury Containing Products 
 
Mercury may be present in several materials which were not assessed and/or sampled.  The following 
materials, where found, should be presumed to contain mercury. 
 

 Fluorescent light tubes, compact fluorescent light bulbs and lamps, 
 Batteries, and 
 Some modern technologies including LCD screens, and laptop computers. 

3.4 Silica 

Crystalline silica is a presumed component of the following materials: 
 

 Poured or pre-cast concrete, 
 Masonry and mortar, 
 Ceramic products and grout, 
 Plaster, 
 Drywall, and  
 Ceiling tiles. 

3.5 Water Damage and / or Visible Suspect Mould Growth 

Apparent water staining and visible suspect mould growth was not identified in visually accessible areas 
of the accessibility project work locations. 

4.0 CONCLUSIONS AND RECOMMENDATIONS 

Based on the results of the DSS, the following conclusions and recommendations are provided:  
 

1) Additional ACM may be present outside the accessible areas and materials of the subject building.  
If concealed materials are observed during renovation/demolition activities, it is recommended 
to sample the materials and submit for analysis of asbestos content. 

 
2) It is recommended that asbestos containing beige drywall joint compound associated with drywall 

walls in the 1st Floor Guidance Office (Loc# 62787) and 3rd Floor Corridor by the Library (Loc# 
63201) be removed following Type 1 (less than 1 m2) or Type 2 (greater than 1 m2) asbestos work 
procedures as per O. Reg. 278/05 (as amended) where such materials are to be disturbed or 
impacted by the accessibility project work. 

 
3) It is recommended that presumed asbestos containing 9"×9" grey with white streaks vinyl floor 

tiles in the 1st Floor Guidance Office (Loc# 62787), 12”x12" grey with white streaks vinyl floor tiles 
in the 1st Floor Classroom 155 (Loc# 62791), and 12”x12" beige with olive-green streaks vinyl floor 
tiles in the 3rd Floor Corridor by the Library (Loc# 63201) be removed following Type 1 asbestos 
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work procedures as per O. Reg. 278/05 (as amended) where such materials are to be disturbed 
or impacted by the accessibility project work. 

 
4) It is recommended that asbestos containing 2’x4’ pinhole swirled pattern acoustic lay-in ceiling 

tiles in the 3rd Floor Corridor by the Elevator (Loc# 141990) be removed following Type 1 (less than 
10 tiles) or Type 2 (greater than 10 tiles) asbestos work procedures as per O. Reg. 278/05 (as 
amended) where such materials are to be disturbed or impacted by the accessibility project work. 

 
5) Any disturbance or removal of ACM must be completed by trained and qualified personnel 

following appropriate asbestos abatement work procedures as defined in O. Reg. 278/05 (as 
amended). 

 
6) It is recommended that known ACM that not affected by the accessibility project work, continue 

to be managed through the onsite Asbestos Management Program (AMP) for the subject building.  
The AMP should be inclusive of asbestos and regulatory background, asbestos records, 
procedures to notify building occupants and contractors, work procedures, and training 
requirements for workers. 

 
7) Appropriate worker protection (e.g., respiratory protection), as outlined in the Ontario Ministry 

of Labour Guideline – Lead on Construction Projects, April 2011, should be employed when 
conducting demolition or renovation work that will create lead dust. 

 
8) It is recommended that disposal of out-of-service fluorescent light tubes or any other mercury 

containing materials or equipment be completed in accordance with General – Waste 
Management Reg. 347 (as amended). 

 
9) Appropriate worker protection (e.g., respiratory protection), as outlined in the Ontario MOL 

Guideline – Silica on Construction Projects, April, 2011, should be utilized when conducting 
renovation/demolition activities that may disturb or create silica dust. 

5.0 TERMS AND LIMITATIONS 

This report was prepared for the exclusive use of Toronto District School Board (TDSB, Client).  The report 
may not be relied upon by any other person or entity without the express written consent of RiskCheck 
Inc. (RiskCheck) and TDSB.  Any use that a party makes of this report, or any reliance on decisions made 
based on it, is the sole responsibility of such parties.  RiskCheck accepts no responsibility for damages, if 
any, suffered by any party as a result of decisions made or actions based on this report. 
 
The information and conclusions contained in this report are based upon work undertaken by trained 
professional and technical staff in accordance with generally accepted engineering and scientific practices 
current at the time the work was performed.   
 
RiskCheck makes no other representation whatsoever, including those concerning the legal significance 
of its findings, or as to the other legal matters addressed incidentally in this report, including but not 
limited to the application of any law to the facts set forth herein.  With respect to regulatory compliance 
issues, regulatory statutes are subject to interpretation.  These interpretations may change over time, 
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thus TDSB should review such issues with appropriate legal counsel.  The asbestos containing materials 
locations and conclusions provided are based on information obtained from visual inspection and limited 
sampling carried out, at the specific test locations, and information obtained from the building personnel.  
The results can only be extrapolated to an undefined area around the test locations.  It is possible that 
additional, concealed hazardous building materials may become evident during demolition/renovation 
activities. 
 
Any quantities or areas (including but not limited to damaged areas, mould affected areas, asbestos or 
lead containing materials) provided in this report are order-of-magnitude values or estimates and should 
not be considered as exact values.  Should there be a requirement for abatement (e.g., asbestos, lead, or 
mould), the estimated quantities or areas noted are not to be used for tender documents or providing 
quotations or for any other business decisions without prior consent from RiskCheck.  A more detailed 
site investigation may be required to verify the quantity and/or areas of materials and site conditions that 
may affect the overall project cost.  Furthermore, it is important to note that the conditions of the 
potential hazardous building materials may have changed since the time of the RiskCheck site visit or 
investigation.  RiskCheck will not be held responsible for any deviations in the estimated quantities or 
areas documented. 
 
The conclusions presented represent the best judgement of the assessor based on the limited intrusive 
sampling carried out.  Due to the nature of the material investigated and the limited data available, the 
assessor cannot warrant against undiscovered asbestos containing materials that may still exist behind 
solid walls or ceilings, concealed by other enclosures/barriers, or under stored/heavy items, which would 
not have been visible during the inspection activities.   
 
A copy of our Limitations, Terms and Conditions of Retainer is appended to this report as Appendix G and 
applies to all work performed. 
We trust this report meets your current requirements.  Should you have any questions or require 
clarification or additional information, please do not hesitate to contact the undersigned. 
 
Respectfully submitted, 
 
RISKCHECK INC. 
 
 
 
 

Moya Zhang, M.Env.Sc, B.Eng (Env.), EIT, PMP Paul Theriault, B.Sc. (Env.) 
Project Scientist/Technologist, Hazardous Materials Senior Project Manager, Hazardous Materials 
mzhang@riskcheckinc.com ptheriault@riskcheckinc.com 
Field Representative and Report Author Technical Report Reviewer 

 
Distribution: (1 PDF Copy) Ms. Michelle Bullough, TDSB 
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APPENDIX A 
 

SUMMARY OF SUSPECT, PRESUMED, AND CONFIRMED 
ASBESTOS CONTAINING MATERIALS



Table 1 - Summary of Suspect, Presumed and Confirmed ACM Sample Results
SAP # 3739 - Western Tech-Comm School - Accessibility Project Work Locations, 125 Evelyn Cres., Toronto, Ontario

Table Notes

Accessibility Action Levels Additional Information

1 - Action dealing with the immediate cleanup of ACM debris likely to be disturbed. ACM = Asbestos Containing Materials

B - Areas of the subject building restricted to operations and maintenance staff and accessible to approx. 2.5 m (arms reach) above floor level. 2 - Action dealing with Type 2 isolation of an area and performing asbestos removal for regulatory compliance. N/E = Not Estimated

C1 - Visible from floor level and accessible only with a ladder or other elevating devices. 3 - Action dealing with Type 2 asbestos procedures for ceiling entry where friable ACM debris is present on the top side of a ceiling system. EA = Each

C2 - Concealed from floor level and accessible only with a ladder or other elevating devices and by moving a non-fixed building component (i.e., ceiling tile or access hatch) 4 - Action dealing with the removal of asbestos that goes beyond compliance but simplifies the asbestos management.

D - Not accessible without demolition or removal of fixed building components or building systems. 5 - Action dealing with the repair of asbestos.

AA - DA with Air Movement - Areas with ACM inside a supply or return air plenum or with airflow directed at the ACM. 6 - Action dealing with ACM surveillance requirements of the regulation.

Material Description Condition 

(Size, Colour, Pattern, etc.) (G / F / P / D) Percentage Type

1 Loc# 62854 / Corridor at Ramp 27-Mar-26 Wall All Grey Plaster Good A Y Non-Friable N/E - PLA-01a 1 Material was determined to be non-asbestos containing.

1 Loc# 62854 / Corridor at Ramp 27-Mar-26 Wall All Grey Plaster Good A Y Non-Friable - - PLA-01a 1 Material was determined to be non-asbestos containing.

1 Loc# 62854 / Corridor at Ramp 27-Mar-26 Wall All Grey Plaster Good A Y Non-Friable - - PLA-01c 1 Material was determined to be non-asbestos containing.

1 Loc# 62894 / Universal Washroom 27-Mar-26 Wall All White Drywall Joint Compound Good C1 Y Non-Friable N/E - DJC-01a 1 Material was determined to be non-asbestos containing.

1 Loc# 62894 / Universal Washroom 27-Mar-26 Wall All White Drywall Joint Compound Good C1 Y Non-Friable - - DJC-01b 1 Material was determined to be non-asbestos containing.

1 Loc# 62894 / Universal Washroom 27-Mar-26 Wall All White Drywall Joint Compound Good C1 Y Non-Friable - - DJC-01c 1 Material was determined to be non-asbestos containing.

1 Loc# 62787 / Guidance Office 27-Mar-26 Wall All Beige Drywall Joint Compound Good A Y Non-Friable 80 ft2 - DJC-02a 1% Chrysotile 1 Manage in place or remove following Type 1 (less than 1 
m2) or Type 2 (greater than 1 m2) asbestos procedures.

1 Loc# 62787 / Guidance Office 27-Mar-26 Wall All Beige Drywall Joint Compound Good A Y Non-Friable - - DJC-02b 1 Based on homogenous groupings with Sample No. DJC-02a, 
the material is considered asbestos-containing. 

1 Loc# 62787 / Guidance Office 27-Mar-26 Wall All Beige Drywall Joint Compound Good A Y Non-Friable - - DJC-02c 1 Based on homogenous groupings with Sample No. DJC-02a, 
the material is considered asbestos-containing. 

1 Loc# 62787 / Guidance Office - Floor All 9"x9" Grey with White Streaks Vinyl Floor Tiles Good A Y Non-Friable 24 ft2 -

Previously 
Sampled by ECOH 

(2019) 3739-
052019-3009-40A

2% Chrysotile 1 Visually similar to previously sampled vinyl floor tiles. Remove 
following Type 1 asbestos procedures.

1 Loc# 62791 / Classroom 155 - Floor All 12"x12" Grey with White Streaks Vinyl Floor Tiles Good A Y Non-Friable 24 ft2 - - 1
Visually similar to other ACM vinyl floor tiles and presumed to 
be asbestos containing. Remove following Type 1 asbestos 

procedures.

3 Loc# 63201 / Corridor by Library 27-Mar-26 Wall All Beige Drywall Joint Compound Good A Y Non-Friable 80 ft2 - DJC-03a 1% Chrysotile 2 Manage in place or remove following Type 1 (less than 1 
m2) or Type 2 (greater than 1 m2) asbestos procedures.

3 Loc# 63201 / Corridor by Library 27-Mar-26 Wall All Beige Drywall Joint Compound Good A Y Non-Friable - - DJC-03b 2 Based on homogenous groupings with Sample No. DJC-03a, 
the material is considered asbestos-containing. 

3 Loc# 63201 / Corridor by Library 27-Mar-26 Wall All Beige Drywall Joint Compound Good A Y Non-Friable - - DJC-03c 2 Based on homogenous groupings with Sample No. DJC-03a, 
the material is considered asbestos-containing. 

3 Loc# 63201 / Corridor by Library - Floor All 12"x12" Beige with Olive-Green Streaks Vinyl Floor Tiles Good A Y Non-Friable 42 ft2 -

Previously 
Sampled in 2018, 

Sample No. 
A40845-1

1% Chrysotile 2 Visually similar to previously sampled vinyl floor tiles. Remove 
following Type 1 asbestos procedures.

3 Loc# 141990 / Corridor by Elevator 27-Mar-26 Ceiling Lay-in Ceiling Tile 2'x4' Pinhole Swirled Pattern Acoustic Lay-in Ceiling Tile Good C1 Y Non-Friable 120 ft2 - ACT-01a 1% Chrysotile 2
Manage in place or remove following Type 1 (less than 10 

tiles) or Type 2 (greater than 10 tiles) asbestos 
procedures.

3 Loc# 141990 / Corridor by Elevator 27-Mar-26 Ceiling Lay-in Ceiling Tile 2'x4' Pinhole Swirled Pattern Acoustic Lay-in Ceiling Tile Good C1 Y Non-Friable - - ACT-01b 2 Based on homogenous groupings with Sample No. ACT-01a, 
the material is considered asbestos-containing. 

3 Loc# 141990 / Corridor by Elevator 27-Mar-26 Ceiling Lay-in Ceiling Tile 2'x4' Pinhole Swirled Pattern Acoustic Lay-in Ceiling Tile Good C1 Y Non-Friable - - ACT-01c 2 Based on homogenous groupings with Sample No. ACT-01a, 
the material is considered asbestos-containing. 

1 Loc# 145038 / Elevator Cab 27-Mar-26 Floor All 12"x12" White with Grey Fleck Vinyl Floor Tiles Good A Y Non-Friable 40 ft2 − VFT-01a-A 1 Material was determined to be non-asbestos containing.

1 Loc# 145038 / Elevator Cab 27-Mar-26 Floor All Yellow Mastic Good D N Non-Friable 40 ft2 − VFT-01a-B 1 Material was determined to be non-asbestos containing.

1 Loc# 145038 / Elevator Cab 27-Mar-26 Floor All 12"x12" White with Grey Fleck Vinyl Floor Tiles Good A Y Non-Friable - − VFT-01b 1 Material was determined to be non-asbestos containing.

1 Loc# 145038 / Elevator Cab 27-Mar-26 Floor All 12"x12" White with Grey Fleck Vinyl Floor Tiles Good A Y Non-Friable - − VFT-01c-A 1 Material was determined to be non-asbestos containing.

1 Loc# 145038 / Elevator Cab 27-Mar-26 Floor All Yellow Mastic Good D N Non-Friable - − VFT-01c-B 1 Material was determined to be non-asbestos containing.

1 Loc# 101786 / Corridor 27-Mar-26 Wall All White Paint Compound (Primer) on Concrete Block Wall Good A Y Non-Friable N/E − PC-01a-A 1 Material was determined to be non-asbestos containing.

1 Loc# 101786 / Corridor 27-Mar-26 Wall All Grey Cementitious Mortar under White Paint Compound (Primer) on Concrete Block Wall Good D N Non-Friable N/E − PC-01a-B 1 Material was determined to be non-asbestos containing.

1 Loc# 101786 / Corridor 27-Mar-26 Wall All White Paint Compound (Primer) on Concrete Block Wall Good A Y Non-Friable - − PC-01b-A 1 Material was determined to be non-asbestos containing.

1 Loc# 101786 / Corridor 27-Mar-26 Wall All Grey Cementitious Mortar under White Paint Compound (Primer) on Concrete Block Wall Good D N Non-Friable - − PC-01b-B 1 Material was determined to be non-asbestos containing.

1 Loc# 101786 / Corridor 27-Mar-26 Wall All White Paint Compound (Primer) on Concrete Block Wall Good A Y Non-Friable - − PC-01c-A 1 Material was determined to be non-asbestos containing.

1 Loc# 101786 / Corridor 27-Mar-26 Wall All Grey Cementitious Mortar under White Paint Compound (Primer) on Concrete Block Wall Good D N Non-Friable - − PC-01c-B 1 Material was determined to be non-asbestos containing.

1 Loc# 62854 / Corridor at Ramp 27-Mar-26 Floor All Grey Cementitious Leveling Compound Good A Y Non-Friable N/E − LC-01a 1 Material was determined to be non-asbestos containing.

1 Loc# 62854 / Corridor at Ramp 27-Mar-26 Floor All Grey Cementitious Leveling Compound Good A Y Non-Friable - − LC-01b 1 Material was determined to be non-asbestos containing.

1 Loc# 62854 / Corridor at Ramp 27-Mar-26 Floor All Grey Cementitious Leveling Compound Good A Y Non-Friable - − LC-01c 1 Material was determined to be non-asbestos containing.
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Table 1 - Summary of Suspect, Presumed and Confirmed ACM Sample Results
SAP # 3739 - Western Tech-Comm School - Accessibility Project Work Locations, 125 Evelyn Cres., Toronto, Ontario

Table Notes

Accessibility Action Levels Additional Information

1 - Action dealing with the immediate cleanup of ACM debris likely to be disturbed. ACM = Asbestos Containing Materials

B - Areas of the subject building restricted to operations and maintenance staff and accessible to approx. 2.5 m (arms reach) above floor level. 2 - Action dealing with Type 2 isolation of an area and performing asbestos removal for regulatory compliance. N/E = Not Estimated

C1 - Visible from floor level and accessible only with a ladder or other elevating devices. 3 - Action dealing with Type 2 asbestos procedures for ceiling entry where friable ACM debris is present on the top side of a ceiling system. EA = Each

C2 - Concealed from floor level and accessible only with a ladder or other elevating devices and by moving a non-fixed building component (i.e., ceiling tile or access hatch) 4 - Action dealing with the removal of asbestos that goes beyond compliance but simplifies the asbestos management.

D - Not accessible without demolition or removal of fixed building components or building systems. 5 - Action dealing with the repair of asbestos.

AA - DA with Air Movement - Areas with ACM inside a supply or return air plenum or with airflow directed at the ACM. 6 - Action dealing with ACM surveillance requirements of the regulation.

Material Description Condition 

(Size, Colour, Pattern, etc.) (G / F / P / D) Percentage Type

Approximate 
Quantity

Building 
System

Component Action 
Level

Sample No.

A - Accessible to all occupants of the subject building to approx. 2.5 m (arms reach) above floor level.  Includes specific activities that may disturb material that is not normally within reach.

"Not Analyzed" indicates sample not analyzed due to positive result 
from homogenous sampling group.

Confirmed or Presumed ACM

General Description Sample Collection & AnalysisMaterial Description Hazard Rating & Risk Assessment

Comments
Figure Reference

Analytical Results
Floor No. Location / Room Name Sample 

Date
Accessibility Visible Friability 

Type

1 Loc# 62894 / Universal Washroom 27-Mar-26 Wall All Off-White Cementitious Ceramic Tile Grout Good A Y Non-Friable N/E - MT-01a 1 Material was determined to be non-asbestos containing.

1 Loc# 62894 / Universal Washroom 27-Mar-26 Wall All Off-White Cementitious Ceramic Tile Grout Good A Y Non-Friable - - MT-01b 1 Material was determined to be non-asbestos containing.

1 Loc# 62894 / Universal Washroom 27-Mar-26 Wall All Off-White Cementitious Ceramic Tile Grout Good A Y Non-Friable - - MT-01c 1 Material was determined to be non-asbestos containing.

1 Loc# 62787 / Guidance Office 27-Mar-26 Other Door Frame Off-White Joint Compound around Door Frame Good A Y Non-Friable N/E - MT-02a-A 1 Material was determined to be non-asbestos containing.

1 Loc# 62787 / Guidance Office 27-Mar-26 Other Door Frame White Cementitious Material around Door Frame Good A Y Non-Friable N/E - MT-02a-B 1 Material was determined to be non-asbestos containing.

1 Loc# 62787 / Guidance Office 27-Mar-26 Other Door Frame Grey Cementitious Material around Door Frame Good A Y Non-Friable N/E - MT-02a-C <0.5% Chrysotile 1 While the material does contain asbestos it is considered a non-
asbestos material under O. Reg. 278/05.

1 Loc# 62787 / Guidance Office 27-Mar-26 Other Door Frame Off-White Joint Compound around Door Frame Good A Y Non-Friable - - MT-02b-A 1 Material was determined to be non-asbestos containing.

1 Loc# 62787 / Guidance Office 27-Mar-26 Other Door Frame White Cementitious Material around Door Frame Good A Y Non-Friable - - MT-02b-B 1 Material was determined to be non-asbestos containing.

1 Loc# 62787 / Guidance Office 27-Mar-26 Other Door Frame Grey Cementitious Material around Door Frame Good A Y Non-Friable - - MT-02b-C <0.5% Chrysotile 1 While the material does contain asbestos it is considered a non-
asbestos material under O. Reg. 278/05.

1 Loc# 62787 / Guidance Office 27-Mar-26 Other Door Frame White Cementitious Material around Door Frame Good A Y Non-Friable - - MT-02c-A 1 Material was determined to be non-asbestos containing.

1 Loc# 62787 / Guidance Office 27-Mar-26 Other Door Frame Grey Cementitious Material around Door Frame Good A Y Non-Friable - - MT-02c-B 1 Material was determined to be non-asbestos containing.

1 Loc# 62854 / Corridor at Ramp 27-Mar-26 Wall All White Cementitious Interior Brick Mortar Good A Y Non-Friable N/E - IBM-01a-A 1 Material was determined to be non-asbestos containing.

1 Loc# 62854 / Corridor at Ramp 27-Mar-26 Wall All Grey Cementitious Interior Brick Mortar Good A Y Non-Friable N/E - IBM-01a-B 1 Material was determined to be non-asbestos containing.

1 Loc# 62854 / Corridor at Ramp 27-Mar-26 Wall All Off-White Cementitious Interior Brick Mortar Good A Y Non-Friable N/E - IBM-01a-C 1 Material was determined to be non-asbestos containing.

1 Loc# 62854 / Corridor at Ramp 27-Mar-26 Wall All White Cementitious Interior Brick Mortar Good A Y Non-Friable - - IBM-01b-A 1 Material was determined to be non-asbestos containing.

1 Loc# 62854 / Corridor at Ramp 27-Mar-26 Wall All Grey Cementitious Interior Brick Mortar Good A Y Non-Friable - - IBM-01b-B 1 Material was determined to be non-asbestos containing.

1 Loc# 62854 / Corridor at Ramp 27-Mar-26 Wall All Off-White Cementitious Interior Brick Mortar Good A Y Non-Friable - - IBM-01b-C 1 Material was determined to be non-asbestos containing.

1 Loc# 62854 / Corridor at Ramp 27-Mar-26 Wall All White Cementitious Interior Brick Mortar Good A Y Non-Friable - - IBM-01c-A 1 Material was determined to be non-asbestos containing.

1 Loc# 62854 / Corridor at Ramp 27-Mar-26 Wall All Grey Cementitious Interior Brick Mortar Good A Y Non-Friable - - IBM-01c-B 1 Material was determined to be non-asbestos containing.

1 Loc# 62854 / Corridor at Ramp 27-Mar-26 Wall All Off-White Cementitious Interior Brick Mortar Good A Y Non-Friable - - IBM-01c-C 1 Material was determined to be non-asbestos containing.None Detected
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APPENDIX B 
 

REPRESENTATIVE SITE PHOTOGRAPHS
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Photo 1:  Partial view of the 1st Floor Corridor outside 
the Elevator (Loc# 101786).  The green paint on metal 
door was determined to contain a lead concentration 
exceeding the 0.009% limit as outlined in the federal 
surface coating regulation.. 

Photo 2:  View into the Elevator, the 12”x12” white 
with grey fleck vinyl floor tiles and mastic are non 
asbestos. 

Photo 3:  Partial view of the 1st Floor Elevator Machine 
Room.  There are asbestos containing parging cement 
pipe fittings at the ceiling deck. 

Photo 4:  Partial view of the exterior doors by the 1st 
Floor Elevator.  The paint compound and block wall 
mortar is non asbestos. 
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Photo 5:  Partial view of the 1st Floor Universal 
Washroom (Loc# 62894).  The drywall joint compound 
is asbestos containing. 

Photo 6:  Partial view of the 1st Floor Corridor looking 
towards the ramp (Loc# 62854).  Flooring, plaster, and 
brick mortar are non-asbestos. 

Photo 7:  Partial view of the 1st Floor Guidance Office 
(Loc# 62787).  Drywall joint compound around the door 
and 9”x9” vinyl floor tiles in the office are asbestos 
containing. 

Photo 8:  Partial view at the top of the 1st Floor ramp 
looking towards Classroom 155 (Loc# 62791).  The 
brown/green paint on wood door frame was 
determined to contain a lead concentration exceeding 
the 0.009% limit as outlined in the federal surface 
coating regulation. 
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Photo 9:  Partial view of the 3rd Floor Corridor (Loc# 
63171 and 63201).  The drywall joint compound (see 
arrow) is asbestos containing and the 12”x12” beige 
with olive-green streaks vinyl floor tiles are asbestos 
containing. 

Photo 10:  Partial view of the 3rd Floor Corridor by 
Elevator (Loc# 141990).  The 2’x4’ pinhole swirled 
pattern acoustic lay-in ceiling tiles (see arrow) are 
asbestos containing. 

Photo 11:  Typical view of doorways in the 1st Floor.  
The grey/brown/green paint on metal doors was 
determined to contain a lead concentration exceeding 
the 0.009% limit as outlined in the federal surface 
coating regulation.  Plaster is non-asbestos. 

Photo 12:  Another view of doorways in the 1st Floor. 
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APPENDIX D 
 

LABORATORY CERTIFICATES OF ANALYSIS 
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Page 1 of 4 

 

                                                                  Laboratory Analysis Report 
To:    

 Paul Theriault EMC LAB REPORT NUMBER: A133090  

 RiskCheck Inc. Job/Project Name: 3739 – Western Technical Commercial School Job No: 32462 

 55 St. Clair Avenue West, Suite 205 Analysis Method: Polarized Light Microscopy – EPA 600 Number of Samples: 33 

 Toronto, Ontario Date Received: Apr 7/26 Date Analyzed: Apr 16/26 Date Reported: Apr 16/26 

 M4V 2Y7 Analyst: Jayoda Perera  
  Reviewed By: Malgorzata Sybydlo  
 

 

Client’s 
Sample ID 

Lab 
Sample 

No. 
Description/Location Sample Appearance 

SAMPLE COMPONENTS (%) 

Asbestos Fibres 
Non-

asbestos 
Fibres 

Non-
fibrous 
Material 

PLA-01a A133090-1 Plaster Interior Wall / 1st Floor 

Corridor at Ramp / 62854 

Grey, plaster  ND  1 99 

PLA-01b A133090-2 Plaster Interior Wall / 1st Floor 

Corridor at Ramp / 62854 

Grey, plaster  ND  1 99 

PLA-01c A133090-3 Plaster Interior Wall / 1st Floor 

Corridor at Ramp / 62854 

Grey, plaster  ND  1 99 

DJC-01a A133090-4 Drywall Joint Compound / 1st Floor 

Universal WR / 62894 

White, joint compound   ND   100 

DJC-01b A133090-5 Drywall Joint Compound / 1st Floor 

Universal WR / 62894 

White, joint compound   ND   100 

DJC-01c A133090-6 Drywall Joint Compound / 1st Floor 

Universal WR / 62894 

White, joint compound   ND   100 

DJC-02a A133090-7 Drywall Joint Compound / 1st Floor 

Guidance Office / 62767 

Beige, joint compound  Chrysotile  1  99 

DJC-02b A133090-8 Drywall Joint Compound / 1st Floor 

Guidance Office / 62767 

NA NA    

DJC-02c A133090-9 Drywall Joint Compound / 1st Floor 

Guidance Office / 62767 

NA NA    

DJC-03a A133090-10 Drywall Joint Compound / 3rd Floor 

Corridor by Library / 63201 

Beige, joint compound  Chrysotile  2  98 

DJC-03b A133090-11 Drywall Joint Compound / 3rd Floor 

Corridor by Library / 63201 

NA NA    

DJC-03c A133090-12 Drywall Joint Compound / 3rd Floor 

Corridor by Library / 63201 

NA NA    
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Client’s 
Sample ID 

Lab 
Sample 

No. 
Description/Location Sample Appearance 

SAMPLE COMPONENTS (%) 

Asbestos Fibres 
Non-

asbestos 
Fibres 

Non-
fibrous 
Material 

ACT-01a A133090-13 2’x4’ Pinhole Swirled Pattern and 

Pink Back / 3rd Floor Corridor by 

Elevator / 141990 

Grey, ceiling tile  Chrysotile  1 75 24 

ACT-01b A133090-14 2’x4’ Pinhole Swirled Pattern and 

Pink Back / 3rd Floor Corridor by 

Elevator / 141990 

NA NA    

ACT-01c A133090-15 2’x4’ Pinhole Swirled Pattern and 

Pink Back / 3rd Floor Corridor by 

Elevator / 141990 

NA NA    

VFT-01a A133090-16 12”x12” White with Grey Fleck 

VFT / Elevator Cab / 145038 

2 Phases: 

a) White, vinyl floor tile  

b) Yellow, mastic   

 

ND 

ND 

   

100 

100 

VFT-01b A133090-17 12”x12” White with Grey Fleck 

VFT / Elevator Cab / 145038 

White, vinyl floor tile  ND   100 

VFT-01c A133090-18 12”x12” White with Grey Fleck 

VFT / Elevator Cab / 145038 

2 Phases: 

a) White, vinyl floor tile  

b) Yellow, mastic   

 

ND 

ND 

   

100 

100 

PC-01a A133090-19 Paint Compound on Concrete Block 

Wall / 1st Floor Corridor / 101786 

2 Phases: 

a) White, primer 

b) Grey, cementitious material  

 

ND 

ND 

   

100 

100 

PC-01b A133090-20 Paint Compound on Concrete Block 

Wall / 1st Floor Corridor / 101786 

2 Phases: 

a) White, primer 

b) Grey, cementitious material  

 

ND 

ND 

   

100 

100 

PC-01c A133090-21 Paint Compound on Concrete Block 

Wall / 1st Floor Corridor / 101786 

2 Phases: 

a) White, primer 

b) Grey, cementitious material  

 

ND 

ND 

   

100 

100 



2 

                                                                                   Laboratory Analysis Report 
 
EMC LAB REPORT NUMBER: A133090 
Client’s Job/Project Name/No.: 32462 

Analyst: Jayoda Perera  

 
 

EMC Scientific Inc. 5800 Ambler Drive • Suite 100 • Mississauga  • Ontario  •  L4W 4J4  • T. 905 629 9247 • F. 905 629 2607 

EMC Scientific Inc. is Accredited by NVLAP (NVLAP Code 201020-0) for Bulk Asbestos Analysis 

Page 3 of 4 

Client’s 
Sample ID 

Lab 
Sample 

No. 
Description/Location Sample Appearance 

SAMPLE COMPONENTS (%) 

Asbestos Fibres 
Non-

asbestos 
Fibres 

Non-
fibrous 
Material 

LC-01a A133090-22 Leveling Compound / 1st Floor 

Corridor at Ramp / 62854 

Grey, cementitious material  ND   100 

LC-01b A133090-23 Leveling Compound / 1st Floor 

Corridor at Ramp / 62854 

Grey, cementitious material  ND   100 

LC-01c A133090-24 Leveling Compound / 1st Floor 

Corridor at Ramp / 62854 

Grey, cementitious material  ND   100 

MT-01a A133090-25 Ceramic Tile Mortar / 1st Floor 

Universal WR / 62894 

Off white, cementitious material  ND   100 

MT-01b A133090-26 Ceramic Tile Mortar / 1st Floor 

Universal WR / 62894 

Off white, cementitious material  ND   100 

MT-01c A133090-27 Ceramic Tile Mortar / 1st Floor 

Universal WR / 62894 

Off white, cementitious material  ND   100 

MT-02a A133090-28 Mortar around Wood Door Frame / 

1st Floor Guidance Office / 62787 

3 Phases: 

a) Off white, joint compound  

b) White, cementitious material  

c) Grey, cementitious material  

 

ND 

ND 

Chrysotile  

 

 

 

<0.5 

  

100 

100 

100 

MT-02b A133090-29 Mortar around Wood Door Frame / 

1st Floor Guidance Office / 62787 

3 Phases: 

a) Off white, joint compound  

b) White, cementitious material  

c) Grey, cementitious material  

 

ND 

ND 

Chrysotile  

 

 

 

<0.5 

  

100 

100 

100 

MT-02c A133090-30 Mortar around Wood Door Frame / 

1st Floor Guidance Office / 62787 

2 Phases: 

a) Off white, joint compound  

b) White, cementitious material  

 

ND 

ND 

   

100 

100 

IBM-01a A133090-31 Brick Mortar Interior Wall / 1st Floor 

Corridor at Ramp / 62854 

3 Phases: 

a) White, cementitious material  

b) Grey, cementitious material  

 

ND 

ND 

   

100 

100 
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Client’s 
Sample ID 

Lab 
Sample 

No. 
Description/Location Sample Appearance 

SAMPLE COMPONENTS (%) 

Asbestos Fibres 
Non-

asbestos 
Fibres 

Non-
fibrous 
Material 

c) Off white, cementitious material  ND 100 

IBM-01b A133090-32 Brick Mortar Interior Wall / 1st Floor 

Corridor at Ramp / 62854 

3 Phases: 

a) White, cementitious material  

b) Grey, cementitious material  

c) Off white, cementitious material  

 

ND 

ND 

ND 

   

100 

100 

100 

IBM-01c A133090-33 Brick Mortar Interior Wall / 1st Floor 

Corridor at Ramp / 62854 

3 Phases: 

a) White, cementitious material  

b) Grey, cementitious material  

c) Off white, cementitious material  

 

ND 

ND 

ND 

   

100 

100 

100 
Note:   
1. Bulk samples are analyzed using Polarized Light Microscopy (PLM) and dispersion staining techniques. The analytical procedures are in accordance with App. E to Sub. E of 40 CFR Part 763 and 

    EPA/600/R-93/116 
2. The results are only related to the samples analyzed. ND = None Detected (no asbestos fibres were observed), NA = Not Analyzed (analysis stopped due to a previous positive result). 

3. This report may not be reproduced, except in full without the written approval of EMC Scientific Inc.  This report may not be used by the client to claim product endorsement by NVLAP or any other agency  

    of the U.S. Government. 
4. The Ontario Regulatory Threshold for asbestos is 0.5%. The limit of quantification (LOQ) is 0.5%. 

 

 



CERTIFICATE  OF ANALYSIS

Final Report

C.O.C.:      - REPORT No: 26-008583 - Rev. 0

Attention: Alister Haddad

Report To:

EMC Scientific Inc.

5800 Ambler Dr. #100

Mississauga, ON    L4W 4J4 

CADUCEON Environmental Laboratories

2378 Holly Lane

Ottawa, ON    K1V 7P1

P.O. NUMBER:

CUSTOMER PROJECT:

32462

3739 - Western Technical Commerial School

Paint Chips

2026-Apr-08

SAMPLE MATRIX: 

DATE REPORTED: 

2026-Apr-07DATE RECEIVED:

Site Analyzed AuthorizedQtyAnalyses Date Analyzed Reference MethodLab Method

SGORMAN D-ICP-02 EPA 6010 9 2026-Apr-08ICP/OES (Solid) OTTAWA

R.L. = Reporting Limit

NC = Not Calculated

Test methods may be modified from specified reference method unless indicated by an *

Units

R.L.

 Client I.D. Date Collected Sample I.D.

Parameter Lead

%

0.0005

-

 LS-01 Yellow conc blck elev 

mach rm 62840-1
26-008583-1 2026-Mar-27 0.0034

 LS-02 Yellow drywall wall / 

univers WR / 54190
26-008583-2 2026-Mar-27 <0.0005

 LS-03 Yellow plaster wall / corr 

ramp 62854
26-008583-3 2026-Mar-27 0.0816

 LS-04 Green metal door / stairs 

/ 62790
26-008583-4 2026-Mar-27 0.113

 LS-05 Yellow brick wall / stairs 

/ 62790
26-008583-5 2026-Mar-27 0.245

 LS-06 Grey concrete floor / corr 

ramp / 62854
26-008583-6 2026-Mar-27 0.117

 LS-07 Brown/green wood door 

fram / classrm 155 / 62791
26-008583-7 2026-Mar-27 0.206

 LS-08 Green orange metal door 

/ corr betw 63171, 63201
26-008583-8 2026-Mar-27 0.0061

 LS-09 Grey/brown/green metal 

door corr betw 101538, 101539
26-008583-9 2026-Mar-27 0.112

Michelle Dubien

Data Specialist

Page 1 of 1

The analytical results reported herein refer to the samples as received and relate only to the items tested. Reproduction of this analytical report in full or in 

part is prohibited without prior consent from Caduceon Environmental Laboratories.
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APPLICABLE LEGISLATION, GUIDELINES
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ASBESTOS 
 
Ontario Regulation (O. Reg.). 278/05 – Designated Substance – Asbestos on Construction Projects and in 
Buildings and Repair Operations (as amended by O. Reg. 450/19), stipulates additional requirements 
regarding materials that are known or suspected to contain asbestos.  Under O. Reg. 278/05, Asbestos 
Containing Materials (ACM) must be identified, documented, and maintained in good condition at a 
property.  ACM must be re-inspected annually to determine the condition of the materials.  Prior to any 
construction or renovation work, a document summarizing the presence of all ACM must be made 
available to contractors and subcontractors.  The regulation applies to all constructors, employers and 
workers engaged in construction, repair, and maintenance. 
 
According to O. Reg. 278/05, any material that contains 0.5% or more asbestos by dry weight is an ACM. 
 
O. Reg. 278/05 – Designated Substance – Asbestos on Construction Projects and in Buildings and Repair 
Operations (as amended) governs the disturbance of ACM during construction related projects (e.g., 
renovation or demolition activities) and is enforceable through the Ontario Ministry of Labour (MOL).  O. 
Reg. 278/05 categorizes all ACM abatements under Type 1, Type 2, Type 3, or glove-bag operations 
depending on the location, quantity, type, and friability of the ACM that may be disturbed.  Each 
abatement operation is governed under stringent requirements and procedures to appropriately work 
with and handle known ACM.  The MOL must be notified in writing of any project involving Type 3 asbestos 
abatement. 
 
LEAD 
 
The concentration of lead in surface coating materials (e.g., paint) is controlled by the Federal Surface 
Coating Materials Regulation, SOR/2016-193 made under the Canada Consumer Product Safety Act.  This 
regulation classifies Lead-Containing Paint (LCP) as having a lead content of 0.009% (90 ppm) or greater.  
Furthermore, the MOL has published guidance documentation regarding the handling of lead on 
construction projects entitled Guideline – Lead on Construction Projects and dated April 2011. 
 
MERCURY 
 
The disposal of common mercury wastes (e.g., thermostats or fluorescent light tubes) is controlled by 
General – Waste Management, R.R.O. 1990, Reg. 347 (as amended by O. Reg. 324/22) made under the 
Environmental Protection Act, R.S.O. 1990. 
 

SILICA 
 
The Ontario MOL has published guidance documentation regarding the handling of silica on construction 
projects entitled Guideline – Silica on Construction Projects and dated April 2011.  Although silica is not 
regulated, the guidance provided in the above noted MOL document is enforceable via the OHSA. 
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MOULD 
 
Although mould is not explicitly regulated in Ontario; Section 25 of the OHSA places duties on employers 
to take reasonable precautions to ensure that the health and safety of workers is adequately protected.  
The Canadian Construction Association’s (CCA) Mould Guidelines for the Canadian Construction Industry 
(dated 2018) and the Environmental Abatement Council of Canada’s (EACC) Mould Abatement Guidelines 
Edition 3, (2015) are generally utilized during the waste management, remediation measures, and transfer 
of mould impacted building materials. 
 
WASTE DISPOSAL 
 
General – Waste Management, R.R.O. 1990, Reg. 347 (as amended) made under the Environmental 
Protection Act, R.S.O. 1990, is the applicable regulation encompassing hazardous waste management in 
Ontario.  This regulation also includes various requirements such as hazardous waste registration, 
manifests, storage, transport, and record keeping. 
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APPENDIX F 
 

PROJECT METHODOLOGY 
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GENERAL 
 
RiskCheck conducts a room-by-room evaluation (e.g., building common areas, tenant areas, mechanical 
rooms, building exterior, etc.) to identify potential hazardous building materials as defined by the scope 
of work.  All work is conducted in accordance with RiskCheck internal Standard Operating Procedures. 
 
During the fieldwork, the RiskCheck representative takes detailed notes via a standardized checklist form 
(tailored specifically for this project) along with photographs as required, to document the presence and 
condition of potential hazardous building materials identified at the accessibility project work locations. 
 
RiskCheck reviews previous environmental reports (including previous assessments, drawings, abatement 
reports, etc.) pertaining to the accessibility project work locations, provided to RiskCheck by the Client.  
Existing sampling data is relied upon where it complies with the requirements of Ontario Regulation (O. 
Reg.) 278/05 – Designated Substance – Asbestos on Construction Projects and in Buildings and Repair 
Operations (as amended by O. Reg. 450/19). 
 
LIMITATIONS OF PROJECT SCOPE OF WORK 
 
The scope of work for this project is limited to the terms and limitations outlined within the proposal for 
this project. 
 
ASBESTOS 
 
Asbestos is a general name for several varieties of highly fibrous naturally occurring minerals.  
Commercially significant types include Chrysotile, Amosite, and Crocidolite.  Asbestos is a naturally 
occurring mineral that was widely manufactured into products for home and industrial applications due 
to its physical and chemical properties (e.g., thermal, chemical, and electrical resistance, flexibility, and 
strength).  Asbestos presents a health risk when it is inhaled and has been associated to various respiratory 
diseases. 
 
It should be noted that the general use of friable (breakable by hand) ACM (including pipe insulation, 
boiler/tank insulation and spray applied fireproofing) in construction applications generally ceased in the 
mid to late 1970s.  However, some building materials with asbestos content are recognized to exist in 
buildings constructed as late as 1986.  In addition, it should be noted that asbestos is still utilized in the 
development of some non-friable materials including asbestos containing cement products (e.g., Transite 
rainwater leaders and Transite panels).  Therefore, RiskCheck utilized valuable information including the 
accessibility project work locations construction date and known renovation areas/periods to determine 
the sampling strategy for the site. 
 
Representative sample locations of potential ACM were identified based on determining the reported age 
of the accessibility project work locations and specific renovation time periods and locations within the 
accessibility project work locations and associated components, if available.  Suspect ACM bulk samples 
were obtained in compliance with the requirements of O. Reg. 278/05, which states a minimum number 
of samples are to be obtained and analyzed (1, 3, 5, or 7 depending on quantity, application, and friability) 
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from each area of homogeneous material for the material to be considered non-asbestos.  This protocol 
is further outlined in the table below. 
 
A homogeneous sampling area is defined by the United States Environmental Protection Agency (USEPA) 
as containing material that is uniform in texture and appearance, was installed at one time and is unlikely 
to consist of more than one type or formulation of material.  The surveyor used information obtained on 
site by visual examination, available information on the phases of the construction and information on 
renovations to the accessibility project work locations obtained from the Client to determine the extent 
of each homogeneous area and the number of samples required. 
 

ASBESTOS BULK MATERIAL SAMPLING REQUIREMENTS  
(ADOPTED FROM O. REG. 278/05 (AS AMENDED)) 

 

Item Type of material 
Size of area of homogeneous 

material 

Minimum number of 
bulk samples to be 

collected 

1. 

Surfacing material, including without 
limitation material that is applied to 
surfaces by spraying, by troweling or 
otherwise, such as acoustical plaster on 
ceilings and fireproofing materials on 
structural members 

Less than 90 m2 3 

90 or more m2, but less than 
450 m2 

5 

450 or more m2 7 

2. 
Thermal insulation, except as described in 
item 3 (O. Reg. 278/05) 

Any size 3 

3. Thermal insulation patch Less than 2 linear m or 0.5 m2 1 

4. Other material  Any size 3 

 
Asbestos-cement products such as exterior siding/panels/soffits and piping for rainwater leaders 
generally referred to as Transite are identifiable through visual observation by an experienced and trained 
individual.  Transite materials are challenging to sample because of their tendency to easily break into 
pieces or cause unnecessary damage to a building material.  In addition, sampling of rainwater leader may 
result in significant damage to the accessibility project work locations.  Therefore, Transite materials 
identified in the visually accessible areas of the accessibility project work locations are quantified and 
“presumed to contain asbestos” only. 
 
Areas above accessible suspended ceiling systems were observed by removing ceiling tiles.  Drywall or 
plaster ceiling or wall spaces were accessed via existing access panels only.  Further information was 
obtained through review of design drawings, system schematic drawings and consultations about the 
building history with maintenance and service staff, where available.  Quantities of suspect ACM have 
been estimated by site observation. 
 
The suspect bulk ACM samples were obtained using appropriate wetting techniques (where applicable) 
and sampling tools, placed in sealable plastic bags, labelled, and couriered to an analytical laboratory 
under Chain-of-Custody protocol for laboratory analysis of type and percentage of asbestos. 
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POTENTIAL FOR ASBESTOS-CONTAINING MATERIALS IN INACCESSIBLE AREAS 
 
Due to the limited intrusive nature of the assessment, concealed ACM is potentially present under 
multiple layers of floor, wall, or ceiling finishes; under heavy or fixed objects (e.g., safes, HVAC units, 
cabinets, shelves, etc.); inside void spaces (e.g., pipe chases, fire barriers, etc.); or in areas of low visual 
accessibility (e.g., limited wall or ceiling hatches in solid finishes). 
 
Sampling of materials suspected to contain asbestos was limited to those materials where sampling would 
not produce a risk to building occupants, where it would not be destructive to the function of the material, 
and where it would not be aesthetically damaging. 
 
Ceiling spaces/areas above accessible suspended ceiling systems (e.g., reachable using a 6-foot step 
ladder) were inspected by removing ceiling tiles (where possible).  The wall and ceiling cavities associated 
with drywall, plaster and other fixed systems were accessed via existing access panels (where possible).  
It should be noted that only those areas and building materials accessible from a 6-foot step ladder were 
inspected and sampled during the site visit. 
 
Furthermore, the materials listed below are generally excluded during an assessment due to the potential 
for irreparable damage to the building components from sampling and due to accessibility issues.  The 
presence of asbestos is presumed in the materials noted below. 
 
 Components or wiring within 

motors or lights 
 Concrete levelling 

compound (for floors) 
 Dust in ductwork 

 Exterior cladding, soffit and 
fascia boards on building 

 Fire-door cores  High voltage wiring 

 Mechanical packing, ropes and 
gaskets 

 Refractory brick in boilers or 
incinerators 

 Underground services 
or piping 

 Vermiculite above solid 
ceilings, inside masonry or 
other wall assemblies 

 Asbestos cement (Transite) 
pipe and panels 

 Roofing materials 

 
Where present in the accessibility project work locations, the above-listed items should be presumed to 
contain asbestos until proven otherwise by bulk sampling and laboratory analysis. 
 
ASBESTOS CONTAINING MATERIAL EVALUATION CRITERIA 
 
The condition of confirmed and suspect ACM as well as the potential of disturbance of the ACM was 
evaluated throughout the DSS.  These evaluations were based on the interpretations of published studies, 
existing asbestos regulations, and RiskCheck’s experience involving buildings that contain friable ACM. 
 
An ACM is considered damaged if it is sprayed material that is delaminating, mechanical insulation with 
damaged/missing insulation or jacketing, exposed under pad on vinyl sheet flooring, a non-friable material 
that has been pulverized which causes it to become friable, etc.  The precedence for remedial action is 
based not solely on the evaluation of condition but is also based on several other factors which include: 
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 Accessibility or potential for direct contact and disturbance which can cause release of asbestos to 
the air; 

 
 Practicality of repair (for example will damage to the ACM continue even if it is repaired); and 
 
 Efficiency of the work (for example if a damaged ACM is to be removed in an area, it may be most 

practical to remove all ACM in the area even if it is in good condition). 
 
CLASSIFICATION OF FRIABLE AND NON-FRIABLE ASBESTOS MATERIAL 
 
ACM are divided into two comprehensive categories, friable and non-friable.  The primary difference 
between these two categories relates to how easily the material can be broken down to release airborne 
fibres.  As part of this DSS, confirmed and presumed ACM identified in the accessibility project work 
locations were evaluated based on its friability.  Buildings constructed post 1990s were not suspected to 
contain friable ACM.  The criteria used to assess the friability of a material are summarized in the table 
below. 
 

Friability Type Description of Friability 

Friable 

Are materials that when dry, can be crumbled, pulverized, or reduced to a powder 
by hand or moderate pressure.  ACM that are friable have a much greater potential 
than non-friable ACM to release airborne asbestos fibres when disturbed.  The most 
common friable ACM used in the past are surfacing materials (usually sprayed 
fireproofing, texture, decorative or acoustic plaster) and thermal insulations on 
mechanical systems. 

Non-Friable 

Are materials that when dry, cannot easily be crumbled, pulverized, or reduced to 
a powder by hand or moderate pressure.  The most common non-friable materials 
include vinyl floor tiles, gasket materials, Transite rainwater leader or panel, 
caulking tars and adhesive mastics.   

 
CONDITION OF MATERIAL (CONFIRMED OR PRESUMED ACM) 
 
As part of this DSS, confirmed and presumed ACM identified in the accessibility project work locations 
were also evaluated based on its condition.  The criteria used to assess the condition of a material are 
summarized in the table below. 
 

Condition Rating Description of Material Condition 

Good 

Mechanical Insulation: Insulation on fittings, tanks, valves, boilers, ducts, and other 
mechanical equipment, which is completely enclosed (e.g., no ACM insulation is 
exposed). 

Spray or Trowel-Applied Material: Sprayed fireproofing or texture coat showing no 
signs of delaminating or fall-out. 

Non-Friable Material: Non-friable materials not exhibiting significant damage or 
extensive wear. 
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Condition Rating Description of Material Condition 

Fair 

Mechanical Insulation: Pipe insulation showing some signs of physical damage or 
shrinkage cracks along pipe runs, or undamaged insulation that is not covered. 

Non-Friable Material: Materials that show signs of physical deterioration (e.g., 
worn down) or breakage (e.g., cracks) but remain non-friable. 

Poor (Damaged) 

Mechanical Insulation: General damage to mechanical insulation or water damage 
exposing asbestos directly.  The absence of jacketing (e.g., canvas wrap, foil tape) 
around mechanical insulation. 

Spray or Trowel-Applied Material: In areas of sprayed fireproofing or texture coat: 
delaminating and the presence of fallen material on horizontal surfaces. 

Non-Friable Material: Non-friable ACM severely damaged to the extent that 
asbestos fibres may be released. 

 
ACCESSIBILITY OF MATERIAL 
 
ACM are evaluated based on the ease of which they can be reached and physically disturbed.  The 
accessibility of ACM is rated according to the criteria presented below in the following table which defines 
the various classifications of accessibility (e.g., Low, Moderate, High) that were utilized during the DSS: 
 

Accessibility Rating Description of Material Accessibility 

Access (A) 

Accessible to all occupants of the subject building to approximately 2.5 metres 
(arms-reach) above floor level.  Includes specific areas where occupant activities 
may disturb material that is not normally within reach (e.g., sports in gymnasiums 
and lifting in warehouses). 

Access (B) Areas of the subject building restricted to operations and maintenance staff and 
accessible to approximately 2.5 metres (arms-reach) above floor level. 

Access (C1) Visible Visible from floor level and accessible only with a ladder or other elevating device. 

Access (C2) Concealed 
Concealed from floor level and accessible only with a ladder or other elevating 
device and by moving a non-fixed building component (e.g., ceiling tile or access 
hatch). 

Access (D) Not accessible without demolition or removal of fixed building components or 
building system. 

Access (AA – DA) Areas with air movement inside of an air plenum or with air flow directed at ACM. 

 
ACTION RESPONSE LEVELS 
 
Confirmed or presumed ACM identified in the accessibility project work locations are assigned a specific 
response action level which is based on the condition and accessibility rating.  These actions levels are 
based on a spectrum of risk from poor condition materials that are readily accessible posing the utmost 
risk to good condition materials in inaccessible areas posing the least risk.  Response actions levels range 
from immediate clean-up of friable ACM and debris to ongoing routine inspections of non-friable material 
in good condition. 
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Action levels are provided for compliance and management of the known (confirmed or presumed) or 
suspect ACM within a building.  The following table defines the various actions levels to appropriately 
work with confirmed or presumed ACM. 
 

Action Level Ratings Description of Action Levels 

Action Level (1) Action dealing with the immediate cleanup of ACM debris likely to be disturbed. 

Action Level (2) 
Action dealing with Type 2 isolation of an area and performing asbestos removal 
for regulatory compliance. 

Action Level (3) 
Action dealing with Type 2 asbestos procedures for ceiling entry where friable ACM 
debris is present on the top side of a ceiling system. 

Action Level (4) 
Action dealing with the removal of asbestos that goes beyond compliance but 
simplifies the asbestos management. 

Action Level (5) Action dealing with the repair of asbestos. 

Action Level (6) Action dealing with ACM surveillance requirements of the regulation. 

 
ACTION RESPONSE LEVELS MATRIX 
 
Based on a thorough review and consideration of the ACM evaluation ratings presented above (e.g., 
accessibility, condition, and action response levels), RiskCheck has provided the following Action Response 
Level Matrix to be utilized as a guide for operational procedures when working with ACM. 
 
The following table outlines suitable actions for confirmed or presumed ACM identified in the accessibility 
project work locations. 
 

Accessibility 
Rating 

Condition of Material 
ACM Debris 

Good Fair Poor (Damaged) 

Access (A) Action Level (6) Action Level (5) Action Level (1) Action Level (1) 

Access (B) Action Level (6) Action Level (5) Action Level (2) Action Level (1) 

Access (C1) Visible Action Level (6) Action Level (5) Action Level (2) Action Level (1) 

Access (C2) 
Concealed 

Action Level (6) Action Level (5) Action Level (3) Action Level (3) 

Access (D) Action Level (6) Action Level (4) Action Level (4) Action Level (2) 

Access (All) with Air 
Movement 

Action Level (6) Action Level (5) Action Level (2) Action Level (1) 
 

 

 

 

 Low Risk  Moderate Risk  High Risk 
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LEAD 
 
Lead is a soft metallic element that is stable, ductile, and resistant to corrosion.  It has historical 
widespread use in building materials because it is easy to extract/smelt and is highly malleable.  Lead was 
commonly added to paint as a pigment, and to increase durability, resist corrosion and increase pliability.  
Lead can pose a health risk to humans if ingested or inhaled. 
 
Samples of distinctive paint finishes, and surface coatings present in more than a limited application, 
where removal of the paint is possible are collected.  The samples are collected by scraping the painted 
finish to include base and covering applications.   
 
Representative samples of suspect Lead Containing Paint (LCP) are obtained and submitted to an AIHA or 
NVLAP accredited laboratory for analysis for analysis of lead paint content by Flame Atomic Absorption 
Spectroscopy EPA SW-846 3rd Ed. Method No. 3050B/Method No. 7420 or Inductively Coupled Plasma 
Atomic Emission Spectrometry EPA SW-846 3rd Ed. Method No. 6010C. 
 
For this report, all paints containing lead at a concentration of 0.009% (90 ppm) or greater are considered 
lead containing paints.  The condition of paint and surface coatings are evaluated for condition such as 
flaking, chipping, or delaminating. 
 
Other lead building products (e.g., wiring connections, wire bundles, plumbing solder, roof flashing, 
batteries, noise baffles, cast iron piping gaskets (e.g., bell & spigots), and as radiation shielding in the walls 
of medical/dental tenants) are identified by visual observation only. 
 
MERCURY 
 
Building materials known to contain mercury (e.g., thermostats, pressure gauges, fluorescent light tubes, 
dental amalgam separators, batteries, etc.) is identified by visual inspection only.  Dismantling of 
equipment suspected of containing mercury is not performed.  RiskCheck does not perform sampling of 
these materials for laboratory analysis of mercury content. 
 
SILICA 
 
Building materials known to contain crystalline silica (e.g., concrete, cement, tile, brick, masonry, mortar, 
etc.) is identified by visual inspection only.  RiskCheck does not perform sampling of these materials for 
laboratory analysis of crystalline silica content. 
 
ACRYLONITRILE 
 
Acrylonitrile is utilized in the production of rubber and polymers.  It is also used to make other chemicals 
such as plastics, synthetic rubber, and acrylic fibres for clothing, blankets, carpeting and rugged plastics 
for computer and TV housings.  It is also used in the manufacture of automotive parts and gaskets. 
 
Acrylonitrile is released into the environment by the chemical and plastic products industries.  
Occupational exposure to acrylonitrile occurs during production and its use in the manufacture of other 
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products.  Since 1972, acrylonitrile has not been produced in Canada; however, a small portion is still 
imported. 
 
ARSENIC 
 
Arsenic compounds are utilized in pigments, glass making, animal poisons, insecticides, paints, wallpaper, 
pyrotechnics and ceramics.  Arsenic is also added to germanium in the production of semiconductor 
devices such as integrated circuits and transistors.  Arsenic is naturally found in the environment and is 
widely distributed throughout the earth’s crust.  The combustion of fossil fuels, mining and the disposal 
of domestic and industrial waste is a source of arsenic poisoning in the environment.   
 
BENZENE 
 
Benzene is a flammable, clear, colourless, sweet-smelling liquid used in the production of plastics, paints, 
rubber, resins, detergents, lubricants, drugs, pesticides, and synthetic fabrics.  It can be found in crude oil, 
cigarette smoke, and many petroleum hydrocarbons (e.g., gasoline). 
 
COKE OVEN EMISSIONS 
 
Coke oven emissions are complex mixtures of coal and coke particles, various vapours, gases, and tars 
that include various substances including, benzene, naphthylamine, cadmium, arsenic, beryllium, and 
chromium.  
 
The primary use of coke (pure carbon) is in the extraction of metals from their ores, especially for the 
manufacture of iron and steel.  Coke is also used to synthesize calcium carbide and to manufacture 
graphite and electrodes.  Chemicals recovered from coke oven emissions are used to produce plastics, 
solvents, dyes, drugs, waterproofing, paints, pipe coating, roads, roofing, insulation, and as pesticides and 
sealants. 
 
ETHYLENE OXIDE 
 
Ethylene Oxide is utilized in the production of various chemicals including textiles, detergents, 
polyurethane foam, antifreeze, solvents, medicinal products, adhesives, and other related products.  
Ethylene Oxide is also used as a fumigant in certain agricultural products and as a sterilizing agent for food 
(spices), cosmetics, medical equipment’s, as well as for the sterilization of surgical tool and plastic devices 
in hospitals that cannot be sterilized by steam. 
 
ISOCYANATES 
 
Isocyanates are a cluster of low molecular weight aromatic and aliphatic compounds containing the 
isocyanate group (-NCO).  They are utilized in the production of polyurethane products.  It is also used to 
produce flexible and rigid foams, fibres, paints and varnishes, and elastomers.  Di isocyanates are used in 
the automobile industry, auto body repair and building insulation materials. 
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Trades that may involve production or exposure to isocyanates may include painting, foam-blowing, and 
the production of various products including chemicals, polyurethane foam, insulation materials, surface 
coatings, car seats, furniture, foam mattresses, under-carpet padding, packaging materials, shoes, 
laminated fabrics, polyurethane rubber, adhesives, and other polyurethane products. 
 
VINYL CHLORIDE 
 
Vinyl chloride is utilized in the production of polyvinyl chloride (PVC), a plastic resin for many consumer 
or industrial products, wrapping film, flooring, windows, compact discs, credit cards, latex paints, and vinyl 
siding for homes.  PVC is also used to make pipes, wire and cable coatings, medical supplies, industrial and 
household equipment, furniture, and automobile upholstery. 
 
VISIBLE MOULD 
 
The presence of mould is determined by visual inspection of exposed building surfaces.  If any mould 
growth is concealed within building cavities it is not addressed in this assessment.  RiskCheck does not 
perform sampling of these materials for laboratory analysis of suspect mould growth and will make a 
recommendation for a mould assessment if extensive suspect mould growth is observed. 
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APPENDIX G 
 

LIMITATIONS, TERMS AND CONDITIONS OF RETAINER
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RISKCHECK INC. 
LIMITATIONS, TERMS AND CONDITIONS OF RETAINER 

 
1. Our Standard of Care - RiskCheck Inc. (RiskCheck) will conduct/has conducted the work as specified in the scope 

of work, contained in the RiskCheck proposal and/or the engagement letter, and perform/performed the 
environmental investigations requested by the Client according to the standards of a reasonable environmental 
consultant ("Retainer").  Any work performed by RiskCheck is conducted in accordance with generally accepted 
engineering or scientific or environmental practices current in the location and at the time the work is 
performed.  No other warranty, expressed or implied is made. 

 
2. Our Sources of Information - RiskCheck will/has sought to obtain relevant information, statements, documents 

and analytical test results concerning the subject property from our Client, third party sources, government or 
regulatory publications, databases and officials, and other persons to the extent covered by our Retainer.  The 
accuracy of the findings, opinions and conclusions expressed in the RiskCheck report and/or any deliverables 
(“Deliverables”) are subject to any errors or omissions in, or refusals to provide, information.  RiskCheck shall 
not be responsible for any deficiency, misstatement, or inaccuracy contained in the Deliverables as a result of 
relying on the above information or lack thereof. 

 
3. Site Inspections - RiskCheck will complete/has completed the inspection(s) of the subject property in the 

manner covered by our Retainer.  The purpose of our inspection is to identify obvious visible evidence of 
potential and/or actual sources of environmental contamination and patent irregularities in waste management 
practices at the subject property.  Our findings during the site inspection(s) are subject to any restrictions placed 
upon our free access to all aspects of the subject property, and neighbouring properties, including but not 
limited to snow coverage and material storage.  A reasonable site inspection may not identify latent or hidden 
contamination, evidence of potential environmental concerns or irregularities. 

 
4. Sample and Testing Procedures - The sample and testing procedures described in the Deliverables, are 

performed at specific point locations, by experienced personnel using equipment and techniques appropriate 
for our Retainer.  Based upon available data, RiskCheck provides expressed opinion as to the conditions, which 
may exist between the points investigated, and is based on the location and time of sample collection, and the 
type of media and parameters analyzed.  As actual conditions may vary significantly between sample or test 
points, and with time, our Client assumes the inherent risk that some conditions may not be detected.  RiskCheck 
shall not be responsible for any cross-contamination resulting from subsurface investigations. 

 
5. Legal Issues - The Deliverables are intended to direct our Client's attention to potential and/or actual sources 

of environmental contamination, including but not limited to, irregular waste management practices at the 
subject property.  Nothing in the Deliverables are intended to express any legal opinion upon environmental 
liabilities relating to the subject property or whether site operations legally conform with relevant legislative 
requirements.  RiskCheck makes no other representations or warranties whatsoever, including those concerning 
the legal significance of our findings, or as to other legal matters noted in the Deliverables, including but not 
limited to, ownership of any property, or the application of any law, to the facts set forth herein. 

 
6. Confidentiality of Client Information – RiskCheck agrees to hold all information obtained in the course of our 

Retainer and the contents of the Deliverables in strict confidence, except where disclosure is directed by our 
Client's expressed written consent with instructions, or by compulsion of law. 

 
-1- 
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7. Working Information/Documents – The Deliverables shall be the property of RiskCheck's Client.  All other data, 

sample and test results, working sheets, draft reports or other papers, documents, information or records 
prepared or collected by us in the course of our Retainer, shall remain the property of RiskCheck Inc. and/or 
successors.  Our Client agrees that we shall be entitled to retain a copy of the Deliverables for RiskCheck's own 
files. 

 
8. Use of the Deliverables – The information and opinions expressed in the Deliverables are prepared for the sole 

benefit of our Client.  No other party may use or rely upon the Deliverables, or any portion thereof, without the 
express written consent of RiskCheck Inc. and/or successors.  We accept no responsibility for the accuracy of 
the Deliverables to other parties.  We give no warranty, representation, or assurance to other parties, that the 
findings, statements, opinions or conclusions expressed in the Deliverables are accurate or valid. RiskCheck, at 
its discretion, will consent to any reasonable request by our Client to approve the use of the Deliverables by 
other parties as "Approved Users" within one year from the date of the Deliverables. 

 
9. Copyright – RiskCheck owns copyright of the Deliverables.  We authorize our Client and "Approved Users" to 

make copies of the Deliverables only in such quantities as are reasonably necessary for its use by those parties.  
Our Client and Approved Users may not give, lend, sell, or otherwise make available our Deliverables, or any 
portion or copy thereof, to any party, without our express written consent.  No person may alter or modify the 
Deliverables. 

 
10. Personal Liability – The Client and/or “Approved User” expressly agrees that RiskCheck employees shall have 

no personal liability to the Client and/or “Approved User” with respect to a claim, whether in contract, tort 
and/or any other cause of action in law.  Furthermore, the Client and/or “Approved User” agrees that it will 
bring no proceedings, nor take any action in any court of law, against RiskCheck employees in their personal 
capacity. 

 
11. Professional Liability – RiskCheck will not be responsible for any consequential or indirect losses incurred by 

the Client and/or "Approved Users", including but not limited to, loss of income, business opportunities, 
business interruptions, personal injury or death. 

 
12. Subconsultant and Contractor Liability – RiskCheck on certain investigations/assessments (including but not 

limited to subsurface investigations, laboratory services, remediation, risk assessments, abatements) will 
require hiring the services of individuals and companies with special expertise and/or services, which are not 
provided by RiskCheck.  RiskCheck may retain these services on behalf of the Client, as part of the overall project, 
as a convenience to the Client.  RiskCheck shall not be responsible for errors, omissions or negligence by those 
parties in carrying out their work.  These will be the responsibility of the subconsultant and contractors retained 
for completion of the project.  The Client indemnifies RiskCheck from all such claims associated with the work 
carried out by subconsultant and contractors. 
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Phone 416-598-2920   Fax 416-598-5394 
www.mcw.com 

Date: May 22, 2026 

 

Project Name: TDSB - Accessibility Upgrades at Western Technical CS 

Client: BBA Project #: 25301-27 

To: BBA ADD #: 001 

Attention: Crystal Gardner Page #: 1 of 2 

From: Dung Ta 
Paula Terry 
Amir Mansour 

+ Attachment 

Distribution:   

In accordance with the drawings and specifications, provide in the tender all costs required to complete the work 
including items as listed below. 

Title: Addendum 

Reason for Change: Revisions to suit TDSB comments and add seismic restraint to the specifications. 

 

Specifications: 

Drawing # Revisions 

Mechanical 
Specifications 

• Add Part 8 – Seismic Control and Restraint to the mechanical specifications. 

Electrical 
specification section 

#5 

• Add Seismic Restraints to electrical specification. 

 

Mechanical Drawings: 

Drawing # Revisions 

M0-00 • Add note referencing seismic restraint. 

 

Electrical Drawings: 

Drawing # Revisions 

E0-01 • Add electrical general note #8 for Seismic Restraints. 

E2-01 • Revise electrical keynote #8 as indicated. 

• Add electrical keynotes # 9 as indicated. 

• Add door hardware table. 

• Revise emergency battery unit connection. 



 

Project Name: 
 

TDSB - Accessibility Upgrades at Western Technical 
CS  

Project #: 25301-27 

ADD #: 001 

Client: BBA Page #: 2 of 2 

  + Attachment 

 

Electrical Drawings: 

Drawing # Revisions 

E0-01 • Add electrical general note #8 for Seismic Restraints. 

N/A • Provide AiPhone Buzzer and Receiver inside library.  

• Schematic diagram of Aiphone system as follows: 
 

 

 
End of ADD # 001 
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PART 1 -  GENERAL PROVISIONS 

1.01 GENERAL REQUIREMENTS 

.1 Conform to requirements of the Ontario Building Code, City of Toronto and the Authorities Having 
Jurisdiction (AHJs); note that there may be more than one AHJ. 

.2 Applicable Codes, Standards and Bylaws shall be strictly adhered to. Obtain necessary permits, 
approvals, and inspections from the Authorities Having Jurisdiction (AHJs). 

.3 Perform all mechanical work detailed in the Documents to provide a complete and fully functional 
operating system to the satisfaction of the Consultant. 

.4 The most rigorous of these Specifications and the Base Building Standards shall form the basis for 
acceptance of the Work. 

1.02 DEFINITIONS 

.1 The word "provide" shall mean "supply, install, connect, test and commission". 

.2 The term "work" means all equipment, permits, materials and labor to provide a complete 
mechanical installation as required and detailed in the drawings and specifications. 

1.03 SUBMITTALS 

.1 Submit shop drawings, unless otherwise specified, for each major item of equipment such as 
plumbing fixtures, pumps, air handling units, radiation, coils, and special systems. 

.2 Shop drawings shall be complete with contractors reviewed stamp. Allow five (5) days for 
Mechanical Sub-consultant review. 

.3 Resubmit shop drawings returned for correction until ‘reviewed’ or ‘reviewed as noted’ status has 
been achieved. 

.4 Documentation and systems acceptance: Provide the following on substantial performance of the 
work: 

.1 As-built drawings: Record accurately installed (as-built) Mechanical Work as “red-line” 
mark-ups on white prints. Mechanical Trade’s “red-line” as-built drawings shall be 
transferred to an editable AutoCAD format “as-built drawing” by the Mechanical Trade 
Contractor. Submit both copies for review. Keep one up-to-date set on site. 

.2 Operating and Maintenance (O&M) Manuals 
.1 O&M Manuals shall be submitted to the Consultant for review.  
.2 O&M Manuals shall include Reviewed shop drawings, Testing, Adjusting and 

Balancing (TAB) Reports, equipment data sheets, written warranty, operating 
instructions, and maintenance procedures.  

.3 Provide piping pressure tests (fire protection, domestic water, HVAC piping) 
indicating system tested, pressure held, time of test and date, and certified by the 
Consultant. 

.4 O&M Manuals shall be separated with dividers in appropriate sections.  
.3 Make all corrections requested by the Consultant and resubmit for review.  
.4 Air balancing report: the Work of Division 23 will not be considered totally performed until 

completion of air balancing even if undertaken by separate contract from the Work of 
Division 23. 
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1.04 Permits, Fees, and Inspections 

.1 Apply for, obtain, and pay for all permits, licenses, inspections, examinations, and fees required for 
the work prior to commencement of construction. Include all sales taxes and the GST. 

.2 Arrange for inspection of all work by the authorities having jurisdiction over the work.  

.3 In case of conflict, the codes take precedence over the contract documents. In no instance reduce 
the standard or scope of work or intent established by the drawings and specifications by applying 
any of the codes referred to herein. 

.4 Request in writing for a completed rough-in and final inspection of the mechanical systems. When 
the final inspection request is made all deficiencies must be complete, balancing reports submitted, 
systems ready for operation, equipment has been commissioned, operating and maintenance 
manuals submitted, all tags, charts and nameplates completed, all fixtures and equipment cleaned, 
spare parts provided, record drawings complete, control systems operational and the Owner’s staff 
instructed in all phases of the system operation. 

1.05 CONTRACT DRAWINGS 

.1 The drawings for mechanical work are performance drawings, diagrammatic, intended to convey 
the scope of work and indicate general arrangement and approximate location of equipment, 
fixtures and systems runs. The drawings do not intend to show architectural, interior design and 
structural details.  

.2 Do not scale drawings. Obtain information involving accurate dimensions from dimensions shown 
on architectural and structural drawings, and by site measurement. 

.3 Make, at no additional cost, any changes, or additions to materials, and/or equipment necessary to 
accommodate structural conditions (ducts around beams, columns, etc.) 

.4 Alter, at no additional cost, the locations of materials and/or equipment as directed that do not 
necessitate additional material. 

.5 Confirm on the site the exact location and mounting elevation of fixtures as related to architectural 
and structural details. 

.6 Record set of drawings to be always kept on site and changes to piping, ductwork and equipment 
shall be recorded on same.  

1.06 EXAMINATION OF SITE AND DOCUMENTATION 

.1 Existing site conditions affecting the work of this trade shall be reviewed prior to Bid submission. 
Failure to do so shall not relieve Mechanical Trades of full contract responsibility. Include for any 
alternate routing of new or rerouting of existing services to accommodate all site conditions in the 
Bid Price. Determine exact dimensions and other restrictive conditions on site, not from drawings. 

.2 Prior to submitting Bid, the Mechanical Trades shall report all discrepancies to the Consultant and 
verify the locations of all existing services that are being extended and the routing of new services. 
Report any ambiguities, discrepancies, departures from building by-laws and/or from good practice. 
Additional payments will not be made for extra labour or material necessary due to location or nature 
of beams, joists, walls, furred ceilings, or finishes with which Contractor should be familiar.  

.3 Reuse existing materials and equipment wherever possible. Provide new materials and equipment 
as required to ensure a complete installation.  

1.07 PHASING AND SCHEDULING OF WORK 
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.1 Comply with the General Contractor’s construction schedule. Include the cost of premium time in 
the Bid Price for work provided during nights, weekends, or other times outside normal working 
hours, necessary to maintain all mechanical services in operation and to meet the project schedule. 

.2 Where project phasing is required, refer to the phasing plan(s) included with the Documents. Include 
all costs associated with completing the Work in sequential phases as outlined in the phasing 
plan(s). 

1.08 COORDINATION DRAWINGS 

.1 Prepare drawings in conjunction with all trades concerned, showing sleeves and openings for 
passage through structure, and all inserts, equipment bases, and supports, and relate these to 
suitable grid lines and elevation datum. 

.2 When requested, provide weights of major items of equipment. 

.3 Prepare interference and co-ordination drawings for all areas where the work of this division could 
conflict with and/or obstruct the work of other trades and/or other sections of this division. Submit 
drawings for review by the Consultant. 

1.09 COORDINATION 

.1 Co-ordinate installation of new ductwork, sprinkler, and plumbing lines to suit installation of all other 
components being installed in ceiling space or extending into ceiling space. Review mechanical, 
electrical, and architectural drawings to become familiar with installation requirements of these 
components. Problems with installation of these components due to installation of new ductwork, 
sprinkler and plumbing lines will result in the Contractor having to relocate new ductwork, sprinkler, 
and plumbing lines at their own cost. 

.2 Co-ordinate arrangement, mounting, and support of mechanical equipment to allow right of way for 
piping and conduit installed at required slope. 

.3 Co-ordinate location of access panels and doors for mechanical items that are behind finished 
surfaces or otherwise concealed. Provide access doors and panels to suit the finish that it will be 
installed onto. 

.4 Co-ordinate sleeve selection and application with selection and application of firestopping. 

.5 Co-ordinate sizes and locations of required concrete pads and bases to support mechanical 
equipment. 

1.10 PRODUCT STANDARDS AND ALTERNATIVES 

.1 Use only new materials, capitals and code approved in accordance with all laws, regulations, and 
Authorities Having Jurisdiction (AHJs). 

.2 All material and equipment shall meet or exceed base building standards and have 
Landlord/Owner’s approval before ordering. 

.3 Base Bid Price on equipment specified. Show alternative equipment and itemized cost savings with 
Bid submission. 

.4 Equipment substitutions proposed following award of contract will not be considered without written 
explanation.  
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.5 The quality and performance characteristics of substituted product shall be equivalent in all respects 
to the specified product. Substitution of any product other than specified must assure no deviation 
below the stated capacities, air flow rate, heat transfer rate, filtration efficiency and air mixing quality. 
Power requirements must not be exceeded and, where specifically defined, sound power levels 
must not be exceeded. Equipment weight and space requirements shall not be in excess of those 
allowed in the design. Applications for "equal" or "alternate" must address these factors. 

.6 Where no other acceptable manufacturers are indicated, provide the exact make specified. 
Requests for acceptance of manufacturers not listed must be submitted not less than seven working 
days prior to closing date of the tender and submissions must bear proof of acceptance by the 
Consultant if used in the tender. 

.7 All substitute products shall be reviewed by the Consultants; do not proceed with substituted 
equipment without Consultant's written authorization. Revise Record Drawings, incorporating 
alternates and/or substitutes and all related changes. 

.8 Any additional costs incurred by affected Trades for substituted equipment shall be borne by the 
Mechanical Trades without additional compensation. 

1.11 RIGHTS RESERVED 

.1 Rights are reserved to furnish any additional detail drawings, which in the judgement of the 
Consultant may be necessary to clarify the work, and such drawings shall form a part of this 
contract. 

1.12 EXPEDITING AND DELIVERY 

.1 Provide new material and equipment as specified and to the acceptance of the Consultant. 
Manufacturer’s names are listed to set a standard of quality, performance, capacity, appearance, 
and serviceability. 

.2 Where no other acceptable manufacturers are indicated, provide the exact make specified. 
Requests for acceptance of manufacturers not listed must be submitted not less than seven working 
days prior to closing date of the tender and submissions must bear proof of acceptance by the 
Consultant if used in the tender. 

1.13 SUPERINTENDENCE 

.1 Maintain at the job site, at all times, qualified personnel and supporting staff, with proven experience 
in erecting, supervising, testing and adjusting projects of comparable nature and complexity. 

1.14 SKILLFULNESS 

.1 Install equipment, piping, ductwork, and cables in a skillful manner to present a neat appearance 
to function properly to the satisfaction of the Consultant. Install runs parallel and perpendicular to 
building lines, in chases, behind furring or above ceilings, where such concealment is possible. In 
areas where systems are to be exposed install neatly and group to present a tidy appearance. 

.2 Install equipment and apparatus requiring maintenance, adjustment or eventual replacement with 
due allowance therefore. 

.3 Include in the work all requirements of manufacturers shown on the shop drawings or manufacturers 
installation instructions. 

.4 Replace work unsatisfactory to the Consultant without extra cost. 

.5 Make provision to accommodate future plant and equipment indicated on drawings. 
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.6 Protect from damage all equipment delivered to the site and during installation. Any damage or 
marking of finished surfaces shall be made good to the satisfaction of the Consultant. 

.7 The Contractor and all sub-trades are responsible to repair or replace any item damaged while 
performing work outlined in this contract. 

1.15 NOISE AND VIBRATION 

.1 Mechanical equipment is to operate without objectionable noise or vibration. If, in the opinion of the 
Consultant, the equipment operates with excessive noise or vibration, then the equipment must be 
replaced, or noise or vibration eliminated. 

.2 Connections to noise-producing and vibrating equipment must be made with flexible connection. 
Refer to details for more information. 

.3 Vibration isolators are to be provided where indicated or required.  

1.16 INTERRUPTION OF SERVICES 

.1 Comply with Landlord/Owner’s requirements for system planned interruption to existing services. 
Interruption of service must occur at the times and for the duration stipulated by the 
Landlord/Owner. Carry out all preparatory work, measurements, and similar, without interruptions 
of existing services. 

.2 Arrange with Landlord/Owner for necessary shutdowns of all systems and include all overtime costs 
in the Bid Price for tie-ins and work within other tenant spaces to be completed on weekends and 
at other times suitable to Landlord/Owner and other occupants. 

1.17 CLEANING 

.1 During construction, keep site reasonably clear of rubbish and waste material resulting from work. 
Clean the Work area on a daily basis. 

.2 After completion of the Work, remove rubbish and debris from the site, arrange and pay for disposal 
of all waste materials. Repair any damage caused. Clean all polished, painted and make plated 
work bright. 

.3 Leave systems operating and premises in good order working. Clean areas to acceptance of the 
Landlord/Owner. 

.4 Carry out additional cleaning operating of systems as specified in other sections of the specification. 

1.18 COMPLETION 

.1 Consultant’s Final Inspection is imperative. Contractor shall contact the Consultant and the 
Landlord/Owner’s Representative to arrange for a final inspection at substantial completion of 
mechanical work. 

.2 Should mechanical work be covered up at the time of the Final Inspection, including services 
enclosed behind finished drywall, above finished ceilings, or concealed by finished millwork, the 
Mechanical Trades shall arrange for the Work to be exposed to complete the inspection. 

.3 When the final inspection request is made all deficiencies must be complete, balancing reports 
submitted, systems ready for operation, equipment has been commissioned, operating and 
maintenance manuals submitted, all tags, charts and nameplates completed, all fixtures and 
equipment cleaned, spare parts provided, record drawings complete, control systems operational 
and the Landlord/Owner’s staff instructed in all phases of the system operation. 
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.4 The Mechanical Work will not be considered Substantially Performed until completion of air and 
water balancing, even if undertaken by separate contract from the Mechanical Trades. 

.5 On completion of work, present to the Landlord/Owner a final unconditional certificate of approval 
from the Authorities Having Jurisdiction (AHJs). 

1.19 INSTRUCTION TO OWNER 

.1 Instruct the owner’s representatives in all aspects of the operation of systems and equipment. 

.2 Arrange for and pay for services of service engineers and other manufacturers’ representatives 
required for instruction on specialized portions of the installation. 

.3 Submit to the Consultant at the time of final inspection a complete list of systems stating for each 
system: 

.1 Date instructions were given to the owner’s staff. 

.2 Duration of instruction. 

.3 Name of persons instructed. 

.4 Other parties present (manufacturer’s representative, Consultants, etc.). 

.4 Signatures of the owner’s staff stating that they properly understood the system installation, 
operation, and maintenance requirements. 

1.20 ADDITIONAL WORK 

.1 Before proceeding with any changes, submit for review and approval by the Consultant; approval 
shall come in the form of a Change Order signed by the Landlord/Owner. 

.2 Change quotations shall be submitted complete with an itemized cost breakdown of all materials, 
equipment and labour costs associated with each submission for additional or deleted work. Failure 
to provide will result in rejection.  

.3 All Mechanical Change Notices shall be priced using mechanical labour unit costs in accordance 
with Mechanical Contractors Association of America (MCAA) Labor Estimating Manual.  

.4 It is understood that each change may have a variety of non-typical or abnormal factors that will 
require adjustments. Under no circumstances shall the cumulative total of additional factors exceed 
20% of the hours established using Base Labour units.  

.5 Provide copies of the Allpricer published list prices used to estimate material and equipment costs, 
less discount of 20%. 

.6 The mark-up for overhead and profit shall be limited to and be calculated per Division 1 
specifications 

1.21 COMMISSIONING  

.1 Contractor shall provide commissioning for all the new and modified equipment as part of the Work. 

.2 Test and demonstrate all automatic equipment is operating as per sequence of operation (example: 
test boiler controls package and associated circulating pump interface as an integrated system). 

.3 Provide on-site training instruction to the Owner of the proper operation and maintenance of all 
Mechanical Equipment installed for a minimum of two 4-hour sessions (total 8 hours). 

.4 Pressure Testing: 
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.1 Do not insulate piping systems until pressure testing has been completed, and proven tight. 
Should leaks develop in any part of the piping system, remove, and replace defective 
sections, fittings, and other piping system ancillaries. 

.2 Flushing and testing shall be completed prior to connection into building system. 

.3 Hydrostatically test piping at not less than 1.5 times working pressure of final system, but 
not less than 75 psi (520 kPa), for a period of not less than 12 hours without pumping.  

.4 Test piping system in sections as required by the progress of work. 

.5 Test gas piping in accordance with CGA standard and Authorities Having Jurisdiction 
(AHJs).  

.5 Existing Equipment:  

.1 Verify with building property manager that existing equipment and controls are maintained 
and operating as originally designed. 

.6 Terminal Units:  

.1 Verify that filters, coils, and nozzles are clean, air is balanced,  

.2 Calibrate and check all Terminal Unit controls and ensure they are operating as intended.  

.3 Repair and clean all Terminal Units.  

.7 VAV Boxes:  

.1 Verify that dampers, actuators, and thermostats are operating as intended. 

.8 Life Safety Integrated Systems Testing (IST): 

.1 Integrated Systems Testing (IST) is required by the Ontario Building Code (OBC) test verify 
the functionality of all life safety systems provided by multiple design consultant and 
construction trade disciplines; successful completion of IST is required prior to certification 
for building occupancy. 

.2 IST shall include confirmation of integrated systems operation proving fire alarm signaling, 
fire suppression, smoke control (pressurization), smoke exhaust, or other life safety 
measures as may be required by the design in response to a fire condition. 

.3 IST must be conducted in accordance with the requirements of ULC-S1001 “Integrated 
Systems Testing of Fire Protection and Life Safety Systems.” 

.9 Commissioning Report: 

.1 Provide a Commissioning Report that includes a description of all Commissioning Activities 
undertaken and the results thereof. Commissioning Report shall be in a format acceptable 
to the Consultant. 

.10 Provide record data of test results to the Consultant for review. Include a copy of all the test results 
in the Commissioning Report. 

1.22 WARRANTY 
 

.1 Submit written warranty to Landlord/Owner covering remedy of defects in work at completion of 
work. Submit similar written warranty for one (1) year from date of Substantial Performance for any 
part of work accepted by Landlord/Owner. 
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.2 Repair and/or replace any such defects which appear in work within warranty period without 
additional expense to owner; ordinary wear and tear and wilful damage by, or carelessness of 
owner's staff or agents excepted. Where such defects occur, be responsible for costs incurred in 
making defective work good, includes repair or replacement of building finishes, other materials, or 
damage to other equipment caused by such defects, or by subsequent replacement or repairs. 

.3 During the one-year warranty period, the Mechanical Trades shall respond to the site on a 24 hour 
"call out" period whereby at any time of day or night appropriate Trades shall attend to all faults and 
complaints, remedy all defects, replace all malfunctioning items, and maintain the complete 
installation in a clean and tidy condition to the satisfaction of the Consultant. 

PART 2 -  DEMOLITION 

.1 Demolition work will be executed in accordance with the latest edition of: 

.1 CAN/CSA-S350-M1980 Code of Practice for Safety in Demolition of Structures; 

.2 Occupational Health & Safety Act; 

.3 Ontario Building Code; 

.4 Ontario Fire Code. 

.2 Visit the site, examine the existing conditions, and become familiar with the extent of the necessary 
removal, relocation, reconnecting, and rerouting of mechanical equipment and services as 
necessary for the completion of the project. The drawings indicate the approximate locations of 
services as far as these are known. Immediately advise Consultant in writing when unknown 
services are encountered. 

.3 Review and confirm with the architect/designer's drawings for the complete extent of demolition and 
alteration. 

.4 Ensure that all mechanical, life safety services, and services for existing equipment in areas outside 
the areas of this work are required to remain in service, unless otherwise approved by the Owner. 

.5 Use only those existing entrances and stairs designated by the Owner for access to the egress 
from the existing buildings and various floors when work of this contract is to be carried out. No 
traffic through other areas of the building will be permitted without the prior consent of the Owner. 
Protect walls of passenger elevators to approval of Owner prior to use. Accept liability for damage, 
safety of equipment and overloading of existing equipment. 

.6 Remove and replace any mechanical equipment on walls or ceilings that will be demolished and 
rebuilt. 

.7 Disconnect, capping and make-safe all gas, water, sewer, storm and other services affected by the 
Work being demolished. 

.8 Package and turn-over any Owner supplied existing equipment, materials and associated controls 
that is removed or unused under this contract.  

.9 Be responsible and pay for any damage to the Base Building incurred by work of this division, or 
repair to the satisfaction of the Consultant. 

.10 Carry out the work with minimum of noise, dust, and disturbance. 

.11 Ensure that all existing equipment which are to be reused and/or relocated is thoroughly inspected 
and refurbished to ensure correct operation when put back into service. 

.12 Include in the Bid Price for all shipping and placement in a designated on-site storage location. 
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PART 3 -  BASIC MATERIALS AND METHODS 

3.01 EXISTING AND NEW EQUIPMENT 

.1 Reuse existing materials and equipment wherever possible. Provide new materials and equipment 
as required to ensure a complete installation. All existing equipment, materials and associated 
controls not used in this contract shall be packaged and turned over to the Owner. Include in the 
tender for all shipping and placement in a designated on-site storage location. Remove any 
equipment or material not wanted by the Owner from the site. 

.1 Do not reuse flexible ductwork. 

.2 All existing mechanical equipment (VAV boxes, dampers, heat pumps, valves, etc.) to be relocated 
out of new drywall ceiling areas. 

.3 Existing Equipment: Verify with building property manager that existing equipment and controls are 
maintained and operating as originally designed. 

.1 Induction Units: Verify that filters, nozzles, and coils are clean, air is balanced, control 
valves and thermostats are operating, etc. 

.2 VAV Boxes: Verify that dampers, actuators, and thermostats are operating, etc. 

.4 All existing external duct insulation to be inspected and repaired as required. 

.5 Repair and clean all induction units. Calibrate and check all induction unit controls. 

.6 Where specified, install all equipment provided by the Tenant. Receive, store, install equipment, 
and accept full responsibility for its correct operation.  

.7 Prior to operating any existing or new equipment during any stage of construction, approval from 
the Owner and Consultant must be received in writing. 

.8 All power wiring and equipment starters for mechanical equipment and associated devices including 
connections shall be provided under the Electrical Contract, Division 26, unless noted otherwise in 
the specification. Confirm the power characteristics on site prior to processing shop drawings and 
ordering equipment. All control wiring, line, or low voltage shall be by this Contractor. 

.9 Where the drawings indicated equipment to be furnished by the Owner, or by Trades outside of this 
Contract, provide mechanical rough-in for each unit pursuant to its shop drawings, and make final 
connections and other mechanical facilities for a complete installation. 

.10 Provide all rigging as may be required for all system materials and equipment. Provide all required 
supplementary steel supports necessary for mounting or hanging equipment. Equipment being 
suspended from the floor structure, or supported from or on the roof, with a weight greater than 500 
pounds, shall have supports reviewed by a structural Consultant. All required structure as 
recommended by the Consultant, shall be included in the tender. 

3.02 MATERIALS AND CONNECTIONS TO EQUIPMENT FURNISHED BY OTHERS 

.1 Where materials are furnished by others for installation under this division, the sub-Contractor shall 
notify the supplier of dates they will be ready for delivery as specified in the general conditions. The 
sub-Contractor shall receive, unload, handle, store, protect and insure the material until ready for 
actual installation. Upon receipt of material furnished by others, the sub-Contractor shall spot-check 
or check the entire shipment and promptly advise the Consultant in writing of any damage and/or 
missing components. Any material which is subsequently lost or damaged due to negligence on the 
part of the sub-Contractor shall be promptly replaced (or repaired to the satisfaction of the owner) 
at the sub-Contractor's expense. 
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.2 Where the drawings indicated equipment to be furnished by others, provide mechanical rough-in 
for each unit pursuant to its shop drawings, and make final connections and other mechanical 
facilities for a complete installation.  

3.03 TEMPORARY FILTERS 

.1 Cover open end of all base building return air openings including registers, return or exhaust air 
ducts which are to remain operational during construction with 1” (25mm) thick filter media secured 
by metal band pulled tight around duct.  

.2 Filters shall be replaced weekly.  

.3 Remove filters upon construction completion. 

.4 Maintain this condition until plastering, drywall and other finishing operations are complete. 

3.04 EQUIPMENT HANGERS AND SUPPORTS 

.1 Provide any additional structural steel channels, angles, inserts, beam champs and similar 
accessories required for hanging or supporting equipment.   All new and relocated existing services 
and equipment must be supported from the building structure.  Design steel to support and distribute 
operating and static loads.  All drilling, approved type inserts and hangers shall be included. 

.2 Support suspended equipment from the bottom or from manufacturer's designated suspension 
points.  Support tanks and similar equipment with adequate beam strength by saddles with 
curvature to match the equipment.  Continuously support all other equipment.  

.3 Auxiliary structural members shall be included and installed where required to accommodate 
hangers. 

.4 Provide base supports for all pipe risers. 

.5 Fabricate steel supports in contact with water or humidity conditions from materials having 
approved corrosion resistance or galvanize after fabrication or brush welds clean and apply a prime 
coat of rust inhibiting paint.  

.6 All supports shall be connected to the top of joists and beams where applicable. 

.7 Suspension from metal deck is not allowed. 

.8 Suspending one hanger from another is not permitted. 

3.05 PIPE HANGERS AND SUPPORTS 

.1 All new and relocated existing services must be supported from the building structure. All drilling, 
approved type inserts and hangers shall be included. 

3.06 SEALANT, INSERTS, AND SLEEVES 

.1 All new penetrations through floors to be sealed with approved non-shrink, waterproof, and fireproof 
sealant. 

.2 Mechanical service penetrations of required fire separations shall be fire stopped using a ULC listed 
fire stopping assembly.  Repair and/or provide all spay fire-proofing affected by the Mechanical 
Work to maintain required ratings. 

.3 Seal to be airtight around all ductwork and piping penetrations through partitions, baffles above 
ceilings, and through floors that are not fire rated. 
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.4 Provide sleeves for all new piping passing through floor and roof slabs, beams, concrete walls, and 
slab-to-slab partitions, etc. 

3.07 CUTTING, PATCHING, AND CORE DRILLING 

.1 Any required cutting, patching and core drilling required to perform the Mechanical Work shall be 
included by the Mechanical Trades. Perform cutting in neat and true fashion, with proper tools and 
equipment to owner's approval. Patch surfaces to exactly match existing finishes. Utilize 
tradespeople skilled in particular trade or application worked on to Landlord/Owner's approval. 

.2 X-Ray concrete structure in accordance with Landlord/Owner structural engineer's requirements. 
Verify exact location of core drilling to check for existence of any services (example: electrical 
conduit, structural re-bar) with Landlord/Owner and Landlord/Owner's structural engineer.  

.3 Provide details of new openings through structural components for engineer's approval. Incur all 
related costs to obtain structural engineer’s approval. 

.4 For exterior and/or underground penetrations, provide waterproof, weather-tight, fire rated materials 
in compliance with local governing authority and code requirements to seal openings.  

.5 Patch fire rated partitions and floor to maintain ULC listing for rating upon removal of mechanical 
services originally spanning fire rated assembly. 

.6 Ensure areas of both sides of surface being cut are protected from debris. Be responsible for 
damage done to existing building and services caused by cutting or drilling. 

3.08 GENERAL REQUIREMENTS FOR ALL VALVES 

.1 Generally, valve locations are indicated or specified on drawings or specified in Sections of the 
Specification, however, regardless of locations shown or specified, following requirements shall 
apply: 

.1 Provide shut-off valves to isolate systems, at base of vertical risers, in branch take-offs at 
mains and risers on floors, to isolate equipment, to permit work phasing as required, and 
wherever else required for proper system operation and maintenance; 

.2 Install shut-off valves with handles upright or horizontal, not inverted, and located for easy 
access; 

.3 Unless otherwise specified, provide a check valve in discharge piping of each pump; 

.4 Valve sizes are to be same as connecting pipe size; 

.5 Valves are to be permanently identified with size, manufacturer's name, valve model or 
figure number and pressure rating, and wherever possible, valves are to be a product of 
the same manufacturer; 

.2 For valves in insulated piping, design of valve stem, handle and operating mechanism is to be such 
that insulation does not have to be cut or altered in any manner to permit valve operation. 

3.09 FLASHING AND COUNTER FLASHING 

.1 Flashing and counter flashing for exterior mechanical service penetrations or penetrations of water-
proofed floors shall be provided by Mechanical Trades.  

.2 Flash all mechanical parts passing through, or built into a roof, outside wall or waterproof floor.   

.3 Use prefabricated aluminum or PVC flashings for roof, and membrane or copper for walls and floors.  

.4 Ensure all openings are weather, water and fireproof, using an approved flexible sealant. 
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3.10 ACCESS DOORS 

.1 Access doors shall be provided for all inaccessible mechanical equipment and services requiring 
inspection or service. Finish shall suit architect/designer’s requirements.  

.2 All access doors shall be 12”x12” (300mm x 300mm), except provide 24”x24” (600mm x 600mm) 
where personnel entry is required. 

.3 Provide to the appropriate trade for installation co-ordinate exact location with other trades and 
architect. Provide for plaster surfaces, recessed 16-gauge prime painted steel door and welded 
metal lath, ready to take plaster. Provide with concealed hinge and stainless-steel studs with brass 
sleeves. 

.4 Provide to suit wall surface or type of construction, other factory prime coated access doors of 
welded 12-gauge steel, flush type with concealed hinges, lock, and anchor straps. 

.5 Provide fire rated access doors in fire rated partitions. Provide hinged access doors equal to fire 
rating of wall or ceiling in which installed.  

.6 Lay-in type ceiling tiles, properly marked, may serve as access panels. Provide stick-on circular tab 
(approximately ¼” diameter), located on a tee supporting ceiling tile used as access panel, for all 
new equipment located in ceiling space. (example: VAV terminals) 

3.11 RIGGING AND HOISTING 

.1 Mechanical Trades shall be responsible for all lifting, hoisting and transportation of all equipment 
on site from the point of delivery to the point of installation.  

.2 Provide all rigging and hoisting as may be required for all system materials and equipment.  

.3 Provide all required supplementary steel supports necessary for mounting or hanging equipment. 
Equipment being suspended from the floor structure, or supported from or on the roof, with a weight 
greater than 500 lb. (227 kg), shall have supports reviewed by a Structural Engineer.  

.4 All required supplementary structure as recommended by the Consultant, shall be included in the 
Bid Price. 

3.12 CONCRETE WORK 

.1 Provide minimum 4” (100 mm) concrete housekeeping pads, unless noted otherwise, complete with 
reinforcing steel under all floor mounted mechanical equipment and supports. Extend pads over the 
full equipment base and isolator area. 

3.13 MECHANICAL WIRING 

.1 All power wiring for mechanical equipment shall be provided by Electrical Trades unless noted 
otherwise.  Confirm the voltage and phase characteristics on site with the Electrical Trades prior to 
producing shop drawings and ordering equipment.   

.2 All control wiring, line or low voltage, shall be by Mechanical Trades; follow Electrical Trades wiring 
specifications. 

3.14 CHEMICAL TREATMENT 

.1 Perform piping system cleaning and water treatment services under the supervision of the Base 
Building Water Treatment Specialist. 
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.2 Clean and degrease the piping systems prior to connection to the base building system.  Clean 
strainer baskets as often as necessary during cleaning and degreasing.  Verify chemical treatment 
and antifreeze concentrations with the Base Building Water Treatment Specialist. 

.3 Add chemical solution to system, circulate for periods required, drain and refill.  Repeat chemical 
treatment rinse.  Refill the system, and connect to base building condenser water system. 

.4 Maintain chemical levels from the time the system is filled after cleaning, up to Substantial 
Performance of the Contract. 

.5 Provide service visits during Warranty period as required to stabilize and commission the systems.  
Perform corrosion tests to verify performance requirements are being achieved.  Document 
recommendations and submit a written report to the Owner's representative after each visit. 

.6 Pipes intended to carry potable water shall be flushed and disinfected before being placed in 
service. 

.1 Disinfection procedures shall conform to AWWA C601 and AWWA C651, and the 
requirements of the Authorities Having Jurisdiction (AHJs). 

.7 Where stainless steel piping is used for domestic water applications, piping systems shall be 
annealed, de-greased and pickled and will be subject to formal cleaning and disinfecting along with 
all other parts and components of the domestic water system as per ASTM A-380. 

3.15 METERING 

.1 Provide digital meters to match the Base Building standard except as noted otherwise. 

PART 4 -  AIR DISTRIBUTION 

4.01 GENERAL REQUIREMENTS 

.1 Provide ductwork and hangers in accordance with SMACNA and ASHRAE standards.  

.2 Fabricate ductwork from galvanized sheet metal with a minimum coating of 0.60 oz/sq. ft. (1.83 
grams/sq. m) (G60 coating) unless other materials are specifically named. 

.3 Seal all transverse joints in supply, return and exhaust ductwork with high velocity duct sealer 
(Bakelite 530-09 or equivalent). Duct tape not acceptable. 

4.02 FLEXIBLE DUCTWORK 

.1 At the inlet of each VAV terminal control unit, provide a minimum of three (3) diameters of straight 
flex duct. Maximum length 4’-0” (1200mm).  

.2 Flexible ducts serving diffusers shall be installed as one continuous piece and shall not exceed 10'-
0" (3m) lengths. 

.3 Connect flexible ductwork to with a minimum of three (3) self-tapping screws, seal with duct sealer 
and wrap with glass fab tape.  

.4 Flexible ductwork to be supported from building structure where it is not self-supporting and must 
not be allowed to lie on ceiling or other equipment. 

.5 Externally insulated flex duct to be Thermaflex type M-KE, Flexmaster Low Pressure Acoustic or 
approved equal. 
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.6 Uninsulated flex duct to be Flexmaster T/L spun aluminum or approved equal. Ducting such as 
aluminum foil, PVC, Mylar, fibreglass mesh and other fibre type will not be accepted. 

4.03 BALANCING DAMPERS:  

.1 Provide air balancing damper for each branch duct tee-off. 

.2 Provide splitter dampers as shown on drawings. Construct of not less than 22-gauge material. 
Where installed in ducts up to 12” (300mm) deep, provide single blade, and in ducts greater than 
12” (300mm) provide multi-blade with linkages, each blade being not wider than 9” (228mm). 

.3 Provide spin-on connectors complete with balancing damper at take-off for grilles and diffusers from 
main duct. 

4.04 GRILLES, DIFFUSERS AND REGISTERS 

.1 As manufactured by Nailor, E.H. Price or equal as accepted by the Consultant. Refer to Equipment 
Schedules. 

4.05 LINED DUCTWORK 

.1 Provide internally lined ductwork as indicated on the drawings. Lining to be 1” (25mm) thick, 1.5 
lb/cu. ft (25 kg/cu.m) density fibreglass with neoprene coating. Seal all cut edges of insulation with 
Bakelite 200-32 or equivalent to ensure fibreglass does not come into contact with air stream.  

.2 Duct sizes to increase accordingly to maintain equivalent free area.  

.3 All transfer air ductwork to be internally lined. 

4.06 FIRE DAMPERS 

.1 Provide fire dampers as per wall type layout requirements. ULC listed and labelled type B or C, 
non-asbestos. Provide latched access doors in ductwork for access to all fire dampers. Minimum 
12"x12" (300mm x 300mm) access required. 

4.07 SMOKE DAMPERS 

.1 To be installed at locations shown on drawing ULC listed and labeled. All smoke damper units to 
be equipped with linkages for mounting of actuators for smoke control operation. Unit to be positive 
seal and able to maintain smoke barrier in lobby and corridor. Provide all electric actuators. 
Actuators to be mounted outside duct. Supply voltage of actuators shall be 120V, 1 phase. Control 
voltage of actuators shall be 24 Vdc; to facilitate actuator upon fire alarm. Contractor to provide all 
necessary hardware to achieve this operation. 

4.08 CEILING DAMPERS 

.1 ULC listed and labeled. For diffusers, damper to be complete with thermal blanket. 

4.09 VARIABLE AIR VOLUME (VAV) / CONSTANT AIR VOLUME (CAV) TERMINALS 

.1 Install new VAV/CAV terminals with a minimum of four duct diameters of straight ductwork upstream 
of terminal. 

4.10 EXPOSED RETURN AIR OPENINGS 

.1 All services above return air grilles to be painted flat black. 

4.11 TRANSFER AIR OPENINGS 
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.1 Provide transfer air openings as indicated without ductwork extension shall be the responsibility of 
the Mechanical Trades to advise size and location required to General Trades. 

4.12 FLEXIBLE CONNECTIONS 

.1 ULC listed and labelled, neoprene coated, glass fabric, factory fabricated as approved by local 
authorities. Connection must not be under tension. 

PART 5 -  IDENTIFICATION OF EQUIPMENT AND PIPING 

5.01 EQUIPMENT 

.1 Identify all automatic control devices and motor driven equipment with 3 mm (1/8") lamacoid plastic 
plates with bevelled edges having engraved white letter on black background giving the nature of 
equipment service and its number, i.e. "Washroom Exhaust E1”, and similar. Provide plates with 6 
mm (1/4") lettering for motor starters and 12 mm (1/2") lettering for equipment. 

.2 Fix to equipment using sheet metal screws or brass chain. 

.3 Where equipment is locally switched, (e.g. Room exhaust fans) provide suitable label at switch. Co-
ordinate with architect on site for labelling the switches in an aesthetically pleasing manner. 

.4 Coordinate with controls Sub-Contractor and obtain list of automatically operated equipment and 
provide warning identification on lamacoid plate for each item as follows: 

"Warning: This equipment may start at any time. Do not service without disconnecting power." 

5.02 PIPING 

.1 Provide all major valves with brass or plated plastic numbered tags, 16 mm (5/8") diameter with 
stamped numbers. Secure by brass chains to the valve. Valves adjacent to plumbing fixtures, 
convectors, unit heaters and entrance heaters need not be tagged. Prepare an approved list 
detailing the valve location, tag numbers and purpose it serves. Mount one (1) copy of this list in a 
glazed frame where advised by the Owner and provide additional copies for the manuals. 

.2 Identify the following piping as to service and direction of flow using stencils and black lettering 
behind each access door, in each room, and/or every 12 m (40 ft.) 

.1 Domestic hot, cold, recirculation 

.2 Heating system supply and return 

.3 Condenser water 

.4 Gas (identify to code requirements). 

.5 Sprinkler system. 

.6 Standpipe system 

.7 Supply air and fan system identification 

.8 Return air and fan system identification. 

PART 6 -  TRIAL USAGE AND TESTS 

6.01 AIR BALANCING 

.1 The mechanical Contractor shall carry the cost of the Air and Water Balancing Company in their 
tender submission. 
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.2 Prior to operating any existing or new equipment during any stage of construction, approval from 
the Landlord and Consultant must be received in writing. Provide assistance to the Consultant for 
on-site spot verifications of air and water balance report. 

.3 Air Balance Report: Air balancing shall be performed by an independent company normally 
employed in this field. All air quantities to be balanced with a tolerance of +/-5%. Issue a report and 
certificate covering the following: 

.1 Nameplate and actual motor loading in amperes at actual voltage and installed overload 
heater size and manufacturer. 

.2 Specified and achieved air quantities per outlet complete with supporting schematic 
diagram. 

.3 Specified and actual fan total static pressures with breakdown showing inlet and discharge 
pressures. 

.4 Temperature at diffuser farthest from source of air supply. 

.5 Supply air quantity and temperature where main duct enters space. 

.6 Return air quantity and temperature where air leaves space. 

.4 Fan sheaves, belts and pulleys shall be adjusted or replaced as required to obtain design air 
quantities. Coordinate this Work with Owner/Landlord. 

.5 Balance all supply, exhaust and fresh air quantities noted on drawing or in specification. 

.6 Provide assistance to the Consultant for on site spot verifications of air balance report. 

.7 Submit one copy of report to each: Owner, Tenant, and Consultants. 

6.02 TRIAL USAGE 

.1 The Landlord/Owner has the privilege of trial usage of Mechanical Systems, or parts thereof, for 
the purpose of testing. 

.2 Assist in trial usage over a length of time as deemed reasonable by the Consultant at no extra cost, 
and do not waive any responsibility because of trial usage. 

.3 Temporary trial usage and testing shall not be construed as “beneficial use” when making an 
application for Substantial Completion of the Work. 

6.03 TESTS 

.1 Provide and pay for all testing required on the system components where, in the opinion of the 
Consultant the manufacturer's ratings or specified performance is not being achieved. 

.2 Test and demonstrate all automatic equipment is operating as per sequence of operation. (I.e., Test 
boiler controls package and circ pump interface, etc.) 

.3 Piping system tests: Do not insulate piping systems until completed, perfected, and proven tight. 
Should leaks develop in any part of the piping system, remove, and replace defective sections, 
fittings, etc. 

.1 Test piping system in sections as required by the progress of work. 

.2 Test all hot and chilled water, condenser water and domestic water piping hydraulically to 
a pressure of 1100 kPa (150 psi) and prove tight for a period of 8 hours with nitrogen is also 
acceptable provided a pressure of 1380 kPa (200 psi) is used. Test natural gas piping as 
required by codes and authorities. 

.4 All tests must be recorded. Submit recorded data to the Consultant. 
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.5 Test gas piping in accordance with CGA standard and authorities having jurisdiction. Provide record 
data of test results to the Consultant for review. 

.6 Include a copy of all the test results in the maintenance manuals. 

PART 7 -  BUILDING AUTOMATION AND CONTROLS 

7.01 GENERAL REQUIREMENTS 

.1 Control Work shall be completed by Owner's approved contractor. The Mechanical Trades shall 
carry the cost of the Control Work in their Bid Price. 

.2 Provide a complete and fully functioning system operating in accordance with the sequence of 
operations.  

.3 Align all access doors, unit access locations and piping/duct connections to ensure future 
serviceability of all system. 

7.02 CONTROL WIRING AND DEVICES 

.1 All control wiring and devices shall be provided by the Controls contractors.  

7.03 THERMOSTATS 

.1 Thermostats to be located at same mounting height as light switches. Final mounting height and 
location of the thermostat to be coordinated on site with Interior Designer. 

.2 Add and relocate thermostats and revise control wiring as indicated on drawing. 

.3 Thermostats to be located a minimum 300 mm (12") away from, but never above, dimmer switches. 

.4 New thermostats must be submitted for approval to the consultant. 

7.04 ACTUATORS 

.1 Electric/Electronic sized to provide adequate power for opening, closing and modulating dampers 
or valves in specified time. 

.2 Provide each actuator with a bracket or attaching to ductwork, building structure, or equipment. Do 
not install actuators in ducts or fresh air intakes. 

.3 Provide electric low temperature protected actuators in unheated areas such as parking garages, 
ventilation shafts and transformer rooms and on any equipment located outdoors. 

.4 All damper and valve actuators to be provided with spring return to normal position. 

.5 Unless noted otherwise on drawing Sequence of Operations, actuators are to be provided and set 
up such that all heating valves and return air dampers are normally open and cooling valves, 
exhaust and outdoor air dampers are normally closed. 

.6 Provide all interlocks, safeties, sensors, and all materials required to achieve the sequence of 
operation described below. 

.7 Program existing automation system to accommodate new VAV terminals, and any other changes, 
in a manner similar to existing. BAS to sense and control supply air temperature, space 
temperature, valve position and damper position for all VAV terminals. 
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7.05 SEQUENCE OF OPERATION 

.1 Control dampers modulate to suit thermostat set point. 

PART 8 -  SEISMIC CONTROL AND RESTRAINT 

8.01 WORK PERFORMED BY THIS SECTION 
 
Provide approved seismic restraints for all new equipment, ductwork, and piping covered by divisions 20, 
21, 22, 23 and 25. provide positive seismic and wind restraints on systems and components required by 
the applicable building code and by the local authority having jurisdiction 

8.02 REFERENCE STANDARDS 

.1 Ontario Building Code  

.2 NFPA 13, Standard for the Installation of Sprinkler Systems. 

.3 SMACNA "Guidelines for Seismic Restraints of Mechanical Systems and Plumbing Pipe Systems".  
Each trade shall maintain a copy of this manual on site, for regular reference during construction. 

.4 Federal Emergency Management Agency (FEMA) manuals 412, Installing Seismic Restraints for 
Mechanical Equipment and 414, Installing Seismic Restraints for Ductwork and Pipe. 

.5 American Society for Heating, Refrigerating and Air-conditioning Engineers’ (ASHRAE) A Practical 
Guide to Seismic Restraint. 

.6 Manufacturers Standardization Society of the Valve and Fittings Industry MSS SP-127-2001, 
Bracing for Piping Systems, Seismic – Wind – Dynamic, Design, Selection, Application. 

8.03 QUALITY ASSURANCE 

.1 Seismic Consultant 

.1 Provide services of an experienced Seismic Consultant who is a registered Professional 
Engineer licensed in the jurisdiction of the work and a member in good standing of a 
Professional Engineers Association in the jurisdiction of the work. 

.2 Seismic Consultant is to: 
.1 determine proper seismic hazard level, design, recommend, and review proposed 

mechanical work seismic restraint shop, placement and securing drawings, and 
sign and stamp drawings prior to submittal for review. 

.2 Periodically visit the site to supervise the installation of mechanical work seismic 
restraint and, when work is complete, certify in writing that seismic restraint work 
has been installed in accordance with signed, stamped and reviewed drawings. 

.2 Installer Qualifications: 

.1 A firm experienced in installing seismic/wind, noise and vibration isolation equipment similar 
to materials, design, and extent to that specified for this project, whose work has a record 
of successful in-service performance.  

.2 Installer is to have a minimum ten (10) years continuous experience in successful 
installation of seismic/wind, noise and vibration isolation equipment of type and quality 
specified herein. Installer is to be trained and certified to do this type of work. Submit proof 
of experience and certification.   
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.3 A senior, qualified representative is to be at the project site to direct the various stages of 
operation at all times. Installer's representative is to have a minimum five (5) years' 
experience. 

.3 Seismic and wind control/restraint systems are to be fully integrated into and compatible with noise 
and vibration controls in accordance with Section 20 05 20 Mechanical Vibration Control. 

.4 Acceptable seismic / wind restraint manufacturers are: Kinetics Noise Control, Vibro-Acoustics, 
Isotech Industries. 

.5 Use a single manufacturer to provide and certify seismically rated isolators and restraints. 

8.04 SUBMITTALS 

.1 Obtain required equipment information and submit manufacturer's shop drawings/product data 
sheets for restraining devices and steel bases. Include placement data, calculations, and details of 
attachment to both equipment and structure meeting requirements of forces involved. Product data 
sheets and drawings are to be signed and stamped by Seismic Consultant referred to above. 

.2 Stamped submittal drawings are to be project and product specific. Generic stamped calculations 
are not acceptable. 

.3 Submittal drawings shall be stamped and signed by the Seismic Consultant as defined in section 
1.04.1. 

.4 At the completion of the project, provide a sealed written report and completion letter certifying that 
the installations have been completed in accordance with the specified design(s) and shop 
drawing(s). 

8.05 ENGINEERING PERFORMANCE REQUIREMENTS 

.1 Specified design criteria for seismic and vibration for elements and components are to be designed 
to accommodate these specific calculation components factors as indicated on structural drawings. 
Refer to structural drawing S101 and coordinate with Structural Engineer. 

importance 1.3 uls 
seismic data: sa(0.2) = 0.391 / sa(0.5) = 0.328 / sa (1.0) = 0.187 / sa (2.0) = 0.0872 
site data; site class d; seismic category sc3; les(0.2)=0.5083 

8.06 COORDINATION 

.1 Coordinate size, shape, reinforcement and attachment of all housekeeping pads supporting 
vibration/seismically rated equipment.  Concrete is to have a minimum compressive strength as 
specified by the seismic consultant.   

.2 Coordinate with vibration/seismic restraint manufacturer and the structural engineer of record to 
locate and size structural supports underneath vibration/seismically restrained equipment (e.g. roof 
curbs, cooling towers and other similar equipment). 

8.07 SEISMIC RESTRAINTS APPLICATION 

.1 General 

.1 All equipment, piping and ductwork shall be restrained to resist seismic forces per the 
applicable building code. Additional requirements specified herein are included specifically 
for this project; as needed basis. 
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.2 Install seismic restraint devices per the manufacturer’s submittals.  Any deviation from the 
manufacturer’s instructions shall be reviewed and approved by the manufacturer. 

.3 Attachment to structure for suspended equipment, pipe and duct:  If specific attachment is 
not indicated, anchor bracing to structure at flanges of beams, at upper truss chords of bar 
joists, or at concrete members.  

.4 Provide hanger rod stiffeners where indicated or as required to prevent buckling of rods 
due to seismic forces. 

.5 Where rigid restraints are used on equipment, ductwork or piping, the support rods for the 
equipment, ductwork or piping at restraint locations must be supported by anchors rated for 
seismic use.  Post-installed concrete anchors must be in accordance with ACI 355.2. 

.2 Equipment Restraints 

.1 Install fasteners, straps and brackets as required to secure the equipment. 

.2 Install seismic snubbers on HVAC equipment supported by floor-mounted, non-seismic 
vibration isolators. Position snubbers as necessary and attach to equipment base and 
supporting structure as required.   

.3 Install neoprene grommet washers or fill the gap with epoxy on equipment anchor bolts 
where clearance between anchor and equipment support hole exceeds 3 mm (1/8"). 

.4 Suspended Equipment: All suspended equipment that meets any of the following conditions 
requires seismic restraints as specified by the supplier: 
.1 Rigidly attached to pipe or duct that is 75 lbs. and greater. 
.2 Items hung independently or with flexible connections greater than 20 lbs. For 

importance factors greater than [1.0] all suspended equipment requires seismic 
restraints regardless of the above notes. 

.3 Wall mounted equipment weighing more than 20 lbs. with an importance factor of 
[1.0]. 

.4 The 300mm (12”) rule does not apply to suspended equipment. 
.5 Roof Mounted Equipment: Needs to be installed on a structural frame, seismically rated 

roof curb, or structural curb frame mechanically connected to the structure. Items shall not 
be mounted onto sleepers or pads that are not mechanically and rigidly attached to the 
structure. Restraint must be adequate to resist both seismic and wind forces. 

.6 Rigid Mounted Equipment:  
.1 Anchor floor and wall mounted equipment to the structure as per the stamped 

seismic certifications / drawings. 
.2 Suspended equipment shall be restrained using seismic cable restraints, or struts, 

and hanger rods as per the stamped seismic certifications / drawings. 
.7 Vibration Isolated Equipment:  

.1 Seismic control shall not compromise the performance of noise control, vibration 
isolation or fire stopping systems. 

.2 equipment supported by vibration-isolation hangers shall be detailed and installed 
with approximately a 3mm (1/8”) gap between the isolation hangers and the 
structure. isolators at restraint locations must be fitted with uplift limit stops 

.3 Piping and Ductwork Systems 

.1 Provide seismic control measures with spacing and anchorage engineered for the specific 
project. 

.2 All piping and duct systems are to be restrained to meet code requirements. 
.1 All piping associated with “Life Safety Systems” shall always have an importance 

factor of [1.5]. Seismic restraint requirements / exemptions vary with code and 
seismic acceleration – see specific code and comply with applicable restraint 
requirements. 
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.2 All piping systems (regardless of type of pipe) assigned a component importance 
factor of [1.5] shall require seismic restraints. Seismic restraint requirements / 
exemptions vary with code and seismic acceleration – see specific code and 
comply with applicable restraint requirements. 

.3 Piping associated with an importance factor of [1.0] may not require seismic 
restraint; see specific code for requirements. 

.4 Seismically restrain / brace all pipes 65 mm (2-½”) in nominal diameter and larger. 

.5 Seismically restrain / brace all piping in boiler rooms, mechanical rooms and 
refrigeration mechanical rooms 32 mm (1-¼”) in nominal diameter and larger. 

.6 Seismically restrain / brace all gas (i.e.: natural gas, medical gas, vacuum, 
petroleum based liquid, compressed air, etc.) piping 25 mm (1”) in nominal diameter 
and larger. 

.7 Branch lines may not be used to brace main lines. 
.3 Restraint Spacing for Piping: 

.1 For ductile piping: Transverse supports a maximum of 12 m (40’) o.c.   

.2 For ductile piping: Longitudinal supports a maximum of 24 m (80’) o.c.   

.3 For non-ductile piping (e.g., cast iron, PVC) space transverse supports a maximum 
of 6 m (20’) o.c., and longitudinal supports a maximum of 12 m (40’) o.c. Differential 
spacing can be designed depending upon pipe size and length(s) of run (design 
will be indicated on drawings of approved method). 

.4 For pipe risers, restrain the piping at floor penetrations using the same spacing 
requirements as above. 

.4 Seismically restrain per specific code requirements, all ductwork listed below (unless 
otherwise indicated on the drawings), using seismic cable restraints (ductwork not meeting 
listed below criteria is to be “exempt”): 
.1 All ducts with cross sectional area equal to or greater than 0.55 m2 (6 ft2). 
.2 All round ducts with diameters equal to or greater than 700mm (28”). 
.3 Any ductwork, pipe or equipment, which if it were to fail would result in damage to 

a piece of equipment or building function that has a component importance factor 
of [1.5].  

.4 All ductwork weighing more than 25 kg/m (17 lb/ft). 
.5 Restraint Spacing For Ductwork: 

.1 Transverse supports a maximum of 9 m (30’) o.c.   

.2 Longitudinal supports a maximum of 18 m (60’) o.c. 
.6 Brace a change of direction longer than 3.7 m (12’). 
.7 This specification does not allow the use of the “12-inch rule” where the piping and duct 

may be exempted from seismic restraint based on the length of the support rods provided 
that the rods are not subjected to bending moments. 

.8 Install restraint cables so they do not bend across edges of adjacent equipment or building 
structure. Tie back to structure at 45 degrees to the structure. 

.9 Longitudinal restraints for single pipe supports shall be attached rigidly to the pipe, not to 
the pipe hanger. 

.10 Adjust restraint cables so that they are not visibly slack. Cable not to support weight during 
normal operation. 

.11 Seismic systems are to be compatible with requirements for anchoring and guiding of 
systems. 

.12 Drilled or power driven anchors or fasteners shall not be permitted for use with seismic 
control measures. 

.13 Friction due to gravity does not constitute a seismic attachment. 

.14 Seismic restraint connections are not to be connected to the bottom chord of steel joists or 
the bottom flange of steel beams. 

.15 Standard beam clamps can be used to support restrained components; they cannot be 
used to connect the seismic restraint to the structure, only for the hanger rods.  

.16 Brace remaining piping and ductwork to code requirements or in conformance with 
SMACNA “seismic restraint manual guidelines for mechanical systems”, latest edition. 
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8.08 INSPECTION AND CERTIFICATION 

.1 Notify the local representative of the seismic restraint manufacturer prior to installing any seismic 
restraint devices. Seek the representative’s guidance in any installation procedures 

.2  Upon completion of the installation, arrange for the Seismic Consultant to visit the site to verify the 
proper installation of all seismic restraint devices herein specified. The local representative of the 
vibration manufacturer shall be present as well to support the Seismic Consultant in the inspection 
of the completed system. A written report citing any installation errors, improperly selected devices, 
or other fault in the system which could affect the performance of the system is to be generated by 
the Seismic Consultant. Also, the local representative shall verify that isolators are adjusted, with 
spring’s perpendicular to bases or housing, adjustment bolts are tightened up on equipment 
mountings, and hangers are not cocked.  

.3 Submit a report including the manufacturer’s representative’s final report, indicating that all seismic 
restraint material has been properly installed, or steps that are to be taken by the contractor to 
properly complete the seismic restraint work as per the specifications and approved shop drawings 
with which he/she is unfamiliar 
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ELECTRICAL SPECIFICATIONS 
 
 
1. General Provisions: 
 
1.1 Codes, Regulations, Permits 
 
1.1.1 Work shall conform to the latest edition of the Canadian Electrical Safety Code. 
 
1.1.2 All equipment and material shall be CSA and ULC approved and so labelled. 
 
1.1.3 Obtain permit, pay all fees and present final unconditional approval certificate from Hydro 

Inspection and authority having jurisdiction. 
 
1.1.4 Refer to and comply with the general conditions as indicated in the Architects specification. 

 
1.1.5 Existing and new services penetrating floor slab or fire rated walls to be sealed with ULC listed 

and labelled 3.0 hr “F” rated fire retardant sealant. 
 
1.2 Examination of Site: 
 
1.2.1 Before tendering, examine site and all applicable drawings so that the tender price includes for 

everything necessary for completion of work.  Failure to visit the site or adequately review all the 
required interfacing details will not entitle this sub contractor to any additional compensation. 

 
1.3 Work in Existing Building: 
 
1.3.1 Refer to architectural and structural drawings for details of building renovation. 
 
1.3.2 Base building redundant equipment and materials:  To be turned over to the Landlord. 
 
1.3.3 Existing base building mullions, ceiling grid and curtain wall:  Do not make any penetrations under 

any conditions. 
 
1.3.4 Execute all work using materials and methods to provide system operation, quality and 

appearance equal to or better than the existing base building. 
 
1.3.5 X-Ray all locations where openings are required in the floor slab to ensure that post tension 

cables are not damaged. Coordinate with the project supervisor prior to proceeding. 
 
1.3.6 Co-ordination of the installation, phasing, working conditions, and time schedules is to be 

carefully co-ordinated to allow the present business to continue during the renovation period. 
 
1.3.7 Where existing services presently mounted on and/or concealed behind existing finishes become 

exposed during the renovation work, and where these services will not be concealed behind or 
mounted on new finishes, include for relocating the service so as to be concealed behind new or 
existing finishes.  Co-ordinate new locations with the Architect. 

 
1.3.8 Maintain all parts of the existing building in operation during normal working hours. 
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1.3.9 Where disruptions of existing services are required co-ordinate the shut-downs with the Owner 
and carry out the work at a time and in a manner acceptable to them.  Carefully schedule all 
disruptions and/or shut-downs and ensure that the duration of same is kept to the absolute 
minimum.  Submit for approval a written concise schedule of each disruption at least 72 hours in 
advance of performing work and obtain Owner's written consent prior to implementing. 

 
1.3.10 Where disruptions of life safety systems are required comply with paragraph 1.3.9 above and also 

provide continuous monitoring during shut-down period and ensure all systems are reactivated 
prior to leaving the site at the end of each working day. 

 
1.3.11 Assume full responsibility for any disruption or damage to existing services or systems.  Should 

any temporary connections be required to maintain services during work in the existing building, 
supply and install all necessary material and equipment and provide all labour at no extra cost.  
Should any existing system or device be damaged in the course of work by this Division, make 
full repairs without extra cost and to the satisfaction of the Owner. 

 
1.4 Owner's Right to Relocate Electrical Items: 
 
1.4.1 The Owner reserves the right to relocate electrical items at a later date, but prior to installation, 

without cost, assuming that the relocation of each item does not exceed 10 feet from it's original 
location. 

 
1.5 Shop Drawings 
 
1.5.1 Provide seven copies of manufacturer's shop drawings for approval.  Shop drawings shall 

include, all distribution equipment, light fixtures, emergency battery units, electrical heating units 
and other special equipment. 

 
1.6 Cutting and Patching: 
 
1.6.1 Be responsible for all cutting and patching necessary for completion of your work. 
 
1.7 Identification 
 
1.7.1 Identify electrical work as specified herein: 

 
1) For each piece of electrical distribution equipment from the electrical source of supply up to 

and including panelboards and motor systems, for special control panels and cabinets, and 
for any other piece of equipment where specified in this Section, provide engraved lamacoid 
identification nameplates. 

 
2) Nameplates shall generally be black-white-black with bevelled edges, secured to apparatus 

with stainless steel screws.  Generally lettering shall be 6mm high but equipment in the main 
electrical room shall be provided with lettering 13mm high. 

 
3) Warning signs, if and when required, shall be red with white lettering. 

 
4) Equip large multiple cell or component apparatus such as switchboards and distribution 

panels with main nameplates identifying the equipment, voltage characteristics and capacity, 
and with sub-nameplates clearly identifying each cell or component and its service. 
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5) Panelboard nameplates shall identify the panelboard numbers designated on the drawings, 
unless otherwise instructed.  Nameplates for disconnect switches, control panels and 
cabinets shall outline their service. 

6) Motor starters, magnetic and manual, shall identify the piece of motorized equipment being 
serviced. 

 
7) Exact nameplate wording and sizes must be approved by and confirmed by the Consultant 

prior to manufacture. 
 

8) Directories for branch circuit panelboards shall be clearly and neatly typewritten, accurately 
identifying the type, location and wattage of the connected load for each circuit breaker.  
Directories shall be secured to the rear of the cabinet door under protective plastic.  
Incorporate copies of all panel board directories in each copy of operating and instruction 
manuals. 

 
9) Clearly identify each branch circuit breaker in a permanent manner to correspond with 

directories.  Glued paper identification will not be acceptable. 
 

10) Clearly identify main pull or junction boxes (excluding obvious outlet boxes) by painting the 
outside of the covers.   Paint colours shall be in accordance with the following schedule: 

Lighting   -  Yellow 
Power   -  Blue 
Emergency Power -  Orange 
Fire Alarm  -  Red 
Telephone  -  Cream 
Miscellaneous Signals -  Brown 
 

11) In addition to painting miscellaneous signal boxes clearly identify the specific system in which 
the box is installed. 

 
12) Colour code empty conduit capped and terminated for future use as specified above and 

clearly identify its intended use by means of securely attached tags. 
 

13) Colour code conductors throughout, to identify phases, neutrals and grounds, by means of 
coloured conductor insulation.  Colours shall be as follows: 

Phase A - Red 
Phase B - Black 
Phase C - Blue 
Ground  - Green 
Neutral  - White 
 

14) Control conductors, in addition, shall be numbered with Brady Ltd., or Electrovert Ltd., Z-type 
markers.  Colour code conductors, for special component per manufacturer's 
recommendations. 

 
15) Use dymo tape to label each receptacle with its circuit number (e.g., UA-27). 

 
1.8 Documentation and systems acceptance 
 
1.8.1 Provide three (3) CDs of electronic copies and one (1) copy three-ring binder of hard copy of 

closeout documentation and as-built PDF copy and autocad files. 
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1.8.2 Each manual shall contain the following data: 
 

• A set of as-built mark-up print for Consultant to prepare autocad as-built files   

• Letters of Owner’s Instructions 

• Final ESA certificate. 

• A copy of each "reviewed" shop drawing. 

• Complete explanation of operation principles and sequences. 

• Complete part lists with numbers. 

• Recommended maintenance practices and precautions. 

• Complete wiring and connections diagrams. 

• Certificate of warranty. 

• Emergency Lighting Verification Report.  

• Representative certificates for Fire Alarm System verification. 
 

1.8.3 Ensure that operating and maintenance instructions are specific and apply to the models and 
types of equipment provided. 

 
1.9 Testing and commissioning  
 

1.9.1 Perform, in conjunction with the consultant, testing and verification of all following systems as 
discussed hereinafter.  This testing and verification shall be provided after, and in addition to, the 
standard manufacturers' testing and verification procedures.   

 

• Major distribution equipment and components; 

• Wiring; 

• Emergency lighting; 

• Fire alarm system; 
o Ensure door holders are properly integrated with the smoke detectors and 

fire alarm system  

• Lighting control system. 

• Dimming system. 
 

1.9.2 Test and verify that all equipment is installed within and operating within manufactures’ guidelines 
and in accordance with the contract document requirements, to ensure the systems can be safely 
energized and operated. 

 
1.9.3 Obtain and have available the necessary reference document for review during the testing period. 
 
1.9.4 Execute Work of this section only by personnel that have taken part in the construction program 

of this project and manufacturer appointed qualified technical staff capable of setting-up, 
adjusting, balancing and calibrating all equipment, components and systems. 

 
1.10 Instruction to owners 
 
1.10.1 Instruct the Owner's representatives in all aspects of the operation of systems and equipment. 
 
1.10.2 Arrange for and pay for services of service engineers and other manufacturers' representatives 

required for instruction on specialized portions of the installation. 
 
1.10.3 Submit to the Consultant at the time of final inspection a complete list of systems stating for each 

system: 
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A. Date instructions were given to the Owner's staff. 
B. Duration of instruction. 
C. Name of persons instructed. 
D. Other parties present (manufacturer's representative, consultants, etc.). 

 
1.10.4 Signatures of the Owner's staff stating that they properly understood the system installation, 

operation and maintenance requirements. 
 
1.11 Extra work 
 

1.11.1 In case where extra work of any kind is required, obtain written instruction from the architect / 
design consultant before proceeding. Payments will be made for authorized changes only. 

 
1.11.2 Quotation with breakdown of material, labour, overhead, profit, etc., shall be submitted for each 

change. Labour units shall be based on the latest National Electrical Contractors Association 
(NECA) labour column one for the complete duration of the project. Material prices shall be based 
on the current National Price System with trade discounts. Hourly labour rate shall include all 
rated changes for supervision, Hydro inspection, hand tools, parking, clean-up, as-built drawings 
and additional bonding.  

 
2 Basic Material and Methods: 
 
2.1 Wiring Methods: 
 
2.1.1 All building wires and cables shall be copper thermoplastic type RW90 degrees C rated and 

installed in conduit.  Minimum size shall be #12 AWG.  For final connections to lighting fixtures 
use type GTF wire.  For final connections to heating equipment use silicone insulated type wire, 
suited for this purpose.  All conduit shall be EMT type galvanized steel utilizing compression type, 
factory-installed insulated throats and gland watertight and compression type couplings (cast 
fittings/ set-screws not acceptable) to be forged steel.   All conduit shall be concealed except in 
unfinished areas. Paint exposed conduit to match existing wall/ ceiling finish. 

 
2.1.2 Branch circuit wiring exceeding 100 feet to the furthest outlet from a panelboard shall be #10 

AWG. 
 
2.1.3 Armoured cable (BX) may be used for fixture tails and wall mounted outlets maximum length 5 

feet. 
 

2.1.4 Provide VFD rated cabling for all VFD equipment. 
 
2.1.5 All conduit shall be run parallel to walls and ceilings.  Provide a nylon fish wire in all empty 

conduit. All connectors shall be Ideal wing nut type. Refer to clause 2.1.4, Include for 'Where 
EMT conduit is required, provide compression type EMT couplings (cast fitting and set-screw not 
acceptable) and glan watertight EMT connector with factory insulated throats and to be forged 
steel. Paint exposed conduit to match existing finish' 

 
2.1.6 In areas with drywall ceilings, contractor shall locate/relocate all new/existing junction boxes, pull 

boxes, disconnects, etc. to accessible areas; as required by the Canadian Electrical Code.  
Where it is no possible to relocate/install existing/new services in accessible areas, Contractor 
shall provide access panels c/w fire ratings as required.  Exact location of access panels shall be 
co-ordinated with the Architect. 



 

MCW File No. 25301-27 
Western Technical CS 
TDSB TR-25-0960  Page 6 of 12 

 
2.1.7 Where conduit penetrate through the fire rated wall, seal up air gap with ULc fire rated material. 
 
2.1.8 Support all conduit independent of ceiling system. 
 
2.2 Outlet Boxes and Junction Boxes: 
 
2.2.1 Provide an outlet box for each lighting fixture, wiring device, data outlet, telephone outlet, etc.  

Boxes shall be suitable for the application. 
 
2.2.2 Support boxes independent of conduit. 
 
2.2.3 All boxes shall be installed so as to be accessible after work is complete.  Provide pull boxes on 

all conduit runs on the basis of not more than two right angle bends or their equivalent or a 
distance not to exceed 100 feet between boxes. 

 
2.3. Devices: 
 
2.3.1. Devices shall be stainless steel, unless otherwise specified. 
 
2.3.2. Decorator duplex receptacles (15A, 250V max.) shall be Pass & Seymour Tamper-Resistant Cat. 

#885TRW, mounted 18” AFF or 8” above counter tops. 
 
2.3.3. Decorator switches (15A, 120/277V max.) shall be Pass & Seymour #2601 (Single Pole), #2603 

(Three Way), mounted 4’-0” AFF. 
 
2.3.4. Coverplates shall be Pass & Seymour SS series smooth stainless steel, for flush mounted service 

boxes. 
 
2.3.5. Receptacles located within 3 metre of washbasins or similar facilities shall be Pass & Seymour 

#1595. (Receptacles c/w GFI protection.) 
 
2.3.6. Receptacles located in kitchens and installed within 1.5 metre of kitchen sink along the wall 

behind counter work surfaces shall be protected by ground fault interrupter.  
 
2.3.7. Receptacles located in bathrooms, washrooms or similar location within 3 metres of washbasin, 

bathtub or shower stalls shall be protected by ground fault interrupter.  
 
2.3.8. Flush mounted floor boxes shall be HUBBELL. Refer electrical legend drawing E-01. 
 
2.3.9. Isolated ground receptacles shall be Pass & Seymour Cat. #IG26262-HG. 
 
2.3.10. Decorator exhaust fan switches (20A max.) shall be Pass & Seymour Cat. #2629, illuminated 

when on. 
 
2.3.11. Decorator variable speed exhaust fan switches shall be Pass & Seymour Lumaspec non-preset 

series, wattage as required. 
 
2.3.12. Wall mounted lighting dimmers shall be white, Lutron NT series, wattage as required. 
 
2.3.13. Variable speed exhaust fan switches shall be Lutron NTF Series, wattage as required. 
 



 

MCW File No. 25301-27 
Western Technical CS 
TDSB TR-25-0960  Page 7 of 12 

3. Distribution: 
 
3.1. Extend and modify the existing base building distribution system as indicated on the drawings. 
 
3.2. Provide new switches and breakers in existing distribution equipment as detailed.  New 

equipment shall, in all respects, be compatible with existing equipment. 
 

3.3. Balance the loading on feeders so that unbalanced load is less than 10%. 
 
3.4. Provide updated all affected panel typewritten directories, hand written are not acceptable.  
 
3.5. New Equipment: 
 
3.5.1. Safety switches shall be Eaton Canada Ltd. HNF series, quick make, quick break type.  Where 

outdoor switches shall be CEMA-3 or equal.  
 
3.5.2. Panelboard shall be Eaton Canada type PRL1A, ratings as indicated on the drawings.  Provide a 

clearly typed directory with each panelboard.  Breakers shall be thermal magnetic, bolt on type, 
copper tinted bus, full neutral and 10,000 Amp symmetrical interrupting capacity or equal. 

 
3.5.3. Manual starters shall be Allan Bradley Bulletin 600, with pilot light and on/off toggle switch. 
 
3.5.4. Fuses shall be Gould Shawmut HRC 1, Class J series CJ for constant running equipment and 

series AJT for equipment that cycles on and off. 
 
3.5.5. The enclosure for all distribution equipment shall be sprinklered proof with an extended top cover 

located on the front of the unit. 
 

3.5.6. Accept manufacturers: Eaton, Schneider Electric and Siemens Canada. 
 
3.5.7. General purpose transformer – dry type 
 

• Transformer shall be sized as shown on plans, 3 phase, 3 coils with a common core 
construction, 60 Hz. 

• Primary winding shall be 600 volts, 3 phase, delta connected, complete with two full capacity 
4.5% adjustment taps, 1 below (FCBN) and 1 above (FCAN) the rated voltage for 10 kVA and 
less, and four full capacity 2.5% adjustment taps, 2 below (FCBN) and 2 above (FCAN) the 
rated voltage for more than 10 kVA. 

• Secondary winding shall be 208Y/120  volts, 3 phase, wye connected, with a 30° angular 
displacement (lagging) with respect to the primary winding. 

• All winding conductors shall be of copper. 

• Temperature rise at full load shall not exceed 80°C with a class 220 insulation system. 

• Windings shall be wound with the secondary winding nearest to the core and shall be round 
coils. 

• The core shall be constructed of high grade, grain oriented silicon steel laminations. 

• The impregnation process for the core-and-coil assembly shall include a period under 
vacuum, followed by pressure impregnation using epoxy resin (EVI process). 

• The transformer shall be isolated from the enclosure to reduce noise and vibration by means 
of anti-vibration pads. 

• The transformer enclosure shall be fabricated from sheet steel and shall be of Type 4 (totally 
enclosed), Sprinkler-proof. 
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• The enclosure coating shall be grey ASA 61, color option available and suitable for 
indoor/outdoor use. 
 

3.5.8. General purpose Step-Up Transformer – dry type 
 

• Step-up Transformer shall be sized as shown on plans, 3 phase, 3 coils with a common core 
construction, 60 Hz. 

• Step-up transformer should be a purpose built step-up transformer rather than a reverse fed 
step-down transformer. 

• Primary winding shall be 208V volts, 3 phase, DELTA connected, complete with two full 
capacity 4.5% adjustment taps, 1 below (FCBN) and 1 above (FCAN) the rated voltage for 10 
kVA and less, and four full capacity 2.5% adjustment taps, 2 below (FCBN) and 2 above 
(FCAN) the rated voltage for more than 10 kVA. 

• Secondary winding shall be 480/277 volts, 3 phase, wye connected, with a 30° angular 
displacement (lagging) with respect to the primary winding. 

• All winding conductors shall be of copper. 

• Temperature rise at full load shall not exceed 80°C with a class 220 insulation system. 

• Windings shall be wound with the secondary winding nearest to the core and shall be round 
coils. 

• The core shall be constructed of high grade, grain oriented silicon steel laminations. 

• The impregnation process for the core-and-coil assembly shall include a period under 
vacuum, followed by pressure impregnation using epoxy resin (EVI process). 

• The transformer shall be isolated from the enclosure to reduce noise and vibration by means 
of anti-vibration pads. 

• The transformer enclosure shall be fabricated from sheet steel and shall be of Type 4 (totally 
enclosed), Sprinkler-proof. 

• The enclosure coating shall be grey ASA 61, color option available and suitable for 
indoor/outdoor use. 

 
 
3.5.9. Provide arc flash study for all new panels. The arc flash study will be performed by an equipment 

manufacturer or Enkompass Power and Energy Corp. 
 
 
 
3.5.10. Grounding and Bonding: 
 

Provide a complete grounding and bonding system throughout the entire electrical system in 
accordance with the requirements of the O.E.S.C. and to the satisfaction of the local inspector. 
 

4. Fire Alarm System: 
 
4.1. The building presently has an existing Chubb Edwards fire alarm system.  
 
4.2. Provide new fire alarm devices as noted.  Devices shall match existing system and connect to 

control and annunciator panels. 
 

4.3. Obtain the services of the system manufacturer to perform any and all modifications required to 
base building control and annunciator equipment. 
 



 

MCW File No. 25301-27 
Western Technical CS 
TDSB TR-25-0960  Page 9 of 12 

4.4. All wiring for the system shall be installed in conduit and shall comply with requirements of the 
system manufacturer. 

 
4.5. Upon completion of the modifications to the fire alarm system the system manufacturer shall 

provide and inspection and verification report on all devices and wiring. 
 

4.6. Upon completion of the modifications to the fire alarm system the system manufacturer shall 
provide an updated fire alarm schedule to reflect the changes made during the course of this 
project. 

 
5. Seismic Restraints 
 
5.1. GENERAL 

5.1.1. SUMMARY  

5.1.1.1. Provide approved seismic restraints for all equipment, conduits, panels, cable trays and 
light fixture covered by Division 26. 

5.1.1.2. Design seismic restraint systems to conform to the Ontario Building Code for the project 
location.  

5.1.1.3. Submit test certificates for each seismic restraint device, identifying maximum tested load 
capacities. 

5.1.1.4. Submit calculations for each piece of restrained equipment, and conduit, including 
seismic forces, restraint selection, and selection data. 

5.1.1.5. Provide adequate attachment to structure in accordance with drawings and 
specifications. 

5.1.1.6. Ensure housekeeping pads for all electrical equipment are reinforced to withstand 
seismic loading and that housekeeping pad is rigidly fastened to support structure. 

5.1.2. REFERENCES 

5.1.2.1. Ontario Building Code 

5.1.3. SUBMITTALS 

5.1.3.1. Submit manufacturer's instructions, printed product literature and data sheets and include 
product characteristics, performance criteria, physical size, finish and limitations. 

5.1.3.2. Submit operation and maintenance data for incorporation into manual. 

5.2. PRODUCTS 

5.2.1. MANUFACTURERS 
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5.2.1.1. Acceptable Products: Product shall be provided by a single manufacturer. Products and 
manufacturers specified are to establish a standard of quality for design, function, 
materials, and appearance. Products shall be modified as necessary by the manufacturer 
for compliance with requirements. Provide the following specified product and 
manufacturer without exception, unless approved as a substitute by addendum to the 
Contract Documents prior to the bid date: 

5.2.1.1.1. Kinetics Noise Control Inc. 
5.2.1.1.2. BVA 
5.2.1.1.3. Vibration Mountings & Controls, Inc. 
5.2.1.1.4. Tecoustics 
5.2.1.1.5. Hilti 

5.3. EXECUTION 

5.3.1. INSTALLATION 

5.3.1.1. Provide all directional seismic snubber for floor mounted dry type transformers. 

5.3.1.2. Provide slack seismic restraint cables for platform mounted assemblies. 

5.3.1.3. All equipment shall meet the requirements of the OBC and all equipment shall have   
seismically acceptable attachment points. 

5.3.1.4. Seismic restraints may be omitted from the following installations: 

5.3.1.4.1. Conduits in electrical and mechanical rooms less than 1 1/4" (32mm) 
inside diameter. 

5.3.1.4.2. All other conduits less than 2 1/2" (65mm) inside diameter. 
5.3.1.4.3. All conduits suspended by individual hangers where top of conduit are 

suspended 12" (300mm) or less from the supporting structure member. 

5.3.1.5. Unless indicated otherwise, seismic restraints shall be capable to withstand a horizontal 
force equal to 2g in any direction. 

5.3.1.6. All conduit supported on either side of a building expansion joint shall have provision for 
building motion, i.e. flexible conduit. 

5.3.1.7. Ensure equipment is sufficiently rigid for seismic restraint point loading. 

5.3.1.8. Light fixtures shall not be supported solely by suspended ceilings. Provide independent 
supporting system to carry weight of fixtures (minimum 2 corners). 

5.3.1.9. Provide transverse and longitudinal bracing to conduits as required by this specification. 

5.3.1.10. Maximum spacing for transverse bracing shall be 20 ft. (6 m) and longitudinal restraints 
at 40 ft. (12 m). 

5.3.1.11. Vary adjacent spacing of restraints runs by 10% to 30% to avoid coincident resonance. 

5.3.1.12. At vertical risers, wherever possible, support the weight of the riser at a point or points 
above the centre of gravity of the riser. Provide lateral guides at the top and bottom of 
the riser and at intermediate points not to exceed the transverse spacing discussed on 
item .7. 
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5.3.1.13. Restraints shall be installed at least 2" (50mm) clear of all other equipment, services 
and any other anchors or supports. 

5.3.1.14. Provide transverse and axial restraints within 12 ft. (3.6 m) of all vertical bend. 

5.3.1.15. At steel trusses, connect to top chords and follow truss manufacturer's instructions. 

5.3.1.16. Select the anchors in the concrete slab for a minimum load equal to twice the weight of 
the equipment. 

5.3.1.17. Equipment manufacturer shall be responsible for ensuring that all integral components 
are capable of withstanding a lateral force of 2g. 

5.3.1.18. Restraining devices shall be placed on all sides of equipment with the exception of light 
fixtures. 

5.3.1.19. Provide additional steel brackets, inserts, bolts, cable, etc. to provide seismic restraints. 

5.3.1.20. The installation of seismic restraints shall not compromise vibration isolation 
capabilities. 

5.3.1.21. Install seismic snubbers at the corner of the transformer core and coil assembly, to 
prevent the assembly from sliding on the vibration isolation pads. 

5.3.1.22. For non-vibrating equipment, secure the equipment to the structure by: 

5.3.1.22.1. Bolting directly to the structure. 
5.3.1.22.2. Use rigid seismic restraints. 
5.3.1.22.3. Use taught cable restraints - not slack. 
5.3.1.22.4. Rigid restraints are preferable to cable restraints as cables have no 

compression load capabilities. 

5.3.1.23. Install bolts and tighten in accordance with manufacturer's torque recommendations. 

5.3.1.24. Prior to the installation of any seismic restraints, review with the Structural Consultant 
the methods of attachment to the building structure and equipment loads. 

5.3.2. SLACK CABLE REQUIREMENTS 

5.3.2.1. Provide slack cable restraints systems, or other approved systems.  

5.3.2.2. Other approved systems are: rigid restraint where the conduits pass through a block or 
concrete wall, or cable strap and spacer piece attached to the structure, used where the 
conduit is adjacent to a wall and conventional slack cable restraints cannot be used. 

5.3.2.3. Connect slack cable restraints to ceiling hung equipment in such a way that the axial 
projection of the wires passes through the centre of gravity of the equipment. 

5.3.2.4. Orient restraint wires on ceiling hung equipment at approximately 90ø to each other (in 
plan), and tie back to the ceiling slab at an angle not exceeding 45ø to the slab. 

5.3.2.5. Install cables using appropriate grommets, shackles, and other hardware to ensure 
alignment of the restraints and to avoid bending the cable at connection points. 
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5.3.2.6. Adjust restraint cables such that they are not visibly slack, or that the flexibility is 
approximately 1 1/2" (40mm) under thumb pressure for 5 ft. (1.5m) cable length 
(equivalent ration for other cable lengths). Adjust the clearance at cable strap/spacer 
piece restraint to not exceed 1/4" (6mm). 

 
 



LEGEND (NOT ALL SYMBOLS SHOWN ON THIS LEGEND ARE NECSSARILY USED ON THIS PROJECT)

S

VB

IB

F&T

T

TD
VO

FO

PS

FS

MV

AV

SV

PRV

INS

G

S

VARIABLE ORIFICE (PITON)

THERMOSTATIC

FLOAT AND THERMOSTATIC

INVERTED BUCKET

VACUUM BREAKER

PRESSURE SWITCH

FLOW SWITCH

FLOW MEASUREMENT PORT

TEMPERATURE GAUGE

TEMPERATURE OR PRESSURE TAP

PRESSURE GAUGE

INSTRUMENT WELL

MANUAL VENT

AUTO VENT

FLEXIBLE CONNECTION

EXPANSION COMPENSATOR

TOP BRANCH

BOTTOM BRANCH

TEE DOWN

TEE UP

TEE

PIPE CAP

ELBOW DOWN

ELBOW UP

45 DEGREE ELBOW

90 DEGREE ELBOW

SCREWED UNION

FLANGE

THRUST BLOCK

MAGNETIC FLOW METER

GAS METER

HEAT TRACE (INSULATED)

FIXED ORIFICE

SIGHT GLASS

SAFETY OR RELIEF VALVE

GAS PRV

REDUCING REGULATOR

DIFFERENTIAL PRV REGULATOR

ANGLE MULTIPURPOSE VALVE

INLINE MULTIPURPOSE VALVE

SPRING TYPE CHECK VALVE

SWING CHECK VALVE

QUICK OPEN VALVE

SHUTOFF COCK

THREE-WAY CONTROL VALVE

TWO-WAY CONTROL VALVE

MANUAL THREE-WAY VALVE

NEEDLE VALVE

PINCH VALVE

PLUG VALVE

ANGLE GLOBE VALVE

GLOBE VALVE (TOP / SIDE)

CIRCUIT BALANCING VALVE

BUTTERFLY VALVE

BALL VALVE

GATE VALVE

SOLENOID OPERATED VALVE

GEAR OPERATED MANUAL VALVE

HAND WHEEL - NON-RISING STEM

HAND WHEEL - RISING STEM (OS&Y)

AUTO-FLOW BALANCING VALVE

HOSE BIBB VALVE

HORIZONTAL VALVE

BACK FLOW PREVENTER

QUICK CLOSE VALVE

STEAM TRAPS

PIPE FITTINGS

PIPE ACCESSORIES

PIPE ANCHOR

PIPE GUIDES

THERMODYNAMIC (DISK)

HAND WHEEL - SUPERVISED

QUICK CONNECT

FOB

CONCENTRIC REDUCER

ECCENTRIC REDUCER (FLAT ON BOTTOM)

PIPE CAP

REDUCER: CONCENTRIC

REDUCER: ECCENTRIC

PIPE HANGER

PIPE

PIPE SLEEVE

FLANGES: SLIP ON

FLANGES: WELD NECK

ELBOW DOWN (90°)

ELBOW UP (90°)

22.5° ELBOW

45° ELBOW

90° ELBOW

SHOWER HEAD

SINGLE / DOUBLE GAS SUPPLY VALVE

PLUMBING & DRAINAGE

ROOF DRAIN

FLOOR DRAIN / FLOOR DRAIN WITH TRAP

HUB DRAIN / WITH TRAP

PLUMBING EQUIPMENT - INTERCEPTOR

CLEAN OUT PLUG / FLOOR

HOT / DRAIN / COLD CONNECTIONS

WATER HAMMER ARRESTOR

TEE

11.25° ELBOW

FLANGES: BLIND

FOT
ECCENTRIC REDUCER (FLAT ON TOP)

HEAT TRACE (NON-INSULATED)

PIPE INSTRUMENTS

EXISTING DOMESTIC COLD WATER

EXISTING DOMESTIC HOT WATER

EXISTING DOMESTIC HOT WATER RECIRC.

NEW

TERMINAL CONTROL AND BALANCE VALVE

PRESSURE INDEPENDENT CONTROL VALVE
(PICV)

DIFFERENTIAL PRESSURE CONTROL VALVE

SINK TRAP

FUEL PIPING:

LAB GAS:

MEDICAL GAS:

ACID WASTE DRAINAGE PIPE

ACID VENT PIPE

COMPRESSED AIR PIPE

CENTRAL VAC - DRY MOP

CENTRAL VAC - WET

DOMESTIC COLD WATER

DOMESTIC HOT WATER

DOMESTIC HOT WATER RECIRC.

DOMESTIC COLD WATER - PRESSURE BOOSTED

SOFTENED DOMESTIC WATER

DOMESTIC TEMPERED WATER

NON-POTABLE WATER PIPE

GREY WATER DRAIN

SANITARY DRAINAGE

SANITARY DRAINAGE (BELOW)

SANITARY VENT

STORM WATER DRAINAGE

STORM WATER DRAINAGE (BELOW)

WEEPING TILE

NATURAL GAS - LOW PRESSURE

PROPANE

FUEL OIL RETURN

FUEL OIL SUPPLY

FUEL VENT

LAB COMPRESSED AIR

LAB CARBON DIOXIDE GAS

LAB HYDROGEN GAS

LIQUID NITROGEN

LAB NITROGEN GAS

LAB OXYGEN GAS

LAB VACUUM PIPING

MEDICAL AIR

MEDICAL CO2

MEDICAL NITROGEN

MEDICAL NITROUS OXIDE

MEDICAL OXYGEN

MEDICAL GAS SCAVENGING

MEDICAL VACUUM

FUEL OIL SUPPLY

NATURAL GAS - MEDIUM PRESSURE

NATURAL GAS - HIGH PRESSURE

CV

CA

CV-W

DCW

DHW

DHWR

PB

SW

TW

NPW

SAN

SAN

V

STW

STW

AW

AV

GW

WT

G

MG

HG

P

FOF

FOS

FOR

FOV

LCA

CO2

H2

LN2

N2

O2

VAC

MA

CO2

N2

N2O

O2

MGS

MV

MULTI-LINE VALVE SYMBOLS

EXISTING/DEMOLISHED PIPING:

EXISTING PIPEWORK TO BE DEMOLISHED

EXISTING PIPEWORK TO REMAIN[TYPE]

DCW

DHW

DHWR

PLUMBING:

HEATING/COOLING PIPING:

HEATING WATER SUPPLY

HEATING WATER RETURN

HEATING GLYCOL SUPPLY

HEATING GLYCOL RETURN

DUAL TEMPERATURE WATER SUPPLY

DUAL TEMPERATURE WATER RETURN

CHILLED WATER SUPPLY

CHILLED WATER RETURN

CONDENSER WATER SUPPLY

CONDENSER WATER RETURN

GROUND WATER SUPPLY

GROUND WATER RETURN

CHILLED GLYCOL SUPPLY

CHILLED GLYCOL RETURN

BRINE SUPPLY

BRINE RETURN

BRINE VENT

REFRIGERANT LIQUID SUPPLY

REFRIGERANT VAPOUR RETURN

HIGH PRESSURE STEAM

HIGH PRESSURE CONDENSATE

LOW PRESSURE STEAM

LOW PRESSURE CONDENSATE

MEDIUM PRESSURE STEAM

MEDIUM PRESSURE CONDENSATE

CONTROL WIRE

XXXX

ACD

AD

AP

AS

BD

FD

FSD

FT

FTR

H

MD

PRV

RHC-

SA

SC-

SD

SRV

ACU-

AHU-

CAV-

CH-

CP-

CSG-

CUH-

EAHU-

EFC-

ET-

EX-

FCU-

HRC-

HVU-

HX-

P-

RF-

SF-

UH-

VAV-

VFD-

ERV-

TYPE
OUTPUT

AI

HWS

HWR

HGS

HGR

DTWS

DTWR

CWS

CWR

CS

CR

GWS

GWR

CGS

CGR

BS

BR

BV

RL

RV

HPS

LPS

LPC

MV

MV

HPC

[TYPE]

T/A

O/A

S/A

R/A

G/E

W/E

K/E

F/E

TERMINAL BOX / WITH ATTENUATOR / AND
REHEAT COIL

SUPPLY AIR DUCT

RETURN AIR DUCT

TRANSFER AIR DUCT

OUTDOOR AIR DUCT

GENERAL EXHAUST DUCT

WASHROOM EXHAUST DUCT

KITCHEN EXHAUST DUCT

FUME HOOD EXHAUST DUCT

DROP RISE

VENTILATION:

AIR CONDITIONING UNIT

CABINET UNIT HEATER

EXHAUST AIR HANDLING UNIT

CONSTANT AIR VOLUME TERMINAL
UNIT

AIR HANDLING UNIT

EXHAUST FAN

ENERGY RECOVERY VENTILATOR

EXPANSION TANK

FAN COIL

HEAT RECOVERY COIL

HEAT EXCHANGER

SUPPLY FAN

UNIT HEATER

VARIABLE AIR VOLUME TERMINAL
BOX

VARIABLE FREQUENCY DRIVE

RETURN FAN

PUMP

HEATING COIL

PRE-FILTER

FINAL FILTER

CU- CONDENSING UNIT

CONTROL POINT - ANALOG INPUT

PUSH BUTTON

HUMIDISTAT / HUMIDITY SENSOR

THERMOSTAT WITH GUARD

THERMOSTAT / SPACE TEMPERATURE SENSOR

AO CONTROL POINT - ANALOG OUTPUT

DI CONTROL POINT - DIGITAL INPUT

DO CONTROL POINT - DIGITAL OUTPUT

COM CONTROL POINT - BACNET COMMUNICATIONS

VFD VARIABLE FREQUENCY DRIVE

W A

D A

P A

PENDANT

RECESSED

UPRIGHT

SIDEWALL

CONCEALED SIDEWALL

NOTE: DEMOLISHED ITEMS WITH "R" DENOTES
"SAVE FOR REINSTALLATION IN NEW LOCATION"

RECESSED SIDEWALL

CONCEALED

DRY PENDANT

PRE-ACTION

FIRE HOSE CABINET

FIRE HOSE CABINET WITH HOSE REEL

FIRE VALVE CABINET

FE

FE
FIRE EXTINGUISHER

SURFACE MOUNTED F.E. CABINET

SEMI-RECESSED F.E. CABINET

FULLY RECESSED F.E. CABINET

FIRE HYDRANT (SINGLE OUTLET)

FIRE HYDRANT (DOUBLE OUTLET)

FIRE HYDRANT (TRIPLE OUTLET)

FIRE HYDRANT (QUAD OUTLET)

FIRE PROTECTION ZONE

FIRE PROTECTION RATING

FIRE PROTECTION PIPE

SPRINKLER MAIN

SPRINKLER BRANCH PIPING

DRY SPRINKLER PIPING

PRE-ACTION SPRINKLER PIPING

INERT GAS (CLEAN AGENT) PIPE

FIRE DEPARTMENT CONNECTION

FIRE DEPARTMENT TEST CONNECTION

XXXØ

XXXØ

XXXØ

XXXØ

XXXØ

XXXØ

WET ALARM VALVE

DRY ALARM VALVE

FIRE PROTECTION

PRE-ACTION ALARM VALVE

SPRINKLER AND FIRE PROTECTION

PENDANT (EXISTING TO REMAIN)

PENDANT (DEMOLISHED)

PENDANT (REMOVE AND REINSTALL IN NEW
LOCATION)

DRY PENDANT (EXISTING)

FIRE EXTINGUISHER (EXISTING)

HC-

COOLING COILCC-

PF-

FF-

EQUIPMENT IDENTIFICATION TAG

GRILLE / DIFFUSER TAG

FIN TUBE RADIATION TAG

RADIANT PANEL TAG

CONTROLS AND CONTROL POINTS

PLUMBING FIXTURE TYPE TAG

SCHEMATIC INLET/OUTLET

FIRE HAZARD LEVEL

PIPE SPRING HANGER

AIR SEPARATOR

PUMP SUCTION DIFFUSER

BASKET STRAINER

PIPE STRAINER

PIPE STRAINER - WITH BLOWDOWN

PIPE STRAINER - WITH BALL VALVE BLOWDOWN
AND HOSE CONNECTION

MEDICAL GAS VALVES

MEDICAL GAS ZONE VALVE

MEDICAL GAS OUTLET (TYPE INDICATED)

MEDICAL GAS - NON RETURN VALVE

SPLASH PAD

SITE ELEMENTS:

CATCH BASIN

CATCH BASIN (HALF)

MANHOLE

PLUMBING EQUIPMENT - WATER HEATER

PIPEWORK SHORTENED FOR CLARITY

PIPEWORK CONTINUED ELSEWHERE

PIPEWORK SHORTENED FOR CLARITY
(ALTERNATE SYMBOL)

PIPE FLOW ARROW (SMALL)

PIPE FLOW ARROW (LARGE)

CHILLER

TYPE

TYPE
SIZE

FLOW

TYPE
FIN LENGTH

OUTPUT

CONDENSATE PUMP

EQUIPMENT ACRONYMS:

CLEAN STEAM GENERATOR

EVAPORATIVE FAN COOLER

EXHAUST FAN

HEATING/VENTILATING UNIT

F

SP

DSP

PA

IG

BUTTERFLY VALVE (WITH WELDNECK FLANGES)

BUTTERFLY VALVE (WITH BLIND FLANGES)

AUTOMATIC CONTROL DAMPER

ACCESS DOOR

ACCESS PANEL

AIR SEPARATOR

BACKDRAFT DAMPERBDD

BALANCING DAMPER

EAV-

SAV- SUPPLY AIR VALVE

RETURN AIR VALVE

FIRE DAMPER

FIRE/SMOKE DAMPER

FLASH TANK

FINNED TUBE RADIATOR

HUMIDIFIER

MOTORIZED DAMPER

OBD OPPOSED BLADE  DAMPER

PRESSURE REDUCING VALVE

REHEAT COIL

SOUND ATTENUATOR

STEAM COIL

SMOKE DAMPER

SAFETY RELIEF VALVE

EF-

FUNNEL FLOOR DRAIN / SQUARE FLOOR DRAIN

RADIANT PANEL

UP FROM BELOW / UP TO ABOVE

DOWN TO BELOW / DOWN FROM
ABOVE

VENT UP FROM BELOW / UP TO
ABOVE

VENT UP FROM BELOW / UP TO VENT
CAP

ACOUSTICALLY LINED DUCT

UNIT HEATER (HORIZONTAL)

UNIT HEATER (VERTICAL)

D

R

WATER METER

O2

CO2 SENSOR

SWITCH

ROUND ELBOWS - 45°:  R1.0 / R1.5 / R2.0

ROUND ELBOWS - 90°:  R1.0 / R1.5 / R2.0

GRILLES AND DIFFUSERS:  SUPPLY / RETURN /
EXHAUST
SUPPLY DIFFUSERS:  SQUARE / ROUND PLAQUE
OR CONE
HORIZONTAL OR WALL GRILLES / DIFFUSER:
SUPPLY / RETURN OR EXHAUST.

DF

MOTORIZED DAMPER / BALANCING DAMPER

DS DFS

FIRE DAMPER / SMOKE DAMPER / COMBINATION
FIRE-SMOKE DAMPER

DM

ES

HP

DP

FZ

OAT

VFD

PS

BTU

TP

FT

BTU METER

PRESSURE SENSOR

VARIABLE FREQUENCY DRIVE

OUTSIDE AIR TEMPERATURE SENSOR

FREEZE STAT

DIFFERENTIAL PRESSURE

HUMIDITY PROBE

FLOW TRANSMITTER

TEMPERATURE PROBE

END SWITCH

DAMPER MOTOR

RECTANGULAR DUCTS UP:
(SUPPLY / RETURN / EXHAUST)
RECTANGULAR DUCTS DOWN:
(SUPPLY / RETURN / EXHAUST)

RECTANGULAR ELBOWS - 45°:  R1.0 / R1.5

RECTANGULAR ELBOWS - 90°:  R1.0 / R1.5

RECTANGULAR ELBOWS WITH TURNING VANES:
(90° R1.0 / 45° R1.0 / 90° SQUARE)

FIN TUBE RADIATION

TP
# TIE-IN POINT

REDUCED PRESSURE BACKFLOW PREVENTER

DOUBLE CHECK VALVE ASSEMBLY

EXISTING DUCT TO BE DEMOLISHED

[TYPE] EXISTING DUCT TO REMAIN (TYPE INDICATED)

FIN TUBE RADIATION IN CABINET

PUMP

EQUIPMENT:

TAGS

VALVES

SIGHT GLASS

P-TRAP / P-TRAP BELOW GRADE

PIPE RISE / DROPS

MECHANICAL ACRONYMS:

GENERAL NOTES:
NOTE: DESCRIPTION:

1. THIS DRAWING SET SHALL BE READ IN CONJUNCTURE WITH
ARCHITECTURAL DRAWINGS.

2. THIS DRAWING SET SHALL BE READ IN CONJUNCTURE WITH THE
MECHANICAL SPECIFICATIONS PROVIDED.

3.

THESE DRAWINGS DO NOT REPRESENT A FULLY COORDINATED
INFORMATION PACKAGE FOR THE PURPOSES OF CONSTRUCTION, AND DO
NOT RELIEVE THE CONTRACTOR OF THE REQUIREMENT TO COORDINATE
THE WORK IN ALL RESPECTS.

4.
IT IS THE SOLE RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE
THE WORK OF ALL TRADES AND SUPPLIERS TO ACHIEVE COMPLETE AND
OPERATIONAL BUILDING SYSTEMS.

5.

DO NOT SCALE DRAWINGS. LOCATIONS OF ITEMS ARE APPROXIMATE AND
ARE INTENDED TO BE USED FOR COORDINATION. EXACT LOCATIONS ARE
DEPENDANT UPON SITE CONDITIONS. REVIEW ANY REVISIONS WITH
CONSULTANT.

6.
ALL EXISTING EQUIPMENT TO REMAIN SHALL BE INSPECTED AND TESTED
FOR PROPER OPERATIONS. REPORT RESULTS OF INSPECTION AND
TESTING TO CONSULTANT.
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RECESSED 2'X4'LIGHTING FIXTURES

DIRECT CONNECTION - 120 OR 208V C/W UNFUSED DISCONNECT SWITCH AS
SPECIFIED

DIRECT CONNECTION - 347 OR 600V C/W UNFUSED DISCONNECT SWITCH AS
SPECIFIED

MOTOR CONNECTION AS SPECIFIED

MOTOR CONNECTION C/W UNFUSED DISCONNECT SWITCH

MOTOR CONNECTION C/W FUSED DISCONNECT SWITCH

MOTOR CONNECTION C/W LOOSE STARTER

MOTOR STARTER AS SPECIFIED

UNFUSED DISCONNECT SWITCH

15A, U-GROUND DUPLEX RECEPTACLE

(5-20RA) T-SLOT U-GROUND DUPLEX RECEPTACLE

15A, U-GROUND SPLIT WIRED DUPLEX RECEPTACLE - STANDARD MOUNTING
HEIGHT OR MOUNTED ABOVE COUNTER

 15A, U-GROUND DUPLEX RECEPTACLE C/W GROUND FAULT CIRCUIT
INTERRUPTER - STANDARD MOUNTING HEIGHT OR MOUNTED ABOVE
COUNTER

(5-20RA) T-SLOT U-GROUND DUPLEX RECEPTACLE C/W GROUND FAULT
CIRCUIT INTERRUPTER

15A, U-GROUND DUPLEX RECEPTACLE - FLUSH FLOOR MOUNTED UNLESS
NOTED OTHERWISE

(5-20RA) T-SLOT U-GROUND DUPLEX RECEPTACLE - FLUSH FLOOR MOUNTED
UNLESS NOTED OTHERWISE

s s s s ONE, TWO, THREE AND FOUR GANG SINGLE POLE TOGGLE SWITCHES

OCCUPANCY SENSOR  SWITCH

TV

PA

TV

TELEVISION OUTLET - WALL MOUNTED

TELEVISION OUTLET - FLUSH CEILING MOUNTED

DATA OUTLET - WALL MOUNTED OR MOUNTED ABOVE
COUNTER

DATA OUTLET - FLUSH CEILING MOUNTED

DATA OUTLET - FLUSH FLOOR MOUNTED

PUBLIC ADDRESS SPEAKER REFER TO SCHOOLBOARD
STANDARD SPECIFICATION

PULL STATION

FLUSH / SURFACE MOUNTED  HORN

STROBE - CEILING / WALL MOUNTED

SMOKE DETECTOR - WALL OR CEILING MOUNTED

AUTOMATIC COMBINATION FIXED TEMPERATURE/RATE OF RISE
HEAT DETECTOR - CEILING / WALL MOUNTED

DOOR HOLDER

DIRECT CONNECTION - 120 OR 208V AS SPECIFIED

DIRECT CONNECTION - 374 OR 600V AS SPECIFIED

BB#

DOUBLE SURFACE MOUNTED EMERGENCY LIGHTING -
REMOTE HEADS

CEILING MOUNTED EMERGENCY LIGHTING REMOTE
HEAD

EMERGENCY LIGHTING BATTERY UNIT C/W DUPLEX
RECEPTACLE AND DOUBLE REMOTE HEADS.  EXIT
LIGHTING:  SHADED AREAS DENOTE DIRECTION OF
FACE OF EXIT SIGN.  DIRECTIONAL ARROWS AS
INDICATED.

WALL MOUNTED DOUBLE FACED EXIT LIGHT

WALL MOUNTED SINGLE FACED EXIT LIGHT

CEILING MOUNTED DOUBLE FACED EXIT LIGHT

CEILING MOUNTED SINGLE FACED EXIT LIGHT

ACCESS CONTROL CARD READER

ACCESS CONTROL DOOR CONTACT

ACCESS CONTROL ELECTRIC STRIKE

VIDEO SURVEILLANCE CAMERA

PUSHBUTTON DOOR OPERATOR

CR

DC

ES

C

s

NOTE:

SYMBOLS SHOWN ON THIS LEGEND ARE NOT NECESSARILY
USED ON THIS PROJECT.

ELECTRICAL SYMBOL LEGEND

EQUIPMENT  CONNECTIONS & CONTROLS

SECURITY SYSTEM

FIRE ALARM SYSTEM

COMMUNICATIONS

LIGHTING

LIGHTING CONTROL

GENERAL POWER

RECESS MOUNTED ELECTRICAL PANEL

SURFACE MOUNTED ELECTRICAL PANEL

D

TC

OS

F

FV

T

FAN CONTROL SWITCH

VARIABLE SPEED FAN CONTROL SWITCH

MANUAL TIMER SWITCH

DIMMER SWITCH

CEILING MOUNTED OCCUPANCY SENSOR

PROGRAMMABLE TIME CLOCK

MISCELLANEOUS

INDICATES EXISTING DEVICE TO REMAIN

INDICATES EXISTING DEVICE IN RELOCATED POSITION

INDICATES BLACK COVER PLATE

ELECTRICAL DRAWING KEY NOTES

REMOVE & RE-INSTALLR/R

E

RL

BK

1

DRAWING LIST:
DRAWING: DESCRIPTION: SCALE:

E0-01 ELECTRICAL LEGEND, GENERAL NOTES, DRAWING LIST
AND KEY PLANS N.T.S.

E1-01 ELECTRICAL DEMOLITION PLANS 1:50

E2-01 ELECTRICAL PLANS 1:50
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LIGHTING FIXTURE SCHEDULE

REMARKS

. GREEN RUNNING MAN EMERGENCY EXIT SIGN
CAT# EA-X-A-U C/W ACCESSORIES
(X DENOTES FOR FACES/ARROWS AS INDICATED
ON DRAWING)

..

24
 V

DC
.

6W
LED

BU1
EMERGENCY BATTERY UNIT 24V, 200WATT
CAT# 24ESL200 WITH 10MIN TURN OFF DELAY

CONTACT: RICK ARDENTE
CELL: 905.706.9789
rardente@omnilumen.com

EMERGI-LITE

EMERGI-LITE 6W
LED

EMERGI-LITE

EMERGENCY REMOTE HEAD
CAT.# EF9-D-M-LM

DH

CONDUITS, BOXES SUPPLIED AND INSTALLED BY
ELECTRICAL CONTRACTOR AND DEVICES SUPPLY BY
SECURITY LL'S CONTRACTOR.

2.

NOTE:

1.

STRIKE
ELECTRIC

C

CEILING

TO SECURITY PANEL
27mm(1") E.C.

100mm(4")x100mm(4")x100mm(4")
JUNCTION BOX IN

PROXIMITY READER REFER TO
ELECTRICAL DWGS. FOR
EXACT LOCATION MOUNTED
ON OPPOSITE SIDE OF DOOR

CARD ACCESS CONTROL SYSTEM ROUGH-IN (FOR
REFERENCE ONLY). CO-ORDINATE WITH LANDLORD'S
SECURITY CONTRACTOR AND HARDWARE SUPPLIER.

21mm(3/4") E.C.

21mm(3/4") E.C.

ACCESSIBLE CEILING

N.T.S.

DOOR ACCESS CONTROL DETAIL

RECESSED DOWNLIGHTING
CAT#LFCR-6D-MN-25-40K-9-WD-DM1 /
LFCR-6RD-T-WD-S-WT

21.8W
LEDL4 PRECOLITE

GENERAL NOTES:

NOTE: DESCRIPTION:

1.

THE ELECTRICAL DRAWINGS ARE GENERALLY DIAGRAMMATIC. THE ELECTRICAL
INSTALLATION SHALL BE COORDINATED WITH OTHER TRADES SO THAT
INTERFERENCES BETWEEN THE ELECTRICAL INSTALLATION AND ARCHITECTURAL,
STRUCTURE, MECHANICAL, PLUMBING, FIRE PROTECTION AND EQUIPMENT
INSTALLATION WILL BE AVOIDED.

2.
REFER TO ARCHITECTURAL DRAWINGS FOR DIMENSIONS, ROOM AND AREA FINISHES,
CEILING PLANS, DOOR SWINGS, FIRE RELATED PARTITIONS, CABINET AND CASE
WORK AND BUILT-IN DETAILS.

3.

ALL THE FINAL CONNECTIONS SHOWN ON THE DRAWINGS ARE ACTUAL
REQUIREMENTS OF THE EQUIPMENT AND ARE SHOWN IN THEIR APPROXIMATE
LOCATION. CO-ORDINATE WITH MECHANICAL AND ARCHITECTURAL DRAWINGS FOR
EXACT LOCATION.

4. ELECTRICAL SYSTEM EQUIPMENTS AND COMPONENTS SHALL BE CERTIFIED BY A
RECOGNIZED TESTING AGENCY PER THE SCC.

5. ALL WIRING TO BE SIZE #12 AWG UNLESS NOTED OTHERWISE.

6. CIRCUIT NUMBERS SHOWN ARE GROUPING ONLY. REFER ON JOB-SITE FOR EXACT
CIRCUIT USED.

7. PROVIDE UPDATED TYPED PANEL DIRECTORY TO REPLACE EXISTING DIRECTORY

8.
THIS BUILDING IS RATED AS SEISMIC CATEGORY SC3. AS SUCH SEISMIC RESTRAINT
IS REQUIRED FOR ELECTRICAL SYSTEMS. REFER TO THE SEISMIC RESTRAINTS
SECTION OF THE ELECTRICAL SPECIFICATIONS.

1:500

THIRD FLOOR KEY PLAN AREA OF WORK

EXISTING PANEL ''LP-309''
120/208, 3P, 4W
SPACE: FULL

EXISTING PANEL ''LP-301''
120/208, 3P, 4W
SPACE: FULL

EXISTING PANEL ''2A''
120/208, 3P, 4W
SPACE: FULL

NO
RTH

1:500

FIRST FLOOR KEY PLAN
AREA OF WORK

EXISTING PANEL ''LP-114''
120/208, 3P, 4W
SPACE: 41 & 42

EXISTING PANEL ''LP-130''
120/208, 3P, 4W
SPACE: FULL

EXISTING PANEL ''LP-105''
120/208, 3P, 4W
SPACE: 25, 31, 37, 38, 40,
42

NO
RTH
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