[F Peel Region

Wednesday, June 24, 2026

DOCUMENT - 2026-353T
INTERIOR RENOVATIONS FOR PEEL REGIONAL POLICE AT 180 DERRY
ROAD EAST, MISSISSAUGA
ADDENDUM NO 1

Number of Pages: 18

Referring to the above Document 2026-353T - INTERIOR RENOVATIONS FOR
PEEL REGIONAL POLICE AT 180 DERRY ROAD EAST, MISSISSAUGA,
please note the following:

1. Bid Closing Date
The closing date has been extended to:

12:00PM noon local time

TUESDAY, JULY 14, 2026

2. Specifications and Drawings

ADD Appendix A Existing Drawings, which includes:
Electrical as-built Drawing:

-180 Derry Original Elec As Builts
Mechanical as-built Drawings:
-180 Derry Road 2003 Original Construction

-180 Derry Road 2008 Addition



Note: The Appendix A Existing Drawings can be downloaded from the online
bidding system under this bid call. These drawings are for reference only.

3. Electrical and Technology Drawings
Refer to the attached Consultant’s Electrical and Technology Addendum No. 01

(7 pages).

4. Questions and Answers

Question 1:
What are the rough-in requirements for the Room Scheduling Panels?

Answer 1:

Back box Size: The standard Room Scheduling Panel back box size is 2-gang.
Back box Height: 48" AFF.

Question 2:
No specification for the Floor Boxes and Floor Pack Pole, please clarify.
Answer 2:

- Floor boxes: acceptable manufacturers are Hubble or approved equal. Refer to
Electrical Addendum #01 drawing EO01 Electrical Symbols, Legends & Drawing
List for Floor Box Schedule note.

- Pac poles: equipment shall match existing model(s). Refer to Electrical as-built
180 Derry Original Elec As Builts drawing E-8 detail 5 that notes Wiremold
NP800 and Wiremold Vista Pole, to be verified on site.

Question 3:

Please Clarify which receptacles are part of the furniture, shown attached to
Furniture Connections

Answer 3:

All receptacles are included as part of furniture. Only furniture power feed (2x
each as per legend) and furniture mounted data to be provided.



Question 4:

Further clarification is required re: demolition of electrical devices. The hatched
area and overall scope is clear, but number of existing devices of each type will
be needed to accurately price. Please clarify.

Answer 4:

Refer to the following attached as-built drawings for existing systems.
Electrical as-built:

_180 Derry Original Elec As Builts

Mechanical as-builts:

_180 Derry Road 2003 Original Construction

_ 180 Derry Road 2008 Addition

Question 5:

This project is spec'd Panduit certified Installer - which we are not currently.
However, we would be pleased to submit a comparable quotation utilizing
industry-leading structured cabling solutions from either Belden or PSI. Both
manufacturers offer high-performance copper and fiber infrastructure products
that meet or exceed the technical performance requirements outlined within the
project specifications, including Category 6A cabling systems, connectivity
hardware, patch panels, fiber infrastructure, testing, and certification
requirements.

Answer 5:

The requirement for a Panduit Certified Installer has been established by the
Peel Regional Police ITS Department. Vendors are not required to hold this
certification themselves; however, they must ensure that the installation is
completed by a contractor who is a Panduit Certified Installer. If desired, the
successful vendor may engage a telecommunications contractor with the
appropriate Panduit certification to perform this work.



Question 6:

In supplementary conditions section SC.9 item 2.(1.1.3), Could you please
advise if the words 'The Contractor is not responsible for any errors or omissions
or inconsistencies in the Contract Documents. The Contractor shall exercise the
standard of care set out in SC. 52 GC 14.2 in reviewing the Contract Documents.
could be added to the end of paragraph 1.1.3?

Answer 6:
No. The existing SC. 9 remains no change.
Question 7:

Drawings can not performing on On-Screen Takeoffs, meaning when the
drawings downloaded to On-Screen Takeoff program, it showing blank, please
advise

Answer 7:

We do not use that program. The drawing can be downloaded in PDF files.
Question 8:

is Full-Time On-Site Flagman needed since this is a interior renovation project
Answer 8:

No, a full-time on-site flagman is not anticipated for this project, as the work
primarily consists of interior renovations. Should specific activities require traffic
control, pedestrian management, or the movement of materials and equipment
that could impact building occupants or vehicle traffic, the General Contractor
shall provide appropriate personnel and safety measures as required to maintain
a safe work environment and comply with all applicable regulations

Question 9:

Are there any mandatory base building contractors that must be used for the Fire
Alarm, Sprinkler, BAS, Electrical Security scopes of work? If so, please provide
the contact information for the required contractors



Answer 9:
The current base building contractors:
* Fire alarm contractor is Lifeline and can be contacted at 416-850-9477.

* BAS vendor is Johnson Controls. Contacts: Rammi Famous 416-333-6378
ramy.fanous@jci.com & Rammi Khadouri 647-208-2206
rammi.khadouri@jci.com

» Data vendor is Meteor Networks. Contact: Paul Rotondo 905-595-5315
paulr@meteortel.com

» Security Contractor is Ryan Grealy Clockworks ryan@clockworksystems.ca

The Security Contractor and BAS Contractor are the mandatory trades to be
carried. Security work is to be covered by cash allowance.

For the rest of the trades, the successful vendor is under no obligation to use the
Peel Regional Police Base Building contractors and may choose to engage their
own qualified contractors if they wish.

Should the vendor elect to use any of the Peel Regional Police Base Building
contractors, it will be entirely at the vendor's discretion. Please note that any
contractual arrangements, coordination, costs, liabilities, or obligations
associated with the Base Building contractor will be solely between the
successful vendor and that contractor.

Peel Regional Police will not be a party to, nor responsible for, any such
agreements or disputes arising from those arrangements.

Question 10:

No demolition scope of work is shown on Drawings E101, E102, E103, E104,
E201, E202, and E204. Please clarify


mailto:rammi.khadouri@jci.com
mailto:paulr@meteortel.com
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Answer 10:

For drawings E102, E103, & E104, refer to detail 1 on each of their respective
drawings for the hatched areas on the plans as well as detailed descriptions of
each of the hatched areas on the Demolition Legend.

For drawings E101, E201, E202, and E204, these drawings were not issued as
part of Addendum No 1. However, please also refer to detail 1 on each of their
respective drawings for the hatched areas on the plans as well as detailed
descriptions of each of the hatched areas on the Demolition Legend.

Please refer to as built _180 Derry Original Elec As Builts provided for device
counts, to be verified on site.

Question 11:

On drawing A120 it indicates section 1/A210 seemingly throughout the entire
floor plan, it is in multiple spots at exterior walls.

This section calls for a new layer of drywall at the exterior walls, however there is
a note on the section that indicates ‘ replace interior layer where damaged’.

| don’t see any demolition scope throughout the floor plan other than in the front
entrance area.

Does this detail apply throughout? Are we replacing the drywall throughout the
entire ground floor exterior walls?
If not, what is the extent of the patching / replacement scope?

Answer 11:

Drawing A120 & Section 1/A210 not applicable to this project.
Question 12:

There are two electrical drawing named E103.

Answer 12:

In the Elec & Tech “Issued For Tender” drawing package, both page 4 and page
8 have the same sheet number E103 and the same sheet name PARTIAL
SECOND FLOOR - POWER AND SYSTEMS - DEMO & NEW. Please note that
page 8 is incorrect and should have sheet number E203 and sheet name



PARTIAL SECOND FLOOR - LIGHTING - DEMO & NEW instead. The drawing
on page 8 shall be updated such that the next issuance of this sheet contains the
correct information.

Question 13:

There is a typical note on all floor plans indicating that the deck height is 4.4 m
and for the GC to verify. This note appears across all floors from basement — 3rd.
could you please confirm the deck height as they are likely not all 4.4m.

Answer 13:

For calculation consider 4.4m for all three floors.
Question 14:

On 2nd & 3rd floor plans, partition type P9 is a top up of existing. Could you
please confirm what the existing height is for these partitions?

Answer 14:

Consider the existing partition height 2.7m.
Question 15:
Can all furrings terminate 6” above ceiling height?

Answer 15:

All partitions to be extended to underside of existing structural slab
Question 16:

- Door schedule indicate 34 doors with automatic operators.
- Hardware schedule indicate 63 doors with automatic operators.
Please advise what to follow for our pricing.

Answer 16:

Total of 63 door operators is correct.
Some operators are to function as closers.



Question 17:

Technology Detail drawing #E311 riser diagram shows all floor mounted data
cabling on the 3rd floor routing to racks in 2nd floor telecom room 2163.
Questions:

1. There do not seem to be any floor mounted data outlets on the 3rd floor and
room 2163 riser shows ONLY those floor data outlets cabled there.

2. Drawings do not show any rack or tray layout in Telecom room 2163 and
nothing is in the spec for 2-post racks...only cabinets. I'm thinking the room 2163
SOW may not be required...

3. Also...please provide details for the existing consolidation points, i.e.; size,etc.
Cat6A patch panels and patching will be required for the new cabling and, if
housed with existing Cat6, there may be a space issue.

Answer 17:

1. Floor boxes with floor mounted data outlets shall be provided on the 3rd floor
in the Boardrooms and Project Rooms, as denoted by the “FB#” symbol on
drawing E104 detail 2. Refer to drawing E001 for the Floor Box Schedule for
exact data outlet requirements.

Drawing E311 detail 1 Communications Riser Diagram shall be issued to show
the new CATG6A cabling from the existing racks in Telecom 2163 to the revised
“FB#” symbol in upcoming Addendum 02.

2. SOW will be required in Telecom 2163 as the existing racks will be utilized to
facilitate the new CAT6A cabling to floor mounted data outlets in the floor boxes
on the 3rd floor. Refer to electrical as-built drawing _180 Derry Original Elec As
Builts for existing systems, to be verified on site.

3. Existing consolidation points shall not be re-used, new consolidation points
shall be provided. Refer to drawings E102, E103, & E104 for Demolition Legend.

Question 18:

On drawing A201, what is the extend of the new wall type P8 - Demountable pre-
Manufactured Glazed Partition System on the floor plans?



Answer 18:

Demountable partition is in room# 3-18 Large Board room, Door#D-3-18. The
total length of the partition including the door is 6500mm. Refer to detail 4/A700
for more details.

Question 19:

On drawing 507, interior elevation 1/A507, Elevation C, who supplies and
installs 'NEW PRE-FINISHED ALLOY STEEL UNDER COUNTER/ WALL
MOUNT CPU HOLDER/COMPUTER TOWER FOR DESKTOP PC' ?

Answer 19:

Millwork contractor.

Question 20:

On phasing drawing A901, partial plan 3/A901 (line 2), Corridor 3-26 and
part of Corridor 3-39, it appears that two hoarding walls (shown with
dashed lines) are indicated within these corridors. The hoarding on the
south side seems to run parallel to the existing corridor walls.

Please confirm whether this south-side hoarding wall is required to be
installed.

Answer 20:
Yes, it is required due to different phases.

Question 21:

On floor plans, SND (we assume they are new Sanitary Napkin Disposal)
do not appear to be in the Floor plan legend.

We could find SNP, which are existing sanitary napkin disposals to be
reinstalled. Are these the same? or SND are new?

Answer 21:
Sanitary Napkin disposal is not required for this project. Existing Sanitary Napkin
Dispenser to be removed and reinstalled.



Question 22:

Wall type P1A is indicated on Floor Plan A201, but we could not locate it
in the Partition Types Legend. Could you please clarify the construction of
this wall type?

Answer 22:
Refer to Typical Notes drawing A200 & A201 for Fire Rating Suffix Code:
A: 1Hour Fire Rated.

Question 23:

Please see below cabling questions and advise:

1. We need to know how many existing CAT6 Cables need to be tested
and terminated. What about quantity and locations of consolidation points?
2. Fibre backbone is required under this scope and provide strand
count/type if not shown clearly on drawings. Unsure of what type of Fibre
Backbone is required.

3. Is client interested in receiving a comparable quote by a NON CSV of
the approved manufacturers? This is important as we are NOT Belden
CSV - but we can still install and supply all Belden and Panduit Products
- which we have for many clients.

Answer 23:

1. The contractor is to assess and quantify all the existing coiled cables to the
existing consolidation points that are left in the ceiling post demolition. The
contractor is to re-terminate, test, and label all existing CAT6 cables onto new
CAT6 RJ45 jacks and modular patch panels. The modular patch panels are to be
mounted on new consolidation points (CP) identified on the new floor plan layout.
The contractor is to provide the additional CAT6A cables to support the additional
cabling requirements as per the new floor plan layout. The new permanent link
CATG6A cables are also to be terminated and mounted inside the consolidation
points, with the additional channel cables from the consolidation point to the
remote locations as identified on the drawings. Additional details and
requirements are identified in the Div. 27 technical specifications.

2. Fibre backbone is not part of the contract scope of work.



3. All Belden cabling work shall be by a Belden CSV and all Panduit cabling work
shall be by a Panduit CSV. A copy of the certifications shall be included as part
of the shop drawings.

Colin Zeng

Senior Procurement Analyst



ADDENDUM

INLA

ARCHITECTS

DATE: June 22, 2026 ADDENDUM ADDO1
NO.:

PROJECT: Emil V Kolb Centre

ISSUED TO:  Peel Regional Police PAGE NO.: 2520797

Architectural

1. Refer to attached Electrical ADD# 01 issued by EXP dated June 12, 2026 for more information.
2. Refer to attached mechanical and electrical as-built drawings for your reference.

END OF ADDENDUM NO. ADDO1

220 DUNCAN MILL ROAD, SUITE 319, TORONTO, ONTARIO M3B 3J5 « TEL (416) 367-8977 » FAX (416) 367-9655
ngaa@ngaa.ca * www.ngaa.ca
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0% EXP Services Inc.
- eX 220 Commerce Valley Drive West, Suite 110
Y Markham, Ontario

L3T 0A8

Telephone: 905.695.3217
Facsimile: 905.695.0167

Electrical and Technology
Addendum No. 01

Reference: Inresponse to Swing Space Coordination Issue Date: June 12, 2026

Project: Emil V Kolb Center, Peel Regional Police Facility Renovation
(EXP Project Number MRK-25008051-A0)

This addendum shall form an integral part of the Bid Documents for the above project and shall be read
in conjunction therewith. This addendum shall, however, take precedence over all requirements of the
previously issued Drawings and Specifications with which it may prove to be at variance, unless otherwise
clarified by the Consultant.

This addendum must be signed by the Bidder in the appropriate space and must be attached to the back
of the Bid Form for submission at the time of bidding. Bids not including this addendum signed as
requested may be rejected as informal.

Revisions / Clarifications

The following changes and clarifications shall be considered when submitting your bid.

1.1. ELECTRICAL AND TECHNOLOGY DRAWINGS
1.1.1. E001 — ELECTRICAL SYMBOLS, LEGENDS & DRAWING LIST (included
herein)
A Revise Floor Box Schedule to include note for acceptable
manufacturers, as bubbled.

1.1.2. E102 - PARTIAL GROUND FLOOR - POWER AND SYSTEMS - DEMO &
NEW (included herein)
A Revise Demolition Legend to include temporary miscellaneous
equipment, as bubbled.

1.1.3. E103 - PARTIAL SECOND FLOOR - POWER AND SYSTEMS - DEMO &
NEW (included herein)
A Revise Demolition Legend to include temporary miscellaneous
equipment, as bubbled.
2 Revise location of Swing Space from CLOSET 2160A to THREAT
ASSESMENT 2157 AND THREAT FILES 2157A, as bubbled.
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Electrical And Technology Tender Addendum No. 01

1.1.4. E104 — PARTIAL THIRD FLOOR - POWER AND SYSTEMS - DEMO &
NEW (included herein)
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END OF ELECTRICAL AND TECHNOLOGY ADDENDUM No. 01

Add Swing Space requirements to the Demolition Legend, as bubbled.
Add Swing Space requirements consisting of sixteen (16) Normal
Circuits, sixteen (16) UPS Circuits, and ninety-eight (98) Data to the
north-east side of the floor, as bubbled.

Add Swing Space requirements consisting of two (2) Normal Circuits,
two (2) UPS Circuits, and twelve (12) Data to PROJECT 3076, as
bubbled.

Add Keynote 2 to KEY NOTES, as bubbled.

Add Keynote 2 to INVESTIGATIVE SUPPORT 3-28, as bubbled.

Add Keynote 2, one (1) Ceiling Furniture Feed, and two (2) UPS Circuits
to PROJECT ROOM 3-23, as bubbled.

Add Keynote 2, one (1) Ceiling Furniture Feed, and one (1) UPS Circuit
to BREAKOUT ROOM 3-24, as bubbled.

Add Keynote 2 to PROJECT ROOM 3-19, as bubbled.

Add Keynote 2 to PROJECT ROOM 3-20, as bubbled.

Add Keynote 2, one (1) Ceiling Furniture Feed, and two (2) UPS Circuits
to PROJECT ROOM 3-21, as bubbled.

Add Keynote 2 to LARGE BOARD ROOM 3-18, as bubbled.

Add Keynote 2, one (1) wall mounted receptacle on circuit PT1-42, one
(1) wall mounted UPS receptacle on circuit UPS-T5-17, and two (2) wall
mounted data outlets at ISS 3-15, as bubbled.

Add Keynote 2, one (1) Ceiling Furniture Feed, and one (1) UPS Circuit
to BREAKOUT ROOM 3-16, as bubbled.

Add Keynote 2, one (1) Ceiling Furniture Feed, and one (1) UPS Circuit
to MEDIUM BOARD ROOM 3-05, as bubbled.
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KEY SWITCH
MOTION SENSOR
PANEL / CONTROLLER
LFE LOW FREQUENCY EXCITER
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AV CONNECTIVITY C/W 1-GANG MUD RING C/W 27 MMC STUB UP TO CEILING SPACE

DISPLAY

DISPLAY INFRASTRUCTURE C/W 1-GANG MUD RING BEHIND DISPLAY

PROJECTOR SCREEN

PROJECTOR

AV SYSTEM CAMERA

INFRARED RADIATOR

ANTENNA

AV SYSTEM ROOM OCCUPANCY SENSOR

AV SYSTEM PARTITION SENSOR

PHOTOMETRIC SENSOR

BACnet INTERFACE TO AV SYSTEM

LIGHTING INTERFACE TO AV SYSTEM

SHADE/DRAPE INTERFACE TO AV SYSTEM

MICROPHONE

TOUCH SCREEN

ROOM SCHEDULING PANEL

ROOM SCHEDULING SIGN

BUTTON PANEL

AV SYSTEM SPEAKER
SUB SUBWOOFER SPEAKER

LOCAL CREDENZA RACK

AV RACK

FLOOR BOX "x" DENOTES TYPE. REFER TO AV SYSTEMS DETAILS
PTx POKE THROUGH "" DENOTES TYPE. REFER TO AV SYSTEMS DETAILS
TBX TABLE BOX "x" DENOTES TYPE. REFER TO AV SYSTEMS DETAILS

E001 GENERAL SYMBOLS, LEGENDS AND DRAWING LIST

E101 PARTIAL BASEMENT FLOOR - POWER AND SYSTEMS - DEMO AND NEW
E102 PARTIAL GROUND FLOOR - POWER AND SYSTEMS - DEMO AND NEW
E103 PARTIAL SECOND FLOOR - POWER AND SYSTEMS - DEMO AND NEW
E104 PARTIAL THIRD FLOOR - POWER AND SYSTEMS - DEMO AND NEW
E201 PARTIAL BASEMENT FLOOR - LIGHTING - DEMO AND NEW

E202 PARTIAL FIRST FLOOR - LIGHTING - DEMO AND NEW

E203 PARTIAL SECOND FLOOR - LIGHTING - DEMO AND NEW

E204 PARTIAL THIRD FLOOR - LIGHTING - DEMO AND NEW

E301 ELECTRICAL DETAILS

E311 TECHNOLOGY DETAILS

E312 TECHNOLOGY DETAILS

E401 PANEL SCHEDULES

E402 PANEL SCHEDULES

GENERAL NOTES

MISCELLANEOUS DEVICES

JUNCTION BOX, WALL MOUNTED

JUNCTION BOX, CEILING MOUNTED

CONTACTOR, SUBSCRIPT X" INDICATES UNIQUE IDENTIFIER

CONTROL RELAY & REQUIRED INPUT/OUTPUT MODULE

DEMOLITION

NOTE: ACCEPTABLE MANUFACTURERS ARE HUBBLE OR APPROVED EQUAL

CIRCUITING

BLDG-E1MDPHA.10

L CIRCUIT NUMBER

PANEL DESIGNATION

#12,#12G,21mmC

\— CONDUIT SIZE

GROUND CONDUCTOR QUANTITY AND SIZE
CIRCUIT CONDUCTOR QUANTITY AND SIZE

<R> EXISTING TO BE REMOVED
<RL> EXISTING TO BE RELOCATED
<EX> EXISTING TO REMAIN
<NL> EXISTING - NEW LOCATION
— — | DEMOLITION CONDUIT
(I DEMOLITION EQUIPMENT
EXISTING TO REMAIN CONDUIT
L EXISTING TO REMAIN EQUIPMENT
RELOCATED / NEW CONDUIT
L RELOCATED / NEW EQUIPMENT

TAGS AND CALL OUT SYMBOLS

SECTION CALLOUT

(" 1 = SECTION DESIGNATION
W —— SHEET NUMBER

DETAIL CALLOUT

/" A\ =~ DETAL DESIGNATION
W —— SHEET NUMBER

A REVISION CALLOUT
@ KEYNOTE CALLOUT
ABBREVIATIONS

A ANALOG MD MOTORIZED DAMPER
AFCI ARC FAULT CIRCUIT INTERRUPTOR MH MOUNTING HEIGHT
AFF ABOVE FINISHED FLOOR MS MASTER STATION
ATS AUTOMATIC TRANSFER SWITCH MU MULLION MOUNTED
BM BEAM MOUNTED NC NORMALLY CLOSED
CK CLOCK HANGER NO NORMALLY OPEN
CL CEILING MOUNTED 0oC OVER THE COUNTER
EMT ELECTRICAL METALLIC TUBING PL POLE MOUNTED
EP EXPLOSION PROOF PTZ PAN, TILT, ZOOM
F FURNITURE OR MILLWORK MOUNTED RIO ROUGH-IN ONLY
FL FLOOR MOUNTED ST SHUNT TRIP
GFCl GROUND FAULT CIRCUIT INTERRUPTER TP TAMPER PROOF
GFI GROUND FAULT INTERRUPTER VS VIDEO STATION
MCB MAIN CIRCUIT BREAKER WP WEATHER PROOF
MCC MOTOR CONTROL CENTER

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

ELECTRICAL DOCUMENTS ARE BASED ON AVAILABLE INFORMATION AND, SHALL BE READ IN CONJUNCTION WITH
OTHER CONSULTANTS INCLUDING BUT NOT LIMITED TO ARCHITECTURAL, STRUCTURAL, MECHANICAL, DOOR
HARDWARE CONSULTANT DOCUMENTS.

THE ELECTRICAL DRAWINGS ARE DIAGRAMMATIC AND SHOW GENERAL ARRANGEMENTS OF ELECTRICAL AND
SYSTEMS DEVICES. THE FINAL LOCATION AND ELEVATION OF ALL ELECTRICAL AND SYSTEMS DEVICES SHALL BE
COORDINATED WITH ARCHITECTURAL/INTERIOR DESIGNER'S PACKAGES. REPORT ANY DISCREPANCIES TO
CONSULTANT PRIOR TO ROUGH-IN. FOR DIMENSIONS, REFER TO ARCHITECTURAL/INTERIOR DESIGN PACKAGES.

ALL EQUIPMENT LAYOUTS SHOWN ARE FOR REFERENCE ONLY BASED ON INTENDED EQUIPMENT AT TIME OF DESIGN.
THE CONTRACTOR MUST PREPARE THE WORKING DRAWINGS BASED ON ACTUAL EQUIPMENT SELECTION (SHOP
DRAWINGS) FOR THE EQUIPMENT ROOM LAYOUT PRIOR TO ROUGH-IN AND CONSTRUCTION.

THE ELECTRICAL CONTRACTOR SHALL BE RESPONSIBLE TO COORDINATE WITH THE GENERAL CONTRACTOR TO
PROVIDE AND INSTALL TEMPORARY POWER FOR PROJECT CONSTRUCTION AS REQUIRED.

PROVIDE ELECTRICAL COORDINATION WITH SHOP DRAWING SELECTION AND LOCATION. REFER TO MECHANICAL
EQUIPMENT SCHEDULES FOR DETAILS. VERIFY THE FINAL LOCATION OF MECHANICAL EQUIPMENT PRIOR TO
INSTALLATION.

CONTRACTOR SHALL IDENTIFY AND LABEL CLEARLY ALL CIRCUITS, WIRING, SERVICES, JUNCTION BOXES, PULL BOXES,
DEVICES AND EQUIPMENT INSTALLED AND CONNECTED UNDER THE SCOPE OF WORK OF THIS PROJECT.
IDENTIFICATION SHALL BE AS PER SPECIFICATION AND ALL APPLICABLE INDUSTRY STANDARDS UNLESS SPECIAL
OWNER'S REQUIREMENTS. ALL MARKINGS SHALL BE OF NON-ERASABLE LAMACOID TYPE.

ALL OPENINGS, IF APPLICABLE, SHALL BE SEALED WITH APPROVED FIRE STOP MATERIAL. ANY FIREPROOFING
MATERIAL REMOVED WILL BE REPLACED WITH A SUITABLE AND APPROVED FIREPROOFING MATERIAL AND SHALL BE
INSTALLED AS PER MANUFACTURER'S RECOMMENDATIONS TO APPLICABLE BUILDING AND FIRE CODES.

CONTRACTOR SHALL INCLUDE FOR PAYMENT OF REQUIREMENT PERMITS, FEES, LICENCES, CERTIFICATES OF
INSPECTION, ETC. IF REQUIRED.

CABLE AND CONDUIT SIZES INDICATED ON DRAWINGS ARE MINIMUM SIZES AND SHALL BE INCREASED BASED ON
ACTUAL ROUTING AND VOLTAGE DROP.

ELECTRICAL CONTRACTOR SHALL COORDINATE WITH MECHANICAL CONTRACTOR FOR ALL SHOP DRAWINGS PRIOR
TO PROCUREMENT AND INSTALLATION OF RELATED ELECTRICAL CONNECTIONS. ANY ALTERNATIONS DUE TO
MECHANICAL COORDINATION SHALL BE RECORDED IN ELECTRICAL AS-BUILTS.

ALL NOT IN SCOPE AREAS ARE TO REMAIN ACTIVE AND OPERATIONAL DURING THE ENTIRE DURATION OF WORK.
WIRING, CONDUIT, AND EQUIPMENT REQUIRED TO MAINTAIN SERVICE SHALL BE TEMPORARILY SUPPORTED,
RE-ROUTED, SERVICED, OR RELOCATED AS REQUIRED. ANY LOSS OF SERVICES TO SPACES OUTSIDE OF THE SCOPE
OF WORK SHALL BE COORDINATED WITH FACILITY MANAGEMENT.

CONTRACTOR SHALL CONDUCT A SITE REVIEW PRIOR TO PRICING TO BECOME FAMILIAR WITH THE SITE CONDITIONS.
VERIFY ALL LOCATIONS, SIZES, AND CONNECTIONS ON SITE AND REPORT ANY DISCREPANCIES TO THE CONSULTANT
WITH PROPOSED RESOLUTION AND OBTAIN CONSULTANT'S APPROVAL.

MAINTAIN EXISTING FIRE ALARM, EXIT SIGNS AND EMERGENCY LIGHTS IN FULL OPERATION DURING THE ENTIRE
CONSTRUCTION STAGE. WHERE DISRUPTION TO LIFE SAFETY SYSTEMS ARE REQUIRED, REPORT TO THE OWNER,
PROVIDE CONTINUOUS MONITORING DURING SHUT DOWN PERIOD, AND ENSURE THAT ALL SYSTEMS ARE
REACTIVATED PRIOR TO LEAVING THE SITE AT THE END OF EACH WORKING DAY.

CONTRACTOR SHALL BE RESPONSIBLE FOR ALL REFINISHING OF DAMAGED BUILDING AREAS AND FINISHES AFFECTED
BY THE WORK AS OUTLINED UNDER SCOPE OF WORK OF THIS PROJECT. SHOULD ANY EXISTING SYSTEM BE DAMAGED,
MAKE FULL REPAIR/REPLACES WITHOUT EXTRA COST, AND TO THE SATISFACTION OF THE OWNER.

CONTRACTOR SHALL PROVIDE WRITTEN NOTICE TO THE OWNER FOR ANY SHUTDOWN REQUIRED 3 DAYS PRIOR.
SHUTDOWN SHALL BE PERFORMED DURING AFTER HOURS OR ON WEEKENDS AT THE CONTRACTOR'S EXPENSE.

CONTRACTOR IS RESPONSIBLE FOR STORAGE AND PROTECTION OF ALL EXISTING ITEMS WHICH WILL BE
RELOCATED/REUSED IN THIS PROJECT.

HORIZONTAL COMMUNICATIONS CABLES SHALL NOT EXCEED 90 METERS IN LENGTH FROM NETWORK SWITCH TO
TERMINATION POINT. WHERE CABLING DISTANCES EXCEED 90 METERS, CONTRACTOR SHALL REPORT THE
CONDITIONS TO THE CONSULTANT AND OWNER FOR FURTHER DIRECTION.

IN CEILING CONSOLIDATION POINTS IDENTIFIED ON DRAWINGS ARE PROPOSED APPROXIMATE LOCATIONS ONLY.
FINAL PLACEMENTS OF CONSOLIDATION POINTS SHALL BE COORDIANTED WITH CEILING CONDITIONS, INCLUDING BUT
NOT LIMITED TO CEILING GRID, LIGHT FIXTURES, EXISING EQUIPMENT, ETC., AND MAY BE MOUNTED WITHIN A2 METRE
RADIUS FROM PROPOSED LOCATIONS. CONTRACTOR SHALL IDENTIFY FINAL AS-BUILT LOCATIONS.

ALL EXISTING CAT 6 CABLES IN GOOD CONDITION AND NOT DAMAGED SHALL BE RE-TERMINATED ON NEW JACKS IN
PATCH PANELS INSIDE NEW CONSOLIDATION POINTS AS PROPOSED ON NEW LAYOUT, REFER TO SPECIFICATIONS
SECTION 27 0500 COMMON WORK RESULTS FOR COMMUNCATIONS. WHERE PERMANENT LINK TESTING OF EXISTING
CABLES YIELDED A FAILED TEST RESULT, CONTRACTOR SHALL REPORT THE CONDITIONS TO THE CONSULTANT AND
OWNER FOR FURTHER DIRECTION.

ELECTRICAL CONTRACTOR SHALL PROVIDE ALL CONDUIT INFRASTRUCTURE C/W PULL STRING FOR DIVISION 27 41 00
AUDIO-VIDEO SYSTEMS SCOPE AND DIVISION 28 00 00 ELECTRONIC SAFETY AND SECURITY SCOPE.

ALL DIVISION 27 41 00 AUDIO-VIDEO SYSTEMS SCOPE AND DIVISION 28 00 00 ELECTRONIC SAFETY AND SECURITY
SCOPE, INCLUDING BUT NOT LIMITED TO DEVICES, CABLING, ETC., ARE NOT PART OF THIS CONTRACT AND SHALL BE
CARRIED UNDER CASH ALLOWANCES.

ALL DISPLAY LOCATIONS SHALL HAVE PLYWOOD BACKBOARD FOR DISPLAY MOUNTING.

ALLOW FOR X-RAY, SCAN, AND CORING AS REQUIRED. CARRY ALL ASSOCIATED COSTS.
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DEMOLITION LEGEND:

ELECTRICAL, IT & SECURITY:

1.

EXISTING CONSTRUCTION TO REMAIN.

ELECTRICAL, IT, AV, & SECURITY:

1.

2.

UNLESS OTHERWISE NOTED, REMOVE ALL FLOOR, COLUMN, CEILING, AND WALL MOUNTED POWER, WIRING
AND CONDUIT NOT REQUIRED BACK TO SOURCE, TO SUIT THE NEW LAYOUT AND MAKE SAFE.

FIRE ALARM DEVICES, INCLUDING BUT NOT LIMITED TO SPEAKERS, STROBES, PULL STATIONS AND SMOKE
DETECTORS, SHALL BE REMOVED WITHIN THE SCOPE OF WORK AREA. ENSURE ALL EXISTING FIRE ALARM
CIRCUITS REMAIN AND ARE MADE SAFE FOR USE DURING THE CONSTRUCTION PHASE.

REMOVE ALL IT, AV, AND SECURITY DEVICES, CABLING (SEE ITEM BELOW FOR COMMUNICATIONS CABLING),
AND INFRASTRUCTURE WITHIN THE AREA.

ALL EXISTING CAT 6 CABLES IN GOOD CONDITION AND NOT DAMAGED WILL BE RE-TERMINATED WITH NEW
JACKS, PATCH CORDS, AND PATCH PANELS MOUNTED ON NEW PASSIVE-ONLY CONSOLIDATION POINTS AS
PROPOSED ON NEW LAYOUT, REFER TO SPECIFICATIONS SECTION 27 05 00 COMMON WORK RESULTS FOR
COMMUNCATIONS.

MAINTAIN ALL EXISTING IT, AV, SECURITY DEVICES AND STORE WITHIN THE ROOM OR PROVIDE TO CLIENT.
REMOVE ALL LIGHTING FIXTURES, LIGHTING CONTROL DEVICES, AND EXIT SIGNS WITHIN SCOPE OF WORK
AREA. REMOVE EXISTING WIRING AND CONDUIT BACK TO NEAREST JUNCTION BOX IN CEILING SPACE AND
MAKE SAFE. MAINTAIN THE CIRCUIT FOR NEW LIGHTING FIXTURES.

ELECTRICAL, IT, AV, & SECURITY:

AREA SHALL BE USED AS SWING SPACE DURING CONSTRUCTION. COORDINATE WITH GENERAL CONTRACTOR
FOR PHASING.

D(S), PATCH CABLE(S), POWER BAR(S), AND ALL

SIONS FOR TEMPORARY WORKSTATIONS.
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DURESS MASTER STATION
SHALL BE TIED TO DURESS
BUTTON AT RECEPTION G-07
AND CLERICAL STAFF G-22b FOR
ALARM SILENCE AND RESET.

ALARM SHALL BE ACTIVATED
VIA DURESS BUTTON AT
CLERICAL STAFF G-22b.

DURESS BUTTON TYPES:

TYPE-01 - DISCREET UNDER TABLE DURESS BUTTON
TYPE-02 - WALL MOUNTED DURESS BUTTON

GENERAL NOTES:

1. CIRCUITING IN PART IS DIAGRAMMATIC INTENDED TO SHOW GENERAL CIRCUIT ARRANGEMENT AND
PANEL DESIGNATION. REUSE CIRCUITS OBTAINED FROM DEMOLITION AS THE PRIMARY SOURCE.

2. FORDEVICES IN EXISTING WALLS, PROVIDE SURFACE MOUNT POWER AND DATE CONDUITS ON THE
CORNER OF THE ROOM AND PROVIDE LOW LEVEL RACEWAY TO FINAL DEVICE LOCATIONS.

6. | ISSUED FOR ADDENDUM E-01 2026.06.12
5. | ISSUED FOR TENDER 2026.05.01
4. | ISSUED FOR BUILDING PERMIT 2026.04.08
3. | ISSUED FOR 100% CLIENT REVIEW | 2026.03.31
2. | ISSUED FOR 66% CLIENT REVIEW 2026.01.09
1. | ISSUED FOR COSTING REVIEW 2025.11.24
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The contractor shall check and verify all dimensions and report
all errors and ommisions to the architect and the design
professional whose seal is affixed to this drawing. Do not scale
the drawings.

This drawing shall not be used for construction purposes until
issued for construction by the design professional whose seal is
affixed to this drawing and whose signature is below.

ISSUED FOR CONSTRUCTION DATE

NORTH STRUCTURAL CONSULTANT

Stephenson Engineering

PROJECT N

MECHANICAL CONSULTANT
EXP Services Inc.

ELECTRICAL CONSULTANT
EXP Services Inc.

SHEET TITLE

PARTIAL GROUND FLOOR -
POWER AND SYSTEMS -

m PARTIAL GROUND FLOOR POWER AND SYSTEMS PLAN - NEW

E102

SCALE:

1:100

DEMO & NEW
SHEET NO. DRAWN BY CHECKED
SSILL KE
PROJECT NO.

E102

MRK-25008951-A0

SCALE



AutoCAD SHX Text
1037

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1008

AutoCAD SHX Text
CLOSET ALCOVE

AutoCAD SHX Text
1076

AutoCAD SHX Text
FILE STORAGE

AutoCAD SHX Text
1045

AutoCAD SHX Text
OPEN OFFICE

AutoCAD SHX Text
1038

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1025

AutoCAD SHX Text
SUPERVISOR

AutoCAD SHX Text
1029

AutoCAD SHX Text
CLASSROOM

AutoCAD SHX Text
1018

AutoCAD SHX Text
STATISTICIAN

AutoCAD SHX Text
1021

AutoCAD SHX Text
RECRUITMENT

AutoCAD SHX Text
1019

AutoCAD SHX Text
WAITING

AutoCAD SHX Text
1017

AutoCAD SHX Text
1016

AutoCAD SHX Text
1015

AutoCAD SHX Text
1146

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1144

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1162

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1164

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1134

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1163

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1165

AutoCAD SHX Text
1167

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1169

AutoCAD SHX Text
CIVILIAN RECRUITING  TESTING

AutoCAD SHX Text
1168

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
1170

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1173

AutoCAD SHX Text
LOBBY

AutoCAD SHX Text
1174

AutoCAD SHX Text
LOBBY

AutoCAD SHX Text
1175

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
1171

AutoCAD SHX Text
RECEPTION/CONSOLE

AutoCAD SHX Text
1176

AutoCAD SHX Text
MAIL

AutoCAD SHX Text
1180

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
1179

AutoCAD SHX Text
SERGEANT

AutoCAD SHX Text
1181

AutoCAD SHX Text
AUXILARY POLICE

AutoCAD SHX Text
1149

AutoCAD SHX Text
STAFF SERGEANT

AutoCAD SHX Text
1152

AutoCAD SHX Text
SERGEANT

AutoCAD SHX Text
1155

AutoCAD SHX Text
SKILL/CAREER DEVELOPMENT

AutoCAD SHX Text
1157

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1014B

AutoCAD SHX Text
STAIR NO. 1

AutoCAD SHX Text
1012

AutoCAD SHX Text
RECRUITMENT & STAFF SUPPORT OFFICE

AutoCAD SHX Text
1010

AutoCAD SHX Text
BOARDROOM

AutoCAD SHX Text
1077

AutoCAD SHX Text
PHOTOCOPY

AutoCAD SHX Text
1081

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1090

AutoCAD SHX Text
TELECOM

AutoCAD SHX Text
1091

AutoCAD SHX Text
ELECTRICAL

AutoCAD SHX Text
1089

AutoCAD SHX Text
QM STORAGE

AutoCAD SHX Text
1092

AutoCAD SHX Text
WOMEN'S WR.

AutoCAD SHX Text
1093

AutoCAD SHX Text
MEN'S WR.

AutoCAD SHX Text
1094

AutoCAD SHX Text
CUSTODIAN

AutoCAD SHX Text
1095

AutoCAD SHX Text
LUNCHROOM

AutoCAD SHX Text
1190

AutoCAD SHX Text
SHOOTING POSITIONS

AutoCAD SHX Text
1197

AutoCAD SHX Text
MECHANICAL

AutoCAD SHX Text
1189

AutoCAD SHX Text
CONTROL ROOM

AutoCAD SHX Text
1185

AutoCAD SHX Text
ELECTRICAL

AutoCAD SHX Text
1184

AutoCAD SHX Text
TELECOM

AutoCAD SHX Text
1183

AutoCAD SHX Text
GUN CLEANING

AutoCAD SHX Text
1187

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1186

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1201

AutoCAD SHX Text
STAIR  NO. 2

AutoCAD SHX Text
1150

AutoCAD SHX Text
CLASSROOM

AutoCAD SHX Text
1161

AutoCAD SHX Text
CLASSROOM

AutoCAD SHX Text
1177

AutoCAD SHX Text
WR.

AutoCAD SHX Text
1030

AutoCAD SHX Text
DRIVER TRAINING

AutoCAD SHX Text
1009

AutoCAD SHX Text
FILE

AutoCAD SHX Text
1143

AutoCAD SHX Text
FITNESS CO-ORDINATOR

AutoCAD SHX Text
1142

AutoCAD SHX Text
FILE  AREA

AutoCAD SHX Text
1098

AutoCAD SHX Text
GYM EQUIPMENT

AutoCAD SHX Text
1133

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
SLEEPING  POD

AutoCAD SHX Text
1138

AutoCAD SHX Text
MEN'S WR.

AutoCAD SHX Text
1139

AutoCAD SHX Text
HEALTH

AutoCAD SHX Text
1137

AutoCAD SHX Text
WOMEN'S WR.

AutoCAD SHX Text
1136

AutoCAD SHX Text
CUSTODIAN

AutoCAD SHX Text
1141

AutoCAD SHX Text
ASSISTANT CO-ORDINATOR

AutoCAD SHX Text
1153

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
1158

AutoCAD SHX Text
MEETING

AutoCAD SHX Text
1160

AutoCAD SHX Text
CLASSROOM

AutoCAD SHX Text
1182

AutoCAD SHX Text
SECRETARY

AutoCAD SHX Text
1178

AutoCAD SHX Text
ELECTRICAL CLOSET

AutoCAD SHX Text
1020

AutoCAD SHX Text
SECRETARY

AutoCAD SHX Text
1096

AutoCAD SHX Text
KITCHENETTE

AutoCAD SHX Text
1014A

AutoCAD SHX Text
TESTING

AutoCAD SHX Text
1202

AutoCAD SHX Text
WEAPON  MAINTENANCE

AutoCAD SHX Text
1188

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1200

AutoCAD SHX Text
AMMUNITION STORAGE

AutoCAD SHX Text
1199

AutoCAD SHX Text
ARMOURER OFFICE

AutoCAD SHX Text
QUIET ROOM

AutoCAD SHX Text
1198

AutoCAD SHX Text
WEAPON STORAGE

AutoCAD SHX Text
1024A

AutoCAD SHX Text
SERGEANT

AutoCAD SHX Text
1013B

AutoCAD SHX Text
1013C

AutoCAD SHX Text
1013A

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1159

AutoCAD SHX Text
SEX OFFENDERS  REGISTRY

AutoCAD SHX Text
ANNUN. PANELS

AutoCAD SHX Text
ELEVATOR NO. 1

AutoCAD SHX Text
1145

AutoCAD SHX Text
ELEVATOR LOBBY

AutoCAD SHX Text
1026

AutoCAD SHX Text
SERGEANT

AutoCAD SHX Text
1027

AutoCAD SHX Text
INSTRUCTOR

AutoCAD SHX Text
1028

AutoCAD SHX Text
INSTRUCTOR

AutoCAD SHX Text
1024

AutoCAD SHX Text
SERGEANT

AutoCAD SHX Text
1023

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1022

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1013

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1011

AutoCAD SHX Text
1073

AutoCAD SHX Text
1169A

AutoCAD SHX Text
PUBLIC

AutoCAD SHX Text
ENTRANCE

AutoCAD SHX Text
PUBLIC

AutoCAD SHX Text
ELECTRICAL CLOSET

AutoCAD SHX Text
CA

AutoCAD SHX Text
CA

AutoCAD SHX Text
CA

AutoCAD SHX Text
CA

AutoCAD SHX Text
CA

AutoCAD SHX Text
CA

AutoCAD SHX Text
FS (BM)

AutoCAD SHX Text
REF

AutoCAD SHX Text
VENDING MACHINES

AutoCAD SHX Text
NIC

AutoCAD SHX Text
SHREDDER

AutoCAD SHX Text
FAX

AutoCAD SHX Text
FAX

AutoCAD SHX Text
PRINTER

AutoCAD SHX Text
CUTTER

AutoCAD SHX Text
1021A

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1020A

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
STAIR  NO. 13

AutoCAD SHX Text
1189A

AutoCAD SHX Text
VAT

AutoCAD SHX Text
WIRE MESH PARTITION BY OWNER

AutoCAD SHX Text
WALL ABOVE

AutoCAD SHX Text
1137A

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
1138A

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
VAT

AutoCAD SHX Text
1178A

AutoCAD SHX Text
QUIET RM

AutoCAD SHX Text
OFFICE 2

AutoCAD SHX Text
OFFICE 1

AutoCAD SHX Text
3058

AutoCAD SHX Text
MEETING ROOM

AutoCAD SHX Text
1140

AutoCAD SHX Text
THERAPY

AutoCAD SHX Text
SLEEPING  POD

AutoCAD SHX Text
L

AutoCAD SHX Text
K

AutoCAD SHX Text
J

AutoCAD SHX Text
I

AutoCAD SHX Text
H

AutoCAD SHX Text
G

AutoCAD SHX Text
F

AutoCAD SHX Text
E

AutoCAD SHX Text
D

AutoCAD SHX Text
C

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
1037

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1008

AutoCAD SHX Text
CLOSET ALCOVE

AutoCAD SHX Text
1076

AutoCAD SHX Text
FILE STORAGE

AutoCAD SHX Text
1045

AutoCAD SHX Text
OPEN OFFICE

AutoCAD SHX Text
1038

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1025

AutoCAD SHX Text
SUPERVISOR

AutoCAD SHX Text
1029

AutoCAD SHX Text
CLASSROOM

AutoCAD SHX Text
1146

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1144

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1162

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1164

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1134

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1163

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1165

AutoCAD SHX Text
1167

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1168

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
1170

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1173

AutoCAD SHX Text
LOBBY

AutoCAD SHX Text
1174

AutoCAD SHX Text
LOBBY

AutoCAD SHX Text
1175

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
1171

AutoCAD SHX Text
RECEPTION/CONSOLE

AutoCAD SHX Text
1149

AutoCAD SHX Text
STAFF SERGEANT

AutoCAD SHX Text
1152

AutoCAD SHX Text
SERGEANT

AutoCAD SHX Text
1155

AutoCAD SHX Text
SKILL/CAREER DEVELOPMENT

AutoCAD SHX Text
1157

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1014B

AutoCAD SHX Text
STAIR NO. 1

AutoCAD SHX Text
1010

AutoCAD SHX Text
BOARDROOM

AutoCAD SHX Text
1077

AutoCAD SHX Text
PHOTOCOPY

AutoCAD SHX Text
1081

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1090

AutoCAD SHX Text
TELECOM

AutoCAD SHX Text
1091

AutoCAD SHX Text
ELECTRICAL

AutoCAD SHX Text
1089

AutoCAD SHX Text
QM STORAGE

AutoCAD SHX Text
1092

AutoCAD SHX Text
WOMEN'S WR.

AutoCAD SHX Text
1093

AutoCAD SHX Text
MEN'S WR.

AutoCAD SHX Text
1094

AutoCAD SHX Text
CUSTODIAN

AutoCAD SHX Text
1095

AutoCAD SHX Text
LUNCHROOM

AutoCAD SHX Text
1190

AutoCAD SHX Text
SHOOTING POSITIONS

AutoCAD SHX Text
1197

AutoCAD SHX Text
MECHANICAL

AutoCAD SHX Text
1189

AutoCAD SHX Text
CONTROL ROOM

AutoCAD SHX Text
1185

AutoCAD SHX Text
ELECTRICAL

AutoCAD SHX Text
1184

AutoCAD SHX Text
TELECOM

AutoCAD SHX Text
1183

AutoCAD SHX Text
GUN CLEANING

AutoCAD SHX Text
1187

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1186

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1201

AutoCAD SHX Text
STAIR  NO. 2

AutoCAD SHX Text
1150

AutoCAD SHX Text
CLASSROOM

AutoCAD SHX Text
1161

AutoCAD SHX Text
CLASSROOM

AutoCAD SHX Text
1177

AutoCAD SHX Text
WR.

AutoCAD SHX Text
1030

AutoCAD SHX Text
DRIVER TRAINING

AutoCAD SHX Text
1009

AutoCAD SHX Text
FILE

AutoCAD SHX Text
1098

AutoCAD SHX Text
GYM EQUIPMENT

AutoCAD SHX Text
1133

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
SLEEPING  POD

AutoCAD SHX Text
1138

AutoCAD SHX Text
MEN'S WR.

AutoCAD SHX Text
1137

AutoCAD SHX Text
WOMEN'S WR.

AutoCAD SHX Text
1136

AutoCAD SHX Text
CUSTODIAN

AutoCAD SHX Text
1153

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
1158

AutoCAD SHX Text
MEETING

AutoCAD SHX Text
1160

AutoCAD SHX Text
CLASSROOM

AutoCAD SHX Text
1178

AutoCAD SHX Text
ELECTRICAL CLOSET

AutoCAD SHX Text
1096

AutoCAD SHX Text
KITCHENETTE

AutoCAD SHX Text
1202

AutoCAD SHX Text
WEAPON  MAINTENANCE

AutoCAD SHX Text
1188

AutoCAD SHX Text
CORRIDOR

AutoCAD SHX Text
1200

AutoCAD SHX Text
AMMUNITION STORAGE

AutoCAD SHX Text
1199

AutoCAD SHX Text
ARMOURER OFFICE

AutoCAD SHX Text
QUIET ROOM

AutoCAD SHX Text
1198

AutoCAD SHX Text
WEAPON STORAGE

AutoCAD SHX Text
1159

AutoCAD SHX Text
SEX OFFENDERS  REGISTRY

AutoCAD SHX Text
ANNUN. PANELS

AutoCAD SHX Text
ELEVATOR NO. 1

AutoCAD SHX Text
1145

AutoCAD SHX Text
ELEVATOR LOBBY

AutoCAD SHX Text
1026

AutoCAD SHX Text
SERGEANT

AutoCAD SHX Text
1027

AutoCAD SHX Text
INSTRUCTOR

AutoCAD SHX Text
1028

AutoCAD SHX Text
INSTRUCTOR

AutoCAD SHX Text
1011

AutoCAD SHX Text
1073

AutoCAD SHX Text
1169A

AutoCAD SHX Text
PUBLIC

AutoCAD SHX Text
ENTRANCE

AutoCAD SHX Text
PUBLIC

AutoCAD SHX Text
ELECTRICAL CLOSET

AutoCAD SHX Text
CA

AutoCAD SHX Text
CA

AutoCAD SHX Text
CA

AutoCAD SHX Text
CA

AutoCAD SHX Text
CA

AutoCAD SHX Text
CA

AutoCAD SHX Text
FS (BM)

AutoCAD SHX Text
SHREDDER

AutoCAD SHX Text
FAX

AutoCAD SHX Text
FAX

AutoCAD SHX Text
PRINTER

AutoCAD SHX Text
CUTTER

AutoCAD SHX Text
STAIR  NO. 13

AutoCAD SHX Text
1189A

AutoCAD SHX Text
VAT

AutoCAD SHX Text
WIRE MESH PARTITION BY OWNER

AutoCAD SHX Text
1137A

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
1138A

AutoCAD SHX Text
VESTIBULE

AutoCAD SHX Text
VAT

AutoCAD SHX Text
1178A

AutoCAD SHX Text
QUIET RM

AutoCAD SHX Text
SLEEPING  POD

AutoCAD SHX Text
FD

AutoCAD SHX Text
FD

AutoCAD SHX Text
FD

AutoCAD SHX Text
FD

AutoCAD SHX Text
FD

AutoCAD SHX Text
FD

AutoCAD SHX Text
FD

AutoCAD SHX Text
G-02 INSPECTOR - I

AutoCAD SHX Text
D-G-01

AutoCAD SHX Text
G-01 UNIFORM RECRUITING

AutoCAD SHX Text
D-G-02

AutoCAD SHX Text
G-03 STAFF  SERGEANT 

AutoCAD SHX Text
D-G-03

AutoCAD SHX Text
G-04 STAFF  SERGEANT 

AutoCAD SHX Text
D-G-04

AutoCAD SHX Text
G-05 FILING STATION 

AutoCAD SHX Text
G-06 KITCHENETTE

AutoCAD SHX Text
G-08 PRINTING  STATION

AutoCAD SHX Text
G-07 RECEPTION 

AutoCAD SHX Text
G-09 WAITING AREA

AutoCAD SHX Text
D-G-09

AutoCAD SHX Text
G-10 BREAKOUT ROOM

AutoCAD SHX Text
G-11 BREAKOUT ROOM

AutoCAD SHX Text
G-12 BREAKOUT ROOM

AutoCAD SHX Text
G-13 BREAKOUT ROOM

AutoCAD SHX Text
D-G-09a

AutoCAD SHX Text
D-G-10

AutoCAD SHX Text
D-G-11

AutoCAD SHX Text
D-G-12

AutoCAD SHX Text
D-G-13

AutoCAD SHX Text
G-14 CORRIDOR

AutoCAD SHX Text
D-G-01a

AutoCAD SHX Text
G-16 FITNESS UNIT 

AutoCAD SHX Text
G-15 MULTI-FAITH ROOM 

AutoCAD SHX Text
D-G-15

AutoCAD SHX Text
G-18 HEALTH ROOM 

AutoCAD SHX Text
G-19 TREAMRENT ROOM 

AutoCAD SHX Text
D-G-19

AutoCAD SHX Text
G-20 RECRUITER TALENT ACQUISITION  

AutoCAD SHX Text
G-21 MAIL ROOM  

AutoCAD SHX Text
G-22 SUPERVISOR CIVILIAN RECRUITING & EMPLOYMENT  

AutoCAD SHX Text
G-22a TEAM LEAD  TALENT ACQUISITION 

AutoCAD SHX Text
G-22b CLERICAL STAFF 

AutoCAD SHX Text
G-23 TEST  ROOM  

AutoCAD SHX Text
G-24 TEST  ROOM  

AutoCAD SHX Text
D-G-23a

AutoCAD SHX Text
D-G-23

AutoCAD SHX Text
D-G-24a

AutoCAD SHX Text
D-G-24

AutoCAD SHX Text
G-17 BREAKOUT ROOM 

AutoCAD SHX Text
D-G-17

AutoCAD SHX Text
D-G-20a

AutoCAD SHX Text
D-G-22

AutoCAD SHX Text
D-G-20

AutoCAD SHX Text
D-G-18

AutoCAD SHX Text
EX.

AutoCAD SHX Text
EX.

AutoCAD SHX Text
D-G-01b

AutoCAD SHX Text
D-G-01c

AutoCAD SHX Text
D-G-1093

AutoCAD SHX Text
D-G-1092

AutoCAD SHX Text
D-G-1138

AutoCAD SHX Text
D-G-1138A

AutoCAD SHX Text
D-G-1137A

AutoCAD SHX Text
D-G-1137

AutoCAD SHX Text
EX. RELOCATED DISPLAY

AutoCAD SHX Text
EX. RELOCATED DISPLAY

AutoCAD SHX Text
D-G-20

AutoCAD SHX Text
55"DISPLAY

AutoCAD SHX Text
55"DISPLAY

AutoCAD SHX Text
55"DISPLAY

AutoCAD SHX Text
55"DISPLAY

AutoCAD SHX Text
55"DISPLAY

AutoCAD SHX Text
D-G-1093a

AutoCAD SHX Text
D-G-1092a

AutoCAD SHX Text
2

AutoCAD SHX Text
3

AutoCAD SHX Text
4

AutoCAD SHX Text
5

AutoCAD SHX Text
L

AutoCAD SHX Text
K

AutoCAD SHX Text
J

AutoCAD SHX Text
I

AutoCAD SHX Text
H

AutoCAD SHX Text
G

AutoCAD SHX Text
F

AutoCAD SHX Text
E

AutoCAD SHX Text
D

AutoCAD SHX Text
C


DEMOLITION LEGEND:
ELECTRICAL, IT & SECURITY:
1. EXISTING CONSTRUCTION TO REMAIN.
ELECTRICAL, IT, AV, & SECURITY:
1. UNLESS OTHERWISE NOTED, REMOVE ALL FLOOR, COLUMN, CEILING, AND WALL MOUNTED POWER, WIRING
AND CONDUIT NOT REQUIRED BACK TO SOURCE, TO SUIT THE NEW LAYOUT AND MAKE SAFE.
2. FIRE ALARM DEVICES, INCLUDING BUT NOT LIMITED TO SPEAKERS, STROBES, PULL STATIONS AND SMOKE
DETECTORS, SHALL BE REMOVED WITHIN THE SCOPE OF WORK AREA. ENSURE ALL EXISTING FIRE ALARM
CIRCUITS REMAIN AND ARE MADE SAFE FOR USE DURING THE CONSTRUCTION PHASE.
3 REMOVE ALL IT, AV, AND SECURITY DEVICES, CABLING (SEE ITEM BELOW FOR COMMUNICATIONS CABLING),
AND INFRASTRUCTURE WITHIN THE AREA.
4. ALL EXISTING CAT 6 CABLES IN GOOD CONDITION AND NOT DAMAGED WILL BE RE-TERMINATED WITH NEW
JACKS, PATCH CORDS, AND PATCH PANELS MOUNTED ON NEW PASSIVE-ONLY CONSOLIDATION POINTS AS
PROPOSED ON NEW LAYOUT, REFER TO SPECIFICATIONS SECTION 27 05 00 COMMON WORK RESULTS FOR
COMMUNCATIONS.
5. MAINTAIN ALL EXISTING IT, AV, SECURITY DEVICES AND STORE WITHIN THE ROOM OR PROVIDE TO CLIENT.
6. REMOVE ALL LIGHTING FIXTURES, LIGHTING CONTROL DEVICES, AND EXIT SIGNS WITHIN SCOPE OF WORK
AREA. REMOVE EXISTING WIRING AND CONDUIT BACK TO NEAREST JUNCTION BOX IN CEILING SPACE AND
MAKE SAFE. MAINTAIN THE CIRCUIT FOR NEW LIGHTING FIXTURES.
ELECTRICAL, IT, AV, & SECURITY:
1. AREA SHALL BE USED AS SWING SPACE DURING CONSTRUCTION. COORDINATE WITH GENERAL CONTRACTOR
FOR PHASING.
A PROV/IDE TEMPQRARY-ROWER-AND-QATA AS SHOWN EXISTIN RVICES WA AVAILAR
PROVIDE TEMPORARY CABLE PROTECTOR(S), EXTENSION CORD(S), PATCH CABLE(S), POWER BAR(S), AND ALL
OTHER MISCELLANEOUS E ENT TO FACILITATE PROVISIONS FOR TEMPORARY WORKSTATIONS.
i R FATETO NG EONDITTONONTE STING SPACEPHASE 1S COMP D,
s
CL1 NORMAL CIRCUIT
1 UPS CIRCUITS
4 DATA
CL[F]4 NORMAL CIRCUITS
4 UPS CIRCUITS
16 DATA
___,.,,,,eeeeeeeeeeeee,ee,ee,e,e,e,eeeeke——_—,_,te-——_—_—_—_——e—_,-—m—_
v 7.
CL[F]4 NORMAL CIRCUITS[]
4 UPS CIRCUITS —
16 DATA H
/1\ PARTIAL SECOND FLOOR POWER AND SYSTEMS PLAN - DEMO
E103 / SCALE: 1:100
GENERAL NOTES:
r ~ _| 1. CIRCUITING IN PART IS DIAGRAMMATIC INTENDED TO SHOW GENERAL CIRCUIT ARRANGEMENT AND
| M FAZ @@ FAZ | PANEL DESIGNATION. REUSE CIRCUITS OBTAINED FROM DEMOLITION AS THE PRIMARY SOURCE.
| SE 8 | 2.  FORDEVICES IN EXISTING WALLS, PROVIDE SURFACE MOUNT POWER AND DATE CONDUITS ON THE
| Y3 2R | CORNER OF THE ROOM AND PROVIDE LOW LEVEL RACEWAY TO FINAL DEVICE LOCATIONS.
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DEMOLITION LEGEND:

ELECTRICAL, IT & SECURITY:

1. EXISTING CONSTRUCTION TO REMAIN.

ELECTRICAL, IT, AV, & SECURITY:

1. UNLESS OTHERWISE NOTED, REMOVE ALL FLOOR, COLUMN, CEILING, AND WALL MOUNTED POWER, WIRING
AND CONDUIT NOT REQUIRED BACK TO SOURCE, TO SUIT THE NEW LAYOUT AND MAKE SAFE.

2. FIRE ALARM DEVICES, INCLUDING BUT NOT LIMITED TO SPEAKERS, STROBES, PULL STATIONS AND SMOKE
DETECTORS, SHALL BE REMOVED WITHIN THE SCOPE OF WORK AREA. ENSURE ALL EXISTING FIRE ALARM
CIRCUITS REMAIN AND ARE MADE SAFE FOR USE DURING THE CONSTRUCTION PHASE.

3. REMOVE ALL IT, AV, AND SECURITY DEVICES, CABLING (SEE ITEM BELOW FOR COMMUNICATIONS CABLING),
AND INFRASTRUCTURE WITHIN THE AREA.

4. ALL EXISTING CAT 6 CABLES IN GOOD CONDITION AND NOT DAMAGED WILL BE RE-TERMINATED WITH NEW
JACKS, PATCH CORDS, AND PATCH PANELS MOUNTED ON NEW PASSIVE-ONLY CONSOLIDATION POINTS AS
PROPOSED ON NEW LAYOUT, REFER TO SPECIFICATIONS SECTION 27 05 00 COMMON WORK RESULTS FOR
COMMUNCATIONS.

5. MAINTAIN ALL EXISTING IT, AV, SECURITY DEVICES AND STORE WITHIN THE ROOM OR PROVIDE TO CLIENT.

6. REMOVE ALL LIGHTING FIXTURES, LIGHTING CONTROL DEVICES, AND EXIT SIGNS WITHIN SCOPE OF WORK
AREA. REMOVE EXISTING WIRING AND CONDUIT BACK TO NEAREST JUNCTION BOX IN CEILING SPACE AND
MAKE SAFE. MAINTAIN THE CIRCUIT FOR NEW LIGHTING FIXTURES.
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98 DATA
1. AREA SHALL BE USED AS SWING SPACE DURING CONSTRUCTION. COORDINATE WITH GENERAL CONTRACTOR
FOR PHASING.
2. PROVIDE TEMPORARY POWER AND DATA AS SHOWN. UTILIZE EXISTING SERVICES WHEN AVAILABLE.
3. PROVIDE TEMPORARY CABLE PROTECTOR(S), EXTENSION CORD(S), PATCH CABLE(S), POWER BAR(S), AND ALL
OTHER MISCELLANEOUS EQUIPMENT TO FACILITATE PROVISIONS FOR TEMPORARY WORKSTATIONS.
REINSTATE TO EXISTING CONDITION ONCE SWING SPACE PHASE IS COMPLETED.
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2 UPS CIRCUITS
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	2026-353T Addendum No 1
	-180 Derry Original Elec As Builts
	Mechanical as-built Drawings:
	-180 Derry Road 2003 Original Construction
	-180 Derry Road 2008 Addition
	Question 1:
	Answer 1:
	Question 2:
	Answer 2:
	- Floor boxes: acceptable manufacturers are Hubble or approved equal. Refer to Electrical Addendum #01 drawing E001 Electrical Symbols, Legends & Drawing List for Floor Box Schedule note.
	- Pac poles: equipment shall match existing model(s). Refer to Electrical as-built 180 Derry Original Elec As Builts drawing E-8 detail 5 that notes Wiremold NP800 and Wiremold Vista Pole, to be verified on site.
	Question 3:
	Answer 3:
	Question 4:
	Answer 4:
	Refer to the following attached as-built drawings for existing systems.
	Electrical as-built:
	_180 Derry Original Elec As Builts
	Mechanical as-builts:
	_180 Derry Road 2003 Original Construction
	_180 Derry Road 2008 Addition
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