Montgomery Sisam Architects Inc.
197 Spadina Avenue Suite 301
Toronto ON M5T 2C8

Tel 416.364.8079 Fax 416.364.7723
montgomerysisam.com

MontgomerySisam

Architectural Addendum No. 04

date July 7, 2026

project

University of Toronto — Dentistry Clinic 2 Renovation
project/file
no. 24082 (UofT Project Number: P065-21-050)

It is the intent of this addendum that the revisions generally described herein shall be understood to affect all
pertinent contract documents including drawings, details, specifications, and schedules. It is agreed that the
attached descriptions and detailed sketches represent a guide to scope changes and are not intended to
comprise an exhaustive list. It is the responsibility of the Contractor to ensure complete coordination of all
sub-trades whether directly or indirectly affected by these revisions.

A REVISIONS TO PROJECT MANUAL
Make the following amendments and additions to the Specifications and include this cost in the Contract
Price. These revisions have been striked-eut for removed items and bolded and italicized for added items in

the attached documents.

No revisions.

B REVISIONS TO DRAWINGS
Make the following amendments and additions to the Drawings and include this cost in the Contract Price.
These revisions have been clouded on attached drawings.
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Revisions have been made on the following Architectural sheets below. Revisions are clouded and tagged

on each sheet.

No revisions.

C ATTACHMENTS

C.1 Mechanical Addendum No. 3: 2 pages, issued by EXP on July 7, 2026.
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Mechanical
Addendum No. 3
Reference: Coordination and Clarification Issue Date: July 07, 2026

Project: U of T, Faculty of Dentistry

Clinic 2 Renovation

This addendum shall form an integral part of the Bid Documents for the above project and shall be read
in conjunction therewith. This addendum shall, however, take precedence over all requirements of the
previously issued Drawings and Specifications with which it may prove to be at variance, unless
otherwise clarified by the Consultant.

This addendum must be signed by the Bidder in the appropriate space and must be attached to the
back of the Bid Form for submission at the time of bidding. Bids not including this addendum signed as
requested may be rejected as informal.

Revisions / Clarifications

The following changes and clarifications shall be considered when submitting your bid.
1. MECHANICAL NOTES

1. The Contractor shall allow for the relocation of all existing services pertaining to
where the new elevator is being proposed at the parking level; including but not
limited to the fire protection sprinklers, electrical conduits, and hydronic piping
systems. These are currently located within or conflicting with the footprint of the
proposed elevator shaft penetration at the parking garage ceiling slab. Existing
drawings are provided for reference only, and the Contractor must assume
responsibility for field-verifying all exact dimensions, utility locations, and
elevations. The contract price shall be considered fully inclusive of all necessary
field investigations, coordination, custom offsets, tight-clearance fittings, and
hangers required to successfully reroute these services around the new elevator
structure while strictly maintaining code-compliant building clearances, original flow
capacities, and structural integrity. All coring, drilling, or anchoring into the existing
concrete slab requires a rebar scan and prior written approval from the project
Structural Engineer. To prevent operational disruptions, all system shutdowns,
draining of lines, and final tie-ins must be coordinated with building facility team in
advance and executed during off-peak hours at no additional cost to the Owner,
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with the Contractor providing a temporary fire watch as required while life safety
systems are offline. Upon completion, all relocated systems must be fully tested,
balanced, and documented. Allow for any pipe-freezing.

Refer to demo drawings for sprinkler and hydronic piping routing,
M-101D: LEVEL 1 DEMOLITION PLUMBING AND DRAINAGE
M-200D: LEVEL 1 DEMOLITION HVAC

M-300: BASEMENT & LEVEL 1 FIRE PROTECTION

Site photo attached.

END OF MECHANICAL ADDENDUM No. 3
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