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July 7, 2026 

 

University of Toronto – Dentistry Clinic 2 Renovation 

 

24082  (UofT Project Number: P065-21-050) 

           

 
It is the intent of this addendum that the revisions generally described herein shall be understood to affect all 

pertinent contract documents including drawings, details, specifications, and schedules.  It is agreed that the 

attached descriptions and detailed sketches represent a guide to scope changes and are not intended to 

comprise an exhaustive list.  It is the responsibility of the Contractor to ensure complete coordination of all 

sub-trades whether directly or indirectly affected by these revisions.  

           
 

 

 

 

A REVISIONS TO PROJECT MANUAL 
Make the following amendments and additions to the Specifications and include this cost in the Contract 

Price. These revisions have been striked out for removed items and bolded and italicized for added items in 

the attached documents. 

 

No revisions. 

 

 

 

B REVISIONS TO DRAWINGS 

Make the following amendments and additions to the Drawings and include this cost in the Contract Price.  

These revisions have been clouded on attached drawings. 

 

Architectural Addendum No. 04 
 

 
 
date 

 
project 
 
project/file 
no. 



Montgomery Sisam Architects Inc. 
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Revisions have been made on the following Architectural sheets below. Revisions are clouded and tagged 

on each sheet. 

 

No revisions. 

 

 

 

C ATTACHMENTS 

 
C.1 Mechanical Addendum No. 3: 2 pages, issued by EXP on July 7, 2026. 

 

 

---------------------   END OF ADDENDUM NO. 4  -------------------- 



 

 
 
 

exp Services  Inc. 
220 Commerce Valley Drive West, Suite 110 

Markham, Ontario 
L3T 0A8 

      Telephone: 905.695.3217 
        Facsimile: 905.695.0167 

 

 Page 1 of 2 

 

 

Mechanical  

Addendum No. 3  

Reference: Coordination and Clarification Issue Date: July 07, 2026  

Project: U of T, Faculty of Dentistry 

 Clinic 2 Renovation  

This addendum shall form an integral part of the Bid Documents for the above project and shall be read 
in conjunction therewith.  This addendum shall, however, take precedence over all requirements of the 
previously issued Drawings and Specifications with which it may prove to be at variance, unless 
otherwise clarified by the Consultant. 

This addendum must be signed by the Bidder in the appropriate space and must be attached to the 
back of the Bid Form for submission at the time of bidding.  Bids not including this addendum signed as 
requested may be rejected as informal. 

Revisions / Clarifications 

The following changes and clarifications shall be considered when submitting your bid. 

1. MECHANICAL NOTES 

 

1. The Contractor shall allow for the relocation of all existing services pertaining to 

where the new elevator is being proposed at the parking level; including but not 

limited to the fire protection sprinklers, electrical conduits, and hydronic piping 

systems. These are currently located within or conflicting with the footprint of the 

proposed elevator shaft penetration at the parking garage ceiling slab. Existing 

drawings are provided for reference only, and the Contractor must assume 

responsibility for field-verifying all exact dimensions, utility locations, and 

elevations. The contract price shall be considered fully inclusive of all necessary 

field investigations, coordination, custom offsets, tight-clearance fittings, and 

hangers required to successfully reroute these services around the new elevator 

structure while strictly maintaining code-compliant building clearances, original flow 

capacities, and structural integrity. All coring, drilling, or anchoring into the existing 

concrete slab requires a rebar scan and prior written approval from the project 

Structural Engineer. To prevent operational disruptions, all system shutdowns, 

draining of lines, and final tie-ins must be coordinated with building facility team in 

advance and executed during off-peak hours at no additional cost to the Owner, 
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with the Contractor providing a temporary fire watch as required while life safety 

systems are offline. Upon completion, all relocated systems must be fully tested, 

balanced, and documented. Allow for any pipe-freezing. 

 

2. Refer to demo drawings for sprinkler and hydronic piping routing,  

M-101D: LEVEL 1 DEMOLITION PLUMBING AND DRAINAGE 

M-200D: LEVEL 1 DEMOLITION HVAC 

M-300: BASEMENT & LEVEL 1 FIRE PROTECTION 

 

3. Site photo attached. 

 
 

 

 

           ---------------------------- END OF MECHANICAL ADDENDUM No. 3 -------------------------------- 
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